

FOURTH BIDDER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-2T1904

BID AMOUNT:
\$ 11,235,219.00

BID OPENING DATE:
September 3, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$3,164,715.52

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
87	PCC Supplies *	C1000 D3440	JC Supply & Manufacturing 1612 S. Cucamonga Ave. Ontario, CA 91761 (909) 373-1773 Cert. No. 34132	\$12,930.56
97(F)	Furnish Sign Structures (Tubular) (2nd Tier to Coral Construction Co.) (60% Supplier Credit)	C0655	G & C Equipment Corp., Inc. 1875 W. Redondo Beach Blvd. Suite 102 Gardena, CA 90247 (310) 515-6715 Cert. No. 820	\$87,087.94
* For exact bid item description please see the DBE Confirmation Form.				See next page

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder **Dale A. Nelson, Vice President**

September 9, 2015 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-2T1904

BID AMOUNT:
\$ 11,235,219.00

BID OPENING DATE:
September 3, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$3,164,715.52

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
82	Supply Asphalt Oil for Hot Mix (2nd tier to Calmex Engineering, Inc.) (60% Supplier Credit) *	C0624	LMS Transport 2751 Avalon St. Jurupa Valley, CA 92509 Phone (951) 616-3828 Cert. No. 38327	\$36,090.00
105, 106, 108, 109, 111, 112, 113	Pipe Supply*	C0670	Triumph Geo-Synthetics, Inc. 1235 N. Grove Street Anaheim, CA 92806 (888) 775-7545 Cert. No. 9076	\$10,169.84
*For exact bid items descriptions please see DBE Confirmation Form.				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	See next page
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

September 9, 2015 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-2T1904

BID AMOUNT:
\$ 11,235,219.00

BID OPENING DATE:
September 3, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$3,164,715.52

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
95(F), 129, 130, 131, 132, 133, 134, 135(F), 136 (F)	Reinforcing Steel *	C5201	LA Steel Services 1760 California Avenue Corona, CA 92884 (951) 393-2013 Cert. No. 42683	\$639,044.00
27, 48, 51, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68(F), 69(F), 70 (F), 71(F), 72(F), 73, 151	Irrigation*	C2065	Diversified Landscape Co. 21730 Bundy Canyon Road Wildomar, CA 92595 (951) 245-1686 Cert. No. 8022	\$190,602.35

*For exact bid item description please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ See next page
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder **Dale A. Nelson, Vice President**

September 9, 2015 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-2T1904

BID AMOUNT:
\$ 11,235,219.00

BID OPENING DATE:
September 3, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$3,164,715.52

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 6, 22, 28, 29, 137, 138, 139, 140, 141, 142, 143	Striping *	C8405, C8406, C8501, C8201	Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 Phone (619) 422-9204 Cert No. 102	\$25,957.50
4	Construction Area Signs	C1200	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 (951) 695-5104 Cert. No. 38078	\$31,832.00

*For exact bid items descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 1,033,714.19
	9.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder **Dale A. Nelson, Vice President**

September 9, 2015 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

09-10-15 A11:08 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0102.13 (NEW 3/2015)

Contract no.
 11-2T1904

Name of DBE business
 JC Supply Manufacturing

Name of DBE representative
 Benita Blanchard

DBE certification number
 34132

Name of bidder
 Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
 Dale A. Nelson

Date quote was provided to the bidder or prime contractor
 9/3/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
87	Supply PCC Dowel (Plus tax, 100% Manufacturer credit)	\$128.52
87	Supply PCC Tie Baskets (Plus tax, 100% Manufacturer credit)	\$8,191.80
87	Supply PCC Tie Loose (Plus tax, 100% Manufacturer credit)	\$3,810.24
	Freight	\$800.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$12,930.56**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

LONNIE LIGHTCAP
 Printed name of DBE's authorized representative

PRESIDENT
 Title of DBE's authorized representative

9/4/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6410 or TDD (916) 654-3890 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Description	Unit of Measure	Qty.	Unit Price	Extension
PCC Dowel 1.5" x 18"	Each	20.00	\$ 5.95	\$ 119.00
PCC Dowel Basket 1.5"	LF	820.00	\$ 9.25	\$ 7,585.00
PCC Tie .75" x 30"	Each	1,120.00	\$ 3.15	\$ 3,528.00
			Subtotal	\$ 11,232.00
			8% Tax	\$ 898.56
			Freight	\$ 800.00
			Total	\$ 12,930.56

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
9/3/2015	13327

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-2T1904	ONTARIO, CA	11/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg CALIFORNIA UCP FIRM # = 34132 100% Credit on Steel Items CT# 11-2T1904 Bid Date 09/03/15 WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 9" PAVING - ENTIRELY EPOXY COATED "GREEN" ASTM A775 WITH BONDBREAKER 12# PER LF 820 LF 9.25 7,585.00T 1 1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM 775 WITH BONDBREAKER INCLUDE- 9 # EA. 20 EA 5.95 119.00T #6 X 30" TIE BARS - EPOXY COATED GREEN TO ASTM A775 - 3.75 # EA. 1,120 EA 3.15 3,528.00T APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) SAN DIEGO, CA. 1 EA 800.00 800.00 Pricing is good for 60 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing				
QUOTED BY: BENITA BLANCHARD			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
9/3/2015	13327

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-2T1904	ONTARIO, CA	11/2/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per</p>				
QUOTED BY: BENITA BLANCHARD			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
9/3/2015	13327

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
11-2T1904	ONTARIO, CA	11/2/2015	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
hour.					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$12,032.00	
		Sales Tax (8.0%)		\$898.56	
		Total		\$12,930.56	

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 12:01:12 PDT 2015

Query Criteria

Firm/DBA Name: jc supply

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Quote

Project	Date	Estimate #
	9/3/2015	QO-20545

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address
Estimator

Ship To
CADPT # 11-2T1904 San Diego, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	9/26/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	35,853	LB	FURNISH SIGN STRUCTURE (Tubular) Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745	ITEM # 97 (F)	3.7485	134,394.97

Subtotal	\$134,394.97
Sales Tax (8.0%)	\$10,751.60
Total	\$145,146.57

Signature _____

X6090

81087.94

Back To Query Form

Search Returned 1 Records

Fri Sep 04 08:58:54 PDT 2015

Query Criteria

Firm ID: 820

Firm Type: DBE

Firm ID	820
Firm/DBA Name	G & C EQUIPMENT CORP.
Address Line1	1875 W. REDONDO BEACH BLVD. #207
Address Line2	
City	GARDENA
State	CA
Zip Code1	90247
Zip Code2	
Mailing Address Line1	P. O. BOX 5419
Mailing Address Line2	
Mailing City	GARDENA
Mailing State	CA
Mailing Zip Code1	90249
Mailing Zip Code2	
Certification Type	DBE
E-Mail	gene@gandccorp.com
Contact Name	GENE HALE
Area Code	(310)
Phone Number	515-6715
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	515-5046
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 425120; 561320;

ACDBE NAICS

Work Codes

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7360 PERSONNEL SUPPLY SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

Back To Query Form



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
 FAX: 951-685-1862
 Email: orders@lms-transport.com or
orders@la-grinding.com
 2751 Avalon St, Jurupa Valley, Ca 92509
 UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Cal Portland ATTN: Estimating BID DATE: 9-3-15
 PROJECT NAME: Caltrans #11-2T1904

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply Only:** (1) 150 Tons of PG 64-10 at \$371.00 per Ton (Indexed) = \$55,650
- **Item # Freight Only:** (1) 150 Tons of PG 64-10 at \$30.00 per Ton to Miramar = \$ 4,500
- **Item Numbers:** See rental rates below for cold milling, dump trucks, and flatbeds. \$ 60,150
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

Subtotal 60150.00
 6090 = 34,090.00

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
 FAX: 951-685-1862
 Email: orders@lms-transport.com or
orders@la-grinding.com
 2751 Avalon St, Jurupa Valley, Ca 92509
 UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr \$140 per Hr (OT) – Portal 2 Portal	4 hr min.
Super Tens (4)	\$88 per hr +	\$95 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 12:01:29 PDT 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMAIL	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-DE-0102.13 (NEW 3/2015)

Contract no.
11-2T1904

Name of DBE business
Triumph Geo-Synthetics, Inc.

Name of DBE representative
Matt Noble

DBE certification number
9076

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
9/3/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
105 & 111	18"x20' Dual-Wall HP Storm Drain W/T IB Solid Pipe	\$7,636.20
106	18"x10' Duraslot 6"-13GA-Solt	\$4,857.60
106	18" Duraslot CPLR for 1860DS	\$384.23
106	18" Duraslot End Cap for 1820DS	\$49.39
106	18" Duraslot X 18"N12 Adapter	\$84.05
108	3" Swall Hwy Perf. (M252) 100'	\$1903.50
108	3" HDPE Snap End Cap (30/BG)	\$6.00
109	3" Swall Hwy Solid (M252) 100'	\$70.50
109	3" HDPE WYE (7/BG)	\$62.50
112	24"x20' Dual Wall HP Storm Drain W/T IB Solid Pipe	\$327.80

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	See next page.
--	--------------	-----------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

Cristina Purdy
 Printed name of DBE's authorized representative

Senior Project Specialist
 Title of DBE's authorized representative

9/4/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3580 or write Records and Forms Management, 1129 N Street, 4th-8th, Sacramento, CA 95814.



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

80234

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Kurt**

Flatiron (San Marcos)
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-916-9100

Bid/Project Date: Thursday, 09/03/2015
Project Name: Construct bike facility With HMA-A, Walls, Barriers, Lights & OH sign
Project Location: San Diego, CA
Project Zip:
Bid/Project #: 11-2T1904

Fax: 760-471-4860

Email: khindman@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
60	LF	73	10"	HDPE Solid 10"x20' N12 HWY WTIB SOLID Pipe	\$4.290	LF	\$257.40
✓ 780	LF	105,11	18"	N-12 HP Pipe 18"x20' Dual-Wall HP (High Performance) Storm Drain W/T IB Solid Pipe	\$9.790	LF	\$7,636.20
✓ 80	LF	106	18"	Duraslot 18"x10' DURASLOT 6"-13GA-SLOT	\$60.720	LF	\$4,857.60
✓ 7	EA	106	18"	Duraslot 18" DURASLOT CPLR FOR 1860DS	\$54.890	EA	\$384.23
✓ 1	EA	106	18"	Duraslot 18" DURASLOT END CAP FOR 1820DS	\$49.390	EA	\$49.39
✓ 1	EA	106	18"	Duraslot 18" DURASLOT X 18"N12 ADAPTER	\$84.050	EA	\$84.05
✓ 2,700	LF	108	3"	HDPE Pipe 3".SWALL.HWY.PERF.(M252).100'	\$0.705	LF	\$1,903.50
✓ 100	LF	109	3"	HDPE Pipe 3".SWALL.HWY.SOLID.(M252).100'	\$0.705	LF	\$70.50
✓ 15	EA	109	3"	HDPE Pipe 3" HDPE WYE.(7/BG)	\$5.500	EA	\$82.50
✓ 4	EA	108	3"	HDPE Pipe 3" HDPE SNAP END CAP.(30/BG)	\$1.500	EA	\$6.00
✓ 20	LF	112	24"	N-12 HP Pipe 24"x20' Dual-Wall HP (High Performance) Storm Drain W/T IB Solid Pipe	\$16.390	LF	\$327.80
1	EA	113	18"	HDPE Flared End Section 18" HDPE Flared End Section	\$181.230	EA	\$181.23
✓ 1				Estimated Freight For ADS Pipe to Job site Note: Fuel surcharges may apply.	\$72.060		\$72.06


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Quote Number
80234

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 11-2T1904

Page 2

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
30,800	LF	18,75	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.897 \$22.425	LF Roll	\$27,627.60
154	Bund		Wood Stakes 18"	Wood Stakes 18" 50/bundle	\$13.500	Bund Bundle	\$2,079.00
13,500	SF	18,11799-180NC-15		Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.102 \$457.257	SF roll	\$1,371.77
1				Estimated Freight For Erosion Control, and Fabric to Job site Note: Fuel surcharges may apply.	\$225.000		\$225.00
8,280	LF	68	1" PVC Sch 40 Solid	1"x20' PVC Sch 40 Solid Pipe, Belled End	\$0.320	LF	\$2,649.60
1,420	LF	69	1 1/4" PVC Sch 40	1 1/4"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.420	LF	\$596.40
1,020	LF	70	1 1/2" PVC Sch 40	1 1/2"x20' PVC Sch 40 Solid Pipe, White, Belled End	\$0.510	LF	\$520.20
1,160	LF	71	2" PVC Sch 40 Solid	2"x20' PVC Sch 40 Solid Pipe Belled End	\$0.680	LF	\$788.80
3,400	LF	72	3" PVC Sch40 Solid	3"x20' PVC Sch 40 Solid Pipe, Belled End	\$1.400	LF	\$4,760.00

FREIGHT INCLUDED IN PVC SCHEDULE 40 PIPE, AS LONG AS FULL QUANTITY IS ORDERED.


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



[Back To Query Form](#)

Search Returned 1 Records

Fri Sep 04 13:45:24 PDT 2015

Query Criteria

Firm ID: 9076

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

09-10-15 A11:09 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0102.13 (NEW 3/2015)

Contract no.
11-2T1904

Name of DBE business:
LA Steel Services

Name of DBE representative:
Richard Rabay

DBE certification number:
42683

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Dale A. Nelson

Date quote was provided to the bidder or prime contractor:
9/3/2015

Bid Item Number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
95 (F)	Bar Reinforcing Steel (Retaining Wall)	\$555,646.00
129	Concrete Barrier	\$2,229.00
130	Concrete Barrier	\$3,620.00
131	Concrete Barrier	\$1,895.00
132	Concrete Barrier	\$44,290.00
133	Concrete Barrier	\$3,870.00
134	Concrete Barrier	\$4,824.00
135 (F)	Concrete Barrier	\$17,462.00
136 (F)	Concrete Barrier	\$5,208.00
Total		\$639,044.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

RICHARD RABAY

Printed name of DBE's authorized representative

V.P.
 Title of DBE's authorized representative

9/4/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3980 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MB/WBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	9/3/15
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-2T1904	ESTIMATE #:	E15-0079
LOCATION:	San Diego, CA		

LA Steel Services, Inc. (**DBE Certified CUCP No. 42883; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010

Addendum: # 1

Plans/Drawings: Bid Set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
90	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) Pre-assembled and delivered FOB trucks Job-site for unloading and placing by others.	99 LF	\$ 181.2929	\$ 17,948.00
95F	BAR REINFORCING STEEL (RETAINING WALL)	511,887 LB	\$ 1.0855	\$ 555,646.00
129	CONCRETE BARRIER (TYPE 60 MODIFIED 1) FOB Material Only	450 LF	\$ 4.9533	\$ 2,229.00
130	CONCRETE BARRIER (TYPE 60 MODIFIED 2) FOB Material Only	260 LF	\$ 13.9231	\$ 3,620.00
131	CONCRETE BARRIER (TYPE 60D) FOB Material Only	580 LF	\$ 3.2672	\$ 1,895.00
132	CONCRETE BARRIER (TYPE 60C MODIFIED) FOB Material Only	3,580 LF	\$ 12.3715	\$ 44,290.00
133	CONCRETE BARRIER (TYPE 60F MODIFIED 1) FOB Material Only	510 LF	\$ 7.5882	\$ 3,870.00
134	CONCRETE BARRIER (TYPE 60F MODIFIED 2) FOB Material Only	640 LF	\$ 7.5375	\$ 4,824.00
135F	CONCRETE BARRIER (TYPE 736A MODIFIED 1)	1,081 LF	\$ 16.1536	\$ 17,462.00
136F	CONCRETE BARRIER (TYPE 736A MODIFIED 2)	292 LF	\$ 17.8356	\$ 5,208.00
				\$ 656,992.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/oages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 82 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled oages or mats).

SPECIAL NOTES:

- | |
|---|
| 1. Night work is excluded except by additive quote. |
|---|

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or

- reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
 7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
 8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
 9. Drilling, grouting, and dry packing/placing bars in drilled holes
 10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
 11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
 12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
 13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
 14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
 15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
 16. All welding.
 17. Masonry Steel.
 18. Reinforcing for precast concrete items.
 19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh
 20. Field bending of rebar other than by additive quote.
 21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
 22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
 23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
 24. Protection of exposed steel for future construction.
 25. Overtime premiums and/or shift work
 26. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
 27. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional Insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability/Including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractor's account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting

and placing steel.

- 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 18:12:01 PDT 2015

Query Criteria

Firm/DBA Name: la steel services

Firm Type: DBE

Firm ID	42883
Firm/DBA Name	LA STEEL SERVICES, INC.
Address Line1	1760 CALIFORNIA AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	3397
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lee.albright@LAsteelservices.com
Contact Name	LEE ALBRIGHT
Area Code	(951)
Phone Number	393-2013
Alt Area Code	(951)
Alt Phone Number	751-5048
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

09-10-15 11:09 IN

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-02-0102.13 (NEW 3/2015)

Contract no.
11-2T1904

Name of DBE business
Diversified Landscape Co.

Name of DBE representative
Daniel Cano

DBE certification number
8022

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date data was provided to the bidder or prime contractor
9/3/2015


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
27	Remove Irrigation Facility	\$10100.00
48	Roadside Clearing	\$6410.00
51	Relocate Irrigation Controller	\$5220.00
59	Control And Neutral Conductors	\$20,200.00
60	1" Remote Control Valve	\$4,400.00
61	1 1/2" Remote Control Valve	\$4,230.00
62	Riser Pedestal	\$800.00
63	Tree Well Sprinkler Assembly	\$3,568.90
64	Riser Sprinkler Assembly (Gear Driven)	\$5,310.00
65	Riser Sprinkler Assembly	\$228.80

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	Please see next page
--------------	-----------------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contract agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

Daniel Cano
 Printed name of DBE's authorized representative

Estimator
 Title of DBE's authorized representative

9/4/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-8410 or TDD (916) 854-3980 or write Records and Forms Management, 1120 H Street, N9-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2016)

Contract no.
11-2T1904

Name of DBE business
Diversified Landscape Co.

Name of DBE representative
Daniel Cano

DBE certification number
8022

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
9/3/2015

Item number	Name of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
66	1 1/2" Gate Valve	\$380.00
67	2" Gate Valve	\$2,400.00
68 (F)	1" Plastic Pipe (Schedule 40) (Supply Line)	\$50,087.95
69 (F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	\$8,883.00
70 (F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	\$6,501.60
71 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	\$7,762.50
72 (F)	3" Plastic Pipe (Class 315) (Supply Line)	\$37,740.00
73	10" Corrugated High Density Polyethylene Pipe Conduit	\$4,979.60
151	Mobilization	\$11,400.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$190,602.35**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative
Daniel Cano
 Printed name of DBE's authorized representative
Estimator
 Title of DBE's authorized representative
9/4/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 664-6410 or TDD (916) 664-3260 or visit Records and Forms Management, 1170 N Street, MS-88, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Flatiron West, Inc.	Contact:	Estimating SD
Address:	1770 La Costa Meadows Dr San Marcos, CA 92078	Phone:	(760) 916-9100
		Fax:	760-471-4860
Project Name:	11-2T1904	Bid Number:	2768
Project Location:	Rte. 15 Adams To Rte. 8, San Diego, CA	Bid Date:	9/3/2015
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DEB Items					
27	Remove Existing Irrigation Facility	1.00	LS	\$10,100.00	\$10,100.00
48	Roadside Clearing	1.00	LS	\$6,410.00	\$6,410.00
51	Relocate Irrigation Controller	1.00	LS	\$5,220.00	\$5,220.00
59	Control and Neutral Conductors	1.00	LS	\$20,200.00	\$20,200.00
60	1" Remote Control Valve	11.00	EACH	\$400.00	\$4,400.00
61	1 1/2" Remote Control Valve	9.00	EACH	\$470.00	\$4,230.00
62	Riser Pedestal	1.00	EACH	\$800.00	\$800.00
63	Tree Well Sprinkler Assembly	89.00	EACH	\$40.10	\$3,568.90
64	Riser Sprinkler Assembly (Gear Driven)	150.00	EACH	\$35.40	\$5,310.00
65	Riser Sprinkler Assembly	8.00	EACH	\$28.60	\$228.80
66	1 1/2" Gate Valve	1.00	EACH	\$380.00	\$380.00
67	2" Gate Valve	5.00	EACH	\$480.00	\$2,400.00
68 (F)	1" Plastic Pipe (Schedule 40) (Supply Line)	8,279.00	LF	\$6.05	\$50,087.95
69 (F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	1,410.00	LF	\$6.30	\$8,883.00
70 (F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,008.00	LF	\$6.45	\$6,501.60
71 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	1,150.00	LF	\$6.75	\$7,762.50
72 (F)	3" Plastic Pipe (Class 315) (Supply Line)	3,400.00	LF	\$11.10	\$37,740.00
73	10" Corrugated High Density Polyethylene Pipe	59.00	LF	\$84.40	\$4,979.60
151	Mobilization	1.00	LS	\$11,400.00	\$11,400.00
Total Price for above DEB Items Items:					\$190,602.35

Non-DEB Items

14	Move In/Out Temporary Erosion Control	2.00	EACH	\$320.00	\$640.00
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	16,800.00	SY	\$0.52	\$8,736.00
49	Weed Germination	340.00	SY	\$3.75	\$1,275.00
50	Iron Sulfate	870.00	LB	\$1.25	\$1,087.50
52	Packet Fertilizer	3,690.00	EACH	\$0.16	\$590.40
53	Plant (Group K)	4.00	EACH	\$300.00	\$1,200.00
54	Plant (Group A)	3,040.00	EACH	\$7.30	\$22,192.00
55	Plant (Group U)	210.00	EACH	\$91.90	\$19,299.00
56	SOD	340.00	SY	\$33.70	\$11,458.00
57	Plant Establishment	1.00	LS	\$29,700.00	\$29,700.00
58	Wood Mulch	110.00	CY	\$73.40	\$8,074.00
74	Move In/Out Erosion Control	2.00	EACH	\$320.00	\$640.00
75	Fiber Rolls	11,900.00	LF	\$3.75	\$44,625.00
76	Hydroseed	85,700.00	SF	\$0.09	\$7,713.00
77	Compost	2,980.00	SF	\$0.36	\$1,072.80
78	Incorporate Materials	2,980.00	SF	\$0.56	\$1,668.80
Total Price for above Non-DEB Items Items:					\$159,971.50

Total Bid Price: \$350,573.85

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- Semi-truck access is required within 200 feet for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.

~~A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.~~

- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 2371.10, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

*delete per: Rick Beon
12:12 pm
9.3.15*

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---	---

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 17:48:22 PDT 2015

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
A General Engineering Contractor; C27 Landscaping Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102,13 (NEW 3/2015)

Contract no.
11-2T1904

Name of DBE business
Payco Specialties, Inc.

Name of DBE representative
Bill Taylor

DBE certification number
102

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
9/3/2015

DBE Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Lead Compliance Plan	\$4,000.00
6	Temporary Traffic Stripe (Paint)	\$150.00
22	Remove Yellow Painted Traffic Stripe (Hazardous Waste)	\$1,751.00
28	Remove Painted Traffic Stripe	\$3,688.00
29	Remove Thermoplastic Pavement Marking	\$808.50
137	Paint Traffic Stripe (1-Coat)	\$562.00
138	Paint Traffic Stripe (2-Coat)	\$5,950.00
139	Paint Pavement Marking (2-Coat)	\$238.00
140	4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)	\$3,290.00
141	8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)	\$1,150.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	See next page
--	--------------	----------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative _____

Printed name of DBE's authorized representative _____

Title of DBE's authorized representative _____

Date _____

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-80, Sacramento, CA 95814.



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

9-3
 9-2-15

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #100003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-2T1904 RT 15 (SAN DIEGO)		(12% DBE)		Bid Date:		9/3/2015			
Contract Time Limit:		280		W.D./Liquidated Damages:		N/A		per C.D. Addendum Noted:		YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total						
1	LEAD COMP. PLAN (PORTION FOR ITEMS (# 28-29)	1.00	LS	\$ 4,000.00	\$ 4,000.00						
6	TEMP. STRIPE (PAINT)	30.00	LF	\$ 5.00	\$ 150.00						
22	REMOVE YELLOW PAINT STRIPE (HAZ. WASTE)	1,030.00	LF	\$ 1.70	\$ 1,751.00						
28	REMOVE PAINT STRIPE	9,220.00	LF	\$ 0.40	\$ 3,688.00						
29	REMOVE THERMO, PVMT. MARKING	480.00	SF	\$ 1.65	\$ 808.50						
137	PAINT STRIPE (1-COAT)	2,810.00	LF	\$ 0.20	\$ 562.00						
138	PAINT STRIPE (2-COAT)	17,000.00	LF	\$ 0.35	\$ 5,950.00						
139	PAINT PVMT. MARKING (2-COAT)	17.00	SF	\$ 14.00	\$ 238.00						
140	4" THERMO. STRIPE (WET VIZ.)	6,560.00	LF	\$ 0.50	\$ 3,280.00						
141	8" THERMO. STRIPE (WET VIZ.)	460.00	LF	\$ 2.50	\$ 1,150.00						
142	THERMO. X-WALK & PVMT. MARKING (WET VIZ.)	620.00	SF	\$ 6.00	\$ 3,720.00						
143	PVMT. MARKER (RETROREFL.)	65.00	EA	\$ 10.00	\$ 650.00						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS - PERMITS - L.D.'S - SIGNAGE - SWEEPING - STATIONING - CONTROL PTS. - ENGINEERING - TRAFFIC CONTROL ..

INCLUSIONS:

CLEAN UP OF PAYCO YELLOW STRIPE REMOVAL DEBRIS (HAZ.) ..

of Working Days to Complete our Work: 5 # of Move-Ins Allotted: 2 Add'l Move-Ins: \$ 1,000.00

BID AMOUNT: \$ 25,957.50 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

[Back To Query Form](#)

Search Returned 1 Records

Thu Sep 03 18:28:19 PDT 2015

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;


ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-2T1904
BID DATE: 09/03/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$25,980.00 WITH USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES ONE TYPE II FUNDING SIGN, IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$31,832.00 WITHOUT USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES ONE TYPE II FUNDING SIGN, IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #7- \$39.00 EA

ITEM #8- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)

112 MO \$88480 + 800 MONTHLY COST = \$89280 / 8 EA = \$11,160

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00****INCLUDES 4 ARROW BOARDS****

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00 UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 09/03/15
PROJECT: 11-2T1904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 11-2T1904

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please see section C.	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 11-2T1904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
 State of California Department of Transportation
 Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
--	-------------------------------------	--	---	-------------	-------------------------

Flatiron's analysis shows that total dollars made available to bid was 45.12% of the total bid price of \$11,235,219.00

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$20,829	0.19%
Aggregate	N	Y	N *	\$760,327	6.95%
Asphalt Paving	N	Y	N *	\$254,069	2.26%
CIDH (Sign Structure)	N	Y	N *	\$87,700	0.78%
Clear & Grub	N	Y	N *	\$58,850	0.52%
Concrete Barrier	N	Y	N *	\$372,865	3.32%
Concrete Ditch Lining	N	Y	N *	\$149,760	1.33%
Concrete Supply	N	Y	N *	\$971,212	8.64%
Construction Area Signs	N	Y	N *	\$31,832	0.28%
Electrical	N	Y	N *	\$687,500	6.12%
Erosion Control	N	Y	N *	\$62,354	0.55%
Fence & Guardrail	N	Y	N *	\$22,231	0.20%
Formliner	N	Y	N *	\$107,798	0.96%
Geosynthetic Reinforcement	N	Y	N *	\$36,792	0.33%
Joint Seal	N	Y	N *	\$7,790	0.07%
Landscape & Irrigation	N	Y	N *	\$288,220	2.57%
Minor Concrete	N	Y	N *	\$10,006	0.09%
Misc. Iron & Steel	N	Y	N *	\$11,060	0.10%
Overhead Sign Panels/Structures	N	Y	N *	\$158,529	1.41%
Pipe Supply	N	Y	N *	\$25,870	0.23%
Railing	N	Y	N *	\$227,309	2.02%
Reinforcing Steel	N	Y	N *	\$577,645	5.14%
Roadside Signs	N	Y	N *	\$7,400	0.07%
Rock Slope Protection	N	Y	N *	\$5,343	0.05%
Soil Nail	N	Y	N *	\$79,692	0.71%
Striping	N	Y	N *	\$25,958	0.23%

Total Available DBE Participation:

\$5,068,941

45.12%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
------------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 7/21/2015. Additional solicitations by fax and/or e-mail were sent on 8/17/2015 & 8/21/2015 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 8/24/2015 & 8/26/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 75 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 1 faxed or emailed (iSqFt printout)**
- **IFB Reminder Notice faxed or emailed (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**

Route 15 Adams Avenue to Camino Del Rio South

Bid Date 9.3.15

DBE Solicitation Outreach

Company Name	Phone	City	State
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
A.C. Paving Company	(562) 868-5070	Santa Fe Springs	CA
Ace Fence Co	(626) 333-0727	La Puente	CA
Ace Fence Company	(626) 333-0727	La Puente	CA
Alameda Construction Services, Inc.	(310) 635-3277	Compton	CA
America Pacific Construction	(559) 577-9999	Brea	CA
American Paving Supply, Inc.	(949) 244-4426	Orange	CA
American Steel Placers	(909) 884-6031	San Bernardino	CA
Anthony's Grading & Paving	(619) 334-6167	Santee	CA
Austin Enterprises	(661) 589-1001	Bakersfield	CA
Banaga Construction Inc.	(619) 922-8570	Chula Vista	CA
Bert Salas, Inc.	(619) 562-7711	Santee	CA
Buena Vista Landscape, Inc	(714) 779-1202	Orange	CA
California Professional Electrical Engineering	(626) 810-1338	La Puente	CA
Cap Construction	(619) 691-8572	Chula Vista	CA
CGO Construction Company	(909) 930-5501	Ontario	CA
Construct Alliance Inc	(714) 878-5255	Whittier	CA
Cre8ive Engineering	(760) 200-8889	Palm Desert	CA
CT Concrete Cutting, Inc.	(951) 698-7745	Riverside	CA
Dimure Corporation	(619) 647-3996	La Messa	CA
Diversified Landscape Co.	(951) 245-1686	Wildomar	CA
EAR Environmental & Remediation Management	(951) 324-8060	Riverside	CA
Eco-Logic, Inc.	(951) 461-2250	Murrieta	CA
Eco-Logic, Inc.	(951) 461-2250	Murrieta	CA
Empire Steel, Inc.	(909) 509-5928	San Bernardino	CA
Empire Steel, Inc.	(909) 509-5926	San Bernardino	CA
EW Corporation	(760) 337-0020	El Centro	CA
Fore Engineering Construction, Inc	(714) 258-1100	Irvine	CA
G & F Concrete Cutting Inc.	(714) 648-0397	Santa Ana	CA
G & F Concrete Cutting Inc.	(714) 648-0397	santa ana	CA
Global Road Sealing, Inc.	(714) 893-0845	garden grove	AL
GSJ Utility Supply & Service	(562) 404-1113	Santa Fe Springs	CA
High Light Electric, Inc.	(951) 352-9646	Riverside	CA
Hillside Drilling Company, Inc.	(510) 234-6532	Richmond	CA
Hillside Drilling Company, Inc.	(510) 234-6532	Richmond	CA
IE Pacific	(760) 294-7097	San Diego	CA
In-Line Custom Handrail & Metal Fab	(760) 789-0282	Ramona	CA
J. Francis Co., Inc.	(951) 776-9100	Riverside	CA
J. Francis Co., Inc.	(951) 776-9100	Riverside	CA
JC SUPPLY & MFG	(909) 373-1773	ONTARIO	CA
JC SUPPLY & MFG	(909) 373-1773	Ontario	CA
KRC Safety Co., Inc.	(559) 732-0393	VISALIA	CA

Route 15 Adams Avenue to Camino Del Rio South
 Bid Date 9.3.15
 DBE Solicitation Outreach

Company Name	Phone	City	State
L.C. Paving & Sealing	(760) 752-1743	San Marcos	CA
LA Steel Services	(951) 393-2013	Corona	CA
Landscape Support Services	(818) 475-0680	Santa Clarita	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA
LMN Concrete & Grinding	(951) 616-3828	Jurupa Valley	CA
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Maneri Traffic Control	(951) 695-5104	Temecula	CA
Martinez Steel Corporation	(909) 946-0686	Claremont	CA
Maskell Pipe & Supply	(909) 574-8662	Fontana	CA
MCV Companies Inc.	(760) 294-9858	Escondido	CA
Morales Contracting Services	(626) 856-3646	Baldwin Park	CA
Newland Entities, Inc.	(530) 755-1178	Yuba City	CA
Olympic Engineering Construction	(619) 764-8190	San Diego	CA
Pacifica Contracting, Inc.	(858) 449-0113	San Diego	CA
Payco Specialties	(619) 422-9204	Chula Vista	CA
Precon Products	(805) 527-0841	SIMI VALLEY	CA
Quality Hydroseeding & Restoration	(760) 789-8040	Ramona	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
R. E. Serrano Inc.	(925) 957-8184	Martinez	CA
Rock Structures Construction Company	(951) 371-1112	Corona	CA
Rupert Construction Supply, LLC	(925) 229-5577	Martinez	CA
SamRod Corp.	(661) 945-3602	Lancaster	CA
Sam'S Equipment & Supplies	(559) 252-0354	Fresno	CA
So Cal Construction & Consulting Services, Inc.	(760) 723-8907	Fallbrook	CA
Statewide Stripes, Inc.	(858) 560-6887	San Diego	CA
Tipco Engineering, Inc.	(310) 515-6549	Bellflower	CA
Traffic Loops Crackfilling, Inc.	(714) 520-4026	Anaheim	CA
TreeSmith Enterprises inc	(714) 996-6037	Anaheim	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
Water Components and Building Supply	(415) 524-8290	San Rafael	CA
Wheeler Paving, Inc.	(951) 685-7283	Riverside	CA
Zumar Industries, Inc.	(562) 941-4633	Santa Fe Springs	CA

Subject: Invitation to Bid - Route 15 Adams Avenue to Camino del Rio South
To: Dave McClain (dave@acdike.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: July 21, 2015 06:13 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Tuesday, July 21, 2015 6:12 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
Route 15 Adams Avenue to Camino del Rio South

Bid Due Date: Thursday, September 03, 2015 2:00 PM PT
Project Location: CA 92121
Project Start Date:
Contact: Veronica Garcia

Description:
Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Message to Bidders:
Owner: Department of Transportation (CALTRANS).

DBE Goal 12%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to:
AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Subject: Addenda - Route 15 Adams Avenue to Camino del Rio South
To: Ty Conner (sales@austin-enterprise.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: August 21, 2015 05:17 PM ET

ADDENDUM NOTIFICATION

From: Flatiron
Sent: Friday, August 21, 2015 5:17 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860



Ty Conner from Austin Enterprises Addendum 1 was just posted on **8/21/2015**.

Project Name: Route 15 Adams Avenue to Camino del Rio South
Project ID: 5171582 *(this project is only available on Isqft)*
Project Location: CA 92121
Project Contact: Veronica Garcia

Description:

Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Notes:

Message:

Addendum 1 has been issued for the Route 15 Adams to Camino del Rio South Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Reminder - Route 15 Adams Avenue to Camino del Rio South
To: Charles Ojuri (cgoconst2@msn.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: August 17, 2015 03:05 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Monday, August 17, 2015 3:05 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

Attention: Charles Ojuri - cgoconst2@msn.com
Company: CGO Construction Company

You have been invited to bid:
Route 15 Adams Avenue to Camino del Rio South

Bid Due Date: Thursday, September 03, 2015 2:00 PM PT
Project Location: CA 92121
Project Start Date:
Contact: Veronica Garcia

Description:

Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of iSqFt.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Let us know your bid intention here:

Will bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9/3/2015
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Russell Robertson	American Steel Placers	rusty@steelplacers.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Ty Conner	Austin Enterprises	sales@austin-enterprise.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Patti Thornburg	Cap Construction	capconst@yahoo.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Diane Koester-Dion	IE Pacific	(619) 671-5877
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Sandra Sperber	Pacifica Contracting, Inc.	dsperbe1@san.rr.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Bill Taylor	Payco Specialties	bill@payco.biz
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	KARI COST	Precon Products	karlh@pre-conproducts.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Sam Callison	Sam'S Equipment & Supplies	c.samequipment@comcast.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Dale Gee	TreeSmith Enterprises Inc	dale@treesmith.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	April Hawley	Alameda Construction Services, Inc.	april@alamedaconstruction.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Angel Gomex	Buena Vista Landscape, Inc	b.v.landscape@pacbell.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Silvano Castro	Cre8ive Engineering	cre8iveengineering@gmail.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Israel Ayala	EW Corporation	iayala@ewcorporation.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Carlo Javuerk	Fore Engineering Construction, Inc	foreeng@earthlink.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9/3/2015
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Sohella Sturm	Landscape Support Services	info@landscapesupportservices.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Virgil Enriquez	MCV Companies Inc.	virgil@mvccompanies.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13		R. E. Serrano Inc.	email@reserrano.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Kevin Tipton	Tipco Engineering, Inc.	wcwinc3@aol.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Dave McClain	A.C. Dike Co.	dave@acdike.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	ben layos	Ace Fence Co	blayos@acefencecompany.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	traffiloops@sbcglobal.net
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com
FWI - SD DBE Template - InvitetoBid	7/21/2015 18:13	Lee Young	Zumar Industries, Inc.	leey@zumar.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Diane Koester-Dion	IE Pacific	(619) 671-5877
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Angel Gomex	Buena Vista Landscape, Inc	b.v.landscape@pacbell.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Silvano Castro	Cre8ive Engineering	cre8iveengineering@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Michelle Corning	EAR Environmental & Remediation Management	rpundurthi@earmanagement.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com

Route 15 Adams Avenue to Camino Del Rio

Bid Date 9/3/2015

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Sam Callison	Sam'S Equipment & Supplies	c.samequipment@comcast.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Patti Thornburg	Cap Construction	capconst@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Carlo Javuerk	Fore Engineering Construction, Inc	foreeng@earthlink.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05		R. E. Serrano Inc.	email@reserrano.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socialcontractorccs.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Kevin Tipton	Tipco Engineering, Inc.	wcwinc3@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Ty Conner	Austin Enterprises	sales@austin-enterprise.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Frank Banaga	Banaga Construction Inc.	frank@kitedlimbers.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Sandra Sperber	Pacifica Contracting, Inc.	dsperbe1@san.rr.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Lee Young	Zumar Industries, Inc.	leey@zumar.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Bill Taylor	Payco Specialties	bill@payco.biz
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9/3/2015
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Cheryl Mastro	Anthony's Grading & Paving	paving_agg@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Lee Albright	LA Steel Services	lee.albright@lasteelsteel.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	ben layos	Ace Fence Co	blayos@acefencecompany.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Russell Robertson	American Steel Placers	rusty@steelplacers.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Israel Ayala	EW Corporation	iayala@ewcorporation.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	KARI COST	Precon Products	karih@pre-conproducts.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Dave McClain	A.C. Dike Co.	dave@acdike.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	April Hawley	Alameda Construction Services, Inc.	april@alamedaconstruction.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:05	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com
FWI - SD DBE Template - InvitetoBid	8/18/2015 14:23	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Dave McClain	A.C. Dike Co.	dave@acdike.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	ben layos	Ace Fence Co	blayos@acefencecompany.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Israel Ayala	EW Corporation	iayala@ewcorporation.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	KARI COST	Precon Products	karih@pre-conproducts.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Lee Young	Zumar Industries, Inc.	leey@zumar.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Angel Gomex	Buena Vista Landscape, Inc	b.v.landscape@pacbell.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Carlo Javuerk	Fore Engineering Construction, Inc	foreeng@earthlink.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Diane Koester-Dion	IE Pacific	(619) 671-5877
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9/3/2015
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17		R. E. Serrano Inc.	email@reserrano.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Russell Robertson	American Steel Placers	rusty@steelplacers.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Bill Taylor	Payco Specialties	bill@payco.biz
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	April Hawley	Alameda Construction Services, Inc.	april@alamedaconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Dave Moralez	Eco-Logic, Inc.	dave@ecologicinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Shannon Borgeson	Eco-Logic, Inc.	shannon@ecologicinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	tri la	Global Road Sealing, Inc.	trila.grsi@yahoo.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Sandra Schneeberger	GSI Utility Supply & Service	sandy@gsj-utility.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socialcontractorccs.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Patti Thornburg	Cap Construction	capconst@yahoo.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Michelle Corning	EAR Environmental & Remediation Management	rpendurthi@earmanagement.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Sam Callison	Sam'S Equipment & Supplies	c.samequipment@comcast.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Dale Gee	TreeSmith Enterprises inc	dale@treesmith.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Soheila Sturm	Landscape Support Services	info@landscapesupportservices.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Gustavo Espinoza	Olympic Engineering Construction	olympicgus@yahoo.com

Route 15 Adams Avenue to Camino Del Rio

Bid Date 9/3/2015

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Kevin Tipton	Tipco Engineering, Inc.	wcwinc3@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Ty Conner	Austin Enterprises	sales@austin-enterprise.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Silvano Castro	Cre8ive Engineering	cre8iveengineering@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Sandra Sperber	Pacifica Contracting, Inc.	dsperbe1@san.rr.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:17	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com

Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Bid Date: 9/3/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	08/24/2015 02:22 PM Veronica Garcia Accepted Invite: Per Paul will bid.
A.C. Paving Company	Jean	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	No Response	08/26/2015 01:09 PM Veronica Garcia Left Message: Left Message.; 08/24/2015 02:23 PM Veronica Garcia Left Message: Left Message.
Ace Fence Co	ben	layos	blayos@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	08/24/2015 02:25 PM Veronica Garcia Accepted Invite: Will bid per Myra.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	08/24/2015 02:26 PM Veronica Garcia Accepted Invite
Alameda Construction Services, Inc.	April	Hawley	april@alamedaconstruction.com	Compton	CA	(310) 635-3277	Won't Bid	08/24/2015 02:28 PM Veronica Garcia Declined Invite: Per Erwin, will not bid.
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	Won't Bid	08/24/2015 02:29 PM Veronica Garcia Declined Invite: Per Ashish, will not be bidding.
American Paving Supply, Inc.	Andrea	Aldinger	aaldinger@americanpavingsupply.com	Orange	CA	(949) 244-4426	No Response	08/26/2015 01:10 PM Veronica Garcia Left Message: Left Message. ; 08/24/2015 02:31 PM Veronica Garcia Left Message: Left message.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	Won't Bid	08/26/2015 01:12 PM Veronica Garcia Declined Invite: Per Russ, will not be bidding.; 08/24/2015 02:32 PM Veronica Garcia Left Message: Left message.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agg@yahoo.com	Santee	CA	(619) 334-6167	Undecided	08/24/2015 02:34 PM Veronica Garcia Undecided: Per Cheryl, estimators are still looking at it.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Won't Bid	08/24/2015 02:37 PM Veronica Garcia Declined Invite: Per Debbie, will not be bidding.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Won't Bid	08/26/2015 01:13 PM Veronica Garcia Declined Invite: Per Frank, will not bid. ; 08/24/2015 02:39 PM Veronica Garcia Left Message: Left message.
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid	08/24/2015 02:43 PM Veronica Garcia Declined Invite: Per Sheri, will not bid.
Buena Vista Landscape, Inc	Angel	Gomex	b.v.landscape@pacbeli.net	Orange	CA	(714) 779-1202	No Response	08/24/2015 02:45 PM Veronica Garcia No Answer: Phone number has been disconnected, no longer in service.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Will Bid	08/24/2015 02:47 PM Veronica Garcia Accepted Invite: Per Tracy, will bid.
Cap Construction	Patti	Thornburg	capconst@yahoo.com	Chula Vista	CA	(619) 691-8572	No Response	08/26/2015 01:15 PM Veronica Garcia Left Message: Left Message.; 08/24/2015 02:49 PM Veronica Garcia Left Message: Left message.
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	Will Bid	08/24/2015 02:50 PM Veronica Garcia Accepted Invite: Per Charles, will bid.
Construct Alliance Inc	Pedro	Camalich	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255	Won't Bid	08/26/2015 01:16 PM Veronica Garcia Declined Invite: Per Pete, will not bid.; 08/24/2015 02:52 PM Veronica Garcia Left Message: Left message.

Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Bid Date: 9/3/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Cre8ive Engineering	Silvano	Castro	cre8iveengineering@gmail.com	Palm Desert	CA	(760) 200-8889	No Response	08/26/2015 01:21 PM Veronica Garcia Left Message: Left message.; 08/24/2015 02:54 PM Veronica Garcia Left Message: Left message.
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745	Won't Bid	08/26/2015 01:22 PM Veronica Garcia Declined Invite: Per Dana, will not be bidding. ; 08/24/2015 02:56 PM Veronica Garcia Left Message: Left message.
Dimure Corporation	DINA	MURALT	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	No Response	08/26/2015 01:24 PM Veronica Garcia Left Message: Left message. ; 08/24/2015 02:58 PM Veronica Garcia Left Message: Left message.
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	08/24/2015 02:59 PM Veronica Garcia Accepted Invite: Per Juan, will bid.
EAR Environmental & Remediation Management	Michelle	Corning	rpendurthi@earmanagement.com	Riverside	CA	(951) 324-8060	Won't Bid	08/24/2015 03:01 PM Veronica Garcia Declined Invite: Per Melissa, will not bid.
Eco-Logic, Inc.	Dave	Moralez	dave@ecologicinc.com	Murrieta	CA	(951) 461-2250	No Response	08/24/2015 03:06 PM Veronica Garcia No Answer: Phone is disconnected and no longer in service.
Eco-Logic, Inc.	Shannon	Borgeson	shannon@ecologicinc.com	Murrieta	CA	(951) 461-2250	No Response	08/24/2015 03:06 PM Veronica Garcia No Answer: Phone is disconnected and no longer in service.
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	No Response	08/26/2015 01:26 PM Veronica Garcia Left Message: Left message.; 08/24/2015 03:07 PM Veronica Garcia Left Message: Left message.
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	No Response	08/26/2015 01:26 PM Veronica Garcia Left Message: Left message.; 08/24/2015 03:07 PM Veronica Garcia Left Message: Left message.
EW Corporation	Israel	Ayala	layala@ewcorporation.com	El Centro	CA	(760) 337-0020	Won't Bid	08/26/2015 01:35 PM Veronica Garcia Declined Invite: Will not be bidding.; 08/26/2015 01:28 PM Veronica Garcia Undecided: Per Cynthia, will need to check with estimators and get back to me. ; 08/24/2015 03:11 PM Veronica Garcia Left Message: Left message.
Fore Engineering Construction, Inc	Carlo	Javuerk	foreeng@earthlink.net	Irvine	CA	(714) 258-1100	No Response	08/24/2015 05:08 PM Veronica Garcia No Answer: Phone is disconnected and no longer in service.
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397	Will Bid	08/24/2015 05:10 PM Veronica Garcia Accepted Invite: Per Michael, will bid.
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	santa ana	CA	(714) 648-0397	Will Bid	08/24/2015 05:10 PM Veronica Garcia Accepted Invite: Per Michael, will bid.
Global Road Sealing, Inc.	tri	la	trila.grsi@yahoo.com	garden grove	AL	(714) 893-0845	Undecided	08/24/2015 05:11 PM Veronica Garcia Undecided: Per Tri, still reviewing plans and specs.
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gjsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Won't Bid	08/24/2015 05:13 PM Veronica Garcia Declined Invite: Per Louis, will not bid.
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid	08/24/2015 05:14 PM Veronica Garcia Accepted Invite: Per Serban, will bid.

Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Bid Date: 9/3/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	07/22/2015 03:09 PM Veronica Garcia Declined Invite: Will not bid, too far. Responded via email.
Hillside Drilling Company, Inc.	Andy	Clisham	andy@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	07/22/2015 03:09 PM Veronica Garcia Declined Invite: Will not bid, too far. Responded via email.
IE Pacific	Diane	Koester-Dion		San Diego	CA	(760) 294-7097	Won't Bid	08/24/2015 05:21 PM Veronica Garcia Declined Invite: Per Michelle, will not bid.
In-Line Custom Handrail & Metal Fab	Gary	Lockeyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Won't Bid	08/24/2015 05:27 PM Veronica Garcia Declined Invite: Per Diana, will not bid.
J. Francis Co., Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	08/24/2015 05:31 PM Veronica Garcia Declined Invite: Per Diana, will not bid.; 08/24/2015 05:29 PM Veronica Garcia Accepted Invite: Per David, will not bid.
J. Francis Co., Inc.	Diana	hanna	info@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	08/24/2015 05:31 PM Veronica Garcia Declined Invite: Per Diana, will not bid.; 08/24/2015 05:29 PM Veronica Garcia Accepted Invite: Per David, will not bid.
JC SUPPLY & MFG	Connie	Lightcap	connie@jcsupply.us	ONTARIO	CA	(909) 373-1773	Won't Bid	08/24/2015 05:30 PM Veronica Garcia Declined Invite: Per David, will not bid.
JC SUPPLY & MFG	BENITA	BLANCHARD	BENITA@JCSUPPLY.US	Ontario	CA	(909) 373-1773	Won't Bid	08/24/2015 05:30 PM Veronica Garcia Declined Invite: Per David, will not bid.
KRC Safety Co., Inc.	Caleb	Haus	calebh@krksafety.com	VISALIA	CA	(559) 732-0393	Undecided	08/24/2015 05:32 PM Veronica Garcia Undecided: Per Cashe, still reviewing plans and specs.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	08/24/2015 05:33 PM Veronica Garcia Declined Invite: Per Marisa, will not bid.
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013	Will Bid	08/24/2015 05:35 PM Veronica Garcia Accepted Invite: Per Lee, will bid.
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Undecided	08/24/2015 05:37 PM Veronica Garcia Undecided: Per Frank, still reviewing plans and specs.
Lindy's Cold Planing	Brianna	Trump	bristrump@aol.com	La Habra	CA	(562) 697-2286	No Response	08/26/2015 01:29 PM Veronica Garcia Left Message: Left message.; 08/24/2015 05:37 PM Veronica Garcia Left Message: Left message.
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828	Will Bid	08/24/2015 05:39 PM Veronica Garcia Accepted Invite: Per Damian, will bid.
LNA Concrete Structures, Inc.	Lolo	Garcia	lnaloio@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	08/24/2015 05:41 PM Veronica Garcia Declined Invite: Per Roy, will not bid.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	Won't Bid	08/26/2015 01:31 PM Veronica Garcia Declined Invite; 08/24/2015 05:42 PM Veronica Garcia Left Message: Left message.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	Won't Bid	
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	Won't Bid	08/24/2015 05:44 PM Veronica Garcia Declined Invite: Per Alex, will not be bidding.
Morales Contracting Services	Rex	Hand	mcs.rexhand@verizon.net	Baldwin Park	CA	(626) 856-3646	Will Bid	08/24/2015 05:45 PM Veronica Garcia Accepted Invite: Will bid.
Newland Entities, Inc.	Robert	Cervantes	rcervantes@newlandentities.com	Yuba City	CA	(530) 755-1178	Won't Bid	08/24/2015 05:46 PM Veronica Garcia Declined Invite: Per Claudia, will not be bidding.

Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-ZT1904)

Bid Date: 9/3/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Olympic Engineering Construction	Gustavo	Espinoza	Olympicgus@yahoo.com	San Diego	CA	(619) 764-8190	No Response	08/26/2015 01:36 PM Veronica Garcia Left Message: Left message.; 08/24/2015 05:46 PM Veronica Garcia Left Message: Left message.
Pacifica Contracting, Inc.	Sandra	Sperber	dsperbe1@san.rr.com	San Diego	CA	(858) 449-0113	Won't Bid	08/24/2015 05:50 PM Veronica Garcia Declined Invite: Per Sandy, will not bid.
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	08/24/2015 06:20 PM Veronica Garcia Accepted Invite: Per Bill, will bid.
Precon Products	KARI	COST	KariH@pre-conproducts.com	SIMI VALLEY	CA	(805) 527-0841	Will Bid	08/24/2015 06:24 PM Veronica Garcia Accepted Invite: Per Karl, will bid.
Quality Hydroseeding & Restoration	Cynthia	Pundstone	quality@hydroseed.com	Ramona	CA	(760) 789-8040	Will Bid	08/24/2015 06:25 PM Veronica Garcia Accepted Invite: Per Cynthia, will bid.
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184	No Response	08/26/2015 01:37 PM Veronica Garcia Left Message: Left message. ; 08/24/2015 06:26 PM Veronica Garcia Left Message: Left message.
R. E. Serrano Inc.			email@reserrano.com	Martinez	CA	(925) 957-8184	No Response	08/26/2015 01:37 PM Veronica Garcia Left Message: Left message. ; 08/24/2015 06:26 PM Veronica Garcia Left Message: Left message.
R. E. Serrano Inc.	Estimator	RE Serrano	bids@reserrano.com	Martinez	CA	(925) 957-8184	No Response	08/26/2015 01:37 PM Veronica Garcia Left Message: Left message. ; 08/24/2015 06:26 PM Veronica Garcia Left Message: Left message.
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112	Will Bid	08/24/2015 06:28 PM Veronica Garcia Accepted Invite: Per Lisa, will bid.
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	08/24/2015 06:31 PM Veronica Garcia Accepted Invite: Per Karen, will bid.
SamRod Corp.	Dan	Rodriguez	drodriguez@samrodcorp.com	Lancaster	CA	(661) 945-3602	Won't Bid	08/24/2015 06:34 PM Veronica Garcia Declined Invite: Per Ashley, will not bid. To far.
Sam'S Equipment & Supplies	Sam	Callison	c.samequipment@comcast.net	Fresno	CA	(559) 252-0354	Will Bid	08/26/2015 01:56 PM Veronica Garcia Accepted Invite: Will bid ; 08/24/2015 06:32 PM Veronica Garcia Left Message: Left message.
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	Won't Bid	08/24/2015 06:35 PM Veronica Garcia Declined Invite: Per Shari, will not bid.
Statewide Stripes, Inc.	David	Brihante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	08/24/2015 06:38 PM Veronica Garcia Declined Invite: Per Jason, will not bid.
Tipco Engineering, Inc.	Kevin	Tipton	wcwinc3@aol.com	Bellflower	CA	(310) 515-6549	Will Bid	08/24/2015 06:45 PM Veronica Garcia Accepted Invite: Per Latasha, will bid.
Traffic Loops Crackfilling, Inc.	Mal-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Will Bid	08/26/2015 01:57 PM Veronica Garcia Accepted Invite: Per Mary, will bid.; 08/24/2015 06:47 PM Veronica Garcia Left Message: Left message.
TreeSmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037	Won't Bid	08/25/2015 02:58 PM Veronica Garcia Declined Invite: Per Julio after reviewing plans and spec, will not bid.; 08/24/2015 06:48 PM Veronica Garcia Undecided: Per Julio, still reviewing plans and specs.

Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Bid Date: 9/3/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	08/24/2015 07:04 PM Veronica Garcia Accepted Invite: Per Eric, will bid.
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	Undecided	08/24/2015 07:06 PM Veronica Garcia Undecided: Per Kylie, still reviewing plans and specs.
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	08/24/2015 07:07 PM Veronica Garcia Declined Invite: Per Marina, will not be bidding.
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633	Will Bid	08/24/2015 07:09 PM Veronica Garcia Accepted Invite: Per Lee, will bid.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Aggregate		Not selected at this time. No DBE quotes received for this scope of work.						
Asphalt Paving/AC Dike	Yes	Calmex Engineering, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
CIDH		Not selected at this time. No DBE quotes received for this scope of work.						
Clear & Grub	Yes	The J.V. Land Clearing Co., Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Concrete Barrier	Yes	ACL Construction Co., Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Concrete Ditch Lining	Yes	Southwest V-Ditch	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Concrete Supply		Not selected at this time. No DBE quotes received for this scope of work.						
Construction Area Signs	Yes	Maneri Traffic Control	DBE	\$ 31,832.00	Full Traffic Maintenance, Inc.	\$ 44,015.34	DBE selected	
Electrical	Yes	Select Electric, Inc.	Non-DBE	\$ 687,500.00	High-Light Electric, Inc.	\$ 806,500.00	\$ 119,000.00	15%
Erosion Control	Yes	Diversified Landscape Co.	DBE (Irrigation Only)	See attached quote.	No DBE quotes received for this scope of work.			
Fence & Guardrail/Metal Railing	Yes	Atlas Fence Company	Non-DBE	\$ 251,040.00	Aca Fence Company	\$ 377,100.00	\$ 126,060.00	33%
Formliner		Not selected at this time. No DBE quotes received for this scope of work.						
Geosynthetic Reinforcement		Not selected at this time. No DBE quotes received for this scope of work.						
Joint Seal		Not selected at this time. No DBE quotes received for this scope of work.						
Landscape & Irrigation	Yes	Diversified Landscape Co.	DBE (Irrigation Only)	\$ 190,602.35	Landscape Support Systems	\$ 221,724.33	\$ 31,121.98	14%

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Minor Concrete		Not selected at this time. No DBE quotes received for this scope of work.						
Misc. Iron & Steel		Not selected at this time. No DBE quotes received for this scope of work.						
Overhead Sign Panels/Structures	Yes	Coral Construction Co.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Pipe Supply	Yes	Triumph Geo-Synthetics, Inc.	DBE	See attached quote.	Maskell Pipe & Supply			DBE selected
Reinforcing Steel	Yes	LA Steel Services	DBE	See attached quote.	No additional DBE quotes received.			
Roadside Signs		Not selected at this time. No DBE quotes received for this scope of work.						
Rock Slope Protection		Not selected at this time. No DBE quotes received for this scope of work.						
Soil Nail	Yes	Avar Construction, Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Striping	Yes	Payco Specialties, Inc.	DBE	See attached quote.	Abrasive Blasting Service			Did not bid complete package

GK

UNION CONTRACTOR: (YES)
 LICENSE NO. 685954 (A)
 ESTIMATOR: TRAVIS BOMHOFF
 CELL PHONE: 951-712-3949
 EMAIL ADDRESS: travisbomhoff@yahoo.com

2764 S. VISTA AVE.
 BLOOMINGTON CA 92316
 (909) 546-1311 EXT 108
 (909) 674-9483 FX
 DIR NO. 1000006380

CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

PROPOSAL NO. 2015-1904

TO: GENERAL CONTRACTOR
 ATTN: ESTIMATING

BID DATE: 9/3/2015
 PROJECT: 11-2T1904
 LOCATION: ROUTE 15 ADAMS AVE TO CAMINO DEL RIO SOUTH SAN DIEGO

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
82	2,200.00	TON	HOT MIX ASPHALT (TYPE A)	104.39	\$229,658.00
83	160.00	TON	MINOR HOT MIX ASPHALT	103.72	\$16,595.20
85	1,110.00	SQYD	PLACE HMA (MISCELLANEOUS AREA)	14.57	\$16,172.70
86	0.90	TON	TACK COAT	770.00	\$693.00
			OPTIONAL BID ITEMS		
81	1.40	TON	ASPHALTIC EMULSION (FOGSEAL COAT)	2,985.40	\$4,179.56
84	270.00	LF	PLACE HMA DIKE (TYPE E)	15.68	\$4,233.60

\$271,532.06

REVISION #2

PRICE INCLUDES DBE PARTICIPATION OF \$22,125.00 ***REVISED***
 QUOTE INCLUDES ALL REQUIRED QCQA TESTING
 PLEASE SEE TERMS AND CONDITIONS-INCLUSIONS AND EXCLUSIONS ATTACHED
 PRIME CONTRACTOR TO PROVIDE BREAKS IN K-RAIL TO PROVIDE ACCESS FOR HAND WORK
 SHOULDER PAVING AND PAVING UNDER BARRIER RAIL

Terms and Conditions

- 1 This proposal and all bid prices expire on or after: 12/31/2016
- 2 Calmex Engineering has the right to adjust bid prices after expiration date to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations.
- 4 Minimum six (6) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ... and exclusions per this proposal unless authorized changes occur prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our opinion are going to affect ride will be addressed. If the deviations are not addressed the general contractor will share in any deducts for smoothness.
- 9 Section 70-1.03 of the 2010 Caltrans Specifications shall apply.
- 10 Compensation Adjustments for price index fluctuations shall apply..... per section 5-1.12
- 11 Traffic Control shall be provided by General Contractor for all operations performed by Calmex Engineering,Inc. including abrasive grinding and data cores.
- 12 Prompt progress payment to subcontractors shall apply per section 5-1.10
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties,fee's,interest charges, imposed by the supplier for failure by the Agency or General Contractor to.. pay Calmex all Quantities performed in any given pay period that are not.. in dispute. All and any charges shall be forwarded and paid for by the General ... Contractor and or the Governing Agency.
- 15 Any ramping or modifications of any type that is required in order to gain access to the area to be paved. Shall be the sole responsibility of the general contractor, to provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- 17 Any utility trench paving or curb slots are not include in this quote unless specifically stated in this quote. Any structures for example (drains, inlets, valve boxes,etc.) will be left below grade until paving has been completed.
- 18 Calmex to place pavement section per planned thickness over prepared subgrade, Calmex will not be held liable for corrective actions or pec overruns due to high or low grade.

INCLUSIONS & EXCLUSIONS:

HOT MIX ASPHALT TYPE A

BID ITEM NO. 82
 MOVES INCLUDED: 3
 ADDITIONAL MOVES/SHIFTS ADD: \$9,500 EACH

	YES	NO
WEEK-DAY SHIFTS	[]	[X]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (TACK)	[X]	[]
ASPHALT MATERIAL-GREEN BOOK SPEC	[]	[X]
CALTRANS (TYPE A) ASPHALT	[X]	[]
CALTRANS (TYPE B) ASPHALT	[]	[X]
CALTRANS (ACB) TYPE A	[]	[X]
RUBBERIZED ASPHALT	[]	[X]
CALTRANS (ATPB) ASPHALT	[]	[X]
OPEN GRADED ASPHALT	[]	[X]
ASPHALT MATERIAL-CITY OF L.A. SPEC.	[]	[X]
WEEK-NIGHT SHIFTS	[X]	[]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
SURVEYING	[]	[X]
PRIME COAT	[]	[X]
COLD MILLING	[]	[X]
REINFORCING FABRIC	[]	[X]
ASPHALTIC EMULSION (FOGSEAL)	[]	[X]
SWEEPING	[]	[X]
PROFLOGRAPH	[]	[X]
ABRASIVE GRINDING	[]	[X]
QCQA TESTING	[X]	[]
QCQA INITIAL TEST STRIP	[]	[X]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
SLURRY SEAL	[]	[X]
FINE GRADING	[]	[X]
LAYOUT OR ELEVATIONS FOR PAVING WORK	[]	[X]
HEADER BOARD	[]	[X]
UTILITY ADJUSTMENTS	[]	[X]
ROOT PRUNE	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WEED KILL	[]	[X]
SAWCUTTING	[]	[X]

Place Asphalt (Misc Area)

BID ITEM NO. 83-85
 SHIFTS INCLUDED: 2
 MOVES INCLUDED: 1
 ADDITIONAL MOVES/SHIFTS ADD: \$6,000 EACH

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[]	[]
WEEK-NIGHT SHIFTS	[X]	[]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (P.BINDER)	[X]	[]
ASPHALT MATERIAL PAID UNDER ITEM 83	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
SURVEYING	[]	[X]
PRIME COAT	[]	[X]
COLD MILLING	[]	[X]
REINFORCING FABRIC	[]	[X]
ASPHALTIC EMULSION (FOG SEAL)	[]	[X]
SWEEPING	[]	[X]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
SLURRY SEAL	[]	[X]
FINE GRADING	[]	[X]
LAYOUT OF WORK FOR PAVING	[]	[X]
HEADER BOARD	[]	[X]
UTILITY ADJUSTMENTS	[]	[X]
ROOT PRUNE	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WEED KILL	[]	[X]
SAWCUTTING	[]	[X]

Place Asphalt Concrete Dike

BID ITEM NO. 84
 SHIFTS INCLUDED: 1
 MOVES INCLUDED: 1
 ADDITIONAL MOVES/SHIFTS ADD: \$3,600

	YES	NO
WEEK-DAY SHIFTS	[]	[X]
WEEK-NIGHT SHIFTS	[X]	[]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (P.BINDER)	[X]	[]
ASPHALT PAID UNDER ASPHALT ITEM 83	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
LAYOUT OF WORK FOR PLACING DIKE	[]	[X]
ASPHALTIC EMULSION (FOG SEAL)	[]	[X]
SWEEPING	[]	[X]
HEADER BOARD	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
SAWCUTTING	[]	[X]

THE J.V. LAND CLEARING CO., INC.

207 EAST ARROW HIGHWAY
SAN DIMAS, CA 91773
PH: (909) 592-2811 FAX: (909) 592-5179

To: Flatiron West, Inc.
Fax: (760) 471-4860

Attn: Gary Kaland

Location: Route 15 / Adams - San Diego
Caltrans 11-2T1904

SCOPE OF WORK

Item 37 -- Clearing & Grubbing

Remove trees, stumps, ice-plant and bushes. All materials to be disposed off site in a legal manner.

Lump Sum \$ 58,848.00

EXCLUDE:

- | | |
|---|--------------------------|
| 1. Hazardous / Contaminated Materials | 8. Water Source |
| 2. Bonds | 9. Grass & Weeds |
| 3. Permits | 10. Buried Materials |
| 4. Traffic Control | 11. Erosion Control |
| 5. Utilities - Cut / Cap / Remove | 12. Salvage / Relocating |
| 6. Solids - Concrete / A.C. / Rock | |
| 7. Insurance Cost over \$7,000,00.00 per aggregate/occurrence | |

CLASSIFICATIONS:

California State License# 759306 - C21/61 & D49
SBA Supplier #1504720
SBE CAGE #686M3 / DUNS #035131072
DIR# 1000012258

By: _____

Gary Manus

Gary Manus - Officer
September 3, 2015

ACL

Construction Company, Inc.

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
OFFICE (909) 391-4477 * FAX (909) 391-4472
License #A-468840 - DIR#1000088098

PROPOSAL

Date: 9/3/15
Page: 1 of 2
Project Name: Route 15 Adams Avenue
Contract No.: 11-2T1904
Location: San Diego County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
129	60Mod1	24.31 450	\$ 29.70/per LF	\$ 13,365.00
130	60Mod2	260	\$ 58.97/per LF	\$15,332.20
131	60D	580	\$ 29.70/per LF	\$17,226.00
132	60CMod	3580	\$ 58.97/per LF	\$211,112.60
133	60FMod1	510	\$ 58.97/per LF	\$30,074.70
134	60FMod2	640	\$ 58.97/per LF	\$37,740.80
135	736AMod1	1081	\$ 34.97/per LF	\$37,802.57
136	736AMod2	292	\$ 34.97/per LF	\$10,211.24
TOTAL:-----				\$ 372,865.11*
Excludes: Electrolliers to Include @ \$797.00 each, plus footage Sign Bases to Include @ \$1,797.00 each, plus footage				
EXCLUDES CONCRETE AND REBAR				
EXCLUDES REMOVAL, ROUGHENING, AND DRILL & GROUT DOWEL INTO AND OF EXISTING BARRIER				
*Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add \$969.44 to total proposal.				

16,162
9,900 -
13,049
181,639
31,000
50,000
282,000
20,000

Quote includes 3 move-in(s); additional move-ins are \$ 5,700.00 each, Plus Build Up
Quote is valid 45 days from Bid Date.
Tailgate access only.
Any questions please telephone our office.

◆◆ **FORM, POUR, FINISH ONLY** ◆◆

ACL Construction Co., Inc.**Terms, Conditions, and Exclusions**

This list of ACL's Terms, Conditions, and Exclusions, along with the preceding Proposal dated 9/3/15, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is 5% after 50% of ACL's work is in place. Prime Contractor shall release 100% Retention 35 days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of written authorization from the Prime Contractor.

No back charges will be accepted without prior written authorization from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" below flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a written move-in notification EIGHT (8) WEEKS before requested move-in date.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors will be completed according to applicable job plans and specifications.

ACL Exclusions - (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar Install, Rebar Templates, Expansion Paper

Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control - NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey - NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

9/3/15 12:36 PM



3625 Placentia Lane
Riverside, California 92501-1119
Tel: (951) 781-4303 / Fax: (951) 781-2774
Union Contractor



DIR #1000004410
SB#1752823

TM?
GR?

From: **Marty L. Leitzman (ext. 15)**
marty@swvditch.com
Project: Adams Avenue Cal Trans Contract No. 11-2T1904
To:

Attention:
Email:
Cell No.
Phone No.
Fax No.

Location: **San Diego**
Description: **Excavate and furnish and install 6" x 6" x 10 gauge welded wire mesh and shotcrete per Section 53 with 0.4 water cement ratio on ditch lining on your subgrade as per Plans, Special Provisions and Addendum No. 1.**

Scope:	Estimated Quantity	Unit Price	Extension
116) Concrete (Ditch Lining)	260 cy	\$ 576.00	\$ 149,760.00
Total			\$ 149,760.00

Hand excavation included for 18" Wide Type B ditch as necessary.
Hand excavation for 200 lf for Type C ditch included.
Excavation for remaining Type A & Type C Ditch based on mini-excavator access.
Level right-of-way for mini-excavator to be provided by others.

Bond Rate use 1.2%

cell 760 662-9993

GENERAL CONDITIONS OF PROPOSAL

- 1) Price based on 2 move-in(s), additional move-ins at **\$3,500.00**
- 2) Payment due within 10 days after prime invoice is due. (Not to exceed 60 days after work is completed)
- 3) The above work is to be completed in a timely and efficient manner according to the standard practices.
- 4) Any deviation from these specifications (including payment for extra work or allowance for deletion of work) shall be by mutual agreement and shall be in writing.
- 5) Price quote is firm for 30 days from date issued.
- 6) Costs for Special Insurance or for Special Training will be added to the contract.
\$80- per Man-Hour will be charged for training attendance.
- 7) SWPPP, BMP, and Dust Control implementation on Time and Materials.

Contractor Initial

SWVD Initial



3625 Placentia Lane
Riverside, California 92501-1119
Tel: (951) 781-4303 / Fax: (951) 781-2774

Union Contractor

Project: **Project: Adams Avenue Cal Trans Contract No. 11-2T1904**

To:

Site: SPECIAL CONDITIONS OF PROPOSAL

- Final quantities to be field measured.
- All Ditch and Splashwall quantities to be measured thru intersections and transitions and paid at Unit Price Rate.
- If ditch is adjacent to a wall and wall footing impacts ditch, all work to chip footing to be done on a time and material plus markup basis. Any additional concrete to be paid at \$220- per cubic yard.
- Standard Certificates of Insurance will be provided upon request.
- Contractor / Owner to provide:
 - 1) Concrete dumpster or wash out pit for ready-mix trucks and concrete pump.
 - 2) Protection.
 - 3) Traffic Control.
 - 4) Onsite water source.
 - 5) Any testing, permits, or inspection required.
 - 6) USA Dig Alert notification.
 - 7) Bond, if required.
 - 8) Tie Off Points for Fall Protection
- All work during standard mon-fri daylight hours.

Excavation and Subgrade Prep:

- For areas graded by others, concrete in excess of 10% to be paid at \$220- per cubic yard.
- Excavated material cast adjacent for removal by others.
- Prices exclude rock excavation. Backhoe production must exceed 75 FV/Hr. Slower productions will be charged on a time and material plus markup basis.
- Rock Excavation is excluded. GC will need to break rock and overexcavate below ditch subgrade.
- Rock Excavation is not included and will be done on a time and material plus markup basis. Overpour due to rock excavation to be paid at a rate of \$220- per cubic yard.
- Excavation based on 2 move-ins. Additional move-ins at **\$1,500.00**
- Any hand excavation to be done will be charged on a time and material basis.
- Minimum forty-eight hour notice prior to move-in.
- Contractor / Owner to provide:
 - 1) Staking and layout.
 - 2) Level subgrade to top of concrete.
 - 3) Subgrade compaction and predampening.

Setup and Reinforcing:

- Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- Felt or other joint filler excluded.
- All formwork/headers and any drainage structures including pipe excluded.

Concrete and Finish:

- Concrete color excluded.
- Broom finish and tooled weakened plane joints included.

This proposal pages 1 and 2 is accepted:

SOUTHWEST V-DITCH, Inc.

By: _____

By: _____

Title: _____

Title: _____

Company: _____

Date: _____

Date: _____

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
 SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
 DBE CERTIFIED (FIRM #38078)
 DIR # 1000011349
 UNION SIGNATORY



Verified
DBE

SIGN AND TRAFFIC QUOTE

PROJECT: 11-2T1904
 BID DATE: 09/03/15

TO: PLANHOLDER
 ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$25,980.00 WITH USE OF MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES ONE TYPE II FUNDING SIGN, IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$31,832.00 WITHOUT USE OF MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES ONE TYPE II FUNDING SIGN, IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #7- \$39.00 EA

ITEM #8- \$790.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)

1/2 MO \$88480 + 800 MONTHLY COST = \$89280 / 8 EA = \$11,160

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1-TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00****INCLUDES 4 ARROW BOARDS****

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00. UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 09/03/15
PROJECT: 11-2T1904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
TEMECULA, CA 92592**

**OFFICE: 951-695-5104
FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105



Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

~~DBE~~

11-2T1904	
CS-1 & THQ-1 (Construction Area Signs Only)	
QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL	
LUPM SUM	\$ 44,015.34
This quote does not include maintenance, change of dates, relocation or replacement of signs.	
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.	
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH
(Does not include post or installation)	
Bondable ?	<u>NOT BONDABLE</u>
Bond Rate ?	
Union ?	

per jessica
9.3.15
8:28am

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: September 1, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92682
 Office: 951.520.9990
 Fax: 951.520.9980

Website: ftrinc.net
 E-mail: fulltraffic@sbcglobal.net



CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"x8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2x)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2x)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2x)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2x)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2x)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742



CUCP OFFICER

July 18, 2008



SELECT
ELECTRIC, INC.
License No. 297034
DIR # 1000001036

Select Electric, Inc.
P.O. Box 1775
Poway, CA 92074
T: 619-460-6060
F: 619-460-6069

September 3, 2015

REVISION # 1

Attention: Estimating Department

RE: 11-2T1904 Adams Ave. to
Camino Del Rio

SEI QUOTE NO.: 15-00113

BID DATE: 9/3/2015

QUOTE VALID FOR: 30 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the provided drawings.

BID ITEM	DESCRIPTION	QUANTITY	UNIT \$	EXTENSION
144	Maintaining Existing Traffic Management Sytem Elements During Construction	1	\$1,000.00	\$ 1,000.00
145	Signal and Lighting	1	\$117,228.00	\$ 117,228.00
146	Lighting (Temporary)	1	\$46,513.00	\$ 48,513.00
147	Lighting (Bike)	1	\$241,949.00	\$ 241,949.00
148	Lighting and Sign Illumination	1	\$154,118.00	\$ 154,118.00
149	Modify Ramp Metering System	1	\$25,680.00	\$ 25,680.00
150	Modify Signal and Lighting	1	\$60,879.00	\$ 60,879.00
151	Mobilization	1	\$38,133.00	\$ 38,133.00
	TOTAL			\$687,500.00

No. Addendum noted: 1

Clarifications:

- 1 Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, and sanitary facilities at no cost to Select Electric, Inc.
- 2 This proposal is based on all work being performed during the day or at night (as needed), based on a normal 8-hour workday, 40-hour per week basis. No weekend work included.
- 3 Select Electric, Inc. will need 1 night of Ramp closure on the I-15 northbound on-ramp from Adams Ave, 3 nights of ramp closures on Rte 15 northbound offramp to Camino Del Rio South, and 3 nights of single lane closures on Camino Del Rio south at Rte 15 NB Off Ramp Intersection.


- 4 Demo provided as Safe-Off only.
- 5 We reserve the right to review your Contract for mutual acceptance. Select Electric, Inc. hereby reserves its right to accept, reject or negotiate applicable terms and conditions of any contract to be entered into, in good faith, with the customer upon award of the work, and by submission of this bid Select Electric shall not be bound to accept or perform the proposed work until terms are fully agreed to by both parties in writing
- 6 If electronic copies of as-built drawings are required, Prime contractor to provide Select Electric, Inc. with original electronic files at no cost to Select Electric, Inc.
- 7 SEI will provide input in the prime contractor's schedule. No dedicated scheduler is included for this project.
- 8 Any change in sequence or duration will be mutually agreed by SEI and prime contractor prior to acceptance.
- 9 SEI will be compensated by the general contractor for all additional premium time cost due to schedule acceleration.

Exclusions:

- 1 Cost of bond. Please contact estimator for applicable bond percentage if required.
- 2 Construction permits, inspection fees and encroachment permits.
- 3 Utility Company fees & support of existing utilities.
- 4 Concrete housekeeping, walls, sidewalk, ramps, asphalt paving, stormdrain.
- 5 Surveying, layout, painting, patching, and landscaping.
- 6 Signing and striping
- 7 Traffic control, traffic control plans and "K" rail installation
- 8 Removal of spoils and hazardous materials, waste handling or removal, clearing and grubbing.
- 9 Rock demolition or removal.
- 10 Saw cutting, removal, and patching of existing concrete slabs, or asphalt pavement.
- 11 Dewatering and water diversion.
- 12 Access Panels.
- 13 Cathodic protection.
- 14 Weekend work

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is(are) firm for 60 days. Should you have any questions, please contact us at your convenience.

Sincerely,



Robert Jones
Sr. Estimator
Select Electric, Inc.

GK

09/03/2015 THU 10:01 FAX



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760

Name of Project: RTE 15 FROM ADAMS AVE TO CAMINO DE RIO
 Contract/Project No.: 11-ZT1904
 Addendums(s) Noted: 1 Bid Date: 9/3/2015 Bid Time: 2:00 PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
144	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$1,500.00	\$1,500.00
145	SIGNAL AND LIGHTING	LS	1	\$100,000.00	\$100,000.00
146	LIGHTING (TEMPORARY)	LS	1	\$50,000.00	\$50,000.00
147	LIGHTING (BIKE)	LS	1	\$350,000.00	\$350,000.00
148	LIGHTING AND SIGN ILLUMINATION	LS	1	\$200,000.00	\$200,000.00
149	MODIFY RAMP METERING SYSTEM	LS	1	\$20,000.00	\$20,000.00
150	MODIFY SIGNAL AND LIGHTING	LS	1	\$25,000.00	\$25,000.00
151	MOBILIZATION (HLE'S PORTION)	LS	1	\$60,000.00	\$60,000.00
GRAND TOTAL					\$806,500.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
 Phone Extension: 121

Bond Rate 30%

0001/002

1.5 mil



HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806935 A, C-10
DIR Registration #1000002760

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- | | |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work |
| 2 | Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond) |

SECTION B - SPECIAL TERMS AND CONDITIONS:

- | | |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal |
| 2 | A mutually approved baseline schedule is required. HLE must receive a copy of any approved updated schedules that may affect HLE's work or as requested by HLE; HLE's work activities must be clearly identified. HLE will issue a task duration schedule within 20-days of the approval of the subcontract to assist in the baseline creation. Any "Time Impact Analysis" required is done by the Contractor and HLE can assist in the creation of the document. |
| 3 | If the Contractor secures a yard for the project, HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor. |
| 4 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees |
| 5 | Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason. |
| 6 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days |
| 7 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFF" or contractors request for final amounts due |

SECTION C - SCOPE OF WORK AND SCHEDULING:

- | | |
|---|---|
| 1 | HLE bid and accounted for only 4 move-ins for the project, Contractor shall compensate HLE \$3,500.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause. |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others) |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required. |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

SECTION D - PAYMENT PROVISIONS:

- | | |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work |

SECTION E - OTHER NOTES OR CONDITIONS:

- | | |
|---|---|
| 1 | ADDITIONAL EXCLUSIONS: CONCRETE PAD AND BARRIER PER NOTE 6, PLAN SHEET E-4, |
| 2 | HLE ESTIMATES A 10EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL FOR A PORTION OF THE WORK AND THE REMAINING WORK SHALL BE IN A SHARED TRAFFIC CLOSURES AS AGREED TO BY HLE DURING SCHEDULING |
| 3 | BID ITEM 146 NOTE - REMOVING THE EXISTING LIGHTING WHEN TEMPORARY IS OPERATIONAL AND TEMP LIGHTING REMOVAL WHEN NEW LIGHTING IS OPERATIONAL. NO OTHER WORK CONSIDERED |
| 4 | |

Proposed Disclaimer:

The proposal is only valid for 90 days from the quoted date or 90 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



Alcorn Fence Company
DBA

ATLAS FENCE COMPANY

788 Energy Way
Chula Vista, CA 91911

Phone: 619-397-6500
Fax: 619-397-6506

CA Lic # 176374, expires 10/31/15 Contractor DIR Reg.# 1000001986 exp 6/30/16

9.3.15

E-15-0488

PROJECT: Caltrans 11-2T1904
Route 15 M5.6 / R6.0 ,San Diego, Ca

CONTACT: Gordon Pettis

PHONE: 619.397.6500

DATE: 9/3/2015

CONTRACTOR: General Contractor

ATTENTION: Estimating Department

PHONE:

FAX:

EMAIL:

Pictures Plans & Specs: Yes No

Installed: Yes No

Tax Included: Yes No

Union: Yes No

Bondable: Yes No

Rate: 0.74% annually

DBE/WBE: Yes No

Addendum: _____

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # is 176374, expires 10/31/2015.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
23	Remove Treated Wood Waster	24,800	\$0.10	\$ 2,480.00
25	Remove Chain Link Fence	91	\$18.00	\$ 1,638.00
26	Remove Metal Beam Guard Rail	1,210	\$9.10	\$ 11,011.00
121	Chain Link Fence (TYPE CL-6)	120	\$28.85	\$ 3,462.00
122	Chain Link Fence (TYPE CL-6) VINYL	91	\$40.00	\$ 3,640.00
123	Barrier Posts	2	\$750.00	\$ 1,500.00
125 (F)	Chain Link Railing (TYPE 7) Modified	6,215	\$30.80	\$ 191,422.00
127 (F)	Cable Railing B11-47	2,111	\$17.00	\$ 35,887.00
Total				\$ 251,040.00

Atlas Fence will supply styrofoam blockouts for posts in wall to contractor.
To be set and removed by others.


Clarifications: Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept and any costs incurred prior to Cancellation will be billed to client for reimbursement.

Note: Pricing contingent on field verification of existing site conditions, prime Contractor providing access road to entire fence line for trucks and equipment.

Exclusions:	Permits and/or fees
Engineering and Staking	Location of Underground Utilities
Clearing and Grading	Concrete and/or asphalt patching
Patching and Restoration	Concrete patching after coring, Saw Cutting, Rock Drilling
Welding Inspection and Procedure	Offsite Spoil Removal and Site Preparation
Job Specific Training and/or Drug Testing	Traffic Control
Bond Premium (0.74%)	Dust Control
Maintenance	

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas's.

JB
9/2/15



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct Bike Facility with HMA-A, Walls, Barriers, Lights and OH Sign (Contract No. 11-2T1904)
 In San Diego From Adams Avenue Overcrossing to Camino Del Rio South Undercrossing, In San Diego Co., CA
 BID DATE : 9/03/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 9/02/15
 PAGES : 1
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
23	TREATED WOOD WASTE (PARTIAL)	LB	24,350	\$ 0.12	\$ 2,922.00
25	REMOVE FENCE	LF	91	\$ 14.00	\$ 1,274.00
26	REMOVE GUARDRAIL	LF	1,210	\$ 9.50	\$ 11,495.00
121	CHAIN LINK FENCE (TYPE CL-6)	LF	120	\$ 30.00	\$ 3,600.00
122	CHAIN LINK FENCE (TYPE CL-6, VINYL CLAD)	LF	91	\$ 50.00	\$ 4,550.00
123	BARRIER POST	EA	2	\$ 1,200.00	\$ 2,400.00
125	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	6,215	\$ 50.00	\$ 310,750.00
127	CABLE RAILING	LF	2,111	\$ 19.00	\$ 40,109.00
128	ALTERNATIVE CRASH CUSHION (TYPE QUADGUARD II)	EA	1	\$ 26,400.00	\$ 26,400.00
TOTAL BID AMOUNT:					\$ 403,500.00

- * ITEM # 125 - PER CALTRANS STD. PLAN B11-52 MODIFIED FROM 6'-0" TO 3'-0" HIGH. CHAIN LINK FABRIC, POSTS, RAILS, FRAMEWORKS & HARDWARE ARE GALVANIZED FINISH (NO PAINTING/NO VINYL COATING).
- * ITEM # 125 & 127 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN BY OTHERS.
- * ITEM # 128 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 128 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * STAINING, PAINTING, POWDER COATING OR VINYL COATING IS NOT INCLUDED.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; CIDH PILE, MINOR CONCRETE & ANY CONCRETE WORKS (except footings for Items 266 & 267); RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: Flatiron West, Inc.	Contact: Estimating SD
Address: 1770 La Costa Meadows Dr San Marcos, CA 92078	Phone: (760) 916-9100 Fax: 760-471-4860
Project Name: 11-2T1904	Bid Number: 2768
Project Location: Rte. 15 Adams To Rte. 8, San Diego, CA	Bid Date: 9/3/2015
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DEB Items					
27	Remove Existing Irrigation Facility	1.00	LS	\$10,100.00	\$10,100.00
48	Roadside Clearing	1.00	LS	\$6,410.00	\$6,410.00
51	Relocate Irrigation Controller	1.00	LS	\$5,220.00	\$5,220.00
59	Control and Neutral Conductors	1.00	LS	\$20,200.00	\$20,200.00
60	1" Remote Control Valve	11.00	EACH	\$400.00	\$4,400.00
61	1 1/2" Remote Control Valve	9.00	EACH	\$470.00	\$4,230.00
62	Riser Pedestal	1.00	EACH	\$800.00	\$800.00
63	Tree Well Sprinkler Assembly	89.00	EACH	\$40.10	\$3,568.90
64	Riser Sprinkler Assembly (Gear Driven)	150.00	EACH	\$35.40	\$5,310.00
65	Riser Sprinkler Assembly	8.00	EACH	\$28.60	\$228.80
66	1 1/2" Gate Valve	1.00	EACH	\$380.00	\$380.00
67	2" Gate Valve	5.00	EACH	\$480.00	\$2,400.00
68 (F)	1" Plastic Pipe (Schedule 40) (Supply Line)	8,279.00	LF	\$6.05	\$50,087.95
69 (F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	1,410.00	LF	\$6.30	\$8,883.00
70 (F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,008.00	LF	\$6.45	\$6,501.60
71 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	1,150.00	LF	\$6.75	\$7,762.50
72 (F)	3" Plastic Pipe (Class 315) (Supply Line)	3,400.00	LF	\$11.10	\$37,740.00
73	10" Corrugated High Density Polyethylene Pipe	59.00	LF	\$84.40	\$4,979.60
151	Mobilization	1.00	LS	\$11,400.00	\$11,400.00
Total Price for above DEB Items Items:					\$190,602.35

Non-DEB Items					
14	Move In/Out Temporary Erosion Control	2.00	EACH	\$320.00	\$640.00
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	16,800.00	SY	\$0.52	\$8,736.00
49	Weed Germination	340.00	SY	\$3.75	\$1,275.00
50	Iron Sulfate	870.00	LB	\$1.25	\$1,087.50
52	Packet Fertilizer	3,690.00	EACH	\$0.16	\$590.40
53	Plant (Group K)	4.00	EACH	\$300.00	\$1,200.00
54	Plant (Group A)	3,040.00	EACH	\$7.30	\$22,192.00
55	Plant (Group U)	210.00	EACH	\$91.90	\$19,299.00
56	SOD	340.00	SY	\$33.70	\$11,458.00
57	Plant Establishment	1.00	LS	\$29,700.00	\$29,700.00
58	Wood Mulch	110.00	CY	\$73.40	\$8,074.00
74	Move In/Out Erosion Control	2.00	EACH	\$320.00	\$640.00
75	Fiber Rolls	11,900.00	LF	\$3.75	\$44,625.00
76	Hydroseed	85,700.00	SF	\$0.09	\$7,713.00
77	Compost	2,980.00	SF	\$0.36	\$1,072.80
78	Incorporate Materials	2,980.00	SF	\$0.56	\$1,668.80
Total Price for above Non-DEB Items Items:					\$159,971.50

Total Bid Price: \$350,573.85

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- Semi-truck access is required within 200 feet for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- ~~A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.~~
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

*delete per: Rick Beon
12:12 pm
9.3.15*

<p>ACCEPTED:</p> <p>The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED:</p> <p>Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
--	--



- d) No liability or repairs for damage due to acts of nature.
- e) No plan check, permits, utility connection fees, surveying or engineering.
- f) No traffic control or pedestrian control.
- g) No temporary or permanent water meter.
- h) No 110/120-volt electrical, electrical meter or pedestal.
- i) No hardscape (i.e., asphalt, concrete, masonry).
- j) Not responsible for existing site conditions.
- k) No electrical power to controllers (by others).
- l) No temporary fencing.
- m) No site furnishings.
- n) No demo work.
- o) No night or overtime work.

Schedule of bid prices:

NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
✓27	REMOVE IRRIGATION FACILITY	LS	1	4,272.74	4,272.74
✓48	ROADSIDE CLEARING	LS	1	41,586.37	41,586.37
49	WEED GERMINATION	SQYD	340	0.35	119.00
50	IRON SULFATE (LB)	LB	870	2.57	2,235.90
✓51	RELOCATE IRRIGATION CONTROLLER	EA	1	5,020.36	5,020.36
52	PACKET FERTILIZER	EA	3690	0.66	2,435.40
53	PLANT (GROUP K)	EA	4	433.18	1,732.72
54	PLANT (GROUP A)	EA	3,040	12.36	37,574.40
55	PLANT (GROUP U)	EA	210	121.39	25,491.90
56	SOD	SQFT	340	17.27	5,871.80
57	PLANT ESTABLISHMENT WORK	LS	1	66,060.90	66,060.90
58	WOOD MULCH	CY	110	140.76	15,483.60
✓59	CONTROL AND NEUTRAL CONDUCTORS	LS	1	18,917.71	18,917.71
✓60	1" REMOTE CONTROL VALVE	EA	11	573.71	6,310.81
✓61	1 1/2" REMOTE CONTROL VALVE	EA	9	629.84	5,668.56
✓62	RISER PEDESTAL	EA	1	5,519.99	5,519.99
✓63	TREE WELL SPRINKLER ASSEMBLY	EA	89	50.29	4,475.81
✓64	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	150	48.83	7,324.50
✓65	RISER SPRINKLER ASSEMBLY	EA	8	47.96	383.68
✓66	1 1/2" GATE VALVE	EA	1	519.49	519.49
✓67	2" GATE VALVE	EA	5	547.97	2,739.85

Contractor's Lic: 969552 • DBE Cert: 40620 • DIR Reg: 100008138 • Union Contractor



✓ 68	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	8,279	5.13	42,471.27
✓ 69	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,410	5.29	7,458.90
✓ 70	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,008	5.44	5,483.52
✓ 71	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,150	8.01	9,211.50
✓ 72	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	3,400	12.89	43,826.00
✓ 73	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	59	178.53	10,533.27
74	MONE-IN/MOVE-OUT (EROSION CONTROL)	EA	2	1,875.00	3,750.00
75	FIBER ROLLS	LF	11,900	3.39	40,341.00
76	HYDROSEED	SQFT	85,700	0.17	14,569.00
77	COMPOST	SQFT	2,980	1.47	4,380.60
78	INCORPORATE MATERIALS	SQFT	2,980	0.12	357.60
	TOTAL				\$442,128.15



PROPOSAL

September 3, 2015

To: General Contractor
 Attn.:
 Ph. #:
 Fax #:

Project: 11-2T1904
 Location: San Diego, CA

The following proposal is for the above referenced project:

Bid per plans and specifications prepared by:

Sheets:	ISS-1, IR-1 to IR-4, IP-1 to IP-4, ID-1, ID-2, IQ-1, PL-1, PL-2, PP-1 to PP-5, EC-1 to EC-5, ECD-1, and ECQ-1	Date:
Specifications:	11-2T1904	Date:
Addenda:	1	Date:

Qualifications:

- a) Bid is for work listed on the schedule of bid prices.
- b) Bid is for work described on sheets and specifications listed above.
- c) This proposal is good for 90 days.
- d) Site to be received at finish grade, plus or minus one-tenth of an inch.
- e) Monthly progress payments based on percent or units complete are due in full each period, no retention withholding unless required by project owner.
- f) This proposal is based on prevailing wages.
- g) Cost for payment and performance bonds is not included.

Exclusions (unless otherwise noted):

- a) No work not included in the schedule of bid prices.
- b) No work not described on sheets and specifications listed above.
- c) No import or export.

Contractor's Lic: 969552 • DBE Cert: 40620 • DIR Reg: 1000008138 • Union Contractor



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

9/3/15

SUBCONTRACT PROPOSAL

PROJECT: SAN DIEGO ADAMS AVE
SAN DIEGO CO., CADOT
11-2T1904

BID DATE: 9/3/15
ESTIMATE NO: 150901C

PREPARED BY: MARC ROBERTS

REFER
INQUIRIES TO: MARC ROBERTS

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
31	REMOVE SIGN STRUCTURE	1.00	EA	\$ 9,000.00	\$ 9,000.00
90	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	99.00	LF	\$ 800.00	\$ 79,200.00
97	FURNISH SIGN STRUCTURE (TUBULAR)	35,853.00	LB	\$ 2.90	\$ 103,973.70
98	INSTALL SIGN STRUCTURE (TUBULAR)	35,853.00	LB	\$ 0.60	\$ 21,511.80
102	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	570.00	SF	\$ 26.00	\$ 14,820.00
104	RETROREFLECTIVE SHEETING (TYPE XI)	570.00	SF	\$ 4.50	\$ 2,565.00
151	MOBILIZATION	1.00	LS	\$ 25,000.50	\$ 25,000.50

151870.50

231,070.50

TOTAL \$ 256,071.00

TERMS AND CONDITIONS:

Signs 151870.50 + 10500.50 =
found. 79200 + 8500 =

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$1,500 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

DBE participation #35,000
cost #7000

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
TITLE: ESTIMATOR
DATE: 9/3/15



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

80234

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Kurt**

Flatiron (San Marcos)
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-916-9100

Bid/Project Date: Thursday, 09/03/2015
Project Name: Construct bike facility With HMA-A, Walls, Barriers, Lights & OH sign
Project Location: San Diego, CA
Project Zip:
Bid/Project #: 11-2T1904

Fax: 760-471-4860

Email: khindman@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
60	LF	73	10"	HDPE Solid 10"x20' N12 HWY WTIB SOLID Pipe	\$4.290	LF	\$257.40
✓ 780	LF	105,11	18"	N-12 HP Pipe 18"x20' Dual-Wall HP (High Performance) Storm Drain W/T IB Solid Pipe	\$9.790	LF	\$7,636.20
✓ 80	LF	106	18"	Duraslot 18"x10' DURASLOT 6"-13GA-SLOT	\$60.720	LF	\$4,857.60
✓ 7	EA	106	18"	Duraslot 18" DURASLOT CPLR FOR 1860DS	\$54.890	EA	\$384.23
✓ 1	EA	106	18"	Duraslot 18" DURASLOT END CAP FOR 1820DS	\$49.390	EA	\$49.39
✓ 1	EA	106	18"	Duraslot 18" DURASLOT X 18"N12 ADAPTER	\$84.050	EA	\$84.05
✓ 2,700	LF	108	3"	HDPE Pipe 3".SWALL.HWY.PERF.(M252).100'	\$0.705	LF	\$1,903.50
✓ 100	LF	109	3"	HDPE Pipe 3".SWALL.HWY.SOLID.(M252).100'	\$0.705	LF	\$70.50
✓ 15	EA	109	3"	HDPE Pipe 3" HDPE WYE.(7/BG)	\$5.500	EA	\$82.50
✓ 4	EA	108	3"	HDPE Pipe 3" HDPE SNAP END CAP.(30/BG)	\$1.500	EA	\$6.00
✓ 20	LF	112	24"	N-12 HP Pipe 24"x20' Dual-Wall HP (High Performance) Storm Drain W/T IB Solid Pipe	\$16.390	LF	\$327.80
1	EA	113	18"	HDPE Flared End Section 18" HDPE Flared End Section	\$181.230	EA	\$181.23
✓ 1				Estimated Freight For ADS Pipe to Job site Note: Fuel surcharges may apply.	\$72.060		\$72.06


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.



Quote Number
80234

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1649

Bid/Project #: 11-2T1904

Page 2

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
30,800	LF	18,75	Fiber Roll Bio-8"725	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.897 \$22.425	LF Roll	\$27,627.60
154	Bund		Wood Stakes 18"	Wood Stakes 18" 50/bundle	\$13.500	Bund Bundle	\$2,079.00
13,500	SF	18,11799-180NC-15		Mirafl 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.102 \$457.257	SF roll	\$1,371.77
1				Estimated Freight For Erosion Control, and Fabric to Job site Note: Fuel surcharges may apply.	\$225.000		\$225.00
8,280	LF	68	1" PVC Sch 40 Solid	1"x20" PVC Sch 40 Solid Pipe, Belled End	\$0.320	LF	\$2,649.60
1,420	LF	69	1 1/4" PVC Sch 40	1 1/4"x20" PVC Sch 40 Solid Pipe, White, Belled End	\$0.420	LF	\$596.40
1,020	LF	70	1 1/2" PVC Sch 40	1 1/2"x20" PVC Sch 40 Solid Pipe, White, Belled End	\$0.510	LF	\$520.20
1,160	LF	71	2" PVC Sch 40 Solid	2"x20" PVC Sch 40 Solid Pipe Belled End	\$0.680	LF	\$788.80
3,400	LF	72	3" PVC Sch40 Solid	3"x20" PVC Sch 40 Solid Pipe, Belled End	\$1.400	LF	\$4,760.00

FREIGHT INCLUDED IN PVC SCHEDULE 40 PIPE, AS LONG AS FULL QUANTITY IS ORDERED.


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.





Maskell Pipe & Supply

8604 Cottonwood Ave.
Fontana, CA 92335
(909) 574-8662 F: (909) 574-8663

ATTN: Estimating

FROM: *Alex McKean*
(909) 574-8662 Ext. 108

RE: Caltrans #11-2T1904
San Diego County, CA

Maskell Pipe has prepared the following proposal to supply the HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards the plans and specifications. Thank you and good luck on the bid.

**MASKELL PIPE & SUPPLY IS A:
WBE "Women Owned Business Entity"
DBE "Disadvantaged Business Enterprise",
SMBE "State Minority Business Enterprise",
and SWBE "State Women Business Enterprise".**

Stocking Pipe and Fittings 3/4" – 24" in DR 11 and 17
Sizes 1/2" – 65" in any DR available for order
Used HDPE Pipe
HDPE Pipe Rental
Custom Fabrication Equipment
Fusion Machine Rental, Repair, and Sales
Experienced Union and MFG Certified Fusion Technicians

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
California CSLB No. 937869 (Class A General Engineering)

WBE Supplier Clearinghouse, CA Public Utilities Commission (CPUC) Certificate VON 12070063 SMBE/SWBE CUCP (Caltrans)
Certificate # 40662 DBE CUCP (DOT/Caltrans) Certificate # 40662 EDWOSB SBA Women Owned Small Business Certification



Maskell Pipe & Supply, Inc.

DBA Maskell Fusion Tech Services

8604 Cottonwood Ave., Fontana, CA 92335

Ph: (909) 574-8662 x 108 Fx: (909) 574-8663

Cell: (909) 638-9398

Email: alex@maskellpipe.com

CALTRANS 11-2T1904

SAN DIEGO, CA

Estimate #

20086639-TD

California CSLB No. 937869 (Class A General Engineering)

WBE Supplier Clearinghouse - CUPC - Cert # VON 12070063

SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BB CUCP (DOT/Caltrans) - Certificate # 40662

Date
9/3/2015

Description	Qty	U/M	Price	Total
BID ITEM #73 10" WT CORRUGATED HDPE PIPE	60		4.89	293.40T
BID ITEM #105 18" WT CORRUGATED HDPE PIPE	700		11.35	7,945.00T
BID ITEM #106 18" ST CORRUGATED HDPE PIPE PERF	80		12.00	960.00T
BID ITEM #108 NO QUOTE, 3" CORRUGATED NOT AVAILABLE				
BID ITEM #109 NO QUOTE, 3" CORRUGATED NOT AVAILABLE				
BID ITEM #111 18" WT CORRUGATED HDPE PIPE	80		11.35	908.00T
BID ITEM #112 24" WT CORRUGATED HDPE PIPE	20		21.70	434.00T
FULL FREIGHT ALLOWED PRICING				
1. Per Maskell Pipe & Supply's Standard Terms and Conditions. 2. All pipe to be sold in full length quantities. 3. This quotation is our interpretation of the plans and specifications. 4. All special order items may not be cancelled after receipt of order. 5. This is not a guaranteed list of materials. 6. Material order is based upon receipt of approved submittals. 7. Material order is based upon Customer approval. 8. Shipping is only and estimate and is subject to change. 9. Unless noted shipping is FOB Ship Point. 10. Customer is responsible for any applicable sales tax.				0.00T

Quoted prices are based upon receipt of the total quantity for immediate shipment or shipments within 7 days. SHIPMENTS BEYOND 7 DAYS SHALL BE AT THE PRICE IN EFFECT AT THE TIME OF SHIPMENT. Quotations are offered contingent upon the Buyer's acceptance of the Sellers terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULAR PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT, SELLERS LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

Subtotal	\$10,540.40
Sales Tax (8.0%)	\$843.23
Total	\$11,383.63



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MBWBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	9/3/15
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-2T1904	ESTIMATE #:	E15-0079
LOCATION:	San Diego, CA		

LA Steel Services, Inc. **(DBE Certified CUCP No. 42883; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010	Addendum: # 1
Plans/Drawings: Bid Set	Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
90	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) Pre-assembled and delivered FOB trucks Job-site for unloading and placing by others.	99 LF	\$ 181.2929	\$ 17,948.00
95F	BAR REINFORCING STEEL (RETAINING WALL)	511,887 LB	\$ 1.0855	\$ 555,646.00
129	CONCRETE BARRIER (TYPE 60 MODIFIED 1) FOB Material Only!	450 LF	\$ 4.9533	\$ 2,229.00
130	CONCRETE BARRIER (TYPE 60 MODIFIED 2) FOB Material Only!	260 LF	\$ 13.9231	\$ 3,620.00
131	CONCRETE BARRIER (TYPE 60D) FOB Material Only!	580 LF	\$ 3.2672	\$ 1,895.00
132	CONCRETE BARRIER (TYPE 60C MODIFIED) FOB Material Only!	3,580 LF	\$ 12.3715	\$ 44,290.00
133	CONCRETE BARRIER (TYPE 60F MODIFIED 1) FOB Material Only!	510 LF	\$ 7.5882	\$ 3,870.00
134	CONCRETE BARRIER (TYPE 60F MODIFIED 2) FOB Material Only!	640 LF	\$ 7.5375	\$ 4,824.00
135F	CONCRETE BARRIER (TYPE 736A MODIFIED 1)	1,081 LF	\$ 16.1536	\$ 17,462.00
136F	CONCRETE BARRIER (TYPE 736A MODIFIED 2)	292 LF	\$ 17.8356	\$ 5,208.00
				\$ 656,992.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 82 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

- | |
|---|
| 1. Night work is excluded except by additive quote. |
|---|

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or

- reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
 7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
 8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
 9. Drilling, grouting, and dry packing/placing bars in drilled holes
 10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
 11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
 12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
 13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
 14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
 15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
 16. All welding.
 17. Masonry Steel.
 18. Reinforcing for precast concrete items.
 19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh
 20. Field bending of rebar other than by additive quote.
 21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
 22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
 23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
 24. Protection of exposed steel for future construction.
 25. Overtime premiums and/or shift work
 26. Reinforcing materials shown on mechanical, electrical, plumbing drawings; trim steel for openings not shown on structural drawings; trim steel for tieback openings.
 27. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.6 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractor's account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting

- and placing steel.
- 30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
- 31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall oages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title



47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 phone 510-354-2010 fax

PROPOSAL

California Contractors License No. 906815
DIR Registration Number 1000002298

Date: September 3, 2015

To: Estimating Department

Re: Adams Avenue Undercrossing
Soil Nail Wall
San Diego County, CA
Contract No. 11-2T1904

TM

We are pleased to submit our proposal for the construction of the items noted below on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions noted herein.

Scope of Work

- Supply approved shop drawings.
- Supply, drill, install, grout and test permanent soil nails.
- Supply and install geocomposite drainage strip.
- Install WWF reinforcement, and rebar in the 4-inch shotcrete facing.
 - Reinforcement and WWF provided by others.
- Supply and place 4-inch initial shotcrete facing.

Total Base Pricing

Bid Item	Item Description	Qty	Unit	Unit Price	Total
	Mobilization	1	EA	\$ 10,000.00	\$ 10,000.00
89	Soil nails	996	LF	\$ 52.00	\$ 51,792.00
96	Shotcrete	20	CY	\$ 895.00	\$ 17,900.00
Total					\$ 79,692.00

- An allowance of 20% of shotcrete over-break, rebound and waste has been included in the item 96 unit price. Additional shotcrete will be billed at \$580.00/CY.

Schedule:

The above price is based on completion of our work by March 2016 working regular 8-hour day time shifts, five days per week M- F daytime shifts with one mobilization for soil nail and shotcrete installation. If additional move-ins are required, add \$5,500 for each drill rig and \$1,500 for shotcrete.

Payment Terms:

Mobilization: Due ten (10) days after first mobilization of drill rig.
 Progress Payment: Due and payable ten (10) days after receipt of payment from owner, or 30 days after invoice date whichever occurs first.
 Retention: Maximum to be withheld five (5%) but not to exceed owner withheld retention percentage, with final payment 10 days after receipt of payment from owner or no later than 45 days after completion of our work, whichever occurs first.

**AVAR
Shoring and Underpinning Division**

Adams Avenue Undercrossing
San Diego County, CA
Contract No. 11-2T1904
September 3, 2015

Page 2 of 3

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, and reporting to authorities (USA) if required.
- Special inspection and all testing of materials.
- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Shotcrete

- Back wall forms, if required.
- Water blasting, sand blasting or water washing of shotcrete and collection of that water, if required.
- Protection of rebar, sand blasting, preparation of cold joints between concrete layers.
- Debris containment system, if required.
- Collection, containment and disposal of shotcrete rebound and waste.
- Coring and testing of materials.
- Supply and placement of post pockets and safety hooks, if required.
- Supply of all rebar and WWF

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 30 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Minimum 17ft bench with 36ft horizontal boom clearance for all soil nail installation work. Contractor shall provide access to all soil nail walls allowing for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants for night work if required
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.
- Any work not specifically included in "Scope of Work".

Stand-by time caused by others shall be charged as follows:

Drill rig only:	\$ 625.00/hour
Labor:	\$ 85.00/man-hour

**AVAR
Shoring and Underpinning Division**

Adams Avenue Undercrossing
San Diego County, CA
Contract No. 11-2T1904
September 3, 2015

Page 3 of 3

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000. AVAR is also not required to accept OCIP or WRAP policy absent verification the coverages are equal or better to AVAR's existing coverage

Note:

- Prices do not include indemnification or duty to defend beyond active duty fault, or provision of additional insured certificate. Indemnification is also excluded for all work item exclusions in this proposal.
- Before performing any work to be back charged, AVAR shall be notified in writing
- Premium for overtime work and/or extra work requested by Contractor shall be billed at force account rates
- All costs associated with third party billing systems (i.e. Textura) will be paid by the owner or G.C.

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 60 days from the date of this proposal. It shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance whichever occurs first.

AVAR Construction, Inc.

By:

Michael A. Pagano

Timothy S. Avery



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

9-3
 9.2.15

SBE #16602 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-2T1904 RT 15 (SAN DIEGO)		(12% DBE)		Bid Date:		9/3/2015	
Contract Time Limit:		260 W.D.		Liquidated Damages:		N/A		per C.D.	
Addendums Noted:		YES							
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total				
1	LEAD COMP. PLAN (PORTION FOR ITEMS (# 28-29))	1.00	LS	\$ 4,000.00	\$ 4,000.00				
6	TEMP. STRIPE (PAINT)	30.00	LF	\$ 5.00	\$ 150.00				
22	REMOVE YELLOW PAINT STRIPE (HAZ. WASTE)	1,030.00	LF	\$ 1.70	\$ 1,751.00				
28	REMOVE PAINT STRIPE	9,220.00	LF	\$ 0.40	\$ 3,688.00				
29	REMOVE THERMO. PVMT. MARKING	490.00	SF	\$ 1.85	\$ 808.50				
137	PAINT STRIPE (1-COAT)	2,810.00	LF	\$ 0.20	\$ 562.00				
138	PAINT STRIPE (2-COAT)	17,000.00	LF	\$ 0.35	\$ 5,950.00				
139	PAINT PVMT. MARKING (2-COAT)	17.00	SF	\$ 14.00	\$ 238.00				
140	4" THERMO. STRIPE (WET VIZ.)	6,580.00	LF	\$ 0.50	\$ 3,290.00				
141	8" THERMO. STRIPE (WET VIZ.)	460.00	LF	\$ 2.50	\$ 1,150.00				
142	THERMO. X-WALK & PVMT. MARKING (WET VIZ.)	620.00	SF	\$ 6.00	\$ 3,720.00				
143	PVMT. MARKER (RETROREFL.)	65.00	EA	\$ 10.00	\$ 650.00				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 90 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS - PERMITS - L.D.'S - SIGNAGE - SWEEPING - STATIONING - CONTROL PTS. - ENGINEERING - TRAFFIC CONTROL ..

INCLUSIONS:

CLEAN UP OF PAYCO YELLOW STRIPE REMOVAL DEBRIS (HAZ.) ..

of Working Days to Complete our Work: 5 # of Move-Ins Allotted: 2 Add'l Move-Ins: \$ 1,000.00

BID AMOUNT: \$ 25,957.50 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509
 951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
 Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No.11-2T1904
 11-SD-15-M5.6/R6.0
 Bids on 9/3/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
22 141101	Remove Yellow Painted Traffic Stripe (Hazardous Waste)	LF	1,030	1.00LF	1,030.00
28 050711	Remove Painted Traffic Stripe	LF	9,220	.75 LF	6,915.00
29 150715	Remove Thermoplastic Pavement Marking	SQFT	490	1.00 SF	490.00
151 999990	Mobilization	LS	Lump Sum	3,000.00 LS	3,000.00

Total price for items shown above \$ 13,435.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
 This bid is for the removal of hazardous material and includes clean-up for our scope of work only

- # Bid includes 1 move in with up to 2 shifts total to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S will not be held against A.B.S.** A.B.S reserves the right to charge for down time due to Traffic control or for any reason other than by A.B.S. Additional move \$3,500.00 additional shifts \$2,000.00 per plus removals.
- # **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- ! Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- ! Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- ! Prime Contractor provides bond. Our bond rate is 3%
- ! **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- ! Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.


 Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company _____ Authorizing Signature _____ Date _____

Abrasive Blasting Service

5465 24th Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

[Handwritten signature]
9.3.15

Fax

To: The Estimating Dept. From: Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet

Today's

Date:

9/2/15

Re:

Bid for Contract No. 11-2T1904

Bid Date:

9/3/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

Public Works Contractor No. 1000013439 ✓

Kathryn D. Kincaid CSLB 765558 ✓

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

7/22/15 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 7/21/15 & 8/18/15 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 7/21/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 7/21/2015 online. Ad to run through bid date.

Construction Bid Source

Posted 7/21/2015 online. Ad to run through bid date.

**Minority Bidder's Bulletin
Construction Update**

Faxed on 7/21/2015 ad to run on the following dates: 7/23/2015, 7/27/2015, 7/30/2015, 8/3/2015, 8/6/2015, 8/10/2015, 8/13/2015, 8/17/2015, 8/20/2015, 8/24/2015, 8/27/2015 & 8/31/2015.

SBE Weekly

Posted 7/21/2015 online. Ad to run through bid date.

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-2T1904. 2 results found.

Contractor: Flatiron West, Inc. **Contact:** Veronica Garcia**Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078**Phone:** 760-916-9100 **Fax:** 760-471-4860 **Email:** SDBids@flatironcorp.com**Services needed:** Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping**Requirements:** Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**Date posted:** 07/21/2015**Contractor:** Peterson Chase General Engineering Construction Inc. **Contact:** Kali Gogolian**Address:** 1792 Kaiser Avenue, Irvine, CA 92614**Phone:** 949-252-0441 **Fax:** 949-252-0266 **Email:** kali@petersonchase.com**Services needed:** Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method), Time-Related Overhead (WDAY), Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Paint), Traffic Plastic Drum, Portable Changeable Message Sign (EA), Temporary Railing (Type K), Alternative Temporary Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report, Move-In/Move-Out (Temporary Erosion Control), Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Check Dam, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Remove Yellow Painted Traffic Stripe (Hazardous Waste), Treated Wood Waste, Abandon Culvert (LF), Remove Fence, Remove Guardrail, Remove Irrigation Facility, Remove Painted Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Roadside Sign, Remove Sign Structure (EA), Remove Culvert (LF), Remove Inlet, Remove Retaining Wall (Portion) (CY), Remove Concrete (CY), Cap Inlet, Clearing And Grubbing (LS), Develop Water Supply, Dust Palliative, Roadway Excavation, Structure Excavation (Retaining Wall), Structure Excavation (Soil Nail Wall), Structure Backfill (Retaining Wall), Structure Backfill (Soil Nail Wall), Pervious Backfill Material (Retaining Wall), Ditch Excavation, Geosynthetic Reinforced Embankment, Roadside Clearing, Weed Germination, Iron Sulfate (Lb), Relocate Irrigation Controller, Packet Fertilizer, Plant (Group K), Plant (Group A), Plant (Group U), Sod, Plant Establishment Work, Wood Mulch, Control and Neutral Conductors, 1" Remote Control Valve, 1 1/2" Remote Control Valve, Riser

Pedestal, Tree Well Sprinkler Assembly, Riser Sprinkler Assembly (Gear Driven), Riser Sprinkler Assembly, 1 1/2" Gate Valve, 2" Gate Valve, 1" Plastic Pipe (Schedule 40) (Supply Line), 1 1/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), 2" Plastic Pipe (Schedule 40) (Supply Line), 3" Plastic Pipe (Class 315) (Supply Line), 10" Corrugated High Density Polyethylene Pipe Conduit, Move-In/Move-Out (Erosion Control), Fiber Rolls, Hydroseed, Compost, Incorporate Materials, Class 2 Aggregate Base (CY), Cement Treated Permeable Base, Asphaltic Emulsion (Fog Seal Coat), Hot Mix Asphalt (Type A), Minor Hot Mix Asphalt, Place Hot Mix Asphalt Dike (Type E), Place Hot Mix Asphalt (Miscellaneous Area), Tack Coat, Jointed Plain Concrete Pavement, Joint Seal (Silicone), Soil Nail, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Structural Concrete, Retaining Wall, Structural Concrete, Cap, Minor Concrete (Minor Structure), Fractured Fin Texture, Bar Reinforcing Steel (Retaining Wall), Structural Shotcrete, Furnish Sign Structure (Tubular), Install Sign Structure (Tubular), Metal (Barrier Mounted Sign), Roadside Sign - One Post, Install Sign (Strap and Saddle Bracket Method), Furnish Laminated Panel Sign (1"-Type A) For Retroreflective Sheeting (Type XI), Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type XI), Retroreflective Sheeting (Type XI), 18" Alternative Pipe Culvert, 18" Slotted Plastic Pipe, 18" Reinforced Concrete Pipe, 3" Plastic Pipe (Edge Drain), 3" Plastic Pipe (Edge Drain Outlet), Geocomposite Drain, 18" Alternative Pipe Downdrain, 24" Alternative Pipe Downdrain, 18" Concrete Flared End Section, Rock Slope Protection (1/4 T, Method B) (CY), Rock Slope Protection (Facing, Method B) (CY), Concrete (Ditch Lining), Rock Slope Protection Fabric (Class 8), Detectable Warning Surface, Minor Concrete (Curb, Sidewalk and Curb Ramp), Miscellaneous Iron and Steel, Chain Link Fence (Type CL-6), Chain Link Fence (Type CL-6, Vinyl-Clad), Barrier Post, Temporary Delineator (Class 1), Chain Link Railing (Type 7 Modified), Portable Concrete Barrier (Type 60k), Cable Railing, Alternative Crash Cushion System, Concrete Barrier (Type 60 Modified 1), Concrete Barrier (Type 60 Modified 2), Concrete Barrier (Type 60D), Concrete Barrier (Type 60C Modified), Concrete Barrier (Type 60F Modified 1), Concrete Barrier (Type 60F Modified 2), Concrete Barrier (Type 736A Modified 1), Concrete Barrier (Type 736A Modified 2), Paint Traffic Stripe (1-Coat), Paint Traffic Stripe (2-Coat), Paint Pavement Marking (2-Coat), 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), 8" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility), Thermoplastic Crosswalk and Pavement Marking (Enhanced Wet Night Visibility), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Signal and Lighting, Lighting (Temporary), Lighting (Bike), Lighting and Sign Illumination, Modify Ramp Metering System, Modify Signal and Lighting

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 07/14/2015

[Back To Query Form](#)

Wed Jul 22 10:14:05 PDT 2016

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0620 LANDSCAPING & NURSERY SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1601 CLEARING & GRUBBING C2000 HIGHWAY PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7200 ROCK SLOPE PROTECTION C7301 CONCRETE CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Firm Type: DBE

125 items found, displaying 1 to 20. [First/Prev](#) 1, 2, 3, 4, 5, 6, 7 [Next/Last](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phon Numbr
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-090
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acd...	GEORGETTE ...	916	645-774
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	ela@acoz...	ELAINE NOR...	951	734-953
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pac@aco...	CHRIS PACH...	559	275-070
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@stl...	DENI SMITH	209	742-668
32412	A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@abhas...	AHMAD HASH...	760	672-805
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	JEAN A. CU...	562	868-507
34586	ACCU CONSTRUCTION INC	2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		2098 SOUTH GRAND AVE #A		SANTA ANA	CA	92705		DBE	accu@accu...	DENNIS YUM	714	641-473
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibeez@adv...	JUAN I. BA...	310	796-900
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P.O. BOX 2207		WINNETKA	CA	91306		DBE	advantage@...	MICHELLE D...	818	477-207
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222								DBE	kramsey@al...	KEVIN RAMS...	310	635-327
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	483-487
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-247
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp11254@h...	JOSE ALVAR...	530	870-147
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISH SEG...	559	577-999
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-394
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE SUITE 209		SANTEE	CA	92071								DBE	paving_sgp...	ANTHONY TE...	619	334-616

27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1	BERMUDA DUNES	CA	92203				DBE	archuleta8...	TOMMY R. L...	760	345-872
37209	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT	PERRIS	CA	92571				DBE	asapgeneng...	ANSELMO YB...	951	229-595
42320	ASHOONA LANDSCAPE	1248 WEST SIXTH STREET	SANTA ANA	CA	92703	PO BOX 27383	SANTA ANA	CA	92799	Darrell@AS...	DARRELL L...	714	290-333

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) -> [Contract Awards and Services](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-2T1904

10 Opt-in records found.

11-2T1904	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
11-2T1904	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 Fax Number: 951.943.7772
	Disadvantaged status:
	Services offered: Rebar
11-2T1904	AVAR Construction Inc.
	47375 Fremont Blvd Fremont, CA 94538
	Phone: 510-354-2000 Fax Number: 510-354-2010
	Disadvantaged status:
	Services offered:
11-2T1904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,

Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

11-2T1904	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT; 204099 - PLANT ESTABLISHMENT WORK	

11-2T1904	High - Light Electric, Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status: DBE	
	Services offered: Electrical	

11-2T1904	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net	

11-2T1904	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also	

offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.

11-2T1904	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
11-2T1904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Joint seal, JPCP

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-2T1904

22 Opt-in records found.

11-2T1904	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
11-2T1904	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 Fax Number: 951.943.7772
	Disadvantaged status:
	Services offered: Rebar
11-2T1904	AVAR Construction Inc.
	47375 Fremont Blvd Fremont, CA 94538
	Phone: 510-354-2000 Fax Number: 510-354-2010
	Disadvantaged status:
	Services offered:
11-2T1904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and

	pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
11-2T1904	<p>ECORP Consulting, Inc.</p> <p>1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701</p> <p>Phone: 714-648-0630 Fax Number: 714-648-0935</p> <p>Disadvantaged status:</p> <p>Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130330 - STORM WATER ANNUAL REPORT; 204099 - PLANT ESTABLISHMENT WORK</p>
11-2T1904	<p>High - Light Electric, Inc.</p> <p>P.O. BOX 7339; Riverside, CA 92513-7339</p> <p>Phone: 951-352-9646 Fax Number: 951-352-2498</p> <p>Disadvantaged status: DBE</p> <p>Services offered: Electrical</p>
11-2T1904	<p>West Coast Under Bridge Platforms</p> <p>P.o Box 2837 Rohnert Park, Ca 94927</p> <p>Phone: 866-984-9526 Fax Number: 707-521-9045</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net</p>
11-2T1904	<p>Full Traffic Maintenance, Inc</p> <p>217 Lewis Court Corona</p> <p>Phone: (951) 520-9990 Fax Number: (951) 520-9980</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>

11-2T1904	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840 Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
11-2T1904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Joint seal, JPCP
11-2T1904	SuperiorGunite
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342
	Phone: 8184858808 Fax Number: 8188966699
	Disadvantaged status:
	Services offered:
11-2T1904	KSH Trading, LLC dba k-rail.com
	6607 Deerfield Dr. Vallejo
	Phone: 4159393961 Fax Number: 8883502609
	Disadvantaged status: DBE
	Services offered: Buy and sell used krail, CALTRANS spec. Contact Derek 3233669622.
11-2T1904	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
	Phone: 909-391-4477 Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered: CONCRETE BARRIERS
11-2T1904	Maneri Traffic Control
	47423 Rainbow Canyon Temecula, CA 92592
	Phone: (951) 695-5104 Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

11-2T1904	<p>Steiny and Company, Inc.</p> <p>27 Sheridan Street Vallejo, CA 94590</p> <p>Phone: 707-552-6900 Fax Number: 707-552-7705</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-2T1904	<p>Environmental Waste Disposal, Inc</p> <p>19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704</p> <p>Phone: 949 466 8857 Fax Number: 949 242 2479</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: hazardous waste sampling transport and disposal</p>
11-2T1904	<p>NATIONAL CONCRETE WASHOUT, INC.</p> <p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p> <p>Phone: 951-368-7925 Fax Number: 909-874-5561</p> <p>Disadvantaged status:</p> <p>Services offered: NCW provides the construction industry with concrete washouts that are environmentally safe, sealed and water-tight. Our containers meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete waste and contaminated waste-water. Please call Lori Roney for more info. 951-368-7925 or lorir@acwnw.com.</p>
11-2T1904	<p>CONSTRUCTION SCIENCE</p> <p>5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765</p> <p>Phone: (916) 779-4145 Fax Number:</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: www.constructionscience.com or www.primaverascheduling.com</p>
11-2T1904	<p>Penhall Company - Pat Menzies</p> <p>5775 Eastgate Dr San Diego, CA. 92121</p> <p>Phone: 858-550-1111 Fax Number: 858-550-1120</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-2T1904	<p>Imperial Sprinkler Supply, Inc. - Erosion Control Division</p> <p>16 Branches in California Anaheim, Ca - Corporate Office</p>

	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
	Jensen Drilling Company	
	1775 Henderson Avenue Eugene, Oregon 97403	
11-2T1904	Phone: 541-726-7435	Fax Number: 541-726-6140
	Disadvantaged status:	
	Services offered:	
	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
11-2T1904	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	
	Services offered: Scheduling & Project Controls	

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 07/21/2015 03:57 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator
Veronica Garcia

Contact Information
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 15 Adams Avenue to Camino Del Rio South

Bid/Contract

11-2T1904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Diego, San Diego County, CA

Bid Date

09/03/2015 at 02:00

Project Details

DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 07/21/2015 03:57 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator
Veronica Garcia

Contact Information
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 15 Adams Avenue to Camino Del Rio South

Bid/Contract

11-2T1904

Awarding Agency

Department of Transportation (Caltrans)

Project Location

San Diego, San Diego County, CA

Bid Date

09/03/2015 at 02:00

Project Details

DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 07/21/2015 03:57 PM.

Flatiron West, Inc. is seeking DBE s in San Diego - dbegoodfaith.com/ads/Route-15-A...

03:07 PM - 21 Jul 2015

Date Of Advertisement: Jul 21, 2015

Flatiron West, Inc.

An Equal Opportunity Employer

is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

Route 15 Adams Avenue to Camino Del Rio South

San Diego

Located in San Diego County, CA

Owner: Department of Transportation (Caltrans)

Bid Date: Sep 03, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guard Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe & Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and Insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.

1770 La Costa Meadows Drive

San Marcos, CA 92078

Phone: (760) 916-9075 Fax: (760) 471-4860

Email: SDBids@flatironcorp.com

Veronica Garcia

Published Jul 21, 2015 on

Construction Bid Source a Trade and Focus Publication

located at <http://www.constructionbidsource.com> (<http://www.constructionbidsource.com>)

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2015 Construction Bid Source | Toll Free: (888)786-9450

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
ROUTE 15 ADAMS AVENUE TO CAMINO DEL RIO SOUTH (CONTRACT # 11-2T1904)
LOCATION: SAN DIEGO, CA
OWNER: CALTRANS
BID DATE: SEPTEMBER 3, 2015 AT 2:00 P.M.**

Quotes requested for, but not limited to, the following types of work:
• A.C. Dike • Aggregate • Asphalt Paving • CIDH • Clear & Grub • Concrete Barrier • Concrete Ditch Lining • Concrete Supply • Construction Area Signs • Electrical • Erosion Control • Fence & Guardrail • Formliner • Geosynthetic Reinforcement • Joint Seal • Landscape & Irrigation • Minor Concrete • Misc. Iron & Steel • Overhead Sign Panels/Structures • Pipe Supply • Railing • Reinforcing Steel • Roadside Signs • Rock Slope Protection • Soil Nail • Striping

Plans and specifications can be downloaded, at no cost from the Caltrans web site at: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 • Fax (760) 471-4860
Contact: Veronica Garcia, Estimating Administrator
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



7/23/15, 7/30/15, 8/6/15, 8/13/15, 8/20/15, 8/27/15
TRADE PUBLICATION

7/27/15, 8/3/15, 8/10/15, 8/17/15, 8/24/15, 8/31/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TRANSMISSION VERIFICATION REPORT

TIME : 07/21/2015 16:30
NAME :
FAX :
TEL :
SER.# : 000H1N970836

DATE, TIME	07/21 16:29
FAX NO./NAME	18584873500
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: July 21, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Project Location: San Diego, CA

Old Date: 07/21/2015 16:30

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: July 21, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)

Project Location: San Diego, CA

Bid Date: September 3, 2015 at 2:00 p.m.

Run Dates Requested: 7/23/15, 7/27/15, 7/30/15, 8/3/15, 8/6/15, 8/10/15, 8/13/15, 8/17/15, 8/20/15, 8/24/15, 8/27/15, 8/31/15.

Thank you.

A HOCHTIEF Company

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)
Location: San Diego, CA
Owner: Caltrans
Bid Date: September 3, 2015 at 2:00 p.m.

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Railing
Aggregate	Construction Area Signs	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
CIDH	Erosion Control	Misc. Iron & Steel	Rock Slope Protection
Clear & Grub	Fence & Guardrail	Overhead Sign Panels/Structures	Soil Nail
Concrete Barrier	Formliner	Pipe Supply	Striping
Concrete Ditch Lining	Geosynthetic Reinforcement		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

7/21/2015 To 9/3/2015

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 7/21/2015 at San Francisco, California.


(Signature)

Insertion # _____

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)**Date Posted:** July 21, 2015**Expiry/Bid Date:** September 03, 2015**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive**Listed under sites:****City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:** 760-916-9100**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904) Location: San Diego, CA Owner: Caltrans Bid Date: September 3, 2015 at 2:00 p.m. Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Supply Joint Seal Railing Aggregate Construction Area Signs Landscape & Irrigation Reinforcing Steel Asphalt Paving Electrical Minor Concrete Roadside Signs CIDH Erosion Control Misc. Iron & Steel Rock Slope Protection Clear & Grub Fence & Guardrail Overhead Sign Panels/Structures Soil Nail Concrete Barrier Formliner Pipe Supply Striping Concrete Ditch Lining Geosynthetic Reinforcement Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and Insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9100 Fax: (760) 471-4860 Contact: Veronica Garcia, Estimating Admin. Email: SDBids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2015-07-21 at 5.07.32 PM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 15 Adams Avenue to Camino Del Rio South (Contract No. 11-2T1904)
Location: San Diego, CA
Owner: Caltrans
Bid Date: September 3, 2015 at 2:00 p.m.

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Railing
Aggregate	Construction Area Signs	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
CIDH	Erosion Control	Misc. Iron & Steel	Rock Slope Protection
Clear & Grub	Fence & Guardrail	Overhead Sign Panels/Structures	Soil Nail
Concrete Barrier	Formliner	Pipe Supply	Striping
Concrete Ditch Lining	Geosynthetic Reinforcement		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oc/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4880
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 7/21/15 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 7/21/15 Flatiron solicited DBE participation through the SBA Subnet Database.

On 7/22/15 Flatiron solicited DBE participation through the San Diego Contracting Opportunity Center.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields	
OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	July 21, 2015
Last Modified By:	Dannette Carter
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	
* First Name:	Veronica
* Last Name:	Garcia
* Telephone:	760-916-9075
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	July 21, 2015
* Date Closed:	September 03, 2015
* Opportunity Title:	Route 15 Adams Avenue to Camino Del Rio South
* Solicitation ID:	11-2T1904
* Contract Value Amount:	\$9,900,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (Caltrans). DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/ . Additionally, plans and specifications are available at Flatirons San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. (Flatiron) analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractors license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatirons Standard Subcontract Terms and Conditions and Insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES	
NAICS:	23 - Construction 234 - Heavy Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 2341 - Highway, Street, Bridge, and Tunnel Construction
* LOCATION INFORMATION	
San Diego, California 92101 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description:

Project Name: Route 15 Adams Avenue to Camino Del Rio South Owner: Department of Transportation (Caltrans) DBE Goal 12%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and

performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-2T1904**

Subcontract Sol. Number: **11-2T1904**

Bid Closing Date: **9/3/2015**

Time: **2:00 PM PDT**

[Back](#)



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

Route 15 Adams Avenue to Camino Del Rio South

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Department of Transportation (Caltrans)

Name of Prime Contractor: Flatiron West, Inc.

Opportunity Description: DBE Goal 12%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Asphalt Paving, CIDH, Clear & Grub, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Fence & Guardrail, Formliner, Geosynthetic Reinforcement, Joint Seal, Landscape & Irrigation, Minor Concrete, Misc. Iron & Steel, Overhead Sign Panels/Structures, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Soil Nail, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-2T1904/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.

Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Bid Due Date:

09/03/2015

Time Bid is Due: 2:00 PM

Contact Name: Veronica Garcia

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Contact Phone Number: (760) 916-9075

Contact Fax: (760) 471-4860

Contact Email: SDBids@flatironcorp.com

Website Address: <https://myflatiron.com/pages/welcome.aspx>

Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

SDCOC Sponsors



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-2T1904 Route 15 Adams Avenue to Camino Del Rio South

Section I

- I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers
May 12, 2015 – North Coast Corridor Outreach Event
May 28, 2015 – SANDAG MCTC Outreach Event
May 29, 2015 – SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 – Metro Purple Line Outreach Event
August 13, 2015 – Cal Con Expo, Port of Long Beach
August 14, 2015 – Meet the Buyers, Poway City Hall
September 2, 2015 – SANDAG MCTC Meeting

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
 - IFB Reminder Notice faxed or emailed (iSqFt printout)
 - IFB and Addendum Notice Message History Report (iSqFt printout)

Route 15 Adams Avenue to Camino Del Rio

Bid Date 9.3.2015

Standard Sub Solicitation List

Company Name	Phone	City	State
Acacia Environmental Construction	(805) 964-2585	Santa Barbara	CA
ACL Construction Co., Inc.	(909) 391-4477	Chino Hills	CA
Advanced Concrete Sawing & Sealing, Inc.	(602) 321-1961	Mesa	AZ
Amber Steel	(909) 874-2213	Rialto	CA
Amber Steel	(909) 874-2213	Rialto	CA
Amber Steel	(909) 874-2213	Rialto	CA
Asphalt Dike Construction, Inc. dba APCO	(559) 651-7900	Goshen	CA
Asphalt Dike Construction, Inc. dba APCO	(559) 651-7900	Goshen	CA
Associated Ready Mixed Concrete	(949) 260-6324	Newport Beach	CA
Atlas Fence Company	(619) 397-6500	Chula Vista	CA
Avar Construction	(510) 354-2000	Fremont	CA
B C Traffic Specialists	(714) 974-1190	Orange	CA
Banner Rebar	(619) 258-8262	San Diego	CA
Bonita Pipeline Inc	(619) 434-9801	National City	CA
Cal Stripe, Inc.	(909) 884-7170	Colton	CA
Calmex Engineering, Inc.	(909) 546-1311	Bloomington	CA
Calmex Engineering, Inc.	(909) 546-1311	Bloomington	CA
Cemex	(619) 843-3068	San Diego	CA
Chrisp Company	(909) 746-0356	Bloomington	CA
Chrisp Company	(909) 746-0356	Bloomington	CA
CLI / Terra Marine	(312) 952-8370		
CMC Steel Fabricators, Inc, dba CMC Rebar	(909) 803-1504	Etiwanda	CA
Condon-Johnson & Associates - SD	(858) 530-9165	San Diego	CA
Coral Construction Company	(503) 682-2252	Wilsonville	OR
craneveyor corp.	(626) 442-1524	South El Monte	CA
Crown Fence Company	(562) 864-5177	Santa Fe Springs	CA
Crown Fence Company	(562) 864-5177	Santa Fe Springs	CA
CSI Electrical Contractors, Inc.	(562) 946-0700	Santa Fe Springs	CA
Daley Corporation	(619) 390-3900	Lakeside	CA
Dan Copp Crushing	(714) 777-6400	Yorba Linda	CA
Dayton Superior - USA	(209) 869-1201	Modesto	CA
DC Hubbs Construction	(909) 790-2215	Yucaipa	CA
Diversified Landscape Co.	(951) 245-1686	Wildomar	CA
Drill Tech Drilling & Shoring	(925) 978-2060	Antioch	CA
EBS General Engineering, Inc.	(951) 279-6869	Corona	CA
FenceCorp, Inc.	(760) 721-2101	Oceanside	CA
Ferguson Waterworks, Inc.	(858) 391-3700	Poway	CA
Ferreira Construction Co., Inc.	(714) 928-7573	Chino	CA
Ferreira Construction Co., Inc.	(909) 606-5900	Chino	CA
Geox, Inc.	(760) 509-0079	Vista	CA
Gerco Contracting	(530) 268-1188	Auburn	CA
Gerdau Reinforcing Steel	(858) 737-7700	San Diego	CA

Route 15 Adams Avenue to Camino Del Rio

Bid Date 9.3.2015

Standard Sub Solicitation List

Company Name	Phone	City	State
Global Lighting & Signs	(619) 654-4130	Murrieta	CA
Griffith Co. (Quartz Hill)	(661) 718-2351	Quartz Hill	CA
Griffith Company (Landscape)	(714) 984-5500	Brea	CA
Hanes Geo Components	(760) 431-2452	Carlsbad	CA
Hanson Aggregates	(858) 715-5600	San Diego	CA
Hardy & Harper Incorporated	(714) 444-1851	Santa Ana	CA
Harris Rebar - Lakeside	(619) 655-3580	Lakeside	CA
Hayward Baker Inc.	(909) 393-9300	Chino Hills	CA
Hayward Baker Inc.	(909) 393-9300	Chino Hills	CA
Holiday Rock	(909) 982-1553	Upland	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	Rancho Cucamonga	CA
LBIW, Inc.	(562) 432-5451	Long Beach	CA
Malcolm Drilling Co., Inc.	(626) 338-0035	Irwindale	CA
Marina Landscape, Inc.	(714) 704-0420	Anaheim	CA
Metal Works	(530) 534-6266	Oroville	CA
Minshew Bros. Steel Construction, Inc.	(619) 561-5700	Lakeside	CA
MSL Electric, Inc.	(714) 693-4837	Anaheim	CA
Orange County Striping Service, Inc.	(714) 639-4550	ORANGE	CA
Pacific Corrugated Pipe Co.	(619) 741-9985		
Pacific Restoration Group, Inc.	(951) 940-6069	Perris	CA
Pacific Steel Group	(858) 251-1134	San Diego	CA
Pacific Waterproofing & Resoration, Inc.	(909) 444-3052	POMONA	CA
Penhall Company	(858) 550-1111	San Diego	CA
Perry Electric	(619) 449-0045	Santee	CA
Perry Electric	(619) 449-0045	Santee	CA
PJ's Rebar	(510) 743-5300	Fremont	CA
Precision Cold Planing	(909) 446-0010	Yucaipa	CA
Quick Crete Product Corp.	(951) 737-6240	Norco	CA
Robert B. Longway, Inc.	(909) 947-4224	Ontaio	CA
Robertson's	(800) 834-7557	Corona	CA
Select Electric, Inc.	(619) 460-6060	Poway	CA
Select Electric, Inc.	(619) 460-6060	Poway	CA
Service Construction (S.C.S.C. Inc.)	(714) 400-3226	Orange	CA
Sierra Landscape Development, Inc.	(626) 447-5260	South El Monte	CA
Smith and Son	(760) 535-7880	Fallbrook	CA
South Bay Foundry, Inc.	(619) 956-2780	Santee	CA
South Bay Foundry, Inc.	(619) 956-2780	Santee	CA
SouthWest V-Ditch, Inc.	(951) 300-2973	Riverside	CA
spec Formliners	(714) 429-9500	Santa Ana	CA
Statewide Safety & Signs, Inc.	(858) 679-7292	Poway	CA

Route 15 Adams Avenue to Camino Del Rio

Bid Date 9.3.2015

Standard Sub Solicitation List

Company Name	Phone	City	State
Steiny & Company, Inc.	(626) 338-9923	Baldwin Park	CA
Sterndahl Enterprises, Inc.	(818) 834-8199	Sun Valley	CA
Sterndahl Enterprises, Inc.	(818) 834-8199	Sun Valley	CA
Superior Gunite	(818) 896-9199	Lakeview Terrace	CA
Superior Pavement Markings, Inc.	(951) 845-2799	Beaumont	CA
The J.V. Land Clearing Company, Inc.	(909) 592-2811	San Dimas	CA
The J.V. Land Clearing Company, Inc.	(909) 592-2811	San Dimas	CA
The Jungle Nursery, Inc.	(310) 402-3263	Los Angeles	CA
The R.J. Noble Company	(714) 637-1550	Orange	CA
The R.J. Noble Company	(714) 637-1550	Orange	CA
Thomas Land Clearing Company	(562) 436-6025	Long Beach	CA
Thompson Pipe Group	(909) 822-0200	Rialto	CA
Ulmer Industries, Inc.	(909) 823-7111	Fontana	CA
Vulcan Materials	(858) 530-9463	San Diego	CA
Vulcan Materials	(626) 633-4228	San Diego	CA

Subject: Reminder - **Route 15 Adams Avenue to Camino del Rio So**

To: Michael Pagano (mp@avarconstruction.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: August 17, 2015 03:06 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Monday, August 17, 2015 3:06 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

Attention: Michael Pagano - mp@avarconstruction.com
Company: Avar Construction

You have been invited to bid:
Route 15 Adams Avenue to Camino del Rio So

Bid Due Date: Thursday, September 03, 2015 2:00 PM PT
Project Location: CA 92121
Project Start Date:
Contact: Veronica Garcia

Description:
Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of ISqFt.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Route 15 Adams Avenue to Camino del Rio So**

To: Jamie Luna (jluna@chrispco.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: August 21, 2015 05:33 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, August 21, 2015 5:33 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Jamie Luna from Chrisp Company Addendum 1 was just posted on 8/21/2015.

Project Name: **Route 15 Adams Avenue to Camino del Rio So**
Project ID: 5171875 *(this project is only available on Isqft)*
Project Location: CA 92121
Project Contact: Veronica Garcia

Description:

Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Notes:

Message:

Addendum 1 has been issued for the Route 15 Adams to Camino del Rio South Project. Please log on to ISqFt to view/download the addendum.

... you have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Additional Information: 5171875-001

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Reminder - **Route 15 Adams Avenue to Camino del Rio So**

To: Gordon Pettis (gpettis@alcorn-fence.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: August 17, 2015 03:06 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Monday, August 17, 2015 3:06 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Let us know your bid intention here:

Attention: Gordon Pettis - gpettis@alcorn-fence.com
Company: Atlas Fence Company

You have been invited to bid:
Route 15 Adams Avenue to Camino del Rio So

Bid Due Date: Thursday, September 03, 2015 2:00 PM PT
Project Location: CA 92121
Project Start Date:
Contact: Veronica Garcia

Description:
Construct bike facility with HMA-A walls, barriers, lights and overhead signs.

Message to Bidders:
This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of ISqFt.


Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the [My Profile](#) page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Jared Hale	Amber Steel	jhale@ambersteel.net
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Mike San Sebastian	Bonita Pipeline Inc	estimating@bonitapipeline.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15		Crown Fence Company	(562) 864-2539
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Terry Edmundson	Dayton Superior - USA	terryedmundson@daytonsuperior.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15		Griffith Company (Landscape)	(714) 854-7843
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Andrea Neale	Hanes Geo Components	andrea.neale@hanesindustries.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Phil Harris	Hanson Aggregates	phil.harris@hanson.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Floyd Harris	Metal Works	fharris@mtlwrks.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Scott Ulrich	Quick Crete Product Corp.	sulrich@quickcrete.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Jamie Luna	Chrisp Company	jluna@chrispco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Joey Carso	Crown Fence Company	jcarso@crownfence.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Pat Menzies	Penhall Company	pmenzies@penhall.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Hubert Perry	Perry Electric	perryelectric11@aol.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	John Rogers	Holiday Rock	jrogers@hollidayrock.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Edgar Estrella	Amber Steel	eestrella@ambersteel.net
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Michael Pagano	Avar Construction	mp@avarconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Tanner Hambricht	Hardy & Harper Incorporated	thambricht@hardyandharper.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Charles Danache	Hayward Baker Inc.	cdanache@haywardbaker.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Douglas Bithell	Pacific Waterproofing & Resoratlion, Inc.	doug@pacificwaterproofing.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Beckie Daddario	Robertson's	beckie@rrmca.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Christopher Smith	Smith and Son	smithandson4064@yahoo.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	micahel ucovich	spec Formliners	mucovich@specformliners.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Brad Railsback	Banner Rebar	brad.railsback@cmc.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Mike Violla	Gerco Contracting	gerco@sbcglobal.net
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	John Gutierrez	Marina Landscape, Inc.	jpgutierrez@marinaco.com
FWI - SD Standard Template - InvitetoBid	7/21/2015 18:15	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com
FWI - SD Standard Template - InvitetoBid	7/28/2015 13:14	Audrey Raymond	PJ's Rebar	araymond@pjsrebar.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Brad Railsback	Banner Rebar	brad.railsback@cmc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Mike Violla	Gerco Contracting	gerco@sbcglobal.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Edgar Estrella	Amber Steel	eestrella@ambersteel.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Joey Carso	Crown Fence Company	jcarso@crownfence.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Charles Danache	Hayward Baker Inc.	cdanache@haywardbaker.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	John Rogers	Holiday Rock	jrogers@holidayrock.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Audrey Raymond	PJ's Rebar	araymond@pjsrebar.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	micahel ucovich	spec Formliners	mucovich@specformliners.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Michael Pagano	Avar Construction	mp@avarconstruction.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	John Gutierrez	Marina Landscape, Inc.	kgutierrez@marinaco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Pat Menzies	Penhall Company	pmenzies@penhall.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Hubert Perry	Perry Electric	perryelectric11@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Christopher Smith	Smith and Son	smithandson4064@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Jared Hale	Amber Steel	jhale@ambersteel.net
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06		Crown Fence Company	(562) 864-2539
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Terry Edmundson	Dayton Superior - USA	terryedmundson@daytonsuperior.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06		Griffith Company (Landscape)	(714) 854-7843
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Mike San Sebastian	Bonita Pipeline Inc	estimating@bonitapipeline.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Jamie Luna	Chrisp Company	jluna@chrispco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Andrea Neale	Hanes Geo Components	andrea.neale@hanesindustries.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Phil Harris	Hanson Aggregates	phil.harris@hanson.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Floyd Harris	Metal Works	fharris@mtiwrks.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Steve Timm	Griffith Co. (Quartz Hill)	stimm19@yahoo.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	John Peterson	Precision Cold Planing	jpgerson@precisioncoldplaninginc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Bryon Lively	Steiny & Company, Inc.	bpst@steinyco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com
FWI - SD Reminder Notice - InvitetoBid	8/17/2015 15:06	Scott Ulrich	Quick Crete Product Corp.	sulrich@quickcrete.com
FWI - SD Standard Template - InvitetoBid	8/17/2015 15:27	Willie Thomas	Thomas Land Clearing Company	tlc.demo@verizon.net
FWI - SD Standard Template - InvitetoBid	8/17/2015 15:33	Mark Mirro	CLI / Terra Marine	mamirro@gmail.com
FWI - SD Standard Template - InvitetoBid	8/17/2015 16:07	Mark Mirro	CLI / Terra Marine	mamirro@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Mike San Sebastian	Bonita Pipeline Inc	estimating@bonitapipeline.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Jamie Luna	Chisp Company	jluna@chispco.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Audrey Raymond	PJ's Rebar	araymond@pjsrebar.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	John cohn	The Jungle Nursery, Inc.	john@thejungle.biz
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33		Crown Fence Company	(562) 864-2539
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Terry Edmundson	Dayton Superior - USA	terryedmundson@daytonsuperior.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Al Said	FenceCorp, Inc.	d.marriott@fencecorp.us
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33		Griffith Company (Landscape)	(714) 854-7843
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Andrew Rivera	Perry Electric	arivera@perryelectricusd.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Robert Longway	Robert B. Longway, Inc.	rblongway@verizon.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	micahel ucovich	spec Formliners	mucovich@specformliners.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Willie Thomas	Thomas Land Clearing Company	tlc.demo@verizon.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Edgar Estrella	Amber Steel	eestrella@ambersteel.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Douglas Bithell	Pacific Waterproofing & Resoration, Inc.	doug@pacificwaterproofing.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Christopher Smith	Smith and Son	smithandson4064@yahoo.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Michael Pagano	Avar Construction	mp@avarconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Mark Mirro	CLI / Terra Marine	mamirro@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Joey Carso	Crown Fence Company	jcarso@crownfence.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Steve Timm	Griffith Co. (Quartz Hill)	simmm@griffithcompany.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Phil Harris	Hanson Aggregates	phil.harris@hanson.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Chuck Lockwood	Orange County Striping Service, Inc.	chuck@ocstriping.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Hubert Perry	Perry Electric	perryelectric11@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Cyril Manu	The J.V. Land Clearing Company, Inc.	cyril@thejvc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	James Colbert	Acacia Environmental Construction	colbert.james@gmail.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com

Route 15 Adams Avenue to Camino Del Rio
 Bid Date 9.3.2015
 Standard Subs Message History Log

Transmittal Name	Date Sent	Sent To	Company Name	Email
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Steve Works	Cal Stripe, Inc.	swers@calstripe.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Ted Estimating	Global Lighting & Signs	bids@tsfconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Andrea Neale	Hanes Geo Components	andrea.neale@hanesindustries.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	John Rogers	Holiday Rock	jrogers@holidayrock.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Floyd Harris	Metal Works	fharris@mtiwrks.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Ramon Galindo	Minshew Bros. Steel Construction, Inc.	ramon@minshewsteel.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Pat Menzies	Penhall Company	pmenzies@penhall.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Scott Ulrich	Quick Crete Product Corp.	sulrich@quickcrete.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Brad Railsback	Banner Rebar	brad.railsback@cmc.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Roger Welsbrod	Chrisp Company	rweisbrod@chrispco.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Mike Violla	Gerco Contracting	gerco@sbcglobal.net
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Charles Danache	Hayward Baker Inc.	cdanache@haywardbaker.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Beckie Daddario	Robertson's	beckie@rrmca.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com
iSqFt Standard Addendum - AddendaNotification	8/21/2015 17:33	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN DIEGO
FROM ADAMS AVENUE OVERCROSSING TO CAMINO DEL RIO SOUTH
UNDERCROSSING**

In District 11 On Route 15

Under

Notice to Bidders and Special Provisions dated July 13, 2015

Standard Specifications dated 2010

Project plans approved May 26, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated July 13, 2015

Identified by

Contract No. 11-2T1904

11-SD-15-M5.6/R6.0

Project ID 1100020291

Federal-Aid Project
ATPL-6211(129)

Bids open Thursday, September 3, 2015

Dated July 13, 2015
AADD

