GRANITE™

September 4, 2013 Delivery Via: Fed-Ex

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

SUBJECT: 11-401404 Replace MBGR with Concrete Barrier
Bid Date: 08/29/13
DBE Good Faith Effort Documentation

Ladies and Gentlemen:

Enclosed is the following DBE Good Faith Effort Documentation and supporting information for subject project:

1. Caltrans –District 11 DBE Information & Good Faith Effort Forms;
2. Attachment "A", Appendix #1 Breakdown of Bid Items Solicited & Quotes;
3. Attachment "A", Appendix #2, Copies of advertisements;
4. Attachment "A", Appendix #3, Initial and follow-up solicitations;
5. Attachment "A", Appendix #4, Communications with assistance groups & extra efforts in assisting interested DBE contractors and suppliers.

This information demonstrates Granite Construction Company's good faith effort to obtain DBE participation on this contract. Please feel free to contact us if you have any questions.

Sincerely,

GRANITE CONSTRUCTION COMPANY

Mike Boer

Mike Boer
Chief Estimator

/nm
Enclosures
Attached

440 S. Melrose Dr. Ste. 200. Vista, CA 92081
Phone: 760-732-0910 / Fax: 760-758-1501

GRANITE™

Granite Construction Company

Good Faith Efforts Documentation

For

Owner: Caltrans - Federal Aid#:ACHSNHP-X073(102)E

Project: 11-401404 Replace MBGR with Concrete Barrier

BID DUE: 08/29/13 at 2:00pm

LOW BIDDER

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-401404

BID AMOUNT: $ 7,733,643.00

BID OPENING DATE: 08/29/13

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT, %: 9

DBE PRIME CONTRACTOR CERTIFICATION[1]: n/a

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
	*Please see attached spreadsheet - Caltrans Bidder -DBE Commitment			

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $1,205,249.81

15.6 %

Mike Boer
Signature of Bidder

8/29/13
Date

760-732-0915
(Area Code) Tel. No.

Mike Boer - Chief Estimator
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

LOCAL AGENCY BIDDER - DBE COMMITMENT

Agency: Caltrans
Location: San Diego County Various
Contract No. 11-401404
Project Description: Replace MBGR Conrete Barrier Various Locations
Total Contract Amount $: $7,733,643.00
Bid Date: 8/29/2013
Bidder's Name: Granite Construction Co.
Contract DBE Goal: 9.00%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TD BE PROVIDED (or contracted if the bidder is a DBE)	DBE CERT#	NAME OF EACH DBE (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
82, 85, 88, 108-118	Rebar F&I	34785	Integrity Rebar Placers 1345 Nandina Ave Perris, CA 92571 951-696-6843	$ 760,032.31
1, 7-8, 10, 23, 28-29, 119-127, 137	Striping	102	Payco Specialties, Inc 120 North Second Ave Chula Vista, CA 91910 619-422-9204	$ 171,042.00
80-81	AC Dike	219	AC Dike Co. 2788 Venture Dr. Lincoln, CA 95648 916-645-7747	$ 3,847.50
17,27,44-76,137	Landscaping	8022	Diversified Landscape Co. 33801 Washington St. Winchester, CA 92596 951-926-7444	$ 270,328.00

Totai Claimed Participation: $ 1,205,249.81

% of Work Achieved: 15.6%

ENT

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 8/29/13**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **11-401404 VARIOUS LOCATIONS**
PROJECT LOCATION: **SAN DEIGO COUNTY, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS	
82	16" CIDH PILES	7,406	LF	29.4957	$218,445.51	32.1
85 F	STRUCTURAL CONC. BARRIER SLAB	765	CY	144.1899	$110,305.25	48.7
86 F	BAR REINFORCING STEEL	39,818	LB	1.2685	$50,508.75	92.6
108	CONC. BARRIER (TYPE 60) FOB	7,130	LF	10.0449	$71,620.13	14.8
109	CONC. BARRIER (TYPE 60S) FOB	69	LF	9.9972	$689.80	10
110 F	CONC. BARRIER (TYPE 80 MOD) EPOXY COATED	1,238	LF	79.2938	$98,165.73	35.2
111	CONC. BARRIER (TYPE 736 MOD)	1,034	LF	18.1277	$18,744.08	20.4
112	CONC. BARRIER (TYPE 60 MOD) FOB	520	LF	21.0187	$10,929.73	19.1
113	CONC. BARRIER (TYPE 60C MOD) FOB	16	LF	28.8341	$461.35	5.2
114	CONC. BARRIER (TYPE 60F MOD) FOB	170	LF	28.1849	$4,791.44	15.7
115	CONC. BARRIER (TYPE 60G) FOB	140	LF	29.0634	$4,068.87	23.2
116	CONC. BARRIER (TYPE 60 GE MOD) FOB	170	LF	28.1849	$4,791.44	18.8
117 F	CONC. BARRIER (TYPE 60 736 SV MOD)	2,450	LF	38.9529	$95,434.54	30.4
118	CONC. BARRIER (TRANSITION) FOB	440	LF	23.2605	$10,234.61	16.6
				TOTAL	$699,191.22 *	

7.

* SEE TOTALS ON NEXT PAGE

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

REV. 10/29/03

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
2. Night work is excluded except by additive quote.
3. Optional add for installation of type 60 barriers Bid items 108,109, 112 thru 116 & 118 add **$40,841.09**
4. 60 barriers tied laps for slip form, additional rack bracing excluded.
5. ~~Optional add for night work $20,000.00 when necessary.~~ O/C

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2006

Plans/Drawings: Bid Set

Addenda: # 1 THRU 3

Architect/Engineer: Caltrans

699,191.22
40,841.09
+ 20,000.00
760,032.31

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.

C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
D. Full access to all working areas for material, equipment and manpower.
E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
F. Adequate lighting as required, sanitary facilities, trash bins, etc.
G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

    Integrity Rebar Placers carries the following insurance coverage's.
    General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
    Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 29 day of AUGUST, 2013

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: Pres-Dent
Title

Contractor:

by: _____

Its: _____
Title

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: GRANITE CONSTRUCTION	DATE: 08/29/13
FAX NUMBER: 760-758-1501	TOTAL NO. OF PAGES INCLUDING COVER: 9
PHONE NUMBER: 760-732-0910	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-401404	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR: - **FINAL SCOPE AND PRICING**

In San Diego County at Various Locations
San Diego County
Project No: #11-401404

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

Back To Query Form

Search Returned 1 Records

Fri Aug 30 14:25:03 PDT 2013

Query Criteria

Firm/DBA Name: Integrity rebar

Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS INC
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
EMail	info@integrityrebarplacers.com
Contact Name	KENNETH R. NEGRETE
Area Code	(951)
Phone Number	696-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

8-29 (P) MK

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage Striping &
Marking Removals

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 Fax (619) 427-1620

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

FEDERAL AID PROJECT / ACHSNHP-X073(102)E

Project Description:	*STATE HIGHWAY IN SD COUNTY / VARIOUS LOCATIONS 11-401404*			Bid Date:	*8/29/2013*
Contract Time Limit:	W.D.	Liquidated Damages:	per C.D.	Addendums Noted:	3

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	$ 5,000.00	$ 5,000.00
7	TEMP. MARKING PAINT	440.00	SF	$ 8.00	$ 3,520.00
8	TEMP. STRIPE PAINT	47,100.00	LF	$ 0.40	$ 18,840.00
10	TEMP. PVMT. MARKER	1,640.00	EA	$ 5.00	$ 8,200.00
23	REMOVE YELLOW PAINT STRIPE (HAZ.)	23,100.00	LF	$ 1.40	$ 32,340.00
28	REMOVE PAINT STRIPE	60,800.00	LF	$ 0.55	$ 33,440.00
29	REMOVE PVMT. MARKING	1,010.00	SF	$ 1.70	$ 1,717.00
119	THERMO PVMT. MARKING (WET VIZ.)	1,920.00	SF	$ 3.00	$ 5,760.00
120	PAINT STRIPE (1-COAT)	5,470.00	LF	$ 0.50	$ 2,735.00
121	4" THERMO. STRIPE (WET VIZ.)	24,400.00	LF	$ 0.34	$ 8,296.00
122	4" THERMO. STRIPE (BKN. WET VIZ. 17-7)	3,220.00	LF	$ 1.00	$ 3,220.00
123	4" THERMO. STRIPE (BKN. WET VIZ. 36-12)	3,270.00	LF	$ 0.60	$ 1,962.00
124	8" THERMO. STRIPE (WET VIZ.)	5,590.00	LF	$ 0.90	$ 5,031.00
125	8" THERMO. STRIPE (BKN. WET VIZ. 12-3)	1,430.00	LF	$ 0.70	$ 1,001.00
126	PVMT. MARKER (NON-REFL)	570.00	EA	$ 2.00	$ 1,140.00
127	PVMT. MARKER (RETROREFL)	960.00	EA	$ 4.00	$ 3,840.00
134	MOBILIZATION	1.00	LS	$ 35,000.00	$ 35,000.00

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:
TRAFFIC CONTROL - L.D.'s - PLANS - PERMITS- SWEEPING - ***GC TO PROVIDE HAZ MAT. STORAGE***

INCLUSIONS:
CLEAN-UP OF YELLOW REMOVAL DEBRIS

# of Working Days to Complete our Work: 20 # of Move-In's Allotted: 12 Add'l Move-In's: $ 1,000.00

BID AMOUNT: $ 171,042.00 ESTIMATOR: BILL TAYLOR

Back To Query Form

Search Returned 1 Records

Fri Aug 30 14:30:42 PDT 2013

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

ENT

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO VAR 11-401404

BIDS : 8/29/13

"PLACE ONLY"* 90 LF ASPHALT DIKE (TYPES C,F) @ $42.75 LF.

90' * $42.75 = $3,847.50

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Back To Query Form

Search Returned 1 Records

Fri Aug 30 14:35:24 PDT 2013

Query Criteria

Firm/DBA Name: a c dike

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Granite Construction	**Contact:**	Joe Eckardt
Address:	440 South Melrose Drive, Suite 200	**Phone:**	(760) 732-0910
	Vista, CA 92081	**Fax:**	(760) 758-1501
Project Name:	11-401404	**Bid Number:**	2247
Project Location:	San Diego, CA	**Bid Date:**	8/29/2013
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Hydraulic Mulch(Bonded Fiber Matrix)	240.00	SY	$4.85	$1,164.00
~~18~~	~~Temporary Drainage Inlet Protection~~	~~21.00~~	~~EACH~~	~~$332.00~~	~~$6,972.00~~
~~19~~	~~Temporary Fiber Roll~~	~~9,480.00~~	~~LF~~	~~$2.25~~	~~$21,330.00~~
27	Remove Irrigation Facility	1.00	LS	$4,590.00	$4,590.00
44	Roadside Clearing	1.00	LS	$27,890.00	$27,890.00
45	Iron Sulfate	530.00	LB	$1.20	$636.00
46	Mulch	130.00	CY	$41.60	$5,408.00
47	Slow Release Or Controlled Release Fertilizer	420.00	LB	$0.86	$361.20
48	Plant (Group F)	49,900.00	EACH	$0.45	$22,455.00
49	Plant (Group H)	16,136.00	EACH	$0.37	$5,970.32
50	Maintain Existing Planted Areas	1.00	LS	$7,050.00	$7,050.00
51	Plant Establishment Work	1.00	LS	$42,150.00	$42,150.00
52	Check And Test Existing Irrigaion Facilities	1.00	LS	$28,260.00	$28,260.00
53	Maintain Existing Irrigation Facilities	1.00	LS	$7,050.00	$7,050.00
54	Control and Neutral Conductors	1.00	LS	$4,070.00	$4,070.00
55	1" Electric Remote Control Valve	11.00	EACH	$295.00	$3,245.00
56	1 1/2" Electric Remote Control Valve	6.00	EACH	$390.00	$2,340.00
57	Sprinkler (Type A-5)	61.00	EACH	$44.90	$2,738.90
58	Sprinkler (Type A-6)	14.00	EACH	$66.10	$925.40
59	Sprinkler (Type A-7)	13.00	EACH	$44.90	$583.70
60	Sprinkler (Type B-1)	98.00	EACH	$22.20	$2,175.60
61	Sprinkler (Type B-S)	20.00	EACH	$27.50	$550.00
62	1 1/4" Gate Valve	1.00	EACH	$320.00	$320.00
63	2" Gate Valve	4.00	EACH	$418.00	$1,672.00
64	3" Gate Valve	4.00	EACH	$790.00	$3,160.00
65	1" Plastic Pipe (Sch. 40) (Supply Line)	3,397.00	LF	$4.50	$15,286.50
66	1 1/4" Plastic Pipe (Sch. 40) (Supply Line)	1,476.00	LF	$4.70	$6,937.20
67	1 1/2" Plastic Pipe (Sch. 40) (Supply Line)	440.00	LF	$4.80	$2,112.00
68	2" Plastic Pipe (Sch. 40) (Supply Line)	727.00	LF	$7.70	$5,597.90
69	3" Plastic Pipe (Sch. 40) (Supply Line)	2,160.00	LF	$9.15	$19,764.00
70	Extend 8" Conduit	3.00	LF	$734.00	$2,202.00
71	Extend 10" Conduit	30.00	LF	$541.00	$16,230.00
72	Extend 22" Conduit	6.00	LF	$1,120.00	$6,720.00
73	Erosion Control (Bonded Fiber Matrix)	8,050.00	SF	$0.35	$2,817.50
74	Compost Sock	1,010.00	LF	$6.15	$6,211.50
75	Compost	8,050.00	SF	$0.25	$2,012.50
76	Incorporate Materials	8,050.00	SF	$0.24	$1,932.00
I37	Mobilization	1.00	LS	$7,740.00	$7,740.00

Total Bid Price: ~~$298,630.22~~

$270,328

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.

- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- No retention to be withheld.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Extend conduit bid by location (10), not LF.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	**CONFIRMED:**
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

Back To Query Form

Search Returned 1 Records

Tue Sep 03 13:44:45 PDT 2013

Query Criteria

Firm ID: 8022
Firm/DBA Name: diversified landscape

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	33801 WASHINGTON STREET
Address Line2	
City	WINCHESTER
State	CA
Zip Code1	92596
Zip Code2	
Mailing Address Line1	33801 WASHINGTON STREET
Mailing Address Line2	
Mailing City	WINCHESTER
Mailing State	CA
Mailing Zip Code1	92596
Mailing Zip Code2	
Certification Type	DBE
EMail	vicki@diversifiedlandscape.com
Contact Name	VIKKI MORALEZ
Area Code	(951)
Phone Number	926-7444
Fax Area Code	(951)
Fax Phone Number	926-7440
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 561730;
ACDBE NAICS	
Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
Please See Attachment A Appendix 1 of Good Faith Effort Documentation	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please See Attachment A, Appendices 3 & 4 of Good Faith Effort Documentation			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Please See Attachment A, Appendix 1 of Good Faith Effort Documentation					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Please See Attachment A, Appendix 2 of Good Faith Effort Documentation	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Please See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Documentation			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Please See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Documentation

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please See Attachment A, Appendices 2, 3, & 4 of Good Faith Effort Documentation

8. Include additional data to support a demonstration of good faith efforts.

Please See Attachment A, Appendix 4 of Good Faith Effort Documentation

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ATTACHMENT "A"

Granite Construction Company
Good Faith Efforts Documentation

For

Owner: Caltrans - Federal Aid#:ACHSNHP-X073(102)E

Project: 11-401404 Replace MBGR with Concrete Barrier

BID DUE: 08/29/13 at 2:00pm

ATTACHMENT "A"

TABLE OF CONTENTS

Owner: Caltrans - Federal Aid#:ACHSNHP-X073(102)E
Project: 11-401404 Replace MBGR with Concrete Barrier

APPENDIX/
TAB #

1. Breakdown of Bid Items Solicited & Quotes Requested

2. Evidence of Advertising

3. Evidence of Initial and Follow-up Solicitations

4. Evidence of Written and Verbal Contact with DBE Organizations & extra efforts taken to locate and utilize DBE Certified firms

ATTACHMENT A, APPENDIX #1

Fed Aid Proj No.: ACHSNHP-X073(102)E **Job Description** Replace MBGR with Concrete Barrier **Caltrans**
Contract No.: 11-401404 **Route Location** 11-SD-VAR-VAR **Granite Construction Company**

Item	Subcontractors	DBE	Price	% over Low Bid	Reason for Rejection	Discussions	% work of Total Bid	Items Normally Performed by G.C.Co.
128-133 Electrical Work	Select Electric, Inc		196,373		Selected quote	Lowest Price	2.54%	No
	Flatiron electric		289,270	47%	Price is High			
	MSL Electric		348,948	78%	Price is High			
	Steiny And Company		261,500	33%	Price is High			
80-81 AC DIKE	AC DIKE Company	X	3,847		Selected quote	Lowest Price-DBE	0.05%	No
	APCO		4,770	24%	Price is High			
25, 100-107 Fence, Guardrail & Crash Cushions	Alcorn Fence Company		1,013,020		Selected Quote	Lowest Price	13.10%	No
	Fence Corp, Inc.		1,315,549	30%	Price is High			
	Ace Fence Company	X	1,304,120	29%	Price is High			
	Ferreira Construction		1,029,570	2%	Price is High			
1, 7-8, 10, 23, 28-29, 119-127, 134 Striping	Payco Specialties	X	171,042		Selected quote	Lowest Price - DBE	2.21%	No
	Cal-Stripe		267,480	56%	Price Too High			
17-19, 27, 44-76, 137 Landscaping	Diversified andscape Co.	X	298,630		Selected Quote	Lowest Price - DBE	3.86%	No
	Landscape Support Services	X	322,800	8%	Price is High			
	Marina Landscape, Inc.		713,751	139%	Price is High			
	Sierra Landscape Development		310,370	4%	Price is High			
82, 137 16" CIDH Concrete Pile	Malcolm Drilling Company		477,706		Selected Quote	Lowest Price	6.18%	No
	Curtis Drilling Co.		574,487	20%	Price is High			
4 Construction Area Signs	Parris Traffic Control		55,197		Selected Quote	Lowest Price	0.71%	No
	Maneri Traffic Control		89,957	63%	Price is High			
	Statewide Safety		77,845	41%	Price is High			
	Arrow Signs		76,779	24%	Price is High			
	Smith & Son		57,000	3%	Price is High			
82, 85, 88, 108-118 Rebar Furnish & Install	Integrity Rebar Placers	X	765,392		Selected Quote	Lowest Price - DBE	9.90%	No
	Gerdau		804,989	5%	Price is High			
	CMC Rebar		867,778	13%	Price is High			
108-109, 112-116, 118 Concrete Barrier Wall	Granite Construction		692,940			Self Perform - Lowest Price	8.96%	Yes
	R.E. Serrario	X	1,800,858	160%	Price is High			
	ACL		373,624	-18%	Incomplete Scope			

% WORK AVAILABLE = 47.51%

R.E. SERRANO INC.

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED DBE - CERTIFICATION#CT-029324

Revised Quote

TO: Estimator

FROM: Matt Sorrow

PROJECT DESRIPTION: San Diego County Concrete Barrier and Crash Cushion Upgrades

OATE: August 29, 2013

BID FOR CONTRACT NO.: 11-401404

TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
108	Concrete Barrier Type 60	LF	7,130	$ 164.00	$ 1,169,320.00
109	Concrete Barrier Type 60S	LF	69	$ 512.00	$ 35,328.00
112	Concrete Barrier Type 60 Mod	LF	520	$ 366.00	$ 190,320.00
113	Concrete Barrier Type 60C Mod	LF	16	$ 1,240.00	$ 19,840.00
114	Concrete Barrier Type 60F Mod	LF	170	$ 380.00	$ 64,600.00
115	Concrete Barrier Type 60G Mod	LF	140	$ 320.00	$ 44,600.00
116	Concrete Barrier Type 60GE Mod	LF	170	$ 385.00	$ 65,450.00
118	Concrete Barrier Transition	LF	440	$ 480.00	$ 211,200.00
TOTAL					$ 1,800,858.00

Late notice from supplier of significant increased cost made this revision necessary

Exclusions:

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.

26. All Electrolier and pull box hardware.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
30. Anti-graffiti coating.

Special Conditions:

1. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
4. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
5. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
6. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
7. Prices subject to change if not accepted in writing within thirty (30) days.
8. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
9. RES will require prime contractor to coordinate construction activities at each location.
10. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
11. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
12. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
13. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
14. Prices bid as a package, please call before splitting.
15. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
16. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
17. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
18. **Prices are based on working standard shifts without overtime, and working in an uninterrupted sequence 5 days a week.**
19. Prime Contractor to provide **BARRIER survey** staking for line and grade. Survey points need to be 4 feet offset from left/right of center line of barrier with a **fill to top of barrier marked on stakes.** The left/right of centerline is to be determined with RES superintendent on site. Staking to be 50 foot centers in tangents and 25 foot centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
20. Prime to provide and maintain all weather track grade, clear of obstacles.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. **Concrete Barrier to be buried in hillside shall be excavated 4 foot clear of barrier to allow barrier construction.**
23. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
24. Prices listed above include mobilization as follows; 1 mob for barrier. Additional mobilizations add $10500 each, no credit for fewer.
25. **Escalator of $6 per linear foot for items 108-109, 112-116, and 118 beginning 9/1/14; and an additional $8 per linear foot every 6 months thereafter until the completion of this project.**

If you have any questions please call me at **925.957.8184, ext. 213**

ACL

207 W. STATE STREET, ONTARIO, CA 91761
PO Box 1929, Chino Hills, CA 91709
*OFFICE (909) 391-4477 * FAX (909) 391-4472*
License #A-468840

PROPOSAL

Date: 8/29/13
Page: 1 of 2
Project Name: Rte 5, 8,15,54,56 Various Locations
Contract No.: 11-401404
Location: San Diego County

We submit for your consideration the following proposal based on the list of Terms, Conditions, and Exclusions hereinafter set forth. This list shall become part of any subcontract agreement for this project and shall prevail over any conflicting terms.

Item	Type	Qty	Price	Total
110	80Mod	1,238LF	$117.00/LF	$144,846.00
111	736Mod	1,034LF	$34.07/LF	$35,228.38
117	736SV	2,450LF	$79.00/LF	$193,550.00
TOTAL:----------				$373,624.38 *

Excludes: Electroliers to Include @ $797.00 each, plus footage
Sign Based to Include @ $1,797.00 each, plus footage.

Item#110 Excludes: Footings (2ft 8in height Only)

Item#111 Excludes: Footings (3ft Height only)
Concrete & Rebar

Item#117 Includes: 'HE' Section
Contractor to provide square pile caps to line and grade width of rail

Contractor to provide light plants if necessary

*Total does not include Workers Compensation Insurance Waiver of Subrogation Endorsement to Include add $1,158.23 to total proposal.

- *Quote includes 4 move-in(s); additional move-ins are $ 5,700 each, Plus Build Up*
- *Quote is valid 45 days from Bid Date.*
- *Tailgate access only.*
- *Any questions please telephone our office.*

✧✧ FORM, POUR, FINISH ONLY ✧✧

ACL Construction Co., Inc. — Terms, Conditions, and Exclusions

This list of ACL's *Terms, Conditions, and Exclusions*, along with the preceding *Proposal* dated 8/29/13, shall be included as part of any contract and shall prevail over any conflicting terms.

Retention is **5%** after **50%** of ACL's work is in place. Prime Contractor shall release **100%** Retention 35 days after ACL's work is completed.

INSURANCE: ACL's limit is one million. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor. **EXCLUDES - Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense)**

ACL will not accept a Type I or Type II indemnity agreement.

Excludes - Engineering, Inspections, Permits, Fees, City Licenses, or Testing of any type.

ACL will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor furnished schedule, material, access, and structure not ready. Time delays which are out of ACL's control and in control of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

No Caltrans extra work will be performed until an agreement on price and time is given to ACL in the form of **written authorization** from the Prime Contractor.

No back charges will be accepted without **prior written authorization** from ACL.

No corrective work by others; ACL will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

ACL is not responsible for vandalism or damage to concrete barrier after barrier is placed and finished.

ACL is not responsible for damage or on-site clean up of instances done by others than ACL's own work force.

Any item or items of work may be deleted from ACL's proposal if requested by Prime Contractor and agreed upon before bid date. ACL's proposal is to be considered complete per their listed work. ACL's price is based only on items listed in our proposal.

Prime Contractor to provide at all bridges, and free standing walls, Cal-OSHA approved working scaffold and protective cover over traffic and environmentally impacted areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks; 12' wide work area, no more than 16" from flow line; minimum of 2' work area at both sides of rail form, and access to set forms with boom truck.

Prime Contractor to provide adequate access to ACL's work and not hinder work or work schedule.

Prime Contractor to provide secure area for ACL's material and equipment.

Prime Contractor to provide a **written move-in notification EIGHT (8) WEEKS before requested move-in date.**

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturdays & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to ACL free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to provide Square Pile Caps to line and grade width of rail.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specifications.

ACL Exclusions *– (See Page 1 of Proposal For Any Items Listed Here That We May Include on a Per-Contract Basis)*

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and/or Conduits, and Block-outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Sign Bases, Light Pedestals, and Electroliers when protruding.

Concrete, Concrete Pump, Cold weather Concrete Protection, Rebar, Rebar install, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching

Traffic Control – NOTE: Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones, Delineators, Protective Barriers, Fencing or K-Rail.

Survey – NOTE: Adequate Staking to be provided by the Prime Contractor.

Layout, Excavation, and Backfill; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

CNT (B)

SELECT ELECTRIC, INC.
License No. 297034

Select Electric, Inc.
P.O. Box 1775
Poway, CA 92074
T: 619-460-6060
F: 619-460-6069

Date: 8/29/2013

Attention: ESTIMATING

RE: Project Name: 11-401404
BID DATE: Date: 8/28/2013

SEI QUOTE NO.: Bid Tracker # 20275
QUOTE VALID FOR: 30 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the provided drawings.

BID ITEM	DESCRIPTION	QUANTITY	UNIT $	EXTENSION	
128	Maintaining existing traffic management system elements during construction	1	$1,000.00	$ 1,000.00	100%
129	Modify Flashing Beacon	1	$3,870.00	$ 3,870.00	99.2%
130	Modify Traffic Monitoring Station	1	$24,863.00	$ 24,863.00	99.5%
131	Modify Ramp Metering system	1	$35,966.00	$ 35,966.00	102.7%
132	Modify Signal and Lighting	1	$26,127.00	$ 26,127.00	104.5%
133	Modify Lighting	1	$104,547.00	$ 104,547.00	104.5%
	TOTAL			$196,373.00	

No. Addendum noted: 1, 2, 3

Clarifications:

1. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Select Electric, Inc.
2. This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime.
3. Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Select Electric, Inc.
4. Maintaining the temporary electrical systems does not include temporary relocation of lighting signal and equipment.
5. Select Electric, Inc. to provide single point electrical connections only for owner provided equipment.
6. Demo provided as Safe-Off only.
7. We reserve the right to review your Contract for mutual acceptance.

Exclusions:

1. Cost of bond. (Add 1.035 if applicable)
2. Construction permits, inspection fees and encroachment permits.
3. Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
4. Utility Company fees & support of existing utilities.
5. Cost of materials furnished by others but installed by Select Electric, Inc.
6. Turn on cost for materials furnished by others.
7. Electrical worked in items we are not a part of.

8	Temporary power.
9	Concrete housekeeping, equipment pads, curbs and bollards.
10	Surveying, layout, painting, patching, and landscaping.
11	Signing and striping
12	**Traffic control , Traffic Control plans and "K" rail installation**
13	Removal of spoils and hazardous materials, waste handling or removal, clearing and grubbing.
14	Rock demolition or removal.
15	Saw cutting, removal, and patching of existing concrete slabs, equipment pads, pole bases, duct banks or asphalt pavement.
16	Dewatering and water diversion.
17	Access Panels.
18	Weekend, shift and night work

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is(are) firm for

30 days. Should you have any questions, please contact us at your convenience.

Sincerely,
Robert Jones
Estimator
Select Electric, Inc.



FLATIRON
ELECTRIC GROUP, INC.

7911-A Pine Ave.
Chino, CA 91708
714-228-9631 Phone
909-597-9151 Fax

Contractors Llc # 862724 A, C-10 Expires 8/31/13 Union Contractor

QUOTATION (REVISED)

CITY: CALTRANS
LOC: 11-SD-VAR (11-401404)

BID DATE: 8/29/2013
BID NUMBER: 7476

ITEM	DESCRIPTION OF WORK	QTY	UNIT	UNIT PRICE	TOTAL
128	MAINTAIN EXISTING ELEMENTS	1	LS	$ 2,500.00	$ 2,500.00
129	MOD FLASHING BEACON	1	LS	$ 14,900.00	$ 14,900.00
130	MOD TMS	1	LS	$ 39,200.00	$ 39,200.00
131	MOD RAMP METERING	1	LS	$ 49,300.00	$ 49,300.00
132	MOD SIGNAL AND LIGHTING	1	LS	$ 32,480.00	$ 32,480.00
133	MOD LIGHTING	1	LS	$ 125,890.00	$ 125,890.00
134	MOB	1	LS	$ 25,000.00	$ 25,000.00
				TOTAL	**$ 289,270.00**

Exclusions:
Permits / Design / Inspection cost.
Bonds. (1% or $500.00 minimum, if required.)
Signing / Striping / Sandblasting. (Labor to install mast arm mounted signs included.)
Survey / Utility Fees.
Weekend / Shift / Night work. (Unless schedule agreed to in advance.)
Engineered traffic control plan.
Builders Risk Insurance.
SWPPP and BMP's.
Out of state inspection.
Traffic control (Plan 3 nights for loop installation)

Notes:
Quote valid 30 days.
Price based on Caltrans 2010 Standard Plans and Spec's.
Addendum 1,2,3 noted.

Flatiron Electric Group, Inc.

Estimator

ELECTRIC, INC.

Lic # 822450, C10

PROJECT QUOTATION

Project Description: Various Location in San Diego County
11-401404

Owner/Contact: Cal Trans

Bid Date: 8-29-13 @ 2:00 pm

Item #	Description of Work	Quantity	Unit	Unit Price	Extension
128	Maintaining Existing TMS Elements	1	Ls	$1,200.00	1,200.00
129	Modify Flashing Beacon	1	Ls	$19,000.00	19,000.00
130	Modify TMS	1	Ls	$57,000.00	57,000.00
131	Modify Ramp Metering System	1	Ls	$42,000.00	42,000.00
132	Modify Signal and Lighting	1	Ls	$46,000.00	46,000.00
133	Modify Lighting	1	Ls	$183,748.00	183,748.00
				Grand Total	**$ 348,948.00**

Addendum # 1, 2 & 3 acknowledged

EXCLUSIONS: Bond, survey, permits and fees, inspection fees, engineering fees, utility fees, Cal-Trans Travel and inspections fees, Traffic Control, signing & striping.

Prepared by: Kevin Moore

4938 E. La Palma Ave. Anaheim, CA 92807 - Tel (714) 693-4837, Fax (714)693-4838
Mobile # (714) 713-2409
SBE Cert #59314

MB

STEINY AND COMPANY, INC.
ELECTRICAL CONTRACTORS AND ENGINEERS
1063 Cuyamaca Street, El Cajon, CA 92020
PHONE (619) 448-7800 FAX (619) 448-7986
License #161273

Prime Bidder
Attn: Estimating Department

RE: **11-401404 Replace MBGR with Concrete Barrier and Upgrade Crash Cushions, Various, San Diego County**

QUOTE#: 13005

BID DATE: August 29, 2013 BID TIME 2:00pm QUOTE VALID FOR 60 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the electrical plans and as specified.

BID ITEM		QUAN.	UNIT $	EXTENSION
128	Maintaining Existing traffic Management System Elements During Construction	1	$2,000.00	$2,000.00
129	Modify Flashing Beacon	1	$4,800.00	$4,800.00
130	Modify Traffic Monitoring Station	1	$38,200.00	$38,200.00
131	Modify Ramp Metering System	1	$44,600.00	$44,600.00
132	Modify Signal and Lighting	1	$37,300.00	$37,300.00
133	Modify Lighting	1	$131,600.00	$131,600.00
134	Mobilization	1	$3,000.00	$3,000.00
			TOTAL	$261,500.00

Addenda No. 1, 2 and 3 noted.

Clarifications:

1. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Steiny & Company, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Steiny & Company, Inc.
2. This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime.
3. Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Steiny & Company, Inc.
4. Electrical work for specialty equipment provided by others or included in other Divisions of the specifications is not included in this proposal. Steiny & Company, Inc. will provide single point power connection only as shown on the drawings.
5. Maintaining the temporary electrical systems does not include temporary relocation of lighting signal and equipment.
6. Steiny and Company, Inc. to provide single point electrical connections only for owner provided equipment.
7. Demo provided as Safe-Off only.
8. We reserve the right to review your Contract for mutual acceptance.
9. If electronic copies of as-built drawings are required, Prime contractor to provide Steiny and Company, Inc. with original electronic files at no cost to Steiny and Company, Inc.
10. Purchase of long lead items is subject to baseline schedule. If baseline schedule is not available, the purchase of long lead items as directed by the General Contractor/Owner, will be subject to material on hand billing and payment.

Exclusions:

1. Cost of bond - Call for bond rate
2. Construction permits, inspection fees and encroachment permits.
3. Caltrans inspection cost for (welding spec 6.3) and any associated travel expenses.
4. Utility Company fees & support of existing utilities.
5. Cost of materials furnished by others but installed by Steiny and Company, Inc.
6. Turn on cost for materials furnished by others.
7. Electrical worked in items we are not a part of.
8. Temporary power.
9. Concrete housekeeping, equipment pads, curbs and bollards.
10. Surveying, layout, painting, patching, and landscaping.
11. Signing and striping (Labor to install regulatory mast arm signs is included.)

STEINY AND COMPANY, INC.
ELECTRICAL CONTRACTORS AND ENGINEERS
1083 Cuyamaca Street, El Cajon, CA 92020
PHONE (619) 448-7800 FAX (619) 448-7986
License #161273

Prime Bidder
Attn: Estimating Department

12 Traffic control plans and "K" rail installation
13 Removal of spoils and hazardous materials, waste handling or removal, clearing and grubbing.
14 Rock demolition or removal.
15 Saw cutting, removal, and patching of existing concrete slabs, equipment pads, pole bases, duct banks or asphalt pavement.
16 Process piping, installation of inline instrumentation and other mechanical work and equipment.
17 Seismic calculations of equipment not furnished by Steiny & Company, Inc.
18 Dewatering and water diversion.
19 Access Panels.
20 Motors, engines, and pumps to be provided and installed by others.
21 Electrical gear and transformers to be offloaded and set by others.
22 Cathodic protection.
23 Manholes not a part of Division 16, either cast in place or precast, are excluded from this proposal.
24 Fuel for diesel generators to be provided by others.
25 Weekend, shift and night work
26 Traffic Control

Sincerely,

Ron Marin, rmarin@steinyco.com
Estimator

GNT

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SAN DIEGO VAR 11-401404

BIDS : 8/29/13

"PLACE ONLY"* 90 LF ASPHALT DIKE (TYPES C,F) @ $42.75 LF.

90' * $42.75 = $3,847.50

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
www.apcodike.com

07/24/2013

PROJECT #: **11-401404**
PROJECT NAME: **CALTRANS ROUTE 5**
LOCATION: **SAN DIEGO**

PROPOSAL #: **13-396**
WEEKDAY NIGHTIME HOURS

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
80	PLACE ASPHALT CONCRETE DIKE	C	62	LF	$53.00	**$3,286.00**
81	PLACE ASPHALT CONCRETE DIKE	F	28	LF	$53.00	**$1,484.00**

FALSE

TOTAL	**90**	**LF**	**TOTAL**	**$4,770.00**

DAYS ON JOB 1 **MOVE IN'S** 1 **ADDITIONAL MOVES** **$3,600.00**

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
DIKE PLACEMENT ON FINISHED SURFACE

1. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

2. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

3. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted

4. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

5. We require 15 days notice prior to start of work.

6. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business license asphalt under dike (pre-pave), asphalt and trucking

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

ACCEPTED

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

Alcorn Fence Company
DBA
ATLAS FENCE COMPANY
788 Energy Way, Chula Vista, CA. 91911
Ph. 619-397-6500 Fax: 619-397-6506
CA Lic # 176374, expires 10/31/13

PROJECT:	Caltrans # 11-401404	CONTRACTOR:	
CONTACT:	Tom Stack	ATTENTION:	ESTIMATING
PHONE:	619-397-6500	FAX:	
DATE:	8/28/2013	PHONE:	

Plans & Specs:	Yes	X	No		Bondable:	Yes X	No
Installed:	Yes	X	No		Rate:	0.75%	
Tax Included:	Yes	X	No		DBE/WBE:	Yes	No X
Union:	Yes	X	No		Addendum:	Three noted	

Will Pull out

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # 176374, expires 10/31/2013.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
24	Treated Wood Waste	192000	$0.55	$105,600.00
25	Remove Fence (Type WM)	180	$7.50	$1,350.00
26	Remove Metal Beam Guard Rail	9660	$9.85	$95,151.00
100	Fence (Type WM, Metal Post)	60	$33.50	$2,010.00
101	Transition Railing (Type WB)	2	$3,550.00	$7,100.00
102	Alternative Inline Terminal System	1	$3,892.00	$3,892.00
103	Alternative Flared Terminal System	1	$2,398.00	$2,398.00
104	Alternative Crash Cushion	23	$32,150.00	$739,450.00
105	Crash Cushion (Type SMART)	2	$35,655.00	$71,310.00
106	Crash Cushion (Type SMART-TL2)	1	$29,830.00	$29,830.00
107	Crash Cushion (Quadguard Elite)	4	$38,920.00	$155,680.00
	70 Shifts of Traffic Control Required			
			Total	$1,213,771.00

Clarifications: Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept and any costs incurred prior to Cancellation will be billed to client for reimbursement.

Exclusions:	
Engineering and Staking	Permits and/or fees
Clearing and Grading	Location of Underground Utilities
Patching and Restoration	Concrete and/or asphalt
Bond Premium (0.74%)	Concrete Coring, Rock Drilling, Saw Cutting, Asphalt Patching
Traffic Control and Layout	Core drilling wall for Transition Railing Type WB and/or MBGR
Offsite Spoil Removal	Concrete anchor block for Transition Railing Type WB
Maintenance	Concrete anchor slab and/or foundation slab for crash cushions
Vegetation control	Concrete anchor block for crash cushions
	Crash cushion removal and/or ancillary items

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas's.

ENT

* PROPOSAL * License No. 886544 * CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:	PHONE:	FAX:	DATE:
Granite Construction Company	760-732-0915	760-758-1501	8/29/2013
Attention:	**JOB NAME:**		
Mike Boer	Caltrans 11-401404		
	JOB LOCATION:		
	Various Locations San Diego County		

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
192,000	24	Treated Wood Waste	$0.23	LB	$44,160.00
180	25	Remove Fence (Type WM)	$12.05	LF	$2,169.00
9,660	26	Remove MBGR	$9.50	LF	$91,770.00
60	100	Fence (Type WM, Metal Post)	$43.50	LF	$2,610.00
2	101	Transition Railing (Type WB)	$3,350.00	EA	$6,700.00
1	102	Alternative In-Line Terminal System	$2,840.00	EA	$2,840.00
1	103	Alternative Flared Terminal System	$2,490.00	EA	$2,490.00
23	104	Alternative Crash Cushion	$46,920.00	EA	$1,079,160.00
2	105	Crash Cushion (TYPE SMART)	$31,330.00	EA	$62,660.00
1	106	Crash Cushion (TYPE SMART-TL2)	$25,120.00	EA	$25,120.00
4	107	Crash Cushion (QUADGUARD ELITE)	$32,950.00	EA	$131,800.00

NOTE 1: Items 104, 105, 106 & 107 Crash Cushions: do not include concrete pad or concrete backup block.
NOTE 2: Item 104- Alternative Crash Cushion: figured as Type 2-(deduct $15,000 ea if Type 1 can be used)
NOTE 3: Please figure 60 shifts of traffic control for us (30 ea for the crash cushions- 30 ea for all other items)

TOTAL = $1,451,479.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block
AC Patch or Restoration

NOTE FOLLOWING CONDITIONS:
Addenda 1 thru 3 Noted
Our Bond Rate is 1%
FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:

Signature: _____

Date: _____

AUTHORIZED SIGNATURE:

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigatin, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by ' men's Compensation Insurance. All property markers must be at the start of cons- n or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

Rev138

ENT

* PROPOSAL * License No. 886544 * CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:	PHONE:	FAX:	DATE:
Granite Construction	760-715-0915	760-758-1501	8/29/2013
Attention: Mike Boer	JOB NAME: Caltrans 11-401404		
	JOB LOCATION: Various Locations San Diego County		

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
192,000	24	Treated Wood Waste	$0.30	LB	$57,600.00
180	25	Remove Fence (Type WM)	$14.50	LF	$2,610.00
9,660	26	Remove MBGR	$9.50	LF	$91,770.00
60	100	Fence (Type WM, Metal Post)	$45.60	LF	$2,736.00
2	101	Transition Railing (Type WB)	$3,400.00	EA	$6,800.00
1	102	Alternative In-Line Terminal System	$3,250.00	EA	$3,250.00
1	103	Alternative Flared Terminal System	$2,900.00	EA	$2,900.00

lote 1: Please figure 30 shifts of traffic control for us

TOTAL = $167,666.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration

NOTE FOLLOWING CONDITIONS:
Addenda 1 thru 3 Noted
Our Bond Rate is 1%
FenceCorp is a Union Contractor
"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:

Signature: _____

Date: _____

AUTHORIZED SIGNATURE:

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigatin, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our worker's are fully covered by ment's Compensation Insurance. All property markers must be at the start of cons-n or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

Rev13B

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Replace MBGR with Concrete Barrier and Upgrade Crash Cushions (Contract No. 11-401404)
At Various Locations In San Diego Co., CA
BID DATE : 8/29/13 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 8/28/13
PAGES : 1
ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
24	TREATED WOOD WASTE	LB	192,000	$ 0.50	$ 96,000.00
25	REMOVE FENCE (TYPE WM)	LF	180	$ 10.00	$ 1,800.00
26	REMOVE METAL BEAM GUARD RAILING	LF	9,660	$ 11.00	$ 106,260.00
100	FENCE (TYPE WM, METAL POST)	LF	60	$ 27.00	$ 1,620.00
101	TRANSITION RAILING (TYPE WB)	EA	2	$ 3,500.00	$ 7,000.00
102	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	1	$ 3,100.00	$ 3,100.00
103	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	1	$ 2,300.00	$ 2,300.00
104	ALTERNATIVE CRASH CUSHION	EA	23	$ 46,400.00	$ 1,067,200.00
105	CRASH CUSHION (TYPE SMART)	EA	2	$ 31,800.00	$ 63,600.00
106	CRASH CUSHION (TYPE SMART-TL2)	EA	1	$ 26,100.00	$ 26,100.00
107	CRASH CUSHION (QUADGUARD ELITE)	EA	4	$ 32,850.00	$ 131,400.00
				TOTAL AMOUNT:	**$ 1,506,380.00**

* ITEM # 101 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 104-107 - CONCRETE ANCHOR SLAB, BARRIER & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS **(except footings for item 100)**; VEGETATION CONTROL; REMOVAL OF CRASH CUSHION, BARRIER, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING DR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & ANY FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS **(spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)**

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

ENT

Since 1988
FERREIRA
CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180

BID DATE: 8/29/13
BID TIME: 2:00 P.M.

PROJECT NAME: Caltrans 11-401404
LOCATION: In San Diego County at Various Locations

BOND RATE: 1% **ADDENDUMS NOTED: 1, 2, 3**

ITEM #	DESCRIPTION	QUANTITY	UM	UNIT PRICE	TOTAL
25	Remove Fence (Type WM)	180	LF	$ 6.20	$ 1,116.00
26	Remove Metal Beam Guard Railing	9680	LF	$ 10.50	$ 101,430.00
100	Fence (Type WM, Metal Post)	60	LF	$ 40.00	$ 2,400.00
101	Transition Railing (Type WB)	2	EA	$ 3,560.00	$ 7,120.00
102	Alternative In-Line Terminal System	1	EA	$ 3,200.00	$ 3,200.00
103	Alternative Flared Terminal System	1	EA	$ 3,000.00	$ 3,000.00
104	Alternative Crash Cushion (REACT)	23	EA	$ 32,990.00	$ 758,770.00
105	Crash Cushion (Type SMART)	2	EA	$ 35,700.00	$ 71,400.00
106	Crash Cushion (Type SMART-TL2)	1	EA	$ 29,388.00	$ 29,388.00
107	Crash Cushion (Quadguard Elite)	4	EA	$ 38,294.00	$ 153,176.00
	TOTAL BID:			$	1,131,000.00

NOTE: Contract or Letter of Intent required within 60 days of bid in order to hold pricing.
NOTE: Certificates of Insurance can be issued upon request.
NOTE: For Items 104, 105, 106, & 107 Concrete pad is excluded.
NOTE: The price for Items 104, 105, 106, & 107 is based on eligibility as Railing and Appurtenances for progress payment even if they are not incorporated into the work, Section 9-1.16C of the Special Provisions.
NOTE: For Item #101, Concrete anchor block is excluded.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com

8-29

Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage Striping &
Marking Removals

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 Fax (619) 427-1620

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

FEDERAL AID PROJECT / ACHSNHP-X073(102)E

Project Description:	*STATE HIGHWAY IN SD COUNTY / VARIOUS LOCATIONS 11-401404*			Bid Date:	*8/29/2013*
Contract Time Limit:	W.D.	Liquidated Damages:	per C.D.	Addendums Noted:	3

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	$ 5,000.00	$ 5,000.00
7	TEMP. MARKING PAINT	440.00	SF	$ 8.00	$ 3,520.00
8	TEMP. STRIPE PAINT	47,100.00	LF	$ 0.40	$ 18,840.00
10	TEMP. PVMT. MARKER	1,640.00	EA	$ 5.00	$ 8,200.00
23	REMOVE YELLOW PAINT STRIPE (HAZ.)	23,100.00	LF	$ 1.40	$ 32,340.00
28	REMOVE PAINT STRIPE	60,800.00	LF	$ 0.55	$ 33,440.00
29	REMOVE PVMT. MARKING	1,010.00	SF	$ 1.70	$ 1,717.00
119	THERMO PVMT. MARKING (WET VIZ.)	1,920.00	SF	$ 3.00	$ 5,760.00
120	PAINT STRIPE (1-COAT)	5,470.00	LF	$ 0.50	$ 2,735.00
121	4" THERMO. STRIPE (WET VIZ.)	24,400.00	LF	$ 0.34	$ 8,296.00
122	4" THERMO. STRIPE (BKN. WET VIZ. 17-7)	3,220.00	LF	$ 1.00	$ 3,220.00
123	4" THERMO. STRIPE (BKN. WET VIZ. 36-12)	3,270.00	LF	$ 0.60	$ 1,962.00
124	8" THERMO. STRIPE (WET VIZ.)	5,590.00	LF	$ 0.90	$ 5,031.00
125	8" THERMO. STRIPE (BKN. WET VIZ. 12-3)	1,430.00	LF	$ 0.70	$ 1,001.00
126	PVMT. MARKER (NON-REFL)	570.00	EA	$ 2.00	$ 1,140.00
127	PVMT. MARKER (RETROREFL)	960.00	EA	$ 4.00	$ 3,840.00
134	MOBILIZATION	1.00	LS	$ 35,000.00	$ 35,000.00

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - L.D.'s - PLANS - PERMITS- SWEEPING - ***GC TO PROVIDE HAZ MAT. STORAGE***

INCLUSIONS:

CLEAN-UP OF YELLOW REMOVAL DEBRIS

# of Working Days to Complete our Work: 20 # of Move-In's Allotted: 12 Add'l Move-In's: $ 1,000.00

BID AMOUNT: $ 171,042.00 ESTIMATOR: BILL TAYLOR

ENT

CAL STRIPE INC.
2040 East Steel Road
Colton, CA. 92324
Phone: (909) 884-7170
Fax: (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A
Ca. Lic.# 685387
Signatory to Laborers Union
Local No.1184
ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION :

BIDS ON - 8/29/2013 **"REVISED QUOTE"** August 27, 2013

PROJECT DESCRIPTION: Concrete Barrier – Various Locations in San Diego County
CONTRACT / PROJECT NO: Caltrans # 11-401404 11-SD-5,8,15,54,56-Var

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order.

   A signed purchase order, or subcontract is required prior to any work associated with this proposal.
4. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe.
5. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
6. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
7. Prices are based on Plans & Specifications available at bid time, including all addenda.
8. Prime Contractor to provide schedule, complete set of plans and Special Provisions prior to any move-in being scheduled.
9. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work.
10. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.
11. Traffic control plans are not included. ALL lane closure requests are to be submitted by The Prime Contractor.
12. If Contractor requires a Bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe bond rate is 1.5%.
13. Cal Stripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by Prime to be paid by Prime Contractor.
14. No extra work or additional work will be performed without written authorization.

Project: Vars Locs San Diego Caltrans #11-401404 "REVISED" Bids on 8/29/13

ITEM #	QTY	UNITS	DESCRIPTION	UNIT $	TOTAL
	1	LS	Lead Compliance Plan (Stripe Removal)	$750.00	$ 750.00
7	440	SF	Temporary Pavement Marking (Paint)	$15.00	$ 6,600.00
8	47100	LF	Temporary Traffic Stripe (Paint)	$1.25	$ 58,875.00
10	1640	EA	Temporary Pavement Marker	$10.00	$ 16,400.00
23	23100	LF	Remove Yellow Thermo Stripe	$1.00	$ 23,100.00
28	60800	LF	Remove Painted Stripe	$0.55	$ 33,440.00
29	1010	SF	Remove Painted Marking	$3.00	$ 3,030.00
119	1920	SF	Thermo Pavement Marking (EWNV)	$7.00	$ 13,440.00
120	5470	LF	Paint Traffic Stripe (2 - Coat)	$1.50	$ 8,205.00
121	24400	LF	4" Thermo Stripe (EWNV)	$1.40	$ 34,160.00
122	3220	LF	4" Thermo Stripe (EWNV)(Bkn 17-7)	$1.00	$ 3,220.00
123	3270	LF	4" Thermo Stripe (EWNV)(Bkn 36-12)	$1.00	$ 3,270.00
124	5590	LF	8" Thermo Stripe (EWNV)	$3.00	$ 16,770.00
125	1430	LF	8" Thermo Stripe (EWNV)(Bkn 12-3)	$3.00	$ 4,290.00
126	570	EA	Pavement Marker (Non-Reflective)	$7.00	$ 3,990.00
127	960	EA	Pavement Marker (Retroreflective)	$14.00	$ 13,440.00
137	1	LS	Mobilization - Cal Stripe Operations	$24,500.00	$ 24,500.00
					$ -
					$ -
					$ -
					$ -
				TOTAL BASE BID	$ 267,480.00

Additional Terms:

A. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

B. The following materials and services are included in this quote:
Thermoplastic [yes] Traffic Paint [yes] Pavement Markers [yes] Thermo/Paint Removal [yes] Marker Removals [yes]
Removal of temp tabs [NO] Lead Compliance Plan [Yes] Lead classes [NO] **Portable CMS Boards [NO]**

C. [3] Move-ins included for permanent delineation. Additional Move-ins @ $3,500.00 ea

D. [7] Move-ins included for temporary delineation. Additional Move-ins @ $3,500.00 ea

E. Traffic control is included in this quote. (Appox. # of shifts required to complete our work = 18)

F. **All detour and special ramp/connector closure signs shall be furnished and placed by The General Contractor.**

G. Cal Stripe requires that the work area be unobstructed by other operations while the pavement delineation is being placed.

H. Prime Contractor to provide a dumpsite within the job limits for all debris generated by the pavement delineation removal operation and The Prime Contractor is responsible for disposing all such debris. Hazardous debris will be handled per the special provisions.

I. Prime Contractor to provide K rail layout, centerline/edgeline and ETW with stationing @ 200' intervals.

J. Pre-striping pavement sweeping if required to be provided by the Prime Contractor.

K. Addendums are acknowledged.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
ESTIMATOR: STEVE WORKS

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Granite Construction	**Contact:**	Joe Eckardt
Address:	440 South Melrose Drive, Suite 200	**Phone:**	(760) 732-0910
	Vista, CA 92081	**Fax:**	(760) 758-1501
Project Name:	11-401404	**Bid Number:**	2247
Project Location:	San Diego, CA	**Bid Date:**	8/29/2013
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Temporary Hydraulic Mulch(Bonded Fiber Matrix)	240.00	SY	$4.85	$1,164.00
~~18~~	~~Temporary Drainage Inlet Protection~~	~~21.00~~	~~EACH~~	~~$332.00~~	~~$6,972.00~~
~~19~~	~~Temporary Fiber Roll~~	~~9,480.00~~	~~LF~~	~~$2.25~~	~~$21,330.00~~
27	Remove Irrigation Facility	1.00	LS	$4,590.00	$4,590.00
44	Roadside Clearing	1.00	LS	$27,890.00	$27,890.00
45	Iron Sulfate	530.00	LB	$1.20	$636.00
46	Mulch	130.00	CY	$41.60	$5,408.00
47	Slow Release Or Controlled Release Fertilizer	420.00	LB	$0.86	$361.20
48	Plant (Group F)	49,900.00	EACH	$0.45	$22,455.00
49	Plant (Group H)	16,136.00	EACH	$0.37	$5,970.32
50	Maintain Existing Planted Areas	1.00	LS	$7,050.00	$7,050.00
51	Plant Establishment Work	1.00	LS	$42,150.00	$42,150.00
52	Check And Test Existing Irrigaion Facilities	1.00	LS	$28,260.00	$28,260.00
53	Maintain Existing Irrigation Facilities	1.00	LS	$7,050.00	$7,050.00
54	Control and Neutral Conductors	1.00	LS	$4,070.00	$4,070.00
55	1" Electric Remote Control Valve	11.00	EACH	$295.00	$3,245.00
56	1 1/2" Electric Remote Control Valve	6.00	EACH	$390.00	$2,340.00
57	Sprinkler (Type A-5)	61.00	EACH	$44.90	$2,738.90
58	Sprinkler (Type A-6)	14.00	EACH	$66.10	$925.40
59	Sprinkler (Type A-7)	13.00	EACH	$44.90	$583.70
60	Sprinkler (Type B-1)	98.00	EACH	$22.20	$2,175.60
61	Sprinkler (Type B-5)	20.00	EACH	$27.50	$550.00
62	1 1/4" Gate Valve	1.00	EACH	$320.00	$320.00
63	2" Gate Valve	4.00	EACH	$418.00	$1,672.00
64	3" Gate Valve	4.00	EACH	$790.00	$3,160.00
65	1" Plastic Pipe (Sch. 40) (Supply Line)	3,397.00	LF	$4.50	$15,286.50
66	1 1/4" Plastic Pipe (Sch. 40) (Supply Line)	1,476.00	LF	$4.70	$6,937.20
67	1 1/2" Plastic Pipe (Sch. 40) (Supply Line)	440.00	LF	$4.80	$2,112.00
68	2" Plastic Pipe (Sch. 40) (Supply Line)	727.00	LF	$7.70	$5,597.90
69	3" Plastic Pipe (Sch. 40) (Supply Line)	2,160.00	LF	$9.15	$19,764.00
70	Extend 8" Conduit	3.00	LF	$734.00	$2,202.00
71	Extend 10" Conduit	30.00	LF	$541.00	$16,230.00
72	Extend 22" Conduit	6.00	LF	$1,120.00	$6,720.00
73	Erosion Control (Bonded Fiber Matrix)	8,050.00	SF	$0.35	$2,817.50
74	Compost Sock	1,010.00	LF	$6.15	$6,211.50
75	Compost	8,050.00	SF	$0.25	$2,012.50
76	Incorporate Materials	8,050.00	SF	$0.24	$1,932.00
137	Mobilization	1.00	LS	$7,740.00	$7,740.00

Total Bid Price: ~~$298,630.22~~

$270,318

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.

- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- No retention to be withheld.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch and compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Extend conduit bid by location (10), not LF.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	**CONFIRMED:**
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

Landscape Support Services, Inc.

Fax

To:		From:	Rodriguez, Rogelio
Company:	Granite Construction Company, Inc. (San Diego)	Pages:	3
Fax:	(760) 758-1501	Date:	8/28/2013
Re:	Caltrans 11-401404		

Revised/updated proposal. Please call me with any questions, 818-475-0684.

LSS

Estimate

Date	Estimate #
8/28/2013	EST200757

ıdscape Support Services, Inc.

14900 Magnolia Blvd. Ste 55307
Sherman Oaks CA 91403
(818) 475-0680

Bill To	Job Location
Granite Construction Company, Inc. 440 S. Melrose Dr. Ste. 200 Vista CA 92081	

Expires	Estimator	Job	Terms
10/27/2013	8423 Rodriguez, Rogelio	Caltrans 11-401404	Net 30

Description	U/M	Quantity	Rate	Amount
ITEM 17 - TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) * Installation only, maintenance and removal not included	SQYD	240	2.30	552.00
ITEM 18 - TEMPORARY DRAINAGE INLET PROTECTION * Installation only, maintenance and removal not included	EA	21	290.50	6,100.50
ITEM 19 - TEMPORARY FIBER ROLL * Installation only, maintenance and removal not included	LF	9,480	2.89	27,397.20
ITEM 44 - ROADSIDE CLEARING	LS	1	12,579.00	12,579.00
ITEM 45 - IRON SULFATE	LB	530	0.50	265.00
ITEM 46 - MULCH	CY	130	67.70	8,801.00
ITEM 47 - SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER	LB	420	3.45	1,449.00
ITEM 48 - PLANT (GROUP F)	EA	49,900	0.70	34,930.00
ITEM 49 - PLANT (GROUP H)	EA	16,136	0.50	8,068.00
ITEM 50 - MAINTAIN EXISTING PLANTED AREAS	LS	1	84,630.00	84,630.00
ITEM 51 - PLANT ESTABLISHMENT WORK	LS	1	28,210.00	28,210.00
ITEM 52 - CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	1	7,867.00	7,867.00
ITEM 53 - MAINTAIN EXISTING IRRIGATION FACILITIES	LS	1	6,508.00	6,508.00
ITEM 54 - CONTROL AND NEUTRAL CONDUCTORS	LS	1	7,716.00	7,716.00
ITEM 55 - 1" ELECTRIC REMOTE CONTROL VALVE	EA	11	431.00	4,741.00
ITEM 56 - 1-1/2" ELECTRIC REMOTE CONTROL VALVE	EA	6	486.00	2,916.00
ITEM 57 - SPRINKLER (TYPE A-5)	EA	61	42.00	2,562.00
ITEM 58 - SPRINKLER (TYPE A-6)	EA	14	87.00	1,218.00
ITEM 59 - SPRINKLER (TYPE A-7)	EA	13	42.00	546.00
ITEM 60 - SPRINKLER (TYPE B-1)	EA	98	20.50	2,009.00
ITEM 61 - SPRINKLER (TYPE B-5)	EA	20	44.70	894.00
ITEM 62 - 1-1/4" GATE VALVE	EA	1	397.00	397.00
ITEM 63 - 2" GATE VALVE	EA	4	433.00	1,732.00
ITEM 64 - 3" GATE VALVE	EA	4	1,118.00	4,472.00
ITEM 65 - 1" PLASTIC PIPE (SCHEDULE 40)	LF	3,397	3.15	10,700.55
ITEM 66 - 1-1/4" PLASTIC PIPE (SCHEDULE 40)	LF	1,476	3.79	5,594.04
ITEM 67 - 1-1/2" PLASTIC PIPE (SCHEDULE 40)	LF	440	3.44	1,513.60
ITEM 68 - 2" PLASTIC PIPE (SCHEDULE 40)	LF	727	5.68	4,129.36
ITEM 69 - 3" PLASTIC PIPE (SCHEDULE 40)	LF	2,160	9.67	20,887.20
ITEM 70 - EXTEND 8" CONDUIT	LF	3	226.00	678.00
ITEM 71 - EXTEND 10" CONDUIT	LF	30	298.00	8,940.00
ITEM 72 - EXTEND 22" CONDUIT	LF	6	489.00	2,934.00
ITEM 73 - EROSION CONTROL (BONDED FIBER MATRIX)	SQYD	8,050	0.33	2,656.50
ITEM 74 - COMPOST SOCK	LF	1,010	4.30	4,343.00
ITEM 75 - COMPOST	SQFT	8,050	0.22	1,771.00
ITEM 76 - INCORPORATE MATERIALS	SQFT	8,050	0.26	2,093.00

LSS

Estimate

Date	Estimate #
8/28/2013	EST200757

Terms • Site to be received at finish grade, plus or minus one-tenth of an inch. • This estimate is based on Federal prevailing wages. • Cost for payment and performance bonds is not included. • No traffic or pedestrian control. • No water meter, temporary water cost, to be provided by others. • Monthly progress payments based on percent or unit complete are due in full each period, no retention withholding. • Mobilization for temporary erosion control: $850. • Up to 2 mobilizations included for landscape, irrigation and final stabilization if all items are included. • Please call Rogelio @ 818-475-0684 with any questions about this bid.				

Total $322,799.95

Landscape Support Services, Inc.
California Contractor's License # 969552, Class C27
California DGS SB (Micro) # 1630860
CUCP / Caltrans DBE / WBE # 40620

Per Rogelio at 8/28/13 @ 11:12 AM

Bond Rate = 3%

- Non-union but would be willing to do A job Agreement @ no cost.
- Add $450 / Add'l Mobilization (Add 6 ea)

ENT

MARINA
Still Growing

Project: CT 11-401404, EL CENTRO
Bid Date: 8/29/2013 **Bid Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:
Architect: STEPHEN ALVAREZ
Sheets: 13, 14, 22, 24, 26, 28, 32, 33, 65, 201 - 208, 211 - 218
Dated: 4/24/13
Spec. Sect.: 20 Landscape
Wage: Federal **Addenda:** 1 Through 3

SEE ATTACHED BID BREAKDOWN

Qualifications:

* Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/-.10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
* This bid is based on trenching with a trencher in a conventional manner. Hard dig trenching or excavation that requires the use of other types of equipment, such as rock saws and backhoes, is excluded.
* Our work includes two move-ins. Any additional moves shall be billed at $ 750.00 each.
* All large trees, pipe and wire shall be installed prior to paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
* Adequate equipment access to work areas to be provided by others. Our standby rate is $ 135.00/Hour.
* Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
* Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. 'Water source shall be made available with a minimum 2" size and at least 100 psi or better.

Exclusions:

* Demolition, removals, roadside clearing, clearing, grubbing, digging, or trenching of hard dig materials.
* 110 /120 volt electrical power, hookup, or telephone service to irrigation controllers or pumps.
* Permits, testing, auditing, inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
* Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P., lead compliance, trench plates, temporary facilities, tree well, or site furnishings.
* Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
* Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
* We cannot guarantee germination of seed.
* This proposal excludes removal or disposal of all erosion control methods.
* Not responsible for grading or disturbance to existing graded areas.
* UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
* ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
* Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.
* Maintain easement.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 42 years of experience and the ability to bond our projects (add 1% as a change order to the contract) Bonds will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments, please do not hesitate to contact me.

John Gutierrez (714) 267-6475 Mobile (714) 704-0420 Direct

MARINA LANDSCAPE, INC.
1900 S. Lewis Street, Anaheim, CA 92805
From: John Gutierrez
(714) 267-6475 Mobile
(714) 704-0420 Direct

Project: CT 11-401404
Location: EL CENTRO
Bid Date: 8/29/2013
Bid Time: 2:00 PM

Item	Description	U/M	Quantity		Unit Cost		Total
	Base Bid						
27	Remove Irrigation Facility *(Sprinklers & Valves Only)*	LS	1	$	8,100.00	$	8,100.00
44	Roadside Clearing	LS	1	$	92,000.00	$	92,000.00
45	Iron Sulfate (LB)	LB	530	$	3.10	$	1,643.00
46	Mulch	CY	130	$	70.00	$	9,100.00
47	Slow Release or Controlled Release Fertilizer	LB	420	$	7.00	$	2,940.00
48	Plant (Group F)	EA	49,900	$	1.10	$	54,890.00
49(F)	Plant (Group H)	EA	16,136	$	0.70	$	11,295.20
50	Maintain Existing Planted Areas	LS	1	$	73,000.00	$	73,000.00
51	Plant Establishment Work	LS	1	$	107,800.00	$	107,800.00
52	Check & Test Existing Irrigation Facilities	LS	1	$	12,000.00	$	12,000.00
53	Maintain Existing Irrigation Facilities	LS	1	$	72,000.00	$	72,000.00
54	Control & Neutral Conductors	LS	1	$	21,800.00	$	21,800.00
55	1" Electric Remote Control Valve	EA	11	$	635.00	$	6,985.00
56	1 1/2" Electric Remote Control Valve	EA	6	$	730.00	$	4,380.00
57	Sprinkler (Type A-5)	EA	61	$	54.00	$	3,294.00
58	Sprinkler (Type A-6)	EA	14	$	130.00	$	1,820.00
59	Sprinkler (Type A-7)	EA	13	$	54.00	$	702.00
60	Sprinkler (Type B-1)	EA	98	$	40.00	$	3,920.00
61	Sprinkler (Type B-5)	EA	20	$	47.00	$	940.00
62	1 1/4" Gate Valve	EA	1	$	620.00	$	620.00
63	2" Gate Valve	EA	4	$	695.00	$	2,780.00
64	3" Gate Valve	EA	4	$	1,310.00	$	5,240.00
65(F)	1" Plastic Pipe (SCH 40) (Supply Line)	LF	3,397	$	11.30	$	38,386.10
66(F)	1 1/4" Plastic Pipe (SCH 40) (Supply Line)	LF	1,476	$	10.50	$	15,498.00
67(F)	1 1/2" Plastic Pipe (SCH 40) (Supply Line)	LF	440	$	7.10	$	3,124.00
68(F)	2" Plastic Pipe (SCH 40) (Supply Line)	LF	727	$	18.00	$	13,086.00
69(F)	3" Plastic Pipe (SCH 40) (Supply Line)	LF	2,160	$	14.50	$	31,320.00
70	Extend 8" Conduit	LF	3	$	1,150.00	$	3,450.00
71	Extend 10" Conduit	LF	30	$	715.00	$	21,450.00
72	Extend 22" Conduit	LF	6	$	1,670.00	$	10,020.00
	TOTAL BASE BID					$	**633,583.30**
	HYDROSEEDING/EROSION CONTROL						
	(excluding all maintenance & removal of erosion control items listed below.)						
17	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SY	240	$	10.00	$	2,400.00
18	TEMPORARY DRAINAGE INLET PROTECTION	EA	21	$	800.00	$	16,800.00
19	TEMPORARY FIBER ROLL	LF	9,480	$	4.60	$	43,608.00
20	TEMPORARY CONSTRUCTION ENTRANCE Note: Price does not include steel plates.	EA	1	$	3,500.00	$	3,500.00

MARINA LANDSCAPE, INC.
1900 S. Lewis Street, Anaheim, CA 92805
From: John Gutierrez
(714) 267-6475 Mobile
(714) 704-0420 Direct

Project: CT 11-401404
Location: EL CENTRO
Bid Date: 8/29/2013
Bid Time: 2:00 PM

Item	Description	U/M	Quantity		Unit Cost		Total
73	EROSION CONTROL (BONDED FIBER MATRIX)	SF	8,050	$	0.44	$	3,542.00
74	COMPOST SOCK	LF	1,010	$	8.50	$	8,585.00
75	COMPOST	SF	8,050	$	0.50	$	4,025.00
76	INCORPORATE MATERIALS	SF	8,050	$	0.15	$	1,207.50
	TOTAL					$	83,667.50

(P) MB

SIERRA LANDSCAPE DEVELOPMENT, INC.

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260 Fax (626) 447-7260

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 62285 -UNION

TO: PRIME CONTRACTORS

August 29, 2013

PROPOSAL

Contract: 11-401404 Replace Mbgr With Concrete Barrier And Upgrade Crash Cushions.

Location: In San Diego County At Various Locations

Architect:	STATE OF CALIFORNIA	Sheets:	
Addenda:	1, 2, 3	Spec. Sect:	

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

ITEM NO.	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
44	ROADSIDE CLEARING	1	LS	$ 10,000.00	$ 10,000.00
45	IRON SULFATE (LB)	530	LB	$ 3.00	$ 1,590.00
46	MULCH	130	CY	$ 45.00	$ 5,850.00
47	SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER	420	LB	$ 2.50	$ 1,050.00
48	PLANT (GROUP F)	49,900	EA	$ 0.95	$ 47,405.00
49	PLANT (GROUP H)	16,136	EA	$ 0.95	$ 15,329.20
50	MAINTAIN EXISTING PLANTED AREAS	1	LS	$ 15,000.00	$ 15,000.00
51	PLANT ESTABLISHMENT WORK	1	LS	$ 25,000.00	$ 25,000.00
52	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	$ 25,000.00	$ 25,000.00
53	MAINTAIN EXISTING IRRIGATION FACILITIES	1	LS	$ 20,000.00	$ 20,000.00
54	CONTROL AND NEUTRAL CONDUCTORS	1	LS	$ 20,000.00	$ 20,000.00
55	1" ELECTRIC REMOTE CONTROL VALVE	11	EA	$ 500.00	$ 5,500.00
56	1-1/2" ELECTRIC REMOTE CONTROL VALVE	6	EA	$ 550.00	$ 3,300.00
57	SPRINKLER (TYPE A-5)	61	EA	$ 50.00	$ 3,050.00
58	SPRINKLER (TYPE A-6)	14	EA	$ 50.00	$ 700.00
59	SPRINKLER (TYPE A-7)	13	EA	$ 50.00	$ 650.00
60	SPRINKLER (TYPE B-1)	98	EA	$ 50.00	$ 4,900.00
61	SPRINKLER (TYPE B-5)	20	EA	$ 50.00	$ 1,000.00
62	1-1/4" GATE VALVE	1	EA	$ 300.00	$ 300.00
63	2" GATE VALVE	4	EA	$ 550.00	$ 2,200.00
64	3" GATE VALVE	4	EA	$ 950.00	$ 3,800.00
65	1" PLASTIC PIPE (SCH.40)	3,397	LF	$ 3.25	$ 11,040.25
66	1-1/4" PLASTIC PIPE (SCH.40)	1,476	LF	$ 3.50	$ 5,166.00
67	1-1/2" PLASTIC PIPE (SCH.40)	440	LF	$ 4.00	$ 1,760.00
68	2" PLASTIC PIPE (SCH.40)	727	LF	$ 4.50	$ 3,271.50
69	3" PLASTIC PIPE (SCH.40)	2,160	LF	$ 10.00	$ 21,600.00
70	EXTEND 8" CONDUIT	3	LF	$ 500.00	$ 1,500.00
71	EXTEND 10" CONDUIT	30	LF	$ 225.00	$ 6,750.00
72	EXTEND 22" CONDUIT	6	LF	$ 1,000.00	$ 6,000.00
73	EROSION CONTROL (BINDED FIBER MATRIX)	8,050	SF	$ 0.50	$ 4,025.00
74	COMPOST SOCK	1,010	LF	$ 4.00	$ 4,040.00
75	COMPOST	8,050	SQFT	$ 1.00	$ 8,050.00
76	INCORPORATE MATERIALS	8,050	SQFT	$ 0.70	$ 5,635.00
	BASE BID COST:			**$**	**290,461.95**

ITEM NO.	ALTERNATE BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
19	TEMPORARY FIBER ROLL	9,480	LF	$ 2.10	$ 19,908.00

Inclusions: Built Per Plans and Specs. Our work includes four (4) move-ins. Each Additional Move-in will be billed at $675.00 each

Notes:
--SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions: Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work. 110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Waiver of Subrogation (add $500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, Laborers, and Pipefitters. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

KEVIN WATCHLER - kevin@sierralandscapedev.com - (404) 391-5438 Cell 8/29/2013

MALCOLM
Look to the Blue

August 29, 2013

***EXCLUSION NO. 13 REGARDING WORK HOURS HAS BEEN REMOVED. WORK HOURS INCLUDED PER CONTRACT DOCUMENTS**

List

Attn: Estimating

RE: CT 11-401404
San Diego County at Various Locations
CIDH Concrete Piling Proposal

MDCI Bid No. 220-13

Gentlemen:

Basis of Quotation
Plans and Special Provisions prepared by Caltrans dated April 8, 2013 and June 3, 2013, respectively.
Information Handout prepared by Caltrans with various dates for Locations 1, 2, 20, 24 & 25.
Addendum No. 1 and No. 3 are acknowledged.

Scope of Work
We propose to furnish all labor, material and equipment as required to:

- Drill, install reinforcing cages (furnished by others), furnish/install/strip forms for key into barrier, furnish and place concrete for CIDH Piling to cut-off elevation for all 16" diameter CIDH piles. MDCI will furnish and install shaft covers for any shafts not poured in same shift as drilled.
- This proposal is subject to all terms and exclusions stated and additionally to our attached Standard Conditions.

While all inclusions and exclusions in the attached Standard Conditions apply, we wish to specifically emphasize the following exclusions.

1. Survey and layout
2. Permits and permit fees
3. Erosion control, BMP's or SWPPP installation and maintenance. MDCI will be responsible for any damage to BMP's caused by its own forces.
4. MDCI has anticipated drilling in pre-excavated concrete barrier trench.
5. Dirt and spoils removal/handling, including grout / concrete mixed with dirt and residual spoils.
6. Potholing, locating, relocation or protection of all existing utilities.
7. Rebar cages – all cages are to be delivered to each drilling location by others. MDCI will furnish and install Caltrans approved PVC spacers on all cages.
8. Concrete Washout containers provided by others
9. Inspection / testing / monitoring
10. Traffic Control
11. Protection and restoration of existing improvements such as pavements, guard railing, etc.
12. Bonds and Fees

Malcolm Drilling Company, Inc.
4926 N. Azusa Canyon Road, Irwindale, CA 91706
Tel. 626-338-0035 Fax 626-338-7113
Contractor License No. 259543

13. Retention, if withheld, shall be released within 45 days after completion of MDCI work.
14. See attached M.D.C.I. Standard Conditions for balance

PRICING

BID ITEM	DESCRIPTION	QTY	UNIT OF U/M	UNIT PRICE	TOTAL PRICE
82	16" Cast-In-Drilled-Hole Concrete Piling	7,406	LF	$ 51.00	$ 377,706.00
137	Mobilization (Partial)	5	EA	$ 20,000.00	$ 100,000.00
	TOTAL BID AMOUNT				**$ 477,706.00**

We have included one mobilization to each location for installation of all CIDH piling. Additional mobilizations will be billed at the above listed unit price. If bonds are required, please add 1% to the total base bid shown above.

We would like to thank you for affording us the opportunity to submit a proposal for this project. If there are any questions or comments, please do not hesitate to contact the undersigned at (619) 843-6799.

Sincerely,
David T. Peterson
David T. Peterson
Project Manager

Malcolm Drilling Company, Inc.
4926 N. Azusa Canyon Road, Irwindale, CA 91706
Tel. 626-338-0035 Fax 626-338-7113
Contractor License No. 259543

Bid No. 220-13 Job Name: CT 11-401404

MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS AS A DRILLING SUBCONTRACTOR

This proposal is based upon the following conditions, exclusions and requirements.

1. **PRIME CONTRACTOR COORDINATION AND SUPPORT.** Throughout the project, the Prime Contractor shall be responsible for providing MDCI with each of the following, which are excluded from MDCI's scope of work:

   a. coordinating all work of other contractors and suppliers so as not to hinder, interfere with or delay MDCI work;

   b. all required field engineering, surveying and layout, including clearly marked center lines, grades, offset stakes, and elevations at each hole location and maintenance of same;

   c. all required soil, concrete and materials testing, inspection and/or system monitoring, permits, licenses, surveys, easements, and as-built drawings;

   d. suitable areas on or adjacent to the site for storage of materials and equipment and fabrication of materials.

   e. protection (including capping side sewer laterals), location (including potholing), relocation, removal, and/or repair of all pavement, sidewalks, conduits, wires, pipelines and other utilities, whether underground or overhead, in the project area and on adjacent property, as required to prevent interference with MDCI's work;

   f. continuous removal and disposal of all spoils and waste materials, debris, excess concrete and dunnage, so as not to interfere with or delay MDCI's work;

   g. site dewatering, if required, before and during MDCI's work so as to prevent hydrostatic head that interferes with MDCI's progress;

   h. installation, operation and regular cleaning of sumps, holding tanks or de-silting basins as may reasonably be required to pump water and/or drilling fluids from MDCI's work;

   i. reasonable traffic control and protection, including all flag persons and equipment, street cleaning, barricades, fences, and handrails, including relocation as required;

   j. furnishing water, lighting, sanitary facilities and electrical power, in such quantity and quality as required by MDCI and available within 200 feet of each work location.

2. **EXCLUSIONS.** Unless otherwise stated in the accompanying proposal, the following items of work are excluded from MDCI's scope and shall be paid for as additive change orders if required:

   a. removal of subsurface obstructions of any kind that were not disclosed in the project soils information provided to MDCI at bid time;

   b. forming, sandblasting, dowel placement, anchor bolts, and keys;

   c. rebar or any other work above the top elevation of the specified working grade; for subsequent column transition pour is strictly excluded.

   d. providing ironworkers or other crafts not currently employed by MDCI;

   e. where transition pours are required for column transition, MDCI will place shaft concrete to within 6" of specified top of shaft elevation. Removal of laitance or roughening of concrete surface;

   f. removal of materials after they have been installed, except when such removal is caused by MDCI defective work;

   g. unscheduled overtime required by Owner and/or Prime Contractor;

   h. premium charged for any payment or performance bond that may be required from MDCI;

   i. costs of repairing damage arising from the vibrations or weight of MDCI's equipment, except where MDCI operates its equipment negligently;

   j. costs of more than one mobilization at the site, if MDCI's work is interrupted, suspended or delayed by causes outside its control.

3. **ACCESS.** Throughout the project, the Prime Contractor shall be responsible for providing reasonable access by which concrete trucks and other construction-related vehicles can move under their own power to and from each location where they are required for MDCI's work, including without limitation the placement and maintenance of dry, level, firm benches, ramps, etc., with mats or gravel if necessary. Prime Contractor shall similarly provide safe access to all work locations for all MDCI personnel and for their equipment, including without limitation any ladders, hoists, and/or scaffolding.

4. **SCHEDULE.** Time is of the essence in this agreement. Prime Contractor and MDCI shall adhere to a mutually agreed upon schedule. Prime Contractor shall provide workmen, materials, and supervision as needed to expedite the work to meet or exceed the project schedule.

5. **HAZARDOUS MATERIALS.** MDCI shall not be required to remove, transport or dispose of hazardous substances or contaminated materials (as designated by any government agency). Before MDCI's work begins, Prime Contractor shall disclose in writing all information it has and can obtain from Owner regarding hazardous and contaminated materials at the project site. Prime Contractor shall arrange for all tests, inspections, and notices required by law.

   The encountering of any hazardous substance or contaminated material that affects MDCI's work shall constitute a differing site condition for which MDCI shall be entitled to equitable price and schedule adjustments. If such a condition is discovered, MDCI shall be entitled to stop all affected work and shall have no obligation to perform investigation or remedial work. Prime Contractor shall immediately arrange for investigation of the condition and give prompt notice as to how it will be handled. If the Prima Contractor certifies that the condition is alleviated and directs MDCI to proceed, MDCI may require the Prime Contractor to provide insurance with mutually agreed policy limits to cover any personnel health risks and remediation liabilities to which MDCI may thereby be exposed.

   Prime Contractor shall indemnify, hold harmless, and defend MDCI and its officers, employees, subcontractors of any tier, suppliers, and consultants from and against any liability, claim, loss, or expense (including legal and expert expenses) arising out of the existence, encountering, handling, disposal, release, or remediation of any hazardous substance or contaminated material other than materials brought to the site by MDCI.

6. **CONCRETE.** All concrete shall be placed per ACI 336.1. To avoid unsafe conditions, the Prime Contractor shall arrange for prompt covering and protection of all open shafts unless they are completely filled with concrete.

7. **PILE CAP COORDINATION.** MDCI shall have access to drill shafts before beam or pile cap excavation unless otherwise agreed in writing. If pile caps are excavated before drilling of shafts, Prime Contractor shall be responsible for any required cleanup of drill spoils from pile caps, re-trimming or fine grading the bottoms of caps, cleaning sloughage from cap side walls, and removing overbreak concrete from outside the neat lines of pile cap excavation.

8. **REBAR.** Reinforcing steel shall be furnished and tied to specified lengths at locations adjacent to shaft locations without

delay at no cost to MDCI, regardless of MDCI exceeding the mutually agreed upon project schedule. All cages will be adequately tied with spacers and adequately braced so they will retain their shape during handling, placing of concrete, and casing withdrawal. MDCI will place these cages with its own personnel in accordance with ACI 336.1. Cages shall not be spliced or coupled unless previously agreed with MDCI, and splices and couples shall be at Prime Contractor's expense.

9. **MEASUREMENT AND PAYMENT.** Prime Contractor shall promptly inspect and accept or reject each drilled shaft after it is completed (including placement of rebar and concrete). Changes made after that acceptance will be compensable to MDCI. For pay purposes, drilling depths are measured from the bottom of drilling unit's tires (or tracks) to the bottom of the drilled shaft. The add/deduct unit prices quoted by MDCI shall be equitably adjusted as to each drilled shaft that varies from the specified length by more than 15%. No work by others shall be charged to MDCI's account unless reported to and accepted by an authorized MDCI representative in writing before the end of each day when the work is performed.

   If the parties cannot agree on compensation for any change or delay entitling MDCI to an equitable adjustment, MDCI shall be paid its additional costs plus a 20% markup for overhead and fee.

   During the work, progress payments shall be made at least monthly. Progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. No payments shall be made by joint checks unless authorized in writing by MDCI. Interest or late fees will be charged on all past due accounts, at 10% per annum. Retention, if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall in all events be made within 45 days after substantial completion of that work. Prime Contractor shall withhold no retention from this final payment.

10. **LIMITATIONS ON DAMAGES.** MDCI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages.

11. **DIFFERING SITE CONDITIONS.** Notwithstanding any other provision in any contract documents, MDCI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the Contract documents or soils data furnished to MDCI at bid time, or (B) ordinarily encountered and generally recognized as inherent in work of the character provided in the Contract.

12. **INDEMNITY.** MDCI shall defend and indemnify Prime Contractor and Owner (each an "Indemnitee") with respect to any claim against it for loss or damage negligently or intentionally caused by MDCI, its subcontractors or agents in the performance of work under this contract, but only in the same proportion as that causation bears to the whole of the causation, including that attributable to the Indemnitee on the basis of either active or passive liability or fault, giving rise to such loss or damage. These proportions of causation shall be determined upon the resolution of such claim, and Indemnitee shall repay to MDCI that part, if any, of the costs of Indemnitee's defense or indemnity provided by MDCI that is in excess of MDCI's proportionate share of such causation.

13. **INSURANCE.** MDCI shall maintain in place, throughout the performance of its work hereunder, worker's compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of $1 Million. MDCI shall only be required to provide such coverage to the extent of MDCI's share in the total fault causing loss or damage.

14. **ENTIRE AGREEMENT.** These general conditions and attached subcontract comprise the parties' entire agreement for the work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.

15. **DISPUTES.** In the event of a claim or dispute between MDCI and Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statutes of the state in which the work is to be performed, or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the costs of the arbitration.

16. **PRECEDENCE.** These conditions shall be attached to and become part of the contract and shall take precedence over any conflicting provisions.

17. **EXPIRATION.** Unless specified otherwise, this bid quotation shall not remain in effect after 30 days of the bid date unless accepted in writing or by Contract.

MDCI License Numbers: CA: 259543 NV: 0012639
WA: MALCOD*263BS AZ: 080561
OR: 81542

CURTIS DRILLING CO.
A BUSINESS OF C.H.D.S. INC.
CALIFORNIA LICENSE NO. 624663
CAISSONS - FOUNDATIONS - SHORING
LIMITED ACCESS - ELEVATORS - WELLS

PROPOSAL

TO: Granite Construction
ATTN: Estimating Dept
QUOTE#: S-0829-T
DATE: August 29, 2013
OFFICE: 760-732-0910
EMAIL/F#: 760-758-1501
PROJECT: 11-401404 Replace MBGR & Upgrade Crash Cushions / San Diego

GENTLEMEN:
We propose to machine drill with a **track** mounted drill the following holes in a workman like manner per your request as follows:

Bid Item #82 - (119) Holes 16" x approx. 21' deep with an estimated 2,586 Lineal feet at $12.80 / Ft
Bid Item #83 - (305) Holes 16"-18" x 12' to 16' deep with an estimated 4,810 Lineal feet at $11.90 / Ft

DRILL QUOTED PRICE

1. Drill the above holes to include the equipment, labor and materials for a quoted price of **($94,719.80)**. Price is quoted for drilling conditions as stated per soils report. Any obstructions encountered not in soils report will be charged at the hourly obstruction rate. Price includes **(1)** mobilization (to each location) at **($4,380.00)** additional mobilizations will be charged extra at ($880.00) per mobilization.

Add Alt #1- C.H.D.S. Inc. to set steel cages (provided by others) and provide/tremie pump pour concrete nightly (if necessary) to bottom of footing for the quoted price of $131,906.97 (Bid item #82) and $249,381.19 (Bid item #83) for a total alternate price of $381,288.16. Price to include washout for our scope.

Add Alt #2- C.H.D.S. Inc. to provide all labor and equipment working weekends for the premium price of $98,478.60 or $232.26 extra per hole.

Estimated time of completion – 43-45 working days

Additional Work Included

Yes	No	Item Description
X		Mechanical Cleaning of Drilled Shaft Bottom if necessary
X		Hoist Cage/Rebar into hole (w/add alt #1)
X		Furnish/Install Concrete per Plans (w/add alt #1)
	X	Provide Rebar per Plans
X		Soils Report/Plans/Specs Reviewed
X		Prevailing Wage
X		Night Work
X		Weekend Work (w/add alt #2)

GRAND TOTAL DRILL WITH ADD ALT #1 & 2 = $574,486.56

CURTIS HOLE DRILLING RESPONSIBILITY

1. Maintain and provide upon request current active contractor's license as required by law.
2. Provide certificates of insurance upon request by customer
3. Maintain and provide upon request annual OSHA trenching and excavating permit.

CONTRACTORS RESPONSIBILITY

1. Have all drill locations marked and accessible prior to arrival and set up on site. Field engineering and drill shaft locations marked center stakes and off sets ready prior to and during drilling so layout is maintained.
2. Tests and inspections, special permits, bonds to be accomplished by contractor, unless otherwise quoted in writing.
3. Site preparation/restoration to be done by others.
4. Locate and remove all known utilities, whether overhead or underground.
5. Provide traffic control, including barricades and/or flagmen, if required.
6. Provide marked grade elevation to top of concrete if required.
7. Immediately advise Curtis Hole Drilling's office verbally and follow up, in writing, if customer, for any reason, wishes to stop drilling prior to completion of job.

TERMS AND CONDITIONS

1. NO OTHER AGREEMENT: Except as specifically stated in writing, any contract signed by C.H.D.S., Inc. will automatically include our bid proposal's terms and conditions and be made an attachment or appendix to the contract. This addition supersedes all other agreements or understandings, written or oral, to contractors subcontract with C.H.D.S., Inc. unless initialed by C.H.D.S., Inc

2. LESSEE AGREEMENT: Customer agrees Curtis Hole Drilling's employee's, are under Customer's exclusive jurisdiction, supervision, and control. Customer agrees to indemnify and save Curtis Hole Drilling, its employees, and agents harmless from all claims for death or injury to persons and from all loss, damage or injury to property, including the equipment, arising in any manner out of the customer's/contractor's operation.

3. UTILITIES WAIVER: It is the sole responsibility of the lessee or renter to follow the requirements of the regional Dig Alert notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code. By signing this contract, the lessee or renter accepts all liabilities and responsibilities contained in the regional notification center law.

4. EXCUSE OF PERFORMANCE: Any prevention, delay or stoppage due to strikes, lockouts, labor disputes, acts of God, inability to obtain labor or materials or reasonable substitutes therefore, governmental action, domestic or foreign, riot, civil commotion, fire and other casualty, and all other causes beyond the reasonable control of Curtis Hole Drilling shall execute Curtis Hole Drilling's performance for a period equal to such prevention, delay, or stoppage, or failure of equipment for any reason.

5. PRICING: If both quoted and hourly pricing is given, CHDS Inc. must receive in writing the chosen payment option. If no option is chosen then CHDS Inc. will use the quoted price to bill the project.

6. PREVAILING WAGES: All pricing should be considered quoted under non-prevailing wages unless otherwise noted on page 1 of the proposal.

INSURANCE

CURTIS DRILLING CO.
A BUSINESS OF C.H.D.S. INC.
CALIFORNIA LICENSE NO. 624663
CAISSONS • FOUNDATIONS • SHORING
LIMITED ACCESS • ELEVATORS • WELLS

Workmen's Compensation
$1,000,000 per accident

Commercial Auto
Liability $1,000,000 per accident
Uninsured Motorist $100,000 per accident

COMMERCIAL GENERAL LIABILITY

General Aggregate $2,000,000
Products Completed Operations $2,000,000
Per Occurrence $1,000,000

Personal & Advertising $1,000,000
Legal Fire $300,000
Medical Payments $10,000

Additional coverage required other than stated above will be an extra expense condition of this agreement.

CLARIFICATIONS

1. Unless otherwise noted, price quoted for normal working hours being 5:00 a.m.-6:00 p.m. Monday through Friday. Any night or weekend work unless agreed upon in writing prior will be charged extra per hour as overtime and double time depending the particular hours of operation.
2. Achieving clearance by inspector and contractors setup of steel and concrete constitutes acceptance of shafts and are the responsibility of the contractor after drilling equipment moves off the hole, unless otherwise quoted.
3. CHDS Inc. is a non-union operating company with no affiliation to any unions. CHDS Inc. will pay prevailing/certified and or union scale if specified per contract documents.

PAYMENT

1. The price set forth in this quotation is based upon the parties entering into this signed proposal or subcontract with this proposal as attachment that does not include any paid when paid clauses, does not impede in any way Curtis Hole Drillings rights to make a claim for money as a result of inefficiency, disruption, suspension or delay.

2. By relying on the price set forth in this quotation, the recipient agrees that any dispute arising out of or in connection with collection of this quotation upon demand shall be entitled to Curtis Hole Drilling Company whether lawsuit is filed or not. In the event legal action must be instituted to enforce payment, Contractor or client agrees to pay Curtis Hole Drilling for any reasonable administrative, attorney fees and court costs.

3. This above price for work is based upon facts with or without soils reports. Additional change orders or work including obstructions or delays are the decisions of you, our customer, or your onsite representatives. The ultimate responsibility for payment for all work under your directions by Curtis Hole Drilling is contractors and cannot be diminished by contractor's agreement with owner or general contractor.

4. Curtis Hole Drilling's work tickets are to be reconciled and executed daily, by a qualified representative. Payment to be made, in full, no retention withheld promptly, within 30 days or less within the invoice date unless otherwise noted. Retention up to 10% to be held if applicable within contract between owner and general contractor.

ADDITIONAL CHARGES & DELAYS

CURTIS DRILLING CO.
A BUSINESS OF C.H.D.S. INC.
CALIFORNIA LICENSE NO. 624663
CAISSONS - FOUNDATIONS - SHORING
LIMITED ACCESS - ELEVATORS - WELLS

All delays occurred by C.H.D.S. INC. through no fault of our own or the removal of any obstruction as defined by the International Association of Foundation Drilling. (ADSC), and the U.S. Department of Transportation (CALTRANS) will be extra work.

- By waiting for underground utilities to be located or repaired if damaged.
- By not providing safe access for all equipment material and concrete trucks moving under their own power to and from each and every work location. Access includes furnishing, placing and maintaining dry, level firm bench ramps, mats, gravel, and other surface materials placed throughout the project.
- Any delays due to geological or other inspections, additional hole cleaning, layout of holes, strata verification or any other stoppage of production for any reason.
- By not providing clear unobstructed access to drill locations at the time of scheduled drilling.

DELAY OR STANDBY TIME WITH LABOR WILL BE CHARGED FOR EXTRA TIME AT THE RATE OF **($370.00)** per hour.

OBSTRUCTIONS

Any material which cannot be drilled continuously under normal conditions with a conventional Earth auger or soil conditions that requires the use of special core barrels will be an obstruction for the drill shaft from initial contact with the obstruction for any purpose.

OBSTRUCTION DRILLING TO BE CHARGED AT A PREMIUM RATE OF ($480.00) PER HOUR PLUS ANY DRILL TEETH USED.

This proposal is good for 30 days unless otherwise noted.

DATE ACCEPTED: _____ PROPOSAL BY: THOMAS RUSSO

ACCEPTED BY: _____ PRINT NAME: _____

This Proposal must be signed by the Owner or a Corporate Officer and returned prior to scheduling.

Revised 06/2011

EWT

JB

PARRIS TRAFFIC CONTROL
33961 Zeiders Rd
Menifee Ca 92584
909-208-2889 (fax) 951-679-5745
Lic. #786371

Member of AGC
Laborers Union
30 Experience
15 Years In Business

ESTIMATE

BID DATE: 8/29/13
JOB NUMBER: 11-401404
JOB DESCRIPTION: Replace MBGR, With Concrete Barrier

Dear Estimator,

CONSTRUCTION AREA SIGNS: Estimate includes delivery, installation and removal. The Price does not include maintenance, changing of dates, or replacements. **NOTE** All signs become property of Parris Traffic Control upon completion of the job.

BID ITEMS:
CONTRUCTION AREA SIGNS: $ 55,197 PER ADDENDUM, 25% off if listed for traffic control
INCLUDES FUNDING SIGNS & DETOUR SIGNS

ADDITIONAL BID ITEMS:

If you have any questions regarding any portion of this quote please do not hesitate to call Arnold Parris at (909) 208-2889

Thank you for your time and consideration.

Sincerely,

Arnold Parris
Estimator

33961 Zeiders Rd
Menifee Ca
(909) 208-2889 Fax: (951)679-5745
Lic. #786371

Member AGC
30 Years Experience
15 Years In Business
Laborers Union

Parris
Traffic Control

ATTENTION: ESTIMATOR

BID DATE: 8/29/13
PROJECT: 11-401404 Replace, MBGR With Concrete Barrier

PARRIS TRAFFIC CONTROL would like to take the opportunity to bid with you the necessary traffic control.

TRAFFIC CONTROL: DAY OR NIGHT

Single Lane, 1 direction, 1 location, 2 people 8 hours	**$1150.00**
2 lanes, 1 direction, 1 location, 2 people 8 hours	**$1250.00**
3 lanes, 1 direction, 1 location, 2 people 8 hours	**$1350.00**
Complete freeway, 1 direction, 1 location, 2 people 8 hours	**$1450.00**
Flagging operation, 2 people 8 hours	**$1250.00**
Pilot car situation, 3 people 8 hours	**$1900.00**
Ramp closure; 1 to 5 ramps, 2 people, 8 hours**	**$1150.00**

No charge for ramps within existing closure

Each additional closure (of equal or lesser value) during any work shift performed by same crew will be charged at 50% off the above listed prices.

Any time after 8 hours will be charged to the contractor as overtime at the rate of $95.00 per person, per hour.

An extra charge of $200.00 per day, per man, will be charged on Saturday and Sunday for overtime rate difference. (some exceptions)

No charge for cancellations up to 4 hours prior to show up time. Otherwise, show up time will be charged 2 hours for each person.

Parris Traffic Control will need approximately one-hour for set up time and one-hour for pick up.

The above prices include one move in and one move out. To ensure proper equipment and personnel, Parris Traffic Control will need 24-hour notice when scheduling a closure.

Estimate good for 60 days from bid date.

Thank you for the opportunity to bid with your company. If you have any questions, please call Arnold at 909-693-1050.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

SIGN AND TRAFFIC QUOTE

PROJECT: 11-401404	**TO: ALL PLANHOLDERS**
BID DATE: 07/25/13	**ATTN: ESTIMATOR**

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 -$65,500.00 **WITH** ITEM #5
(INCLUDES STAGE CONSTRUCTION SIGNS AND TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 -$89,956.90 **WITHOUT** ITEM #5
(INCLUDES STAGE CONSTRUCTION SIGNS AND TRAFFIC HANDLING SIGNS)

OTHER ITEMS:

ITEM #6- $20	ITEM #9- $55	ITEM #13- $175	ITEM #32- $285
ITEM #33- $285	ITEM #34- $285	ITEM #89- $15.85	ITEM #90- $18.35

TRAFFIC CONTROL: (ITEM #5)
PLEASE SEE PAGE 2

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881. **Thank you** for your time and consideration.

Sincerely,

Maria Maneri

****NOTE**** Construction area signs estimate **includes** delivery, installation, and removal. The price does **not include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are $750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

BID DATE: 07/25/13

PROJECT: 11-401404

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....$1,190.00
EACH ADDITIONAL LANE IN SAME CLOSURE.....$200.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....$1,500.00
RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....$1,150.00
(NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)
EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW, DURING ANY WORK SHIFT WILL BE CHARGED AT 50%

2 MAN FLAGGING OPERATION (8 HOURS).....$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOUR).....$890.00

ADDITIONAL LABORER (8 HOURS).....$690.00

RAMP NOTIFICATION SIGN (EACH).....$160.00

PCMS BOARDS
DAILY.....$185.00
WEEKLY.....$300.00
MONTHLY.....$700.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....$850.00

ATTENUATOR TRUCK W/ OUT DRIVER
DAILY.....$325.00
WEEKLY.....$990.00
MONTHLY.....$2,750.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR, PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER PERSON FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER PERSON.....2 HOURS
DIRECLY AFTER SET UP PER PERSON.....4 HOURS

NOTE MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

STATEWIDE
TRAFFIC SAFETY & SIGNS™

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 08/29/13

CONTRACT INFO
11-401404
11-SD-VAR-VAR

PROPOSAL: 103213

ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
11-401404
11-SD-VAR-VAR

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT

Proposal General Notes:
ITEMS #4 (SHEET CS-1), 6, 9, & 13 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEM #4 (SHEETS SCQ-4 & TH-1) IS FURNISHED AND DELIVERED TO ONE LOCATION. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
ITEMS #4, 6, 9, & 13 ARE TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #4 & 6 MUST GO TOGETHER.
ITEM #9 CANNOT GO WITHOUT #13.
ITEMS #32, 34 & 89 THRU 92 MUST GO TOGETHER.

S PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	**CONSTRUCTION AREA SIGNS**	100 LS	778.450/LS	77,845.00
	INCLUSIONS: SIGN QUANTITIES PER PLAN SHEETS CS-1, SCQ-4, (100) SC9, (10) M4-8A, & (50) 72X72 SPECIALS.			
005	**TRAFFIC CONTROL SYSTEM (SEE PAGE 3 FOR RATES)**			
006	**TYPE II BARRICADE**	20 EA	25.000/EA	500.00
009	**TRAFFIC PLASTIC DRUM**	260 EA	35.000/EA	9,100.00
011	**PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 3 FOR RATES)**			
013	**TEMPORARY CRASH CUSHION MODULE**	710 EA	165.007/EA	117,155.00
014	**TEMPORARY ALTERNATIVE CRASH CUSHION (SEE PAGE 3 FOR RATES)**			
019	**TEMPORARY FIBER ROLL**	9480 LF	1.950/LF	18,486.00
	SPECIFICATIONS: 8" FILTREXX SILTSOXX (160 LF PER PALLET). FREIGHT IS $500.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS) UNLOADING TO BE DONE BY CONTRACTOR.			
	EXCLUSIONS: INSTALLATION & SHIPPING.			

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
032	**RESET ROADSIDE SIGN (WOOD POST)**	4 EA	300.000/EA	1,200.00
033	**RESET ROADSIDE SIGN (METAL POST)** **EXCLUSIONS:** ALL ELECTRICAL WORK.	1 EA	2000.000/EA	2,000.00
034	**RELOCATE ROADSIDE SIGN (WOOD POST)**	5 EA	250.000/EA	1,250.00
074	**COMPOST SOCK** **SPECIFICATIONS:** 12" FILTREXX SILTSOXX (100 LF PER PALLET). FREIGHT IS $500.00 PER TRUCK LOAD (FULL TRUCK / 24 PALLETS) UNLOADING TO BE DONE BY CONTRACTOR. **EXCLUSIONS:** INSTALLATION & SHIPPING.	1010 LF	3.050/LF	3,080.50
089	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)**	16 SF	17.000/SF	272.00
090	**FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)**	20 SF	19.000/SF	380.00
091	**INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)**	3 EA	100.000/EA	300.00
092	**INSTALL SIGN (MAST-ARM HANGER METHOD)**	2 EA	425.000/EA	850.00
102	**ALTERNATIVE IN-LINE TERMINAL SYSTEM** **INCLUSIONS:** COMPLETE X-TENSION SYSTEM, TAX, & SHIPPING F.O.B. POWAY, CA. **EXCLUSIONS:** ASSEMBLY AND/OR INSTALLATION.	1 EA	3456.000/EA	3,456.00
103	**ALTERNATIVE FLARED TERMINAL SYSTEM** **INCLUSIONS:** COMPLETE X-TENSION SYSTEM, TAX, & SHIPPING F.O.B. POWAY, CA. **EXCLUSIONS:** ASSEMBLY AND/OR INSTALLATION.	1 EA	3456.000/EA	3,456.00
		TOTAL BID:		$239,330.50

Signed: _____

Dated: _____

Title: _____

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 8/29/2013
Contract Info:
11-401404
11-SD-VAR-VAR
Proposal : 103213
Estimator : Chris Jones

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes one (1) standard ramp closure -	*$1,400.00/8hr
Freeway Closure (Chart C1a / C1b), One Direction, 1 T.C. Truck, 2 Men	*$1,650.00/8hr
Connector/Ramp closure during lane / freeway closure	*$200.00/each
Additional lanes, ramps and/or miles	*$100.00/each
Additional TC Truck (no equipment)	*$225.00/shift
Additional TC Tech	*$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER	$850.00/8hr

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at $30.00 per 1/2 hour/man, each direction.
** Contractor to supply "qualified" help if needed for set up and pick up.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards

ABSORB-350 TL-3 / 9 ELEMENT RENTAL RATES - CALL FOR PURCHASE PRICES
$85.00/day, $320.00/1 week, $800.00/4 weeks; $75.00 delivery & $75.00 pickup each from yard.
Delivery / removal with installation (EMPTY) - $150.00 each; (FULL) - $325.00 each
Relocation - $325.00 each

STATEWIDE
TRAFFIC SAFETY & SIGNS

Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 8/29/2013
Contract Info:
11-401404
11-SD-VAR-VAR
Proposal : 103213
Estimator : Chris Jones

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each. **45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.**
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 11-401404 **BID DATE:** 8/29/13

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.
Note All signs become the property of ARR0W SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 4 #76,779. – Includes Traffic Handling Signs and Stage Construction Signs.

ROADSIDE SIGNS: # 6 $20.00
32 $285.00
33 $285.00
34 $285.00
89 $15.85
90 $18.35

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.
THANK YOU for your time and consideration.

Sincerely,

Matt McVey

MATT MCVEY

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd.
Fallbrook, Ca. 92028
760-728-1286 Fax 760-728-4157

CERTIFIED SMALL BUSINESS
Contractors License # 590246

SMITH & SON

BID DATE: 8-29-13
PROJECT #: 11-401404

DEAR ESTIMATOR

CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE OR REPLACEMENTS. **NOTE ALL SIGNS BECOME PROPERTY OF SMITH & SON UPON COMPLETION OF JOB(price includes project id signs)**

CONSTRUCTION AREA SIGNS TOTAL: $57,000.00

#6 TYPE III BARRICADE	**50.00 EACH**
#9 TRAFFIC PLASTIC DRUMS	**50.00 EACH**
#11 see traffic control price	
#13CRASH CUSHION MOD	**175.00 EACH**

IF LISTED SEPARATE FROM TRAFFIC CONTROL , PRICE INCLUDES 1 SET UP AND 1 1 PICK UP FOR EACH DETOUR (OR PLACED IN YARD AT CONTRACTORS REQUEST)

NO BID PACKAGE REQUIRED, CONTRACTOR HAS OPTION TO BID PARTIAL ON ANY ITEM.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO CALL CHRIS SMITH AT 760-728-1286.

THANK YOU FOR YOUR TIME AND CONSIDERATION .

SINCERELY,
CHRISTOPHER R. SMITH
ESTIMATOR

MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS

540 RICE CANYON RD
FALLBROOK, CA 92028

Ph:760-728-1286
Fax 760-728-4157
Cell: 760-535-7880

CERTIFIED SMALL BUSINESS

SMITH AND SON

BID DATE: 8-29-13
PROJECT: 11-401404

Dear Estimator,

SMITH AND SON would like to take the opportunity to bid with you the necessary traffic control. SHIFT TRAFFIC

Single lane, 1 direction, 1 location, 2 person, 8 hours	$1,150.00
2 lanes, 1 direction, 1 location, 2 person, 8 hours	$1,250.00
3 lanes, 1 direction, 1 location, 2 person, 8 hours	$1,400.00
4 lanes, 1 direction, 1 location, 2 person, 8 hours	$1,500.00
Complete freeway, 1 direction, 2 person, 8 hours	$1,700.00
Ramp closure; 1 to 4 ramps, 2 person, 8 hours**	$1,150.00
Flagging Operation 2 person, 8 hours	$1,150.00

Additional person(driver,flagger,traffic tech) 575.00
**No charge for ramp closures adjacent to closed lane.
Crash truck $225.00 per shift if needed (WITHOUT DRIVER)
Each additional closure (of equal or lesser value) during any work shift performed by same crew will be charged at 500.00 (other direction, connectors)
Electronic message boards -$100.00 per day in addition to lane closure price, weekly $300.00, monthly $1100.00 each.
Any time after 8 hours will be charged to the contractor as overtime at the rate of $95.00 per person, per hour. First 8 hours on Saturday or Sunday add $250.00 per person for overtime rate difference.
No charge for cancellations up to 4 hours prior to show up time. Otherwise, show up time will be charged for each person, 2 hours.

SMITH AND SON will need one hour set up time and one hour for pick up. The above prices do not include retentions. To ensure proper equipment and personnel, Smith & Son will need 24 hour notice when scheduling a closure.

Thank you for the opportunity to bid with your company.

Christopher R. Smith
Estimator

ENT

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 8/29/13**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **11-401404 VARIOUS LOCATIONS**
PROJECT LOCATION: **SAN DEIGO COUNTY, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS	%
82	16" CIDH PILES	7,406	LF	29.4957	$218,445.51	32.1
85 F	STRUCTURAL CONC. BARRIER SLAB	765	CY	144.1899	$110,305.25	48.7
88 F	BAR REINFORCING STEEL	39,818	LB	1.2685	$50,508.75	92.6
108	CONC. BARRIER (TYPE 60) FOB	7,130	LF	10.0449	$71,620.13	14.8
109	CONC. BARRIER (TYPE 60S) FOB	69	LF	9.9972	$689.80	100
110 F	CONC. BARRIER (TYPE 80 MOD) EPOXY COATED	1,238	LF	79.2938	$98,165.73	35.2
111	CONC. BARRIER (TYPE 736 MOD)	1,034	LF	18.1277	$18,744.08	20.4
112	CONC. BARRIER (TYPE 60 MOD) FOB	520	LF	21.0187	$10,929.73	19.1
113	CONC. BARRIER (TYPE 60C MOD) FOB	16	LF	28.8341	$461.35	5.2
114	CONC. BARRIER (TYPE 60F MOD) FOB	170	LF	28.1849	$4,791.44	15.7
115	CONC. BARRIER (TYPE 60G) FOB	140	LF	29.0634	$4,068.87	23.2
116	CONC. BARRIER (TYPE 60 GE MOD) FOB	170	LF	28.1849	$4,791.44	18.8
117 F	CONC. BARRIER (TYPE 60 736 SV MOD)	2,450	LF	38.9529	$95,434.54	30.4
118	CONC. BARRIER (TRANSITION) FOB	440	LF	23.2605	$10,234.61	16.6
				TOTAL	$699,191.22 *	

* SEE TOTALS ON NEXT PAGE

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid Items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on convertional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
  Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

REV. 10/29/03

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds excluded (Material Bond may be provided at .7% if necessary)
2. Night work is excluded except by additive quote.
3. Optional add for installation of type 60 barriers Bid items 108,109, 112 thru 116 & 118 add **$40,841.09**
4. 60 barriers tied laps for slip form, additional rack bracing excluded.
5. ~~Optional add for night work $20,000.00 when necessary.~~ OK

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2006

Plans/Drawings: Bid Set

Addenda: # 1 THRU 3

Architect/Engineer: Caltrans

699,191.22
40,841.09
+ 20,000.00
760,032.31

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.

C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
D. Full access to all working areas for material, equipment and manpower.
E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
F. Adequate lighting as required, sanitary facilities, trash bins, etc.
G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

Integrity Rebar Placers carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.

32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 29 day of AUGUST, 2013

Ken R. Negrete, dba Integrity Rebar Placers

By: KRN

Its: President
Title

Contractor:

by: _____

Its: _____
Title

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: GRANITE CONSTRUCTION	DATE: 08/29/13
FAX NUMBER: 760-758-1501	TOTAL NO. OF PAGES INCLUDING COVER: 9
PHONE NUMBER: 760-732-0910	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #11-401404	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR: - **FINAL SCOPE AND PRICING**

In San Diego County at Various Locations
San Diego County
Project No: #11-401404

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

GERDAU

General Contractor

Date: August 29, 2013
E13S-095R1
Project: 11-401404 Replace MBGR with Concrete Barrier & Upgrade Crash Cushions
Location: San Diego, CA

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 & ASTM A706 Grade 60 deformed reinforcing bars in accordance with the CRSI Manual of Standard Practice and based on the following documents: Sheets 1 thru 255 dated 4/8/13 (approval date), as prepared by Caltran Consulting Engineers. Addenda #1 thru #3 has been noted.

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Smooth and galvanized bars.
4. Form savers, threaded bars, anchors, bolts, studs, sheathing, sleeves, or inserts.
5. Wrapping, coating, painting, or greasing of dowels.
6. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
7. Welding and/or dowels and welding of same to structural or miscellaneous iron.
8. Reinforcing for: All works outside of quoted bid items and others as follows:
   a) Placing / Installation of bid item numbers 86, 108,109, 112, 113, 114, 115, 116 & 118. These bid items are "Supplied FOB-Jobsite only".
9. Costs of splices and/or connections required for accommodation of Contractor's formwork and/or formwork sequencing, including impact costs or altered rebar placing sequences.
10. Field Bending.
11. Traffic Control.
12. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following directed delivery or installation as directed by Contractor.
13. Setting CIDH caisson, pier or column cages and furnishing and installing "spacer wheels" or dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.
14. **Shop drawings and calculations sealed and signed by an Engineer who is registered as a Civil Engineer in the State.**
15. Cost of pour watchman other than during normal 40 hour straight-time work week while Subcontractor is performing scheduled work.
16. Splices in reinforcing bars, field bending and/or construction joint dowels for Contractor's convenience.
17. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
18. Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.
19. Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $75.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
   b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   c) Protection of vertical reinforcing steel where required by safety regulations.
   d) **Crane service, operated by a NCCCO-certified operator, during straight-time working hours for unloading of trucks, hoisting of materials to the working levels adjacent to points of installation, and for setting pre-assembled elements. (Hook Time Hours if Required = 40 Hours)**
   e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   f) Adequate areas for staging, storage, and pre-assembly of materials.
   g) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
   h) Traffic control, flagmen, barricades, lane closures and all related permits.
   i) Two complete sets of construction drawings and one set of electronic drawings.
5. Lengths of drilled pier cages to be determined by the Buyer prior to detailing of the steel.
6. On-site shortening, lengthening, or re-working of pre-tied caissons to make length adjustments shall be billed on a time and material basis only.
7. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
8. Owner or Contractor furnishes liability insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.
9. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
10. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
11. The following prices are not for separate acceptance.
12. Work scope is limited to the bid items priced herein.
13. Prices are based on commencement of Subcontractor's scope by 9/1/13 and completion of the same by 8/1/14.

GERDAU

General Contractor
11-401404 Replace MBGR with Concrete Barrier
& Upgrade Crash Cushions

Date: August 29, 2013
E13S-095R1

PRICES:

Bid Item:	Description	UOM	Qty.	Unit	Total Price
BI #082	16" Dia-CIDH Concrete Piling	LF	7,406	$ 31.91	$ 236,348.00
BI #085 (F)	Structural Concrete, Barrier Slab	CY	765	$ 161.52	$ 123,561.00
BI #086 (F)	Minor Concrete (Minor Structure)-------FOB----	CY	4.70	$ 84.46	$ 397.00
BI #088 (F)	Bar Reinforcing Steel	LBS	39,818	$ 1.36	$ 54,094.00
BI #108	Concrete Barrier (Type 60) ----------FOB----	LF	7,130	$ 8.78	$ 62,617.00
BI #109	Concrete Barrier (Type 60S) ----------FOB----	LF	69	$ 11.80	$ 814.00
BI #110 (F)	Concrete Barrier (Type 80 MOD)	LF	1,238	$ 89.96	$ 111,373.00
BI #111	Concrete Barrier (Type 736 MOD)	LF	1,034	$ 19.20	$ 19,848.00
BI #112	Concrete Barrier (Type 60 MOD) -------FOB-----	LF	520	$ 16.47	$ 8,567.00
BI #113	Concrete Barrier (Type 60C MOD) -----FOB-----	LF	16	$ 27.52	$ 440.00
BI #114	Concrete Barrier (Type 60F MOD) ------FOB----	LF	170	$ 11.24	$ 1,912.00
BI #115	Concrete Barrier (Type 60G MOD) ------FOB----	LF	140	$ 12.87	$ 1,802.00
BI #116	Concrete Barrier (Type 60GE MOD) ----FOB----	LF	170	$ 20.46	$ 3,478.00
BI #117 (F)	Concrete Barrier (Type 736SV MOD)	LF	2,450	$ 49.83	$ 122,071.00
BI #118	Concrete Barrier (Transition) ----------FOB----	LF	440	$ 20.77	$ 9,140.00
Grand Total					**$ 756,462.00**

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
B. Installed work - 90% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

Gerdau Reinforcing Steel
License C50, #974202

BY: *David A. Coker*
David A Coker
Regional Sales Manager

DATE:_____

ACCEPTED FOR:

BY:_____

DATE:_____

ENT JB

CMC Rebar

ESTIMATE # 30215

BID PROPOSAL FORM
(Contractors License # 778010)

BID DATE: 8/29/13
BID TIME: 2:00 PM

TO: GRANITE CONSTRUCTION **ATTN:** NELLY MENJIVAR **FAX:** (760) 758-1501

PROJECT NAME: CALTRANS #11-401404 – CONCRETE BARRIER
PROJECT LOCATION: SAN DIEGO, CA

CMC Steel Fabricators, Inc. dba CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Subcontractor to provide services and materials to Contractor.

This bid proposal is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below and Subcontractor satisfying itself as to the financial capability of Contractor to pay. Notwithstanding any verbal or written acceptance of this bid proposal, there will be no contract between the parties until approval by Subcontractor's credit department and the parties mutually agree upon the contract provisions.

Due to constantly changing conditions in the steel supply market and the possibility of shortages, Subcontractor may utilize non-domestic material and reserves the right to do so at its sole discretion unless the project specifications specifically state that it is a "Buy American" project. The required mill test reports and certificates of compliance will be furnished for all material regardless of source. Subcontractor shall be entitled to relief from cost and/or schedule impacts should domestic material only be required.

SCOPE OF WORK / PRICE

ITEM	DESCRIPTION	TOTALS
1. "BLACK" AND EPOXY COATED ASTM A706 GRADE 60 REINFORCING STEEL BARS TO BE FURNISHED AND INSTALLED (U.N.O.) FOR ALL ITEMS AS LISTED ON PAGE 2		
2. "BLACK" A706 GRADE 60 REINFORCING STEEL BARS FOR 16" CIDH PILE CAGES FURNISHED TIED F.O.B. JOBSITE. (OFFLOADING, ACCESSORIES, AND INSTALLATION BY OTHERS)		
	SEE PAGE 2 FOR ITEM PRICING **APPROXIMATE TOTAL:**	$ 870,242.00
ADD	BOND COSTS (RATE = 0.4800%)	

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Subcontractor reserves the right to revise this quotation.
- **Prices / Bid Items quoted are not for separate acceptance without prior approval.**
- Subcontractor's price is based on detailing, fabricating, shipping and placing on **a normal five (5) day, forty (40) hour work week** (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, CADD files (if available), specifications and adequate written schedules to which Subcontractor has agreed. **Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals (if required), plus seven (7) working days for fabrication and delivery.** Additional lead time will be required for special mill rolling (including but not limited to #14, #18 and A706 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, etc. Contract delays of more than forty five (45) days may result in additional cost of materials.
- **Subcontractor reserves the right to additional price increases, for any shipments and/or placing after 11/30/2014 .**

12451 Arrow Rte. Etiwanda, CA 91739 | PO Box 2219 Rancho Cucamonga, CA. 91729 | Phone 909.803.1500 Fax 909.889.9799 | Sales Office 215 York Place. Claremont, CA 91711 | Phone 909.625.4721 Fax 909.621.3801 | www.cmc.com

CMC REBAR
ES030215 - CALTRANS #11-401404

ITEM	DESCRIPTION	QTY	UOM	UNIT	TOTAL
82	16" CIDH CONCRETE PILING - **TIED, F.O.B. JOBSITE**	7,406	LF	$ 39.83	$ 295,007.00
85	STRUCTURAL CONCRETE, BARRIER SLAB	765	CY	$ 119.29	$ 91,258.00
86	MINOR CONCRETE (MINOR STRUCTURE)	4.7	CY	$ 462.13	$ 2,172.00
88	BAR REINFORCING STEEL (PILE CAP REINF)	39,818	LB	$ 1.13	$ 45,061.00
98	MINOR CONCRETE (CURB) (CY)	2.7	CY	$ 84.07	$ 227.00
108	CONCRETE BARRIER (TYPE 60) - **F.O.B. JOBSITE**	7,130	LF	$ 8.26	$ 58,860.00
109	CONCRETE BARRIER (TYPE 60S)	69	LF	$ 16.99	$ 1,172.00
110	CONCRETE BARRIER (TYPE 80 MOFIFIED)	1,238	LF	$ 80.02	$ 99,067.00
111	CONCRETE BARRIER (TYPE 736 MODIFIED)	1,034	LF	$ 41.84	$ 43,265.00
112	CONCRETE BARRIER (TYPE 60 MODIFIED)	520	LF	$ 26.15	$ 13,600.00
113	CONCRETE BARRIER (TYPE 60C MODIFIED)	16	LF	$ 31.63	$ 506.00
114	CONCRETE BARRIER (TYPE 60F MODIFIED)	170	LF	$ 16.31	$ 2,773.00
115	CONCRETE BARRIER (TYPE 60G MOD) - **F.O.B. JOBSITE**	140	LF	$ 11.15	$ 1,561.00
116	CONCRETE BARRIER (TYPE 60GE MODIFIED)	170	LF	$ 35.66	$ 6,063.00
117	CONCRETE BARRIER (TYPE 736SV MODIFIED)	2,450	LF	$ 77.76	$ 190,510.00
118	CONCRETE BARRIER TRANSITION	440	LF	$ 43.50	$ 19,140.00
	ITEMS ARE FURNISHED AND INSTALLED U.N.O.		**APPROX TOTAL:**		**$ 870,242.00**

HOISTING/LOWERING NOTES:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, P.T. cables, wire mesh, accessories, etc..., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns, wall cages and/or any other pre-tied assemblies and including any power placing of individual bars that Subcontractor may require. (Rigging, unloading and setting of reinforcing steel and/or wire mesh onto S.O.M.D. is excluded by this Subcontractor.)

Contractor is to provide Subcontractor with a minimum of **112 hours** of actual hook time. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) (These hours are for Subcontractor's use only and do NOT include hoisting/lowering of materials onto slabs-on-metal-decks, for any F.O.B. trucks jobsite material and/or unloading, stockpiling and setting of tied and stockpiled cages or mats, all of which must be rigged, unloaded and hoisted by others).

SPECIAL NOTES:

The above pricing is also based on the following concrete construction schedule:

- **Start = 9/1/2013**
- **Finish = 11/30/2014**

1. Price includes maximum of 2 hours for unloading pre-tied pile cages. Additional time at $100.00 per hour.
2. Hook time does not include setting of tied and stockpiled pile or column cages or FOB material.
3. It is assumed that free parking within three blocks of project site(s) will be provided for CMC Employees.
4. Item 118 - Drill & Grout Dowels furnished F.O.B. Jobsite (Drilling & grouting by others)

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010 and Special Provisions for 11-401404
Plans/Drawings: Sheets 1 thru 255 (4/8/2013) / Addendum #3 Drawings (8/19/13)
Addenda: #1 thru #3 (8/19/13)
Architect/Engineer: CALTRANS

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, P.T. cable, mechanical coupler and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).

2. 3D modeling and all BIM requirements / As-Built Drawings / Record Drawings / Coordination Drawings (2-Dimensional Rebar Placement Drawings will be provided as submittals in lieu of).

3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors (DBA's & misc.), studs, stud rails, bolts (anchor & misc.), embeds and inserts. (Furnishing and/or installing).

4. Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of reinforcing steel and/or wire mesh.

5. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).

6. Cost of pour watchman, unless from crews already working on site.

7. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's license, required for the work.

8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.

9. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.

10. Cost of Bonds. (Shown as Add)

11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

12. Metal tags and/or original mill tags (CMC Rebar's standard tags will be used to identify steel).

13. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

14. Rebar placing and/or P.T. drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.

15. Pulling, bricking and/or chairing of wire mesh.

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All welding and/or bars to be welded.

18. Breakout dowels, FormSavers, etc. and/or installation of same.

19. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system).

20. Masonry steel and/or accessories for masonry, i.e. Dur-O-Wal (masonry joint reinforcement), anchors, positioners, hangers, connectors, etc.

21. Reinforcing for precast concrete items. (Cast on or off site.)

22. The setting of tied and stockpiled F.O.B. trucks jobsite cages as well as all spacer material and/or placing accessories (centering devices, dobies, plastic wheels, etc.) required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

23. Stainless Steel / Galvanized deformed and/or plain bars and/or wire mesh.

24. Field bending of rebar for contractor's convenience other than by additive quote.

25. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

26. Traffic control (Lane closures, barricades, signs, lights, etc.). A flagman for our deliveries only is included.

27. All site work, including but not limited to paving, sidewalks, site walls (CMU or C.I.P.) all storm drain items such as curb and gutter, catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

28. Composite clean-up crews.

29. Protection of exposed steel for future construction. (safety caps)

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Subcontractor may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify Subcontractor for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary with out charge to Subcontractor:

   A. Grades and Lines. (See Item 31.)
   B. Templates. (See Item 27.)
   C. Racks, Ramps, Ladders, CAL/OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting & ventilation as required, sanitary facilities & trash bins.
   G. Adequate electrical power as required and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Subcontractor for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 60 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from Contractor's retention billing date to Owner.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Subcontractor shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Subcontractor, timely payments are not made to Subcontractor.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Subcontractor is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.

13. Field labor called for herein is to be performed during Subcontractor's regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work. Subcontractor's standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge). However, should Subcontractor be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Subcontractor will indemnify, defend and save harmless Contractor and Contractor's customer from Subcontractor's proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Subcontractor or anyone directly or indirectly employed by Subcontractor. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Subcontractor will not provide a CG 2010 1185 endorsement or any type of Medical Expense coverage. Indemnification and insurance provided by Subcontractor shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. Subcontractor warrants the merchantability of its work for a period of one (1) year from substantial completion of such work, and excludes any other warranties, express or implied, including any warranties of fitness for a particular purpose. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming work is replacement of repair of such work, at Subcontractor's option.

16. Subcontractor's Injury and Illness Prevention Program (IIPP) is in compliance with and above all CAL/OSHA requirements. Any additional requirements outside CAL/OSHA's standard policies & Subcontractor's (IIPP) must be mutually reviewed and agreed upon. With respect to "Fall Protection" CMC Rebar policy is to follow CAL/OSHA requirements including the 1712(e) exception for ironworkers that states "A PFP system is not required during point-to-point horizontal or vertical travel on rebar up to 24 feet above the surface below if there are no impalement hazards." Any PFP requirements beyond this will be by additive quote only.

17. Contractor shall provide Subcontractor with copies of all contract documents applicable to Subcontractor's performance, duties, or obligations at its Headquarters Office.

18. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

19. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

20. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

21. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

22. In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.

23. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

24. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of the work.

25. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.

26. Cost of Subcontractor show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.

27. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

28. Contractor shall furnish adequate parking for all Subcontractor employees at no cost to Subcontractor within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while Subcontractor employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

29. Contractor will provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.

30. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design. (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....)

31. Contractor shall furnish proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc... Subcontractor will layout its own reinforcing steel and/or P.T. cables from the contractor provided lines.

32. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

34. Contractor shall furnish, at no cost to Subcontractor, hoisting/lowering of employees and materials to points of installation, wherever required.

35. Contractor shall furnish layout of dowels, which extend into masonry.

36. Contractor shall furnish adequate working heavy duty CAL/OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling, stressing of P.T. cables and placing of reinforcing steel can be safely performed.

CMC Steel Fabricators, Inc. dba CMC Rebar

By:

Brad Railsback

Its: **Sales/Operations – San Diego**

(619) 270-9421 Direct

(909) 841-9341 Cell

(619) 258-8267 Fax

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF ADVERTISING

Proofs of Advertisement Attached

Minority Bidders Bulletin - Focus
7/15/2013

Construction Update - Trade
7/11/2013

WEBE Press - Focus
7/09/2013 & 07/11/2013

California Contracts - Trade
7/09/2013 & 07/11/2013

DBE Good Faith Inc. - Focus
07/09/2013 thru Bid Date

DBE Good Faith Inc. - Trade
07/09/2013 thru Bid Date

The Weekly Bid Flash
07/09/2013 thru Bid Date

Caltrans Ad
07/08/2013 thru Bid Date

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grub, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

For the following project:

PROJECT: 11-401404 REPLACE MBGR WITH CONCRETE BARRIER
OWNER: CALTRANS - FEDERAL AID#: ACHSNHP-X073 (102) E
BID DUE: 07/25/2013 AT 2:00 PM

Contact JOE ECKARDT at GRANITE CONSTRUCTION COMPANY, 440 S. Melrose Dr., Ste. 200, Vista, CA 92081; Phone: 760-732-0910, Fax: 760-758-1501

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access). For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/ focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.

7/11/13

TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s

7/15/13

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

WeBe Press

A Focused Bi-Weekly Publication

Proof Of Publication

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587

(858) 974-9806 **Fax: (858) 974-9913**

Visit our web site at: http://www.webepresscaliforniacontracts.com/

A State Wide Publication State Of California

Information provided directly to Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, etc.

Dates Of Publication:

07/09/2013, 07/11/2013

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated At: San Diego, California,
This 11th Day of July 2013

John Menze

John Menze, General Manager

Granite Construction Company

Sub-Bids Request For Any Portion of Work From Qualified & Certified DBE Subcontractors and Suppliers For: Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

REPLACE MBGR WITH CONCRETE BARRIER
PROJECT #11-401404
FEDERAL AID #ACHSNHP-X073 (102)E
OWNER: CALTRANS

Bid Due: July 25, 2013 @ 2:00pm

Contact: Joe Eckardt
440 S. Melrose Dr., Ste 200, Vista, CA 92081
Phone: 760-732-0910. Fax: 760-758-1501

Granite Construction Co., (Ca Lic. No. 89)
is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed.
Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required.
Bonding Assistance is available.
Plans and specs are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access)
For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

California Contracts

4540 Kearny Villa Rd, Suite 224, San Diego, CA 92123-1587

Phone: (858) 974-9806 Fax: (858) 974-9913

Visit Our World Wide Web Site At: http://www.webepresscaliforniacontracts.com/

PROOF OF PUBLICATION

A State Wide Trade Publication State Of California

Information provided directly to **Certified MBE/WBE/DBE/DVBE/SBE/OBE/DOBE/UDBE** firms, General Contractors, Subcontractors, Manufacturers and Suppliers of Goods and Services in the Building and Construction, Trucking, Computer Service, Food Industry, Etc.

Granite Construction Company

Sub-Bids Request For Any Portion of Work From Qualified & Certified DBE Subcontractors and Suppliers For: Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

REPLACE MBGR WITH CONCRETE BARRIER
PROJECT #11-401404
FEDERAL AID #ACHSNHP-X073 (102)E
OWNER: CALTRANS
Bid Due: July 25, 2013 @ 2:00pm

Contact: Joe Eckardt
440 S. Melrose Dr., Ste 200, Vista, CA 92081
Phone: 760-732-0910. Fax: 760-758-1501

Granite Construction Co., (Ca Lic. No. 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding Assistance is available. Plans and specs are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

I Certify That The Above Advertisement Was Published On The Following dates:

07/09/2013, 07/11/2013

Sherman R. Worley, Publisher

Ad created on 07/09/2013 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 07/09/2013 at 1:34PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator
Joe Eckardt

Project Coordinator
Nelly Menjivar

Contact Information
440 S. Melrose Drive
Vista, CA
92081
Tel: 760-732-0910
Fax: 760-758-1501

Granite Construction Co.

is seeking qualified DBEs

Project Name
11-401404 Replace MBGR with Concrete Barrier

Awarding Agency
Caltrans

Project Location
San Diego, San Diego, CA

Bid Date & Time
07/25/2013 at 02:00 P.M

Bid/Contract #
11-401404

Project Details
SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE SUBCONTRACTORS AND SUPPLIERS FOR: Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 07/09/2013 at 1:34PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Granite Construction Co. is Seeking Qualified DBE

Bid Due Date : 07/25/2013 at 02:00 P.M Bid No : 11-401404

Contact Estimator : Joe Eckardt

Project Name	:	11-401404 Replace MBGR with Concrete Barrier
Agency Name	:	Caltrans
Project City	:	San Diego
Project County	:	San Diego
Project State	:	CA
Project Details	:	

SUB-BIDS REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE SUBCONTRACTORS AND SUPPLIERS FOR: Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

Contact Details	:	Nelly Menjivar 440 S. Melrose Drive Vista, CA 92081 Tel: 760-732-0910 Fax: 760-758-1501

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office

Menjivar, Nelly

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 09, 2013 1:20 PM
To: Menjivar, Nelly
Subject: Weekly Bid Flash DBE Ad Affidavit - 11-401404 Replace MBGR with Concrete Barrier

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **7/9/2013** in our nationwide publication, The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **11-401404 Replace MBGR with Concrete Barrier**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 7/9/2013 1:20:21 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

11-401404 Replace MBGR with Concrete Barrier

City/Location: **San Diego**
Counties: **Los Angeles, Imperial, San Bernardino, Orange, Riverside, San Diego**

Owner: **Caltrans**

Bid Date: Thursday 7/25/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike

NAICS Classifications

Sector 22--Utilities
- Water Supply and Irrigation Systems

Sector 23--Construction
- All Other Specialty Trade Contractors
- Electrical Contractors
- Highway, Street, and Bridge Construction
- Masonry Contractors
- Other Heavy and Civil Engineering Construction
- Painting and Wall Covering Contractors
- Poured Concrete Foundation and Structure Contractors
- Site Preparation Contractors

Sector 48-49--Transportation and Warehousing
- General Freight Trucking, Local

Bid documents can be viewed at or obtained from:
Plans and Specifications are available for review at CDOT, Granite's office located at: 440 S. Melrose Dr. Ste. 200, Vista, CA 92081 or via FTP site - please call Nelly Menjiar at 760-732-0911 for access.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining

Menjivar, Nelly

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Tuesday, July 09, 2013 1:20 PM
To: Menjivar, Nelly
Subject: Copy of your DBE Ad - 11-401404 Replace MBGR with Concrete Barrier

Date Of Advertisement Placement: 7/9/2013 1:20:21 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

11-401404 Replace MBGR with Concrete Barrier

City/Location: **San Diego**
Counties: **Los Angeles, Imperial, San Bernardino, Orange, Riverside, San Diego**

Owner: **Caltrans**

Bid Date: Thursday 7/25/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike

NAICS Classifications

Sector 22--Utilities
- Water Supply and Irrigation Systems

Sector 23--Construction
- All Other Specialty Trade Contractors
- Electrical Contractors
- Highway, Street, and Bridge Construction
- Masonry Contractors
- Other Heavy and Civil Engineering Construction
- Painting and Wall Covering Contractors
- Poured Concrete Foundation and Structure Contractors
- Site Preparation Contractors

Sector 48-49--Transportation and Warehousing
- General Freight Trucking, Local

Bid documents can be viewed at or obtained from:
Plans and Specifications are available for review at CDOT, Granite's office located at: 440 S. Melrose Dr. Ste. 200, Vista, CA 92081 or via FTP site - please call Nelly Menjiar at 760-732-0911 for access.

Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office.

Granite Construction Company
440 S. Melrose Dr.
Ste. 200
Vista, CA 92081
Phone: (760) 732-0910 **Fax:** (760) 758-1501
Joe Eckardt
nelly.menjivar@gcinc.com

Published on 7/9/2013 1:30:00 PM
by The Weekly Bid Flash
a Trade and Focus Publication
located at www.theweeklybidflash.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Listing for all primes seeking assistance with project 11-401404. 4 results found.

Contractor: PAL General Engineering, Inc. **Contact:** Jennifer Stevens
Address: 5374 Eastgate Mall San Diego, CA 92121
Phone: (858) 638-7100 **Fax:** (858) 638-7102 **Email:** jennifer@palsd.com
Services needed: PAL General Engineering will assist bidders in obtaining bid documents, plans, specifications, insurance and bonding for this project. We are very serious about maximizing the opportunity for DBE's and UDBE's and we are willing to help break bid items to economically feasible units to help subcontractors. We are soliciting bids for: Landscaping, Electric, Irrigation, Erosion Control, Handrail, Striping and Signage, and fencing.
Requirements:
Date posted: 06/05/2013

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com
Services needed: Contractor: Flatiron West, Inc. Contact: Jannette Carter Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: 760-916-9100 Fax: 760-471-4860 Email: jcarter@flatironcorp.com Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, Geotextile, Landscaping and Irrigation, Lead Compliance Plan, Materials Trucking, Minor Concrete, Paint Concrete, Pipe Supply, Reinforcing Steel, Roadside Signs, Street Sweeping, Striping, SWPPP.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 06/14/2013

Contractor: Hazard Construction Company **Contact:** Don Gladden
Address: 6465 Marindustry Drive San Diego, CA 92121
Phone: 858-587-3600 x127 **Fax:** 858-453-6034 **Email:** dgladden@hazardcon.com
Services needed: Construction area signs; Erosion control; Lead compliance; Striping & marking; Prep WPCP; Metal beam guard rail work; Treated wood waste; Landscape & Irrigation; Place AC dike; CIDH piling; Roadside signs; Rebar; Concrete barrier (Type 60 various); Traffic monitoring station; Ramp metering; Signal & Lighting.
Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and DBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company?s Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at http://www.hazardconstruction.com/HCCInsReq.pdf.
Date posted: 06/27/2013

Contractor: Granite Construction Company **Contact:** Joe Eckardt
Address: 440 S. Melrose Drive, ste 200 Vista, CA 92081
Phone: 760-732-0910 **Fax:** 760-758-1501 **Email:** Joseph.Eckardt@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE firms for the following items of work, including but not limited to: Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds will be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are also available for viewing at our office located at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081 And FTP Site (Please call Nelly at 760-732-0911 for access). Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501
Date posted: 07/08/2013

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

GRANITE CONSTRUCTION COMPANY

GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF INITIAL AND FOLLOW-UP SOLICITATIONS

Initial Solicitations were sent to DBE Subcontractors via email, facsimile and / or U.S. Mail on: **07/08/2013**

Follow-up Solicitations were sent to DBE Subcontractors via email, facsimile, U.S. Mail and / or solicited via telephone calls on: **07/16/13, 07/22/2013, and 08/27/2013**

The items of work for which we were soliciting sub bids or materials to be supplied by DBE's were as follows:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

Portions of the work that are normally performed by the prime contractor were made available for DBE's to bid on.

Final

Final

GRANITE CONSTRUCTION COMPANY SINCE 1922

Suppliers and Subcontractors Report For:

Replace MBGR with Concrete Barrier 11-401

Caltrans - Fed Aid#: ACHSNHP-X073(102)E

Bid Date: 8/29/2013 Time: 2:00 PM

This Final Report was printed On: 8/30/2013

CalTrans data downloaded: 7/7/2013 5:50:40 PM

Group Code	Group Description	Records Found
237310	Highway, Street, and Bridge Construction	83
237990	Other Heavy and Civil Engineering Constructi	46
238140	Masonry Contractors	14
238210	Electrical Contractors	59
238910	Site Preparation Contractors	62
238990	All Other Specialty Trade Contractors	97
484110	General Freight Trucking, Local	63
		424

Breakout by Type

Email	1062
Manual	168

Prepared For: **Joe Eckardt**

THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
[redacted]				
1 STOP TRUCKING 1976 SOUTH LA CIENEGA BLVD, SUITE 445 LOS ANGELES, CA 90034 **DBE**		(323) 712-3483 (310) 473-2396 One1StopTrucking@yahoo.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A & M GENTRY TRUCKING 3736 E. AVENUE, T-6 PALMDALE, CA 93550 **DBE**		(661) 285-0776 (661) 285-5011 marystrucks@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A & R ELECTRIC 876 N BROADWAY, SUITE B ESCONDIDO, CA 92025 **DBE**		(619) 279-1474 (619) 337-0284 carl.kadgroupinc@gmail.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 **DBE**		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A PLUS SIGNS, INC. 4379 N. BRAWLEY FRESNO, CA 93722 **DBE**		(559) 275-0700 (559) 275-7482 pacheco@1430espn.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A STEEN INVESTMENT CORP DBA L.A. CONCRET 7205 CARL CT EASTVALE, CA 92880		(951) 750-2736 (951) 734-6243	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
A. M. CONSTRUCTION ENGINEERING, INC. 12622 GLEN STREET GARDEN GROVE, CA 92840		(714) 305-7263 (714) 534-4240 A.M.CONSTRUCTION.YAHOO.COM	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
A.B. HASHMI, INC. 13066 DEER CANYON CT. SAN DIEGO, CA 92131		(760) 672-8059 (760) 439-3998 info@abhashmi.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A.R.C. CONTRACTORS, INC 709 LA PRESA AVE SPRING VALLEY, CA 91977 **DBE**		(619) 464-8490 (619) 698-8169 alonsotheresa@hotmail.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
A.R.M. TRUCKING 27436 PLUMWOOD AVENUE CANYON COUNTRY, CA 91351 **DBE**		(818) 424-9759	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not a good number
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
ABRASIVE BLASTING SERVICE 5465 24TH STREET RIVERSIDE, CA 92509 **DBE**		(951) 683-4692 (951) 786-9081 kathrynsline@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ACCU CONSTRUCTION INC 1526 BROOKHOLLOW DRIVE, SUITE 76 SANTA ANA, CA 92705 **DBE**		(714) 641-4730 (714) 641-4704 accu@accuconst.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ACCURATE ENGINEERING_INTEGRATED CONST 7404 TRADE STREET SAN DIEGO, CA 92121 **DBE**		(858) 546-1789 (858) 546-1896 alattimore@accurateengineeringics.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AC-DC ELECTRIC 13326 YUCATAN PLACE CERRITOS, CA 90703 **DBE**		(562) 926-5737 (562) 926-4311	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message with Operator

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
ACE FENCE COMPANY 727 N. GLENDORA AVENUE, LA PUENTE, CA 91744 **DBE**		(626) 333-0727 (626) 333-7843 mpa@acefencecompany.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ACM LIGHTING 201 S. MERRILL ST. CORONA, CA 92882 **DBE**		(951) 272-4881 (951) 272-4838 acmlighting@sbcglobal.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ACTION ENTERPRISES 2150 COWLES STREET LONG BEACH, CA 90813 **DBE**		(562) 591-8880 (562) 218-5637 actiontruckingent@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Busy tone, tried several times

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
ADVANCED GEOSOLUTIONS, INC 13 ORCHARD ROAD, SUITE 105 LAKE FOREST, CA 92630		(310) 796-9000 (310) 796-9001 jibaez@advgeosolutions.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ALBERT WILSON & ASSOCIATES 7866 HENBANE STREET RANCHO CUCAMONGA, CA 91739		(909) 483-4876 (909) 989-1576 chidi@albertwilsontra.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ALISON SERVICE COMPANY 11122 COTTONWOOD AVE. HESPERIA, CA 92340		(760) 949-2184 (760) 947-5174 michael@alisonserviceco.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ALONSO BOBCAT SERVICE 8924 OLIVE DRIVE SPRING VALLEY, CA 91977 **DBE**		(619) 698-7356 (619) 461-0385 alonsobobcatservice@yahoo.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ALTA SERVICES, INC 369 E. BLAINE STREET CORONA, CA 92879 **DBE**		(951) 279-2762 (951) 279-2792 mario@altacontracting.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AMCON DEVELOPMENT, INC. 16035 PHOENIX DRIVE, CITY OF INDUSTRY, CA 91745 **DBE**		(626) 369-5845 (626) 369-5846 tina@amcondev.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AMERICA PACIFIC CONSTRUCTION 201 LAUREL AVE. #13 BREA, CA 92821		(559) 577-9999 (714) 384-3988 apconstruction09@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AMERICAN BOBCAT & BACKHOE SERVICE, INC 225 S. TWIN OAKS RD. SAN MARCOS, CA 92078		(760) 744-3125 (760) 744-6136 lcollins@ambobcat.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AMERICAN WELL TECHNOLOGIES 13894 APPALOOSA CT. VICTORVILLE, CA 92394		(717) 919-8515 (909) 949-8959 gigi@americanwelltechnologies.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
AMERI-MEX PLUMBING, INC. 1038 WOODLAWN AVENUE CHULA VISTA, CA 91911 **DBE**		(619) 422-8996 (619) 422-0115 amerimexpl@aol.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ANBASA TRANSPORT, LLC 10742 SE HWY 212 CLACKMAS, OR 97015 **DBE**		(971) 998-9334 (503) 855-3533 anbasa@comcast.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ANDALE CONSTRUCTION, INC. 23638 W. LA VISTA DR,. BUCKEYE, AZ 85338 **DBE**		(623) 322-4731 (623) 322-4775 ldelacruz@andaleci.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
AP LAND DEVELOPMENTS 8920 SUNSET AVENUE, SUITE E FAIR OAKS, CA 95628		(916) 863-1979 (916) 863-1979 macosta@goapland.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ARCO TRUCKING CORPORATION 7742 BECK AVENUE NORTH HOLLYWOOD, CA 91605		(818) 612-1929 (818) 612-1929 allenarco379@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ASAP GENERAL ENGINEERING 1747 BENEDETTO POINT PERRIS, CA 92571		(951) 229-5952 (951) 943-1692 asapgeneng@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
B. L. EQUIPMENT RENTAL AND SUPPLY 2725 W. CHERRY COURT VISALIA, CA 93277 **DBE**		(559) 827-4592 (559) 625-5786 blequipment@aol.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BANAGA CONSTRUCTION, INC 1264 STAGECOACH TRAIL LOOP CHULA VISTA, CA 91915 **DBE**		(619) 922-8570 (619) 737-9199 frank@kiteclimbers.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BARNES ELECTRIC 501 S. HOWARD STREET CORONA, CA 92879 **DBE**		(562) 833-5372 (562) 790-8522 belect@sbcglobal.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BARRAZA & SONS HEAVY EQUIPMENTS 1545 S. SYDNEY DRIVE COMMERCE,, CA 90040 **DBE**		(323) 981-9190 (323) 981-9193 barrazaandsons@sbcglobal.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BASE ARCHITECTURE 6151 W. CENTURY BLVD. # 1200 LOS ANGELES, CA 90045 **DBE**		(310) 988-1080 (310) 988-1085 rdillon@base-architecture.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BAY LINE CUTTING & CORING, INC. 1635 4TH STREET BERKELEY, CA 94710 **DBE**		(510) 527-1000 (510) 420-8982 jcbayline@sbcglobal.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BE JORDAN TRUCKING 3452 CHURCHILL LANE PERRIS, CA 92571		(310) 696-3515 (800) 986-0277 bejordantrucking@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BERTY BOY TRUCKING 918 E. 92ND STREET LOS ANGELES, CA 90002		(323) 552-1719	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Not bidding per Henry
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
BESTONE CONSTRUCTION, INC 31511 ORTEGA HWY SAN JUAN CAPISTRANO, CA 92675		(949) 728-3010 (949) 728-3011 aarvizubestonecontractor.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Susie
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
BIG JOHN'S CUSTOM POOLS AND SPAS 36447 CRIMSON COURT PALMDALE, CA 93550 **DBE**		(661) 265-9394 (661) 265-8091 bigjohn@bigjohnspools.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688 **DBE**		(707) 448-9402 (707) 448-9407 allisonragan@earthlink.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE, CA 92503 **DBE**		(951) 250-6692 (951) 602-2050 blancoconst@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BLOOM GENERAL CONSTRUCTION 17119 WEST BERNARDO DRIVE, UNIT #107 SAN DIEGO, CA 92127		(858) 449-7671 (858) 672-2577 bbloom@bloomgeneral.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
BLUE HEAVEN TRUCKING 12722 LAZARD STREET SYLMAR, CA 91342		(818) 481-4564 (818) 362-9795 n/a	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
BLUE HILLS DEVELOPMENT, INC. 9855 WHITMORE STREET EL MONTE, CA 91733		(626) 758-8089 (626) 442-5200 moseskhuu@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BRAHMA ENGINEERING, INC 222 W. CARMEN LANE #105 SANTA MARIA, CA 93458 **DBE**		(805) 925-3800 (805) 925-1143 andy@brahmaengineering.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
BWW & COMPANY 301 9TH STREET, SUITE 106A REDLANDS, CA 92374 **DBE**		(909) 268-8516 (909) 435-0392 b-w-w@live.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
C G O CONSTRUCTION COMPANY 3100 EAST CEDAR STREET #14 ONTARIO, CA 91761 **DBE**		(909) 930-5581 (909) 390-5503 cgoconst2@msn.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
C L LANDSCAPING INC. 13136 RIO BRAVA COURT JAMUL, CA 91935		(619) 669-5396 (619) 669-5396 clentpr@cox.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
C.R. GANN DEMOLITION, INC. 31521 PARK BLVD. NUEVO, CA 92567		(951) 940-0937 (951) 928-3474 Linda@crganndemolition.com	**FOLLOW UP DATE:**	7/22/13 - Yes will bid per fax
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
CAL FRAN ENGINEERING, INC. 990 ENCHANTED WAY, SUITE 106 SIMI VALLEY, CA 93065		(805) 579-9173 (805) 579-8211 sharon@calfran.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN 929 OTTERBEIN AVENUE, UNIT E LA PUENTE, CA 91748		(626) 810-1338 (626) 810-1322 van@cpengineeringinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CAMESE TRANSPORTATION, INC. 10469 W. COURT OAKLAND, CA 94603		(510) 593-3072 (510) 382-9312 rccamesetrans@att.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CANALES DEMOLITION AND HAULING INC 3232 CENTRAL AVE SPRING VALLEY, CA 91977		(619) 204-2422 (619) 303-9397 hojon@cox.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CANTARINI TRACTOR 427 YUCCA ROAD FALLBROOK, CA 92028 **DBE**		(760) 427-9292 (760) 728-9641 kimosavy@ymail.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CAP CONSTRUCTION P.O. Box 8726 Chula Vista, CA 91912 **DBE**		(619) 888-0295 (619) 207-0875 capconst@yahoo.com	**FOLLOW UP DATE:**	8/28/13 - Yes will bid per fax
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CASTRO ELECTRIC 11616 LAKESIDE AVENUE LAKESIDE, CA 92040 **DBE**		(619) 561-6122 (619) 561-6124 castroelectric@cox.net	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CD MONTGOMERY INC. 1077 PCH, #186 SEAL BEACH, CA 90740		(562) 826-2983 (562) 296-5125 cmontgomery@cdmiconstruction.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CE GREEN INC. 6105 MAIN AVENUE ORANGEVALE, CA 95662		(916) 365-4925 (916) 374-7998 ce.green@comcast.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CECILIA'S SAFETY SERVICE, INC. 751 SEABRIGHT LANE SOLANA BEACH, CA 92075		(858) 793-4465 (858) 793-4495 cecilias@pacbell.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CENTURY DIVERSIFIED, INC 99 SOUTH LAKE AVENUE, SUITE # 210 PASADENA, CA 91108		(626) 585-0966 (626) 585-1598 rgarcia@cdi-engr.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CINDY TRUMP INC DBA LINDY'S COLD PLANING 625 S. MOUNTAIN VIEW LA HABRA, CA 90631		(562) 694-4015	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Britney
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
CITIWIDE ENGINEERING, INC 1959 S. HOOVER STREET LOS ANGELES, CA 90007		(213) 368-4287 (213) 368-5208 daniel@union-ccc.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CIVIL TRANS, INC. 732 N. DIAMOND BAR BLVD., SUITE 128 DIAMOND BAR, CA 91765 **DBE**		(909) 396-1131 (909) 396-0328 Ctrans@verzion.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CLASS 1 CONSTRUCTION 5026 PALIN AVENUE SAN DIEGO, CA 92114 **DBE**		(619) 453-7343 classwone@yahoo.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CLEAN WORKS ELECTRIC, INC 527 EAST 5TH AVE ESCONDIDO, CA 92025 **DBE**		(760) 644-6272 (760) 520-0470 brannon@cleanworkselectric.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
COLEMAN CONSTRUCTION 1973 W 48TH STREET LOS ANGELES, CA 90062		(323) 295-5484 (213) 295-1199 scoleman@coleman.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
COLTRANE FIRE PROTECTION 8620 BIG ROCK ROAD SANTEE, CA 92071		(619) 596-0737 (619) 749-7691 coltranefire@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
COLUMBO TRUCKING, INC. 110 S. WATERBURY AVENUE COVINA, CA 91722		(626) 255-9989 (626) 339-9754 needourservice@gmail.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Jorge
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
COMBINED EFFORT INC 17517 WILD OAK DRIVE JAMESTOWN, CA 95327 **DBE**		(800) 517-4660 (800) 540-1789 cbrandt@combined-effort.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CONSTRUCTION CONSULTANT SERVICES, INC. 4826 EAST VISTA STREET LONG BEACH, CA 90803 **DBE**		(562) 208-4779 (562) 439-2024 dcesenas@ccs-corp.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CONTERA CONSTRUCTION CORP. 28545 OLD TOWN FRONT ST., SUITE 201 TEMECULA, CA 92590 **DBE**		(951) 695-2800 (951) 695-2801 JASON@VARELACOMPANIES.COM	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
COOKS AND SON INC. 4134 ODIE LANE SANTA MARIA, CA 93455		(805) 934-2705 (805) 937-5473 cooks_son@mail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
COOPER ZIETZ ENGINEERS, INC 620 SW FIFTH AVENUE, SUITE 1225 PORTLAND, OR 97204		(503) 253-5429 (503) 253-5412 herbf@coopercm.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CORNERSTONE ENGINEERING 1415 W PAUL FRESNO, CA 93711		(559) 940-9300 (866) 480-1470 cornerstone.engr@gmail.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CRE8IVE ENGINEERING INC 77-770 COUNTRY CLUB DR,. SUITE D PALM DESERT, CA 92211 **DBE**		(760) 200-8889 (760) 200-1116 cre8iveEngineering@gmail.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CREST EQUIPMENT, INC 13783 HWY 8 BUS. LAKESIDE, CA 92040 **DBE**		(619) 444-5061 (619) 444-5061 belio@sbcglobal.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CRIMSON MARIE COMPANY 11876 EABY RD PHELAN, CA 92371 **DBE**		(760) 963-7692 (760) 868-6814 SLT1992@yahoo.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
CT CONCRETE CUTTING INC. 26341 JEFFERSON AVE. UNIT B MURRIETA, CA 92562		(951) 698-7745 (951) 698-0795 ctandco@verizon.net	**FOLLOW UP DATE:**	7/9/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
CTI ENVIRONMENTAL, INC. 4401 ATLANTIC AVENUE #200 LONG BEACH, CA 90807		(562) 608-8401 (562) 494-5296 robinctienv@verizon.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Robbin
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
CUSTOM QUALITY ELECTRIC, INC 1722 S. GRAND AVE SANTA ANA, CA 92705		(714) 541-0404 (714) 541-2080 ryan@cqeoc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
D & D LEE, INC. 26182 DARDANELLE CT MORENO VALLEY, CA 92555		(909) 625-1154 (909) 626-1476 DDLEETKG@MSN.COM	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
D S G MECHANICAL CORPORATION 13367 BENSON AVENUE CHINO, CA 91710		(909) 591-2274 (909) 591-2171 david@dsgcorporation.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
D.A.K. MANAGEMENT, INC 814 W. BEACH AVE INGLEWOOD, CA 90302		(310) 677-6069 (310) 677-6677 dakway@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DANIELS ENGINEERING & CONSTRUCTION, INC 2537 N. STAGECOACH LANE FALLBROOK, CA 92028		(760) 822-0752 (760) 731-2504 james-daniel@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DCN CORPORATION 2123 SEA ISLAND PLACE SAN MARCOS, CA 92078		(619) 253-4247 (760) 598-7226 dcnconstruction@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DE LA FUENTE CONSTRUCTION, INC. 737 MARBELLA CIRCLE CHULA VISTA, CA 91910		(619) 750-7333 (619) 878-2980 jdiaz@dlfci.com	**FOLLOW UP DATE:**	7/22/13 - Interested per Jorge Diaz, emailed link to plans
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DEBORAH DYSON ELECTRICAL CONTRACTOR 6829 LANKERSHIM BLVD. #11C HOLLYWOOD, CA 91605		(909) 632-5567 (909) 868-2035 deborahdysonelectrical@yahoo.com	**FOLLOW UP DATE:**	8/28/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DELTECH ENGINEERING, INC 1701 E. EDINGER AVENUE, SUITE A3-4 SANTA ANA, CA 92705		(714) 495-9755 (714) 203-1480 abili@deltechengineeringinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DIAMOND ELECTRIC 525 WEST ALONDRA BLVD GARDENA, CA 90248		(310) 532-1511 (310) 532-1511 maria_diamondelectric@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514		(925) 634-6850 (925) 634-0874 patriciad@dillardenv.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DIMURE CORP 3842 AVENIDA JOHANNA LA MESA, CA 91941		(619) 647-3996 dm3mlm@me.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DIVERSIFIED LANDSCAPE CO. 33801 WASHINGTON STREET WINCHESTER, CA 92596		(951) 926-7444 (951) 926-7440 rick@diversifiedlandscape.com	**FOLLOW UP DATE:**	7/9/13 - Yes will bid per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
D-LINE CONSTRUCTORS, INC. 499 EMBARCADERO, SUITE Q OAKLAND, CA 94606		(510) 251-6400 (510) 251-6401 tony@dlineconstructors.com	**FOLLOW UP DATE:**	7/8/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DOD CONSTRUCTION 3501 EDISON HIGHWAY BAKERSFIELD, CA 93307		(661) 366-8000 (661) 366-8001 dodconstruction@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DRAGON MATERIAL TRANSPORT, INC. 4543 N. HAYES AVE FRESNO, CA 93723		(559) 351-8822 (559) 233-3666 dmtsb@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DREAMBUILDER 1324 E LAWSON LN. PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698 dreambuilder.construction@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DYNAGUARD 946 N LEMON STREET ORANGE, CA 92867		(714) 771-7411 (714) 771-7468 dynaguard1@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
DYNAMIC CONTRACTING SERVICES, INC. 241 WEST 35TH ST, NATIONAL CITY, CA 91950		(619) 585-8888 (619) 397-7388 jundynamic@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
EARTHTEK BUILDERS, INC 22919 MARIPOSA AVE # 704 TORRANCE, CA 90502		(310) 720-0404 (866) 463-6894 earthtekbuilders@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ECA INCORPORATED PO BOX 178507 SAN DIEGO, CA 92177	(858) 565-4322 (858) 565-4111 dan@ecaincorporated.com	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
EDISON CONSTRUCTION, INC. 260 FAIRFAX ROAD BAKERSFIELD, CA 93307	(661) 366-6311 (661) 366-0402 eci@lightspeed.net	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
EL CAMINO CONSTRUCTION & ENGINEERING CO 810 ROSWELL AVENUE LONG BEACH, CA 90804	(562) 433-1000 (562) 433-1132 miguel@elcaminoconeng.com	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ELITE COMPANIES US, INC 15321 LA SALLE LANE HUNTINGTON BEACH, CA 92647		(714) 716-6196 (714) 908-0337 jhemandez@elitecompanies.us	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ELKEN CONTRACTING, INC 1540 PIONEER WAY #200 EL CAJON, CA 92020		(619) 698-1168 (619) 698-7633 maria@elkencontracting.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ENERGY CARE ELECTRIC 10702 LOUISA DRIVE LA MESA, CA 91941		(619) 708-6222 (619) 660-0023 braulio@energycareelectric.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
EXCEL WELDING COMPANY 18277 PASADENA ST., SUITE 100 LAKE ELSINORE, CA 92530	(951) 479-8670 (951) 244-1794 lhernandez2512@yahoo.com	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
EXECUTIVE BUSINESS SERVICES 121 BROADWAY, SUITE 652 SAN DIEGO, CA 92101	(619) 234-6944 (619) 234-6943 ebs1@sbcglobal.net	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
EXPRESS ENERGY SERVICES, INC 12570 INDUSTRY ST GARDEN GROVE, CA 92841	(805) 501-3508 (562) 989-1316 riversexpress@earthlink.net	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FAYE STEWART TRANSPORTATION SERVICE LLC 3056 N 33RD AVENUE PHOENIX, AZ 85017		(602) 233-3500 (602) 233-1131 faye@fayestewarttrans.com	**FOLLOW UP DATE:**	7/16/13 - Not bidding per fax
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
FERNANDEZ TRUCKING P. O. BOX 922348 SYLMAR, CA 91342		(818) 652-5993 n/a	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - System not accepting messages
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
FIRE WIRE SYSTEMS INC 34593 AGONIS WAY WINCHESTER, CA 92596		(951) 267-1212 art@firewiresystems.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FIRST RESPONDER FIRE PROTECTION CORP. 2931-C ESPERANZA WAY, UNIT C SIMI VALLEY, CA 93063		(562) 842-6602 (805) 832-6777 john@firstresponderfire.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FLAMENCO TRUCKING 18184 8TH STREET BLOOMINGTON, CA 92316 **DBE**		(909) 877-8778 (909) 877-8778 jflamenco63@yahoo.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FLASH TRAFFIC, INC. 28420 N. HERRERA STREET VALENCIA, CA 91354 **DBE**		(661) 644-5845 (661) 388-4604 tissuequeen17@aol.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FORCE 1 & ASSOCIATES, INC. DBA EXACT DOOR 41 CHAUMONT CIRCLE FOOTHILL RANCH, CA 92610 **DBE**		(949) 478-3564 (949) 333-0168 carlos@exactdoor.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221		(559) 594-1062 (559) 594-1056 forcetraffic@earthlink.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FORE ENGINEERING CONSTRUCTION, INC 212 TECHNOLOGY DR. STE. W IRVINE, CA 92168		(714) 258-1100 (714) 258-1158 foreeng@earthlink.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FREEDOM TRANSPORTATION 16511 KIWI WAY LAKE ELSINORE, CA 92530		(951) 609-6113 (951) 471-1185 staffone@verizon.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FRONT LINE CONSTRUCTION, INC. 9144 PALOMINO RIDGE DR LAKESIDE, CA 92040 **DBE**		(619) 995-2830 (619) 334-5099 1MSGT03@COX.NET	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FRYE PLUMBING, INC. P.O. BOX 9547 BAKERSFIELD, CA 93389 **DBE**		(661) 444-4591 fryeplumbing@sbcglobal.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
FULLER ELECTRIC 1018 CUDAHY PLACE_SUITE B SAN DIEGO, CA 92110 **DBE**		(619) 276-5411 (619) 276-3547 earlr@fullerelectric.com - NO CALTRAN	**FOLLOW UP DATE:**	7/16/13 - Not bidding per email

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
G & F CONCRETE CUTTING, INC. 1006 E. CHESTNUT AVENUE SANTA ANA, CA 92701 **DBE**		(714) 648-0397 (888) 624-4361 r.ferguson@gfconcretecutting.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
G & M BACKHOE SERVICE, INC 4235 WALNUT AVE CHINO, CA 91710 **DBE**		(909) 464-1417 (909) 465-1936 gandmchino@verizon.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
G W G CONSTRUCTION 1740 W. 12TH STREET LOS ANGELES, CA 90047 **DBE**		(323) 600-1122 (323) 779-6526 GWGCONSTRUCTION@YAHOO.COM	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
G. O. RODRIGUEZ TRUCKING, INC. 16155 E. FIRST STREET IRWINDALE, CA 91750 **DBE**		(909) 596-3747 (626) 815-8671 Info@MeanGreenFleet.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GALINDO ELECTRIC 41017 ROAD 116 OROSI, CA 93647 **DBE**		( ) - 559 ( ) - 559 victor.galindo@mendezconsultants.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GEMSTONE MASONRY, INC 6403 ALDERBROOK LANE BAKERSFIELD, CA 93312 **DBE**		(661) 588-4810 (661) 588-5799 gemstonemasonryinc@bak.rr.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GEN CON ENVIRO SVC GROUP 14038 CICADA COURT VICTORVILLE, CA 92394 **DBE**		(626) 255-8755 (760) 245-5548 genconenviro@verizon.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GEOBASE, INC 23362 PERALTA DRIVE, UNIT 4 LAGUNA HILLS, CA 92653 **DBE**		(949) 588-3744 (949) 588-3749 johnc@geobase.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GEO-CAL, INC P.O. BOX 9493 SAN BERNADINO, CA 92427 **DBE**		(909) 880-1146 (909) 880-1557 INFO@GEO-CAL.COM	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GLOBAL TRANSLOADING, LLC 1842 EAST 29TH STREET SIGNAL HILL, CA 90755		(562) 495-9600 (562) 495-9660 shannongriego@globaltransloading.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GREEN TOTAL SOLUTIONS, INC 14225 BARRYMORE ST. SAN DIEGO, CA 92129		(858) 551-8190 (858) 228-1763 hectorl@greentotalsolutions.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
GREEN'S TRUCKING 400 EAST OAK STREET COMPTON, CA 90723		(323) 596-6048 (310) 632-3892 bgpx@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
H & H INDUSTRIES 17475 JACKSON DRIVE FONTANA, CA 92336 **DBE**		(909) 350-8211 (909) 350-1201 info@hhindustries.us	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
H & L DUMP SERVICE 28016 PARKRIDGE LANE CANYON COUNTRY, CA 91387 **DBE**		(818) 497-5315	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
H. K. ELECTRICAL, INC. 17428 LAHEY STREET GRANADA HILLS, CA 91344 **DBE**		(818) 832-8826 (818) 832-9192 eliza@hkelectricalinc.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
HAMMOND CAULKING, INC 6575 S ARVILLE ST. #B LAS VEGAS, NV 89118		(702) 739-6194 (702) 739-6192 tania@hammondcaulking.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
HARRY H. JOH CONSTRUCTION INC 8205 SOMERSET BLVD PARAMOUNT, CA 90723		(562) 630-3348 (562) 630-3848 hjconst@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
HUGO'S TRUCKING 12876 OSBORNE ST. PACOIMA, CA 91331		(818) 899-1886 (818) 897-6054	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
HURRICANE & POWAY FENCE CO., INC. 209 10TH STREET RAMONA, CA 92065		(760) 789-4142 (760) 788-1537 laurann@usa.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
HYDROTECH, INC. 155 LYON DRIVE FERNLEY, NV 89408		(775) 575-4100 (775) 575-6894 debra@htinc.biz	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
HYM ENGINEERING, INC 6380 ROLAND STREET BUENA PARK, CA 90621		(714) 523-2372 (562) 249-6609 ajeon@hymengineeering.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per SJLee
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
INDIAN CONSTRUCTION INC 15924 N. CAJON BLVD. DEVORE HEIGHTS, CA 92407		(909) 880-6244 (909) 880-6262 sooners7@wildblue.net	**FOLLOW UP DATE:**	7/8/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
IN-LINE FENCE & RAILING CO., INC PO BOX 2637 RAMONA, CA 92065		(760) 789-0282 (760) 789-1915 gary@inlinerail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
INTERIOR DEMOLITION INC 2621 HONOLULU AVE MONTROSE, CA 91020		(818) 249-4932 (818) 249-4937 maria@interiordemolition.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
INTERNATIONAL ENVIRONMENTAL CORP. 13432 WENTWORTH ST. ARLETA, CA 91331		(818) 892-9341 (818) 997-0938 amineros@iectrees.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not a good number
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
INTERPHASE ENVIRONMENTAL, INC. 6200 PEACHTREE STREET, LOS ANGELES, CA 90040		(323) 278-7700 (323) 278-7707 office@interphase-inc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
IPI CONSTRUCTION 14631 ARMINTA STREET PANORAMA CITY, CA 91402		(818) 786-8433 (818) 786-8434 long@ipicorp.us	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504		(951) 776-9100 (951) 776-9174 diana@jfranciscompany.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
J. C. ENVIRONMENTAL COMPANY, INC 2650 HOOVER AVE., SUITE D NATIONAL CITY, CA 91950		(619) 477-4416 (619) 477-4420 jcaro@jc-environmental.com	**FOLLOW UP DATE:**	8/28/13- Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
J. MCBRIDE TRUCKING SERVICES, INC 9914 CLEARY ST SANTEE, CA 92071		(619) 258-9778 (619) 258-9772 jmtsi@cox.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
J.L. GONZALEZ EXPRESS 7634 ESCONDIDO CANYON RD., ACTON, CA 93510		(818) 339-4765	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
JAMES 008 TRUCKING 3425 1/2 THORPE AVE LOS ANGELES, CA 90065		(818) 266-3383	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per James
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
JAMES TRANSPORTATION GROUP LLC 1120 IRON POINT ROAD FOLSOM, CA 95763		(916) 608-4900 (916) 608-4990	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRM5 - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
JANET CEBULA TRUCKING 30808 KELLER RD WINCHESTER, CA 92596 **DBE**		(951) 440-4702 Only Has 2000 gallon water trucks	**FOLLOW UP DATE:**	
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRM5 - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
JET DRILLING, INC. 2656 SAINT LOUIS AVENUE SIGNAL HILL, CA 90755 **DBE**		(562) 988-2849 (562) 988-2859 CLAKE@jetdrill.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
JJC PROJECT MANAGEMENT GROUP INC. 843 HIGHRIDGE ST RIVERSIDE, CA 95206 **DBE**		(951) 789-4800 (951) 789-4805 JAMESCUEVAS@JJCPMG.COM	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
JONAS & ASSOCIATES, INC. 1350 ARNOLD DRIVE, SUITE #202 MARTINEZ, CA 94553		(415) 715-8725 (925) 374-0021 romenag@jonasinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
JORDAN FIRE PROTECTION 12788 MAGNOLIA AVE CHINO, CA 91710		(909) 591-3430 (909) 591-7150 jordanfireprotection@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
JOSE E. PEREIRA ENGINEERING AND MECHCANI 1736 N MAGNOLIA AVE EL CAJON, CA 92020		(619) 596-6988 (619) 596-6874 jesse.t@jepengineering.com, jose.p@je	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Not a good number
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619		(559) 299-2899 karen@imaginationmetals.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
KELAGOON CONSTRUCTION MANAGEMENT & CO 14880 SHETLAND LANE FONTANA, CA 92336		(909) 660-1343 (909) 899-0124 kelagoon@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
KELLY'S WATER WORKS 1600 EAST LEXINGTON AVE. EL CAJON, CA 92019		(619) 244-3785 (619) 749-3759 kellyswaterworks@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
KNIGHT ELECTRIC 1606 HIGHRIDGE RD. SPRING VALLEY, CA 91977 **DBE**		(619) 303-4067 (619) 303-4067 bkeithwalton@aol.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
KON-NECT MEDIA & TECHNOLOGY INC 1073 VIA CORDOVA SAN PEDRO, CA 90732 **DBE**		(310) 521-9141 (310) 427-6493 tonyw@kon-nectmedia.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
KWAME BUILDING GROUP, INC. 1204 WASHINGTON AVE, #200 ST LOUIS, MO 63103 **DBE**		(314) 862-5344 (314) 862-1855 jrandall@kwamebuildinggroup.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
L A WELDING & FABRICATION CORP. 13550 RAVEN STREET SYLMAR, CA 91342 **DBE**		(818) 621-8447 (818) 367-5078 laweldingandfabrication@verizon.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
L C PAVING & SEALING 996 BORDEN RD. SAN MARCOS, CA 92069 **DBE**		(760) 752-1743 (760) 752-1674 marisa@lcpaving.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
L. RILEY TRUCKING 23746 LIVEWOOD LANE HARBOR CITY, CA 90710 **DBE**		(323) 231-5083 (323) 231-5083 eytrucking@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
L3G UNLIMITED, INC 2552 W 2500 N CLINTON, UT 84015		(801) 633-1900 (866) 217-1310 fg2507@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LEATHERNECK ROLL-OFF TRANSPORTATION 10901 CAMINO EL CANON BAKERSFIELD, CA 93311		(951) 259-2547 ramongamino@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LEGEND FENCE CORPORATION 3559 VISTA AVENUE LEMON GROVE, CA 91945		(619) 282-6000 (619) 282-6001 lupita@legendfencecorp.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LEINAIA'S TRANSPORTATION 36232 43RD STREET EAST PALMDALE, CA 93552 **DBE**		(661) 618-2752 (661) 266-9104 leinaiastrucking@sbcglobal.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LG & M ELECTRIC, INC. 216 S. HELIOTROPE AVENUE MONROVIA, CA 91016 **DBE**		(323) 371-6124 (626) 605-5904 LEO@LGMelectric.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LLP CONSTRUCTION 11231 WISH AVENUE GRANADA HILLS, CA 91344 **DBE**		(818) 489-6403 (818) 450-0418 LLPconstruction@gmail.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LMS TRANSPORT 3810 WACKER DRIVE MIRA LOMA, CA 91752		(951) 616-3828 (951) 685-1862 afs@bordenlogistics.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
LONG'S DIRECTIONAL BORING, INC 1476 BODIE PLACE NORCO, CA 92860		(951) 817-0111 (951) 817-1247 longdirectionalboring@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Not bidding per Chelsea
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
LONG'S HVAC 5725 MIRA FLORES DRIVE SAN DIEGO, CA 92114		(619) 262-4710 (619) 262-2777 longhvac@pacbell.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
M D C CONSTRUCTION AND ENVIRONMENTAL, IN 4268 SIERRA VISTA DRIVE CHINO HILLS, CA 91709		(714) 397-8048 (714) 260-9213 mark@mdccande.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
M3 SERVICES 6955 LA TIJERA BLVD. STE. A LOS ANGELES, CA 90045		(310) 665-1600 (310) 665-1601 lbumett@m-3services.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MARIN BRAVO ELECTRIC, INC. 1248 SOUTH LYON STREET SANTA ANA, CA 92705		(714) 245-2450 (714) 245-2451 pMarin@MarinBravo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MARRS SERVICES, INC. 340 E. COMMONWEALTH AVENUE FULLERTON, CA 92832		(714) 213-8650 (562) 926-4601 rubina@marrscorp.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MARTINI DRILLING CORP. 15571 CHEMICAL LANE HUNTINGTON BEACH, CA 92649		(714) 715-2715 (714) 229-1681 martinidrilling@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MASKELL PIPE & SUPPLY INC 8604 COTTONWOOD AVE FONTANA, CA 92335		(909) 574-8662 (909) 574-8663 salmab@makellpipe.com	**FOLLOW UP DATE:**	7/9/13 - Yes will bid per fax
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
MASTEK INC 1644 S. ADALIA AVE HACIENDA HEIGHTS, CA 91745 **DBE**		(626) 723-4986 (626) 465-1543 masoto@mastek-inc.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRM5 - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MATZENAUER ELECTRIC, INC 12115 LAKESIDE AVE LAKESIDE, CA 92040 **DBE**		(619) 390-4570 (619) 390-4559 diana@matzenauer.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MAX OUT INC. 1215 JOHN REED COURT CITY OF INDUSTRY, CA 91745 **DBE**		(626) 934-8014 (626) 934-8015 REdison@maxoutinc.biz	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MC LEOD TRUCKING 1911 EUCLID AVENUE EL CAJON, CA 92019 **DBE**		(619) 442-9328 (619) 442-4928 r.mcleod@cox.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MEGAVOLT ELECTRICAL SERVICES 17073 KINGSBURY STREET GRANADA HILLS, CA 91344 **DBE**		(818) 832-7045 xuhua01@yahoo.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MIGUEL RAMOS TRUCKING 657 W MARIANA ST RIALTO, CA 92376 **DBE**		(909) 421-0802 (909) 421-0802	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Ana

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
MJK CONSTRUCTION, INC. 2766 POMONA BLVD., POMONA, CA 91768		(800) 698-1645 (909) 594-6169 plawrence@mjkconstruction.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MOJAM INCORPORATED 9349 E. AVENUE S LITTLEROCK, CA 93543		(661) 526-7121 (661) 794-2505 mojam@roadrunner.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MONTANI TRUCKING, INC. 4919 W. 129TH STREET, HAWTHORNE, CA 90250		(310) 946-5411 (310) 978-0803 montani.trucking@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MOOR ELECTRIC, INC 4626 HARTLEY ST., # 11 SAN DIEGO, CA 92102 **DBE**		(619) 250-0380 (619) 955-5381 info@moorelectric-sd.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MORAES/PHAM & ASSOCIATES 2131 PALOMAR AIRPORT ROAD, SUITE 120 CARLSBAD, CA 92011 **DBE**		(760) 431-7177 (760) 431-7179 joe@moraespham.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
MORAS EQUIPMENT AND CONSTRUCTION, INC. 9245 NAN ST. PICO RIVERA, CA 90660 **DBE**		(562) 949-6777 (562) 395-5555 morasconstruction@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm - Left message on VM

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
MS. SPARKY ELECTRIC 1228 HERMES AVENUE ENCINITAS, CA 92024 **DBE**		(760) 942-7345 (760) 753-7451 sparky89@cox.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
N B G CONSTRUCTION SERVICES 14 CUERVO STREET RNCHO STA MARGARITA, CA 92688 **DBE**		(949) 283-5757 (949) 589-6897 nickofoc@cox.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:3S:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
N.L. CRUZ, INC. 405 NORTH AVENUE 57 LOS ANGELES, CA 90042 **DBE**		(951) 275-4043 (323) 344-3775 pc7nancruz@sbcglobal.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
NEW AGE COMMUNICATIONS 6101 CHERRY AVE, SUITE 205 FONTANA, CA 92336		(909) 937-2004 (909) 937-2178 ricardor@newagecommunications.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
Newland Entities, Inc 335 TEEGARDEN AVENUE YUBA CITY, CA 95992		(530) 755-1178 (530) 674-0756 rcervantes@newlandentities.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
NRG BUILDING AND CONSULTING, INC. 2223 HONEY SPRINGS RD. SAN DIEGO, CA 91935		(619) 504-3013 (619) 810-0811 sandra@nrgbac.com	**FOLLOW UP DATE:**	7/12/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
OCHOA ELECTRIC 731 EMORY STREET IMPERIAL BEACH, CA 91932		(619) 575-5518 (619) 575-0809 eochoa1969@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
OLYMPIC ENGINEERING CONSTRUCTION 2805 MORENO BLVD #8 SAN DIEGO, CA 92117		(619) 764-8190 (619) 330-1914 olympicgvs@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
OMAR TRUCKING 13935 VANOWEN ST., #6 VAN NUYS, CA 91405		(818) 405-8555	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is not in service
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ONE WAY ELECTRIC, INC 3381 GOLD COUNTRY DRIVE EL DORADO, CA 95623		(916) 939-2755 (916) 939-2758 info@integrityelectric.us	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ORTIZ ASPHALT PAVING, INC 382 EAST ORANGE SHOW ROAD SAN BERNARDINO, CA 92408		(909) 386-1200 (909) 386-1288 bruceatortiz@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
OST TRUCKS AND CRANES, INC. 2951 N. VENTURA AVENUE VENTURA, CA 93001		(805) 643-9963 (805) 643-7618 ostcranes@aol.com	**FOLLOW UP DATE:**	8/28/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER / FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
OTTO TRUCKING 665 FAIRMOUNT AVENUE, #3 GLENDALE, CA 91203	(818) 355-1098 (818) 241-0729 ottosilve@sbcglobal.net	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
PACIFICA CONTRACTING, INC. 5060 PACIFICA DR SAN DIEGO, CA 92109	(858) 449-0113 (858) 270-2696 dsperbe1@san.rr.com	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	
PACRIM ENGINEERING 233 W. CERRITOS AVENUE ANAHEIM, CA 92805	(714) 683-0470 (714) 683-0460 pliu@pacrimengineering.com	**FOLLOW UP DATE:**	
DBE			
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM	
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM	
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM	
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PARAMOUNT FIRE SYSTEMS, INC. 9834 RIVER STREET LAKESIDE, CA 92040		(619) 562-6247 (619) 562-6273 jamesc@paramountfire.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PARMETER GENERAL ENGINEERS + SERVICES, I 21025 KING RIDGE ROAD CAZADERO, CA 95421		(707) 632-5074 (707) 632-5074 parmeter@wildblue.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PAYCO SPECIALTIES, INCORPORATED 120 NORTH SECOND AVE. CHULA VISTA, CA 91910		(619) 422-9204 (619) 427-1620 llewellyn4436@msn.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PELESA INC. 1153 GREEN STREET GLENDALE, CA 91205		(818) 247-5163 (818) 247-8760 leasha5@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PEPPER TRUCKING INC W2399 4410TH AVE ELMWOOD, WI 54740		(760) 788-7854 (760) 788-8454 peppertrkg@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PEREZ ELECTRIC, INC. 13766 ARAPAHOE PLACE CHINO, CA 91710		(909) 548-3074 (909) 548-3084 drprezinc@verizon.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Donna
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
PETIL CONSTRUCTION & ENGINEERING, INC. 2827 HOOVER AVE., STE E & F NATIONAL CITY, CA 91950		(619) 600-2110 (619) 482-1493 info@petil-pce.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PIPKINS CONSTRUCTION INCORPORATED 2127 OLYMPIC PARKWAY SUTIE 1006-180 CHULA VISTA, CA 91915		(619) 756-0507 (619) 934-8274 jimpipkins@cox.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
PJ TEIXEIRA COMPANY 8731 RAILROAD AVENUE SANTEE, CA 92071		(619) 647-2219 (619) 449-0575 pjtex@earthlink.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
PORTILLO CONCRETE 3527 CITRUS STREET LEMON GROVE, CA 91945		(619) 466-4639 (619) 466-4639 mtmr@cox.net	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
POWER GRADE, INC 6694 SWISS COURT CORONA, CA 92860		(909) 947-5191 (951) 737-5135 tammie@thepgicompanies.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PROCTOR TRUCKING 2000 WALNUT AVENUE # M 103 FREMONT, CA 94538		(510) 494-0644 (510) 794-4584 proctortrucking@att.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
PTS SOLUTIONS, INC. 12426 1/2 GLADSTONE AVENUE SYLMAR, CA 91342		(213) 422-8415 (818) 364-8086 j.martinez@ptssolutionsinc.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
QUALITY GENERAL ENGINEERING, INC 22 W. 35TH STREET, SUITE 106 NATIONAL CITY, CA 91950 **DBE**		(619) 585-3287 (619) 585-3251 DIANA@QUALITYGE.COM	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
QUALLS TRUCKING 8943 SO WESTERN AVE LOS ANGELES, CA 90047 **DBE**		(323) 855-2100 (323) 759-8462 OQTRUCKING@AOL.COM	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
R & R TRUCKING 7665 BOYD AVE. CORONA, CA 92821 **DBE**		(951) 520-0144	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
R & Z CONSTRUCTION, INC 12523 CLOUDESLY DR. SAN DIEGO, CA 92128		(858) 583-1691 (858) 679-9011 mzk@cox.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
R Y RODRIGUEZ, INC. 720 S. ROCHESTER AVE., SUITE C ONTARIO, CA 91761		(909) 937-9044 (909) 937-9052 bob@RYRinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
R. D. HORN CONSTRUCTION COMPANY 1209 W. KEARNEY FRESNO, CA 93706		(559) 513-4615 rdhorncompany@gmail.com	**FOLLOW UP DATE:**	7/22/13 - Yes will bid per email
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
R. MONTANEZ CONTRACTING, INC 117 7TH STREET #A CHULA VISTA, CA 91911 **DBE**		(619) 420-3366 (619) 422-7564 drdemo@att.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
R.J. LALONDE, INC. 2508 N. PALM DR., STE. 200 SIGNAL HILL, CA 90755 **DBE**		(562) 595-6655 (562) 595-8833 jreusch@rjlalonde.com	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
R.T.G. MAINTENANCE COMPANY 9022 JEFF STREET BELLFLOWER, CA 90706 **DBE**		(562) 943-2624 (562) 943-2624 rgray45154@aol.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RAIL SURVEYORS AND ENGINEERS, INC. 1075 OLD COUNTY ROAD, SUITE D BELMONT, CA 94002		(650) 637-9500 (650) 637-9501 pleong@rserail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RAMIREZ MASONRY, INC. 803 N. DALTON AVENUE AZUSA, CA 91702		(626) 334-4320 (626) 969-0414 art@ramirezmasonryinc.com	**FOLLOW UP DATE:**	7/16/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
RANGEL BROTHERS TRUCKING 9852 LAUREL CANYON BLVD PACOIMA, CA 91331		(818) 266-5179 (661) 944-9270 yrangeltrk@yahoo.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RAP ENGINEERING, INC 420 OLIVE AVENUE VISTA, CA 92083		(760) 233-2980 (760) 233-2984 rperez@rapenginc.com	**FOLLOW UP DATE:**	7/9/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
RAUL MENDOZA CONSTRUCTION, INC. 9058 WINTER GREEN BOULEVARD LAKESIDE, CA 92040		(619) 390-5964 (619) 390-5682 raulmendoza_c@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RBT ELECTRIC, INC 645 N ECKHOFF ST. STE. C ORANGE, CA 92868		(800) 661-5006 (800) 659-9196 ryan@rbt-electric.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
RDL TRUCKING 8811 S. HOOVER ST. LOS ANGELES, CA 90044		(213) 798-7869 (323) 789-6730 ljunebug5@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RELEFORD TRUCKING P. O. BOX 589 WALNUT, CA 91788		(213) 627-1133 bossladywawa@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RICHARD BRADY & ASSOCIATES 3710 RUFFIN ROAD SAN DIEGO, CA 92123		(858) 496-0500 (858) 496-0505 mhodges@rbrady.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
RICK CHAVEZ TRUCKING INC. 9883 CHOCOLATE SUMMIT DRIVE EL CAJON, CA 92021		(619) 520-6684 (951) 691-8531 sdtrucker@verizon.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RIO JORDAN CONSTRUCTION 7432 LEMORAN AVE PICO RIVERA, CA 90660		(562) 942-0228 (562) 261-2102 jordan@riojordaninc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
RIVERA IRRIGATION, INC. 2105 W COLLINS AVENUE ORANGE, CA 92867		(714) 639-0400 (714) 639-7523 RIVERACOMPANIES@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
ROBERTS ELECTRICAL CONTRACTOR, INC 10855 SORRENTO VALLEY ROAD, SUITE 9 SAN DIEGO, CA 92121		(858) 552-0001 (858) 527-0009 ilroberts1049@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ROCK STRUCTURES CONSTRUCTION COMPANY 11126 SILVERTON CT. CORONA, CA 92881		(951) 371-1112 (951) 278-2802 rockstructures@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
ROCKMAN COMMUNICATIONS 8753 PRINCE AVENUE LOS ANGELES, CA 90002		(323) 363-8003 WRONG PHONE NUMBER	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Wrong phone number
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
RUBIO'S CONCRETE, INC. 725 BELVIA LANE CHULA VISTA, CA 91911		(619) 424-6960 (619) 423-1590 Rubios1@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
S. IBANEZ TRUCKING 1151 E. KINGSLEY AVENUE, POMONA, CA 91767		(909) 622-1842 (909) 868-7243 sibaneztrucking@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SAFEGUARD FENCE 3330 SHAWNEE DR. NORCO, CA 92860		(949) 678-7331 (909) 822-8055 safeguardfence@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SALUD CONSTRUCTION INC 5612 ADELAIDE AVE SAN DIEGO, CA 92115		(619) 892-1178 (619) 265-1297 david@saludconstr-inc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SALZANO ENGINEERING INC 1282 GREENFIELD DRIVE EL CAJON, CA 92021		(619) 583-9592 (619) 593-9591 salzanoeng@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SAMPO ENGINEERING, INC. 1034 SECOND STREET ENCINITAS, CA 92024		(760) 436-0660 (760) 436-0659 vince@sampoengineering.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SAN DIEGO BAY AREA ELECTRIC, INC. 13100 KIRKHAM WAY, SUITE 205 POWAY, CA 92064		(858) 748-2060 (858) 748-6012 bev@bayareaelectric.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SAY CARGO EXPRESS, INC 700 E. DEBRA LANE ANAHEIM, CA 92805		(714) 772-7735 (714) 772-7732 kchilders@saycargo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SCIENCE OF CLEANING INC 9547 MOON RIVER WAY ELK GROVE, CA 95624		(916) 383-8961 (916) 379-9771 scienceofcleaning@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SEQUOIA TRAFFIC SERVICE 716-450 BINKLEY LANE SUSANVILLE, CA 96130		(530) 254-6129 (530) 254-0246 papa_bear@citilink.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
SERNA ENGINEERING 15420 OLDE HWY. 80 #121 EL CAJON, CA 92021		(619) 749-7300 h,redondo@yahoo.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
SERVITEK SOLUTIONS, INC. 21017 COMMERCE POINT DRIVE, SUITE D WALNUT, CA 91789		(626) 227-1650 (626) 478-1300 geoff.reyes@serviteklic.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SIMPLEX CONSTRUCTION MANAGEMENT, INC. 4501 E. LA PALMA AVE, STE. 220 ANAHEIM, CA 92807		(714) 575-1148 (714) 575-1149 rsoneja@simplex-cm.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SINGH GROUP, INC 1308 DESCANSO AVE. SAN MARCOS, CA 92069		(760) 213-5462 (760) 967-1399 adolf.singh@singhgroupinc.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Not bidding per Adolf
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
SJR MASONRY & CONSTRUCTION 1580 CAMINO WAY MCKINLEYVILLE, CA 95519		(707) 839-2103 (707) 839-2126 sjrmasonry@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SO CAL CONSTRUCTION & CONSULTING SERVIC 1030 KNOLL PARK LANE FALLBROOK, CA 92028		(760) 723-8907 (760) 723-2736 shari@socalcontractorccs.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SO CAL TREE CARE, INC 375 NORTH HALE AVE ESCONDIDO, CA 92029 **DBE**		(760) 747-6225 (760) 940-1616 info@socaltreecare.com	**FOLLOW UP DATE:**	7/16/13 - Not bidding per email
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
SO. CAL TRAFFIC INC 751 SEABRIGHT LANE SOLANA BEACH, CA 92075 **DBE**		(858) 720-0179 (858) 793-4495 cecilia@socaltraffic.net	**FOLLOW UP DATE:**	
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SOUTH COAST SWEEPING, INC. 2332 TRAILS END FALLBROOK, CA 92028 **DBE**		(760) 535-6800 (760) 731-6026 kssouthcoast@roadrunner.com	**FOLLOW UP DATE:**	

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SOUTHWEST TRUCKING GROUP LLC 4121 COLLEGE CREST DRIVE LOS ANGELES, CA 90065		(323) 620-0377 (323) 256-1822 SWtruckign@sbcglobal	**FOLLOW UP DATE:**	7/16/13 - Not bidding per Fax
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:40:43 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
STEPHENS TRUCKING 10554 PERRIS STREET HESPERIA, CA 92345		(760) 701-0125 (760) 948-9771 dalaleda@verizon.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRM5 - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SUDDEN SAM'S TRUCKING SUDDEN SAM'S TRUCKING OAKLAND, CA 94610		(510) 385-8594 (510) 272-9575 suddensamstrk@aol.com	**FOLLOW UP DATE:**	
DBE				

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SUN AND SUN INDUSTRIES, INC 2101 S. YALE STREET SANTA ANA, CA 92704		(714) 210-5141 (714) 210-5149 dsun@sunindustriesinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SUPER SEAL & STRIPE, INC 310 A STREET FILLMORE, CA 93015		(805) 524-7345 (805) 524-7428 brenda@supersealandstripe.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SUPERIOR FIRE, INC. 6340 MOCKINGBIRD ST. VENTURA, CA 93003		(805) 477-0162 (805) 368-0368 superiorfire@sbcglobal.net	**FOLLOW UP DATE:**	7/9/13 - Not bidding per email
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SUULUTAAQ, INC - ALASKA NATIVE CORP 827 MISSOURI STREET, SUITE 6 FAIRFIELD, CA 94533		(707) 427-3209 (707) 635-8187 tracy.crain@suulutaaq.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SYNERGY ELECTRIC COMPANY INC. 10740 KENNEY STREET SUITE 401 SANTEE, CA 92071		(619) 596-7688 (619) 596-0384 drkeltner@synergyelectric.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
SYSTEMS 2 TECHNICAL CABLING, INC 431 W PEACH STREET COMPTON, CA 90222		(310) 223-2445 systems2techs@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
T K BLACKBURN TRUCKING 1452 KNIGHTS ROW YUBA CITY, CA 95991		(805) 501-2693 (661) 256-2272 tkblackburntruckinginc@att.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Still looking at it per Terry
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
T.O. ELECTRIC 1566 HOLT AVENUE EL CENTRO, CA 92243		(760) 353-4913 (760) 353-4913 tonyortiz@t-oelectric.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TELEPHONE JACKS 4585 MAPLE DRIVE OCEANSIDE, CA 92056		(760) 758-3742 (760) 945-7908 info@telephonejacks.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
TERRA WEST, INC 1061 TIERRA DEL REY, STE 204 CHULA VISTA, CA 91910		(619) 591-1007 (619) 568-3475 roberto@terrawestinc.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TEZA DESIGN 233 A STREET, SUITE 1103 SAN DIEGO, CA 92111		(619) 955-6834 (619) 209-7798 sam@teza-design.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
THE FIRM 715 RIDGE ROAD NIPOMO, CA 93444		(805) 748-8576 (805) 929-0501 estimating@theswpppfirm.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
THE LOPEZ GROUP CONTRACTORS INC 29971 NUEVO RD NUEVO, CA 92567		(951) 928-0695 (951) 928-0989 steve@thelopezgroup.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
THREE STAR CONSTRUCTION 346 W. ELM STREET COMPTON, CA 90220		(310) 632-5388 (310) 632-6551 threestarconst@sbcglobal.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
TNT INDUSTRIAL CONTRACTORS, INC 3600 51ST AVENUE SACRAMENTO, CA 95823		(916) 395-8400 (916) 395-8429 randy@tntindustrial.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
TODD CONSTRUCTION & DEMOLITION 2432 CASPIAN AVENUE LONG BEACH, CA 90810		(562) 595-1041 (562) 595-9888 todd.constructiondemo@verizon.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TRANSTAR PIPELINE, INC 4094 TAMBOR RD SAN DIEGO, CA 92124		(858) 565-4089 (858) 565-4089 transpipe@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TREMWELL CONSTRUCTION, INC. 4685 EAST INDUSTRIAL STREET, UNIT 3K SIMI VALLEY, CA 93063		(805) 582-1213 (805) 222-5643 tremwell@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
TRI-BORING, INC. 331 HIGHLAND COURT LA HABRA, CA 90631		(562) 697-7172 (562) 365-1215 triboring@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TVEC, INC. 17663 GUSTIN LANE PERRIS, CA 92570		(951) 780-9993 (951) 780-9994 tvecelectric@hotmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
TWO BROTHERS CONSTRUCTION CO. 7299 ORANGETHORPE AVE. BUENA PARK, CA 90621		(714) 521-7006 (714) 521-7007 2broscompany@sbcglobal.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
UDBE STEEL 5214 WESTERFIELD STREET RIVESIDE, CA 92509		(951) 529-3359 (909) 980-0113 romy@udbesteel.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
UNITED TRAFFIC SERVICES & SUPPLY, INC. 14000 E. VALLEY BLVD. CITY OF INDUSTRY, CA 91746		(626) 961-5736 (818) 961-4746 dora@unitedtraffic.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
UNLIMITED ENERGY SOLAR SOLUTIONS, INC. 1717 N. GATEWAY FRESNO, CA 93727		(559) 486-2266 (559) 456-2395 vcreese@unlimited-energy.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
URENA TRUCKING 13137 TERRA BELLA STREET PACOIMA, CA 91331		(818) 834-0033	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Number is disconnected
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
UTILITY CONSTRUCTION COMPANY, INC 19442 E. WARNER RD MESA, AZ 85212		(480) 654-3100 (480) 654-8374 suzette@utilityconstructionco.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
V A P CONSTRUCTION INC 16425 ILLUSION WAY LA MIRADA, CA 90638		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
V. VILLANUEVA TRANSPORTATION 17108 RAINTREE LANE FONTANA, CA 92337		(909) 320-0373	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Mailbox is full, unable to leave message
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
VERDUZCO ELECTRIC, INC. 829 W. COMPTON BLVD. COMPTON, CA 90220		(310) 886-3068 (310) 886-3958 verduzcoelectric@aol.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
VERTICAL CONSTRUCTORS, INC. 12714 CARMENITA ROAD SANTA FE SPRINGS, CA 90670		(714) 221-7170 (714) 221-7171 BRYN@VERTICAL-CONSTRUCTORS.	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
VISION TRUCKING 5849 AUTRY AVENUE LAKEWOOD, CA 90712		(562) 292-1755 (310) 503-6621 n/a	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:29:57 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
VORTEX CONSTRUCTION 320 BUTTE ST BAKERSFIELD, CA 93305		(661) 324-5846 (661) 324-5864 bill@vortex-usa.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
VT ELECTRIC, INC. 869 W 9TH STREET UPLAND, CA 91786		(909) 985-1755 (909) 985-8186 VTE.TONY@VERIZON.NET	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
WAY SERVICE COMPANY 9277 LOFTY LANE CHERRY VALLEY, CA 92223		(951) 845-3233 (951) 845-1736 steve@WSIconstruction.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
WESTCHESTER ELECTRICAL INC. 8706 RAMSGATE AVE #5 LOS ANGELES, CA 90045		(310) 966-0579 (310) 356-3434 westelectrical@att.net	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
WESTPOWER, INC 3055 ALVARADO ST, SUITE 117 SAN LEANDRO, CA 94577		(510) 848-0505 (510) 848-0504 alex@westpower.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
WHITEHORN CONSTRUCTION, INC 109 S MAIN STREET, #201 LAKE ELSINORE, CA 92530		(951) 245-4688 (951) 244-4099 loran@whitehornconstruction.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
WILEY CONSTRUCTION 310 VIA DEL NORTE OCEANSIDE, CA 92058		(760) 967-0982 (760) 967-1023 wiley@wileyconstruction.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
WYRICK CONSTRUCTION 13910 CERISE AVENUE HAWTHORNE, CA 90250		(310) 462-5269 (310) 679-2110 wyrickshena@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
XING, INC 8880 GAINSBOROUGH AVE SAN DIEGO, CA 92129		(858) 412-9842 (858) 876-1950 xinghuasun2004@yahoo.com	**FOLLOW UP DATE:**	
DBE				
First Request - DBE Firms	Email	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Email	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Email	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Email	8/27/2013 4:11:17 PM		
YOUNG FLOYD'S TRUCKING 4859 W. SLAUSON AVE. #373 LOS ANGELES, CA 90056		(310) 863-8808 (323) 750-7277 fchines@pacbell.net	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Mailbox is full, unable to leave message
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:48:35 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		
ZURITA TRUCKING 14639 LAKESIDE STREET SYLMAR, CA 91342		(818) 402-3154 zuritatrucking@gmail.com	**FOLLOW UP DATE:**	8/27/13 -Phone Call by Nelly - 3:00-4:00pm -Left message on VM
DBE				
First Request - DBE Firms	Mail	7/8/2013 4:35:12 PM		
2nd Request - DBE Firms	Mail	7/16/2013 8:24:04 AM		
DBE Firms - NEW BID DA	Mail	7/22/2013 4:51:34 PM		
DBE FIRMS - 5TH REQUE	Mail	8/27/2013 4:11:17 PM		

GRANITE CONSTRUCTION COMPANY

San Diego

SAMPLE

REQUEST FOR QUOTATION

First Request - DBE Firms

To: A & M GENTRY TRUCKING
3736 E. AVENUE, T-6
PALMDALE, CA 93550

FAX:
(661) 285-5011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	From	Subject	Sent
'1MSGT03@COX.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'2broscompany@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'abili@deltechengineeringinc....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'accu@accuconst.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'acmlighting@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'adolf.singh@singhgroupin...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:35 PM**
'adolf.singh@singhgroupinc.n...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'afs@bordenlogistics.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ajeon@hymengineeering.c...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:34 PM**
'ajeon@hymengineeering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'alattimore@accurateengineer...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'alex@westpower.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'allenarco379@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'allisonragan@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'alonsobobcatservice@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'alonsotheresa@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'amerimexpl@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'amineros@iectrees.com'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:34 PM**
'amineros@iectrees.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'ana@bajatruckinginc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'anbasa@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'andy@brahmaengineering.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'apconstruction09@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'art@firewiresystems.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'art@ramirezmasonryinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'asapgeneng@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'barrazaandsons@sbcglobal.n...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'bbloom@bloomgeneral.co...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:32 PM**
'bbloom@bloomgeneral.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'bejordantrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'belect@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'belio@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'bev@bayareaelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'bgpx@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'bigjohn@bigjohnspools.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'bill@vortex-usa.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'bkeithwalton@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'blancoconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'blequipment@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'bob@RYRinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'bossladywawa@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'brannon@cleanworkselectric....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'braulio@energycareelectric.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'brenda@supersealandstripe.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'bruceatortiz@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'BRYN@VERTICAL-CONSTRU...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'b-w-w@live.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'capconst@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'carl.kadgroupinc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:31 PM
'carlos@exactdoor.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'castroelectric@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cbrandt@combined-effort.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM

To	From	Subject	Sent
'ce.green@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cecilia@socaltraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'cecilias@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cgoconst2@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'chidi@albertwilsontra.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'CLAKE@jetdrill.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'classwone@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'clentpr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cmontgomery@cdmiconstruc...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'coltranefire@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cooks_son@mail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cornerstone.engr@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'cre8iveEngineering@gmail.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'ctandco@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'Ctrans@verzion.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'dakway@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'dalaleda@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'dan@ecaincorporated.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'daniel@union-ccc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'david@dsgcorporation.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'david@saludconstr-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'dcesenas@ccs-corp.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'dcnconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'DDLEETKG@MSN.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'deborahdysonelectrical@yah...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'debra@htinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'diana@jfranciscompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'diana@matzenauer.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'DIANA@QUALITYGE.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'dm3mlm@me.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'dmtsb@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'dodconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'dora@unitedtraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'drdemo@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'dreambuilder.construction@...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'drkeltner@synergyelectric.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'drprezinc@verizon.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'drprezinc@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'dsperbe1@san.rr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'dsun@sunindustriesinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'dynaguard1@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'earlr@fullerelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'earthtekbuilders@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'ebs1@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'eci@lightspeed.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'eliza@hkelectricalinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'eochoa1969@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
Estimating, SAN	Indian Co...	Re: Granite Construction invites you to bid for Replace MBGR with Concrete ...	Mon 7/8/2013 4:39 PM
'estimating@theswpppfirm.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'eytrucking@yahoo.com'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:37 PM**
'eytrucking@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'faye@fayestewarttrans.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM

To	From	Subject	Sent
'fchines@pacbell.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'fchines@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'fg2507@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'forcetraffic@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'foreeng@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'frank@kiteclimbers.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'fryeplumbing@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'gandmchino@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'gary@inlinerail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'gemstonemasonryinc@bak.rr...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'genconenviro@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'geoff.reyes@servitekllc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'gigi@americanwelltechnol...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:32 PM**
'gigi@americanwelltechnologi...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'GWGCONSTRUCTION@YAH...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'hectorl@greentotalsolutions....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'herbf@coopercm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'hjconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'hojon@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'Indian Construction'	Estimatin...	RE: Granite Construction invites you to bid for Replace MBGR with Concrete ...	Mon 7/8/2013 4:42 PM
'info@abhashmi.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'INFO@GEO-CAL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'info@hhindustries.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'info@integrityelectric.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'Info@MeanGreenFleet.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'info@moorelectric-sd.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'info@petil-pce.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'info@socaltreecare.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'info@telephonejacks.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'j.martinez@ptssolutionsinc.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'jamesc@paramountfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'JAME5CUEVAS@JJCPMG.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'james-daniel@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'JASON@VARELACOMPANIES...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'jcaro@jc-environmental.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'jcbayline@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'jdiaz@dlfci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'jflamenco63@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'jhernandez@elitecompanies....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'jibaez@advgeosolutions.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'jimpipkins@cox.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'jimpipkins@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'jmtsi@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'JNABUILDERSINC@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'joe@moraespham.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'john@firstresponderfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'johnc@geobase.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'johnnychavez@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'jordan@riojordaninc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'jordanfireprotection@hotmai...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'JOY@NRGBAC.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'jrandall@kwamebuildinggrou...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM

To	From	Subject	Sent
'jreusch@rjlalonde.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'jundynamic@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'karen@imaginationmetals.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'kathrynsline@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'kchilders@saycargo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'kelagoon@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'kellyswaterworks@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'kimosavy@ymail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'kssouthcoast@roadrunner.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'laurann@usa.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'laweldingandfabrication@ver...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'lburnett@m-3services.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'lcollins@ambobcat.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'ldelacruz@andaleci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'leasha5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'leinaiastrucking@sbcglobal.n...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'LEO@LGMelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'lhernandez2512@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'Linda@crganndemolition.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'ljunebug5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'llewellyn4436@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'LLPconstruction@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'llroberts1049@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'long@ipicorp.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'longdirectionalboring@ya...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:34 PM**
'longdirectionalboring@yaho...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'longhvac@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'loran@whitehornconstructio...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'Luis@abslconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'lupita@legendfencecorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'macosta@goapland.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'maria@elkencontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'maria@interiordemolition.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'maria_diamondelectric@yaho...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'mario@altacontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'marisa@lcpaving.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'mark@mdccande.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'martinidrilling@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'marystrucks@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:31 PM
'masoto@mastek-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'mhodges@rbrady.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'michael@alisonserviceco.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'miguel@elcaminoconeng.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'mojam@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'monktl@wildblue.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'monktl@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'montani.trucking@sbcglobal....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'morasconstruction@yahoo...	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:34 PM**
'morasconstruction@yahoo.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'moseskhuu@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'mpa@acefencecompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'mtmr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM

To	From	Subject	Sent
'mzk@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'nickofoc@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'office@interphase-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'olympicgvs@yahoo.com'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:35 PM**
'olympicgvs@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'One1StopTrucking@yahoo.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:31 PM
'OQTRUCKING@AOL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ostcranes@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ottosilve@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'pacheco@1430espn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'papa_bear@citilink.com'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:35 PM**
'papa_bear@citilink.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'parmeter@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'patriciad@dillardenv.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'pc7nancruz@sbcglobal.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:35 PM**
'pc7nancruz@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'peppertrkg@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'pjtex@earthlink.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'pjtex@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'plawrence@mjkconstruction....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'pleong@rserail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'pliu@pacrimengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'pMarin@MarinBravo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'proctortrucking@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'qasbestos@covad.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:37 PM**
'qasbestos@covad.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'r.ferguson@gfconcretecuttin...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'r.mcleod@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ramongamino@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'randy@tntindustrial.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'raulmendoza_c@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rccamesetrans@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'rcervantes@newlandentities.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rdhorncompany@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rdillon@base-architecture.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'REdison@maxoutinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rehtrucking@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rgarcia@cdi-engr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'rgray45154@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ricardor@newagecommunica...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rick@diversifiedlandscape.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'RIVERACOMPANIES@sbcglo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'riversexpress@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'roberto@terrawestinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'robinctienv@verizon.net'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:33 PM**
'robinctienv@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'rockstructures@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'romenag@jonasinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'romy@udbesteel.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'rperez@rapenginc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'rsoneja@simplex-cm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'rubina@marrscorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM

To	From	Subject	Sent
'Rubios1@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'ryan@cqeoc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'ryan@rbt-electric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'safeguardfence@sbcglobal.n...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'salmab@makellpipe.com'	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:34 PM**
'salmab@makellpipe.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'salzanoeng@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'sam@teza-design.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'scienceofcleaning@yahoo.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'scoleman@coleman.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'sdtrucker@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'shannongriego@globaltransl...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'shari@socalcontractorccs.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'sharon@calfran.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'sibaneztrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'sjrmasonry@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'SLT1992@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'sooners7@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'sparky89@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'staffone@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'steve@thelopezgroup.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'steve@WSIconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'suddensamstrk@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'superiorfire@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'suzette@utilityconstructionc...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'systems2techs@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tammie@thepgicompanies.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'tania@hammondcaulking.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'threestarconst@sbcglobal....	**Microsof...**	**Undeliverable: Granite Construction invites you to bid for Replace MB...**	**Mon 7/8/2013 4:36 PM**
'threestarconst@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tina@amcondev.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'tissuequeen17@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'todd.constructiondemo@veri...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tony@dlineconstructors.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'tonyortiz@t-oelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tonyw@kon-nectmedia.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'tracy.crain@suulutaaq.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'transpipe@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tremwell@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'triboring@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'tvecelectric@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'van@cpengineeringinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:32 PM
'vapconstructioninc@gmail.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'vcreese@unlimited-energy.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'verduzcoelectric@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'victor.galindo@mendezconsu...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:33 PM
'vince@sampoengineering.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'VTE.TONY@VERIZON.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'westelectrical@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'wiley@wileyconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'wyrickshena@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM
'xinghuasun2004@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:35 PM

To	From	Subject	Sent
'xuhua01@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM
'yrangeltrk@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete Bar...	Mon 7/8/2013 4:34 PM

Addressee	Start Time	Time	Prints	Result	Note
19094210802	07-08 16:49	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORS: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on tha availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:51
Serial No. A0ED012013825
TC: 355133

Addressee	Start Time	Time	Prints	Result	Note
19497283011	07-08 16:50	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: BESTONE CONSTRUCTION, INC
31511 ORTEGA HWY
SAN JUAN CAPISTRANO, CA 92675

FAX:
(949) 728-3011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:52
Serial No. A0ED012013825
TC: 355134

Addressee	Start Time	Time	Prints	Result	Note
16195966874	07-08 16:51	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: JOSE E. PEREIRA ENGINEERING AND MECHCANICAL,
1736 N MAGNOLIA AVE
EL CAJON, CA 92020

FAX:
(619) 596-6874

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:57
Serial No. AOED012013825
TC: 355135

Addressee	Start Time	Time	Prints	Result	Note
17145344240	07-08 16:39	00:09:26	000/001	Cont	
17145344240	07-08 16:52	00:05:11	000/001	NG	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: A. M. CONSTRUCTION ENGINEERING, INC.
12622 GLEN STREET
GARDEN GRDVE, CA 92840

FAX:
(714) 534-4240

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:58
Serial No. AOED012013825
TC: 355136

Addressee	Start Time	Time	Prints	Result	Note
13232561822	07-08 16:58	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: SOUTHWEST TRUCKING GROUP LLC
4121 COLLEGE CREST DRIVE
LOS ANGELES, CA 90065

FAX:
(323) 256-1822

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:39
Serial No. A0ED012013825
TC: 355129

Addressee	Start Time	Time	Prints	Result	Note
18188976054	07-08 16:38	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Ald#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dika.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nally at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
19166084990	07-08 16:36	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: JAMES TRANSPORTATION GROUP LLC
1120 IRON POINT ROAD
FOLSOM, CA 95763

FAX:
(916) 608-4990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nally at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:34
Serial No. AOED012013825
TC: 355127

Addressee	Start Time	Time	Prints	Result	Note
16263399754	07-08 16:33	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: COLUMBO TRUCKING, INC.
110 S. WATERBURY AVENUE
COVINA, CA 91722

FAX:
(626) 339-9754

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:33
Serial No. A0ED012013825
TC: 355126

Addressee	Start Time	Time	Prints	Result	Note
16263399754	07-08 16:32	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: COLUMBO TRUCKING, INC.
110 S. WATERBURY AVENUE
COVINA, CA 91722

FAX:
(626) 339-9754

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Cleer and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:31
Serial No. A0ED012013825
TC: 355125

Addressee	Start Time	Time	Prints	Result	Note
15626944015	07-08 16:30	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

TX Result Report

07/08/2013 16:30
Serial No. A0ED012013825
TC: 355124

Addressee	Start Time	Time	Prints	Result	Note
16263399754	07-08 16:30	00:00:16	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

07/08/2013 16:29
Serial No. AOED012013825
TC: 355118

Addressee	Start Time	Time	Prints	Result	Note
18183629795	07-08 16:28	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: BLUE HEAVEN TRUCKING
12722 LAZARD STREET
SYLMAR, CA 91342

FAX:
(818) 362-9795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:24
Serial No. AOED012013825
TC: 355078

Addressee	Start Time	Time	Prints	Result	Note
15622185637	07-08 16:21	00:02:48	001/001	OK	

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: ACTION ENTERPRISES
2150 COWLES STREET
LONG BEACH, CA 90813

FAX:
(562) 218-5637

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:19
Serial No. AOED012013825
TC: 355076

Addressee	Start Time	Time	Prints	Result	Note
15629264311	07-08 16:19	00:00:44	001/001	OK	

Note TMR: Timer TX, PDL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: AC-DC ELECTRIC
13326 YUCATAN PLACE
CERRITOS, CA 90703

FAX:
(562) 926-4311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:21
Serial No. AOED012013825
TC: 355077

Addressee	Start Time	Time	Prints	Result	Note
13237507277	07-08 16:20	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete. Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:06
Serial No. AOED012013825
TC: 355058

Addressee	Start Time	Time	Prints	Result	Note
16194490575	07-08 16:05	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:08
Serial No. AOED012013825
TC: 355059

Addressee	Start Time	Time	Prints	Result	Note
15104757445	07-08 16:07	00:01:10	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: QUALITY ASBESTOS CONTROL, INC.
33364 DOWE AVENUE
UNION CITY, CA 94587

FAX:
(510) 475-7445

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Conatruction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

07/08/2013 16:10
Serial No. AOED012013825
TC: 355060

Addressee	Start Time	Time	Prints	Result	Note
16199348274	07-08 16:09	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: PIPKINS CONSTRUCTION INCORPORATED
2127 OLYMPIC PARKWAY SUTIE 1006-180
CHULA VISTA, CA 91915

FAX:
(619) 934-8274

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:12
Serial No. AOED012013825
TC: 355068

Addressee	Start Time	Time	Prints	Result	Note
17609671399	07-08 16:11	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: SINGH GROUP, INC
1308 DESCANSO AVE.
SAN MARCOS, CA 92069

FAX:
(760) 967-1399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
15302540246	07-08 16:13	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:14
Serial No. A0ED012013825
TC: 355070

Addressee	Start Time	Time	Prints	Result	Note
13106326551	07-08 16:14	00:00:27	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:17
Serial No. A0ED012013825
TC: 355071

Addressee	Start Time	Time	Prints	Result	Note
16612562272	07-08 16:16	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: T K BLACKBURN TRUCKING
1452 KNIGHTS ROW
YUBA CITY, CA 95991

FAX:
(661) 256-2272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:18
Serial No. A0ED012013825
TC: 355073

Addressee	Start Time	Time	Prints	Result	Note
19517346243	07-08 16:17	00:01:02	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: A STEEN INVESTMENT CORP DBA L.A. CONCRETE & G
7205 CARL CT
EASTVALE, CA 92660

FAX:
(951) 734-6243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
19095483084	07-08 16:03	00:00:26	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: PEREZ ELECTRIC, INC.
13766 ARAPAHOE PLACE
CHINO, CA 91710

FAX:
(909) 548-3084

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 15:52
Serial No. A0ED012013825
TC: 355045

Addressee	Start Time	Time	Prints	Result	Note
19099498959	07-08 15:51	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

FAX:
(909) 949-8959

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 15:53
Serial No. AOED012013825
TC: 355046

Addressee	Start Time	Time	Prints	Result	Note
15624945296	07-08 15:53	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: CTI ENVIRONMENTAL, INC.
4401 ATLANTIC AVENUE #200
LONG BEACH, CA 90807

FAX:
(562) 494-5296

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Naily at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 15:54
Serial No. AOED012013825
TC: 355047

Addressee	Start Time	Time	Prints	Result	Note
18586722577	07-08 15:53	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: BLOOM GENERAL CONSTRUCTION
17119 WEST BERNARDO DRIVE, UNIT #107
SAN DIEGO, CA 92127

FAX:
(858) 672-2577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 15:55
Serial No. AOED012013825
TC: 355048

Addressee	Start Time	Time	Prints	Result	Note
15622496609	07-08 15:55	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: HYM ENGINEERING, INC
6380 ROLAND STREET
BUENA PARK, CA 90621

FAX:
(562) 249-6609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 15:56
Serial No. A0ED012013825
TC: 355049

Addressee	Start Time	Time	Prints	Result	Note
18189970938	07-08 15:56	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
First Request - DBE Firms

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
19518171247	07-08 15:58	00:00:34	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
19095748663	07-08 15:58	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: MASKELL PIPE & SUPPLY INC
8604 COTTONWOOD AVE
FONTANA, CA 92335

FAX:
(909) 574-8663

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:00
Serial No. AOED012013825
TC: 355052

Addressee	Start Time	Time	Prints	Result	Note
15623955555	07-08 15:59	00:00:53	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: MORAS EQUIPMENT AND CONSTRUCTION, INC.
9245 NAN ST.
PICO RIVERA, CA 90660

FAX:
(562) 395-5555

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Streat Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:01
Serial No. AOED012013825
TC: 355053

Addressee	Start Time	Time	Prints	Result	Note
13233443775	07-08 16:01	00:00:20	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: N.L. CRUZ, INC.
405 NORTH AVENUE 57
LOS ANGELES, CA 90042

FAX:
(323) 344-3775

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
13232315083	07-08 16:01	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, ATX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/08/2013 16:03
Serial No. A0ED012013825
TC: 355055

Addressee	Start Time	Time	Prints	Result	Note
16193301914	07-08 16:02	00:00:49	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: OLYMPIC ENGINEERING CONSTRUCTION
2805 MORENO BLVD #8
SAN DIEGO, CA 92117

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: SERNA ENGINEERING
15420 OLDE HWY. 80 #121
EL CAJON, CA 92021

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

11-461414 1st Request

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: ROCKMAN COMMUNICATIONS
8753 PRINCE AVENUE
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

To: J.L. GONZALEZ EXPRESS
7634 ESCONDIDO CANYON RD.,
ACTON, CA 93510

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: H & L DUMP SERVICE
28016 PARKRIDGE LANE
CANYON COUNTRY, CA 91387

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081

To: OMAR TRUCKING
13935 VANOWEN ST., #6
VAN NUYS, CA 91405

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: FERNANDEZ TRUCKING
P. O. BOX 922348
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: R & R TRUCKING
7665 BOYD AVE.
CORONA, CA 92821

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: ZURITA TRUCKING
14639 LAKESIDE STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: V. VILLANUEVA TRANSPORTATION
17108 RAINTREE LANE
FONTANA, CA 92337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: BERTY BOY TRUCKING
918 E. 92ND STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND S

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: A.R.M. TRUCKING
27436 PLUMWOOD AVENUE
CANYON COUNTRY, CA 91351

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: JAMES 008 TRUCKING
3425 1/2 THORPE AVE
LOS ANGELES, CA 90065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

Estimating, SAN

From: Sandra Fisher [Sandra@NRGBAC.com]
Sent: Friday, July 12, 2013 10:24 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Thank you for the invitation. This project does not fit our current business model therefore, we will not be submitting a proposal.

Be Well,
Sandra Fisher
NRG Building and Consulting, Inc.
PH: 619-806-1694
FX: 619-810-0811
www.NRGBAC.com

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Monday, July 08, 2013 4:34 PM
To: Joy Dakin-Schwalm
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: NRG BUILDING AND CONSULTING, INC.
2223 HONEY SPRINGS RD.
SAN DIEGO, CA 91935

FAX:
(619) 810-0811

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, MInor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

440 S. Melrose Dr., #200
Vista, CA 92081
ATTN:Joe Eckardt

FAX #: (760) 758-1501 PHDNE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:

DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _X_ NO, We will not quote

Estimating, SAN

From: Indian Construction [sooners7@wildblue.net]
Sent: Monday, July 08, 2013 4:39 PM
To: Estimating, SAN
Subject: Re: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Not bidding, thank you for asking

On Mon, Jul 8, 2013 at 4:33 PM, Estimating, SAN <SAN.Estimating@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: INDIAN CONSTRUCTION INC
15924 N. CAJON BLVD.
DEVORE HEIGHTS, CA 92407

FAX:
(909) 880-6262

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#:

Estimating, SAN

From: J. Antonio Prada [tony@dlineconstructors.com]
Sent: Monday, July 08, 2013 5:12 PM
To: Estimating, SAN
Subject: Re: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

No

On Monday, July 8, 2013, Estimating, SAN wrote:

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: D-LINE CONSTRUCTORS, INC.
499 EMBARCADERO, SUITE Q
OAKLAND, CA 94606

FAX:
(510) 251-6401

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#:

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: **MASKELL PIPE & SUPPLY INC**
8604 COTTONWOOD AVE
FONTANA, CA 92335

FAX:
(909) 574-8663

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_X_ YES, We will quote **____ NO, We will not quote**

Estimating, SAN

From: Rick Bean [rick@diversifiedlandscape.com]
Sent: Tuesday, July 09, 2013 8:48 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Yes, we will be quoting this one.

Rick Bean

Diversified Landscape Co.
33801 Washington Street
Winchester, CA 92596
Ph 951-926-7444
Fx 951-926-7440

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Monday, July 08, 2013 4:33 PM
To: Rick Bean
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: DIVERSIFIED LANDSCAPE CO. **FAX:**

33801 WASHINGTON STREET **(951) 926-7440**

WINCHESTER, CA 92596

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

Estimating, SAN

From: Robert Perez [rperez@rapenginc.com]
Sent: Tuesday, July 09, 2013 5:05 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

We will respectfully decline

Robert Perez, President
RAP ENGINEERING, INC.
rperez@rapenginc.com

420 Olive Avenue
Vista, CA 92083
Phone (760) 233-2980
Fax (760) 233-2984

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Monday, July 08, 2013 4:34 PM
To: 'rperez@rapenginc.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: RAP ENGINEERING, INC **FAX:**

420 OLIVE AVENUE **(760) 233-2984**

VISTA, CA 92083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

Estimating, SAN

From: Dana Arrington [dana-ct@verizon.net]
Sent: Tuesday, July 09, 2013 11:07 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Monday, July 8, 2013 4:32 PM
To: 'ctandco@verizon.net'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: CT CONCRETE CUTTING INC.
26341 JEFFERSON AVE. UNIT B
MURRIETA, CA 92562

FAX:
(951) 698-0795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and

Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote __X__ NO, We will not quote

Estimating, SAN

From: Art Galindo [art@superiorfireinc.com]
Sent: Tuesday, July 09, 2013 12:26 PM
To: Estimating, SAN
Subject: Replace MBGR with Concrete Barrier

11-401404

Thank you for the ITB. Superior Fire will not be bidding on this project.

Please contact me immediately via email or phone, should you have any questions or concerns.

Best Regards,

Art Galindo

Art Galindo
President
art@superiorfireinc.com
SUPERIOR FIRE INC.
4464 McGrath Street #106
Ventura, CA 93003
P. 805-477-0162
F. 805-477-9908
www.superiorfireinc.com

The Information in this email is confidential. It is intended solely for the addressee. Access to this email by anyone else is unauthorized. If you are not the intended recipient, any disclosure, copying, distribution, dissemination or reproduction is prohibited and may be unlawful.

GRANITE CONSTRUCTION COMPANY

San Diego

SAMPLE

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: 1 STOP TRUCKING
4829 5TH AVENUE
LOS ANGELES, CA 90043

FAX:
(310) 473-2396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	From	Subject	Sent
'1MSGT03@COX.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'2broscompany@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'abili@deltechengineeringinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'accu@accuconst.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'acmlighting@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'afs@bordenlogistics.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'alattimore@accurateengineerin...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'alex@westpower.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'allenarco379@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'allisonragan@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'alonsobobcatservice@yahoo.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'alonsotheresa@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'amerimexpl@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'ana@bajatruckinginc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'anbasa@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'andy@brahmaengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'apconstruction09@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'art@firewiresystems.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'art@ramirezmasonryinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'asapgeneng@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'barrazaandsons@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'bejordantrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'belect@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'belio@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'bev@bayareaelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'bgpx@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'bigjohn@bigjohnspools.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'bill@vortex-usa.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'bkeithwalton@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'blancoconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'blequipment@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'bob@RYRinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'bossladywawa@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'brannon@cleanworkselectric.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'braulio@energycareelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'brenda@supersealandstripe.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'bruceatortiz@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'BRYN@VERTICAL-CONSTRUCT...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'b-w-w@live.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'capconst@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'carl.kadgroupinc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'carlos@exactdoor.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'castroelectric@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'cbrandt@combined-effort.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'ce.green@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'cecilia@socaltraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'cecilias@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'cgoconst2@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'chidi@albertwilsontra.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'CLAKE@jetdrill.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'classwone@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'clentpr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM

To	From	Subject	Sent
'cmontgomery@cdmiconstructio...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'coltranefire@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'cooks_son@mail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'cornerstone.engr@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'cre8iveEngineering@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'Ctrans@verzion.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dakway@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dalaleda@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dan@ecaincorporated.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'daniel@union-ccc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'david@dsgcorporation.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'david@saludconstr-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dcesenas@ccs-corp.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dcnconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'DDLEETKG@MSN.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'deborahdysonelectrical@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'debra@htinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'diana@jfranciscompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'diana@matzenauer.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'DIANA@QUALITYGE.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dm3mlm@me.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dmtsb@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dodconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'dora@unitedtraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'drdemo@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dreambuilder.construction@gm...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'drkeltner@synergyelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'dsperbe1@san.rr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dsun@sunindustriesinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'dynaguard1@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'earlr@fullerelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'earthtekbuilders@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'ebs1@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'eci@lightspeed.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'eliza@hkelectricalinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'eochoa1969@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'estimating@theswpppfirm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'faye@fayestewarttrans.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'fg2507@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'forcetraffic@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'foreeng@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'frank@kiteclimbers.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'fryeplumbing@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'gandmchino@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'gary@inlinerail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'gemstonemasonryinc@bak.rr.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'genconenviro@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'geoff.reyes@servitekllc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'GWGCONSTRUCTION@YAHOO...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'hectorl@greentotalsolutions.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'herbf@coopercm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'hjconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM

To	From	Subject	Sent
'hojon@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'info@abhashmi.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'INFO@GEO-CAL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'info@hhindustries.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'info@integrityelectric.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'Info@MeanGreenFleet.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'info@moorelectric-sd.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'info@petil-pce.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'info@socaltreecare.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'info@telephonejacks.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'j.martinez@ptssolutionsinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'jamesc@paramountfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'JAMESCUEVAS@JJCPMG.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'james-daniel@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'JASON@VARELACOMPANIES.C...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'jcaro@jc-environmental.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'jcbayline@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'jdiaz@dlfci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'jflamenco63@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'jhernandez@elitecompanies.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'jibaez@advgeosolutions.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'jmtsi@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'JNABUILDERSINC@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'joe@moraespham.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'john@firstresponderfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'johnc@geobase.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'johnnychavez@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'jordan@riojordaninc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'jordanfireprotection@hotmail.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'jrandall@kwamebuildinggroup.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'jreusch@rjlalonde.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'jundynamic@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'karen@imaginationmetals.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'kathrynsline@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'kchilders@saycargo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'kelagoon@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'kellyswaterworks@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'kimosavy@ymail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'kssouthcoast@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'laurann@usa.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'laweldingandfabrication@verizo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'lburnett@m-3services.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'lcollins@ambobcat.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'ldelacruz@andaleci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'leasha5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'leinaiastrucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'LEO@LGMelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'lhernandez2512@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'Linda@crganndemolition.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'ljunebug5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'llewellyn4436@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'LLPconstruction@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM

To	From	Subject	Sent
'llroberts1049@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'long@ipicorp.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'longhvac@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'loran@whitehornconstruction.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'Luis@abslconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'lupita@legendfencecorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'macosta@goapland.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'maria@elkencontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'maria@interiordemolition.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'maria_diamondelectric@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'mario@altacontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'marisa@lcpaving.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'mark@mdccande.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'martinidrilling@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'marystrucks@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'masoto@mastek-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'mhodges@rbrady.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'michael@alisonserviceco.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'miguel@elcaminoconeng.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'mojam@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'montani.trucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'moseskhuu@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'mpa@acefencecompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'mtmr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'mzk@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'nickofoc@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'office@interphase-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'One1StopTrucking@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'OQTRUCKING@AOL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'ostcranes@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'ottosilve@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'pacheco@1430espn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:19 AM
'parmeter@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'patriciad@dillardenv.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'peppertrkg@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'plawrence@mjkconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'pleong@rserail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'pliu@pacrimengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'pMarin@MarinBravo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'proctortrucking@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'r.ferguson@gfconcretecutting.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'r.mcleod@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'ramongamino@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'randy@tntindustrial.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'raulmendoza_c@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'rccamesetrans@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'rcervantes@newlandentities.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'rdhorncompany@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'rdillon@base-architecture.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'REdison@maxoutinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'rehtrucking@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'rgarcia@cdi-engr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM

To	From	Subject	Sent
'rgray45154@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'ricardor@newagecommunicatio...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'RIVERACOMPANIES@sbcglobal....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'riversexpress@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'roberto@terrawestinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'rockstructures@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'romenag@jonasinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'romy@udbesteel.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'rsoneja@simplex-cm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'rubina@marrscorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'Rubios1@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'ryan@cqeoc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'ryan@rbt-electric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'safeguardfence@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'salzanoeng@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'sam@teza-design.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'scienceofcleaning@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'scoleman@coleman.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'sdtrucker@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'shannongriego@globaltransloa...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'shari@socalcontractorccs.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'sharon@calfran.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'sibaneztrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'sjrmasonry@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'SLT1992@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'sparky89@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'staffone@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'steve@thelopezgroup.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'steve@WSIconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'suddensamstrk@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'suzette@utilityconstructionco.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'systems2techs@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'tammie@thepgicompanies.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'tania@hammondcaulking.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'tina@amcondev.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'tissuequeen17@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'todd.constructiondemo@verizo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'tonyortiz@t-oelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'tonyw@kon-nectmedia.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'tracy.crain@suulutaaq.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'transpipe@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'tremwell@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'triboring@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'tvecelectric@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'van@cpengineeringinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:20 AM
'vapconstructioninc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'vcreese@unlimited-energy.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'verduzcoelectric@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'victor.galindo@mendezconsulta...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:21 AM
'vince@sampoengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM
'VTE.TONY@VERIZON.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'westelectrical@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM

To	From	Subject	Sent
'wiley@wileyconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'wyrickshena@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'xinghuasun2004@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:24 AM
'xuhua01@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:22 AM
'yrangeltrk@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 7/16/2013 8:23 AM

Addressee	Start Time	Time	Prints	Result	Note
17145344240	07-16 07:33	00:15:13	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: A. M. CONSTRUCTION ENGINEERING, INC.
12622 GLEN STREET
GARDEN GROVE, CA 92840

FAX:
(714) 534-4240

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
15629264311	07-16 07:48	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: AC-DC ELECTRIC
13326 YUCATAN PLACE
CERRITOS, CA 90703

FAX:
(562) 926-4311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
15622185637	07-16 07:50	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: ACTION ENTERPRISES
2150 COWLES STREET
LONG BEACH, CA 90813

FAX:
(562) 218-5637

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 07:52
Serial No. A0ED012013825
TC: 359820

Addressee	Start Time	Time	Prints	Result	Note
19497283011	07-16 07:52	00:00:31	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: BESTONE CONSTRUCTION, INC
31511 ORTEGA HWY
SAN JUAN CAPISTRANO, CA 92675

FAX:
(949) 728-3011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 07:56
Serial No. A0ED012013825
TC: 359822

Addressee	Start Time	Time	Prints	Result	Note
19099498959	07-16 07:55	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

FAX:
(909) 949-8959

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
18586722577	07-16 07:57	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: BLOOM GENERAL CONSTRUCTION
17119 WEST BERNARDO DRIVE, UNIT #107
SAN DIEGO, CA 92127

FAX:
(858) 672-2577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistence to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:01
Serial No. A0ED012013825
TC: 359828

Addressee	Start Time	Time	Prints	Result	Note
18183629795	07-16 08:00	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: BLUE HEAVEN TRUCKING
12722 LAZARD STREET
SYLMAR, CA 91342

FAX:
(818) 362-9795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:02
Serial No. A0ED012013825
TC: 359830

Addressee	Start Time	Time	Prints	Result	Note
16263399754	07-16 08:01	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, ATX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: COLUMBO TRUCKING, INC.
110 S. WATERBURY AVENUE
COVINA, CA 91722

FAX:
(626) 339-9754

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:03
Serial No. A0ED012013825
TC: 359832

Addressee	Start Time	Time	Prints	Result	Note
15626944015	07-16 08:02	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

Addressee	Start Time	Time	Prints	Result	Note
15624945296	07-16 08:03	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: CTI ENVIRONMENTAL, INC.
4401 ATLANTIC AVENUE #200
LONG BEACH, CA 90807

FAX:
(562) 494-5296

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:06
Serial No. AOED012013825
TC: 359834

Addressee	Start Time	Time	Prints	Result	Note
15622496609	07-16 08:05	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: HYM ENGINEERING, INC
6380 ROLAND STREET
BUENA PARK, CA 90621

FAX:
(562) 249-6609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Ald#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:07
Serial No. A0ED012013825
TC: 359838

Addressee	Start Time	Time	Prints	Result	Note
18189970938	07-16 08:07	00:00:25	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Leed Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:09
Serial No. A0ED012013825
TC: 359842

Addressee	Start Time	Time	Prints	Result	Note
19166084990	07-16 08:08	00:00:42	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: JAMES TRANSPORTATION GROUP LLC
1120 IRON POINT ROAD
FOLSOM, CA 95763

FAX:
(916) 608-4990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:10
Serial No. AOED012013825
TC: 359843

Addressee	Start Time	Time	Prints	Result	Note
18188976054	07-16 08:09	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:11
Serial No. A0ED012013825
TC: 359844

Addressee	Start Time	Time	Prints	Result	Note
16195966874	07-16 08:10	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: JOSE E. PEREIRA ENGINEERING AND MECHCANICAL,
1736 N MAGNOLIA AVE
EL CAJON, CA 92020

FAX:
(619) 596-6874

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:12
Serial No. A0ED012013825
TC: 359846

Addressee	Start Time	Time	Prints	Result	Note
19518171247	07-16 08:12	00:00:27	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:16
Serial No. A0ED012013825
TC: 359850

Addressee	Start Time	Time	Prints	Result	Note
13232315083	07-16 08:15	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: **L. RILEY TRUCKING**
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:17
Serial No. A0ED012013825
TC: 359851

Addressee	Start Time	Time	Prints	Result	Note
15623955555	07-16 08:16	00:00:52	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: MORAS EQUIPMENT AND CONSTRUCTION, INC.
9245 NAN ST.
PICO RIVERA, CA 90660

FAX:
(562) 395-5555

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:18
Serial No. A0ED012013825
TC: 359852

Addressee	Start Time	Time	Prints	Result	Note
19094210802	07-16 08:17	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:19
Serial No. AOED012013825
TC: 359853

Addressee	Start Time	Time	Prints	Result	Note
13233443775	07-16 08:18	00:00:21	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: N.L. CRUZ, INC.
405 NORTH AVENUE 57
LOS ANGELES, CA 90042

FAX:
(323) 344-3775

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:20
Serial No. AOED012013825
TC: 359855

Addressee	Start Time	Time	Prints	Result	Note
16193301914	07-16 08:19	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: OLYMPIC ENGINEERING CONSTRUCTION
2805 MORENO BLVD #8
SAN DIEGO, CA 92117

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:20
Serial No. A0ED012013825
TC: 359857

Addressee	Start Time	Time	Prints	Result	Note
19095483084	07-16 08:20	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: PEREZ ELECTRIC, INC.
13766 ARAPAHOE PLACE
CHINO, CA 91710

FAX:
(909) 548-3084

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Conatruction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Jos Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:23
Serial No. AOED012013825
TC: 359858

Addressee	Start Time	Time	Prints	Result	Note
16194490575	07-16 08:22	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nally at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:25
Serial No. AOED012013825
TC: 359859

Addressee	Start Time	Time	Prints	Result	Note
16199348274	07-16 08:25	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: PIPKINS CONSTRUCTION INCORPORATED
2127 OLYMPIC PARKWAY SUTIE 1006-180
CHULA VISTA, CA 91915

FAX:
(619) 934-8274

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:27
Serial No. AOED012013825
TC: 359861

Addressee	Start Time	Time	Prints	Result	Note
17609671399	07-16 08:26	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: SINGH GROUP, INC
1308 DESCANSO AVE.
SAN MARCOS, CA 92069

FAX:
(760) 967-1399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steal, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:36
Serial No. A0ED012013825
TC: 359881

Addressee	Start Time	Time	Prints	Result	Note
19517346243	07-16 08:35	00:01:02	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
2nd Request - DBE Firms

To: A STEEN INVESTMENT CORP DBA L.A. CONCRETE & G
7205 CARL CT
EASTVALE, CA 92880

FAX:
(951) 734-6243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Ald#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:37
Serial No. A0ED012013825
TC: 359882

Addressee	Start Time	Time	Prints	Result	Note
13237507277	07-16 08:36	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Eroaion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:35
Serial No. A0ED012013825
TC: 359879

Addressee	Start Time	Time	Prints	Result	Note
16612562272	07-16 08:34	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: T K BLACKBURN TRUCKING
1452 KNIGHTS ROW
YUBA CITY, CA 95991

FAX:
(661) 256-2272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:28
Serial No. AOED012013825
TC: 359871

Addressee	Start Time	Time	Prints	Result	Note
15302540246	07-16 08:27	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Conatruction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:29
Serial No. AOED012013825
TC: 359872

Addressee	Start Time	Time	Prints	Result	Note
13232561822	07-16 08:29	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: SOUTHWEST TRUCKING GROUP LLC
4121 COLLEGE CREST DRIVE
LOS ANGELES, CA 90065

FAX:
(323) 256-1822

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signa, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/16/2013 08:31
Serial No. AOED012013825
TC: 359873

Addressee	Start Time	Time	Prints	Result	Note
13106326551	07-16 08:31	00:00:26	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





V. VILLANUEVA TRANSPORTATION
17108 RAINTREE LANE
FONTANA, CA 92337

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND S

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: ROCKMAN COMMUNICATIONS
8753 PRINCE AVENUE
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: SERNA ENGINEERING
15420 OLDE HWY. 80 #121
EL CAJON, CA 92021

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: OMAR TRUCKING
13935 VANOWEN ST., #6
VAN NUYS, CA 91405

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: R & R TRUCKING
7665 BOYD AVE.
CORONA, CA 92821

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: JAMES 008 TRUCKING
3425 1/2 THORPE AVE
LOS ANGELES, CA 90065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS /

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: J.L. GONZALEZ EXPRESS
7634 ESCONDIDO CANYON RD.,
ACTON, CA 93510

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTO

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: **H & L DUMP SERVICE**
28016 PARKRIDGE LANE
CANYON COUNTRY, CA 91387

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





o: **FERNANDEZ TRUCKING**
P. O. BOX 922348
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: BERTY BOY TRUCKING
918 E. 92ND STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: A.R.M. TRUCKING
27436 PLUMWOOD AVENUE
CANYON COUNTRY, CA 91351

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: T K BLACKBURN TRUCKING
1452 KNIGHTS ROW
YUBA CITY, CA 95991

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





o: **YOUNG FLOYD'S TRUCKING**
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND S

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: **SOUTHWEST TRUCKING GROUP LLC**
4121 COLLEGE CREST DRIVE
LOS ANGELES, CA 90065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTC

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: PIPKINS CONSTRUCTION INCORPORA
2127 OLYMPIC PARKWAY SUTIE 1006-180
CHULA VISTA, CA 91915

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: **MIGUEL RAMOS TRUCKING**
657 W MARIANA ST
RIALTO, CA 92376

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: **L. RILEY TRUCKING**
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: CINDY TRUMP INC DBA LINDY'S COLD
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: **BLUE HEAVEN TRUCKING**
12722 LAZARD STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081





To: **BLOOM GENERAL CONSTRUCTION**
17119 WEST BERNARDO DRIVE, UNIT #107
SAN DIEGO, CA 92127

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AN

GRANITE™

Granite Construction Company
440 S. Melrose Drive
Ste. 200
Vista, CA 92081



To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: ZURITA TRUCKING
14639 LAKESIDE STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS A

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: SOUTHWEST TRUCKING GROUP LLC
4121 COLLEGE CREST DRIVE
LOS ANGELES, CA 90065

FAX:
(323) 256-1822

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** X **NO, We will not quote**

Estimating, SAN

From: Office Staff [info@socaltreecare.com]
Sent: Tuesday, July 16, 2013 10:25 AM
To: Estimating, SAN
Subject: Re: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

On Tue, July 16, 2013 8:23 am, Estimating, SAN wrote:
>
> GRANITECONSTRUCTIONCOMPANY
>
> SanDiego
>
> REQUESTFORQUOTATION
>
> 2ndRequest-DBEFirms
> To: SO CAL TREE CARE, INC FAX:
>
> 375 NORTH HALE AVE (760) 940-1616
>
> ESCONDIDO, CA 92029
>
> WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS
> FOR THE FOLLOWING PROJECT:
>
> Replace MBGR with Concrete Barrier
>
> CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
>
> PROJECT #: 11-401404
>
> BID DATE: 7/25/2013 BID TIME: 2:00:00 PM
>
> WE ARE REQUESTING BIDS FOR THE FOLLOWING:
>
> WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
>
> Landscaping, Erosion Control, Handrail, Striping and Signage,
> CIDH Piling, Minor
>
> Concrete, Construction and Roadside Signs, Clear and Grubb,
> Crash Cushions,
>
> Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead
> Compliance Plan, Street
>
> Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic
> Control, AC Dike.
>
> PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:
>
> GRANITE CONSTRUCTION COMPANY
>
> 440 S. Melrose Dr., #200
>
> Vista, CA 92081

> ATTN: Joe Eckardt
>
> FAX #: (760) 758-1501 PHONE #: (760) 732-0910
>
> SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED &
> CERTIFIED:
>
> DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL:
>
> SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up
> solicitations will be
>
> sent to the firms that do not reply to the initial solicitation.
> Granite Construction
>
> Company (CA License 89) is an equal opportunity employer
> willing to seriously
>
> negotiate and assist a subcontractor and/or supplier as needed.
> Any item of work,
>
> portion of an item, or combination thereof, will be considered.
> Performance and
>
> Payment Bonds will be required. Bonding assistance is available.
> Plans and
>
> Specifications are available for review at CDOT, Granite's
> office or FTP site (Call
>
> Nelly at 760-732-0911 for access) For more information on the
> availability of scope of
>
> work, plans and specifications and our policy concerning
> assistance to
>
> subcontractors in obtaining bonds, lines of credit, and/or
> insurance, please contact
>
> our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL:
>
> SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501
>
>
>
>
> _____ YES, We will quote ___x__ NO, We will not quote
>

Estimating, SAN

From: art ramirez [art@ramirezmasonryinc.com]
Sent: Tuesday, July 16, 2013 8:42 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Thank you for the opportunity but we will not be bidding this project!

Art Ramirez
Ramirez Masonry, Inc.
PO Box 578
Azusa, CA 91702
PH 909-594-5600
FX 909-594-5679
www.ramirezmasonryinc.com

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Tuesday, July 16, 2013 8:23 AM
To: 'art@ramirezmasonryinc.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: RAMIREZ MASONRY, INC. **FAX:**

803 N. DALTON AVENUE **(626) 969-0414**

AZUSA, CA 91702

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

Estimating, SAN

From: Earl Restine [earlr@fullerelectric.com]
Sent: Tuesday, July 16, 2013 9:11 AM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier



2nd response ! We don't do this type of work!!

Thanks,

Earl Restine Jr.
FULLER Electric
1018 Cudahy Pl # B
San Diego, Ca 92110
P: 619-276-5411
F: 619-276-3547

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Tuesday, July 16, 2013 8:21 AM
To: 'earlr@fullerelectric.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: FULLER ELECTRIC
1018 CUDAHY PLACE_SUITE B
SAN DIEGO, CA 92110

FAX:
(619) 276-3547

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081

Dennis Bate

From: Faye Stewart
Sent: Tuesday, July 16, 2013 8:34 AM
To: Dennis Bate
Subject: Fwd: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Sent from my iPhone

Begin forwarded message:

From: "Estimating, SAN" <SAN.Estimating@gcinc.com>
Date: July 16, 2013, 8:27:11 AM MST
To: "'fayc@fayestewarttrans.com'" <fayc@fayestewarttrans.com>
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION

2nd Request - DBE Firms

To: FAYE STEWART TRANSPORTATION SERVICE LLC
3056 N 33RD AVENUE
PHOENIX, AZ 85017

FAX: (602) 233-1131

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be

sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

____ YES, We will quote __X__ NO, We will not quote

GRANITE CONSTRUCTION COMPANY

San Diego

SAMPLE

REQUEST FOR QUOTATION

DBE Firms - NEW BID DATE

To: 1 STOP TRUCKING
4829 5TH AVENUE
LOS ANGELES, CA 90043

FAX:
(310) 473-2396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	From	Subject	Sent
'1MSGT03@COX.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'2broscompany@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'abili@deltechengineeringinc.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'accu@accuconst.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'acmlighting@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'afs@bordenlogistics.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'alattimore@accurateengineerin...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'alex@westpower.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:52 PM
'allenarco379@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'allisonragan@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'alonsobobcatservice@yahoo.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'alonsotheresa@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'amerimexpl@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'ana@bajatruckinginc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'anbasa@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'andy@brahmaengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'apconstruction09@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'art@firewiresystems.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'asapgeneng@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'barrazaandsons@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'bejordantrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'belect@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'belio@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'bev@bayareaelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'bgpx@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'bigjohn@bigjohnspools.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'bill@vortex-usa.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'bkeithwalton@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'blancoconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'blequipment@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'bob@RYRinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'bossladywawa@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'brannon@cleanworkselectric.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'braulio@energycareelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'brenda@supersealandstripe.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'bruceatortiz@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'BRYN@VERTICAL-CONSTRUCT...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'b-w-w@live.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'capconst@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'carl.kadgroupinc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'carlos@exactdoor.com'	Estimatin...	Granite Construction invites you to bid for Replace M8GR with Concrete B...	Mon 7/22/2013 4:48 PM
'castroelectric@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cbrandt@combined-effort.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'ce.green@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cecilia@socaltraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'cecilias@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cgoconst2@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'chidi@albertwilsontra.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'CLAKE@jetdrill.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'classwone@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'clentpr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'cmontgomery@cdmiconstructi...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM

To	From	Subject	Sent
'coltranefire@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cooks_son@mail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cornerstone.engr@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'cre8iveEngineering@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'Ctrans@verzion.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dakway@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dalaleda@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'dan@ecaincorporated.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'daniel@union-ccc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'david@dsgcorporation.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'david@saludconstr-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'dcesenas@ccs-corp.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dcnconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'DDLEETKG@M5N.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'deborahdysonelectrical@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'debra@htinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'diana@jfranciscompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'diana@matzenauer.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'DIANA@QUALITYGE.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'dm3mlm@me.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dmtsb@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dodconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'dora@unitedtraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'drdemo@att.net'	Estimatin...	Granite Construction invites you to bid for Replace M8GR with Concrete B...	Mon 7/22/2013 4:50 PM
'dreambuilder.construction@gm...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'drkeltner@synergyelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'dsperbe1@san.rr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'dsun@sunindustriesinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'dynaguard1@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'earthtekbuilders@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'ebs1@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'eci@lightspeed.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'eliza@hkelectricalinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'eochoa1969@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
Estimating, SAN	Ronald H...	Replace MBGR with Concrete Barrier CONTRACT AGENCY: Caltrans - Fed ...	Mon 7/22/2013 7:24 PM
'estimating@theswpppfirm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'fg2507@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'forcetraffic@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'foreeng@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'frank@kiteclimbers.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'fryeplumbing@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'gandmchino@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'gary@inlinerail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'gemstonemasonryinc@bak.rr.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'genconenviro@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'geoff.reyes@servitekllc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'GWGCONSTRUCTION@YAHOO...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'hectorl@greentotalsolutions.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'herbf@coopercm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'hjconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'hojon@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'info@abhashmi.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM

To	From	Subject	Sent
'INFO@GEO-CAL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'info@hhindustries.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'info@integrityelectric.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'Info@MeanGreenFleet.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'info@moorelectric-sd.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'info@petil-pce.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'info@telephonejacks.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'j.martinez@ptssolutionsinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'jamesc@paramountfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'JAMESCUEVAS@JJCPMG.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'james-daniel@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'JASON@VARELACOMPANIES.C...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'jcaro@jc-environmental.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'jcbayline@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'jdiaz@dlfci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'jflamenco63@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'jhernandez@elitecompanies.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'jibaez@advgeosolutions.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'jmtsi@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'JNABUILDERSINC@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'joe@moraespham.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'john@firstresponderfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'johnc@geobase.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'johnnychavez@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'jordan@riojordaninc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'jordanfireprotection@hotmail.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'jrandall@kwamebuildinggroup....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'jreusch@rjlalonde.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'jundynamic@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'karen@imaginationmetals.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'kathrynsline@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'kchilders@saycargo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'kelagoon@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'kellyswaterworks@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'kimosavy@ymail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'kssouthcoast@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'laurann@usa.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'laweldingandfabrication@veriz...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'lburnett@m-3services.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'lcollins@ambobcat.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'ldelacruz@andaleci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'leasha5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'leinaiastrucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'LEO@LGMelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'lhernandez2512@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'Linda@crganndemolition.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'ljunebug5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'llewellyn4436@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'LLPconstruction@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'llroberts1049@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'long@ipicorp.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'longhvac@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM

To	From	Subject	Sent
'loran@whitehornconstruction.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:52 PM
'Luis@abslconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'lupita@legendfencecorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'macosta@goapland.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'maria@elkencontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'maria@interiordemolition.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'maria_diamondelectric@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'mario@altacontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'marisa@lcpaving.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'mark@mdccande.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'martinidrilling@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'marystrucks@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'masoto@mastek-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'mhodges@rbrady.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'michael@alisonserviceco.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'miguel@elcaminoconeng.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'mojam@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'montani.trucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'moseskhuu@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'mpa@acefencecompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'mtmr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'mzk@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'nickofoc@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'office@interphase-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'One1StopTrucking@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'OQTRUCKING@AOL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'ostcranes@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'ottosilve@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'pacheco@1430espn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'parmeter@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'patriciad@dillardenv.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'peppertrkg@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'plawrence@mjkconstruction.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'pleong@rserail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'pliu@pacrimengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'pMarin@MarinBravo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'proctortrucking@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'r.ferguson@gfconcretecutting.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'r.mcleod@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'ramongamino@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'randy@tntindustrial.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'raulmendoza_c@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'rccamesetrans@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'rcervantes@newlandentities.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'rdhorncompany@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'rdillon@base-architecture.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'REdison@maxoutinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'rehtrucking@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'rgarcia@cdi-engr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'rgray45154@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'ricardor@newagecommunicatio...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'rick@diversifiedlandscape.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM

To	From	Subject	Sent
'RIVERACOMPANIES@sbcglobal...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'riversexpress@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'roberto@terrawestinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'rockstructures@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'romenag@jonasinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'romy@udbesteel.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'rsoneja@simplex-cm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'rubina@marrscorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'Rubios1@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'ryan@cqeoc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'ryan@rbt-electric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'safeguardfence@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'salzanoeng@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'sam@teza-design.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'scienceofcleaning@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'scoleman@coleman.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'sdtrucker@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'shannongriego@globaltransloa...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'shari@socalcontractorccs.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'sharon@calfran.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'sibaneztrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'sjrmasonry@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'SLT1992@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'sparky89@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'staffone@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'steve@thelopezgroup.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'steve@WSIconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'suddensamstrk@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'suzette@utilityconstructionco.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'systems2techs@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'tammie@thepgicompanies.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM
'tania@hammondcaulking.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'tina@amcondev.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:46 PM
'tissuequeen17@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'todd.constructiondemo@verizo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'tonyortiz@t-oelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'tonyw@kon-nectmedia.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'tracy.crain@suulutaaq.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'transpipe@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'tremwell@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'triboring@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'tvecelectric@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'van@cpengineeringinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:47 PM
'vapconstructioninc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'vcreese@unlimited-energy.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'verduzcoelectric@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'victor.galindo@mendezconsult...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:48 PM
'vince@sampoengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'VTE.TONY@VERIZON.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'westelectrical@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:51 PM
'wiley@wileyconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:52 PM
'wyrickshena@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:52 PM

To	From	Subject	Sent
'xinghuasun2004@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:52 PM
'xuhua01@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:49 PM
'yrangeltrk@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Mon 7/22/2013 4:50 PM

07/23/2013 12:51
Serial No. AOED012013825
TC: 364797

Addressee	Start Time	Time	Prints	Result	Note
13106326551	07-23 12:51	00:00:29	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: THREE STAR CONSTRUCTION
346 W. ELM STREET
COMPTON, CA 90220

FAX:
(310) 632-6551

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

07/23/2013 12:49
Serial No. A0ED012013825
TC: 364796

Addressee	Start Time	Time	Prints	Result	Note
15302540246	07-23 12:48	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

FAX:
(530) 254-0246

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Swaaping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:48
Serial No. AOED012013825
TC: 364795

Addressee	Start Time	Time	Prints	Result	Note
17609671399	07-23 12:48	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: SINGH GROUP, INC
1308 DESCANSO AVE.
SAN MARCOS, CA 92069

FAX:
(760) 967-1399

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:47
Serial No. A0ED012013825
TC: 364794

Addressee	Start Time	Time	Prints	Result	Note
16199348274	07-23 12:46	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: PIPKINS CONSTRUCTION INCORPORATED
2127 OLYMPIC PARKWAY SUTIE 1006-180
CHULA VISTA, CA 91915

FAX:
(619) 934-8274

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:44
Serial No. AOED012013825
TC: 364793

Addressee	Start Time	Time	Prints	Result	Note
16194490575	07-23 12:43	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: PJ TEIXEIRA COMPANY
8731 RAILROAD AVENUE
SANTEE, CA 92071

FAX:
(619) 449-0575

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:42
Serial No. A0ED012013825
TC: 364792

Addressee	Start Time	Time	Prints	Result	Note
19094210802	07-23 12:41	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BMD: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

FAX:
(909) 421-0802

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signa, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Cell Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:41
Serial No. AOED012013825
TC: 364791

Addressee	Start Time	Time	Prints	Result	Note
19095483084	07-23 12:40	00:00:22	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: PEREZ ELECTRIC, INC.
13766 ARAPAHOE PLACE
CHINO, CA 91710

FAX:
(909) 548-3084

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:40
Serial No. A0ED012013825
TC: 364790

Addressee	Start Time	Time	Prints	Result	Note
16193301914	07-23 12:39	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: OLYMPIC ENGINEERING CONSTRUCTION
2805 MORENO BLVD #8
SAN DIEGO, CA 92117

FAX:
(619) 330-1914

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:39
Serial No. A0ED012013825
TC: 364789

Addressee	Start Time	Time	Prints	Result	Note
13233443775	07-23 12:39	00:00:24	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: N.L. CRUZ, INC.
405 NORTH AVENUE 57
LOS ANGELES, CA 90042

FAX:
(323) 344-3775

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrosa Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Neily at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

07/23/2013 12:38
Serial No. AOED012013825
TC: 364788

Addressee	Start Time	Time	Prints	Result	Note
15623955555	07-23 12:37	00:00:52	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: MORAS EQUIPMENT AND CONSTRUCTION, INC.
9245 NAN ST.
PICO RIVERA, CA 90660

FAX:
(562) 395-5555

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:36
Serial No. A0ED012013825
TC: 364787

Addressee	Start Time	Time	Prints	Result	Note
13232315083	07-23 12:35	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

FAX:
(323) 231-5083

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Conatruction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:34
Serial No. A0ED012013825
TC: 364762

Addressee	Start Time	Time	Prints	Result	Note
19518171247	07-23 12:34	00:00:28	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: LONG'S DIRECTIONAL BORING, INC
1476 BODIE PLACE
NORCO, CA 92860

FAX:
(951) 817-1247

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steal, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:34
Serial No. AOED012013825
TC: 364748

Addressee	Start Time	Time	Prints	Result	Note
18188976054	07-23 12:29	00:00:52	000/001	Cont	
18188976054	07-23 12:33	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

FAX:
(818) 897-6054

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:35
Serial No. A0ED012013825
TC: 364781

Addressee	Start Time	Time	Prints	Result	Note
19095748663	07-23 12:35	00:00:25	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: MASKELL PIPE & SUPPLY INC
8604 COTTONWOOD AVE
FONTANA, CA 92335

FAX:
(909) 574-8663

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:31
Serial No. AOED012013825
TC: 364693

Addressee	Start Time	Time	Prints	Result	Note
16195966874	07-23 12:30	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: JOSE E. PEREIRA ENGINEERING AND MECHCANICAL,
1736 N MAGNOLIA AVE
EL CAJON, CA 92020

FAX:
(619) 596-6874

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ **YES, We will quote** _____ **NO, We will not quote**

07/23/2013 12:29
Serial No. A0ED012013825
TC: 364691

Addressee	Start Time	Time	Prints	Result	Note
19166084990	07-23 12:28	00:00:43	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: JAMES TRANSPORTATION GROUP LLC
1120 IRON POINT ROAD
FOLSOM, CA 95763

FAX:
(916) 608-4990

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistanca is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of acope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:27
Serial No. A0ED012013825
TC: 364690

Addressee	Start Time	Time	Prints	Result	Note
18189970938	07-23 12:27	00:00:27	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: INTERNATIONAL ENVIRONMENTAL CORP.
13432 WENTWORTH ST.
ARLETA, CA 91331

FAX:
(818) 997-0938

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:26
Serial No. AOED012013825
TC: 364688

Addressee	Start Time	Time	Prints	Result	Note
15622496609	07-23 12:25	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: HYM ENGINEERING, INC
6380 ROLAND STREET
BUENA PARK, CA 90621

FAX:
(562) 249-6609

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:24
Serial No. AOED012013825
TC: 364687

Addressee	Start Time	Time	Prints	Result	Note
15626944015	07-23 12:23	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: CINDY TRUMP INC DBA LINDY'S COLD PLANING
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

FAX:
(562) 694-4015

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:54
Serial No. A0ED012013825
TC: 364798

Addressee	Start Time	Time	Prints	Result	Note
16612562272	07-23 12:54	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: T K BLACKBURN TRUCKING
1452 KNIGHTS ROW
YUBA CITY, CA 95991

FAX:
(661) 256-2272

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
13237507277	07-23 12:55	00:00:55	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

FAX:
(323) 750-7277

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Conatruction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:23
Serial No. AOED012013825
TC: 364656

Addressee	Start Time	Time	Prints	Result	Note
15624945296	07-23 12:22	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX,
MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax,
BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX,
RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax,
I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error,
DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: CTI ENVIRONMENTAL, INC.
4401 ATLANTIC AVENUE #200
LONG BEACH, CA 90807

FAX:
(562) 494-5296

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 69) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specificationa are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:22
Serial No. A0ED012013825
TC: 364636

Addressee	Start Time	Time	Prints	Result	Note
16263399754	07-23 12:21	00:00:44	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: COLUMBO TRUCKING, INC.
110 S. WATERBURY AVENUE
COVINA, CA 91722

FAX:
(626) 339-9754

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signa, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:21
Serial No. AOED012013825
TC: 364596

Addressee	Start Time	Time	Prints	Result	Note
18183629795	07-23 12:20	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diago

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: BLUE HEAVEN TRUCKING
12722 LAZARD STREET
SYLMAR, CA 91342

FAX:
(818) 362-9795

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steal, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Grenite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:19
Serial No. A0ED012013825
TC: 364544

Addressee	Start Time	Time	Prints	Result	Note
18586722577	07-23 12:18	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: BLOOM GENERAL CONSTRUCTION
17119 WEST BERNARDO DRIVE, UNIT #107
SAN DIEGO, CA 92127

FAX:
(858) 672-2577

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:16
Serial No. AOED012013825
TC: 364480

Addressee	Start Time	Time	Prints	Result	Note
19099498959	07-23 12:15	00:00:56	000/001	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, ATX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADA: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

FAX:
(909) 949-8959

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Ald#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steal, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to tha initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications ara available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for acceas) For more information on the availability of scope of work, plans snd specifications and our policy concarning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, plaase contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

Addressee	Start Time	Time	Prints	Result	Note
19497283011	07-23 12:13	00:00:30	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: BESTONE CONSTRUCTION, INC
31511 ORTEGA HWY
SAN JUAN CAPISTRANO, CA 92675

FAX:
(949) 728-3011

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Ald#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:13
Serial No. AOED012013825
TC: 364478

Addressee	Start Time	Time	Prints	Result	Note
17145344240	07-23 12:06	00:00:52	000/001	Cont	
17145344240	07-23 12:12	00:00:44	000/001	NG	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BMD: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: A. M. CONSTRUCTION ENGINEERING, INC.
12622 GLEN STREET
GARDEN GROVE, CA 92840

FAX:
(714) 534-4240

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:10
Serial No. A0ED012013825
TC: 364477

Addressee	Start Time	Time	Prints	Result	Note
15622185637	07-23 12:09	00:00:57	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: ACTION ENTERPRISES
2150 COWLES STREET
LONG BEACH, CA 90813

FAX:
(562) 218-5637

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:06
Serial No. A0ED012013825
TC: 364474

Addressee	Start Time	Time	Prints	Result	Note
19517346243	07-23 12:05	00:01:03	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSAC: CSAC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: A STEEN INVESTMENT CORP DBA L.A. CONCRETE & G
7205 CARL CT
EASTVALE, CA 92880

FAX:
(951) 734-6243

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

07/23/2013 12:09
Serial No. AOED012013825
TC: 364475

Addressee	Start Time	Time	Prints	Result	Note
15629264311	07-23 12:08	00:00:45	001/001	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

GRANITE CONSTRUCTION COMPANY
San Diego

REQUEST FOR QUOTATION
DBE Firms - NEW BID DATE

To: AC-DC ELECTRIC
13326 YUCATAN PLACE
CERRITOS, CA 90703

FAX:
(562) 926-4311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:
Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 59) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: A.R.M. TRUCKING
27436 PLUMWOOD AVENUE
CANYON COUNTRY, CA 91351

11-401404 3rd Req

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081

To: ZURITA TRUCKING
14639 LAKESIDE STREET
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACT

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





TO: PIPKINS CONSTRUCTION INCORPORA
2127 OLYMPIC PARKWAY SUTIE 1006-180
CHULA VISTA, CA 91915

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



TO: SEQUOIA TRAFFIC SERVICE
716-450 BINKLEY LANE
SUSANVILLE, CA 96130

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081

To: YOUNG FLOYD'S TRUCKING
4859 W. SLAUSON AVE. #373
LOS ANGELES, CA 90056

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: T K BLACKBURN TRUCKING
1452 KNIGHTS ROW
YUBA CITY, CA 95991

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: V. VILLANUEVA TRANSPORTATION
17108 RAINTREE LANE
FONTANA, CA 92337

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: SERNA ENGINEERING
15420 OLDE HWY. 80 #121
EL CAJON, CA 92021

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: URENA TRUCKING
13137 TERRA BELLA STREET
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTR

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: R & R TRUCKING
7665 BOYD AVE.
CORONA, CA 92821

WE ARE REQUESTING QUOTATIONS FROM SUBC

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: ROCKMAN COMMUNICATIONS
8753 PRINCE AVENUE
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACT

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: OMAR TRUCKING
13935 VANOWEN ST., #6
VAN NUYS, CA 91405

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: JANET CEBULA TRUCKING
30808 KELLER RD
WINCHESTER, CA 92596

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: J.L. GONZALEZ EXPRESS
7634 ESCONDIDO CANYON RD.,
ACTON, CA 93510

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: **JAMES 008 TRUCKING**
3425 1/2 THORPE AVE
LOS ANGELES, CA 90065

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: **H & L DUMP SERVICE**
28016 PARKRIDGE LANE
CANYON COUNTRY, CA 91387

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: FERNANDEZ TRUCKING
P. O. BOX 922348
SYLMAR, CA 91342

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACT

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: BERTY BOY TRUCKING
918 E. 92ND STREET
LOS ANGELES, CA 90002

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACT

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: A. M. CONSTRUCTION ENGINEERING, I
12622 GLEN STREET
GARDEN GROVE, CA 92840

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTOR

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: AMERICAN WELL TECHNOLOGIES
13894 APPALOOSA CT.
VICTORVILLE, CA 92394

WE ARE REQUESTING QUOTATIONS FROM

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: BLOOM GENERAL CONSTRUCTION
17119 WEST BERNARDO DRIVE, UNIT #107
SAN DIEGO, CA 92127

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: BLUE HEAVEN TRUCKING
12722 LAZARD STREET
SYLMAR, CA 91342

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081





To: CINDY TRUMP INC DBA LINDY'S COLD
625 S. MOUNTAIN VIEW
LA HABRA, CA 90631

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: L. RILEY TRUCKING
23746 LIVEWOOD LANE
HARBOR CITY, CA 90710

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: HUGO'S TRUCKING
12876 OSBORNE ST.
PACOIMA, CA 91331

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

GRANITE™

Granite Construction Company
Southern California Region
440 S. Melrose Dr. Ste. 200
Vista, CA 92081



To: MIGUEL RAMOS TRUCKING
657 W MARIANA ST
RIALTO, CA 92376

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS

Linda Gann

From: Estimating, SAN [SAN.Estimating@gcinc.com]
Sent: Monday, July 22, 2013 4:46 PM
To: 'Linda@crganndemolition.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE Firms - NEW BID DATE

To: C.R. GANN DEMOLITION, INC.
31521 PARK BLVD.
NUEVO, CA 92567

FAX: (951) 928-3474

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

X YES, We will quote _____ NO, We will not quote

07/24/2013 19:38 9519164265 CR GANN DEMO INC PAGE 02/05

Linda Gann

From: Estimating, SAN [SAN.Estimating@gcinc.com]
Sent: Monday, July 8, 2013 4:32 PM
To: 'Linda@crganndemolition.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

First Request - DBE Firms

To: C.R. GANN DEMOLITION, INC.
31521 PARK BLVD.
NUEVO, CA 92567

FAX:
(951) 928-3474

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 7/25/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

✓ YES, We will quote _____ NO, We will not quote

07/24/2013 13:20 9519164265 CR GANN DEMO INC PAGE 02/05

Estimating, SAN

From: Ronald Horn [rdhorncompany@gmail.com]
Sent: Monday, July 22, 2013 7:24 PM
To: Estimating, SAN
Subject: Replace MBGR with Concrete Barrier CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E PROJECT #: 11-401404 BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

Attn: Joe

Yes, we will bid the project in the following area : Landscaping and irrigation

Regards,

Ron

Ron Horn

R.D. Horn Construction Company- License - 613115

559-513-4615

rdhorncompany@gmail.com

THIS EMAIL MESSAGE, INCLUDING ANY ATTACHMENTS, IS FOR THE SOLE USE OF THE INTENDED RECIPIENT (S) AND MAY CONTAIN PRIVILEGED OR CONFIDENTIAL INFORMATION. ANY UNAUTHORIZED REVIEW, USE, DISCLOSURE OR DISTRIBUTION IS PROHIBITED. IF YOU ARE NOT THE INTENDED RECIPIENT, PLEASE IMMEDIATELY CONTACT THE SENDER BY REPLY EMAIL. DELETE THE ORIGINAL MESSAGE AND DESTROY ALL COPIES THEREOF.

Estimating, SAN

From: Jorge Diaz [jdiaz@dlfci.com]
Sent: Monday, July 22, 2013 5:18 PM
To: Estimating, SAN
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

✓ sent civil 7/23/13

Joe,

We are interested in providing a quote on the handrail and minor concrete. Please fwd the drawings.

Thanks!

DLF CONSTRUCTION, INC.

Jorge Diaz De la Fuente

dlfci.com | jdiaz@dlfci.com | Office: (619) 512-5505
Mobile: (619) 750-7333 | Fax: (619) 878-2980 | Nextel: 125*323213*13

IMPORTANT NOTICE: This message (including any attachments) may be privileged and/or confidential and intended solely for the use of the individual or entity to whom they are addressed. If you have received this e-mail in error please notify the sender by return e-mail and delete this message fram your system. Any unauthorized use or dissemination of this message or the attachments in whole or in part is strictly prohibited. Any views expressed in this e-mail are those of the individual sender, except where the sender specifies and with authority, states them to be the views of De La Fuente Construction, Inc.

From: Estimating, SAN [mailto:SAN.Estimating@gcinc.com]
Sent: Monday, July 22, 2013 4:47 PM
To: 'jdiaz@dlfci.com'
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE Firms - NEW BID DATE

To: DE LA FUENTE CONSTRUCTION, INC.
737 MARBELLA CIRCLE
CHULA VISTA, CA 91910

FAX:
(619) 878-2980

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street

GRANITE CONSTRUCTION COMPANY

San Diego

SAMPLE

REQUEST FOR QUOTATION

DBE FIRMS - ~~5TH~~ 4TH REQUEST

To: 1 STOP TRUCKING
1976 SOUTH LA CIENEGA BLVD, SUITE 445
LOS ANGELES, CA 90034

FAX:
(310) 473-2396

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt

FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

To	From	Subject	Sent
'1MSGT03@COX.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'2broscompany@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'abili@deltechengineeringinc.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'accu@accuconst.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'acmlighting@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'afs@bordenlogistics.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'alattimore@accurateengineerin...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'alex@westpower.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'allenarco379@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'allisonragan@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'alonsobobcatservice@yahoo.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'alonsotheresa@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'amerimexpl@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'ana@bajatruckinginc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'anbasa@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'andy@brahmaengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'apconstruction09@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'art@firewiresystems.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'asapgeneng@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'barrazaandsons@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'bejordantrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'belect@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'belio@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'bev@bayareaelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'bgpx@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'bigjohn@bigjohnspools.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'bill@vortex-usa.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'bkeithwalton@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'blancoconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'blequipment@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'bob@RYRinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'bossladywawa@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'brannon@cleanworkselectric.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'braulio@energycareelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'brenda@supersealandstripe.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'bruceatortiz@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'BRYN@VERTICAL-CONSTRUCT...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'b-w-w@live.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'capconst@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'carl.kadgroupinc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'carlos@exactdoor.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'castroelectric@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'cbrandt@combined-effort.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'ce.green@comcast.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'cecilia@socaltraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'cecilias@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'cgoconst2@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'chidi@albertwilsontra.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'CLAKE@jetdrill.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'classwone@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'clentpr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'cmontgomery@cdmiconstructi...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM

To	From	Subject	Sent
'coltranefire@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'cooks_son@mail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'cornerstone.engr@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'cre8iveEngineering@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'Ctrans@verzion.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dakway@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dalaleda@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dan@ecaincorporated.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'daniel@union-ccc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'david@dsgcorporation.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'david@saludconstr-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dcesenas@ccs-corp.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dcnconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'DDLEETKG@MSN.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'deborahdysonelectrical@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'debra@htinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'diana@jfranciscompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'diana@matzenauer.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'DIANA@QUALITYGE.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dm3mlm@me.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dmtsb@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dodconstruction@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'dora@unitedtraffic.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'drdemo@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dreambuilder.construction@gm...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'drkeltner@synergyelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dsperbe1@san.rr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'dsun@sunindustriesinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'dynaguard1@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'earthtekbuilders@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'ebs1@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'eci@lightspeed.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'eliza@hkelectricalinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'eochoa1969@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'estimating@theswpppfirm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'fg2507@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'forcetraffic@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'foreeng@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'frank@kiteclimbers.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'fryeplumbing@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'gandmchino@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'gary@inlinerail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'gemstonemasonryinc@bak.rr.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'genconenviro@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'geoff.reyes@servitekllc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'GWGCONSTRUCTION@YAHOO...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'hectorl@greentotalsolutions.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'herbf@coopercm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'hjconst@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'hojon@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'info@abhashmi.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'INFO@GEO-CAL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM

To	From	Subject	Sent
'info@hhindustries.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'info@integrityelectric.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'Info@MeanGreenFleet.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'info@moorelectric-sd.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'info@petil-pce.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'info@telephonejacks.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'j.martinez@ptssolutionsinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'jamesc@paramountfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'JAMESCUEVAS@JJCPMG.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'james-daniel@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'JASON@VARELACOMPANIES.C...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'jcaro@jc-environmental.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'jcbayline@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'jdiaz@dlfci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'jflamenco63@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'jhernandez@elitecompanies.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'jibaez@advgeosolutions.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'jmtsi@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'JNABUILDERSINC@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'joe@moraespham.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'john@firstresponderfire.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'johnc@geobase.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'johnnychavez@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'jordan@riojordaninc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'jordanfireprotection@hotmail.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'jrandall@kwamebuildinggroup....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'jreusch@rjlalonde.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'jundynamic@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'karen@imaginationmetals.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'kathrynsline@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'kchilders@saycargo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'kelagoon@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'kellyswaterworks@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'kimosavy@ymail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'kssouthcoast@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'laurann@usa.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'laweldingandfabrication@verizo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'lburnett@m-3services.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'lcollins@ambobcat.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'ldelacruz@andaleci.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'leasha5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'leinaiastrucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'LEO@LGMelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'lhernandez2512@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'ljunebug5@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'llewellyn4436@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'LLPconstruction@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'llroberts1049@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'long@ipicorp.us'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'longhvac@pacbell.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'loran@whitehornconstruction.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'Luis@abslconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM

To	From	Subject	Sent
'lupita@legendfencecorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'macosta@goapland.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'maria@elkencontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'maria@interiordemolition.net'	Estimatin...	Granite Construction invites you to bid for Replace M8GR with Concrete B...	Tue 8/27/2013 4:08 PM
'maria_diamondelectric@yahoo....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'mario@altacontracting.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'marisa@lcpaving.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'mark@mdccande.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'martinidrilling@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'marystrucks@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'masoto@mastek-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'mhodges@rbrady.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'michael@alisonserviceco.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'miguel@elcaminoconeng.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'mojam@roadrunner.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'montani.trucking@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'moseskhuu@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'mpa@acefencecompany.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'mtmr@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'mzk@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'nickofoc@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'office@interphase-inc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'One1StopTrucking@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'OQTRUCKING@AOL.COM'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'ostcranes@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'ottosilve@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'pacheco@1430espn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'parmeter@wildblue.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'patriciad@dillardenv.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'peppertrkg@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'plawrence@mjkconstruction.co...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'pleong@rserail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'pliu@pacrimengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'pMarin@MarinBravo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'proctortrucking@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'r.ferguson@gfconcretecutting.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'r.mcleod@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'ramongamino@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'randy@tntindustrial.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'raulmendoza_c@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'rccamesetrans@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'rcervantes@newlandentities.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'rdillon@base-architecture.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'REdison@maxoutinc.biz'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'rehtrucking@msn.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'rgarcia@cdi-engr.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'rgray45154@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'ricardor@newagecommunicatio...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'RIVERACOMPANIE5@sbcglobal....	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'riversexpress@earthlink.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'roberto@terrawestinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'rockstructures@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM

To	From	Subject	Sent
'romenag@jonasinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'romy@udbesteel.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'rsoneja@simplex-cm.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'rubina@marrscorp.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'Rubios1@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'ryan@cqeoc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'ryan@rbt-electric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'safeguardfence@sbcglobal.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'salzanoeng@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'sam@teza-design.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'scienceofcleaning@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'scoleman@coleman.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'sdtrucker@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'shannongriego@globaltransloa...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'shari@socalcontractorccs.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'sharon@calfran.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'sibaneztrucking@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'sjrmasonry@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'SLT1992@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'sparky89@cox.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'staffone@verizon.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'steve@thelopezgroup.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'steve@WSIconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'suddensamstrk@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'suzette@utilityconstructionco.c...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'systems2techs@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'tammie@thepgicompanies.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'tania@hammondcaulking.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'tina@amcondev.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'tissuequeen17@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'todd.constructiondemo@verizo...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'tonyortiz@t-oelectric.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'tonyw@kon-nectmedia.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'tracy.crain@suulutaaq.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'transpipe@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace M8GR with Concrete B...	Tue 8/27/2013 4:09 PM
'tremwell@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'triboring@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'tvecelectric@hotmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'van@cpengineeringinc.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:06 PM
'vapconstructioninc@gmail.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'vcreese@unlimited-energy.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'verduzcoelectric@aol.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'victor.galindo@mendezconsulta...	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:07 PM
'vince@sampoengineering.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM
'VTE.TONY@VERIZON.NET'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'westelectrical@att.net'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'wiley@wileyconstruction.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'wyrickshena@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'xinghuasun2004@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:10 PM
'xuhua01@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:08 PM
'yrangeltrk@yahoo.com'	Estimatin...	Granite Construction invites you to bid for Replace MBGR with Concrete B...	Tue 8/27/2013 4:09 PM

Menjivar, Nelly

From: Estimating, SAN
Sent: Thursday, August 29, 2013 10:42 AM
To: Menjivar, Nelly
Subject: Fwd: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Sent from my iPad

Begin forwarded message:

From: Juan Caro <jcaro@jc-environmental.com>
Date: August 28, 2013, 7:14:02 AM PDT
To: "Estimating, SAN" <SAN.Estimating@gcinc.com>
Subject: RE: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier
Reply-To: "jcaro@jc-environmental.com" <jcaro@jc-environmental.com>

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE FIRMS - 5TH REQUEST

To: J. C. ENVIRONMENTAL COMPANY, INC **FAX:**

2650 HOOVER AVE., SUITE D **(619) 477-4420**

NATIONAL CITY, CA 91950

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

440 S. Melrose Dr., #200

Vista, CA 92081

ATTN: Joe Eckardt

FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call

Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL:

SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote __X___ NO, We will not quote

Juan Caro, MSc.

J.C. Environmental Company, Inc.
2605 Hoover Ave. Suite "D"
National City, CA. 91950
Phone 619-477-4416
Fax 619-477-4420
Cell 619-250-0622

http://www.jc-environmental.com/
jcaro@jc-environmental.com
jcaro@jc-environmental.net
jcaro@cox.net
jcenv01@yahoo.com

please don't print this e-mail unless you really need to.

The information contained in this email message is
Confidential information intended only for the use of the individual or
Entity named above. If the reader of this message is not the intended
Recipient, you are hereby notified that any dissemination, distribution, or
Reproduction of this communication and its attachments is strictly
Prohibited. If you have received this communication in error, please
Immediately notify us at the above telephone numbers and return the
Original message to us at the above address and permanently delete the
Message from your mailbox. Thank you.

La información contenida en este mensaje es confidencial y para
Conocimiento y uso exclusivo de la persona a quien se dirige este correo
electrónico. Si usted no es el destinatario a quien debió llegar este
Mensaje, en este acto se Le informa que cualquier diseminación,

Menjivar, Nelly

From: Estimating, SAN
Sent: Thursday, August 29, 2013 10:42 AM
To: Menjivar, Nelly
Subject: Fwd: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Sent from my iPad

Begin forwarded message:

From: Denny Zermeno <ostcranes@aol.com>
Date: August 28, 2013, 8:44:01 AM PDT
To: "Estimating, SAN" <SAN.Estimating@gcinc.com>
Subject: Re: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Denny Zermeno

2951 N. Ventura Ave.
Ventura, CA 93001
Phone: 805-643-9963 ext 302
Fax: 805-643-7618

-----Original Message-----
From: Estimating, SAN <SAN.Estimating@gcinc.com>
To: 'ostcranes@aol.com' <ostcranes@aol.com>
Sent: Tue, Aug 27, 2013 4:10 pm
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE FIRMS - 5TH REQUEST

To: OST TRUCKS AND CRANES, INC.
2951 N. VENTURA AVENUE
VENTURA, CA 93001

FAX:
(805) 643-7618

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote __x__ NO, We will not quote

Menjivar, Nelly

From: Estimating, SAN
Sent: Thursday, August 29, 2013 10:42 AM
To: Menjivar, Nelly
Subject: Fwd: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

Sent from my iPad

Begin forwarded message:

From: Deborah Dyson electrical <deborahdysonelectrical@yahoo.com>
Date: August 28, 2013, 7:21:36 PM PDT
To: "Estimating, SAN" <SAN.Estimating@gcinc.com>
Subject: Re: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier
Reply-To: Deborah Dyson electrical <deb0rahdysonelectrical@yahoo.com>

Hi
We do not see any electrical wiring on this project so we can not bid.
Dyson Electrical

See Our 30 second Spot Here
Awarded 2011 "Emerging Small Business" by Asian American Business Association of Orange County

Awarded the 2010 "Construction Firm of the Year" by the City of Los Angeles Mayors Office

Deborah Dyson Electrical Contractor
C-10 License #846137
909-632-5567 cell
818-379-3323 office
888-755-1603 fax
http://www.dysonelec.com/
http://www.dyson1oil.com/
Certified SBE/SB/DBE/WMBE/CBE/WBENC/WOSB/UDBE

From: "Estimating, SAN" <SAN.Estimating@gcinc.com>
To: "'deborahdysonelectrical@yahoo.com'" <deborahdysonelectrical@yahoo.com>
Sent: Tuesday, August 27, 2013 4:06 PM
Subject: Granite Construction invites you to bid for Replace MBGR with Concrete Barrier

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE FIRMS - 5TH REQUEST

To: DEBORAH DYSON ELECTRICAL CONTRACTOR **FAX:**
6829 LANKERSHIM BLVD. #11C **(909) 868-2035**
HOLLYWOOD, CA 91605

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier
CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E
PROJECT #: 11-401404
BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:
WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 **PHONE #: (760) 732-0910**

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED: DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_____ YES, We will quote _____ NO, We will not quote

First Previous Next Last

GRANITE CONSTRUCTION COMPANY

San Diego

REQUEST FOR QUOTATION

DBE FIRMS - 5TH REQUEST

To: CAP CONSTRUCTION **FAX:**

~~12570 SLAUGHTERHOUSE CANYON ROAD~~ ~~(619) 655-3101~~

P.O. Box 8726 ~~LAKESIDE, CA 92040~~ 619-2070875

Chula Vista CA 91912

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Replace MBGR with Concrete Barrier

CONTRACT AGENCY: Caltrans - Fed Aid#: ACHSNHP-X073(102)E

PROJECT #: 11-401404

BID DATE: 8/29/2013 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Landscaping, Erosion Control, Handrail, Striping and Signage, CIDH Piling, Minor Concrete, Construction and Roadside Signs, Clear and Grubb, Crash Cushions, Reinforcing Steel, Electrical, Irrigation, Geotextile, Lead Compliance Plan, Street Sweeping, Hourly Trucking, SWPPP, Concrete Barrier, Traffic Control, AC Dike.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY
440 S. Melrose Dr., #200
Vista, CA 92081
ATTN: Joe Eckardt
FAX #: (760) 758-1501 PHONE #: (760) 732-0910

SUB-BID REQUESTED FOR ANY PORTION OF WORK FROM QUALIFIED & CERTIFIED:

DBE FIRMS. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501. Follow up solicitations will be sent to the firms that do not reply to the initial solicitation. Granite Construction Company (CA License 89) is an equal opportunity employer willing to seriously negotiate and assist a subcontractor and/or supplier as needed. Any item of work, portion of an item, or combination thereof, will be considered. Performance and

Payment Bonds will be required. Bonding assistance is available. Plans and Specifications are available for review at CDOT, Granite's office or FTP site (Call Nelly at 760-732-0911 for access) For more information on the availability of scope of work, plans and specifications and our policy concerning assistance to subcontractors in obtaining bonds, lines of credit, and/or insurance, please contact our office. PLEASE REPLY TO THIS SOLICITATION TO EMAIL: SAN.Estimating@gcinc.com OR to Fax#: 760-758-1501

_X_ YES, We will quote _____ NO, We will not quote

GRANITE CONSTRUCTION COMPANY
GOOD FAITH EFFORTS DOCUMENTATION

EVIDENCE OF WRITTEN AND VERBAL CONTACT WITH DBE ORGANIZATIONS & ASSISTANCE GROUPS

July 08, 2013- Contact was made with DOT via the Internet at www.dot.ca.gov.

October 24, 2012 – Press Release: Granite's Cindy Johnsen Named President of the National Association of Women in Construction (NAIWIC).

September & October 2012 – Attended various NAIWIC monthly and Region 9 Forum meetings of which Granite is a member.

May 19, 2010 - Attended Granite Construction Company sponsored DBE/UDBE Training.

February 2, 2010 – Participated in the San Bernardino County Workforce Development – Contractor's Stimulus Workshop.

February 4, 2010 – Participated in panel discussions at the Stimulus Opportunities for Small Businesses at the Riverside Convention Center hosted by California Small Business Development Center.

April 13-15, 2010 – Participated in the 9th Annual Veterans and Small Business Training and Outreach Conference in San Diego.

November 17, 2009 – Attended Society of American Military Engineers (S.A.M.E.) Symposium to encourage Small and Disadvantaged firm's participation in future projects. Granite is a member of S.A.M.E. and was a Corporate Sponsor of the symposium.

September 17, 22 & 24, 2009 – Participated in the San Bernardino Workforce Development Small and Disadvantaged Business Outreach Workshop.

October 1998 - Granite Construction Company enacted a program whereas Granite will carry the surety bond for any subcontractor that cannot bond or whose bond rate may be too high. There is no charge to the subcontractor for this program. This program is offered to all qualified subcontractors when discussing the job with the estimator at bid time.

NEWS RELEASE

Contact: Jacque Fourchy
(831) 761-4741

GRANITE'S CINDY JOHNSEN NAMED PRESIDENT OF THE NATIONAL ASSOCIATION OF WOMEN IN CONSTRUCTION

WATSONVILLE, Calif. (October 24, 2012)—Granite Construction Incorporated (NYSE: GVA) announced today that Cindy Johnsen of Granite's Southern California Region was named President of the National Association of Women in Construction ("NAWIC") at its annual convention in Denver, Colorado. NAWIC provides its members with opportunities for professional development, education, networking, leadership training and public service.

"Having participated in the growth of NAWIC over the past 15 years, I look forward to expanding the reaches of our association and building our membership," said Ms. Johnsen. "During my tenure, my vision is to spearhead professional development programs that can be published and utilized throughout the industry to foster strong leaders and mentors."

Ms. Johnsen has worked for Granite for more than 17 years and has been a member of NAWIC's San Bernardino-Riverside Chapter since 1997.

NAWIC has more than 14 regions nationwide with affiliates in Canada, Australia, the United Kingdom, South Africa, and New Zealand. It is one of the largest organizations for women in construction in the world.

About Granite
Granite is one of the nation's leading infrastructure contractors and is member of the S&P 400 Midcap Index, the FTSE KLD 400 Social Index and the Russell 2000 Index. Through its wholly owned subsidiary, Granite is one of the nation's largest diversified heavy civil contractors and construction materials producers serving public- and private-sector clients nationwide. In addition, Granite has one of the oldest and most robust ethics and compliance programs in the industry. In 2012, the Company was recognized by the Ethisphere Institute as one of the World's Most Ethical Companies for the third year in a row. For more information please visit *www.graniteconstruction.com*.

###