

# Low Bidder

**CONTRACT NO:** 11-403204

**BID AMOUNT:** \$ 3,590,414.40

**BID OPENING DATE:** 10/25/2016

**BIDDER'S NAME:** HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT (%):** 12% 10-31-16P12:35 RCVD

<b>DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>:</b> N/A	<b>TOTAL NUMBER OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)</b> 7	<b>TOTAL VALUE OF ALL SUBCONTRACTS (DBE &amp; NON-DBE)</b> \$ 2,185,658.00
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
11	Prepare Water Pollution Control Plan	C8852	#36931 Terra West Inc. 1061 Tierra del Rey #204 Chula Vista, CA 91910 619-591-1007	\$650.00
5(p)	Materials Purchase	C0800, D3990, G1003, I7350	#42421 Capitol Traffic Services 1651 E. Miner Ave, Stockton, CA 95205 209-469-2663	\$245,630.36
41-43, 45-47	Guardrail	C0680, C8000, C8201,C8320, C8391	#34153 ACE Fence Co. 727 Glendora Ave, La Puente, CA 91744 626-333-0727	\$18,495.00
61,62 (portion all)	Electrical Equipment	C0600, C0639, C0651, C0652, C0655, C0670, C0686	#820 G & C Equipment Corp. 2nd Tier Vendor to Select Electric 1875 W. Redondo Beach Blvd, #207, Gardena CA 90249 310-515-6715	\$106,135.35
36	Furnish Sign Structure (Truss)	C0600, C0639, C0651, C0652, C0655, C0670, C0686	#820 G & C Equipment Corp. 1875 W. Redondo Beach Blvd, #207, Gardena CA 90249 310-515-6715	\$85,093.55

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

<b>Total Claimed Participation</b>	\$ 456,004.26
	12.70%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder Jason A. Mordhorst, President

10/28/16 Date (858) 587-3600 (Area Code) Tel. No.

**JASON A. MORDHORST, PRESIDENT**

Person to Contact \_\_\_\_\_ (Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-0E-0102.13 (NEW 3/2016)

Contract No.	11-403204
Name of DBE Business	Terra West Inc.
Name of DBE Representative	Roberto Tessada
DBE certification number	38831
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/24/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>1</sup>	AMOUNT (\$)
11	Prepare WPCP	\$650.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

<b>TOTAL</b>	<b>\$650.00</b>
--------------	-----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative  
 Roberto Tessada

Printed name of DBE's authorized representative  
 President

Title of DBE's authorized representative  
 10/27/2016

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-06, Sacramento, CA 95814.



Prop #: 16-104  
 October 24, 2016

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**  
 Contract: **11-403204**  
 Location: **Rte 67**  
 Bid Date: **10/25/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 180 working days)	36	EA	<del>\$250.00</del>	<del>\$9,000.00</del>
-	Rain Event Inspections or Additional Site Visits		EA	\$250.00	

**WPCP Inclusions:**

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

**QSP Services inclusions:**

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

**Rain Event Inspections:**

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

**Standard Exclusions:**

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 26 09:20:48 PDT 2016

**Query Criteria**

Firm/DBA Name: TERRA WEST

Firm Type: DBE

<b>Firm ID</b>	36931
<b>Firm/DBA Name</b>	TERRA WEST, INC
<b>Address Line1</b>	1061 TIERRA DEL REY, STE 204
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1061 TIERRA DEL REY, STE 204
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CHULA VISTA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91910
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	roberto@terrawestinc.com
<b>Contact Name</b>	ROBERTO TESSADA
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	591-1007
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	568-3475
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 30; 37;
<b>Districts</b>	07; 11; 12;
<b>DBE NAICS</b>	541340; 541380; 541620;

**ACDBE NAICS**

**Work Codes** C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

[Back To Query Form](#)





[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 26 09:20:28 PDT 2016

**Query Criteria**

Firm/DBA Name: CAPITOL TRAFFIC

Firm Type: DBE

<b>Firm ID</b>	42421
<b>Firm/DBA Name</b>	CAPITOL TRAFFIC SERVICES INC
<b>Address Line1</b>	1661 EAST MINER AVE
<b>Address Line2</b>	
<b>City</b>	STOCKTON
<b>State</b>	CA
<b>Zip Code1</b>	95205
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jorge@capitoltraffic.com
<b>Contact Name</b>	JORGE TORRES
<b>Area Code</b>	( 209 )
<b>Phone Number</b>	469-2663
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 209 )
<b>Fax Phone Number</b>	469-7120
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 05; 06; 07; 09; 17; 22; 24; 27; 28; 29; 31; 32; 34; 38; 39; 41; 44; 46; 48; 49; 50; 51; 55; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 10;
<b>DBE NAICS</b>	339950; 425120; 532310;

**ACDBE NAICS**

<b>Work Codes</b>	C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; D3990 MISC MANUFACTURES; G1003 WHOLESALE TRADE AGENTS AND BROKERS; I7350 MISC EQUIPMENT RENTAL & LEASING;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-DE-0102.13 (NEW 8/2015)

Contract No. 11-403204  
 Name of DBE Business ACE Fence Co.  
 Name of DBE Representative \_\_\_\_\_  
 DBE certification number 34153  
 Name of Bidder Hazard Construction Company  
 Name of Prime Contractor if different from the bidder \_\_\_\_\_  
 Name of representative of bidder or prime contractor Jeff Richardson  
 Date quote was provided to the bidder or prime contractor 10/26/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>1</sup>	AMOUNT (\$)
41-43, 46-47	Guardrail	\$18,495.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

	<b>TOTAL</b>	<b>\$18,495.00</b>
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I certify that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the following is true and correct

*America Tang*

Signature of DBE's authorized representative \_\_\_\_\_  
 Printed name of DBE's authorized representative America Tang  
 Title of DBE's authorized representative President  
 Date 10/26/16

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (816) 445-1225, TTY 711 or write Records and Public Management, 1128 N Street, MS-08, Sacramento, CA 95814.



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**\*Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services\***

**"We Are An Equal Opportunity Employer"**

**FAX QUOTE**

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	10/24/16
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Install Channelizers, High Friction Surface Treatment, CMS and CCTV (Contract No. 11-403204) From 0.2 Mile South of Winter Gardens Overcrossing to Shady Oaks Drive, In & Near Poway, In San Diego Co., CA		
BID DATE :	10/25/16 2:00 P.M.	ADDENDUM:	1
SPECS :	per 2010 CALTRANS Plans & Specs		

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
41	GUARD RAILING DELINEATOR	EA	7	\$ 75.00	\$ 525.00
42	MIDWEST GUARDRAIL SYSTEM	LF	120	\$ 33.00	\$ 3,960.00
43	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	170	\$ 33.00	\$ 5,610.00
45	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,950.00	\$ 3,950.00
46	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 725.00	\$ 1,450.00
47	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 3,000.00	\$ 3,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 18,495.00</b>

- \* ITEM # 45 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED. BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CONCRETE BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT / VEGETATION CONTROL; RE-BAR; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 26 09:21:22 PDT 2016

**Query Criteria**

Firm ID: 34153  
 Firm/DBA Name: ACE FENCE CO  
 Firm Type: DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 237990;

**ACDBE NAICS**

<b>Work Codes</b>	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-403204
Name of DBE Business	G&C Equipment Corp. (2nd Tier Vendor to Select Electric)
Name of DBE Representative	John E. Brawdy
DBE certification number	820
Name of Bidder	Hazard Construction Company
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	10/28/2016


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
61.62	Electrical Equipment Supply	
portion all	Quoted Price Total \$176,942.25 x 60% Claimed Credit	\$106,165.35

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

<b>TOTAL</b>	<b>\$106,165.35</b>
--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative  
**John E. Brawdy**

Printed name of DBE's authorized representative  
**Senior Project Manager**

Title of DBE's authorized representative  
**10/25/2016**

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	10/25/2016	QO-21669

<b>Name / Address</b>
Estimator

<b>Ship To</b>
San Diego, CA

Terms	Valid Until	Rep
Net 30	11/25/2016	JHL

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
13	ea	Ethernet Punch Panel			93.57154	1,216.43T
8	ea	1 Channel Video Encoder			1,573.0675	12,584.54T
8	ea	Power Supply Encoder			139.3075	1,114.46T
10,700	ea	Belden			0.54734	5,856.54T
1	ea	Estimated Freight			450.00	450.00
1	LS	Cabinets			26,812.96	26,812.96T
1	LS	Poles w/ bolts			19,276.45	19,276.45T
1	LS	Services			10,619.30	10,619.30T
1	LS	Cabinets			17,826.21	17,826.21T
1	LS	Services			6,633.20	6,633.20T
8	ea	Sidewinder PTZ Camera			3,435.05	27,480.40T
8	ea	Sidewinder RJ45 breakout box			88.8375	710.70T
8	ea	Sidewinder mounting plate			67.465	539.72T
8	ea	Sidewinder verticle pole mount adapter			127.9775	1,023.82T
65	ea	N30 # 5 Pull Box			24.46646	1,590.32T
65	ea	N30 # 5 Pull Box Lid			22.81846	1,483.20T
65	ea	Bolt Down Kits			4.89646	318.27T
2	ea	Traffic Rated #5 Pull Box			82.915	165.83T
2	ea	Traffic Rated #5 Pull Box Lid			151.41	302.82T
8,750	ea	2" GRC			2.97676	26,046.66T
210	ea	3"GRC			8.652	1,816.92T
				<b>Subtotal</b>		\$163,868.75
				<b>Sales Tax (8.0%)</b>		\$13,073.50
				<b>Total</b>		\$176,942.25

Signature \_\_\_\_\_

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 26 09:22:08 PDT 2016

**Query Criteria**

Firm/DBA Name: G & C EQUIP

Firm Type: DBE

<b>Firm ID</b>	820
<b>Firm/DBA Name</b>	G & C EQUIPMENT CORP.
<b>Address Line1</b>	1875 W. REDONDO BEACH BLVD. #207
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90247
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 5419
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDENA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90249
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gene@gandccorp.com
<b>Contact Name</b>	GENE HALE
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	515-6715
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	515-5046
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

**ACDBE NAICS**

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
BLACK  
DBE

[Back To Query Form](#)





G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	10/25/2016	QO-21650

Name / Address
Estimator

Ship To
Cadot # 11-403204 San Diego, Ca

Terms	Valid Until	Rep
Net 30	11/23/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
41,688	LB	CMS Model 500 Unbalanced Butterfly 2010 with Labor and Materials. ( Three each @ 13,896 lbs.) (Sign OS1-1, OS2-1, OS3-1)  PLEASE NOTE: UNLESS OTHERWISE NOTED: THIS QUOTE IS BASED ON CONTRACT PLANS AND/OR USING STANDARD MAXIMUM POST SPACINGS. UNIVERSAL WILL PRODUCE SHOP DRAWINGS FOR SUBMITTAL ONLY IF REQUIRED BY CONTRACT DOCUMENTS. SHOP DRAWINGS ARE CREATED PER CONTRACT PLANS. ANY CHANGES, INCLUDING AS BUILTS AND REDLINES THAT DIFFER FROM THE CONTRACT PLANS WILL INCUR SIGNIFICANT DETAILING AND FABRICATION COSTS. DETAILING AND FABRICATION TIMES ARE BASED ON CURRENT WORKLOAD AT TIME OF QUOTE AND MAY CHANGE SIGNIFICANTLY WHEN ORDER IS ACTUALLY PLACED AND/OR APPROVED SHOP DRAWINGS ARE RETURNED.			3.15	131,317.20T

	<b>Subtotal</b>
	<b>Sales Tax (8.0%)</b>
	<b>Total</b>

Signature



G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	10/25/2016	QO-21650

Name / Address
Estimator

Ship To
Cadot # 11-403204 San Diego, Ca

Terms	Valid Until	Rep
Net 30	11/23/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		1. Installation by others. 2. It is the customer's responsibility to set embeds and anchor bolts per approved shop drawings. 3. Materials are priced to ship in truckload quantities. 4. If early shipment of embeds or anchor bolts is required, and they cannot be shipped in a full load to the customer, the customer will be billed the total cost of the LTL amount or the partial load freight charge. 5. It is the customer's responsibility to inform their UIS Sales Rep of the customer's intended schedule. 6. Customer must inform G&C in writing about a potential back charge prior to the charge occurring. G&C and Customer must come to a resolution and written approval by G&C must be received before G&C will agree to pay or be held liable for any back charge amounts.				

<b>Subtotal</b>
<b>Sales Tax (8.0%)</b>
<b>Total</b>

Signature



G&C EQUIPMENT CORPORATION  
 1875 W. Redondo Beach Blvd, Ste 102  
 Gardena, CA 90247  
 Phone: (310)515-6715  
 Fax: (310)515-5046

# Quote

Project	Date	Estimate #
	10/25/2016	QO-21650

<b>Name / Address</b>
Estimator

<b>Ship To</b>
Cadot # 11-403204 San Diego, Ca

Terms	Valid Until	Rep
Net 30	11/23/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DBE #820 SDB #WA0001-0015745				

<b>Subtotal</b>					\$131,317.20
<b>Sales Tax (8.0%)</b>					\$10,505.38
<b>Total</b>					\$141,822.58

Signature \_\_\_\_\_

STATE OF CALIFORNIA—BUSINESS TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION  
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
1823 14<sup>TH</sup> STREET  
SACRAMENTO, CA 95811  
PHONE (916) 324-1700  
FAX (916) 324-3760  
TTY 711



*Flex your power.  
Be energy efficient!*

November 29, 2012

Geno Hale  
G & C Equipment  
1875 West Redondo Beach Blvd., Suite 102  
Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Director Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Commodity	Commodity Description
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

G & C Equipment  
 November 29, 2012  
 Page 2


Work Item Description	Work Item Classification
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Sigus Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at [ryan\\_jeske@dot.ca.gov](mailto:ryan_jeske@dot.ca.gov).

Sincerely,



JANICE SALAIS  
 Chief, Certification Unit  
 Contract Evaluation Unit  
 California Department of Transportation

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Oct 26 09:22:08 PDT 2016

**Query Criteria**

Firm/DBA Name: G & C EQUIP

Firm Type: DBE

<b>Firm ID</b>	820
<b>Firm/DBA Name</b>	G & C EQUIPMENT CORP.
<b>Address Line1</b>	1875 W. REDONDO BEACH BLVD. #207
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90247
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 5419
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDENA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90249
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gene@gandccorp.com
<b>Contact Name</b>	GENE HALE
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	515-6715
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	515-5046
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

**ACDBE NAICS**

**Work Codes** C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

**Licenses**

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

[Back To Query Form](#)



ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	YES	YES	2,500.00	0.07%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Y	NO	YES	-	0.00%
3	CONSTRUCTION AREA SIGNS	N	YES	YES	35,000.00	0.97%
4	TRAFFIC CONTROL SYSTEM	Y	YES	YES	192,000.00	5.35%
5	CENTERLINE CHANNELIZER (TYPE CITY POST) (LEFT IN PLACE)	N	YES	YES	625,600.00	17.42%
6	TRAFFIC PLASTIC DRUM	Y	YES	YES	900.00	0.03%
7	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	YES	YES	35,000.00	0.97%
8	TEMPORARY RAILING (TYPE K)	Y	NO	YES	-	0.00%
9	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	Y	YES	YES	9,000.00	0.25%
10	JOB SITE MANAGEMENT	Y	NO	YES	-	0.00%
11	PREPARE WATER POLLUTION CONTROL PROGRAM	N	YES	YES	1,000.00	0.03%
12	TEMPORARY FIBER ROLL	Y	YES	YES	4,200.00	0.12%
13	TEMPORARY CONSTRUCTION ENTRANCE	Y	YES	YES	6,000.00	0.17%
14	STREET SWEEPING	Y	YES	YES	50,000.00	1.39%
15	TEMPORARY CONCRETE WASHOUT	Y	YES	YES	2,500.00	0.07%
16	TREATED WOOD WASTE	N	YES	YES	300.00	0.01%
17	REMOVE PAINTED TRAFFIC STRIPE	N	YES	YES	97,500.00	2.72%
18	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	YES	YES	2,562.00	0.07%
19	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	YES	YES	3,555.00	0.10%
20	REMOVE ROADSIDE SIGN	N	YES	YES	100.00	0.00%
21	REMOVE ASPHALT CONCRETE DIKE	Y	NO	YES	-	0.00%
22	ROADWAY EXCAVATION	Y	NO	YES	-	0.00%
23	EROSION CONTROL (DRY SEED) (SQFT)	N	YES	YES	2,090.00	0.06%
24	COMPOST SOCK	N	YES	YES	6,000.00	0.17%
25	COMPOST	N	YES	YES	4,180.00	0.12%
26	INCORPORATE MATERIALS	N	YES	YES	3,135.00	0.09%
27	CLASS 2 AGGREGATE BASE (CY)	Y	NO	YES	-	0.00%
28	HIGH FRICTION SURFACE TREATMENT	N	YES	YES	602,500.00	16.78%
29	HOT MIX ASPHALT (TYPE A)	Y	NO	YES	-	0.00%
30	MINOR HOT MIX ASPHALT	Y	NO	YES	-	0.00%
31	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	YES	YES	693.00	0.02%
32	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	YES	YES	1,980.00	0.06%
33	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	YES	YES	1,870.00	0.05%
34	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	Y	YES	YES	66,000.00	1.84%
35	MINOR CONCRETE (MINOR STRUCTURE)	Y	YES	YES	8,500.00	0.24%
36	FURNISH SIGN STRUCTURE (TRUSS)	N	YES	YES	158,414.40	4.41%
37	INSTALL SIGN STRUCTURE (TRUSS)	Y	YES	YES	10,422.00	0.29%
38	ROADSIDE SIGN - ONE POST	N	YES	YES	250.00	0.01%
39	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETRORE	N	YES	YES	160.00	0.00%
40	RETROREFLECTIVE SHEETING (TYPE XI)	N	YES	YES	100.00	0.00%
41	GUARD RAILING DELINEATOR	N	YES	YES	525.00	0.01%
42	MIDWEST GUARDRAIL SYSTEM	N	YES	YES	3,960.00	0.11%
43	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	N	YES	YES	5,610.00	0.16%
44	VEGETATION CONTROL (MINOR CONCRETE)	Y	NO	YES	-	0.00%
45	TRANSITION RAILING (TYPE WB-31)	N	YES	YES	4,000.00	0.11%
46	END ANCHOR ASSEMBLY (TYPE 5FT)	N	YES	YES	1,500.00	0.04%
47	ALTERNATIVE FLARED TERMINAL SYSTEM	N	YES	YES	3,000.00	0.08%
48	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	11,850.00	0.33%
49	PAINT TRAFFIC STRIPE (1-COAT)	N	YES	YES	15,750.00	0.44%
50	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	104,000.00	2.90%
51	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRC	N	YES	YES	888.00	0.02%
52	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	97,800.00	2.72%
53	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRC	N	YES	YES	190.00	0.01%
54	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	YES	YES	3,890.00	0.11%
55	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRC	N	YES	YES	38,200.00	1.06%
56	6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) (MOD)	N	YES	YES	5,250.00	0.15%

57	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	N	YES	YES	20,250.00	0.56%
58	PAVEMENT MARKER (NON-REFLECTIVE)	N	YES	YES	35,800.00	1.00%
59	PAVEMENT MARKER (RETROREFLECTIVE)	N	YES	YES	18,340.00	0.51%
60	SUBSURFACE LOCATOR	N	YES	YES	10,000.00	0.28%
61	CLOSED CIRCUIT TELEVISION SYSTEM	N	YES	YES	500,000.00	13.93%
62	CHANGEABLE MESSAGE SIGN SYSTEM	N	YES	YES	280,000.00	7.80%
63	MOBILIZATION	Y	NO	YES	-	0.00%
					3,094,814.40	86.20%



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
<b>SEE ATTACHED EXHIBIT C</b>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.  
No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.  
(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts mde to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies abd equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.  
(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

**SEE ATTACHED EXHIBIT D**

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.  
Hazard Construction has eamed awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Busniess and DVBE companies.  
Hazard encourages al potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For informaiton, call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacaramento, CA 95814



# Exhibit A

Invitation to Bid, Fax,  
Email & Phone Logs



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

## INVITATION TO BID

**TO:** Subcontractors and Suppliers      **DATE:** October 5, 2016  
**OWNER:** Caltrans      **PROJECT NO:** 11-403204  
**PROJECT:** RTE 67 HSFT, Construction on State Hwy in San Diego County In and Near Poway from 0.2 Mile South of Winter Gardens OC to Shady Oaks Drive  
**LOCATION:** 11-SD-67-R4.6/19  
**BID DATE:** October 25, 2016      **BID TIME:** 2:00pm  
**CONTACT:** Jeff Richardson      [jrichardson@hazardconstruction.com](mailto:jrichardson@hazardconstruction.com)  
**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room, or visit the agency's website.

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

### \*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

---

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**PROJECT NAME:** 11-403204 SR-67; Construction on State Hwy in San Diego County In and Near Poway from 0.2 Mile South of Winter Gardens OC to Shady Oaks Drive

**BID DATE:** October 25, 2016 2:00 pm

**CONTACT:** Jeff Richardson

---

**PLEASE FAX THIS INVITATION BACK TO \_\_\_\_\_ AT (858) 453-6034**

**COMPANY:** \_\_\_\_\_ **CONTACT:** \_\_\_\_\_

**Phone No.:** \_\_\_\_\_ **Fax No.:** \_\_\_\_\_

YES, WE WILL BID THIS PROJECT  NO, WE WILL NOT BID THIS PROJECT

## BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
5	032135	CENTERLINE CHANNELIZER (TYPE CITY POST) (LEFT IN PLACE)	EA	5,440
6	120199	TRAFFIC PLASTIC DRUM	EA	18
7	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	7
8	129000	TEMPORARY RAILING (TYPE K)	LF	1,160
9	032136	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	EA	3
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
12	130640	TEMPORARY FIBER ROLL	LF	1,200
13	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2
14	130730	STREET SWEEPING	LS	LUMP SUM
15	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
16	141120	TREATED WOOD WASTE	LB	150
17	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	390,000
18	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	8,540
19	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	2,370
20	150742	REMOVE ROADSIDE SIGN	EA	1

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	150771	REMOVE ASPHALT CONCRETE DIKE	LF	410
22	190101	ROADWAY EXCAVATION	CY	140
23	210210	EROSION CONTROL (DRY SEED) (SQFT)	SQFT	20,900
24	210360	COMPOST SOCK	LF	1,200
25	210600	COMPOST	SQFT	20,900
26	210630	INCORPORATE MATERIALS	SQFT	20,900
27	260203	CLASS 2 AGGREGATE BASE (CY)	CY	120
28	032137	HIGH FRICTION SURFACE TREATMENT	SQYD	24,100
29	390132	HOT MIX ASPHALT (TYPE A)	TON	52
30	390136	MINOR HOT MIX ASPHALT	TON	8
31	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	63
32	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	180
33	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	170
34	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	66
35(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.7
36(F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	41,688
37(F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	41,688
38	566011	ROADSIDE SIGN - ONE POST	EA	1
39	032143	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	20
40	032139	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	20

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	820118	GUARD RAILING DELINEATOR	EA	7
42	832005	MIDWEST GUARDRAIL SYSTEM	LF	120
43	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	170
44	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	270
45	839543	TRANSITION RAILING (TYPE WB-31)	EA	1
46	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2
47	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1
48	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	2,370
49	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	105,000
50	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	208,000
51	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	2,220
52	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	163,000
53	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	190
54	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	3,890
55	032140	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	76,400
56	032141	6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) (MOD)	STA	210
57	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	810
58	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	35,800
59	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	9,170
60	032142	SUBSURFACE LOCATOR	LS	LUMP SUM

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	032168	CLOSED CIRCUIT TELEVISION SYSTEM	LS	LUMP SUM
62	871200	CHANGEABLE MESSAGE SIGN SYSTEM	LS	LUMP SUM
63	999990	MOBILIZATION	LS	LUMP SUM

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** CT 11-403204 RTE 67 HSFT      **PROJECT #:** DBE/Opt-In

Company	Details	Contact	Communication Log	Notes
<b>Trade: 00007 Asbestos Removal Certification</b>				
<b>ENVIRONMENTAL WASTE DISPOSAL, INC.</b> City: IRVINE Minority: DVBE, SBE, SDVO SB	Bidding: Maybe Union:	THOMAS ABERCROMBIE Email: info@ewastedisposal.net Ph: (949) 466-8857 Fax: (949) 242-2479	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 2:16PM - Left Voice Mail ♦ APRYLE BRIEDE 10/20/16 2:59PM - Torn maybe, will look at job
<b>Trade: 00015 Construction Zone Traffic Control Contractor</b>				
<b>KRC SAFETY CO, INC</b> City: VISALIA Minority: DBE, DVBE, SBE, UD BE	Bidding: No Union:	Michael Email: michaelc@krccsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 2:13PM - Per Michael Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:57PM - Per Cashe' not Bidding
<b>Trade: 00016 CONSULT</b>				
<b>POWER-TECH ENGINEERS, INC.</b> City: CITY OF INDUSTRY Minority: DBE, SBE	Bidding: Yes Union:	ESTIMATING Email: virojas@ptei.net Ph: (909) 595-5314 Fax: (909) 595-5394	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 2:12PM - Per Vicky Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:56PM - Veronica Yes Offering Services
<b>Trade: 00017 DEMO</b>				
<b>GLOBAL ROAD SEALING</b> City: WESTMINISTER Minority: DBE, MBE, UD BE	Bidding: No Union:	DAN Email: grs@globalroadsealing.com. Ph: (714) 893-0845 Fax: (714) 893-0945	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 2:10PM - Per Tri Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:53PM - Tri not bidding
<b>Trade: 00022 ELECT</b>				
<b>ACM LIGHTING SERVICES</b> City: CORONA Minority: DBE, SBE	Bidding: No Union:	ESTIMATING Email: acmlighting@sbcglobal.net Ph: (951) 272-4881 Fax: (951) 272-4838	Bid Invite      10/06/16 02:21PM (Email)      Success	APRYLE BRIEDE 10/14/16 2:06PM - Per Lillian Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:53PM - Left voicemail
<b>Trade: 00024 Electrical Signs</b>				
<b>A PLUS SIGNS, INC.</b> City: FRESNO Minority: DBE	Bidding: No Union:	CHRIS PACHECO Email: pacheco@1430espn.com Ph: (559) 275-0700 Fax: (559) 275-7482	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 12:37AM - Per John Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:51PM - Still not Bidding
<b>WEST PACIFIC ELECTRIC COMPANY</b> City: LEMOORE Minority: DBE	Bidding: -- Union:	ESTIMATING Email: villa@westpacificelectriccompany.com Ph: (559) 924-6422 Fax: (559) 924-4826	Bid Invite      10/06/16 02:21PM (Email)      Success	APRYLE BRIEDE 10/14/16 12:36AM - Number Rings Busy ♦ APRYLE BRIEDE 10/20/16 2:51PM - Left voice mail
<b>Trade: 00029 Excavation work and paving</b>				

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** CT 11-403204 RTE 67 HSFT      **PROJECT #:** DBE/Opt-In

Company	Details	Contact	Communication Log			Notes
<b>A.C. DIKE COMPANY</b> City: LINCOLN Minority: SBE, UDBe, WBE	Bidding: Yes Union:	DAVE Email: dave@acdike.com Ph: (916) 652-0159 Fax: (916) 645-9618	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 12:35AM - Per Paul Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:50PM - Dave will send over quote
<b>Trade: 00030 Fencing</b>						
<b>ACE FENCE COMPANY</b> City: LA PUENTE Minority: DBE, UDBe	Bidding: Yes Union:	Estimating Email: kim@acefencecompany.com Ph: (626) 333-0727 Fax: (626) 333-7843	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 12:35AM - Per Emily Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:50PM - Yes, Kim will send over quote
<b>Trade: 00036 GRADER</b>						
<b>BLANCO CONSTRUCTION</b> City: RIVERSIDE Minority: DBE, SBE	Bidding: -- Union:	LEANARDO BLANCO Email: blancoconst@aol.com Ph: (951) 906-1661 Fax: (951) 602-2050	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:31AM - Left Voice Mail ♦ APRYLE BRIEDE 10/20/16 2:49PM - Left Voice Mail
<b>Trade: 00038 GRIND</b>						
<b>AUSTIN ENTERPRISES (CALIF GRINDING)</b> City: BAKERSFIELD Minority: DBE, SBE, UDBe	Bidding: No Union:	PATTI AUSTIN Email: paustin@austin-enterprise.com Ph: (661) 589-1001 Fax: (661) 589-9509	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:30AM - Per Patti only bidding Napa that day ♦ APRYLE BRIEDE 10/20/16 2:46PM - Still not bidding
<b>Trade: 00048 Low Voltage Communications and Wiring Systems</b>						
<b>WIRENET COMMUNICATONS INC</b> City: ONTARIO Minority: DBE, MBE, SBE	Bidding: -- Union:	ROBERT ARREOLA Email: barreola@wirednetcomm.com Ph: (909) 986-3290 Fax: (909) 986-6490	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/20/16 2:42PM - Left Voice Mail for the Estimating Dept
<b>Trade: 00073 Parking and Highway Improvement</b>						
<b>PAYCO SPECIALTIES INC</b> City: CHULA VISTA Minority: DBE, MBE, SBE, SLBE, UDBe, WBE	Bidding: Yes Union:	BILL TAYLOR Email: bill@payco.biz Ph: (619) 422-9204 Fax: (619) 427-1620	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:27AM - Per Marde Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:41PM - Bill will send over quote
<b>STATEWIDE STRIPES, INC.</b> City: SAN DIEGO Minority: DBE, MBE, SBE, SLBE	Bidding: No Union: No	Estimating Email: dave@statewidestripes.com Ph: (858) 560-6887 Fax: (858) 560-0158	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:25AM - Voice mail ♦ APRYLE BRIEDE 10/20/16 2:40PM - Per Adam not Bidding
<b>TRAFFIC LOOPS CRACKFILLING INC.</b> City: ANAHEIM Minority: DBE, SBE, UDBe	Bidding: Yes Union:	LEE NGUYEN Email: trafficloops@sbcglobal.net Ph: (714) 520-4026 Fax: (714) 520-4027	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:25AM - Per Romero Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:39PM - Yes Still Bidding

## GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-403204 RTE 67 HSFT      PROJECT #: DBE/Opt-In

Company	Details	Contact	Communication Log	Notes
<b>Trade: 00076 PCCFLT</b>				
<b>CONTECH CONCRETE TECHNOLOGIES INC</b> City: Fresno Minority: DBE, MBE	Bidding: -- Union:	RICK Email: contechg@gmail.com Ph: (559) 251-8818 Fax: (559) 251-8821	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 12:23AM - Left Voice mail ♦ APRYLE BRIEDE 10/20/16 2:39PM - Left VM in general VM
<b>Trade: 00086 REBAR</b>				
<b>AMERICAN STEEL PLACERS</b> City: SAN BERNARDINO Minority: DBE, UDBE	Bidding: -- Union:	Estimating Email: rusty@steelplacers.com Ph: (909) 884-6031 Fax: (909) 884-6032	Bid Invite      10/06/16 02:21PM (Email)      Success	APRYLE BRIEDE 10/14/16 12:16AM - Mailbox is full ♦ APRYLE BRIEDE 10/20/16 2:37PM - Mail Box still full
<b>MAD STEEL</b> City: SAN DIMAS Minority: DBE	Bidding: No Union: Yes	DEONNA Bentivegna Email: madsteeldeonna@aol.com Ph: (909) 592-3443 Fax: (909) 394-0724	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 12:15AM - Per Deonna Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:37PM - Per Deonna still not bidding
<b>Trade: 00104 SEALCRACK</b>				
<b>SEAL RIGHT PAVING CO.</b> City: Spring Valley Minority: SLBE	Bidding: Yes Union:	FRANK VASQUEZ Email: estimating@sealrightpavinginc.com Ph: (619) 465-7411 Fax: (619) 465-7490	Bid Invite      10/06/16 02:21PM (Email)      Success	APRYLE BRIEDE 10/14/16 12:14AM - Per Rachel Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:36PM - Per Stephen will send quote
<b>Trade: 00108 Sign Installation</b>				
<b>BELLCURVE AND SYNCNETWORKS</b> City: Minority: DBE	Bidding: -- Union:	ESTIMATING Email: syncnetworks@gmail.com Ph: (310) 678-5018 Fax: (424) 331-5242	Bid Invite      10/06/16 02:21PM (Email)      Success	APRYLE BRIEDE 10/14/16 12:11AM - Left Voice Mail ♦ APRYLE BRIEDE 10/20/16 2:34PM - Left Voice Mail
<b>Trade: 00109 SIGNAL</b>				
<b>CALIFORNIA PROFESSIONAL ENGINEERING</b> City: LA PUENTE Minority: DBE, SBE, UDBE	Bidding: No Union:	DENISE Email: van@cpengineeringinc.com Ph: (626) 810-1338 Fax: (626) 810-1322	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 12:10AM - Receptionist will check with Est. ♦ APRYLE BRIEDE 10/20/16 2:33PM - Per Alicia Not Bidding
<b>G&amp;G ELECTRIC, INC</b> City: Minority: DBE	Bidding: -- Union:	GILBERTO CHAVEZ Email: chvz_gibr@yahoo.com Ph: (951) 572-0196 Fax: (951) 689-2694	Bid Invite      10/06/16 02:21PM (Fax)      Success	APRYLE BRIEDE 10/14/16 12:09AM - left voice mail ♦ APRYLE BRIEDE 10/20/16 2:33PM - Per Gilbert not bidding San Diego
<b>Trade: 00113 SIGNSTR</b>				

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** CT 11-403204 RTE 67 HSFT      **PROJECT #:** DBE/Opt-In

Company	Details	Contact	Communication Log			Notes
<b>ALERT-O-LITE, INC.</b> City: FRESNO Minority: DBE, SBE, UDBE	Bidding: No Union:	KATY Email: debbieh@alertolite.com Ph: (559) 265-4550 Fax: (559) 486-1789	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 12:00AM - Per Cindy not bidding ♦ APRYLE BRIEDE 10/20/16 2:31PM - Per Janie out of area for bid
<b>Trade: 00114 Steel, Structural</b>						
<b>EW CORPORATION</b> City: WESTMORLAND Minority: MBE, SBE	Bidding: -- Union:	ESTIMATING Email: bid@ewcorporation.com Ph: (760) 344-3644 Fax: (760) 344-9895	Bid Invite	10/06/16 02:21PM	Failure	APRYLE BRIEDE 10/14/16 12:00AM - Disconnected number/fax ♦ APRYLE BRIEDE 10/20/16 2:29PM - Still not a working number
<b>KERN COUNTY CUSTOM CONCRETE</b> City: BAKERSFIELD Minority: DBE	Bidding: -- Union:	JERRY FUENTEZ Email: jerrykccc@yahoo.com Ph: (661) 872-4602 Fax: (661) 325-5590	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 11:59AM - Left Voice Mail ♦ APRYLE BRIEDE 10/20/16 2:29PM - Left voice mail for Jerry
<b>LA STEEL SERVICES, INC.</b> City: Minority: DBE	Bidding: No Union:	LEE ALBRIGHT Email: lee.albright@lasteelsservices.com Ph: (951) 393-2013 Fax: (951) 602-6220	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 11:57AM - Per Rob unsure/server is down ♦ APRYLE BRIEDE 10/20/16 2:28PM - Per Rob Not Bidding this one
<b>NUNO IRON &amp; MFG, INC.</b> City: KING CITY Minority: DBE	Bidding: No Union:	ESTIMATING Email: jr@nunoiron.com Ph: (831) 386-0513 Fax: (831) 386-9976	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 11:56AM - Per Priscilla not bidding at this time ♦ APRYLE BRIEDE 10/20/16 2:27PM - Not Bidding any work at this time
<b>ROUCH REBAR INC</b> City: LAKEWOOD Minority: DBE	Bidding: Yes Union:	STEPHANIE Email: rouchrebar@gmail.com Ph: (562) 788-0401 Fax: (310) 637-1649	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 11:55AM - Per Stephanie, taking a look at job. ♦ APRYLE BRIEDE 10/20/16 2:27PM - Per Stephanie planning on bidding
<b>SAN DIEGO STEEL SOLUTIONS</b> City: ESCONDIDO Minority: DBE, ELBE	Bidding: No Union:	GUILLERMINA SUMMERLIN Email: sdsteelsolutions@yahoo.com Ph: (760) 489-9990 Fax: (760) 489-8610	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 11:53AM - Per Jossie No Bid ♦ APRYLE BRIEDE 10/20/16 2:26PM - Per Jossie, still not bidding
<b>UDBE STEEL</b> City: RIVERSIDE Minority: DBE	Bidding: No Union:	ROMEO BELTRAN Email: udbest.eel2011@gmail.com Ph: (951) 235-3222 Fax: (951) 224-9797	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 11:52AM - Per Estimating No Bid ♦ APRYLE BRIEDE 10/20/16 2:25PM - Per Romeo Not Bidding
<b>Trade: 00116 STRIPE</b>						
<b>STRAIGHT STRIPE PAINTING INC.</b> City: ST. GEORGE Minority: DBE	Bidding: No Union:	ESTIMATING Email: kcheever@straightstripe.com Ph: (435) 656-0930 Fax: (435) 634-0580	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 11:49AM - Per Jenn Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:24PM - No Bid

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** CT 11-403204 RTE 67 HSFT      **PROJECT #:** DBE/Opt-In

Company	Details	Contact	Communication Log			Notes
<b>SUPER SEAL &amp; STRIPE</b> City: FILLMORE Minority: DBE, SBE, UDBE, WBE	Bidding: No Union:	FRED Email: fsm1006@yahoo.com Ph: (805) 524-7345 Fax: (805) 524-7428	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/14/16 11:48AM - Per Sarah Not Bidding ♦ APRYLE BRIEDE 10/20/16 2:24PM - Per Fred, still not bidding
<b>Trade: 00119 SWPPP</b>						
<b>AKA ENVIRONMENTAL</b> City: ALTA LOMA Minority: SBE	Bidding: -- Union:	RON DAPELLO Email: rey@akaenvironmental.com Ph: (323) 547-9605 Fax: (323) 589-2430	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/14/16 11:15AM - Left Voice Mail ♦ APRYLE BRIEDE 10/20/16 2:23PM - Left Voicemail for Jose Esquivil
<b>Trade: 00121 TRAFCONTROL</b>						
<b>FULL TRAFFIC MAINTENANCE, INC.</b> City: Rancho Santa Margarita Minority: DBE	Bidding: Yes Union:	Estimating Email: fulltraffic@sbcglobal.net Ph: (951) 520-9990 Fax: (949) 459-1245	Bid Invite	10/06/16 02:21PM (Email)	Success	APRYLE BRIEDE 10/13/16 4:10PM - Per Greg Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:23PM - Greg will send over quote
<b>MANERI TRAFFIC CONTROL</b> City: FALLBROOK Minority: DBE, SBE	Bidding: -- Union:	JOHNNY MANERI Email: mariamaneri@maneritraficontrol.com Ph: (760) 277-2862 Fax: (760) 731-9123	Bid Invite	10/06/16 02:21PM	Failure	APRYLE BRIEDE 10/13/16 3:29PM - left voice mail ♦ APRYLE BRIEDE 10/20/16 2:22PM - Left Voice mail in general voicemail
<b>UNITED TRAFFIC SERVICES &amp; SUPPLY</b> City: CITY OF INDUSTRY Minority: DBE, MBE, UDBE	Bidding: No Union:	KATIE Email: dora@unitedtraffic.net Ph: (626) 961-5736 Fax: (626) 961-4746	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/13/16 3:02PM - Left message w/answering service ♦ APRYLE BRIEDE 10/20/16 2:21PM - Per Dora No Bid
<b>Trade: 00124 UTILDRY</b>						
<b>EAGLE ENGINEERING &amp; CONSTRUCTION</b> City: REDWOOD CITY Minority: DBE, MBE, UDBE	Bidding: -- Union:	CURT BROOKS Email: clbrooks@sbcglobal.net Ph: (650) 367-8000 Fax: (650) 367-8282	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/13/16 3:00PM - Not a working number ♦ APRYLE BRIEDE 10/20/16 2:20PM - Still not working number
<b>Trade: 238990 All Other Specialty Trade Contractors</b>						
<b>IN-LINE FENCE AND RAILING CO, INC</b> City: RAMONA Minority: DBE, SBE, SLBE, UDBE	Bidding: Yes Union:	Gary Estimating Email: gary@inlinerrail.com Ph: (760) 789-0282 Fax: (760) 789-1915	Bid Invite	10/06/16 02:21PM (Fax)	Success	APRYLE BRIEDE 10/13/16 2:59PM - Per Gary Yes Bidding ♦ APRYLE BRIEDE 10/20/16 2:19PM - Per Estimating they will fax over quote



# Exhibit B

## Quote Analysis and Quotes

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (A)	PRICE DIFFERENCE (B)	EXPLANATION
1	Lead Compliance Plan	YES	BC Traffic Specialist	Non DBE		\$ 1,000.00		
		YES		DBE	Adanta, Inc	\$ 1,300.00	\$ 300.00	Non- DBE Selected - Portion of Subcontracted Work
		YES		Non DBE	SoCal Stormwater Runoff Solution Services, Inc.	\$ 975.00	\$ (25.00)	Non- DBE Selected - Portion of Subcontracted Work
		YES		DBE	Appian UDBE SWPPP	\$ 1,900.00	\$ 900.00	Non- DBE Selected - Portion of Subcontracted Work
3	Construction Area Signs	YES	Statewide Traffic Safety & Signs	Non DBE		\$ 21,865.00		
		YES		DBE	Maneri Traffic Control	\$ 30,480.00	\$ 8,615.00	Price >1%
		YES		DBE	Full Traffic Maintenance, Inc	\$ 29,618.06	\$ 7,753.06	Price >1%
4(p)	Traffic Control System - Per Shift	YES	Hazard Self-Perform	Non DBE		\$ 1,636.00		
		YES		DBE	Maneri Traffic Control	\$ 2,250.00	\$ 614.00	Price >1%
		YES		DBE	Full Traffic Maintenance, Inc	\$ 2,188.01	\$ 552.01	Price >1%

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
1, 5(p), 17-19, 46-55, 56,59	Pavement Striping & Marking	YES	BC Traffic Specialist w/ Hazard Material Buy (Capitol Traffic Services [DBE])(portion Item 5) and Hazard TC	Non DBE		\$ 1,102,108.54		
		YES		Non DBE	Cal Stripe w/ Hazard Self Performing Item 5	\$ 1,107,353.14	\$ 5,244.60	Selected lower bid with higher DBE utilization
		YES		Non DBE	Chrisp Company	\$ 1,661,590.00	\$ 559,481.46	Price Too High >1%
		YES		DBE	Payco w/ Hazard Providing Traffic Control	\$ 1,527,366.00	\$ 425,257.46	Price Too High >1%
		YES		Non DBE	Sterndahl Enterprises w/ Hazard Self Performing Item 5	\$ 1,247,695.14	\$ 145,786.60	Price Too High >1%
11	Prepare WPCP	YES	Terra West Inc	DBE		\$ 650.00		
		YES		Non DBE	SoCal Stormwater Runoff Solution Services, Inc.	\$ 580.00	\$ (70.00)	DBE Selected - Local Preference Given
		YES		Non DBE	AKA Environmental	\$ 1,200.00	\$ 550.00	DBE Selected - Local Preference Given
		YES		DBE	APPIAN UDBE SWPPP	\$ 750.00	\$ 100.00	DBE Selected - Local Preference Given
		YES		DBE	Alfred Civil Engineering, Inc	\$ 650.00	\$ -	DBE Selected - Local Preference Given

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-DE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES		Non DBE	Feathers	\$ 5,000.00	\$ 4,350.00	DBE Selected - Local Preference Given
		YES		DBE	La Firma	\$ 650.00	\$ -	DBE Selected - Local Preference Given
		YES		Non DBE	RTC, Inc	\$ 485.00	\$ (165.00)	DBE Selected - Local Preference Given
		YES		DBE	TCG	\$ 625.00	\$ (25.00)	DBE Selected - Local Preference Given
41-43, 45-47	Guardrail	YES	ACE Fence Company Inc	DBE		\$ 18,495.00		
		YES		Non DBE	Ferreria Construction Co., Inc	\$ 22,569.00	\$ 4,074.00	DBE Selected
		YES		Non DBE	FenceCorp Inc	\$ 20,019.00	\$ 1,524.00	DBE Selected
		YES		DBE	In-Line Fence & Railing Co, Inc	\$ 22,256.50	\$ 3,761.50	DBE Selected
28	High Friction Surface Treatment	YES	American Civil Constructors	Non DBE		\$ 574,250.00		

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

<b>BID ITEM NO.</b>	<b>DESCRIPTION</b>	<b>Provided Plans/Specs for Work Offered</b>	<b>NAME OF SELECTED FIRM</b>	<b>DBE OR NON-DBE</b>	<b>NAME OF REJECTED FIRM</b>	<b>QUOTE (\$)</b>	<b>PRICE DIFFERENCE (\$)</b>	<b>EXPLANATION</b>
		YES		Non DBE	Truesdell Corporation	\$ 535,535.00	\$ (38,715.00)	Excluded QC Testing and required more TC Shifts
		YES		Non DBE	DBI Services	\$ 708,116.00	\$ 133,866.00	Price Too High >1%
		YES		DBE	IRB Construction, Inc	\$ 666,650.00	\$ 92,400.00	Price Too High >1%
		YES		DBE	ProTech Coatings, Inc	\$ 624,816.00	\$ 50,566.00	Price Too High >1%
34, 36, 37	Sign Structure	YES	Statewide Traffic Safety & Sign w/ Hazard Material Buy (Furnish Item 036, G&C Equip Corp [DBE])	non DBE w/ DBE Utilization		\$ 222,451.58		
		YES		Non DBE	Coral Construction	\$ 734,246.00		Sub Selected w/ Hazard buying material thru DBE Vendor
		YES		Non DBE	BC Traffic Specialist	\$ 374,380.00		Sub Selected w/ Hazard buying material thru DBE Vendor
60,61,62	Electrical	YES	Select Electric Inc. (w/ G&C Equipment Corp. (2nd Tier DBE Vendor to Select Electric )	non DBE w/ DBE Utilization		\$ 797,260.00		

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES		DBE	High-Light Electric	\$ 815,888.00	\$ 18,628.00	Price Too High >1%
		YES		non DBE	HMS Construction, Inc	\$ 800,000.00	\$ 2,740.00	Price Too High >1%
23-26	Erosion Control	YES	Marina Landscape, Inc	Non DBE		\$ 15,192.50		
		YES		non DBE	Acacia Environmental	\$ 20,758.00	\$ 5,565.50	Price Too High >1%
				DBE	Diversified Landscape Company	\$ 39,515.00	\$ 24,322.50	Price Too High >1%
34(p)	CIDH Drilling Only	YES	Statewide Traffic Safety & Sign	Non DBE				
				DBE	Don H. Maffey Drilling Co.			Drilling quote only - Selected firm quoted item complete.
7(p)	PCMS Rentals	YES	Hazard Self-Performe	Non DBE				
				DBE	Flash Traffic Inc.			Hazard will have owned PCMS boards available

**CALTRANS CONTRACT 11-403204**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

<b>BID ITEM NO.</b>	<b>DESCRIPTION</b>	<b>Provided Plans/Specs for Work Offered</b>	<b>NAME OF SELECTED FIRM</b>	<b>DBE OR NON-DBE</b>	<b>NAME OF REJECTED FIRM</b>	<b>QUOTE (\$)</b>	<b>PRICE DIFFERENCE (\$)</b>	<b>EXPLANATION</b>
5	Centerline Channelizer	YES	BC Traffic Specialist w/ Hazard Material Buy (Capitol Traffic Services [DBE])(portion Item 5) and Hazard TC	non DBE w/ DBE Utilization		\$ 647,449.54		
					IRB Construction, Inc	\$ 972,000.00	\$ 324,550.46	Price Too High >1%

BC Quote: GR-2612

# BC Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
 (714) 974-1190 Tel. (714) 974-1753 Fax  
 Direct Line - (714) 974-1190 Ext. 117

# Striping Proposal

Contractor's Lic. # 877686  
**UNION CONTRACTOR - Laborers Local # 1184**  
 Class A, B, C 31, C 32, D 6, D 38, D 42, D 64  
 SBE Certified Firm - # 44966

Agency: **Caltrans - Revised Proposal**

Addenda Noted: 1 is noted  
 DIR Cert Number: 1000005503

Project: **Contract 11-403204 - Install Channelizers, High Friction Surface Treatment, CMS and CCTV**

Estimator: Gary Rivers  
 Cell Phone: (714) 785-5394

Bid Date: 10/23/16

Email: [Gary@bctrffic.com](mailto:Gary@bctrffic.com)


Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Non Haz Stripe Removals Only)	1	LS	\$ 1,000.00	\$ 1,000.00
5	Centerline Channelizer (Type City Post - Left in Place)	5,440	FA	\$ 34.74	\$ 188,985.60
17	Remove Painted Traffic Stripe	390,000	LF	\$ 0.25	\$ 97,500.00
18	Remove Thermoplastic Traffic Stripe	8,540	LF	\$ 0.30	\$ 2,562.00
19	Remove Thermoplastic Pavement Marking	2,370	SF	\$ 1.50	\$ 3,555.00
48	Thermoplastic Pavement Marking (Enhanced)	2,370	SF	\$ 5.00	\$ 11,850.00
49	Paint Traffic Stripe (1-Coat)	105,000	LF	\$ 0.16	\$ 16,800.00
50	4" Thermoplastic Traffic Stripe (Enhanced)	208,000	LF	\$ 0.51	\$ 106,080.00
51	4" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	2,220	LF	\$ 0.40	\$ 888.00
52	6" Thermoplastic Traffic Stripe (Enhanced)	163,000	LF	\$ 0.62	\$ 101,060.00
53	6" Thermoplastic Traffic Stripe (Enhanced - Broken 8-4)	190	LF	\$ 1.00	\$ 190.00
54	8" Thermoplastic Traffic Stripe (Enhanced)	3,890	LF	\$ 1.00	\$ 3,890.00
55	6" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	76,400	LF	\$ 0.46	\$ 35,144.00
58	Pavement Marker (Non Reflective)	35,800	EA	\$ 1.00	\$ 35,800.00
59	Pavement Marker (Retroreflective)	9,170	EA	\$ 2.00	\$ 18,340.00
63	Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00
	Excludes Traffic Control for BC Traffic Forces. A total of 10 Shifts will be required to complete the Striping Removal and Reinstallation of Thermoplastic Pavement Striping. The City Post will require 25 Shifts of Traffic Control. Please note that BC Traffic will try Install The City post with the Striping Operation concurrently. If this occurs, then 25 total Shifts will be required for the project depending on personnel availability. If not, then a total of 35 Shifts will be required				\$ -
	Channelizers are to be supplied by the General Contractor for Installation. Item # 5 in an Installation price only				\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 643,644.60</b>

**Project Inclusions / Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 1 EA
- C. Total move-ins included in this quote for City Post Channelizers are as followed: 2 EA

*Adanta, Inc.*

828 School Street  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368



A d a n t a

8(a) [REDACTED] MBE, WBE  
 CSLB #961132  
 DBE Certificate #37357  
 DIR Registration #1000029442

October 24, 2016

Attn: Estimator

Subject: Caltrans Contract 11-403204

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
 Water Pollution Control Programs  
 Lead Compliance Plans

**Certified ~~DBE~~ WBE, MBE & SBE:**

BART - No. 38334  
 DIR # 1000005242

*Business License Number 024765*

5780 Olinda Road  
 El Sobrante, CA 94803

Phone: (510) 854-9402  
 Fax: (510) 256-0103

Friday, October 21, 2016

**ATTN: Estimator**

RE: Contract : **Caltrans – 11-403204**

***Install Channelizers, High Friction Surface Treatment, CMS and CCTV.***

Bid Date: **October 25, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
11	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek  
 Estimator  
 (510) 854-9402



DIR PW REG#1000001109  
EXP. 6/30/2017

**Proposal/Quote**

**Statewide - Poway**  
License # 975518  
13755 Blaisdell Place  
Poway, CA 92064  
Ph (858) 679-7292  
Fax (858) 679-7117

**BID DATE: 10/25/16**  
**CONTRACT INFO**  
11-403204  
11-SD-67-R4.6/19  
**PROPOSAL: 108466**  
**ESTIMATOR**  
Chris Jones

**CLIENT: EST**  
**ESTIMATING DEPARTMENT**

**PROJECT:**  
11-403204  
11-SD-67-R4.6/19

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

**Proposal General Notes:**

ITEM #4 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.  
ITEM #6 IS FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.  
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #16, 20, & 38 THRU 40 MUST GO TOGETHER.  
ITEMS #39 & 40 INCLUDE TAX AND SHIPPING F.O.B. POWAY, CA.  
ITEMS #34, 36, 37, & 63 MUST GO TOGETHER.

**THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.**

<b>003</b>	<b>CONSTRUCTION AREA SIGNS</b>	100 LS	218.650/LS	21,865.00
	<b>INCLUSIONS:</b>			
	(2) TYPE I FUNDING SIGNS AND GAS QUANTITIES PER PLAN SHEETS CS-1 & THQ-1 ONLY.			

**004 TRAFFIC CONTROL SYSTEM**

**SPECIFICATIONS:**

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,550.00/8 HRS.
Additional Lanes, Ramps, and/or Miles	*\$75.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$650.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$950.00/8 HRS.
FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips	*\$1,750.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources	*\$1,800.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver  
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each  
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

- \* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

L



## MANERI TRAFFIC CONTROL, INC.

### SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-403204
BID DATE	10/25/16

\*\*CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.  
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE \*\*

<b>CONSTRUCTION AREA SIGNS: (ITEM #3)</b>	
ITEM #3 <del>WITH USE OF MTC, INC. FOR 100% OF ITEM #4</del>	\$25,500.00
ITEM #3 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #4	\$30,480.00
ITEM #3 INCLUDES 2 TYPE I FUNDING SIGNS	

<b>TRAFFIC CONTROL: (ITEM #4)</b>	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,490.00

<b>ADDITIONAL ITEMS:</b>	
ITEM #6	\$39.00 EA
ITEM #7	\$790.00 EA PER MONTH PLUS DELIVERY & PICK UP (SEE PG 2)
ITEM #9	\$3900.00 EA (*INCLUDES DELIVERY, INSTALL, PICK-UP* CONTRACTOR TO SUPPLY WATER)**\$4,600.00 EA IF MANERI TRAFFIC CONTROL, INC. SUPPLIES WATER
ITEM #38	\$395.00
ITEM #39	\$14.95
ITEM #40	\$8.95

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**MANERI TRAFFIC CONTROL, INC. QUOTE STIPULATIONS:** CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.  
TEMECULA, CA 92592  
O: 951-695-5104  
F: 951-695-5105

CONTRACTOR LICENSE# 1017741  
DIR # 1000043135  
DBE #38078  
SB#2003406  
UNION SIGNATORY

# Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

## QUOTE SHEET

To Estimator: Project: 11-403204 Date: 10/24/2016	
<b>CS-1</b> (Construction Area Signs) & <b>THQ-1</b> (Construction Area Signs C30A (CA) Only)	
LUMP SUM \$ 26,958.00 (Includes posts and install)	
<p><b>Note:</b> This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs. Please provide 10 workings days' notice before job begins.</p>	
IF REQUIRED:	
TYPE 1 PROJECT FUNDING SIGN	\$1,330.03 EACH
TYPE 2 PROJECT FUNDING SIGN	\$2,284.57 EACH

*T2 \$2660.06*





**MANERI TRAFFIC CONTROL, INC.**

<b>BID DATE</b>	<b>10/25/16</b>
<b>PROJECT</b>	<b>11-403204</b>
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
<b>OVERTIME: (AFTER 8 HOUR SHIFT)</b>	
• HOURLY RATE PER LABORER	\$115.00
<b>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)</b>	
• RATE PER LABORER	\$295.00
<b>CANCELLATION: (IN TOWN)</b>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<b>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</b>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
<b>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</b>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<b>PCMS BOARDS (EACH): (UPON AVAILABILITY)</b>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$75.00
• PICK-UP	\$75.00
<b>ARROW BOARDS (EACH): (UPON AVAILABILITY)</b>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$75.00
• PICK-UP	\$75.00
<b>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</b>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.  
 TEMECULA, CA 92592  
 O: 951-695-5104  
 F: 951-695-5105

CONTRACTOR LICENSE# 1017741  
 DIR # 1000043135  
 DBE # 38078  
 SB# 2003406  
 UNION SIGNATORY

# FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - [redacted] / MBE/SB - DIR #100005561  
E-mail [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)



## TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 11-403204

Date: October 24, 2016

Prices are good from 7/1/16-6/30/17  
Amount

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1736.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 768.28
Option 4	For each additional lane add	\$ 118.77
Option 5	For each additional mile add	\$ 118.77
Option 6	On ramp closure w/ lane closure 1-3 ramps add	\$ 118.77
Option 9	City street lane closure/detour	\$ 1736.57
Option 10	Ramp closure, 1- 4 ramps	\$ 1736.57
Option 11	Shoulder closures	\$ 1362.16
Option V	Attenuator truck w/ driver 8-hour shift. Plus \$.65 a mile	\$ 1736.57
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1306.32
Option 1(b)	Half day price lane two-man crew under 4 hours.	

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins. If this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

### Additional provisions:

- A. ~~Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.~~
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.  
217 Lewis Court, Corona, CA 92882  
Office: (951) 520-9990  
Fax: (951) 520-9980

Signature of Acceptance

Title

Date



BC Quote: GR-2612

# BC Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
 (714) 974-1190 Tel. (714) 974-1753 Fax  
 Direct Line - (714) 974-1190 Ext. 117

# Striping Proposal

Contractor's Lic. # 877686  
**UNION CONTRACTOR - Laborers Local # 1184**  
 Class A, B, C 31, C 32, D 6, D 38, D 42, D 64  
 SBE Certified Firm - # 44966

Agency: **Caltrans - Revised Proposal**

Addenda Noted: 1 is noted  
 DIR Cert Number: 100005503

Project: **Contract 11-403204 - Install Channelizers, High Friction Surface Treatment, CMS and CCTV**

Estimator: Gary Rivers  
 Cell Phone: (714) 785-5394

Bid Date: **10/23/16**

Email: [Gary@bctraffic.com](mailto:Gary@bctraffic.com)

item	item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Non Haz Stripe Removals Only)	1	LS	\$ 1,000.00	\$ 1,000.00
5	Centerline Channelizer (Type City Post - Left in Place)	5,440	EA	\$ 34.74	\$ 188,985.60
17	Remove Painted Traffic Stripe	390,000	LF	\$ 0.25	\$ 97,500.00
18	Remove Thermoplastic Traffic Stripe	8,540	LF	\$ 0.30	\$ 2,562.00
19	Remove Thermoplastic Pavement Marking	2,370	SF	\$ 1.50	\$ 3,555.00
48	Thermoplastic Pavement Marking (Enhanced)	2,370	SF	\$ 5.00	\$ 11,850.00
49	Paint Traffic Stripe (1-Coat)	105,000	LF	\$ 0.16	\$ 16,800.00
50	4" Thermoplastic Traffic Stripe (Enhanced)	208,000	LF	\$ 0.51	\$ 106,080.00
51	4" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	2,220	LF	\$ 0.40	\$ 888.00
52	6" Thermoplastic Traffic Stripe (Enhanced)	163,000	LF	\$ 0.62	\$ 101,060.00
53	6" Thermoplastic Traffic Stripe (Enhanced - Broken 8-4)	190	LF	\$ 1.00	\$ 190.00
54	8" Thermoplastic Traffic Stripe (Enhanced)	3,890	LF	\$ 1.00	\$ 3,890.00
55	6" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	76,400	LF	\$ 0.46	\$ 35,144.00
58	Pavement Marker (Non Reflective)	35,800	EA	\$ 1.00	\$ 35,800.00
59	Pavement Marker (Retroreflective)	9,170	EA	\$ 2.00	\$ 18,340.00
63	Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00
	Excludes Traffic Control for BC Traffic Forces. A total of 10 Shifts will be required to complete the Striping Removal and Reinstallation of Thermoplastic Pavement Striping. The City Post will require 25 Shifts of Traffic Control. Please note that BC Traffic will try install The City post with the Striping Operation concurrently. If this occurs, then 25 total Shifts will be required for the project depending on personel availabilty. If not, then a total of 35 Shifts will be required				\$ -
	Channelizers are to be supplied by the General Contractor for Installation. Item # 5 in an Installation price only				\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 643,644.60</b>

**Project Inclusions / Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 1 EA
- C. Total move-ins included in this quote for City Post Channelizers are as followed: 2 EA



Item		Hazard	Maneri Traffic Control		Full Traffic Maintenance Inc	Full Traffic Maintenance Inc						
4(p) TCS - Lane/Ramp Closure	2-Man, 10 hr Shift	\$ 1,636.00	\$ 2,250.00		\$ 2,168.01	\$ 2,168.01						
	2-Man, 8 hrs			1,790.00	1,736.57	1,736.57						
	2-Man, 2 hr OT add			460.00	451.44	451.44						
	Per Diem			-	-	-						
			diff from Hazard	614.00	diff from Hazard	552.01	diff from Hazard	552.01	diff from Hazard	(1,636.00)	diff from Hazard	(1,636.00)





2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA #005387  
 DIR #1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

**SUBCONTRACT QUOTATION**

October 25, 2016

**BIDS ON - 10/25/2016****PROJECT DESCRIPTION: Place High Friction Treatment – Rte. 67 near Poway, CA.****CONTRACT / PROJECT NO: Caltrans # 11-403204 11-SD-67-4.6/19.0****ADDENDA ACKNOWLEDGED: 1**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Cal Stripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

**Additional Terms**

A. The following materials and services are included in this quote:

Pavement Markers [YES]	Temp. Striping during removals [YES]	Thermoplastic [YES]	Permanent Paint Stripe [YES]
Removal of Temporary Markers (tabs/floppys) [Option]	Lead Compliance Plan for Stripe Removal [YES]	Marker Removal [YES]	Lead Compliance Classes [NO]
Furnish PCMS Boards [NO]	Survey [NO]	Placement of Temporary Markers (tabs/floppys) – [NO]	

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$5,500.00ea

C. [ 1 ] Total move-ins included in this quote for Stripe, marking & marker Removals. Additional move-in charge @ \$5,500.00ea

D. **Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 15 ) removals & striping only.** Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

F. Prime Contractor to furnish construction water within project limits.

G. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all liquid or solid stripe, marker removal debris.

H. Removal of temporary markers or tabs/floppys is NOT included in this quote. See price on Page 2

I. Prime Contractor to provide a clean surface swept free from all other debris prior to stripe installation.



**MANERI TRAFFIC CONTROL, INC.**

**SIGN AND TRAFFIC QUOTE**

TO: CAL STRIPE	ATTN: STEVE WORKS
PROJECT	11-403204
BID DATE	10/25/16

\*\*CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. \*\*

<b>TRAFFIC CONTROL: (ITEM #4)</b>		
* LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-10 HOURS)	x 8 = \$16,400.00	2050.00
* 3 MAN PILOT CAR OPERATION (1-10 HOURS)	x 4 = \$10,320.00	2580.00
* EXTRA LABORER (1-10 HOURS)	x 8 = \$6,560.00	820.00

<b>ADDITIONAL ITEMS:</b>	
ITEM #6	\$39.00 EA
ITEM #7	\$790.00 EA PER MONTH PLUS DELIVERY & PICK UP (SEE PG 2)
ITEM #9	\$3900.00 EA (*INCLUDES DELIVERY, INSTALL, PICK-UP*CONTRACTOR TO SUPPLY WATER)**\$4,600.00 EA IF MANERI TRAFFIC CONTROL, INC. SUPPLIES WATER

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES. IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

Total used on Item 4 = \$39,760.00

**MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS:** CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL. ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.  
TEMECULA, CA 92592  
O: 951-695-5104  
F: 951-695-5105

CONTRACTOR LICENSE #1017741  
DIR #1000043135  
DBE #38078  
SB#2003406  
UNION SIGNATORY

2nd Tier Sub-Contractor to Cal. Stripe, Inc.





## MANERI TRAFFIC CONTROL, INC.

---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	manerimari@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	(951)
<b>Phone Number</b>	951-6104
<b>Fax Area Code</b>	(951)
<b>Fax Phone Number</b>	951-6105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	501000;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licensees</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

47423 RAINBOW CANYON RD.  
 TEMECULA, CA 92592  
 O: 951-695-5104  
 F: 951-695-5105

CONTRACTOR LICENSE #1017741  
 DIR #1000043135  
 DBE #38078  
 SB#2003406  
 UNION SIGNATORY



**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 [REDACTED] WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
 CA DIR REGISTRATION #1000003515

**(REVISED) BID PROPOSAL  
 FEDERAL**

Project Description:		11-403204 RT67	(12% DBE)	Bid Date:		10/25/2016
Contract Time Limit:		140	W.D. Liquidated Damages:	N/A	per C.D.	Addendums Noted:
						1
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total	
1	LEAD COMP PLAN (PORTION FOR ITEM # 17, 18, 19)	1.00	LS	\$ 1,500.00	\$ 1,500.00	
17	REMOVE PAINT STRIPE	390,000.00	LF	\$ 0.40	\$ 156,000.00	
18	REMOVE THERMO STRIPE	8,540.00	LF	\$ 0.50	\$ 4,270.00	
19	REMOVE THERMO PVMT MARKING	2,370.00	SF	\$ 1.60	\$ 3,792.00	
48	THERMO PVMT MARKING (WET VIZ)	2,370.00	SF	\$ 3.00	\$ 7,110.00	
49	PAINT STRIPE (1-COAT)	105,000.00	LF	\$ 0.16	\$ 16,800.00	
50	4" THERMO (WET VIZ)	208,000.00	LF	\$ 0.46	\$ 95,680.00	
51	4" THERMO STRIPE (WET VIZ BKN 36-12)	2,200.00	LF	\$ 0.40	\$ 880.00	
52	6" THERMO STRIPE (WET VIZ)	163,000.00	LF	\$ 0.49	\$ 79,870.00	
53	6" THERMO STRIPE (WET VIZ BKN 8-4)	190.00	LS	\$ 1.00	\$ 190.00	
54	8" THERMO STRIPE (WET VIZ)	3,890.00	LF	\$ 0.90	\$ 3,501.00	
55	6" THERMO STRIPE (WET VIZ BKN 36-12)	76,400.00	LF	\$ 0.45	\$ 34,380.00	
58	PVMT MARKER (NON-REFL)	35,800.00	EA	\$ 1.20	\$ 42,960.00	
59	PVMT MARKER (RETOREFL)	9,170.00	EA	\$ 2.90	\$ 26,593.00	
63	MOBILIZATION (PORTION)	1.00	LS	\$ 20,000.00	\$ 20,000.00	
					\$ -	
NOTE !	ITEM # 5 CHANNELIZERS AVAILABLE @ \$ 172.00 EA				\$ -	
	AND WILL REQUIRE ADDL 30+ W.D. + T C SHIFTS.				\$ -	
					\$ -	
	30+ TC SHIFTS WILL BE REQUIRED (ALL TYPES)				\$ -	

- STIPULATIONS:** **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**
- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
  - \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
  - \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
  - \* This Proposal is valid for 30 days after the bid date.
  - \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
  - \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
  - \* Band cost to be paid by Prime Contractor.
  - \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
  - \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
  - \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
  - \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
  - \* Price good for 1 year. Subject to change due to nominal price index fluctuation.

**EXCLUSIONS:** BONDS - TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - ENGINEERING - TEMP DELIN - CHANNELIZERS ..

**INCLUSIONS:** \_\_\_\_\_

# of Working Days to Complete our Work: 30+ # of Move-In's Allotted: 6 Add'l Move-In's: \$ 1,500.00

BID AMOUNT: \$ 493,526.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
 Phone (619) 422-9204 / Fax (619) 427-1620



Prop #: 16-104  
 October 24, 2016

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**  
 Contract: **11-403204**  
 Location: **Rte 67**  
 Bid Date: **10/25/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 180 working days)	36	EA	<del>\$250.00</del>	<del>\$9,000.00</del>
-	Rain Event Inspections or Additional Site Visits		EA	\$250.00	

**WPCP inclusions:**

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

**QSP Services Inclusions:**

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction


**Rain Event Inspections:**

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

**Standard Exclusions:**

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP



**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

**Certified WBE, MBE & SBE:**  
BART - No. 38334  
DIR # 1000005242

*Business License Number 024765*

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103

Friday, October 21, 2016

**ATTN: Estimator**

RE: Contract : **Caltrans – 11-403204**  
***Install Channelizers, High Friction Surface Treatment, CMS and CCTV.***

Bid Date: **October 25, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
11	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek  
Estimator  
**(510) 854-9402**

**Alfred Civil Engineering,  
Inc.**  
7604 Soquel Way

Bid Date: 10/25/2016

**DBE Certification # 41902**  
**License # C 48604**  
**QSD/P Certification # 25398**  
**DIR Registration # 1000024191**

**Subject:** 11-403204:- Install Channelizers, High Friction Surface Treatment, CMS and CCTV

**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTIT Y	UNIT PRICE	AMOUNT
II	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$650	\$650
		IMPLEMENT WPCP	Weekly	28	\$650	\$18,200
TOTAL						\$18,850

Scope includes the following:

NOTE: Number of weeks for SWPPP implementation is based on Engineer's estimate and may change

Provide SWPPP in pdf format.

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

*Bori A Touray*

Bori A. Touray PE, QSD/QSP

[tourav@alfredce.com](mailto:tourav@alfredce.com)

Alfred Civil Engineering

(916) 241-5309



# LA FIRMA

CSLB 904563, DIR 1000005131, DBE 39322

P.O. Box 1095, Nipomo,  
CA. 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
vb@lafirmainc.com

10/25/2016

**Project:**

11-403204

Install Channelizers, High Friction Surface Treatment, CMS and CCTV

11-SD-67-R4.6/19

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good for 60 Days Only

**THANK YOU FOR YOUR TIME AND CONSIDERATION,**

**VICENTE BRAVO.**



**Civil Engineering and Stormwater Solutions**

October 22, 2016

**RE: Proposal for WPCP for Caltrans 11-403204, bidding 10/25/16**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 11)	\$ 625
---	--------

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018**

**Annual Revenue Under \$1 Million, In Business Since 2005**

**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

**TULLY CONSULTING GROUP  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM**



## ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**\*Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services\***

**"We Are An Equal Opportunity Employer"**

### FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/24/16
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Install Channelizers, High Friction Surface Treatment, CMS and CCTV (Contract No. 11-403204) From 0.2 Mile South of Winter Gardens Overcrossing to Shady Oaks Drive, In & Near Poway, In San Diego Co., CA		
BID DATE	: 10/25/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs		ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
41	GUARD RAILING DELINEATOR	EA	7	\$ 75.00	\$ 525.00
42	MIDWEST GUARDRAIL SYSTEM	LF	120	\$ 33.00	\$ 3,960.00
43	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	170	\$ 33.00	\$ 5,610.00
45	TRANSITION RAILING (TYPE WB-31)	EA	1	\$ 3,950.00	\$ 3,950.00
46	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 725.00	\$ 1,450.00
47	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 3,000.00	\$ 3,000.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 18,495.00</b>

- \* ITEM # 45 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CONCRETE BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT / VEGETATION CONTROL; RE-BAR; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order).

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**





## West Coast

2990 Bay Vista Court Drive • Benicia, CA 94510  
 707.746.8028 • 707.747.0593 (fax)  
 California Contractor's License No. 1011546  
 DIR #: 1000035713

October 25, 2016

### QUOTATION

**Project:** 11-403204

**Addendums:** 1

**Location:** In and near Poway, San Diego County, CA

**Proposal:** Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

### **HIGH FRICTION SURFACE TREATMENT BID PACKAGE**

	Bid Item	Description	Quantity	Unit	Unit Price	Total
	28	HIGH FRICTION SURFACE TREATMENT	24,100	SQYD	\$22.50	\$542,250.00
P	63	MOBILIZATION	1	LS	\$32,000.00	\$32,000.00
<b>TOTAL :</b>						<b>\$574,250.00</b>

**P** : Denotes Partial Bid Item for ACC operations only.

#### **Inclusions:**

- 1) Price quotation includes one mobilization. Work shall be continuous and unobstructed once mobilized. Additional mobilizations will be charged the Lump Sum unit rate.
- 2) One (1) layer of high friction surface treatment, furnished and installed.
- 3) Sweeping during HFST operations.
- 4) All required friction testing and Quality Control testing.
- 5) All requirements per Special Provision section 37-6 'High Friction Surface Treatment', with exclusions as noted below.

#### **Exclusions:**

- 1) All work not explicitly included in the proposal description herein.
- 2) Traffic Control and PCMS boards. ACCWC to work within traffic closures provided and maintained by others.
  - a. Working Days: Approx. 6 – 8 working days.
- 3) Masking, removal, or placement of existing delineation, temporary delineation, or final striping.
- 4) Removal of existing overlays, membranes, epoxies, etc.
- 5) Handling of k-rail, crash cushions, or other obstructions.
- 6) Disposal of trial area, if necessary.
- 7) All survey, offsets, record keeping and logs for survey.
- 8) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
- 9) Any modification to our equipment, noise abatement or work restrictions.
- 10) Bond (can be provided upon request).



- 11) Liquidated damages.

### Special Conditions:

Prime Contractor shall provide, at no cost to ACCWC, the following:

- Secured staging yard adjacent to work site available to ACCWC equipment, personnel, and materials (~150' x 150')
- Light plants, if necessary.
- Sanitary facilities.
- A telescoping forklift (9k# capacity) for loading and unloading materials throughout project duration.
- Debris dumpster(s).
- An acceptable base for trial area within project vicinity.

### Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACCWC and the Prime Contractor.
- Our proposal is based on working weeknights, 5 days/week.
- ACC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor or owner caused delays will be paid at time & material rates.
- Unit prices are good through 10-31-2017, all unit prices increase 5% per year after that date.

### Additional terms:

- 1) Price quotation to become a binding part of any subcontract resulting from this bid. Pricing is based on quoted terms. Acceptance of this quote is acceptance of the terms and conditions.
- 2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
- 3) No back-charges will be accepted without prior written authorization from ACCWC.
- 4) Prices are based upon continuous operations. Any work stoppages not the fault of the Subcontractor will be subject to delay charges or remobilizations.
- 5) This proposal is valid for a period no longer than 30 calendar days from the date issued.
- 6) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACCWC's portion of work.
- 7) The Prime Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
- 8) No Extra Work can be performed until a confirmation or agreement on the price, scope and time is provided to ACCWC in the form of written authorization from the Prime Contractor.

If you have any questions or require further information, contact me @ 707-246-8347.

Respectfully,

A handwritten signature in black ink, appearing to read "Andrew Keough", is written over a light blue horizontal line.

Andrew Keough  
Estimator  
American Civil Constructors West Coast LLC

# IRB Construction, Inc.

**DBE Firm #42290**  
CSLB Lic. 995040

725 6th Street  
Marysville, CA 95901  
DBE Cert #42290  
Contractor's License 995040  
DIR #1000005215

Contact:  
**Rodney Spencer**  
Cell Phone: (916) 612-6406  
[irbconstructioninc@gmail.com](mailto:irbconstructioninc@gmail.com)  
10/25/2016

REVISED

<u>Line Item</u>	<u>DESCRIPTION - Caltrans Project 11-403204</u>	<u>UM</u>	<u>QTY</u>	<u>PRICE</u>	<u>EXTENSION</u>
28	High Friction Surface Treatment	SQYD	2410	\$26.50	\$63,865.00
63	Mobilization	LS	1	\$28,000.00	\$28,000.00
	<b>Total</b>				<b>\$91,865.00</b>

**Notes:**  
See attached Terms and Conditions  
Quote valid 45 days from bid date  
Quote based on one move in



# DBA – Infrastructure Maintenance Services

Class A License #802933

Small Business, Minority/ Woman Owned, DBE Certified

October 25, 2016

## DBE Proposal

Estimating Department

Re: Caltrans in Sand Diego County in and Near Poway From .2 Mile South of Winter Gardens Overcrossing to Shady Oaks Drive; Item #28 Item Code 032137 High Friction Surface Treatment

**Inclusions – 37-6 High Friction Surface Treatment (24,100 sy):**

1. Installation of trial application.
2. Initial sweeping of the surface and blowing with compressed air.
3. Application of Epoxy Resin with Calcined Bauxite Aggregate.
4. Vacuuming to remove loose aggregate and reclaiming.
5. Friction testing of the surface after HFST Treatment.
6. Prevailing wages included.
7. Addendum 1 is recognized.
8. Daily lab testing of resin and aggregate provided below, but may be Contractor provided if desired.

Mobilization	\$24,369.00 each
HFST Installation	\$23.67/ sy x 24,100
Daily Lab Testing	\$30,000.00

24,369 -  
 570,447 -  
 30,000 -  
 -----  
 \$ 624,816 -

**Exclusions:**

1. Removal of existing pavement markers and delineation.
2. Final sweeping prior to striping by Contractor.
3. Dump site and debris disposal to be provided by Contractor in jobsite vicinity.
4. Traffic marking tabs.
5. Laydown/ storage yard to be provided by Contractor within jobsite vicinity.
6. Traffic control and lighting.

**Clarifications:**

1. New asphalt to be cured for 30 days.
2. Any item not specifically included is excluded.
3. Contractor delays will require a contact modification of \$2,500 per day for crew standby.

CONCRETE RESTORATION / REPAIR / WATERPROOFING / COATINGS

R.P

**CONTRACT INFO**

11-403204

11-SD-67-R4.6/19

**Proposal/Quote**

108466

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.			
	NO RETENTION HELD FOR TRAFFIC CONTROL.			
006	TRAFFIC PLASTIC DRUM	18 EA	45.000/EA	810.00
007	PORTABLE CHANGEABLE MESSAGE SIGN			
	<b>SPECIFICATIONS:</b>			
	DAILY RENTAL RATE		\$160.00/DAY	
	WEEKLY RENTAL RATE		\$480.00/1 WEEK	
	4 WEEK RENTAL RATE		\$1,200.00/4 WEEKS	
	\$75.00 delivery & \$75.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control.			
	DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
009	ALTERNATIVE TEMPORARY CRASH CUSHION ABSORB-350			
	<b>SPECIFICATIONS:</b>			
	ABSORB-350/TL-3/9 ELEMENT			
	DAILY RENTAL RATE		\$85.00/DAY	
	WEEKLY RENTAL RATE		\$320.00/1 WEEK	
	4 WEEK RENTAL RATE		\$800.00/4 WEEKS	
	ABSORB-350/TL-2/5 ELEMENT			
	DAILY RENTAL RATE		\$70.00/DAY	
	WEEKLY RENTAL RATE		\$240.00/1 WEEK	
	4 WEEK RENTAL RATE		\$600.00/4 WEEKS	
	\$75.00 delivery and \$75.00 pick up each from yard (no installation)			
	Delivery / removal with installation (EMPTY) - \$300.00 each; (FULL) - \$500.00 each; Relocation - \$500.00 each			
016	TREATED WOOD WASTE	150 LB	2.000/LB	300.00
020	REMOVE ROADSIDE SIGN	1 EA	100.000/EA	100.00
034	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	66 LF	940.000/LF	62,040.00
036F	FURNISH SIGN STRUCTURE (TRUSS)	41688 LB	3.750/LB	156,330.00
037F	INSTALL SIGN STRUCTURE (TRUSS)	41688 LB	0.230/LB	9,589.00
038	ROADSIDE SIGN - ONE POST	1 EA	515.000/EA	515.00
039	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	20 SF	8.250/SF	165.00
040	RETROREFLECTIVE SHEETING (TYPE XI)	20 SF	4.750/SF	95.00

OK TO Buy Sep.  
Per Casey 10-25-16  
1:14P

**CONTRACT INFO**

11-403204

11-SD-67-R4.6/19

**Proposal/Quote**

108466

Page 3

10/21/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
041	GUARD RAILING DELINEATOR	7 EA	20.000/EA	140.00
063	MOBILIZATION	2 LS	4500.000/LS	9,000.00
998	PROPOSAL PROVISIONS			

**SPECIFICATIONS:**

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.

**CONTRACT INFO**

11-403204

11-SD-67-R4.6/19

**Proposal/Quote**

108466

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

**999 PROPOSAL PROVISIONS - OH**

**SPECIFICATIONS:**

- A contract and 10 working days written notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening unless otherwise agreed upon.
- Prices exclude traffic control for the above listed bid items.
- No items will be deleted from the above list unless Statewide agrees before bid time.
- Onsite delay by others to our operations will be charged \$1500 per hour to the prime.
- Lane closure requests done by others.
- All grouting excluded.
- Spoils removal excluded, spoils will be left in a pile at each location.
- All electrical is excluded. Installation of conduit in foundation can be done if provided by others.
- Final grading around removed and installed foundations by others.
- Each foundation site must be leveled and accessible to a track or truck mounted drill.
- Statewide Safety not responsible for damage to new facilities.
- If any other issues or concerns regarding Statewide Traffic Safety & Signs, Inc. products or work, contractor shall promptly notify and give Statewide Traffic Safety & Signs, Inc. first opportunity to correct any such problems.
- All change order work must be approved in writing by agency / owner prior to work being performed by Statewide Traffic Safety & Signs, Inc.
- Changeable message signs must be provided by the contractor.
- Number of move-ins included: 2 (1-CIDH, 1-Install/ removal)
- Price per extra move-in \$5,500.00
- Additional insurance requirements will be billed at cost.
- Foundation removal excluded.
- All SWPPP and water pollution control measures provided by others.
- If encountered all hazardous material removal by others.
- Excludes ready mix night time plant openings and fees
- excludes any and all inspection and/ or testing fees

**TOTAL BID: \$260,949.00**

**Signed:** \_\_\_\_\_

**Print:** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Title:** \_\_\_\_\_

BC Quote: TRE-0300

# BC Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
(714) 974-1190 Tel. (714) 974-1753 Fax  
Direct Line - (714) 974-1190 Ext. 125

Agency: Caltrans  
Project: 11-403204 - Install Channelizers, CMS, CCTV  
Poway, CA

Bid Date: 10/25/2016

# Bid Proposal

Contractor's Lic. # 877686  
UNION CONTRACTOR - Laborers Local # 1184  
Class B, C 31, C 32, D 6, D 38, D 42, D 64  
SBE Certified Firm - # 44966  
DIR Number: 1000005503  
Addenda Noted: 1  
Estimator: Trevor Couch  
Cell Phone: 714-366-0383  
Email: [trevor@bctraffic.com](mailto:trevor@bctraffic.com)

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
34	<b>Sign Structure Package</b> 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) <i>Approximately Two Weeks Per Hole For Two Locations for Drilling</i> <i>Approximately Two Days for Third Location for Drilling</i> <i>Excludes Removal of Spoils</i> <i>Includes Rebar and Concrete</i>	66	LF	\$ 2,925.00	\$ 193,050.00
36*	Furnish Sign Structure (Truss)	41,688	LB	\$ 3.57	\$ 148,826.16
37	Install Sign Structure (Truss)	41,688	LB	\$ 0.18	\$ 7,503.84
63	Mobilization <i>For All BC Traffic Operations and Mobilizations</i>	1	LS	\$ 25,000.00	\$ 25,000.00
*All Bid Items Exclude Any and All Electrical Work					
*All Bid Items Exclude Traffic Control					
*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic					
<b>BID PACKAGE TOTAL:</b>					<b>\$ 374,380.00</b>

**\*FOR DBE PARTICIPATION, PLEASE ADD \$20k TO BID ITEM 36. DBE PARTICIPATION INCLUDES \$78,600 TOWARD GOAL**

Total Move Ins For Sign Structure Installation Operations:	1 EA	
Total Move Ins For Cast-In-Drilled Holes Operations:	1 EA	
Additional Move In Charge:	EA	\$ 2,500.00

### Inclusions and Exclusions:

A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

**If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.**

For BC Traffic insurance requirements please read General Term & Conditions for Insurance Limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

**All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.**

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.

**MOVE INS MUST AMOUNT TO A MINIMUM OF \$2,500 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM \$2,500 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT**

### Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

R.P

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

### General Terms & Conditions

**NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."**

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract If the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator  
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

Company: \_\_\_\_\_

Position: \_\_\_\_\_



Select Electric, Inc.  
 11250 Firestone Blvd  
 Norwalk Ca 90650  
 T: 562-807-1860  
 F: 562-807-1895

October 25, 2016

Estimating

**RE:** CMS CCTV Systems

**SEI QUOTE NO.:** 16-00296

**BID DATE:** 10/25/2016

**QUOTE VALID FOR:** 30 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the provided drawings.

BID ITEM	DESCRIPTION	QUANTITY	UNIT \$	EXTENSION
60	Subsurface Locators	1	\$10,000.00	\$ 10,000.00
61	CCTV System	1	\$328,267.00	\$ 328,267.00
62	Changeable Message Sign System	1	\$417,174.00	\$ 417,174.00
63	Mobilization	1	\$51,819.00	\$ 41,819.00
	<b>TOTAL</b>			<b>\$797,260.00</b>

No. Addendum noted:

**Clarifications:**

- 1 Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Select Electric, Inc.
- 2 This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime.
- 3 Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Select Electric, Inc.
- 4 Bid item 60 Subsurface locators price in this proposal, is limited and only covers the subsurface locating for related electrical bid items 61 and 62.
- 5 Select Electric, Inc. will provide DBE participation thru G&C material quote for \$176,942.25X60% for a total claimed credit of \$106,165.35.
- 6 We reserve the right to review your Contract for mutual acceptance.
- 7 If electronic copies of as-built drawings are required, Prime contractor to provide Select Electric, Inc. with original electronic files at no cost to Select Electric, Inc.
- 8 SEI will provide input in the prime contractor's schedule. No dedicated scheduler is included for this project.

- 9 Any change in sequence or duration will be mutually agreed by SEI and prime contractor prior to acceptance.
- 10 SEI will be compensated by the general contractor for all additional premium time cost due to schedule acceleration.
- 11 By accepting this proposal the general contractor acknowledges and agrees to all clarifications and exclusions listed within by SEI.
- 12 In order for this quote to be valid the prices, clarifications and exclusions listed in this proposal must become part of the final subcontract agreement.
- 16 SEI will hookup CMS sign. We will not be responsible for the installation of the sign.

**Exclusions:**

- 1 Cost of bond. Please contact estimator for applicable bond percentage if required.
- 2 Construction permits, inspection fees and encroachment permits.
- 3 Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
- 4 Utility Company fees & support of existing utilities.
- 5 Cost of materials furnished by others but installed by Select Electric, Inc.
- 6 Turn on cost for materials furnished by others.
- 7 Electrical worked in items we are not a part of.
- 8 Concrete housekeeping, equipment pads, curbs and bollards.
- 9 Surveying, layout, painting, patching, and landscaping.
- 10 Traffic control permits, traffic control plans and "K" rail installation
- 11 Removal of spoils and hazardous materials, waste handling or removal, clearing & grubbing.
- 12 Rock demolition or removal.
- 13 Saw cutting, removal, and patching of existing concrete slabs, equipment pads, pole bases, duct banks or asphalt pavement.
- 14 Dewatering and water diversion.
- 15 Manholes not a part of Division 16, either cast in place or precast, are excluded from this proposal.
- 16 Allow 55 traffic control shifts for electrical work
- 17 Weekend shift work
- 18 Installation of CMS sign

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is(are) firm for 30 days. Should you have any questions, please contact us at your convenience.

Sincerely,

Landon Smith

Sr. Estimator  
Select Electric, Inc.

Page 2 of 3 10/25/2016 12:38 PM

To: 8584536034@rcfax.com Fax: +18584536034

Fax: (951) 352-2498

From: Erwin Mendoza



**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
**License #806335 A, C-10**  
**DIR Registration #1000002760**  
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: **INSTALL CHANELIZERS, HIGH FRICTION TREATMENT, CMS AND CCTV**  
Contract/Project No.: **11-403204**  
Addendums(s) Noted: **1** Bid Date: **10.25.16** Bid Time: **2PM** Quote Revision No.: **0**

item #	Bid item Description	Unit	Qty	Unit Price	Extension Price
61	CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	\$490,888.00	\$490,888.00
62	CHANGEABLE MESSAGE SIGN	LS	1	\$275,000.00	\$275,000.00
63	MOBILIZATION	LS	1	\$40,000.00	\$40,000.00
				<b>GRAND TOTAL</b>	<b>\$805,888.00</b>

\*\*\* ~~CT~~ **CERTIFICATION #28842** \*\*\*

Estimator: ERWIN MENDOZA  
Phone Extension: 122

*2.5% Bond*  
*Item - 60*  
*Item 60 + 10000*  
*815,888 -*



**Mailing Address:**  
 P.O. Box 7339  
 Riverside, CA 92513

**Main Office Information:**  
 Phone: (951) 352-9646  
 Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
**License #806335 A, C-10**  
**DIR Registration #1000002760**  
 EMAIL: ESTIMATING@HLEINCUSA.COM

Page 3 of 3 10/25/2016 12:38 PM

To: 8584536034@refax.com Fax: +18584536034

From: Erwin Mendoza Fax: (951) 352-2498

**HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:**

**SECTION A - EXCLUSIONS FROM BID:**

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, sand blasting, Protection of Existing, Block-Outs, Temp Work, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

**SECTION B - SPECIAL TERMS AND CONDITIONS:**

1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$500.00 per day the project completion date is extended
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

**SECTION C - SCOPE OF WORK AND SCHEDULING:**

1	HLE bid and accounted for only 4 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

**SECTION D - PAYMENT PRDVISIONS:**

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

**SECTION E - OTHER NOTES OR CONDITIONS:**

1	ITEM #61 CLARIFICATION: CONTRACTOR SHALL INSTALL CMS SIGN FOUNDATION AND STRUCTURE (HLE WILL DO CONNECTIONS ONLY)
2	<del>OPTIONAL</del> ADDER ITEM #60 - ADD \$10,000.00 TO BID PROPOSAL
3	HLE ESTIMATES APPROXIMATELY 5EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL WITH THE BALANCE IN SHARED CONTRACTOR CLOSURES
4	
5	

**Proposal Disclaimer:**

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.  
 \* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.  
 \* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract



landscape construction  
landscape maintenance  
landscape architecture  
erosion control  
design build

**MARINA LANDSCAPE, INC.**  
3707 W. Garden Grove Blvd., Orange, CA 92868  
**From: Craig Fish**  
(949) 254-4039 Mobile  
(714) 704-0415 Direct

Project: **CT 11-403204**  
Location: **POWAY**  
Bid Date: **10/25/2016**  
Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost	Total
<b>EROSION CONTROL</b>					
<i>(excluding safety, security, and environmental training; background checks; badging; maintenance; and removal of erosion control &amp; any other listed items below.)</i>					
12	TEMPORARY FIBER ROLL	1,200	LF	\$ 2.60	\$ 3,120.00
13	TEMPORARY CONSTRUCTION ENTRANCE (50'x16'x12")	2	EA	\$ 2,980.00	\$ 5,960.00
Note: Price does not include steel plates.					
23	EROSION CONTROL (DRY SEED) (SQFT)	20,900	SQFT	\$ 0.088	\$ 1,839.20
24	COMPOST SOCK	1,200	LF	\$ 4.91	\$ 5,892.00
25	COMPOST	20,900	SQFT	\$ 0.205	\$ 4,284.50
26	INCORPORATE MATERIALS	20,900	SQFT	\$ 0.152	\$ 3,176.80
- One Mobilization included. Additional Mobilizations at \$1000.00 each for incorporate materials.					

**TOTAL**

**\$ 24,272.50**

*Items 23-26 \$ 15,192.50*



landscape construction  
landscape maintenance  
landscape architecture  
erosion control  
design build

**To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT**

**Phone:**

**Fax:**

**Email:**

**Project: CT 11-403204, POWAY**

**Bid Date: 10/25/2016**

**Bid Time: 2:00 PM**

**Wage: Federal**

**SEE ATTACHED BID BREAKDOWN**

Bid per request

Plan Sheets: W-1 and W-2

Specs Pages: Specs Section 21-1.03P; 21-1.02M; 21-1.03Q

Addenda: 1

Existing SWPPP: None at time of bid

Project Labor Agreement or Project Stabilization Agreement: None at time of bid

**Qualifications / Exclusions:**

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at \$750/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is \$75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Due to the California drought, all seeds within seed mixes are subject to availability.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- Metal T-Post on temporary item, are property of Marina Landscape Inc. At the conclusion of the project, general contractor shall stockpile all T-Post and notify Marina Landscape for pick up.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost
- Silt fence to be installed minimum 12 inches from any buried objects.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

**Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct**

DIR Registration No.: 1000000079

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**#8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b> Hazard Construction Co.	<b>Contact:</b> Dale Yeager
<b>Address:</b> 6465 Marindustry Drive San Diego, CA 92121	<b>Phone:</b> (858) 587-3600 <b>Fax:</b> (858) 453-6034
<b>Project Name:</b> 11-403204	<b>Bid Number:</b> 3100
<b>Project Location:</b> Route 67, Poway	<b>Bid Date:</b> 10/25/2016
<b>Addendum #:</b> 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>NON DBE</b>					
23	Erosion Control (Dry Seed)	20,900.00	SF	\$0.21	\$4,389.00
24	Compost Sock	1,200.00	LF	\$12.90	\$15,480.00
25	Compost	20,900.00	SF	\$0.27	\$5,643.00
26	Incorporate Materials	20,900.00	SF	\$0.67	\$14,003.00
<b>Total Price for above NON DBE Items:</b>					<b>\$39,515.00</b>

**Total Bid Price: \$39,515.00**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 13 working day(s) required and includes 1 move-in(s). Additional move-ins=\$1,000 each.
- Semi-truck access is required within 200 feet for compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-245-1686 estimating@diversifiedlandscape.com</p>
---	---

**CONTRACT INFO**  
 11-403204  
 11-SD-67-R4.6/19

**Proposal/Quote**  
 108466

**Page 2**  
 10/21/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.			
	NO RETENTION HELD FOR TRAFFIC CONTROL.			
006	<b>TRAFFIC PLASTIC DRUM</b>	18 EA	45.000/EA	810.00
007	<b>PORTABLE CHANGEABLE MESSAGE SIGN</b>			
	<b>SPECIFICATIONS:</b>			
	DAILY RENTAL RATE		\$160.00/DAY	
	WEEKLY RENTAL RATE		\$480.00/1 WEEK	
	4 WEEK RENTAL RATE		\$1,200.00/4 WEEKS	
	\$75.00 delivery & \$75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control.			
	DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
009	<b>ALTERNATIVE TEMPORARY CRASH CUSHION                  ABSORB-350</b>			
	<b>SPECIFICATIONS:</b>			
	ABSORB-350/TL-3/9 ELEMENT			
	DAILY RENTAL RATE		\$85.00/DAY	
	WEEKLY RENTAL RATE		\$320.00/1 WEEK	
	4 WEEK RENTAL RATE		\$800.00/4 WEEKS	
	ABSORB-350/TL-2/5 ELEMENT			
	DAILY RENTAL RATE		\$70.00/DAY	
	WEEKLY RENTAL RATE		\$240.00/1 WEEK	
	4 WEEK RENTAL RATE		\$600.00/4 WEEKS	
	\$75.00 delivery and \$75.00 pick up each from yard (no installation)			
	Delivery / removal with installation (EMPTY) - \$300.00 each; (FULL) - \$500.00 each; Relocation - \$500.00 each			
016	<b>TREATED WOOD WASTE</b>	150 LB	2.000/LB	300.00
020	<b>REMOVE ROADSIDE SIGN</b>	1 EA	100.000/EA	100.00
034	<b>60" CAST-IN-DRILLED-HOLE CONCRETE PILE                  (SIGN FOUNDATION)</b>	66 LF	940.000/LF	62,040.00
036F	<b>FURNISH SIGN STRUCTURE (TRUSS)</b>	41688 LB	3.750/LB	156,330.00
037F	<b>INSTALL SIGN STRUCTURE (TRUSS)</b>	41688 LB	0.230/LB	9,589.00
038	<b>ROADSIDE SIGN - ONE POST</b>	1 EA	515.000/EA	515.00
039	<b>FURNISH SINGLE SHEET ALUMINUM SIGN                  (0.080"-UNFRAMED) FOR RETROREFLECTIVE                  SHEETING (TYPE XI)</b>	20 SF	8.250/SF	165.00
040	<b>RETROREFLECTIVE SHEETING (TYPE XI)</b>	20 SF	4.750/SF	95.00

*OK TO Buy Sep.  
 per Casey 10-25-16  
 1:14P*

**CONTRACT INFO**

11-403204

11-SD-67-R4.6/19

**Proposal/Quote**

108466

Page 3

10/21/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
041	GUARD RAILING DELINEATOR	7 EA	20.000/EA	140.00
063	MOBILIZATION	2 LS	4500.000/LS	9,000.00
998	PROPOSAL PROVISIONS			

**SPECIFICATIONS:**

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.

**CONTRACT INFO**  
11-403204  
11-SD-67-R4.6/19

**Proposal/Quote**  
108466

**Page 4**  
10/21/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

**999 PROPOSAL PROVISIONS - OH**

**SPECIFICATIONS:**

- A contract and 10 working days written notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening unless otherwise agreed upon.
- Prices exclude traffic control for the above listed bid items.
- No items will be deleted from the above list unless Statewide agrees before bid time.
- Onsite delay by others to our operations will be charged \$1500 per hour to the prime.
- Lane closure requests done by others.
- All grouting excluded.
- Spoils removal excluded, spoils will be left in a pile at each location.
- All electrical is excluded. Installation of conduit in foundation can be done if provided by others.
- Final grading around removed and installed foundations by others.
- Each foundation site must be leveled and accessible to a track or truck mounted drill.
- Statewide Safety not responsible for damage to new facilities.
- If any other issues or concerns regarding Statewide Traffic Safety & Signs, Inc. products or work, contractor shall promptly notify and give Statewide Traffic Safety & Signs, Inc. first opportunity to correct any such problems.
- All change order work must be approved in writing by agency / owner prior to work being performed by Statewide Traffic Safety & Signs, Inc.
- Changeable message signs must be provided by the contractor.
- Number of move-ins included: 2 (1-CIDH, 1-Install/ removal)
- Price per extra move-in \$5,500.00
- Additional insurance requirements will be billed at cost.
- Foundation removal excluded.
- All SWPPP and water pollution control measures provided by others.
- If encountered all hazardous material removal by others.
- Excludes ready mix night time plant openings and fees
- excludes any and all inspection and/ or testing fees

**TOTAL BID: \$260,949.00**

**Signed:** \_\_\_\_\_

**Print:** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Title:** \_\_\_\_\_



**DON H. MAHAFFEY DRILLING CO.**

AMERICAN CAISSON, INC. • MAHAFFEY, INC

**SBE/ MBE/ WBE CERTIFIED**

October 25, 2016

To All Bidding Prime Contractors

RE: Caltrans 11-403204 - CIDH

Quote No. 6723

**PROPOSAL AGREEMENT**

Governed by the terms and conditions attached hereto we propose to install the following:

<u>Bid Item</u>	<u>Description</u>	<u>UM</u>	<u>Est. QTY</u>	<u>Unit Price</u>	<u>Total Price</u>
34	60" Cast in Drilled Hole Concrete Piling (CIDH)	LF	66	\$1,150.00	\$75,900.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from the date hereon, and the work is completed by December 31, 2016 however The Mahaffey Companies ("TMC") reserves the right to adjust its' prices at any time to allow for any price increases for its' cost of labor and purchase of material under the prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

**SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING WORK DESCRIPTION:**

- Drilling for the installation of the CIDH piles.
- Machine power only to hoist reinforcing steel furnished by others to a maximum 5' above existing grade. All excavating, if required to facilitate the installation of reinforcing cage extensions and / or dowels is to be performed by others in a schedule and sequence so as to not delay TMC's work.
- Furnish and place 4,000-psi concrete by the tailgate/pump method to a maximum 3" above existing grade. On wet and / or cased piles Client is responsible to have full time inspection for immediate approval to place concrete when TMC is ready to place concrete. Vibrate the top 15-feet of the pile. Washout areas shall be supplied, maintained and disposed of by others.
- Obstruction drilling (excavating materials which cannot be drilled / constructed with conventional earth augers and are not indicated on the project soil borings) is not included in the Principal Sum. Obstruction drilling time will be documented on TMC Daily Work Tickets and signed by an authorized Representative of the Contractor on a timely basis. All such time will be charged at the rate of \$850.00 per hour per rig and is in addition to the Principal Sum above. Dispute and / or refusal to acknowledge and sign for obstruction drilling as documented will be cause for cessation of work until such disagreement is resolved by an authorized representative of TMC. Obstruction drilling is not change order work.
- Rock drilling and/or coring as required only to the extent shown in the contract documents.
- Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own power.
- All abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and sequence agreed to in writing by TMC in advance.
- All extra work will be charged in addition to the unit prices.

**CLIENT INITIALS** \_\_\_\_\_

**TMC INITIALS** \_\_\_\_\_

**SECTION 2. TERMS OF PAYMENT.**

100% of monthly progress payments (In accordance with a precontract schedule of values) shall be paid within 30-days of invoice date. Full and final payment shall be made no later than 45-days of TMC's demobilization. Retention shall not be withheld. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this Agreement, including (1) the relationship of the charges to the range of harm that TMC can reasonably anticipate; and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make payment when due. TMC's payments are not contingent upon payment to Client by others. Past due payments may be cause for cessation of TMC's work.

**SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:**

1. **ACCESS** safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable ramps, benches and maintenance of same, including access for placement of concrete via chute directly from mixer truck.
2. **REMOVAL**, relocation or protection of any existing utilities, power lines, structures, sidewalks, curbs, gutters and/or landscaping either above or below ground, which may interfere with the installation of TMC's work, whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or de-energized by others. When Client request TMC to commence work on the above referenced construction project, that request will constitute Client's representation to TMC that it has located all above or below ground utilities, structures, sidewalks, curbs, gutters and/or landscaping and that Client has taken all necessary and appropriate action to ensure that the work to be performed by TMC can be performed safely without any threat of injury or damage to persons or property. Client is responsible for all "Dig Alert" notifications and interpretations and ensuring that drilling locations do not impact existing utilities and / or facilities. Provide "Dig Alert" number \_\_\_\_\_ and Initials \_\_\_\_\_.
3. TMC is not responsible for underground pile irregularities ("blow-outs", "mushrooms" "blow-togethers", etc.) revealed by excavation. TMC is not responsible for delay time due to Owner analysis and response to pile testing. TMC is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.
4. **PREPARATION** for, performance of and extra work required by non-destructive pile testing is excluded. Load testing of piles is excluded.
5. **ALL FIELD ENGINEERING**, transit and level work as required by TMC to clearly mark and accurately confirm the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.
6. **ALL LEGAL SERVICES** necessary to hold TMC harmless and defend TMC in litigation arising out of or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the United States Government.
7. **HANDLING**, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete, slurry, water, drilling fluids, any materials expelled by the shaft or any other by product) resulting from all phases of pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite and to be done on a continuous basis so as not to delay TMC. Concrete wash out areas are to be provided, maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including asbestos. TMC assumes and will assume no responsibility for the removal, handling and/or disposal of such toxic or hazardous waste. All work shall be performed in a level 'D' working environment.
8. **JOBSITE SECURITY** to avoid vandalism and/or theft of our equipment and materials. All costs related to the replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.
9. **TRAFFIC CONTROL**, material handling plans or traffic protection equipment, labor, watchmen, street cleaning, dewatering systems, potable water source, electrical power, construction lighting and sanitation facilities are to be located not more than one hundred feet (100') from TMC' drilling and/or driving operations.
10. **ENVIRONMENTAL CONTROLS** (noise, vibration, exhaust fumes and any other environmental hazards or annoyances) are excluded from the Proposal.
11. **ALL REQUIRED ONSITE** permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined Space Entry requirements. Any "down-hole" inspections shall be performed at the sole risk of the Contractor and shall exclude the use of any of TMC' equipment and/or personnel.

**CLIENT INITIALS****TMC INITIALS**

12. **PLACEMENT** of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts and/or rebar.
13. **WHEN** reinforcing cages are to be hoisted by TMC, the material is to be furnished and fabricated by others and delivered sufficiently dished and braced with welded rings to retain their shape during handling. Delivery of each cage is to be made to each shaft location within a 10-foot reach of TMC equipment. Rebar cages will be placed a maximum of 5-feet above top of pile elevation or existing grade. Should TMC include in its' scope of work setting rebar cages extending more than 5-feet above existing grade, it is the Contractor's responsibility to secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage rigging from the cage above grade.
14. **SUFFICIENT** on-site area shall be provided for TMC to set up an office, and to store and/or fabricate materials.
15. **SHOULD** it become necessary for TMC to pump fluids from the shafts, a sump, holding tank, Baker tank, desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within fifty feet (50') of each shaft location.
16. **CONSTRUCTION WATER** for the drilling operation as specified by TMC will be within fifty feet (50') of each shaft location.
17. **SHOULD** Client require work to be performed in addition to that specifically described herein, all such work will be charged in addition to the principal sum, at **Extra Work Rates**.
18. **NOTIFICATION** and interpretation of Dig Alert.

#### SECTION 4. GENERAL CONDITIONS.

1. **UNLESS SPECIFIED** in our work description, only conventional earth auger tools will be used. Work items such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All daily work tickets must be approved and signed for on a daily basis. TMC reserves the right to stop work until any dispute regarding delay and / or obstruction is resolved.
2. **REMOVAL** of any obstruction as defined by the International Association of Foundation Drilling Contractors and the U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices. Obstructions are defined as "any material which cannot be drilled with a conventional earth auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation shall be at the sole discretion of TMC.
3. **NO WORK** exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of payment shall be in accordance the "Terms Of Payment" herein, except that no retention shall be withheld.
4. **THIS PROPOSAL** is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and 5pm. Should Client require working hours other than those described they will be performed at applicable overtime rates. However, premium time is sometimes necessary to our operation; TMC assumes no responsibility for any premium time, which is required to support our operation.
5. **DRILLED SHAFTS** must be accepted or rejected upon completion of excavation and prior to placement of concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at extra cost.
6. **EXTRA WORK** and items of work specifically excluded but performed by TMC, or delays resulting from interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in monthly progress estimates and reimbursed according to our terms of payment.
7. **BACKCHARGES** to TMC will be accepted only if agreed to and signed for by an authorized representative of TMC on a daily basis.
8. **TMC's** standard insurance coverages are available for review at <http://www.mahaffeycompanies.com/about/insurance>. Please carefully review the documents for conformance to Client's insurance requirements. By listing, Client represents that it has reviewed and accepted those documents. Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or O.C.I.P. supplied by others does not result in a reduction of the Principal quoted herein. Any coverage beyond these will be provided at TMC's invoice cost plus 10%, if available.
9. **BONDING** is excluded. If a bond is provided, the entire premium shall be paid by others and the obligee shall provide to TMC a Bond Status Report immediately upon request.

**CLIENT INITIALS****TMC INITIALS**

- 10. TMC specifically excludes acceptance of liquidated and/or other damages unless those damages are assessed by Owner to Client for TMC's work. TMC is not responsible for delays or liquidated damages due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.
- 11. SHOULD TMC be delayed from the mutually agreed upon, written progress schedule and start date, TMC will be entitled to extended home office overhead in accordance with the Eichleay method for costs of funding.
- 12. NOT WITHSTANDING anything to the contrary elsewhere in the contract documents, TMC specifically excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault. TMC's duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
- 13. CLIENT is defined as the entity hiring TMC to perform the work described herein.
- 14. THIS PROSPOSAL is made for Client's acceptance within ten (10) days and shall be signed, Initialed where indicated and attached to and become a part of any subsequent Subcontract Agreement. In the event of any conflict between the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of this Proposal, the terms and conditions of this Proposal shall prevail.
- 15. TMC is responsible for only those terms and conditions of the Prime Contract which have been reviewed and initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.
- 16. ANY CONTROVERSY arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract Agreement shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the American Arbitration Association in effect at the time of the arbitration. All proceedings shall be held in Los Angeles County and in English. The prevailing party shall be entitled to an award of costs and fees, including but not limited to filing fees, arbitrators fees, expert witness fees and attorneys fees. Any monetary award shall take into account and include compensation for delayed payment, including the aforementioned reasonable rate of interest, and compensation for any decline in the value of money. This arbitration clause shall survive the termination of this Proposal or any subsequent Subcontract Agreement. The decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set aside on appeal except as authorized by applicable law or for error of law.
- 17. MODIFICATIONS to these conditions or exclusions must be Initialed by an authorized representative of TMC.
- 18. ANY AND ALL SCHEDULES pertaining to or relating to this subcontract shall be mutually agreed to in writing by an authorized representative of TMC and the contractor. Such schedules shall not be amended, altered, modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of TMC and the contractor. However, should performance exceed such schedule no penalties or damages will be assessed. TMC will provide a schedule exclusively conditioned upon receipt of an individual and separate written request for same from the contractor. TMC is not responsible for delays or liquidated damages if it stops work for non-payment. Client must account for additional scheduling time for pile review, plan review, and possible mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report review. TMC will not be responsible for delays or liquidated damages if Client fails to appropriately schedule for pile review, report review, and mitigation work.
- 19. ALL ITEMS not specifically included are excluded.
- 20. BY LISTING TMC at bid time, Client has accepted all terms and condltions contained in this Proposal. Moreover, Client is required to take ALL bid items listed in this Proposal.

**SECTION 5. EXTRA WORK.**

**ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.**

- 1. Delay and/or Obstruction time will be charged at a rate of \$700.00 per hour.
- 2. Unmanned standby days will be charged at the rate of \$1,200.00 per day per rig (when TMC's equipment is required to remain on site but for which there is no work available within the normal sequence of operation).
- 3. This Proposal is based on performing work in a maximum of ONE continuous, uninterrupted operation in the most efficient sequence and this Proposal includes a maximum of ONE single rig mobilization and demobilization. The price for each additional mobilization and demobilization of equipment will be \$20,000.00.
- 4. Extra work, overtime and doubletime, as required by client, will be charged additional to the principal sum, including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2016.

STRAIGHT TIME                      OVERTIME                      DOUBLETIME

CLIENT INITIALS \_\_\_\_\_

TMC INITIALS \_\_\_\_\_

**TMC Proposal 5**

Superintendent	\$158.00 /man hr.	\$221.00 /man hr.	\$276.00 /man hr.
Foreman	\$140.00 /man hr.	\$195.00 /man hr.	\$244.00 /man hr.
Operating Engineer	\$136.00 /man hr.	\$190.00 /man hr.	\$239.00 /man hr.
Carpenter/Piledriver	\$111.00 /man hr.	\$155.00 /man hr.	\$193.00 /man hr.
Laborer	\$ 99.00 /man hr.	\$138.00 /man hr.	\$173.00 /man hr.

5. Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included in monthly progress estimates and reimbursed according to TMC's terms of payment.
6. Any third party work and/or material handled by TMC at the direction of client will be invoiced at invoice plus 20% overhead and 10% profit.
7. Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue Book or Caltrans Extra Work Force Account rates when being used on force account or non unit price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this Agreement.

Respectfully Submitted,  
The Mahaffey Companies

**Accepted:**

Signature: \_\_\_\_\_

Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

Print Name: \_\_\_\_\_

Title: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

For: \_\_\_\_\_

For: Don H. Mahaffey Drilling Co.

CSLB #: \_\_\_\_\_

CSLB #: 139513 A- HAZ

**CLIENT INITIALS** \_\_\_\_\_

**TMC INITIALS** \_\_\_\_\_

FLASH TRAFFIC INC.  
CERTIFIED DBE/WBE  
#39950

**Bid**

PO Box 801360  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168  
**DIR# 1000015697**

Attention: Estimating Department

10-24-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 11-403204 . That bids on 10-25-16. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item# 7 PCMS boards: **7 PCMS Boards:**

Monthly PCMS price is **\$850.00** per 30 days, per board

\$150.00 delivery per board

\$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661 733 2053

BC Quote: GR-2612

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
 (714) 974-1190 Tel. (714) 974-1753 Fax  
 Direct Line - (714) 974-1190 Ext. 117

# Striping Proposal

Contractor's Lic. # 877686  
**UNION CONTRACTOR - Laborers Local # 1184**  
 Class A, B, C 31, C 32, D 6, D 38, D 42, D 64  
 SBE Certified Firm - # 44966

Agency: **Caltrans - Revised Proposal**

Project: **Contract 11-403204 - Install Channelizers, High Friction Surface Treatment, CMS and CCTV**

Bid Date: **10/23/16**

Addenda Noted: 1 is noted  
 DIR Cert Number: 1000005503  
 Estimator: Gary Rivers  
 Cell Phone: (714) 785-5394  
 Email: [Gary@bctrffic.com](mailto:Gary@bctrffic.com)

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Non Haz Stripe Removals Only)	1	LS	\$ 1,000.00	\$ 1,000.00
5	Centerline Channelizer (Type City Post - Left in Place)	5,110	FA	\$ 34.74	\$ 180,965.60
17	Remove Painted Traffic Stripe	390,000	LF	\$ 0.25	\$ 97,500.00
18	Remove Thermoplastic Traffic Stripe	8,540	LF	\$ 0.30	\$ 2,562.00
19	Remove Thermoplastic Pavement Marking	2,370	5F	\$ 1.50	\$ 3,555.00
48	Thermoplastic Pavement Marking (Enhanced)	2,370	5F	\$ 5.00	\$ 11,850.00
49	Paint Traffic Stripe (1-Coat)	105,000	LF	\$ 0.16	\$ 16,800.00
50	4" Thermoplastic Traffic Stripe (Enhanced)	208,000	LF	\$ 0.51	\$ 106,080.00
51	4" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	2,220	LF	\$ 0.40	\$ 888.00
52	6" Thermoplastic Traffic Stripe (Enhanced)	163,000	LF	\$ 0.62	\$ 101,060.00
53	6" Thermoplastic Traffic Stripe (Enhanced - Broken 8-4)	190	LF	\$ 1.00	\$ 190.00
54	8" Thermoplastic Traffic Stripe (Enhanced)	3,890	LF	\$ 1.00	\$ 3,890.00
55	6" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	76,400	LF	\$ 0.46	\$ 35,144.00
58	Pavement Marker (Non Reflective)	35,800	EA	\$ 1.00	\$ 35,800.00
59	Pavement Marker (Retroreflective)	9,170	EA	\$ 2.00	\$ 18,340.00
63	Mobilization	1	LS	\$ 20,000.00	\$ 20,000.00
					\$ -
	Excludes Traffic Control for BC Traffic Forces. A total of 10 Shifts will be required to complete the Striping Removal and Reinstallation of Thermoplastic Pavement Striping. The City Post will require 25 Shifts of Traffic Control. Please note that BC Traffic will try Install The City post with the Striping Operation concurrently. If this occurs, then 25 total Shifts will be required for the project depending on personal availability. If not, then a total of 35 Shifts will be required				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
	Channelizers are to be supplied by the General Contractor for Installation. Item # 5 in an Installation price only				\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 643,644.60</b>

**Project Inclusions / Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 1 EA
- C. Total move-ins included in this quote for City Post Channelizers are as followed: 2 EA

# IRB Construction, Inc.

**DBE Firm #42290**

CSLB Lic. 995040

725 6th Street  
Marysville, CA 95901  
DBE Cert #42290  
Contractor's License 995040  
DIR #1000005215

Contact:  
**Rodney Spencer**  
Cell Phone: (916) 612-6406  
[irbconstructioninc@gmail.com](mailto:irbconstructioninc@gmail.com)  
10/25/2016

<u>Line Item</u>	<u>DESCRIPTION - Caltrans Project 11-403204</u>	<u>UM</u>	<u>QTY</u>	<u>PRICE</u>	<u>EXTENSION</u>
5	Centerline Channelizer Type City Post Left in Place	EA	5440	\$175.00	\$952,000.00
63	Mobilization	LS	1	\$20,000.00	\$20,000.00
	<b>Total</b>				<b>\$972,000.00</b>

**Notes:**  
See attached Terms and Conditions  
Quote valid 45 days from bid date  
Quote based on one move in

### Terms, Conditions and Exclusions

The list of IRB Construction Inc. Terms, Conditions and Exclusions, along with the preceding Proposal shall be included as part of any conflicting terms.

Prime Contractor shall release 100% Retention 35 days after IRB Construction Inc. work is complete.

Insurance: IRB Construction Inc. limit is one million dollars. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor.

Excludes-Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense).

Excludes-Engineering, Inspection's, Permits, Fees, City Licenses, Monitoring or Testing of any type.

IRB Construction Inc. will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

NO EXTRA WORK until an agreement on price and time is given to IRB Construction Inc. in the form of written authorization from the Prime.

NO BACK CHARGES will be accepted with our prior written authorization from Western Structures.

No Corrective work by others; IRB Construction Inc. will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

IRB Construction Inc. is not responsible for vandalism or damage to corner barrier after barrier is placed and furnished.

IRB Construction Inc. is not responsible for damage or on-site clean-up of instances done by others than IRB Construction Inc. own work force.

Any item of items of work may be deleted from IRB Construction Inc. proposal if requested by Prime Contractor and agreed upon before bid date.

IRB Construction Inc. proposal is to be considered complete per their listed work. IRB Construction Inc. price is based only on ties listed in our proposal.

Prime Contractor to provide at all bridges, Cal-Osha approved working scaffold and protective cover over traffic and environmental impacts areas.

Prime Contractor to provide adequate access suitable for concrete to be end-dumped from Ready Mix Trucks: 12' wide work area.

Prime Contractor to provide adequate access to IRB Construction Inc. work and not hinder work or work schedule.

Prime Contractor to provide secure area for IRB Construction Inc. material and equipment.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturday & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to IRB Construction Inc. free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to supply adequate lighting.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specification.

#### IRB Construction Inc. Exclusions:

##### Bonding, Permit fees etc

Sealant, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items - (Installing of Bolts, Utility Pipe, and /or Conduits, and Block-Outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Concrete Protection, Rebar, Rebar Installation, Rebar Templates, Expansion Paper Styrofoam.

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching.

Traffic Control - Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones Delineators, Protective Barriers, Fencing, K-Rail or Barrier Markers.

Survey - Note: Adequate Staking to be provided per special provisions by Prime Contractor.

Layout, All Excavation, Backfill and All Shoring; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Cleaning or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.



# Exhibit C

Proof of Advertising

TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, ROADWAY EXCAVATION, EROSION CONTROL (DRY SEED) (SQFT), COMPOST SOCK, COMPOST, INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), HIGH FRICTION SURFACE TREATMENT, HOT MIX ASPHALT (TYPE A), MINOR HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), MINOR CONCRETE (MINOR STRUCTURE), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAINT TRAFFIC STRIPE (1-COAT), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), 6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) (MOD), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), SUBSURFACE LOCATOR, CLOSED CIRCUIT TELEVISION SYSTEM, CHANGEABLE MESSAGE SIGN SYSTEM.

**Requirements:** 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at [www.myers-sons.com](http://www.myers-sons.com) for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

**Date posted:** 10/05/2016

---

**Contractor:** Hazard Construction Company **Contact:** Jeff Richardson

**Address:** 6465 Marindustry San Diego CA 92121

**Phone:** 858-587-3600 **Fax:** 858-453-6034 **Email:** [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)

**Services needed:** Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below: SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

**Requirements:** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public

projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company?s Insurance Requirements for General Liability, Auto and Workers? Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor?s legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>  
**Date posted:** 10/06/2016

**Home → Construction Contract Awards → Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-403204. 4 results found.

---

**Contractor:** Palm Engineering **Contact:** Richard Egan**Address:** 7330 Opportunity Rd., Suite J San Diego, CA 92111**Phone:** 619-291-1495 **Fax:** 619-291-0482 **Email:** [richard@palmengineeringco.com](mailto:richard@palmengineeringco.com)**Services needed:** Signage, Striping, Dike, Electrical, Traffic Control, and any other Work or Materials a Qualified DBE can provide on this project. The plans and specs are available for your review at our office or online. Contact us for the URL. If required, we can provide assistance obtaining equipment, supplies and materials along with bonding, lines of credit, and insurance.**Requirements:****Date posted:** 09/20/2016

---

**Contractor:** American Civil Constructors West Coast LLC **Contact:** Estimating**Address:** 2990 Bay Vista Court Benicia CA 94510**Phone:** 707-746-8028 **Fax:** 707-747-0593 **Email:** [estimatingwc@accbuilt.com](mailto:estimatingwc@accbuilt.com)**Services needed:** ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Progress Schedule (CPM), Construction Area Signs, Traffic Control System, Centerline Channelizer (Type City Post-Left in Place), Traffic Plastic Drum, PCMS Board Rental, Temporary Railing (Type K), Alternative Temporary Crash Cushion System, Job Site Management Plan, Prepare WPCP Plan, Temporary Fiber Roll, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Striping & Removal, Pavement Markers, Remove Roadside Sign, Remove AC Dike, Roadway Excavation, Erosion Control (Dry Seed-SQFT), Compost Sock, Compost, Incorporate Materials, Class 2 Aggregate Base (CY), Furnish HFST Material, Hot Mix Asphalt (Type A), Minor HMA, Place HMA Dike (Type C,E,F), 60" CIDH Pile (Sign Foundation), Minor Concrete (Minor Structure), Furnish/Install Sign Structure (Truss), Roadside Sign-One Post, Furnish Single Sheet Aluminum Sign, Retroreflective Sheeting (Type XI), Guard Railing Delineator, Midwest Guardrail System & Steel Post, Vegetation Control (Minor Concrete), Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative Flared Terminal System, 6" Rumble Strip (AC Pavement-MOD), Surface Locator, Closed Circuit Television System, Changeable Message Sign System, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.**Requirements:** ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.**Date posted:** 09/23/2016

---

**Contractor:** Myers and Sons Construction LP **Contact:** Joe Goehring**Address:** 4600 Northgate Blvd, Suite 100 Sacramento**Phone:** 9162839950 **Fax:** 9162839950 **Email:** [estimating@myers-sons.com](mailto:estimating@myers-sons.com)**Services needed:** LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CENTERLINE CHANNELIZER (TYPE CITY POST) (LEFT IN PLACE), TRAFFIC PLASTIC DRUM, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM, PREPARE WATER POLLUTION CONTROL PROGRAM,

# \* Proof of Publication

**October 17th**  
**In the year of 2016**

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE subcontractors, suppliers and vendors**

*SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA*

**Project: RTE 67 HSFT**  
**Project #: 11-403204**  
**Owner: Caltrans**

**BID DATE: October 25, 2016 at 2:00 PM**

## **Hazard Construction Company**

Contact: Jeff Richardson (jrichardson@hazardcon.com)  
PO Box 229000, San Diego, CA 92192  
Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, OBE, UDBE, DVBE, SBE, MBE, WBE and DBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers Compensation for Subcontractors at: <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **ALL** contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://dilling.ca.gov/DBESearch.action>

**AGC's GOOD FAITH ADVERTISING REPORT**

Requesting bids - **ALL TRADES** Requested,  
Especially From **CERTIFIED**  
**MBE | WBE**  
For The Following Project:

**Imperial Valley Housing Authority  
Site Fencing**

**Location:** Brawley, CA  
**Owner:** Imperial Valley Housing Authority

**Bid Date:** October 18, 2016 @ 11:00 AM

**A&N Quality Builders, Inc.**

**Contact:** Juan Agatep  
998 Industry Way  
El Centro, CA 92243  
**Phone:** (760) 960-9488 / **Fax:** (760) 337-9154  
**E-mail:** [juan@an-qualitybuilders.com](mailto:juan@an-qualitybuilders.com)

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE subcontractors, suppliers and vendors**

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP  
Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface  
Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install  
Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking,  
Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping,  
Trucking, CCGA

**Project:** RTE 67 HSFT  
**Project #:** 11-403204  
**Owner:** Caltrans

**BID DATE: October 25, 2016 at 2:00 PM**

**Hazard Construction Company**

**Contact:** Jeff Richardson ([jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com))  
PO Box 229000, San Diego, CA 92192  
**Phone:** (858) 587-3600 / **Fax:** (858) 453-6034

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

*Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.csr.ca.gov/PWCRSearch.action>*

**PROJECT:** CITY OF EL CAJON UPGRADE TRAFFIC SIGNALS - FLETCHER PARKWAY/BROADWAY

**BID DUE DATE:** OCTOBER 25, 2016 **BID TIME:** 2:00 P.M.

**S.C. VALLEY ENGINEERING, INC.,** is requesting bid proposals from **CERTIFIED DBE Subcontractors and Suppliers.** Trades requested, but not limited to, the following work items:

**Sign Installation and Fiber Optics.**

**Plans & Specs are available at no net cost to interested firms at: A copy of said specifications and the bid forms may be ordered or downloaded from the City website <http://www.cityofelcajon.us> or obtained at the office of the Purchasing Agent for a fee of \$30.00 (plus \$18.00 postage if mailing is requested). This amount is not refundable. A copy of plans and specs may also be obtained at our office at 668 Front Street El Cajon, CA 92020.**

**S.C. VALLEY ENGINEERING, INC.** will provide assistance with obtaining Bonds/Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide their contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals. DBE Subcontractors must provide a DBE certification number.

**If you have any questions regarding this project, please contact Pat Vaughan at 619-444-2366 or [pat@scvalleyinc.com](mailto:pat@scvalleyinc.com)**

**Sub-Bids, Sub-Proposals Requested**

*From Qualified and Certified DBE, MBE, WBE Subcontractors, Suppliers, Vendors for:*

**Project:** 69th Street and Mohawk Street Pump Station **Bid#** K-17-1401-DBB-3  
**Bid Date:** 11/10/16 @ 2:00 PM  
**Owner:** City of San Diego

**NOTICE:**

Quotes for Services & Supplies are needed: **423320** - Brck Stone, and Related Construction Material Merchant Wholesalers, **238218** - Electrical Contractors, **238138** - Framing Contractors, **238150** - Glass and Glazing Contractors, **238218** - Industrial Building Construction, **423840** - Industrial Supplies Merchant Wholesalers, **561730** - Landscape Services, **238140** - Masonry Contractors, **423388** - Other Construction Material Merchant Wholesalers, **236188** - Other Foundation, Structure, and Building Exterior Contractors, **238320** - Painting and Wall Covering Contractors, **238220** - Plumbing, Heating, and Air-Conditioning Contractors, **238118** - Poured Concrete Foundation and Structure Contractors, **238160** - Roofing Contractors, **238128** - Structural Steel and Precast Concrete Contractors, **221318** -Water Supply and Irrigation Systems, **238390** - Other Building Finishing Contractors, **238890** - All other Specialty Trade Construction, **237318** - Highway, Street, & Bridge Construction, **237116** - Water & Sewer Line and Related Structures Construction

**West Coast General Corporation**

13700 Stowe Dr., Suite 100  
Poway, CA 92064

**Contact:** Tom Wyer, [twyer@wcccorp.com](mailto:twyer@wcccorp.com)

**Phone:** (619) 561-4200 ext. 128 | **Fax:** (619) 561-4205  
An equal opportunity employer

*WCGC is willing to breakout any portion of the work to encourage DBE, MBE, WBE participation. Bonds will be required and WCGC can provide assistance in obtaining equipment, supplies, materials, bonds, lines of credit, and/or insurance. Plans and specs may be reviewed at the West Coast General Corporation office or [wcccorp.com/bidding/](http://wcccorp.com/bidding/) at no cost.*



**Requesting Bids - All TRADES**  
**Project:** Santa Barbara City College  
**Owner:** Santa Barbara Community College District  
**Location:** Santa Barbara

**BID DATE:** October 11, 2016 **Time:** 2:00 PM

**Straub Construction, Inc.**  
202 W. College Street, Suite 201  
Fallbrook, CA 92028  
760-414-9000  
760-414-9100 fax  
[plans@straubinc.com](mailto:plans@straubinc.com)

For more information on doing business with SCI and to view upcoming bids, please visit our website

[www.straubinc.com](http://www.straubinc.com)

Requesting bids - **ALL TRADES** Requested,  
Especially From **CERTIFIED**

**MBE | WBE**

For The Following Project:

**Imperial Valley Housing Authority  
Site Fencing**

Location: Brawley, CA

Owner: Imperial Valley Housing Authority

Bid Date: **October 18, 2016 @ 11:00 AM**

**A&N Quality Builders, Inc.**

Contact: Juan Agatep

998 Industry Way

El Centro, CA 92243

Phone: (760) 960-9488 / Fax: (760) 337-9154

E-mail: [juan@an-qualitybuilders.com](mailto:juan@an-qualitybuilders.com)

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE subcontractors, suppliers and vendors**

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP  
Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface  
Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install  
Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking,  
Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping,  
Trucking, QCQA

Project: RTE 67 HSFT

Project #: 11-4D3204

Owner: Caltrans

**BID DATE: October 20, 2016 at 2:00 PM**

**Hazard Construction Company**

Contact: Jeff Richardson ([richardson@hazardcon.com](mailto:richardson@hazardcon.com))

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDSE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, line of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://dshs.dir.ca.gov/PWCRSearch.action>

**PROJECT:** CITY OF EL CAJON UPGRADE TRAFFIC SIGNALS - FLETCHER  
PARKWAY/BROADWAY

**BID DUE DATE:** OCTOBER 25, 2016 **BID TIME:** 2:00 P.M.

S.C. VALLEY ENGINEERING, INC., is requesting bid proposals from **CERTIFIED DBE Subcontractors and Suppliers.** Trades requested, but not limited to, the following work items:

**Sign Installation and Fiber Optics.**

Plans & Specs are available at no net cost to interested firms at: A copy of said specifications and the bid forms may be ordered or downloaded from the City website <http://www.cityofelcajon.us> or obtained at the office of the Purchasing Agent for a fee of \$38.00 (plus \$18.00 postage if mailing is requested). This amount is not refundable. A copy of plans and specs may also be obtained at our office at 666 Front Street El Cajon, CA 92020.

S.C. VALLEY ENGINEERING, INC. will provide assistance with obtaining Bonds/Insurance/Credit Line/Equipment/Supplies/Materials. Subcontractors/Suppliers must provide their contractor's license number and Department of Industrial Relations (DIR) registration number on their bid proposals. DBE Subcontractors must provide DBE certification number.

If you have any questions regarding this project, please contact Pat Vaughan at 619-444-2366 or [pat@scvalleyinc.com](mailto:pat@scvalleyinc.com)

**Sub-Bids, Sub-Proposals Requested**

From Qualified and Certified **DBE, MBE, WBE** Subcontractors,  
Suppliers, Vendors for:

Project: 69th Street and Mohawk Street Pump  
Station Bid# K-17-1401-DBB-3

Bid Date: 11/10/16 @ 2:00 PM

Owner: City of San Diego

**NOTICE:**

Quotes for Services & Supplies are needed: **423328** - Brick, Stone, and Related Construction Material Merchant Wholesalers, **236218** - Electrical Contractors, **238138** - Framing Contractors, **238168** - Glass and Glazing Contractors, **238218** - Industrial Building Construction, **423840** - Industrial Supplies Merchant Wholesalers, **561738** - Landscape Services, **236140** - Masonry Contractors, **423390** - Other Construction Material Merchant Wholesalers, **238190** - Other Foundation, Structural, and Building Exterior Contractors, **238320** - Painting and Wall Covering Contractors, **238228** - Plumbing, Heating, and Air-Conditioning Contractors, **238118** - Poured Concrete Foundation and Structure Contractors, **238160** - Roofing Contractors, **238128** - Structural Steel and Precast Concrete Contractors, **221318** - Water Supply and Irrigation Systems, **238390** - Other Building Finishing Contractors, **238890** - All other Specialty Trade Construction, **237318** - Highway, Street, & Bridge Construction, **237110** - Water & Sewer Line and Related Structures Construction

**West Coast General Corporation**

13700 Stowe Dr., Suite 100

Poway, CA 92064

Contact: Tom Wyer, [twyer@wcccorp.com](mailto:twyer@wcccorp.com)

Phone: (619) 561-4200 ext. 128 | Fax: (619) 561-4205

An equal opportunity employer

WCGC is willing to breakout any portion of the work to encourage DBE, MBE, WBE participation. Bonds will be required and WCGC can provide assistance in obtaining equipment, supplies, materials, bonds, lines of credit, and/or insurance. Plans and specs may be reviewed at the West Coast General Corporation office or [wcccorp.com/bidding/](http://wcccorp.com/bidding/) at no cost.



Requesting Bids - All TRADES

Project: Santa Barbara City College

Owner: Santa Barbara Community College District

Location: Santa Barbara

BID DATE: October 11, 2016 Time: 2:00 PM

**Straub Construction, Inc.**

202 W. College Street, Suite 2D1

Fallbrook, CA 92028

76D-414-9DDD

76D-414-91DD fax

[plans@straubinc.com](mailto:plans@straubinc.com)

For more information on doing business with SCI and to view upcoming bids, please visit our website

[www.straubinc.com](http://www.straubinc.com)

**PROOF OF PUBLICATION**

**(2015.5 C.C.P.)**

**STATE OF CALIFORNIA**

**County of San Diego**

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 10,

In the year of 2016

\*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.  
Dated at: San Diego California, this 10th day of October, 2016.

*Lisa Lovelace*

LISA LOVELACE  
Editor

*Jessica Kovack*

JESSICA KOVACK  
Publisher

# REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

*Report is distributed each Monday*

Company Name: Hazard Construction Company

Contact Person: Estimator: Jeff Richardson jrichardson@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: Please fax proof to Apryle Briede abriede@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.*

*Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.*

Project Name: RTE 67 HSFT

Project #: 11-403204 Bid Date: 10/25/16 Bid Time: 2:00pm

Project Location: 11-SD-67-R4.6/19

Project Owner: Caltrans Phone #: \_\_\_\_\_

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) \_\_\_\_\_ (or attach sample ad).

**Select Certified Business Codes to be included in ad:**

- |   |                               |                              |                                       |                                 |                               |                               |
|---|-------------------------------|------------------------------|---------------------------------------|---------------------------------|-------------------------------|-------------------------------|
| <input checked="" type="checkbox"/> DBE | <input type="checkbox"/> UDBE | <input type="checkbox"/> WBE | <input type="checkbox"/> HUBZone      | <input type="checkbox"/> SDBE   | <input type="checkbox"/> SMBE | <input type="checkbox"/> SLBE |
| <input type="checkbox"/> DVBE           | <input type="checkbox"/> MBE  | <input type="checkbox"/> SBE | <input type="checkbox"/> 8A Certified | <input type="checkbox"/> SDVOSB | <input type="checkbox"/> ELBE | <input type="checkbox"/> VOSB |

Select Ad Size:  3.5" x 3.5" (\$50) \*Includes 2 consecutive weeks of publishing

3.5" x 5" (\$100) \*Includes 2 consecutive weeks of publishing

*\*If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

**Ad Run Dates:**

*Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):*

1. 10/10/16 2. 10/25/16 3. \_\_\_\_\_ 4. \_\_\_\_\_

**AGC Members receive 25% off listed rates.**

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3639  
DESTINATION ADDRESS 8748569  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/05 15:38  
TX/RX TIME 00' 52  
PGS. 2  
RESULT OK

### REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

*Report is distributed each Monday*

Company Name: Hazard Construction Company

Contact Person: Estimator: Jeff Richardson jrichardson@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: Please fax proof to Apryle Briede abriede@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.*

*Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.*

Project Name: RTE 67 HSFT

Project #: 11-403204 Bid Date: 10/25/16 Bid Time: 2:00pm

Project Location: 11-SD-67-R4.6/19

Project Owner: Caltrans Phone #: \_\_\_\_\_

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) \_\_\_\_\_ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- DBE
- UDBE
- WBE
- HUBZone
- SDBE
- SMBE
- SLBE
- MBE
- SBE
- RA Certified
- SDVOSB
- ELBE
- VOSB

## HAZARD CONSTRUCTION COMPANY

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

October 5, 2016

**LIST OF BIDDER'S - (FREE BIDDERS LIST AD)**

**FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161**

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE  
Please email proofs to Apryle abriede@hazardcon.com

**TO: Subcontractors and Suppliers**

**OWNER: Caltrans**

**PROJECT #: 11-403204**

**PROJECT: RTE 67 HSFT In and near Poway**

**LOCATION: San Diego County 11-SD-67-R4.6/19**

**BID DATE: 10/25/16 BID TIME: 2:00PM**

**CONTACT: Jeff Richardson [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)**

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

**IMPORTANT!** We are an Equal Opportunity Employer. **We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.** If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3645  
DESTINATION ADDRESS 8748569  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/05 16:17  
TX/RX TIME 00' 57  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

October 5, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE  
Please email proofs to Apryle [abrlede@hazardcon.com](mailto:abrlede@hazardcon.com)

TO: Subcontractors and Suppliers

OWNER: Caltrans

PROJECT #: 11-403204

PROJECT: RTE 67 HSFT In and near Poway

LOCATION: San Diego County 11-SD-67-R4.6/19

BID DATE: 10/25/16 BID TIME: 2:00PM

CONTACT: Jeff Richardson [irlchardson@hazardcon.com](mailto:irlchardson@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3646  
DESTINATION ADDRESS 18886993875  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/05 16:17  
TX/RX TIME 01' 02  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

October 5, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

- to: DAILY CDNSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE  
Please email proofs to Apryle abriede@hazardcon.com

TO: Subcontractors and Suppliers

OWNER: Caltrans

PROJECT #: 11-403204

PROJECT: RTE 67 HSFT In and near Poway

LOCATION: San Diego County 11-SD-67-R4.6/19

BID DATE: 10/25/16 BID TIME: 2:00PM

CONTACT: Jeff Richardson [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3647  
DESTINATION ADDRESS 18006422437  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/05 16:18  
TX/RX TIME 00' 53  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

October 5, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE  
Please email proofs to Apryle abriede@hazardcon.com

TO: Subcontractors and Suppliers

OWNER: Caltrans

PROJECT #: 11-403204

PROJECT: RTE 67 HSFT In and near Poway

LOCATION: San Diego County 11-SD-67-R4.6/19

BID DATE: 10/25/16 BID TIME: 2:00PM

CONTACT: Jeff Richardson [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

\*\*\*\*\*  
 \*\*\* FAX TX REPORT \*\*\*  
 \*\*\*\*\*

TRANSMISSION OK

JOB NO. 3648  
 DESTINATION ADDRESS 13122757197  
 SUBADDRESS  
 DESTINATION ID  
 ST. TIME 10/05 16:18  
 TX/RX TIME 00' 59  
 PGS. 2  
 RESULT OK



Phone (858) 587-3600  
 Fax (858) 453-6034  
 6465 Marindustry Place  
 San Diego, CA 92121  
 hazardconstruction.com  
 License No. 750542A/B

October 5, 2016

**LIST OF BIDDER'S - (FREE BIDDERS LIST AD)**

**FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161**

to: DAILY CONSTRUCTION REPORTER	Attn: Jessica	Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge)	Attn: Joy	Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub)	Attn: PLAN ROOM	Fax: (800) 642-2437
to: BID CLERK	Attn: Diane	Fax: (312) 275-7197

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE  
 Please email proofs to Apryle abriede@hazardcon.com

**TO: Subcontractors and Suppliers**

**OWNER: Caltrans**

**PROJECT #: 11-403204**

**PROJECT: RTE 67 HSFT In and near Poway**

**LOCATION: San Diego County 11-SD-67-R4.6/19**

**BID DATE: 10/25/16 BID TIME: 2:00PM**

**CONTACT: Jeff Richardson [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)**

**NOTES:** A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide  
SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

for CT 11-403204 RTE 67 HFST  
in San Diego County,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our bid room or visit the agency's website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_pri\\_orweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri_orweek.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT  
\*\*\*

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson  
6465 Marindustry Drive  
San Diego,CA,92121  
Phone:(858) 587-3600  
Fax:(858) 453-6034  
Email:jrichardson@hazardcon.com

Bid Due on:10/25/2015 at 02:00 PM  
Solicitation Number: 11-403204

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Oct 06 15:01:44 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide  
SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

for CT 11-403204 RTE 67 HFST  
in San Diego County,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our bid room or visit the agency's website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_pri\\_orweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_pri_orweek.php)

\*\*\* THIS IS A PREVAILING WAGE PROJECT  
\*\*\*

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCIInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jeff Richardson  
6465 Marindustry Drive  
San Diego,CA,92121  
Phone:(858) 587-3600  
Fax:(858) 453-6034  
Email:jrichardson@hazardcon.com

Bid Due on:10/25/2015 at 02:00 PM  
Solicitation Number: 11-403204

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.  
Located Online at: [http://www.compliancenes.com/classified\\_daily](http://www.compliancenes.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Oct 06 15:01:44 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

## Directory of Bids



e-mail updates

← Back to Directory

### RTE 67 HFST

**Category:** Construction, Requests for Subs/Suppliers

**Project Agency Owner:** CT 11-403204

**Name of Prime Contractor:** Hazard Construction Company

**Opportunity Description:** Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**Bid Due Date:**

10/25/16

**Time Bid is Due:** 2:00 pm

**Contact Name:** Jeff Richardson

**Contact Address:** 6465 Marindustry Drive San Diego, CA 92121

**Contact Phone Number:** 858-587-3600

**Contact Fax:** 858-453-6034


**Contact Email:** [jnrichardson@hazardcon.com](mailto:jnrichardson@hazardcon.com)

### Client Success

**SDCOC has assisted clients in obtaining over \$925 Million in contracts!**

View some of our client success stories at: [SDCOC Success Stories](#)

### SDCOC Sponsors



**Website Address:** <http://www.hazardconstruction.com>

A Program of:



San Diego Contracting Opportunities Center (SDCOC)  
4007 Camino del Rio South, Suite 210  
San Diego, CA 92108-4189  
Copyright 2015  
619.285.7020 | [sdcoc@ptac-sandiego.org](mailto:sdcoc@ptac-sandiego.org)

**Website Design By:**





# Exhibit D

## Agencies Contacted



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

---

## REQUEST FOR ASSISTANCE

**DATE:** October 12, 2016  
**TO:** Subcontractors and Suppliers  
**OWNER:** State of California (Caltrans)  
**PROJECT #:** 11-403204  
**PROJECT:** RTE 67 HSFT  
**LOCATION:** 11-SD-67 R4.6/19 Lakeside, CA  
**BID DATE:** 10/25/2016 **BID TIME:** 2:00PM  
**CONTACT:** Jeff Richardson [jrichardson@hazardcon.com](mailto:jrichardson@hazardcon.com)

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Prepare WPCP, Temporary Erosion Control, Remove Existing Striping & Pavement Marking, High Friction Surface Treatment, Place HMA Dike, CIDH Drilling, CIDH Reinforcement, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Roadside Signs, Midwest Guard System, Pavement Striping and Marking, Subsurface Locator, CCTV, Changeable Message Sign, HMA Supply, PCC Supply, Concrete Pumping, Trucking, QCQA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/adv\\_priorweek.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php)

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCIInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

Please forward any information you may have to (858) 587-3600 or [bidinvites@hazardcon.com](mailto:bidinvites@hazardcon.com).

Thank you for your assistance.  
Estimating

## Apryle Briede

---

**From:** Apryle Briede  
**Sent:** Thursday, October 13, 2016 10:39 AM  
**To:** 'chida@sdvoice.info'; 'info@ccblackchamber.com'; 'info@disabledbusiness.com';  
'information@abasd.org'; 'sandiegoaacp@earthlink.net'; 'llangworthy@dyna-sd.com';  
'samya.sdchcc@gmail.com'; 'info@wcoeusa.org'; 'info@indianhrcenter.org';  
'sdul@adul.org'  
**Subject:** REQUEST FOR ASSISTANCE  
**Attachments:** Agency Request for Assistance.doc

Please see the attached bid invitation for CT 11-403204 the RTE 67 HSFT, bidding on 10/25/16. We are requesting Assistance for Certified DBE Subcontracts & Suppliers.

Regards,

Apryle Briede  
Contracts & Estimating  
Hazard Construction Company

Home → Construction Contract Awards → Opt-in Records

# Opt-in Records

## Search Results: Opt-in's on 11-403204

17 Opt-in records found.

11-403204	Sika Corporation
	415 Devon Court San Ramon, CA 94583
	Phone: 9257856241      Fax Number:
	Disadvantaged status:
	Services offered:
11-403204	The Construction Zone <i>office @theconstructionzone.us.com</i>
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013      Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a>
11-403204	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747      Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
11-403204	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411      Fax Number: 775-331-1572

	Disadvantaged status:
	Services offered: rumble strips
11-403204	<p>Full Traffic Maintenance, Inc</p> <p>217 Lewis Court Corona</p> <p>Phone: (951) 520-9990 Fax Number: (951) 520-9980</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day &amp; Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum &amp; Roll Up) Sale Products: Day &amp; Night Cones, 8lb &amp; 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT &amp; 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 &amp; 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up &amp; Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>
11-403204	<p>HiWay Safety</p> <p>520 W. Grand Ave Escondido, CA 92025</p> <p>Phone: 760-745-2250 Fax Number: 760-745-2094</p> <p>Disadvantaged status:</p> <p>Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers &amp; Balloon lights, Crash barrels, Safety Vests &amp; Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.</p>
11-403204	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Grind for rumble strips</p>
11-403204	Statewide Traffic Safety & Signs, Inc.

	<p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-403204	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pems, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
11-403204	<p>Environmental Waste Disposal, Inc</p> <p>19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704</p> <p>Phone: 949 466 8857 Fax Number: 949 242 2479</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: profiling, transportation and disposal of hazardous waste including TWW, soils</p>
11-403204	<p>American Civil Constructors West Coast LLC</p> <p>2990 Bay Vista Court Benicia CA 94510</p> <p>Phone: 707-746-8028 Fax Number: 707-747-0593</p> <p>Disadvantaged status:</p> <p>Services offered: We will be providing sub quotes for the high friction surface treatment portion of work. Please contact us to request a quote.</p>

11-403204	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services	
11-403204	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
11-403204	SealRight Paving	
	9053 Olive Dr. San Diego CA 91977	
	Phone: 619-465-7411	Fax Number: 619-465-7411
	Disadvantaged status: DBE	
	Services offered: 390132 HOT MIX ASPHALT (TYPE A) 390136 MINOR HOT MIX ASPHALT 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)	
11-403204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
11-403204	Power-Tech Engineers, Inc.	
	355 South Lemon Avenue, Suite A Walnut, CA 91789	
	Phone: 9095955314	Fax Number: 9095955394
	Disadvantaged status: DBE SBE	
	Services offered: <a href="http://www.ptei.net">http://www.ptei.net</a> ; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN   PROJECT MANAGEMENT   CONSTRUCTION MANAGEMENT   TESTING AND COMMISSIONING Project Management: scheduling review and	

	<p>audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes &amp; non-conformance issues; field engineering support (all disciplines); on-site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support.                  Construction Management: resident engineering; construction/contract administration; cost/ schedule controls; contract change/claim management; quality assurance/ quality controls; commissioning and start-up.</p>
11-403204	<p>Select Electric, Inc.                  13250 Kirkham Way Poway, CA 92064                  Phone: 619-460-6060      Fax Number: 619-460-6069                  Disadvantaged status:                  Services offered:</p>

Back To Query Form

**Search Returned 34 Records**

Thu Oct 06 08:45:38 PDT 2016

**Query Criteria**

District: 11  
 County: SAN DIEGO  
 Naics Category: 23 Construction  
 Work Codes: C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION  
 Firm Type: DBE

<b>Firm ID</b>	40592
<b>Firm/DBA Name</b>	A PLUS SIGNS, INC.
<b>Address Line1</b>	4270 N. BRAWLEY
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93722
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pacheco@1430espn.com
<b>Contact Name</b>	CHRIS PACHECO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	275-0700
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	275-7482
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	01; 02; 05; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 23; 24; 27; 28; 30; 31; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 46; 48; 49; 50; 54; 55; 56;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238210; 238990; 323115; 332323; 339950;

**ACDBE NAICS**

<b>Work Codes</b>	C5601 SIGN STRUCTURE; F5095 Decals, Signs;
<b>Licenses</b>	C45 Electrical Sign Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** KIM@acefencecompany.com  
**Contact Name** AMERICA TANG  
**Area Code** ( 626 )  
**Phone Number** 333-0727  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990;

**ACDBE NAICS**

**Work Codes**

C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;

**Licenses**

A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

**Trucks**

**Gender**

F

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

**Firm ID** 40771  
**Firm/DBA Name** ACM LIGHTING  
**Address Line1** 201 S. MERRILL ST.  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92882  
**Zip Code2**

**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

**Certification Type** DBE  
**EMail** acmlighting@sbcglobal.net  
**Contact Name** CARLOS MORALES SR.  
**Area Code** ( 951 )  
**Phone Number** 272-4881  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 272-4838  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;

**Districts**

03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

238210;

**ACDBE NAICS**

**Work Codes**

C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;

**Licenses**

C10 Electrical Contractor;

**Trucks**

<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	16345
<b>Firm/DBA Name</b>	ALERT-O-LITE, INC
<b>Address Line1</b>	2379 S G STREET
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93721
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BDX 12224
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93777
<b>Mailing Zip Code2</b>	2224
<b>Certification Type</b>	DBE
<b>EEmail</b>	debbieh@alertolite.com
<b>Contact Name</b>	DEBBIE HUNSAKER
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	453-2474
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	453-3250
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238990; 423610; 423830; 423990; 532412;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;  
 C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

**Licenses**

**Trucks**

<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	33825
<b>Firm/DBA Name</b>	AMERICAN STEEL PLACERS, INC.
<b>Address Line1</b>	603 S. ARROWHEAD AVENUE
<b>Address Line2</b>	
<b>City</b>	SAN BERNARDINO
<b>State</b>	CA
<b>Zip Code1</b>	92408
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	Rusty@steelplacers.com
<b>Contact Name</b>	RUSSELL ROBERTSON
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	884-6031

**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 884-6032  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS; C50 Reinforcing Steel Contractor;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 42378  
**Firm/DBA Name** BELLCURVE AND SYNCNETWORKS  
**Address Line1** 5300 REYNIER AVENUE  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90056  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** syncnetworks@gmail.com  
**Contact Name** ABIYOU ADMASSU  
**Area Code** ( 310 )  
**Phone Number** 678-5018  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 424 )  
**Fax Phone Number** 331-5242  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 541380; 541512; 541519; 811219;

**ACDBE NAICS**

**Work Codes** C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8711 COMPUTER; I7378 COMPUTER MAINTENANCE & REPAIR; C10 Electrical Contractor;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 36219  
**Firm/DBA Name** BLANCO CONSTRUCTION  
**Address Line1** 19320 DALLAS AVENUE  
**Address Line2**  
**City** RIVERSIDE  
**State** CA  
**Zip Code1** 92508  
**Zip Code2**  
**Mailing Address Line1**

**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** lawym2004@aol.com; blancoconst@aol.com  
**Contact Name** LEONARDO BLANCO  
**Area Code** ( 951 )  
**Phone Number** 250-6692  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 602-2050  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;  
**Districts** 01; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE  
 ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING;  
 C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920  
 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT  
 JDINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE;  
 C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING  
 STEEL; E4952 SEWERAGE SYSTEMS;  
 A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

---

**Firm ID** 13602  
**Firm/DBA Name** CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN  
 ENTERPRISE  
**Address Line1** 13421 SNOW ROAD  
**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93314  
**Zip Code2**  
**Mailing Address Line1** PO BOX 81926  
**Mailing Address Line2**  
**Mailing City** BAKERSFIELD  
**Mailing State** CA  
**Mailing Zip Code1** 93380  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** paustin@austin-enterprise.com  
**Contact Name** PATTI AUSTIN  
**Area Code** ( 661 )  
**Phone Number** 589-1001  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 589-9509  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST  
 ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL

COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROU & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D06 Concrete Related Services;

<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<hr/>	
<b>Firm ID</b>	31277
<b>Firm/DBA Name</b>	CALIFORNIA PROFESSIONAL ENGINEERING INC
<b>Address Line1</b>	929 OTTERBEIN AVENUE, UNIT E
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91746
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	van@cpengineeringinc.com
<b>Contact Name</b>	VAN TAN NGUYEN
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	810-1338
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	810-1322
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 15; 19; 30; 33; 36; 37;
<b>Districts</b>	06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238210;

**ACDBE NAICS**

**Work Codes**

C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;  
 A General Engineering Contractor; C10 Electrical Contractor;

<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE
<hr/>	
<b>Firm ID</b>	31969
<b>Firm/DBA Name</b>	CONTECH CONCRETE TECHNIQUES, INC
<b>Address Line1</b>	5819 E. HARVARD
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93727
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	5819 E. HARVARD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93727
<b>Mailing Zip Code2</b>	

<b>Certification Type</b>	DBE
<b>E Mail</b>	contechg@gmail.com
<b>Contact Name</b>	JIM GARCIA
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	251-8818
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	251-8821
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238110;

**ACDBE NAICS**

**Work Codes**

C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;  
C08 Concrete Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
HISPANIC  
DBE

**Firm ID**

43116

**Firm/DBA Name**

DON H MAHAFFEY DRILLING CO

**Address Line1**

1800 SOUTH ALAMEDA STREET

**Address Line2**

**City**

COMPTON

**State**

CA

**Zip Code1**

90221

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

DBE

**E Mail**

amahaffey@mahaffeycompanies.com

**Contact Name**

ASHLEY MAHAFFEY TULLIUS

**Area Code**

( 310 )

**Phone Number**

668-2030

**Alt Area Code**

( 310 )

**Alt Phone Number**

245-6157

**Fax Area Code**

( 310 )

**Fax Phone Number**

668-2040

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

237310; 237990; 238910; 238990;

**ACDBE NAICS**

**Work Codes**

C1580 MODIFY BRIDGE ITEM; C1970 EMBANKMENT CONSTRUCTION; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;  
A General Engineering Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
HISPANIC  
DBE

**Firm ID** 24176  
**Firm/DBA Name** EAGLE ENGINEERING AND CDNSTRUCTION, INC  
**Address Line1** 1175 PALOMAR DRIVE  
**Address Line2**  
**City** REDWOOD CITY  
**State** CA  
**Zip Code1** 94062  
**Zip Code2** 3634  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** brooks.curtis@att.net  
**Contact Name** CURTIS BROOKS  
**Area Code** ( 650 )  
**Phone Number** 367-6000  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 650 )  
**Fax Phone Number** 367-6262  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 221119; 237990; 236110; 238120; 236910; 333611; 517110;

**ACDBE NAICS**

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1560 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CDNCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C6602 SIGNAL & LIGHTING; C6605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C6611 RAMP METERING SYSTEM; C6770 CONSTRUCTION MANAGEMENT; C9658 RESIDENTIAL ELECTRICAL; C9666 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4610 TELEPHONE COMMUNICATIONS; E4620 TELEGRAPH & OTHER CDMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATIDN UTILITY SERVICES;  
 A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

**Work Codes**

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 42305  
**Firm/DBA Name** EW CORPORATION INDUSTRIAL CONSTRUCTORS  
**Address Line1** 1002 EAST MAIN STREET  
**Address Line2**  
**City** EL CENTRO  
**State** CA  
**Zip Code1** 92243  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** esparzat@ewcorporation.com

**Contact Name** TIBERIO R. ESPARZA  
**Area Code** ( 760 )  
**Phone Number** 337-0020  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 337-0030  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 15; 19; 30; 33; 36; 37; 40; 42; 56;  
**Districts** 05; 06; 07; 08; 11; 12;  
**DBE NAICS** 237130; 237310; 237990; 238120; 332114; 332312; 332313; 332710; 332812; 332996;

**ACDBE NAICS**

**Work Codes**

C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;  
 A General Engineering Contractor; C08 Concrete Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**E-Mail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

**Counties**

**Districts**

**DBE NAICS**

41700  
 G & G ELECTRIC INC  
 4229 GILES COURT  
 RIVERSIDE  
 CA  
 92503

DBE  
 chvz\_glbri@yahoo.com  
 GILBERTO CHAVEZ

( 951 )  
 572-0196  
 ( 562 )  
 755-7297  
 ( 951 )  
 689-2694  
 DEPARTMENT OF TRANSPORTATION  
 19; 30; 33; 36; 37;  
 07; 08; 11; 12;  
 238210;

**ACDBE NAICS**

**Work Codes**

C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;  
 C10 Electrical Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

31176  
 GLOBAL ROAD SEALING, INC

**Address Line1** 10832 DOROTHY AVE  
**Address Line2**  
**City** GARDEN GROVE  
**State** CA  
**Zip Code1** 92843  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** grs@globalroadsealing.com  
**Contact Name** TRI LA  
**Area Code** ( 714 )  
**Phone Number** 893-0845  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 893-0945  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238210; 238910;

**ACDBE NAICS**

**Work Codes**

C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;  
 A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender** M  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 14089  
**Firm/DBA Name** IN-LINE FENCE & RAILING CO., INC  
**Address Line1** 1307 WALNUT STREET  
**Address Line2**  
**City** RAMONA  
**State** CA  
**Zip Code1** 92065  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2637  
**Mailing Address Line2**  
**Mailing City** RAMONA  
**Mailing State** CA  
**Mailing Zip Code1** 92065  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** julie@inlinerail.com  
**Contact Name** DAVID ORTIZ  
**Area Code** ( 760 )  
**Phone Number** 789-0282  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 789-0689  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 13; 30; 33; 36; 37;  
**Districts** 08; 11; 12;  
**DBE NAICS** 238990;

**ACDBE NAICS**

**Work Codes** C8000 FENCING; C8320 METAL BEAM GUARD RAILING; C8501  
**Licenses** PAVEMENT MARKING;  
**Trucks** C13 Fencing Contractor;  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 447  
**Firm/DBA Name** K R C SAFETY CO. INC.  
**Address Line1** 7821 WEST SUNNYVIEW  
**Address Line2**  
**City** VISALIA  
**State** CA  
**Zip Code1** 93291  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** garyc@krcsafety.com  
**Contact Name** GARY CASTRO  
**Area Code** ( 559 )  
**Phone Number** 732-0393  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 732-2684  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990;  
 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes** C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS &  
 BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201  
 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE  
 K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION  
 CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930  
 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE  
 CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN  
 STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR  
 HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL  
 BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405  
 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED  
 TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;  
 C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907  
 CONSTRUCTION EQUIPMENT RENTAL;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic  
 Control Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

**Firm ID** 30847  
**Firm/DBA Name** KERN COUNTY CUSTOM CONCRETE  
**Address Line1** 4916 COLLEGE AVE

**Address Line2**  
**City** BAKERSFIELD  
**State** CA  
**Zip Code1** 93306  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** JerryKCCC@yahoo.com  
**Contact Name** MR. JERRY M. FUENTEZ  
**Area Code** ( 661 )  
**Phone Number** 872-4602  
**Alt Area Code** ( 661 )  
**Alt Phone Number** 865-7465  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 872-4602  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238110; 238120; 238990; 327390;

**ACDBE NAICS**

**Work Codes**

C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE  
 CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-  
 PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE  
 STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH  
 PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST  
 CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501  
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE  
 CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460  
 METAL FORGINGS & STAMPINGS;  
 C08 Concrete Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**EMail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

42683  
 LA STEEL SERVICES, INC.  
 1760 CALIFORNIA AVENUE

CORONA  
 CA  
 92881  
 3397

DBE  
 lee.albright@LAsteelservices.com  
 LEE ALBRIGHT  
 ( 951 )  
 393-2013  
 ( 951 )  
 751-5048  
 ( )

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY  
 (MTA)  
 15; 19; 30; 33; 36; 37; 42; 56;

**Counties**  
**Districts** 05; 06; 07; 08; 11; 12;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C5201 REINFORCING STEEL;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 34508  
**Firm/DBA Name** MAD STEEL INC.  
**Address Line1** 277 WEST ALLEN AVENUE  
**Address Line2**  
**City** SAN DIMAS  
**State** CA  
**Zip Code1** 91773  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** madsteelinc@aol.com  
**Contact Name** ALBERT DOMINGUEZ  
**Area Code** ( 909 )  
**Phone Number** 592-3443  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 394-0724  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238120; 238990;

**ACDBE NAICS**

**Work Codes** C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;  
**Licenses** C50 Reinforcing Steel Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 40834  
**Firm/DBA Name** NUNO IRON & MFG, INC  
**Address Line1** 315 BITTERWATER RD.  
**Address Line2**  
**City** KING CITY  
**State** CA  
**Zip Code1** 93930  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**

<b>Certification Type</b>	DBE
<b>EMail</b>	bpantoja@nunoiron.com
<b>Contact Name</b>	MARCELINO NUNO II
<b>Area Code</b>	( 831 )
<b>Phone Number</b>	386-0513
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 831 )
<b>Fax Phone Number</b>	386-9976
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	236120; 332322; 332323; 332710; 332996; 339950;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3490 FABRICATED METAL PRODUCTS; D3590 INDUSTRIAL MACHINERY MANUFACTURING; D3990 MISC MANUFACTURES; B General Building Contractor; C23 Ornamental Metal Contractor; C51 Structural Steel Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	102
<b>Firm/DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	422-9204
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C6501 PAVEMENT MARKING; C9906 SANDBLASTING;
<b>Licenses</b>	B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 41944  
**Firm/DBA Name** ROC EQUIPMENT LLC  
**Address Line1** 2065 WEST PARKWAY BLVD  
**Address Line2**  
**City** SALT LAKE CITY  
**State** UT  
**Zip Code1** 84119  
**Zip Code2**  
**Mailing Address Line1** P O BOX 3143  
**Mailing Address Line2**  
**Mailing City** SALT LAKE CITY  
**Mailing State** UT  
**Mailing Zip Code1** 84110  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vanessa@rocequipment.com  
**Contact Name** VANESSA LUCIDO  
**Area Code** ( 801 )  
**Phone Number** 214-6126  
**Alt Area Code** ( 801 )  
**Alt Phone Number** 913-2834  
**Fax Area Code** ( 801 )  
**Fax Phone Number** 214-6144  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 10; 19; 30; 33; 37; 38; 56;  
**Districts** 04; 06; 07; 08; 11; 12;  
**DBE NAICS** 238910; 423810; 423830; 532412; 532490;

**ACDBE NAICS**

**Work Codes** C4901 FURNISH & DRIVE PILING; C4906 CAST-IN-DRILLED-HOLE  
 CONCRETE PILING; I7350 MISC EQUIPMENT RENTAL & LEASING;  
 D30 Pile Driving / Pressure Foundation Jacking;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 39473  
**Firm/DBA Name** ROUCH REBAR, INC.  
**Address Line1** 5220 CLARK AVE, SUITE 205  
**Address Line2**  
**City** LAKEWOOD  
**State** CA  
**Zip Code1** 90712  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rouchrebar@gmail.com  
**Contact Name** STEPHANIE R. DUNYON  
**Area Code** ( 562 )  
**Phone Number** 788-0401  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 631-0137  
**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 238120;

**ACDBE NAICS**

**Work Codes** C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE  
**Licenses** PIPE, ARCH & PIPE ARCH;  
**Trucks** C50 Reinforcing Steel Contractor;  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 40362  
**Firm/DBA Name** SAN DIEGO STEEL SOLUTIONS  
**Address Line1** 579 ENTERPRISE ST  
**Address Line2**  
**City** ESCONDIDO  
**State** CA  
**Zip Code1** 92029  
**Zip Code2**  
**Mailing Address Line1** 579 ENTERPRISE STREET  
**Mailing Address Line2**  
**Mailing City** ESCONDIDO  
**Mailing State** CA  
**Mailing Zip Code1** 92029  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** sdsteelsolutions@yahoo.com  
**Contact Name** GUILLERMINA SUMMERLIN  
**Area Code** ( 760 )  
**Phone Number** 489-9990  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 489-8610  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 33; 36; 37;  
**Districts** 08; 11;  
**DBE NAICS** 238120; 238190; 332323;

**ACDBE NAICS**

**Work Codes** C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;  
**Licenses** C51 Structural Steel Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 32232  
**Firm/DBA Name** STATEWIDE STRIPES, INC  
**Address Line1** 7320 MISSION GORGE ROAD  
**Address Line2**  
**City** SAN DIEGO  
**State** CA  
**Zip Code1** 92120  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 600710  
**Mailing Address Line2**  
**Mailing City** SAN DIEGO  
**Mailing State** CA  
**Mailing Zip Code1** 92160  
**Mailing Zip Code2**  
**Certification Type** DBE

**E-Mail** dawn@statewidestripes.com  
**Contact Name** DAVID BRILHANTE  
**Area Code** ( 858 )  
**Phone Number** 560-6887  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 560-0158  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 238320; 238990; 561990;

**ACDBE NAICS**

**Work Codes**

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;  
 C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 HISPANIC  
 DBE

**Firm ID**

**Firm/DBA Name**

**Address Line1**

**Address Line2**

**City**

**State**

**Zip Code1**

**Zip Code2**

**Mailing Address Line1**

**Mailing Address Line2**

**Mailing City**

**Mailing State**

**Mailing Zip Code1**

**Mailing Zip Code2**

**Certification Type**

**E-Mail**

**Contact Name**

**Area Code**

**Phone Number**

**Alt Area Code**

**Alt Phone Number**

**Fax Area Code**

**Fax Phone Number**

**Agency Name**

42910  
 STRAIGHT STRIPE PAINTING INC  
 1812 WEST SUNSET #1-525

ST. GEORGE  
 UT  
 84770

DBE  
 kcheever@straightstripe.com  
 KAREN J CHEEVER

( 435 )  
 656-0930  
 ( 435 )  
 669-9520  
 ( 435 )  
 634-0580

DEPARTMENT OF TRANSPORTATION  
 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19;  
 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38;  
 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57;  
 58;

**Counties**

**Districts**

**DBE NAICS**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 237310; 238990;

**ACDBE NAICS**

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;  
 C32 Parking and Highway Improvement Contractor;

F  
 CAUCASIAN  
 DBE

**Firm ID**

2003

<b>Firm/DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILLMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C32 Parking and Highway Improvement Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
CAUCASIAN  
DBE

<b>Firm ID</b>	38033
<b>Firm/DBA Name</b>	TRAFFIC LOOPS CRACKFILLING, INC
<b>Address Line1</b>	1915 W BALL RD.
<b>Address Line2</b>	
<b>City</b>	ANAHEIM
<b>State</b>	CA
<b>Zip Code1</b>	92804
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	946 S. EMERALD ST
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANAHEIM
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92804
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	trafficloops@sbcglobal.net
<b>Contact Name</b>	MAI-LAN NGUYEN
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	520-4026
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	520-4027
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238210; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
<b>Licenses</b>	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	39484
<b>Firm/DBA Name</b>	UDBE STEEL
<b>Address Line1</b>	5214 WESTERFIELD STREET
<b>Address Line2</b>	
<b>City</b>	RIVERSIDE
<b>State</b>	CA
<b>Zip Code1</b>	92509
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	udbest.eef2011@gmail.com
<b>Contact Name</b>	ROMEO BELTRAN
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	529-3359
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	224-9797
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
<b>Districts</b>	03; 04; 05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

<b>Work Codes</b>	C5201 REINFORCING STEEL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	33824
<b>Firm/DBA Name</b>	UNITED TRAFFIC SERVICES & SUPPLY, INC.
<b>Address Line1</b>	14000 E. VALLEY BLVD.
<b>Address Line2</b>	
<b>City</b>	CITY OF INDUSTRY
<b>State</b>	CA
<b>Zip Code1</b>	91746
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dora@unitedtraffic.net

**Contact Name** DORA PINA  
**Area Code** ( 626 )  
**Phone Number** 961-5736  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 818 )  
**Fax Phone Number** 961-4746  
**Agency Name** LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
**Counties** 07; 10; 13; 19; 21; 27; 28; 30; 31; 33; 34; 36; 37; 39; 40; 41; 42; 43; 44; 48; 54; 56;  
**Districts** 03; 04; 05; 06; 07; 08; 10; 11; 12;  
**DBE NAICS** 238910; 238990; 339950;

**ACDBE NAICS**

**Work Codes** C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;  
**Licenses** A General Engineering Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 42783  
**Firm/DBA Name** WEST PACIFIC ELECTRIC COMPANY  
**Address Line1** 20071 W GLENDALE AVENUE  
**Address Line2**  
**City** LEMOORE  
**State** CA  
**Zip Code1** 93245  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 368  
**Mailing Address Line2**  
**Mailing City** LEMOORE  
**Mailing State** CA  
**Mailing Zip Code1** 93245  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** westpacificelectricco@gmail.com  
**Contact Name** VIRGINIA ANN VILLA  
**Area Code** ( 559 )  
**Phone Number** 924-6422  
**Alt Area Code** ( 559 )  
**Alt Phone Number** 469-4729  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 924-4826  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 221122; 238210;

**ACDBE NAICS**

**Work Codes** C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C46 Solar Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

**Firm ID** 32405

**SUSPENDED** Y  
**SUSPENDED DATE AS OF** 05/26/2016  
**Firm/DBA Name** WILEY CONSTRUCTION COMPANY, INC.  
**Address Line1** 310 VIA DEL NORTE  
**Address Line2**  
**City** OCEANSIDE  
**State** CA  
**Zip Code1** 92058  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** wiley@wileyconstruction.com  
**Contact Name** HARVESTER WILEY  
**Area Code** ( 760 )  
**Phone Number** 967-0982  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 760 )  
**Fax Phone Number** 967-1023  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 37; 54;  
**Districts** 06; 07; 11;  
**DBE NAICS** 236115; 236116; 236117; 236118; 238190;

**ACDBE NAICS**

**Work Codes** C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING;  
 C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;  
 C9846 ADDITIONS, ALTERATIONS OR REPAIRS;  
 B General Building Contractor;

**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 33077  
**Firm/DBA Name** WIRENET COMMUNICATIONS, INC  
**Address Line1** 4355 E. AIRPORT DRIVE, STE 104  
**Address Line2**  
**City** ONTARIO  
**State** CA  
**Zip Code1** 91761  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** garreola@wirenetcomm.com  
**Contact Name** ROBERT GABRIEL ARREOLA  
**Area Code** ( 909 )  
**Phone Number** 986-3290  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Fax Area Code** ( 909 )  
**Fax Phone Number** 986-6490  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 56;  
**Districts** 07; 08; 11; 12;

**DBE NAICS** 238210;

**ACDBE NAICS**

**Work Codes**

C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING;  
C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;  
C07 Low Voltage Systems Contractor; C10 Electrical Contractor;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

---

[Back To Query Form](#)



# Exhibit E

## Additional Data

**Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):**

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.



Phone (858) 587-3600  
 Fax (858) 453-6034  
 6465 Marindustry Place  
 San Diego, CA 92121  
 hazardconstruction.com  
 License No. 750542 A/B

**To:** Department of Transportation  
 1727 30th Street  
 Sacramento, CA 95816

**Date:** October 28, 2016  
  
**From:** Jeff Richardson

Re: 11-403204 RTE 67

10-31-15 12:55 RCVD

**WE ARE SENDING YOU**

NO.	DESCRIPTION
1	Original DBE Commitment
1	Original Good Faith Effort

**THESE ARE TRANSMITTED as checked below:**

X

As Requested  
 For Your Action  
 For Your Approval  
 For Your Signature


For Your Correction  
 Signed As Requested  
 For Your Distribution  
 For Your Files

**REMARKS:**

---



---



---



---