STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Third Bidder

2014 04 14 A10:38 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
11-406504

BID AMOUNT:
$ 3,198,803.00

BID OPENING DATE:
March 27, 2014

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT, %:
5%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
Not Applicable

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
Please See Attached Spreadsheet				

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $30,191.00

0.9 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Jeffrey A. Turner
Vice President

March 31, 2014
Date

760 916-9100
(Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE COMMITMENT ATTACHMENT

Job Name: **Route 15 High Tension Cable Barrier**
Bid Amount: **$3,198,803.00**

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIAL TO BE PROVIDED	NAME OF DBE'S	CERTIFICATION NO.	ADDRESS	PHONE #	DOLLAR AMOUNT DBE $
19 &20	Asphalt Dike and Related (Partial)	A.C. Dike Co.,	219	2788 Ventura Dr. Lincoln, CA 95648	(916) 652-0159	$10,326.00
2	Construction Area Signs and Related (Partial)	Maneri Traffic Control	38078	47423 Rainbow Canyon, Temcula, CA 92592	(951) 695-5104	$8,965.00
9	SWPPP and Related (Partial)	Terra West, Inc.	36931	1061 Tierra del Rey, Suite 204, Chula Vista, CA 91910	(619) 591-1007	$700.00
29	Trucking and Related (Partial)	Pruitt Trucking, Inc.	36358	214 W. Poppyfields Drive, Altadena, CA 91001	(626) 398-4500	$10,200.00
				Total Claimed Participation		$30,191.00
				% of Work Achieved		**0.9%**
				DBE Goal %		**5%**
				DBE Goal $		$159,940.15

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SD COUNTY RT. 15 11-406504

BIDS : 3/27/14

"PLACE ONLY"* 3510 LF ASPHALT DIKE (A&C) @2.60 LF =$9,126

Additional move $1200

Bond 1.5% $10,326

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 11-406504	**TO: PLANHOLDER**
BID DATE: 03/27/14	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $6,880.00 **WITH USING MTC FOR ITEM #3**

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $8,965.00 **WITHOUT USING MTC FOR ITEM #3**

PROJECT FUNDING SIGNS INCLUDED?
YES PER TOH WMY @ 9:11 AM

ADDITIONAL ITEMS:

ITEM #4- $52.00 ITEM #5- $4,200.00 (INCLUDES 2 PCMS FOR 90 WORKING DAYS)
ITEM #7- $180.00 ITEM #22- $13.85 ITEM #23- $15.85
ITEM #24- $290.00 ITEM #25- $85.00

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS) - $1,295.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $750.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. **MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.**

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

TERRA WEST INC.
engineering contractor

Prop #: 13-041
March 26, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-406S04**
Location: **Rte 15**
Bid Date: **3/27/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
9	Prepare Water Pollution Control Program	1	LS	$700.00	$700.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at $65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of $85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A $10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

PRUITT TRUCKING, INC.

Altadena, California 91001
Office: (626) 398-4500 Cell: (626) 429-1496
FAX: (626) 398-5551

March 14, 2014

From: PRUITT TRUCKING, INC.
UCP Firm Number: 36358

TO:	FLATIRON WEST, INC.
ATTENTION:	Jannette Carter
FAX #:	(760) 471-4860
# OF PAGES:	2
BID/CONTRACT#:	11-406504
LOCATION:	San Diego County- Escondido (Route I-15 High Tension Cable Barrier)
SCOPE OF WORK:	Furnish Super 10 Trucks and bottom dumps-- Hauling-asphalt, paving, sand, CAB R&R any trucking work for Super 10's and bottom dumps Owner/ Operators
RATE:	Trucks.....$85.00 per hour Super 10's and Bottom Dumps—Owner/ Operators We are able to furnish eight (8) to fifteen 15) trucks. Quote good for sixty (60) days from the date of this document.

120 hrs
x 85 P/H
10,200.00

Submitted/ Signature: Lawrence Pruitt, Owner
Date: 3/14/14

Pruitt Trucking, Inc. is a Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE), and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

04-01-14 A10:39 RCVD

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
Please see section A.	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

04-01-14A10:39 RCVD

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
Please see section B.			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Please see section C.					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

04-01-14 A10:39 RCVD

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Please see section D.	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Please see section E.			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Please see section F.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. Include additional data to support a demonstration of good faith efforts.

Please see section H.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section A

A. List items of work the bidder made available to DBE firms. Identify those items of work the bidder might otherwise perform with its own forces and those items have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract

Flatiron's analysis shows that total dollars made available to bid was 90.23% of the total bid price of $3,198,803.00

Contract No. 11-406504

Project Name - Route 15 High Tension Cable Barrier **Total Bid: $ 3,198,803.00**

Attachment A-1

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
Aggregate Supply	N	Y	$815	0.03%
Asphalt Dike	N	Y	$10,326	0.32%
Asphalt Paving	N	Y	$16,470	0.51%
Barrier	Y	Y	$423,459	13.24%
Concrete Supply	N	Y	$356,531	11.15%
Construction Area Signs	Y	Y	$8,965	0.28%
Crash Cushions	Y	Y	$8,840	0.28%
Electrical	N	Y	$12,990	0.41%
Erosion Control	N	Y	$32,292	1.01%
High Tension Cable	N	Y	$1,010,828	31.60%
MBGR	N	Y	$158,060	4.94%
Minor Concrete	Y	Y	$671,914	21.01%
Dverhead Signs	N	Y	$1,676	0.05%
Reinforcing Steel	N	Y	$9,465	0.30%
Roadside Signs	N	Y	$630	0.02%
SWPPP	Y	Y	$31,968	1.00%
Trucking	N	Y	$131,120	4.10%

Total Available DBE Participation: $2,886,349 90.23%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.:

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates

Flatiron West, Inc. ("Flatiron") contacted DBE's through GradeBeam by email/fax on 3/7/14. Additional solicitations by fax and/or e-mail were sent on 3/21/14 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 3/17/14, 3/18/14 & 3/19/14 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 108 subcontractors/suppliers through GradeBeam.

Please see the following Attachments:

- **Solicitation Database (GradeBeam printout)**
- **IFB, faxed or emailed (GradeBeam printout)**
- **IFB Addendum Notice for Addendum 1 faxed or email (GradeBeam printout)**
- **IFB and Addendum Notice Message History Report (GradeBeam printout)**
- **Followup Phone Log**

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
DBE Subcontractors Database

Company Name	Phone #	City	State
A & M Gentry Trucking	(661) 285-0776	Palmdale	CA
A Cone Zone Inc.	(951) 734-9535	Corona	CA
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
Accu Construction, Inc.	(714) 641-4730	Santa Ana	CA
ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	SAN DIEGO	CA
ACTION ENTERPRISES	(562) 591-8880	Long Beach	CA
Amcon Development, Inc.	(626) 369-5845	City of Industry	CA
America Pacific Construction	(559) 577-9999	Brea	CA
American Steel Placers	(909) 884-6031	San Bernardino	CA
Anytime Dumping, Inc.	(213) 494-0044	Torrance	CA
Appian UDBE SWPPP	(510) 854-9402	El Sobrante	CA
Bert Salas, Inc.	(619) 562-7711	Santee	CA
Bloom General Construction	(858) 449-7671	San Diego	CA
C & S Early Trucking	(661) 944-2210	Littlerock	CA
California Professional Electrical Engineering	(626) 810-1338	La Puente	CA
Cap Construction	(619) 691-8572	Lakeside	CA
CASTRO ELECTRIC	(619) 561-6122	LAKESIDE	CA
Citiwide Engineering, Inc.	(213) 368-4287	Los Angeles	CA
Collins Trucking	(323) 327-6060	Inglewood	CA
Command Performance Constructors	(562) 997-9410	Signal Hill	CA
CONSTRUCT ALLIANCE INC	(714) 878-5255	WHITTIER	CA
Cre8ive Engineering	(760) 200-8889	Palm Desert	CA
Crest Equipment, Inc.	(619) 444-5061	El Cajon	CA
Cruz Construction & Development, Inc.	(858) 752-2728	San Diego	CA
CT Concrete Cutting, Inc.	(951) 698-7745	Murrieta	CA
DCN Corporation	(619) 253-4247	San Marcos	CA
DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	CHULA VISTA	CA
Deltech Engineering	(714) 495-9755	Santa Ana	CA
Dimure Corp	(619) 647-3996	La Mesa	CA
Diversified Landscape Co.	(951) 245-1686	Winchester	CA
Diversified Product Ind., Ltd.	(310) 858-5505	Beverly Hills	CA
DSS Sweeping & Water Truck Rentals	(760) 200-7244	San Pedro	CA
DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	National City	CA
Edison Construction, Inc.	(661) 366-6311	Bakersfield	CA
EFFEK ELECTRIC	(951) 361-1079	Riverside	CA
Empire Steel, Inc.	(909) 509-5928	San Bernardino	CA
ENERGY CARE ELECTRIC	(619) 708-6222	LA MESA	CA
G Q Trucking Co.	(951) 739-7529	Corona	CA
G&C Equipment Corporation	(310) 515-6715	Gardena	CA
G2 Construction, Inc.	(714) 448-8080	Garden Grove	CA
Gates Enterprises, Inc.	(714) 382-6707	Los Angeles	CA

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
DBE Subcontractors Database

Company Name	Phone #	City	State
Global Transloading	(562) 495-9600	Signal Hill	CA
Grace Electric, Inc.	(661) 587-1257	Bakersfield	CA
Hammer-Down Transportation, Inc.	(310) 590-0852	Inglewood	CA
Hard Hat Sweeping Inc	(562) 298-7956	Whittier	CA
Henry James Laffitte	(323) 770-2636	Carson	CA
HydroSprout, Inc.	(760) 432-8233	Escondido	CA
In-Line Fence & Railing Co., Inc	(760) 789-0282	Ramona	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
J FRANCIS COMPANY	(951) 776-9100	Riverside	CA
J&M Land Restoration, Inc.	(661) 872-7039	Bakersfield	CA
J. Torres Company	(661) 832-2635	Bakersfield	CA
Jennifer Cotter's Water Truck Rental	(909) 732-4108	Wildomar	CA
JL Stormwater Consultants, Inc.	(619) 938-2420	El Cajon	CA
JUS DUMPIN, LLC	(310) 946-6996	COMPTON	CA
KELLY'S WATER WORKS	(619) 244-3785	EL CAJON	CA
KNIGHT ELECTRIC	(619) 742-6944	SPRING VALLEY	CA
KRC SAFETY CO., INC.	(559) 732-0393	VISALIA	CA
L C Paving & Sealing	(760) 752-1743	San Marcos	CA
Landscape Support Services	(818) 475-0680	Santa Clarita	CA
Leinaia's Transprotation	(661) 618-2752	Palmdale	CA
Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	Ontario	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Loera Trucking	(951) 903-4191	Norco	CA
Logans Marketing Construction Material Supplier	(619) 233-3766	San Diego	CA
Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	Eitwanda	CA
Mad Steel Inc.	(909) 592-3443	San Dimas	CA
Maneri Traffic Control	(951) 695-5104	Temecula	CA
Martinez Steel Corp.	(909) 946-0686	Claremont	CA
MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	THOUSAND PALMS	CA
Mcc Equipment Rentals, Inc.	(909) 795-9300	Yucaipa	CA
MCCANTS TRUCKING	(310) 323-7109	CARSON	CA
MDC Construction and Environmetal, Inc.	(714) 397-8048	Chino Hills	CA
MG LIGHTING & ELECTRIC, INC	(760) 770-5696	Palm Desert	CA
MIGUEL RAMOS TRUCKING	(909) 421-0802	RIALTO	CA
Miranda Logistics Enterprises, LLC	(424) 800-3831	Los Angeles	CA
MLM & Associates Engineering, Inc.	(949) 586-1900	Laguna Hills	CA
Morales Contracting Services	(626) 856-3646	Baldwin Park	CA
MV CONSTRUCTION	(209) 756-5936	ATWATER	CA
NARANJO GRADING, INC.	(951) 675-3617	RIVERSIDE	CA
New Legacy Development Corp.	(951) 992-6903	Fontana	CA

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
DBE Subcontractors Database

Company Name	Phone #	City	State
Ortiz Asphalt Paving	(9S1) 966-7060	San Bernardino	CA
Payco Specialties	(619) 422-9204	Chula Vista	CA
PEPPER TRUCKING INC	(760) 788-7854	Ramona	CA
Perez Asphalt Construction Ltd	(661) 872-9093	Bakersfield	CA
PK Construction	(626) 773-6963	Altadena	CA
Power Field Enterprises and Logistics	(310) 419-0242	Beverly Hills	CA
Pruitt Trucking Inc.	(626) 644-1236	Altadena	CA
Raymond Torres & Daughter Landscaping	(619) 462-7751	Spring Valley	CA
Ray's Trucking	(310) S38-9891	Torrance	CA
RICK CHAVEZ TRUCKING INC.	(619) 368-7256	EL CAJON	CA
Rise Above Trucking, Inc.	(951) 272-0320	Corona	CA
Rubio's Concrete	(619) 424-6960	Chula Vista	CA
SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	POWAY	CA
So. Cal Traffic Inc	(858) 792-4495	Solana	CA
Sol Construction, Inc.	(951) 784-5209	Riverside	CA
South Coast Sweeping	(760) 535-6800	Fallbrook	CA
Southwest Trucking Group, LLC	(323) 620-0377	Los Angeles	CA
SRI ENGINEERING	(718) 564-9501	Chula Vista	CA
T & T TRUCKING GROUP	(909) 772-8771	CHINO	CA
Terra West, Inc.	(619) 591-1007	Chula Vista	CA
THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	NUEVO	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
United Traffic Services & Supply	(626) 961-5736	City Of Industry	CA
W D Trucking, Inc.	(909) 989-2906	Alta Loma	CA
WHEELER PAVING, INC.	(951) 685-7283	RIVERSIDE	CA
WHITEHORN CONSTRUCTION, INC	(951) 245-4688	LAKE ELSINORE	CA

FLATIRON

FLATIRON- WESTERN REGION
Invitation To Bid

To: A.C. Dike Co.
ATTN:Dave McClain
2788 Venture Drive
Phone: 9166520159
Fax: 9166459618
Email: dave@acdike.com

From: FLATIRON- WESTERN REGION
ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 7609169009
Fax: 7604714860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.aspx?o=1276558i=66525935

Project:	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)		
Bid Due:	3/27/2014 2:00:00 PM PT		
Location:	Escondido, Escondido,CALIFORNIA 92025		
Start Date: N/A	End Date: N/A	Estimated Value: $3,050,000	
UCI Code(s):	321613 - Curbs and Gutters.		

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 910-9100 Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO FWSCBID@FLATIRONCDRP.COM

DBE Goal 5%

Quotes for Services & Supplies requested for, but not limited to:

- Aggregate Supply
- Asphalt Dike
- Asphalt Paving
- Barrier
- Concrete Supply
- Construction Area Signs
- Crash Cushions
- Electrical
- Erosion Control
- High Tension Cable
- MBGR
- Minor Concrete
- Overhead Signs
- Reinforcing Steel
- Roadside Signs
- SWPPP
- Trucking

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

MsgID: 101945571

View Invitation Online

FLATIRON

FLATIRON- WESTERN REGION
Addendum

To: A.C. Dike Co.
ATTN:Dave McClain
2788 Venture Drive

Phone: 9166520159
Fax: 9166459618
Email: dave@acdike.com

From: FLATIRON- WESTERN REGION
ATTN:Jannette Carter
1770 La Costa Meadows Drive

Phone: 7609169009
Fax: 7604714860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.aspx?o=127655&i=66525935

Project:	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)
Subject:	Addendum 1: Route 15 High Tension Cable Barrier
Message Type:	ITBAddendum

Project Description:
Addendum 1 has been posted to GradeBeam for the Route 15 High Tension Cable Barrier Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to. **www.gradebeam.com/access.asp.**

Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

MsgID: 103218443

Message History: Route i-15 High Tension Cable Barrier (Contract No. 11-406504)
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-4D6504)	Edison Construction, inc.	(661) 366-6311	Eci@lightspeed.net	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	iTB
3/7/2D14 18:14	Route i-1S High Tension Cable Barrier (Contract No. 11-406504)	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-4D6504)	Logans Marketing Construction Material Supplier	(619) 233-3766	s.battle@hotmail.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Jennifer Cotter's Water Truck Rental	(909) 732-41D8	dirtqueen71@hotmail.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Hard Hat Sweeping inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	iTB
3/7/2D14 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	iT8
3/7/2D14 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Hammer-Down Transportation, inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-4065D4)	Bloom General Construction	(858) 449-7671	bbloom@bloomgeneral.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-4D6504)	Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-4D6504)	Mad Steel inc.	(909) 592-3443	madsteelinc@aol.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	America Pacific Construction	(559) 577-9999	apconstruction09@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Mcc Equipment Rentals, Inc.	(909) 795-9300	Accounting@Mccpipeline.Com	Sent	1	iTB
3/7/2014 1B:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	A Cone Zone Inc.	(951) 734-9535	estimator@aconezone.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Perez Asphalt Construction Ltd	(661) 872-9093	Kelly@Perezasphalt.Com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Sol Construction, inc.	(951) 653-1155	pmendoza@Sol-Construction.Com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Pruitt Trucking Inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Crest Equipment, inc.	(619) 444-5061	bello@sbcglobal.net	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	California Professional Electrical Engineering	(626) 810-1338	van@cpengineeringinc.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	iTB
3/7/2014 1B:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	LNA Concrete Structures, inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Ray's Trucking	(310) 538-9891	luckylady5555@sbcglobal.net	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	J. Torres Company	(661) 832-2635	joe@jtccorp.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Integrity Rebar Placers	(951) 696-6843	ken@integrityrebarplacers.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	G Q Trucking Co.	(951) 739-7529	gqtrucking@yahoo.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Empire Steel, inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Bert Salas, Inc.	(619) 562-7711	bsalaz@bertsalasinc.com	Sent	1	iT8
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Anytime Dumping, inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	American Steel Placers	(909) 884-6031	rusty@steelplacers.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Accu Construction, inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	KRC SAFETY CO., iNC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Martinez Steel Corp.	(909) 946-0686	jdmartinez@martinezsteel.com;hwilliams@martinezsteel.com	Sent	1	ITB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	Lindy's Cold Planing	(562) 697-2286	bristrump@aol.com	Sent	1	iTB
3/7/2014 18:14	Route i-15 High Tension Cable Barrier (Contract No. 11-406504)	L C Paving & Sealing	(760) 752-1743	marisa@lcpaving.com	Sent	1	iTB

Message History: Route I-15 High Tension Cable Barrier (Contract No. 11-406504)
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	G&C Equipment Corporation	(310) 515-6715	jonathan@gandccorp.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineconst.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	In-Line Fence & Railing Co., Inc	(760) 789-0282	jason@inlineconst.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	HydroSprout, Inc.	(760) 432-8233	mark@hydrosprout.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	HydroSprout, Inc.	(760) 432-8233	ryan@hydrosprout.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	J&M Land Restoration, Inc.	(661) 872-7039	sramirez@jmlandrestoration.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	United Traffic Services & Supply	(626) 961-5736	luz@unitedtraffic.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Power Field Enterprises and Logistics	(310) 419-0242	walkeromar@ymail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	G2 Construction, Inc.	(714) 448-8080	Jalvarado@g2construction.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	JL Stormwater Consultants, Inc.	(619) 938-2420	nina@jlstormwater.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrental@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Grace Electric, Inc.	(661) 587-1257	gmad1961@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Amcon Development, Inc.	(626) 369-5845	tina@amcondev.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	C & S Early Trucking	(661) 944-2210	6619442210	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	SRI ENGINEERING	(718) 564-9501	sayramos@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MG LIGHTING & ELECTRIC, INC	(760) 770-5696	mgprez@earthlink.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	EFFEK ELECTRIC	(951) 361-1079	effekelectric@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	jundynamic@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Dimure Corp	(619) 647-3996	dm3mlm@me.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Raymond Torres & Daughter Landscaping	(619) 462-7751	rtorreslandscaping@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MDC Construction and Environmetal, Inc.	(714) 397-8048	mark@mdccande.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Appian UDBE SWPPP	(510) 854-9402	tomkoprek@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	CT Concrete Cutting, Inc.	(951) 698-7745	ctandco@verizon.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	So. Cal Traffic Inc	(858) 720-0179	cecilia@socal.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Southwest Trucking Group, LLC	(323) 620-0377	SWtrucking@sbcglobal.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB

Message History: Route I-15 High Tension Cable Barrier (Contract No. 11-406504)
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	PK Construction	(626) 773-6963	zkkingpk81@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Morales Contracting Services	(626) 856-3646	mcs.rexhand@verizon.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Terra West, Inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	WHITEHORN CONSTRUCTION, INC	(951) 245-4688	loran@whitehornconstruction.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	steve@thelopezgroup.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	bev@bayareaelectric.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	gina@mascorroconcrete.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	KNIGHT ELECTRIC	(619) 742-6944	bkeithwalton@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	ENERGY CARE ELECTRIC	(619) 708-6222	braulio@energycareelectric.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	WHEELER PAVING, INC.	(951) 685-7283	bill@wheelerpaving.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@dlfci.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	T & T TRUCKING GROUP	(909) 772-8771	ajmiranda88@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	PEPPER TRUCKING INC	(760) 788-7854	peppertrkg@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MIGUEL RAMOS TRUCKING	(909) 421-0802	9094210802	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	MCCANTS TRUCKING	(310) 323-7109	em2671@aol.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	CONSTRUCT ALLIANCE INC	(714) 878-5255	constructalliancepc@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Cre8ive Engineering	(760) 200-8889	cre8iveengineering@gmail.com	Sent	1	ITB
3/7/2014 18:14	Route I-15 High Tension Cable Barrier (Contract No. 11-406504)	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumphgeo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Power Field Enterprises and Logistics	(310) 419-0242	walkeromar@ymail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Gates Enterprises, Inc.	(714) 382-6707	blessedc02@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	G2 Construction, Inc.	(714) 448-8080	jalvarado@g2construction.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Ortiz Asphalt Paving	(951) 966-7060	bruceatortiz@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Cruz Construction & Development, Inc.	(858) 752-2728	rcruzca@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	JL Stormwater Consultants, Inc.	(619) 938-2420	nina@jlstormwater.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	DSS Sweeping & Water Truck Rentals	(760) 200-7244	dssrental@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Grace Electric, Inc.	(661) 587-1257	gmad1961@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Miranda Logistics Enterprises, LLC	(424) 800-3831	miranda@miranda-logistics.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	C & S Early Trucking	(661) 944-2210	6619442210	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Henry James Laffitte	(323) 770-2636	hlaffitte@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	MLM & Associates Engineering, Inc.	(949) 586-1900	robin@mlmeng.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	SRI ENGINEERING	(718) 564-9501	sayramos@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Citiwide Engineering, Inc.	(213) 368-4287	daniel@union-ccc.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	EFFEK ELECTRIC	(951) 361-1079	effekelectric@yahoo.com	Sent	1	ITB Addendum

Message History: Route I-15 High Tension Cable Barrier (Contract No. 11-406504)
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	New Legacy Development Corp.	(951) 992-6903	jc8020@msn.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Raymond Torres & Daughter Landscaping	(619) 462-7751	rtorreslandscaping@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	CASTRO ELECTRIC	(619) 561-6122	castroelectric@cox.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	So. Cal Traffic inc	(858) 720-0179	cecilia@socaltraffic.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	J FRANCIS COMPANY	(951) 776-9100	diana@jfranciscompany.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Terra West, inc.	(619) 591-1007	roberto@terrawestinc.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Appian UDBE SWPPP	(510) 854-9402	tomkoprek@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	alattimore@accurateengineeringics.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	estimating@dlfci.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	sdtrucker@verizon.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	NARANJO GRADING, INC.	(951) 675-3617	naranjograding@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	ACTION ENTERPRISES	(562) 591-8880	actiontruckingent@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	JUS DUMPIN, LLC	(310) 946-6996	glennglennbayless@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	KELLY'S WATER WORKS	(619) 244-3785	kellyswaterworks@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Leinaia's Transprotation	(661) 618-2752	leinaiastrucking@sbcglobal.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	MV CONSTRUCTION	(209) 756-5936	valdez05@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Cre8ive Engineering	(760) 200-8889	cre8iveengineering@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Landscape Support Services	(818) 475-0680	info@landscapesupportservices.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Maneri Traffic Control	(951) 695-5104	mariamaneri@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Cap Construction	(619) 691-8572	mary.cap@cox.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Logans Marketing Construction Material Supplier	(619) 233-3766	s.battle@hotmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Jennifer Cotter's Water Truck Rental	(909) 732-4108	dirtqueen71@hotmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Hammer-Down Transportation, Inc.	(310) 590-0852	hamdowtran@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Hard Hat Sweeping inc	(562) 298-7956	hardhatsweeping@gmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Lowbed and Pipe Handling Services, inc.	(909) 357-2571	cbowman@daltontrucking.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Collins Trucking	(323) 327-6060	collinsdumptk@sbcglobal.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Rise Above Trucking, Inc.	(951) 272-0320	luisa@riseabovetrucking.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Pruitt Trucking inc.	(626) 394-8996	pruitttruckinginc@hotmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Crest Equipment, Inc.	(619) 444-5061	belio@sbcglobal.net	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Loera Trucking	(951) 903-4191	corintal@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@roadrunner.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Global Transloading	(562) 495-9600	marissa@globaltransloading.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Empire Steel, Inc.	(909) 509-5928	saru@empiresteelinc.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Deltech Engineering	(714) 495-9755	abili@deltechengineeringinc.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Accu Construction, Inc.	(714) 641-4730	accu@accuconstruction.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	DCN Corporation	(619) 253-4247	dcnconstruction@yahoo.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Anytime Dumping, Inc.	(213) 494-0044	info@anytimedumping.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsafety.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	A & M Gentry Trucking	(661) 285-0776	marystrucks@aol.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Rubio's Concrete	(619) 424-6960	rubios1@yahoo.com	Sent	1	ITB Addendum

Message History: Route I-15 High Tension Cable Barrier (Contract No. 11-406504)
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Delivery Location	Status	No of Pages	Description
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	W D Trucking, Inc.	(909) 989-2906	wd974@hotmail.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	connie@jcsupply.us	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	In-Line Fence & Railing Co., Inc	(760) 789-0282	jason@inlineconst.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	HydroSprout, Inc.	(760) 432-8233	ryan@hydrosprout.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Diversified Landscape Co.	(951) 245-1686	rick@diversifiedlandscape.com	Sent	1	ITB Addendum
3/21/2014 13:22	Addendum 1: Route 15 High Tension Cable Barrier	Command Performance Constructors	(562) 997-9410	estimating@cpconstructors.com	Sent	1	ITB Addendum

Route 15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Department of Transporation (CALTRAN5)
DBE Phone Log

Date	Contact	Bidding Yes/No	Comments	Company Name	Phone #	City	State
3/17/14	Ryan	Undecided	Re-sent invite	A & M Gentry Trucking	(661) 285-0776	Palmdale	CA
3/17/14	Randy	N		A Cone Zone Inc.	(951) 734-9535	Corona	CA
3/17/14	Joel	Y		A.C. Dike Co.	(916) 652-0159	Lincoln	CA
3/17/14 3/19/14		LM LM		Accu Construction, Inc.	(714) 641-4730	Santa Ana	CA
3/17/14 3/19/14		LM LM		ACCURATE ENGINEERING_INTEGRATED CONST SERVICES INC	(858) 546-1789	SAN DIEGO	CA
3/17/14 3/19/14		LM LM		ACTION ENTERPRISES	(562) 591-8880	Long Beach	CA
3/17/14	David	N		Amcon Development, Inc.	(626) 369-5845	City of Industry	CA
3/17/14 3/19/14	Ashish	LM N		America Pacific Construction	(559) 577-9999	Brea	CA
3/17/14	Delores	N		American Steel Placers	(909) 884-6031	San Bernardino	CA
3/17/14 3/19/14		LM LM		Anytime Dumping, Inc.	(213) 494-0044	Torrance	CA
3/17/14	Thomas	Y		Appian UDBE SWPPP	(510) B54-9402	El Sobrante	CA
3/17/14	Sherri	N		Bert Salas, Inc.	(619) 562-7711	Santee	CA
3/17/14 3/19/14	Bill	LM N		Bloom General Construction	(858) 449-7671	San Diego	CA
3/17/14 3/19/14		LM LM		C & S Early Trucking	(661) 944-2210	Littlerock	CA
3/17/14	Tracy	N		California Professional Electrical Engineering	(626) 810-1338	La Puente	CA
3/17/14			message could not be left	Cap Construction	(619) 691-8572	Lakeside	CA
3/17/14 3/1B/14	Ed	LM No		CASTRO ELECTRIC	(619) 561-6122	LAKESIDE	CA
3/17/14	Daniel	Undecided		Citiwide Engineering, Inc.	(213) 368-42B7	Los Angeles	CA
3/17/14 3/19/14		LM LM		Collins Trucking	(323) 327-6060	Inglewood	CA
3/17/14	Felix	Undecided		Command Performance Constructors	(562) 997-9410	Signal Hill	CA
3/17/14	Pete	N		CONSTRUCT ALLIANCE INC	(714) 878-5255	WHITTIER	CA
3/17/14 3/19/14		LM LM		Cre8ive Engineering	(760) 200-8889	Palm Desert	CA
3/17/14		Undecided	Busy signal	Crest Equipment, Inc.	(619) 444-5061	El Cajon	CA
3/17/14	Richard	Y	Re-sent invite	Cruz Construction & Development, Inc.	(858) 752-2728	San Diego	CA
3/17/14	Dana	N		CT Concrete Cutting, Inc.	(951) 698-7745	Murrieta	CA
3/17/14	Dean	Y		DCN Corporation	(619) 253-4247	San Marcos	CA

Route 15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Department of Transporation (CALTRANS)
DBE Phone Log

Date	Contact	Bidding Yes/No	Comments	Company Name	Phone #	City	State
3/17/14	Mark	Undecided	will call back	DE LA FUENTE CONSTRUCTION, INC.	(619) 512-5505	CHULA VISTA	CA
3/17/14		LM		Deltech Engineering	(714) 495-9755	Santa Ana	CA
3/17/14	Dina	N		Dimure Corp	(619) 647-3996	La Mesa	CA
3/17/14	Daniel	Y	will bid	Diversified Landscape Co.	(951) 245-1686	Winchester	CA
3/17/14	Jack	N		Diversified Product Ind., Ltd.	(310) 858-5505	Beverly Hills	CA
3/17/14	Fausta	Y	Re-sent invite	DSS Sweeping & Water Truck Rentals	(760) 200-7244	San Pedro	CA
3/17/14 3/19/14		LM LM		DYNAMIC CONTRACTING SERVICES, INC.	(619) 585-8888	National City	CA
3/17/14 3/19/14	Justin	LM N		Edison Construction, Inc.	(661) 366-6311	Bakersfield	CA
3/17/14 3/19/14		LM LM		EFFEK ELECTRIC	(951) 361-1079	Riverside	CA
3/17/14 3/19/14		LM LM		Empire Steel, Inc.	(909) 509-5928	San Bernardino	CA
3/17/14	Braulio	N		ENERGY CARE ELECTRIC	(619) 708-6222	LA MESA	CA
3/17/14		N	Responded via GradeBeam	G Q Trucking Co.	(951) 739-7529	Corona	CA
3/17/14	Jay	N		G&C Equipment Corporation	(310) 515-6715	Gardena	CA
3/17/14 3/19/14		LM LM		G2 Construction, Inc.	(714) 448-8080	Garden Grove	CA
3/17/14 3/19/14		LM LM		Gates Enterprises, Inc.	(714) 382-6707	Los Angeles	CA
3/17/14 3/19/14	Shannon	LM Undecided		Global Transloading	(562) 495-9600	Signal Hill	CA
3/17/14 3/19/14	Grace	LM N	Plz remove from bidding list They are small and very busy co.	Grace Electric, Inc.	(661) 587-1257	Bakersfield	CA
3/17/14	Melvin	Undecided	will call back	Hammer-Down Transportation, Inc.	(310) 590-0852	Inglewood	CA
3/17/14 3/19/14		LM LM		Hard Hat Sweeping Inc	(562) 298-7956	Whittier	CA
3/17/14			message could not be left	Henry James Laffitte	(323) 770-2636	Carson	CA
3/17/14	Ryan	Undecided	Invite re-sent to ryan@hydrosprout.	HydroSprout, Inc.	(760) 432-8233	Escondido	CA
3/17/14	Jason	Undecided	Invite re-sent to jason@inlineconst.c	In-Line Fence & Railing Co., Inc	(760) 789-0282	Ramona	CA
3/17/14	Dolly	N		Integrity Rebar Placers	(951) 696-6843	Perris	CA
3/17/14	Dionna	Y		J FRANCIS COMPANY	(951) 776-9100	Riverside	CA
3/17/14	Stacey	N		J&M Land Restoration, Inc.	(661) 872-7039	Bakersfield	CA
3/17/14	Diana	N		J. Torres Company	(661) 832-2635	Bakersfield	CA
3/17/14	Jennifer	Y	Sent quote	Jennifer Cotter's Water Truck Rental	(909) 732-4108	Wildomar	CA

Route 15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Department of Transporation (CALTRANS)
DBE Phone Log

Date	Contact	Bidding Yes/No	Comments	Company Name	Phone #	City	State
3/17/14	Jane	Undecided	will call back	JL Stormwater Consultants, Inc.	(619) 938-2420	El Cajon	CA
3/17/14	Glen	Undecided	needs help bidding work	JUS DUMPIN, LLC	(310) 946-6996	COMPTON	CA
3/17/14	Kelly	Y		KELLY'S WATER WORKS	(619) 244-3785	EL CAJON	CA
3/17/14	Keith	N		KNIGHT ELECTRIC	(619) 742-6944	SPRING VALLEY	CA
3/17/14	Claudia	Y		KRC SAFETY CO., INC.	(559) 732-0393	VISALIA	CA
3/17/14	Marisa	N		L C Paving & Sealing	(760) 752-1743	San Marcos	CA
3/17/14 3/19/14	Rogelio	LM Undecided		Landscape Support Services	(818) 475-0680	Santa Clarita	CA
3/17/14 3/19/14		LM LM		Leinaia's Transprotation	(661) 618-2752	Palmdale	CA
3/17/14 3/19/14	Anita Benita	LM LM		Lightcap Industries, Inc. dba JC Supply & Mfg.	(909) 373-1773	Ontario	CA
3/17/14	Bree	N	No cold planing	Lindy's Cold Planing	(562) 697-2286	La Habra	CA
3/17/14	Angie	Undecided	Going to have estimator call	LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
3/17/14 3/19/14		LM LM		Loera Trucking	(951) 903-4191	Norco	CA
3/17/14	Ellis	Undecided		Logans Marketing Construction Material Supplier	(619) 233-3766	San Diego	CA
3/17/14 3/19/14		LM LM		Lowbed and Pipe Handling Services, Inc.	(909) 357-2571	Eitwanda	CA
3/17/14	Dionna	N		Mad Steel Inc.	(909) 592-3443	San Dimas	CA
3/17/14	Cynthia	Y		Maneri Traffic Control	(951) 695-5104	Temecula	CA
3/17/14	Ricky	N		Martinez Steel Corp.	(909) 946-0686	Claremont	CA
3/17/14	Gisela	N		MASCORRO CONCRETE CONSTRUCTION, INC.	(760) 343-1243	THOUSAND PALMS	CA
3/17/14	Jasmine	N		Mcc Equipment Rentals, Inc.	(909) 795-9300	Yucaipa	CA
3/17/14		N		MCCANTS TRUCKING	(310) 323-7109	CARSON	CA
3/17/14 3/19/14	Mark	LM N		MDC Construction and Environmetal, Inc.	(714) 397-8048	Chino Hills	CA
3/17/14	Angel	N		MG LIGHTING & ELECTRIC, INC	(760) 770-5696	Palm Desert	CA
3/17/14	Anna	N		MIGUEL RAMOS TRUCKING	(909) 421-0802	RIALTO	CA
3/17/14 3/19/14		LM LM		Miranda Logistics Enterprises, LLC	(424) 800-3831	Los Angeles	CA
3/17/14	Robin	Y		MLM & Associates Engineering, Inc.	(949) 586-1900	Laguna Hills	CA
3/17/14 3/19/14	Tony	LM N		Morales Contracting Services	(626) 856-3646	Baldwin Park	CA
3/17/14 3/19/14		LM LM		MV CONSTRUCTION	(209) 756-5936	ATWATER	CA

Route 15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Department of Transporation (CALTRANS)
DBE Phone Log

Date	Contact	Bidding Yes/No	Comments	Company Name	Phone #	City	State
3/17/14		LM		NARANJO GRADING, INC.	(951) 675-3617	RIVERSIDE	CA
3/19/14		LM					
3/17/14		LM		New Legacy Development Corp.	(951) 992-6903	Fontana	CA
3/18/14		LM					
3/17/14		LM		Ortiz Asphalt Paving	(951) 966-7060	San Bernardino	CA
3/18/14		LM					
3/17/14	Dora	N		Payco Specialties	(619) 422-9204	Chula Vista	CA
3/17/14		N	Responded via GradeBeam	PEPPER TRUCKING INC	(760) 788-78S4	Ramona	CA
3/17/14	Jackie	N		Perez Asphalt Construction Ltd	(661) 872-9093	Bakersfield	CA
3/17/14		LM		PK Construction	(626) 773-6963	Altadena	CA
3/18/14		N					
3/17/14		LM		Power Field Enterprises and Logistics	(310) 419-0242	Beverly Hills	CA
3/18/14		LM					
3/17/14		LM		Pruitt Trucking Inc.	(626) 644-1236	Altadena	CA
3/18/14		LM					
3/17/14		LM		Raymond Torres & Daughter Landscaping	(619) 462-7751	Spring Valley	CA
3/19/14		LM					
3/17/14	Stephanie	N		Ray's Trucking	(310) 538-9891	Torrance	CA
3/17/14			Voicemail Box Full	RICK CHAVEZ TRUCKING INC.	(619) 368-7256	EL CAJON	CA
3/18/14			Voicemail Box Full				
3/17/14		LM		Rise Above Trucking, Inc.	(951) 272-0320	Corona	CA
3/18/14	Luisa	Y					
3/17/14		LM		Rubio's Concrete	(619) 424-6960	Chula Vista	CA
3/18/14		LM					
3/17/14	Dennis	N		SAN DIEGO BAY AREA ELECTRIC, INC.	(858) 748-2060	POWAY	CA
3/17/14			Busy signal	So. Cal Traffic Inc	(858) 792-4495	Solana	CA
3/18/14			Busy signal				
3/17/14		N	Number has been disconnected	Sol Construction, Inc.	(951) 784-5209	Riverside	CA
3/17/14	Kim	Y		South Coast Sweeping	(760) 535-6800	Fallbrook	CA
3/17/14	Sandra	N		Southwest Trucking Group, LLC	(323) 620-0377	Los Angeles	CA
3/17/14		LM		SRI ENGINEERING	(718) 564-9501	Chula Vista	CA
3/18/14		LM					
3/17/14	Alondra	N		T & T TRUCKING GROUP	(909) 772-8771	CHINO	CA
3/17/14		LM		Terra West, Inc.	(619) 591-1007	Chula Vista	CA
3/18/14		LM					
3/17/14		LM		THE LOPEZ GROUP CONTRACTORS INC	(951) 928-0695	NUEVO	CA

Route 15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Department of Transporation (CALTRANS)
DBE Phone Log

Date	Contact	Bidding Yes/No	Comments	Company Name	Phone #	City	State
3/18/14	Sofia	N					
3/17/14	Forest	Undecided	Not sure	Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
3/17/14	Dora	N		United Traffic Services & Supply	(626) 961-5736	City Of Industry	CA
3/17/14 3/18/14		LM LM		W D Trucking, Inc.	(909) 989-2906	Alta Loma	CA
3/17/14	Marina	N		WHEELER PAVING, INC.	(951) 685-7283	RIVERSIDE	CA
3/17/14	Brandy	N		WHITEHORN CONSTRUCTION, INC	(951) 245-4688	LAKE ELSINORE	CA

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section C

C. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

Contract #11-406504
Project Name - Route 15 High Tension Cable Barrier

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Percentage Difference
Aggregate Supply	Not Selected at this time. / No DBE quotes received						
Asphalt Dike	A.C. Dkike Co.	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Asphalt Paving	Not Selected at this time. / No DBE quotes received						
Barrier	Not Selected at this time. / No DBE quotes received						
Concrete Supply	Not Selected at this time. / No DBE quotes received						
Construction Area Signs	Maneri Traffic Control	DBE	$ 8,965.00	Full Traffic Maintenance, Inc.	$ 15,606.00	$ 6,641.00	74%
				Flash Traffic, Inc.	$ 17,568.00	$ 8,603.00	96%
Crash Cushions	Not Selected at this time. / No DBE quotes received						
Electrical	Perry Electric	Non-DBE	$ 12,490.00	California Professional Engineering, Inc.	$ 23,000.00	$ 10,510.00	84%
Erosion Control	Hydro-Sprout, Inc.	Non-DBE	$ 31,492.40	Quality Hydroseeding & Restoration	$ 38,876.50	$ 7,384.10	23%
				Diversified Landscape Co.	$ 60,100.00	$ 28,607.60	91%
High Tension Cable	Coral Construction Company	Non-DBE	$ 931,880.00	In-Line Fence & Railing Co., Inc.	$ 1,382,400.00	$ 450,520.00	48%
MBGR	Coral Construction Company	Non-DBE	$ 151,830.00	In-Line Fence & Railing Co., Inc.	$ 179,993.60	$ 28,163.60	19%

Contract #11-406504
Project Name - Route 15 High Tension Cable Barrier

ATTACHMENT C-1

Items of Work	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote $	Name of Rejected Firm	Quote ($)	Price Difference	Percentage Difference
Minor Concrete	Not Selected at this time. / No DBE quotes received						
Overhead Signs	Not Selected at this time. / No DBE quotes received						
Reinforcing Steel	Not Selected at this time. / No DBE quotes received						
Roadside Signs	Maneri Traffic Control	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
SWPPP	Terra West, Inc.	DBE	$700.00	ESWPPP Consultants, LLC	$ 899.00	DBE selected	
				La Firma, Inc.	$ 650.00	DBE selected	
				Appian UDBE SWPP	$ 750.00	DBE selected	
Trucking	Pruitt Trucking, Inc.	DBE	See attached quote	No additional DBE quotes received for this scope of work.			

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SD COUNTY RT. 15 11-406504

BIDS : 3/27/14

"PLACE ONLY"* 3510 LF ASPHALT DIKE (A&C) @2.60 LF

Additional move $ 1200
Bond 1.5%

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 11-406504	**TO: PLANHOLDER**
BID DATE: 03/27/14	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $6,880.00 **WITH USING MTC FOR ITEM #3**

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 $8,965.00 **WITHOUT USING MTC FOR ITEM #3**

PROJECT FUNDING SIGNS INCLUDED?
YES PER JOH WMY @ 9:11 AM

ADDITIONAL ITEMS:

ITEM #4- $52.00 ITEM #5- $4,200.00 (INCLUDES 2 PCMS FOR 90 WORKING DAYS)
ITEM #7- $180.00 ITEM #22- $13.85 ITEM #23- $15.85
ITEM #24- $290.00 ITEM #25- $85.00

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS) - $1,295.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $750.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LISENCE FEES WILL BE THE CONTRACTORS RESPONSIBLITY.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

FULL TRAFFIC MAINTENANCE 951-314-9100 INC.

Proposal / Quote
Tommy Puett
Full Traffic Maintenance Inc.
License # 780910
PH 951-314-9100
Fx 951-520-9980
DBE / SBE / MBE

BID DATE 03/26/2014

CONTRACT INFO

CAL TRANS 11-406504
ESTIMATOR
TOM PUETT JR.

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
2	CONSTRUCTION AREA SIGNS FUNDING AWARENESS SIGNS INCLUDED IN PRICE CS1 & THQ-1	LUMP SUM		$15,606
3	TRAFFIC CONTROL SYSTEM PLEASE REVIEW PAGE 4 TO CHOOSE WHICH OPTION WORKS BEST FOR YOU SPEC CALLS FOR ATTENUATOR TRUCK. OPTION ON PAGE 4			
4	TRAFFIC PLASTIC DRUMS THQ-1	30		$2,284
5	PORTABLE CHANGEABLE MESSAGE SIGN	2	$915 PER MONTH	
7	TEMPORARY CRASH CUSHIONS THQ-1	70	$192	$14,515

EACH ITEM HAS TAX INCLUDED IN THE PRICE.

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 80136
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Nataliejoy86hotmail.com
State contractor license: 963168

Attention: Estimator

3-20-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 11-406504. That bids 3-27-14. After looking at the plans and specials the following is a bid for item 2,3and 5. Construction area signs, Traffic control and PCMS

Item 2 Construction area signs :

Prices include delivery of signs installation and removal
Material and labor $17,568.00

Item 3 Traffic Control

1a

Single lane closure 1 direction 2 men 8 hours overtime rate is $85.00 per hour per man.
One of our traffic controllers works in your work area as a Labor, the other traffic controller maintains closure. $ 1,550.00 per day
1 Attenuator Truck and Driver. 8 hours overtime rate is $ 85.00 per hour,
after closure is up Attenuator is parked in front of work area, Driver becomes a labor at the work area $950.00 per day

1b

Single lane closure 1 direction 1 man 8 hours, overtime rate is $85.00 $ 1,150.00 per day
Contractor provides a labor to help our employee set up the closure
And tear down the closure. After closure is set your employee goes back
To work in the work area as your labor. Our employee maintains closure.
We provide the attenuator truck, contractor provides the driver. After closure
Driver goes back to work as a labor. $ 450.00 per day.

Note: We can replace 1 traffic control or a driver or both with your employees.
Please understand it depends how much you are using our DBE. If they
are your employees then you can only get DBE credit for what we provide.
If you need full DBE credit we can put your employees on our payroll and still have
Them work as labors. Flash Traffic , Inc. is a union company, so if your labors are
Union we would have no problem having them become our employee for this project.

Multiple Lane closures 1 direction with 2 of our traffic controllers providing
lane closures $ 1,750.00
Attenuator truck and driver $ 950.00
Additional direction using same crew and attenuator truck add $ 250.00
Ramp closures not included in lane closures and detours $ 950.00 per shift.
Complete freeway closures not including detours 3 men 1 attenuator

PERRY ELECTRIC

QUOTE - REVISED

11-406504

Attn: Estimating
Date: 3/27/2014

Item No.	Description	Qty	Unit	Unit Price	Ext
37	Maintaining Existing Traffic Management System Elements During Construction	1	LS	$ 500.00	$ 500.00
38	Modify Lighting	1	LS	$ 11,990.00	$ 11,990.00

Total Amount $ 12,490.00

EXCLUSIONS

*Construction permits, inspection fees, encroachment permits, and survey.
*Cost of Bond (Add 1.5% if applicable)
*Weekend, night and shift work
*Utility Company fees and support of exisiting utilities.
*Caltrans inspection cost
*No Concrete Repair or AC Patch
*Bid Items may not be broken up without prior written approval
*No Traffic Control
*No Freeway Closures

Contractor's License # 747931 (C-10) PO Box 710130 Santee, CA 92072 (619) 449-0045 / (619) 449-0511 fax

California Professional Engineering, Inc.

PHONE: (626) 810-1338
FAX: (626) 810-1322
Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907, A & C-10; 8A Certified
Certified DBE/UDBE/SBE Caltrans 031277
Bid Sync SMBE #1171220
Expiration: July 1, 2014

ESTIMATE No. 14-571

PROJECT NAME: **INSTALL HIGH TENSION**

PROJECT No: **11-406504**

CITY, STATE: **SAN DIEGO**

BID DATE: **3/27/2014**

BID TIME: **2:00PM**

We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
37	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
38	MODIFY LIGHTING	LS	1	22,000.00	22,000.00
	Bond Rate - 1.5%				
	Union - yes				
	Traffic Control - Shoulder only				

Union Contractor

TOTAL $23,000.00

1. Loop Stub-Out Must Exist If Not Called Out To Replace Per Plans.
2. One Move-In Only.
3. Extra Move-In $1,500.00.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

SIGNATURE _____

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt & debris away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter

March 27, 2014

QUOTE #: MW32614938

Includes Addendum 1

CalTrans#11-406504 Route 15 High Tension Cable Barrier Installation
San Diego, CA

ITEM	Description	Unit	Est. Quantity	Unit Price	Item Total
17	Erosion Control (BFM)	SQFT	601,000	$0.0524	$31,492.40

CalTrans Certified SWBE, SMBE CT-08771, Union local 1184, C27-582303

TERMS AND CONDITIONS:
Estimate is based on prevailing wage, includes tax and one uninterrupted move-on. Each additional unscheduled move-on will be charged $400.00. All material is guaranteed to be as specified above and all work performed will be in a workmanlike manner. Client is to provide legal access to on-site water through a 2 1/2" metered hydrant or equal connection. Arrival upon a site with no water source is subject to a move-on charge and rescheduling. This proposal is based upon full access of the job site with trucks and equipment being able to reach all areas with a maximum of 300 ft of hose.
EXCLUSIONS:
• Night Work • Traffic Control • Grading • Debris Removal • Soil/Site Preparation • Weeding/Weed infestation* Watering * Reseeding
HYDROSPROUT, INC. will not be responsible for poor or failed irrigation, acts of nature and maintenance of Hydroseeding and therefore cannot guarantee germination or growth. Items not specified in this bid are neither implied or included and does not include en addendum unless otherwise stated.
INSURANCE:
Payment/Performance bond not included unless secured by an additional cost @ 2.5%. Insurance requirement exceeding $1 Million for Liability and WC is not included. Hydroseeding only, "completed operations" excluded. Reductions or additions of 25% of estimated quantity subject to unit price change. Stand-by and delay time charged at T&M rates. In the event of litigation relating to the subject matter of this agreement, the non-prevailing party shall reimburse the prevailing party for all reasonable attorney fees and costs resulting there from. HYDROSPROUT, INC. will accept a signed and dated sub-contract or purchase order provided that all of the terms and conditions as outlined herein are included. Based upon acceptance of this proposal HYDROSPROUT, INC. will purchase materials specifically for this project, as such the costs for any materials will be billed (including any taxes, mark-up or handling charge) whether or not the project is installed or rescheduled. All retention is due 30 days after acceptance of HYDROSPROUT'S portion of work by owner/agency. This bid is void if not accepted within 90 days.

Thank you.
Mark Webster
HYDROSPROUT, Inc.
mark@hydrosprout.com
www.hydrosprout.com
460 Corporate Drive, Suite A
Escondido, CA 92029
760-432-8233, 760-432-8146 fax

Written Approval Required for work to commence.

Print Date

Signature

PER MARK @ 9:17 AM
-100,000 SF / NIGHT (FIGURE 7 SHIFTS)
- WILL HOLD PRICE FOR NIGHT AS LONG AS THERE IS QTY FOR FULL SHIFTS

Quality HYDROSEEDING & RESTORATION

State Lic. C-27 #473694
WBE #CT-005616

IECA CORPORATE MEMBER

TELEFAX BID: CALTRANS 11-406504

BID DATE: MARCH 27, 2014 **REVISED BID(Night work)**

FIRM BIDDING: QUALITY HYDROSEEDING & RESTORATION *Ron Poundstone*
2013 ORANGE AVENUE Cell (760) 443-4509
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168

QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2015
Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 8/2015
Local 12 operators UNION

BID ITEMS:

ITEM	ITEM CODE	ITEM	UNIT OF MEASURE	ESTIMATE QUANTITY	UNIT PRICE	ITEM TOTAL
17.	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	601,000	$0.058	$34,970.0
	OPTION	NIGHT WORK	SQFT	601,000	$0.0065	$3,906.50

INCLUDES: BONDED FIBER MATRIX @ 3000 LBS/ACRE....

INCLUSIONS: (1) TAX, DELIVERY & INSTALLATION
(2) ONE MOBILIZATION INCLUDED. $300.00/.. FOR ADDITIONAL MOVE-IN

EXCLUSIONS:
(1) PREWATERING OF SOIL
(2) ANY GRADING
(3) ANY SOILS PREPARATION
(4) ANY WEED ERADICATION
(5) ANY DEBRIS REMOVAL
(6) **Owner to supply Water hookup (Min 2-1/2 Inch) or Water Truck.**
(7) NO MAINTENANCE
(8) NO CLEAN UP
(9) NIGHT WORK MORE COST PER SQ FT.....

www.hydroseed.com 2013 Orange Avenue-Ramona- CA- 92065
Phone 760-789-8040 Fax 760-789-5168 poundstone@live.com

Diversified Landscape Co.

Bony Matt ?

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Flatiron West, Inc.	**Contact:**	
Address:	1770 La Costa Meadows Dr	**Phone:**	(760) 916-9100
	San Marcos, CA 92078	**Fax:**	(760) 471-4860
Project Name:	11-406504	**Bid Number:**	2442
Project Location:	Deer Springs Road Overcrossing, Escondido, CA	**Bid Date:**	3/27/2014
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
17	Erosion Control (Bonded Fiber Matrix)	601,000.00	SF	$0.10	$60,100.00
39	Mobilization	1.00	LS	$1,490.00	$1,490.00

Total Bid Price: $61,590.00

Notes:

- No bond.
- Night work is excluded
- Water meters, point of connection, cost of water and hot taps are excluded.
- All clear & grub is excluded.
- Traffic control is excluded.
- Grading is excluded.
- Watering is excluded.
- Maintenance is excluded.
- Weed or debris removal is excluded.
- 11 working day(s) required and includes 1 move in for erosion control work. Additional move-ins=$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	**CONFIRMED:**
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT:	ESCONDIDO SAN DIEGO CO., CADOT 11-406504	BID DATE: ESTIMATE NO:	3/27/14 140340C
PREPARED BY:	KRIS KARPSTEIN	REFER INQUIRIES TO:	KRIS KARPSTEIN
TERMS:			

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
13	TREATED WOOD WASTE	10,400.00	LB	$ 0.20	$ 2,080.00
14	REMOVE GUARDRAIL	830.00	LF	$ 5.00	$ 4,150.00
26	GUARD RAILING DELINEATOR	32.00	EA	$ 20.00	$ 640.00
27	MIDWEST GUARDRAIL SYS (STEEL POST)	3,270.00	LF	$ 25.00	$ 81,750.00
29	HIGH TENSION CABLE BARRIER	56,100.00	LF	$ 15.80	$ 886,380.00
30	HIGH TENSION CABLE BARRIER TERMINAL	14.00	EA	$ 3,250.00	$ 45,500.00
31	TRANSITION RAILING (TYPE WB-31)	6.00	EA	$ 4,200.00	$ 25,200.00
32	RECONSTRUCT TRANS RAIL (TYPE WB-31)	1.00	EA	$ 3,300.00	$ 3,300.00
33	END CAP (TYPE TC)	6.00	EA	$ 165.00	$ 990.00
34	END ANCHOR ASSEMBLY (TYPE SFT)	8.00	EA	$ 575.00	$ 4,600.00
35	ALTERNATIVE IN-LINE TERMINAL SYSTEM	7.00	EA	$ 2,800.00	$ 19,600.00
36	ALTERNATIVE FLARED TERMINAL SYSTEM	7.00	EA	$ 2,250.00	$ 15,750.00
39	MOBILIZATION	1.00	LS	$ 78,948.00	$ 78,948.00
				TOTAL	$ 1,168,888.00

TERMS AND CONDITIONS:

1 BOND INCLUDED.
2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
5 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $10,000 EACH.
6 ADDENDA 1 IS ACKNOWLEDGED.
7 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.

TERMS AND CONDITIONS CONTINUED ON NEXT PAGE

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

TERMS AND CONDITIONS CONTINUED:

8 PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION

9 PROPOSAL IS BASED ON APPROXIMATELY 70 WORK SHIFTS.
APPROXIMATELY 15 SHIFTS WILL REQUIRE LANE CLOSURES AND BARRIER RELOCATION.

10 PROPOSAL EXCLUDES ALL GRADING, PREPWORK, AND CLEANUP FOR VEGETATION CONTROL.

11 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

12 CORAL IS NOT RESPONSIBLE FOR REPAIR OF VEGETATION CONTROL IF HTCB POST FOUNDATIONS ARE DRILLED AFTER PLACEMENT OF THE VEGETATION CONTROL CONCRETE.

13 **10' BEHIND K-RAIL TO EDGE OF VEGETATION CONTROL WILL BE REQUIRED, IF 10' CANNOT BE MAINTAINED FOR THE LENGTH OF RUN, LANE CLOSURES WILL BE REQUIRED FOR ALL 70 SHIFTS WITH 45 SHIFTS REQUIRING THE K-RAIL TO BE SHIFTED TO ALLOW ACCESS OF 10' BEHIND THE K-RAIL. GETTING CAL TRANS APPROVAL TO PLACE K-RAIL AT THE EDGE OF SHOULDER(ES) INSTEAD OF 8' BEHIND THE ES WOULD PROVIDE SUFFICIENT WORK AREA FOR CORAL TO PERFORM WORK AS SHOWN IN ITEM 9.**

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY:	*Kris Karpstein*
TITLE:	ESTIMATOR
DATE:	3/27/14

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; IO 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ

IN-LINE
Fence & Railing Co., Inc.

PROPOSAL

Job #
P. O. Box 2637
Ramona, Ca. 92065
C-13 & C-51 LICENSE #769516
(760) 789-0282 FX 789-1915 www.inlinerail.com

To: ESTIMATING
@
Fax:

DBE CERTIFICATION #337
E-MAIL: gary@inlinerail.com
MEMBER SAN DIEGO AGC

PROJECT: CAL TRANS 11-406504 BID DATE: 3/27/14

ITEM#	DESCRIPTION	QTY		UNIT PRICE	TOTAL	DETAIL
26	GUARD RAILING DELINEATOR	32	EA	$41.00	$ 1,312.00	
27	MIDWEST GUARDRAIL SYSTEM STEEL POST	3270	L.F.	27.38	$ 89,532.60	
31	TRANSITION RAILING TYPE WB 31	6	EA	3787	$ 22,722.00	
32	TRECONSTRUCT TRANSITION RAILING TYPE WB 31	1	EA	3419	$ 3,419.00	
33	END CAP TYPE TC	6	EA	607	$ 3,642.00	
34	END ANCHOR ASSEMBLY TYPE SFT	8	EA	1273	$ 10,184.00	
35	ALTERNATIVE INLINE TERMINAL SYSTEM	7	EA	$3,680.00	$ 25,760.00	
36	ALTERNATIVE FLARED TERMINAL SYSTEM	7	EA	3346	$ 23,422.00	
					$ -	
					$ -	
29	HIGH TENSION CABLE BARRIER	56100	L.F.	23.5	$ 1,318,350.00	
30	HIGH TENSION CABLE BARRIER TERMINAL	14	EA	4576	$ 64,050.00	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	
					$ -	

*Includes:Field measuring,fabrication,installation

Total: $ 1,562,393.60

* Excludes:Traffic control,bonding,permits,survey, blocking,backing,panic hrdw,Hrdwr boxes,signage personal guarantee,engineering,painting,special inspections,demo,wall surfacing,pot holes,clear and grub patching,underground location,spoils removal,grounding,detailing,scaffolding,mow curbs,dry pack,electrical if rock or hand dig for utilities is encountered extra charges will apply

(Doing business until He comes)

Proposal good for 30 days after bid.& must be an attachment to contract

Acceptance: The above specifications and conditions stated are satisfactory and are hereby accepted. Furthermore I understand that this agreement is subject to the given law California code of civil procedure sect 3097,3098,3111.

Date of signature_____ Buyer sign_____ Print name_____

TERRA WEST INC.
engineering contractor

Prop #: 13-041
March 26, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-406504**
Location: **Rte 15**
Bid Date: **3/27/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
9	Prepare Water Pollution Control Program	1	LS	$700.00	$700.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at $65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of $85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A $10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

FAX COVER SHEET

TO	
COMPANY	
FAX NUMBER	17604714860
FROM	Aman Singh
DATE	2014-03-24 17:13:43 GMT
RE	11-406504 WPCP BID PROPOSAL

COVER MESSAGE

ATTENTION: ESTIMATING ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
(925) 451 - 1337

FAX # (925) 956-7191 <%28925%29%20956-7191>

Email address: eswppp@hotmail.com <eswppp@hotmail.com>

MARCH 24, 2014

BID OPEN DATE: 3/27/2014

*CALTRANS CONTRACT: **11-406504*

1. *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): $1190** *

2. *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES, PARTIAL,
WPCP DOCUMENT ONLY): $899 Base price**

*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR
CONTRACTOR, E-FILE ONLY): $150****

* NOTES:*

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*

Tim Mehta

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

March 26, 2014
Project: 11-406504
Install High Tension Cable Barrier, Upgrade Mbgr And Terminal Systems.
11-SD-15-R36.8/R40.8

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
9	130200	Prepare Water Pollution Control Program.	LS	LS	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

CPESC QSD/P #305

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, March 21, 2014

ATTN: Estimator

RE: Contract : **Caltrans - 11-406504**

Install High Tension Cable Barrier, Upgrade Mbgr And Terminal Systems.

Bid Date: **March 27, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00
9	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

PRUITT TRUCKING, INC.



Altadena, California 91001
Office: (626) 398-4500 Cell: (626) 429-1496
FAX: (626) 398-5551

March 14, 2014

From: PRUITT TRUCKING, INC.
UCP Firm Number: 36358

TO: FLATIRON WEST, INC.

ATTENTION: Jannette Carter

FAX #: (760) 471-4860

OF PAGES: 2

120 hrs
@85 P/H
10,200.00

BID/CONTRACT#: 11-406504

LOCATION: San Diego County- Escondido (Route I-15 High Tension Cable Barrier)

SCOPE OF WORK: Furnish Super 10 Trucks and bottom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10's and bottom dumps
Owner/ Operators

RATE: Trucks.....$85.00 per hour
Super 10's and Bottom Dumps—Owner/ Operators
We are able to furnish eight (8) to fifteen 15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted/ Signature: Lawrence Pruitt, Owner
Date: 3/14/14

Pruitt Trucking, Inc. is a *Minority Business Enterprise (MBE)/Disadvantaged Business Enterprise (DBE/UBE)*, and is also Certified by Caltrans, City of Los Angeles and the County of Los Angeles, serving all geographical locations. We are unionized

Encl: Certification Query

Attachment D

D. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publications:

Publications	Dates of Advertisement
Caltrans Opt-In Website	Posted 3/11/2014- online through bid date.
DBEGoodfaith.com online	Posted 3/11/2014 online through bid date.
Construction Bid Source	Posted 3/11/2014 online through bid date.

Home »Contract Awards and Services »**Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-406504. 2 results found.

Contractor: Coral Construction Company **Contact:** Linda Lovis
Address: 10780 SW Clutter Road Sherwood, OR 97140
Phone: 503.682.2252 **Fax:** 503.682.0110 **Email:** lindalovis@coralconstruction.com
Services needed: TEMPORARY RAILING TYEP K, TEMPORARY CRASH CUSHION MODULE, EROSION CONTROL BONDED FIBER MATRIX SF, MINOR HOT MIX ASPHALT DIKE TYPE C, VEGETATION CONTROL MINOR CONCRETE, AND MODIFY LIGHTING.
Requirements: Coral Construction Company is seeking qualified DBE/DVBE/SBE Subcontractors and Suppliers for this project. We are an equal opportunity employer and intend to seriously negotiate with qualified DBE/DVBE/SBE Subcontractors and Suppliers for project participation. All Subcontractors must possess a current California Contractors License, insurance and workers compensation coverage meeting Coral?s requirements and will be required to sign the standard Coral Construction Company Subcontract Agreement. A copy of the insurance requirements and subcontract agreement can be obtained by contacting the project estimator. 100% Performance and Payment bonds will be required for all Subcontractors. Please call Coral Construction Company if you need assistance obtaining insurance, bonds or lines of credit. Coral is Union Signatory. Subcontractor, Supplier and Trucking quotes must be valid for the award period stated in the contract documents. Conditions or exceptions in Subcontractors quotes are expressly rejected unless accepted in writing prior to bid. Plans and specifications can be viewed on line at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/
Date posted: 03/05/2014

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com
Services needed: DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 03/11/2014

DBE GoodFaith Inc.
P. O. Box 521,
Newark, CA 94560
T: (877) 802-3394
F: (510) 751-0780
info@dbegoodfaith.com
www.dbegoodfaith.com

Receipt - Transaction # 215-20362

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE, MBE, WBE, DVBEs, UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all documentation is true and correct.

Transaction Date & Time: 3/11/2014 12:24:23 PM

Estimator Name:

Awarding Agency: Department of Transportation (Caltrans)

Project Name: Route I-15 High Tension Cable Barrier

Bid Date & Time: 03/27/2014 02:00 P.M

Service Chosen: Bronze Service (Ad only service)

Amount Paid: $30

PLEASE NOTE:

- All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.
- All advertisements are published immediately after submission in our online Minority Focus & Trade Journals and run until the bid date listed on the advertisement.
- For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement.
- Documentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith Inc. requires a minimum of three (3) business days to process a Gold Package transaction. On Day Dne (1), DBE GoodFaith Inc. publishes and faxes invitations to bid to the selected recipients. Dn Day Two (2), DBE GoodFaith Inc. performs the initial calls. On Day Three (3), DBE GoodFaith Inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the right to change the 2nd call date.
- Review the contract's bid documents to ensure that your outreach is in compliance with any and all additional requirements and guidelines established by
  the awarding agency. Regardless of the service package selected, DBE GoodFaith Inc. customers may be required to perform outreach steps beyond what the services we
  provide. DBE GoodFaith Inc. strongly recommends that its customers advertise in other local minority focus outlets and make additional contact with selected and other minority firms to ensure compliance with good faith effort requirements.
- The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith.com.
- If you have any questions or if we can be of further assistance please feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,

DBE GoodFaith Inc.

Ad created on 03/11/2014 and placed on the following publications

http://www.dbegoodfaith.com

http://trade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 03/11/2014 at 12:24PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows Drive
San Marcos, CA
92078
Tel: 760-916-9100
Fax: 760-471-4860

Flatiron West, Inc.

is seeking qualified DBEs

Project Name
Route I-15 High Tension Cable Barrier

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Escondido, San Diego, CA

Bid Date & Time
03/27/2014 at 02:00 P.M

Bid/Contract #
11-406504

Project Details
DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Trade Journal Ad

Published on www.trade.dbegoodfaith.com, 03/11/2014 at 12:24PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Flatiron West, inc. is Seeking Qualified DBE

Bid Due Date : 03/27/2014 at 02:00 P.M Bid No : 11-406504

Contact Estimator :

Project Name	:	Route I-15 High Tension Cable Barrier
Agency Name	:	Department of Transportation (Caltrans)
Project City	:	Escondido
Project County	:	San Diego
Project State	:	CA
Project Details	:	

DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking.

Contact Details : Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: 760-916-9100
Fax: 760-471-4860

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Logged in as: flatiron | Account Info | Logout

Construction Bid Source

Tuesday, March 2014 California | Toll Free: (888) 788-9450

Member Home | Projects out to Bid | DBE Advertising | Owners | Account Info | NEW! Reports | Support

0

Printable Version

Date Of Advertisement: Mar 11, 2014

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE
sub-contractors and/or material suppliers for the following project:

Route I-15 High Tension Cable Barrier
Escondido, CA
Located in San Diego County, CA

Owner: **Department of Transportation (Caltrans)**

Bid Date: Mar 27, 2014 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:
DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking.

Bid documents can be viewed at or obtained from:
Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: jcarter@flatironcorp.com
Jannette Carter

Published on Mar 11, 2014 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at http://www.constructionbidsource.com
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section E

E. The names of agencies and the dates on which they were contacted to provide assistance in contracting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

3/11/14 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 3/11/14 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 3/11/14 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see Section D – Advertisements).

On 3/11/14 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 3/11/14 Flatiron solicited DBE participation through the SBA Subnet Database.

On 3/11/14 Flatiron solicited DBE participation through the San Diego Contracting Opportunities Center.

Back To Query Form

Tue Mar 11 12:42:54 PDT 2014

Query Criteria

District: 07 08 11 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8602 SIGNAL & LIGHTING
Firm Type: DBE

70 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name
527D	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	luis@absic...	LUIS M. AL...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	9564B								DBE	email@acdi...	GEORGETTE ...
36878	A CONE ZONE, INC	112B QUARRY STREET		CDRONA	CA	92879		P.O. BOX 1982		CORONA	CORONA	9287B		DBE	elaine@aco...	ELAINE NDR...
4D592	A PLUS SIGNS, INC.	4379 N. 8RAWLEY		FRESNO	CA	93722								D8E	pacheco@14...	CHRIS PACH...
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								D8E	mpa@acefen...	MICHAEL AB...
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. 8DX 12224		FRESND	FRESNO	93777	2224	D8E	debbieh@al...	DE88IE HUN...
39072	AMERICA PACIFIC CONSTRUCTION	2D1 LAUREL AVE. #13		8REA	CA	92821								DBE	apconstruc...	ASHISH SEG...
24042	AMLAND CDRP	316B KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JDSE	SAN JOSE	95122		D8E	kevinphan@...	KEVIN 8AO ...
21117	8AY LINE CUTTING & CDRING, INC.	1635 4TH STREET		8ERKELEY	CA	94710								D8E	jcbayline@...	JUAN ARREG...
77	8ERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 317S								DBE	bsalaz@ber...	8D8 E. SAL...
36647	BIG VALLEY ASPHALT	3510 8RIAN WAY		BAKERSFIELD	CA	93308		3510 8RIAN WAY		BAKERSFIELD	BAKERSFIELD	93308		DBE	donnawatso...	DONNA WATS...
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONIND AVENUE		BAKERSFIELD	CA	93308								D8E	info@BLACK...	NORMAN GAL...
39287	CALI CONCRETE	117 MUGSY AVENUE		BAKERSFIELD	CA	93307								D8E	gusto@cali...	GUSTAVO VA...
31277	CALIFDRNIA PROFESSIONAL ELECTRICAL ENGINEERING	929 OTTERBEIN AVENUE, UNIT E		LA PUENTE	CA	91748								DBE	van@cpengi...	VAN TAN NG...
39953	CAP CDNSTRUCTION	12570 SLAUGHTERHDUSE CANYON ROAD		LAKESIDE	CA	92040		P.O. 8DX 8726		CHULA VISTA	CHULA VISTA	91912		D8E	pattielain...	PATRICIA T...
37255	CD MONTGOMERY INC.	1077 PCH, #186		SEAL BEACH	CA	90740		1077 PCH, #1B6		SEAL BEACH	SEAL BEACH	90740		D8E	cmontgomer...	CARLEY MDN...
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	625 S. MDUNTAIN VIEW		LA HABRA	CA	90631								DBE		null null
B51	COMMAND PERFDRMANCE	3346 OLIVE		SIGNAL HILL	CA	90755								DBE	grengineer...	PRISCILLA ...

	CONSTRUCTORS, INC.	AVENUE											
39772	CONSTRUCT ALLIANCE INC	7033 MILTON AVE SUITE #4	WHITTIER	CA	90602	2768 ASHWOOD CIRCLE	FULLERTON	FULLERTON	92835	DBE	pcamalich1...	PEDRO CAMA...	
40072	COOKS AND SON INC.	4134 OOIE LANE	SANTA MARIA	CA	93455	4134 OOIE LANE	SANTA MARIA	SANTA MARIA	93455	DBE	cooks_son@...	CHARLES E...	

Export options: CSV | Excel | XML

Back To Query Form

Tue Mar 11 12:48:01 PDT 2014

Query Criteria

District: 07 08 11 12
Naics Category: 48 Transportation and Warehousing
Naics Codes: 484110 General Freight Trucking, Local
Work Codes: C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK
Firm Type: DBE

56 items found, displaying 1 to 20.[First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
991	A & G TRUCKING CDMPANY	142 W. 6TH ST. APT 4		LOS ANGELES	CA	90003		P. O. BOX 73719		LDS ANGELES	LDS ANGELES	90003		DBE		ROY ALEXAN...	323
5470	A & M GENTRY TRUCKING	3736 E. AVENUE, T-6		PALMDALE	CA	93S50		8254 E AVE T		LITTLE RDCK	LITTLE ROCK	93543		DBE	marystruck...	MARY GENTR...	661
32486	A-T TRUCKING	12000 NUGENT DRIVE		GRANA0A HILLS	CA	91394		P. O. BOX 3B31		GRANADA HILLS	GRANADA HILLS	91394		DBE		null ALFRE...	81B
33984	ANYTIME TRUCKING	1B20 W. CARSDN ST. #202-311		TORRANCE	CA	90501								DBE	anytimetkg...	BOBBY EVAN...	213
41304	ASL TRANSPORTATION	15141 MINNESOTA AVENUE		PARAMOUNT	CA	90723		P.O. BOX 154		PARAMOUNT	PARAMDUNT	90723		DBE	ASLTRANSSU...	EDWARD JAM...	S62
41742	BB L TATUM TRUCKING	2695 N. HANOVER		FRE5ND	CA	93722								DBE	bbltatum@g...	LEEVEL TAT...	559
41662	BUMP & GRIND ENTERPRIZEZ	11S5 S. SUMMER BREEZE LN.		ANAHEIM	CA	92808								DBE	wkba@aol.c...	JAMES L W...	310
1B55	C & L TRUCKING	1955 - 15TH AVE.		SANTA CRU2	CA	95062	170S							DBE		LEE HALL	B31
B947	C & S EARLY TRUCKING	9055 EAST AVENUE T-14		LITTLEROCK	CA	93543	3510							DBE		CALVIN D E...	661
35295	CAMESE TRANSPORTATIDN, INC.	10469 W. COURT		OAKLAND	CA	94603								DBE	rccamesetr...	RONALD CAM...	S10
34209	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	3167 SANTA RDSA AVE		SANTA RDSA	CA	95407		2360 CORBY AVE		SANTA ROSA	SANTA ROSA	95407		DBE	jtraining@...	JDSE G. CA...	707
33105	CASTILLO TRUCKING SERVICE	7526 IRVINE AVE.		NDRTH HOLLYWODD	CA	91605								DBE		SALVADDR C...	81B
35979	CESAR MAGALLANES	13422 POLK STREET		SYLMAR	CA	91342		13422 POLK STREET		SYLMAR	SVLMAR	91342		DBE	cesarpbuil...	CESAR MAGA...	B1B
26538	COBRA TRUCKING	P.O. BOX 24533		SAN FRANCISCD	CA	94124								DBE	cobratruck...	LONNY ESQU...	415
33466	DD & L TRUCKING	35 PARK CIRCLE		MARIN CITY	CA	94965								DBE	charlesett...	WILLIE SML..	415
7106	DILLARD ENVIRDNMENTAL	3120 CAMINO		BYRON	CA	94514		P. O. BOX 579		BYRON	BYRON	94514		DBE	patriciad@...	PATRICIA D...	925

	SERVICES	DIABLO RD												
41119	DM TRUCKING	2872 W. KEYS LANE	ANAHEIM	CA	92804						DBE	dfmcampos@...	GREG CAMPO...	714
31492	E. JASPER WRKG. (DEMO) & TRKG	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044	11515 S. WILTON PLACE	HAWTHORNE	HAWTHORNE	90250	1902	DBE		null LYNN ...	323
36972	FAYE STEWART TRANSPORTATION SERVICE LLC	3056 N 33RD AVENUE	PHOENIX	AZ	85017	P.O. BOX 11286	GLENDALE	GLENDALE	85318		DBE	faye@fayes...	FAYE STEWA...	602
14977	FLETCHER TRUCKING	41533 44TH STREET WEST	LANCASTER	CA	93536	41533 44TH ST WEST	LANCASTER	LANCASTER	93536		DBE		CAREN L. F...	661

Export options: CSV | Excel | XML

Home »Contract Awards and Services »**Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-406504

6 Opt-in records found.

11-406504	Pruitt Trucking, Inc.	
	214 W. Poppyfields Dr. Altadena	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel.	
11-406504	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	
	Services offered: Item 9: PREPARE WATER POLLUTION CONTROL PROGRAM	
11-406504	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: place asphalt dike.	
11-406504	Perry Electric	
	11245 El Nopal Lakeside, CA, 92040	
	Phone: 619-449-0045	Fax Number: 619-449-0511
	Disadvantaged status: SBE	
	Services offered:	
11-406504	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	

	Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

11-406504	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

** Required Fields*

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	March 1t, 2014
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION	Edit
* First Name:	Jannette
* Last Name:	Carter
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	jcarter@flatironcorp.com
* Date Open:	March 11, 2014
* Date Closed:	March 27, 2014
* Opportunity Title:	Route t-15 High Tension Cable Barrier
* Solicitation ID:	11-406504
* Contract Value Amount:	$3,050,000
* Estimated Contract Duration:	3 - 6 Months
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (Caltrans). DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatirons San Marcos office. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
*** INDUSTRY CODES**	Edit
NAICS:	23 - Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 234 - Heevy Construction
*** LOCATION INFORMATION**	[Edit]
Escondido, California 92025 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**
Contact: **Jannette Carter**
Address 1: **1770 La Costa Meadows Drive**
Address 2:
City: **SAN MARCOS** State: **CA**
Zip: **92078** Zip+4:
Phone: **760-916-9100 2009**
Fax: **760-471-4860**
Email: **jcarter@flatironcorp.com**
Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
Description: **Owner: Department of Transportation (Caltrans). DBE Goal 5%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Barrier, Concrete Supply, Construction Area Signs, Crash Cushions, Electrical, Erosion Control, High Tension Cable, MBGR, Minor Concrete, Overhead Signs, Reinforcing Steel, Roadside Signs, SWPPP, Trucking. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406S04/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications. Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.**
NAICS Code: **237310**
Place of performance: **CA - California**
Prime Sol. Number: **11-406S04**
Subcontract Sol. Number: **11-406S04**

Bid Closing Date: **3/27/2014**
Time: **2:00 PM PDT**

Back

Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a list of subcontractors/suppliers to you. We will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

–Submission received–

Thank you for your submission. Your listing has been received and will be posted once reviewed by the site administrator. This process generally takes 1-2 business days. No further action is required on your part unless you are contacted by the administrator.

Return to directory

New! Free Online Classes

Self paced on-demand classes available now. -click here-

SDCOC Sponsors

San Diego County Water Authority

Featured Events

NCMA: San Diego CART Meeting
-March 12, 2014

Delivering High-Impact Presentations/Interviews
-March 12, 2014

SDCOC: Doing Business with U.S. General Services Administration (GSA)
-March 13, 2014

From:	SDCOC
To:	Carter, Jannette
Subject:	[SDCOC] Route I-15 High Tension Cable Barrier
Date:	Tuesday, March 11, 2014 12:19:27 PM

Thank you for your submission. Your request for subcontractors has been received and will be posted once reviewed by the site administrator. This process generally takes 1-2 business days. No further action is required on your part unless you are contacted by the administrator.

Warm regards,
SDCOC

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section F

F. List efforts made to provide interested DBE's with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section G

G. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, insurance, necessary equipment, supplies and materials; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-406504 Route 15 High Tension Cable Barrier

Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.

2. Flatiron requested 2nd tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).

    - Solicitation Database (GradeBeam printout)
    - IFB, faxed and/or e-mailed (GradeBeam printout)
    - IFB Addendum Notice for Addendums faxed and/or e-mailed (GradeBeam Printout)
    - IFB and Addendum Notice Message History Repot (GradeBeam printout)

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
Subcontractors Database

Company Name	Phone #	City	State
A.C. Dike Co.	(916) 652-0159	Lincoln	CA
ACL Construction Company, Inc.	(909) 391-4477	Ontario	CA
All American Asphalt	(951) 736-7600	Corona	CA
Amt Metal Fabricators, Incorporated	(510) 236-1414	Richmond	CA
AVAR	(510) 354-2000	Fremont	CA
B C Traffic Specialists	(714) 974-1190	Orange	CA
Beard Electric	(562) 802-1800	Santa Fe Springs	CA
Becho, Inc.	(818) 362-8391	North Las Vegas	NV
C T & F Inc.	(562) 927-2339	Bell Gardens	CA
Calmex Engineering, Inc.	(951) 712-2090	Riverside	CA
CalPortland - Mojave Plant	(661) 823-3901	Mojave	CA
Cemex	(909) 732-4880	San Diego	CA
Choice Drilling Inc	(818) 883-9159	West Hills	CA
Chrisp Company	(909) 746-0356	Bloomington	CA
CMC Fontana Steel	(209) 951-9620	Stockton	CA
CMC Rebar	(909) 625-4721	Etiwanda	CA
CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	San Diego	CA
CMV Electric	(909) 931-5700	Upland	CA
Condon-Johnson & Associates - SD	(858) 530-9165	San Diego	CA
Cook Concrete Products	(530) 243-2562	Redding	CA
Cooper Engineering, Inc.	(951) 736-6135	Corona	CA
Coreslab Structures, Inc.	(951) 943-9119	Perris	CA
Corrpro Companies, Inc.	(510) 614-8800	San Leandro	CA
Crane Veyor Corporation	(626) 442-1524	South El Monte	CA
CSI Electrical Contractors, Inc.	(562) 946-0700	Santa Fe Springs	CA
Daley Corporation	(619) 390-3900	Lakeside	CA
DCN Corporation	(619) 253-4247	San Marcos	CA
Deltech Engineering	(714) 495-9755	Santa Ana	CA
Diversified Landscape Co.	(951) 245-1686	Winchester	CA
Diversified Product Ind., Ltd.	(310) 858-5505	Beverly Hills	CA
Dynalectric/ KDC Systems	(714) 236-2280	Los Alamitos	CA
DYWIDAG-Systems International USA, Inc.	(562) 531-6161	Long Beach	CA
Elecnor Group	(909) 993-5470	Chino	CA
EXARO Technologies Corporation	(714) 640-1050	Burlingame	CA
Fencecorp, Inc.	(760) 721-2101	Oceanside	CA
Ferreira Construction, Co., Inc.	(909) 606-5900	Chino	CA
Flatiron Electric Group	(714) 228-9631	Chino	CA
G&C Equipment Corporation	(310) 515-6715	Gardena	CA
Geogrid Retaining Wall Systems	(760) 509-0080	Vista	CA
Gerdau Reinforcing Steel	(858) 737-7629	San Diego	CA
Gerdau Reinforcing Steel	(858) 737-7700	San Diego	CA

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
Subcontractors Database

Company Name	Phone #	City	State
Global Transloading	(562) 495-9600	Signal Hill	CA
Hanson Aggregates	(858) 715-5600	San Diego	CA
Hanson Aggregates	(805) 534-8100	San Luis Obispo	CA
Harber Companies, Inc.	(909) 478-1957	San Bernardino	CA
Hardy & Harper Incorporated	(714) 444-1851	Santa Ana	CA
Harris Rebar - Phoenix	(602) 254-0091	Phoenix	AZ
Harris Rebar, Inc.	(909) 397-7155	Pomona	CA
High Light Electric, Inc.	(951) 352-9646	Riverside	CA
Holiday Rock	(909) 373-5896	Upland	CA
Holliday Rock	(909) 373-5896	Upland	CA
HydroSprout, Inc.	(760) 432-8233	Escondido	CA
Incompli	(949) 391-4593	Laguna Hills	CA
In-Line Fence & Railing Co., Inc	(760) 789-0282	Ramona	CA
Innovative Concrete	(661) 718-2351	Quartz Hill	CA
Integrity Rebar Placers	(951) 696-6843	Perris	CA
Ironman Custom Welding Works	(707) 689-7027	Woodland	CA
J F L Electric Inc	(323) 581-4400	Los Angeles	CA
J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	Rancho Cucamongo	CA
John S. Meek Company	(310) 830-6323	Gardena	CA
Johnson, L., Construction, Inc.	(310) 965-1997	gardena	CA
KRC SAFETY CO., INC.	(559) 732-0393	VISALIA	CA
L. Riley Trucking & Dispatch	(310) 530-1720	Harbor City	CA
Landscape Development, Inc.	(661) 295-1970	Valencia	CA
LBIW, Inc.	(562) 432-5451	Long Beach	CA
Lindy's Cold Planing	(562) 697-2286	La Habra	CA
LNA Concrete Structures, Inc.	(909) 393-1493	Chino Hills	CA
Malcolm Drilling Company, Inc.	(626) 338-0035	Irwindale	CA
Marina Landscape, Inc.	(714) 939-6600	Anaheim	CA
Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	Cardiff by the Sea	CA
Michael & Company Precision Metal Fabricators	(209) 787-8040	Lockeford	CA
Modern Alloys, Inc.	(714) 893-0551	Stanton	CA
Mountain States Steel, Inc.	(801) 785-5085	Lindon	UT
MSL Electric, Inc.	(714) 693-4837	Anaheim	CA
Native Landscape, Inc.	(760) 735-8700	ESCONDIDO	CA
Nuno Iron Mfg Inc	(831) 386-0513	King City	CA
Oldcastle Precast, Inc.	(951) 490-4122	Escondido	CA
Ontiveros Concrete, Inc.	(559) 875-2373	Sanger	CA
Orange County Striping Service, Inc.	(714) 639-4550	ORANGE	CA
Pacific Coast Steel	(562) 677-8732	Santa Fe Springs	CA
Pacific Restoration Group, Inc.	(951) 940-6069	Perris	CA
Pavement Recycling	(951) 682-1091	Mira Loma	CA

I-15 High Tension Cable Barrier
Bid Date: March 27, 2014
Owner: Caltrans
Subcontractors Database

Company Name	Phone #	City	State
Payco Specialties	(619) 422-9204	Chula Vista	CA
Penhall Company	(714) 772-6450	Anaheim	CA
Precision Concrete Construction, Inc.	(760) 871-0240	Escondido	CA
Quality Hydroseeding & Restoration	(760) 789-8040	Ramona	CA
Rebar Engineering Incorporated	(562) 946-2461	Santa Fe Springs	CA
Recycled Base Materials, Inc.	(818) 767-8418	Sun Valley	CA
Reyes Masonry Contractors Inc	(805) 525-5256	Santa Paula	CA
Robertson's	(800) 834-7557	Corona	CA
Select Electric Inc.	(619) 460-6060	Spring Valley	CA
Sierra Landscape Company, Inc.	(760) 328-8900	Palm Desert	CA
Sierra Landscape Development, Inc.	(626) 447-5260	South El Monte	CA
South Coast Sweeping	(760) 535-6800	Fallbrook	CA
SouthWest V-Ditch, Inc.	(951) 300-2971	Riverside	CA
Statewide Safety & Signs, Inc.	(858) 679-7292	Poway	CA
Steiny & Company, Inc.	(626) 338-9923	Baldwin Park	CA
Superior Gunite	(818) 896-9199	Lakeview Terrace	CA
Team West Contracting Corporation	(951) 340-3426	Corona	CA
The Jungle Nursery, Inc.	(310) 402-3263	W. Los Angeles	CA
The R.J. Noble Company	(714) 637-1550	Orange	CA
Triumph Geo-Synthetics, Inc.	(714) 237-1550	Anaheim	CA
Ulmer Industries, Inc.	(909) 823-7111	Fontana	CA
United Ready Mix	(562) 865-6211	Artesia	CA
United Steel Placers	(909) 820-9280	Bloomington	CA
US-Concrete Precast Group - Pomeroy	(951) 490-4123	Perris	CA
ValleyCrest Landscape Development, Inc.	(714) 546-7975	Santa Ana	CA
Vanguard Construction	(925) 245-1300	Livermore	CA
Vulcan Materials Company	(858) 530-9463	San Diego	CA
Vulcan Materials Company	(626) 633-4226	Irwindale	CA
Western Paving Contractors, Inc.	(626) 338-7889	Irwindale	CA
Western Structures, Inc. dba Western Structures	(951) 352-4300	Riverside	CA

View Invitation Online

FLATIRON

FLATIRON- WESTERN REGION
Invitation To Bid

To: Hardy & Harper Incorporated
ATTN:Tanner Hambright
1312 East Warner Avenue
Phone: 7144441851
Fax: 7144442801
Email: thambright@hardyandharper.com

From: FLATIRON- WESTERN REGION
ATTN:Jannette Carter
1770 La Costa Meadows Drive
Phone: 7609169009
Fax: 7604714860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.aspx?o=50746&i=66529012

Project:	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504) **		
Bid Due:	3/27/2014 2:00:00 PM PT		
Location:	Escondido, Escondido,CALIFORNIA 92025		
Start Date: N/A	End Date: N/A	Estimated Value: $3,050,000	
UCI Code(s):	030000 - Concrete, 731780 - Asphalt Paving,		

Project Description:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
San Marcos, CA 92078
Tel: (760) 016-9106 Estimating Fax: (760) 471-4860
Contractor's License No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4868 OR BY EMAIL TO FWSCBID@FLATIRONCORP.COM

OBE Goal 5%

Quotes for Services & Supplies requested for, but not limited to:

- Aggregate Supply
- Asphalt Dike
- Asphalt Paving
- Barrier
- Concrete Supply
- Construction Area Signs
- Crash Cushions
- Electrical
- Erosion Control
- High Tension Cable
- MBGR
- Minor Concrete
- Overhead Signs
- Reinforcing Steel
- Roadside Signs
- SWPPP
- Trucking

Plans and specifications are available at no charge through GradeBeam. Plans and specifications can also be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-406504/. Additionally, plans and specifications are available at Flatiron's San Marcos office. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Flatiron's Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review. Flatiron's insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-OBE Subs/Suppliers: indicate 2nd tier OBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Please respond to this bid invitation by logging into GradeBeam.com. If you received your bid invitation by email there is a blue link to click on that will take you to the project. If you received this bid invitation via fax, go to www.gradebeam.com/access.asp.

Enter the ORGID & ITBID from your fax. Once you are in GradeBeam.com, click on the 'Documents' section & you can view/download bid documents. Please also click on the Will Bid or Will Not Bid button to let us know if you are bidding. If you need help logging in or accessing plans, please call GradeBeam.com Support at: 866-482-7669.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

View Invitation Online

FLATIRON

FLATIRON- WESTERN REGION
Addendum

To: Hardy & Harper Incorporated
ATTN:Tanner Hambright
1312 East Warner Avenue

Phone: 7144441851
Fax: 7144442801
Email: thambright@hardyandharper.com

From: FLATIRON- WESTERN REGION
ATTN:Jannette Carter
1770 La Costa Meadows Drive

Phone: 7609169009
Fax: 7604714860
Email: jcarter@flatironcorp.com

Access Project Online

Having Trouble accessing this project online. Copy the link below to your browser
http://www.gradebeam.com/access.aspx?o=50746&i=66529012

Project:	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
Subject:	Addendum 1: Route 15 High Tension Cable Barrier
Message Type:	ITBAddendum

Project Description:
Addendum 1 has been posted to GradeBeam for the Route 15 High Tension Cable Barrier Project. Please log on to view/download.

If you have not indicated your intention to bid please respond to this addendum notification by logging into GradeBeam.com and selecting "Will Bid" or "Will Not Bid". If you received your addendum notification by email there is a blue link to click on that will take you to the project. If you received this addendum notification via fax, go to. **www.gradebeam.com/access.asp**.

Thank you.

FLATIRON- WESTERN REGION uses GradeBeam.com to distribute construction information and project opportunities to its subcontractors and suppliers. If you have questions, want to register for full access, need to update your company information, or prefer to be removed from the GradeBeam.com Construction Directory, please contact:

Support@GradeBeam.com 866.ITBS.NOW (866-482-7669)

MsgID: 103219252

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Choice Drilling Inc	(818) 883-9159	loretta@choice	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Michael & Company Precision Metal Fabricators	(209) 787-804D	mwall@michae	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmet	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Harris Rebar - Phoenix	(602) 254-0091	adevries@harr	Sent	1	ITB Addendum
3/21/2D14 13:24	Addendum 1: Route 15 High Tension Cable Barrier	CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	brad.railsback@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 1S High Tension Cable Barrier	Ironman Custom Welding Works	(707) 689-7027	ironmancww8@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Ferreira Construction, Co., Inc.	(909) 606-5900	tlyons@ferreira	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Team West Contracting Corporation	(951) 340-3426	amanda@twc-	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Incompli	(800) 677-3718	brad@incompl	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungl	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Elecnor Group	(909) 993-5470	jwong@elecno	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycled	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	CalPortland - Mojave Plant	(661) 823-39D1	shunt@calport	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Western Structures, Inc. dba Western Structures	(951) 652-4300	haydeews4300	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 1S High Tension Cable Barrier	The R.J. Noble Company	(714) 637-1550	jacobbreedlove	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	LBIW, Inc.	(562) 432-S451	rwilkes@lbiw.c	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	United Steel Placers	(909) 820-9280	9098209282	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Vulcan Materials Company	(626) 633-4226	lunad@vmcma	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Holliday Rock	(909) 373-5896	tmaher@hollid	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcn	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyc	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgc	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	South Coast Sweeping	(760) 535-6800	kssouthcoast@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@y	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Hanson Aggregates	(805) 534-8100	joel.cabreros@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Global Transloading	(562) 495-9600	marissa@globa	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Flatiron Electric Group	(714) 228-9631	mdillard@flatir	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Innovative Concrete	(661) 718-2351	stimm19@yah	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Holiday Rock	(909) 982-1553	tmaher@hollid	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Deltech Engineering	(714) 495-9755	abili@delteche	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	CMV Electric	(909) 931-5700	bo@cmvelectri	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	DCN Corporation	(619) 253-4247	dcnconstructio	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Cooper Engineering, Inc.	(951) 736-613S	hod@coopercc	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Cemex	(909) 732-4880	jack.fraherjr@c	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@ac	Sent	1	ITB Addendum

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsaf	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Chrisp Company	(909) 746-0356	jluna@chrispco	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclr	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Vanguard Construction	(925) 245-1300	kwood@vc-inc.	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKIN	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Pacific Coast Steel	(562) 677-8732	bill.williams@g	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Lindy's Cold Planing	(562) 697-2286	bristrump@aol	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierrala	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Cook Concrete Products	(530) 243-2562	vince@cookcor	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Fencecorp, Inc.	(760) 721-2101	d.marriott@fer	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	High Light Electric, Inc.	(951) 352-9646	estimating@hl	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Pavement Recycling	(951) 682-1091	johnkaragas@p	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Ontiveros Concrete, Inc.	(559) 875-2373	Ontiverosconcr	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydro	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	MSL Electric, Inc.	(714) 693-4837	warren@mslel	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Sierra Landscape Company, Inc.	(760) 328-8900	7603288944	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	MSL Electric, Inc.	(714) 693-4837	bids@mslelect	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	B C Traffic Specialists	(714) 974-1190	gary@bctraffic	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@ma	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Oldcastle Precast, Inc.	(760) 737-8590	Krishnamoorth	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Penhall Company	(714) 772-6450	mjohnson@pe	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Native Landscape, Inc.	(760) 735-8700	nativelandscap	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Hanson Aggregates	(858) 715-5600	phil.harris@ha	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statew	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	G&C Equipment Corporation	(310) 515-6715	jonathan@gan	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	J F L Electric Inc	(323) 581-4400	jtorres@jflelec	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	C T & F Inc.	(562) 927-2339	markg@ctandf	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Landscape Development, Inc.	(661) 295-1970	pnelson@lands	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	United Ready Mix	(562) 865-6211	rrepp@natcem	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisr	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Robertson's	(800) 834-7557	beckie@rrmca.	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Select Electric Inc.	(619) 460-6060	brett@selectel	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstrip	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Modern Alloys, Inc.	(714) 893-0551	teresa@moder	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Harber Companies, Inc.	(909) 478-1957	BOBH@harber	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineco	Sent	1	ITB Addendum

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	HydroSprout, Inc.	(760) 432-8233	mark@hydrosp	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Diversified Landscape Co.	(951) 245-1686	rick@diversifie	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	A.C. Dike Co.	(916) 652-0159	dave@acdike.c	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@w	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	CMC Fontana Steel	(209) 951-9620	frank.chacon@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Condon-Johnson & Associates - SD	(858) 530-9165	gburrough@co	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	AVAR	(510) 354-2000	mp@avarconst	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Daley Corporation	(619) 390-3900	spullaro@daley	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	All American Asphalt	(951) 736-7600	bschultz@allan	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Precision Concrete Construction, Inc.	(760) 871-0240	dennisi@precis	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@m	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Becho, Inc.	(702) 650-4326	dave.moody@l	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Superior Gunite	(818) 896-9199	brian.popp@sh	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	CMC Rebar	(909) 803-1504	Greg.Hughett@	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonr	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reye	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumph	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Crane Veyor Corporation	(626) 442-1524	tchavez@crane	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@ma	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	John S. Meek Company	(310) 830-6323	general@johns	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebaren	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderso	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	Hardy & Harper Incorporated	(714) 444-1851	thambright@ha	Sent	1	ITB Addendum
3/21/2014 13:24	Addendum 1: Route 15 High Tension Cable Barrier	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@v	Sent	1	ITB Addendum
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Michael & Company Precision Metal Fabricators	(209) 787-8040	mwall@michae	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Choice Drilling Inc	(818) 883-9159	loretta@choice	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Amt Metal Fabricators, Incorporated	(510) 236-1414	mike@amtmet	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Ironman Custom Welding Works	(707) 689-7027	ironmancww8@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Nuno Iron Mfg Inc	(831) 386-0513	jr@nunoiron.co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Harris Rebar - Phoenix	(602) 254-0091	adevries@harr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Ferreira Construction, Co., Inc.	(909) 606-5900	tlyons@ferreira	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CMC Steel Fabricators, Inc, dba CMC Rebar	(619) 258-8262	brad.railsback@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CalPortland - Mojave Plant	(661) 823-3901	shunt@calport	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Elecnor Group	(909) 993-5470	jwong@elecno	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Recycled Base Materials, Inc.	(818) 767-8418	mark@recycled	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	The Jungle Nursery, Inc.	(310) 402-3263	john@thejungl	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Team West Contracting Corporation	(951) 340-3426	amanda@twc-	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Incompli	(800) 677-3718	brad@incompl	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	The R.J. Noble Company	(714) 637-1550	jacobbreedlove	Sent	1	ITB

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Western Structures, Inc. dba Western Structures	(951) 652-4300	haydeews4300	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	EXARO Technologies Corporation	(650) 777-4324	jd@exarotec.co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	LBIW, Inc.	(562) 432-5451	rwilkes@lbiw.c	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Vulcan Materials Company	(626) 633-4226	lunad@vmcma	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Holliday Rock	(909) 373-5896	tmaher@hollid	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Vulcan Materials Company	(858) 530-9463	wilsonjj@vmcn	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	United Steel Placers	(909) 820-9280	9098209282	Sent	2	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Ulmer Industries, Inc.	(909) 823-7111	paul@ulmerind	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Steiny & Company, Inc.	(626) 338-9923	bpest@steinyc	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	South Coast Sweeping	(760) 535-6800	kssouthcoast@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Pacific Restoration Group, Inc.	(951) 940-6069	jrichards@prgc	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Mark Langer Masonry & Landscape, Inc.	(619) 246-5450	mark.langer@y	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	LNA Concrete Structures, Inc.	(909) 393-1493	lnalolo@aol.co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Integrity Rebar Placers	(951) 696-6843	ken@integrityr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Innovative Concrete	(661) 718-2351	stimm19@yah	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Holiday Rock	(909) 982-1553	tmaher@hollid	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Hanson Aggregates	(805) 534-8100	joel.cabreros@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Deltech Engineering	(714) 495-9755	abili@delteche	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Global Transloading	(562) 495-9600	marissa@globa	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Flatiron Electric Group	(714) 228-9631	mdillard@flatir	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	DCN Corporation	(619) 253-4247	dcnconstructio	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Cooper Engineering, Inc.	(951) 736-6135	hod@cooperco	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CMV Electric	(909) 931-5700	bo@cmvelectri	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Cemex	(909) 732-4880	jack.fraherjr@c	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Calmex Engineering, Inc.	(909) 546-1311	bobcalmex@ac	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	ACL Construction Company, Inc.	(909) 391-4477	jolayinka@aclr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	KRC SAFETY CO., INC.	(559) 732-0393	calebh@krcsaf	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	L. Riley Trucking & Dispatch	(323) 353-9332	LRILEYTRUCKIN	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Vanguard Construction	(925) 245-1300	kwood@vc-inc.	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Chrisp Company	(909) 746-0356	jluna@chrispco	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CSI Electrical Contractors, Inc.	(562) 946-0700	staff@csielectr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Pacific Coast Steel	(562) 677-8732	bill.williams@g	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Cook Concrete Products	(530) 243-2562	vince@cookcor	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Corrpro Companies, Inc.	(510) 614-8800	mprosperi@co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Sierra Landscape Development, Inc.	(626) 447-5260	kevin@sierrala	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	DYWIDAG-Systems International USA, Inc.	(562) 531-6161	anouar.kartite@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Lindy's Cold Planing	(562) 697-2286	bristrump@aol	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Diversified Product Ind., Ltd.	(310) 858-5505	dpiltd@ca.rr.co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Quality Hydroseeding & Restoration	(760) 789-8040	quality@hydro	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Gerdau Reinforcing Steel	(858) 737-7618	dave.coker@ge	Sent	1	ITB

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Pavement Recycling	(951) 682-1091	johnkaragas@p	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Fencecorp, Inc.	(760) 721-2101	d.marriott@fer	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	High Light Electric, Inc.	(951) 352-9646	estimating@hl	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	SouthWest V-Ditch, Inc.	(951) 781-4303	erik@swvditch	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Ontiveros Concrete, Inc.	(559) 875-2373	Ontiversoncr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	MSL Electric, Inc.	(714) 693-4837	warren@mslel	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Sierra Landscape Company, Inc.	(760) 328-8900	760328894	Sent	2	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	MSL Electric, Inc.	(714) 693-4837	bids@mslelect	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	B C Traffic Specialists	(714) 974-1190	gary@bctraffic	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Native Landscape, Inc.	(760) 735-8700	nativelandscap	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Penhall Company	(714) 772-6450	mjohnson@pe	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Marina Landscape, Inc.	(714) 939-6600	jgutierrez@ma	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Oldcastle Precast, Inc.	(760) 737-8590	Krishnamoorth	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Hanson Aggregates	(858) 715-5600	phil.harris@ha	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Landscape Development, Inc.	(661) 295-1970	pnelson@iands	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	United Ready Mix	(562) 865-6211	rrepp@natcem	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Harris Rebar, Inc.	(909) 397-7155	tkeith@harrisr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	C T & F inc.	(562) 927-2339	markg@ctandf	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	J F L Electric Inc	(323) 581-4400	jtorres@jfleiec	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	G&C Equipment Corporation	(310) 515-6715	jonathan@gan	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Select Electric Inc.	(619) 460-6060	brett@selectel	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Statewide Safety & Signs, Inc.	(858) 679-7292	davidn@statew	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Robertson's	(800) 834-7557	beckie@rrmca	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	US-Concrete Precast Group - Pomeroy	(951) 657-6093	Robert.Ring@c	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Payco Specialties	(619) 422-9204	bill@payco.biz	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Orange County Striping Service, Inc.	(714) 639-4550	chuck@ocstrip	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	In-Line Fence & Railing Co., Inc	(760) 789-0282	david@inlineco	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Modern Alloys, Inc.	(714) 893-0551	teresa@moder	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Harber Companies, Inc.	(909) 478-1957	BOBH@harber	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	HydroSprout, Inc.	(760) 432-8233	mark@hydrosp	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Diversified Landscape Co.	(951) 245-1686	rick@diversifie	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Geogrid Retaining Wall Systems	(760) 509-0079	shelley@geoXi	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Condon-Johnson & Associates - SD	(858) 530-9165	gburrough@co	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Daley Corporation	(619) 390-3900	spullaro@daley	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Beard Electric	(562) 802-1800	adsantoro@be	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	AVAR	(510) 354-2000	mp@avarconst	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	A.C. Dike Co.	(916) 652-0159	dave@acdike.c	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CMC Fontana Steel	(209) 951-9620	frank.chacon@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Western Paving Contractors, Inc.	(626) 338-7889	davenoone@w	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Ali American Asphalt	(951) 736-7600	bschultz@allan	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Precision Concrete Construction, Inc.	(760) 871-0240	patrickn@prec	Sent	1	ITB

Message History: **Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**
StartDate 2/26/2014 0:00
EndDate 3/28/2014 23:59

Date Sent	Subject	Recipient Organization	Recipient Work Phone	Recipient Deliv	Status	No of Pages	Description
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Becho, Inc.	(702) 650-4326	dave.moody@b	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Mountain States Steel, Inc.	(801) 785-5085	ssouthwick@m	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Johnson, L., Construction, Inc.	(310) 965-1997	joe@ljcmasonr	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Reyes Masonry Contractors Inc	(805) 525-5256	jonathan@reye	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Superior Gunite	(818) 896-9199	brian.popp@sh	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Triumph Geo-Synthetics, Inc.	(714) 237-1550	matt@triumph	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Coreslab Structures, Inc.	(951) 943-9119	pfrost@coresla	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Crane Veyor Corporation	(626) 442-1524	tchavez@crane	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	CMC Rebar	(909) 803-1504	Greg.Hughett@	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Rebar Engineering Incorporated	(562) 946-2461	kevin@rebarer	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Gerdau Reinforcing Steel	(858) 737-7629	nicole.anderso	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Hardy & Harper Incorporated	(714) 444-1851	thambright@h	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	J.D. Jimenez Concrete Contractor Inc.	(909) 989-3615	jdconcr@aol.c	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	John 5. Meek Company	(310) 830-6323	general@johns	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Malcolm Drilling Company, Inc.	(626) 338-0035	dpeterson@ma	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	ValleyCrest Landscape Development, Inc.	(714) 546-7975	brichardson@v	Sent	1	ITB
3/7/2014 17:53	**Route I-15 High Tension Cable Barrier (Contract No. 11-406504)**	Dynalectric/ KDC Systems	(714) 828-7000	rshackleton@d	Sent	1	ITB

Build the Best. ***Be the Best.***

FLATIRON

04-01-14 A10:38 RCVD

Third Bidder

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 15 High Tension Cable Barrier

Contract #11-406504

Good Faith Effort Documentation

Bid Date: March 27, 2014

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor's License No. 772589 – Class A, B