

Low Bidder

BID AMOUNT: 9,099,685.68

BID OPENING DATE: 10-21-14

DBE PRIME CONTRACTOR CERTIFICATION:

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed must be consistent, where applicable, with the names and items of work in the Subcontractor List. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.

Total Claimed Participation \$ 646,557.00

% 7.10

Person to Contact : Shannon Pullaro
(Area Code) Tel.No. : 619-328-1366

Signature of Bidder

Date

Bid Item No.

31 - 36

Item of work and description of services to be subcontracted or materials to be provided.

Place AC Dike and Misc Area

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

A. C. Dike Co., CT # 000219

2788 /vebtyre Dr, Lincoln, CA 95648

916-652-0159

Dollar amount DBE 94,910.00

Bid Item No.

61, 62

Item of work and description of services to be subcontracted or materials to be provided.

Detector Loops

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Traffic Loops Crackfilling, Inc # 38033

946 S. Emerald Street, Anaheim CA 92804

714-520-4026

Dollar amount DBE 5,000.00

Bid Item No.

1 Portion, 5 Portion, 15, 19, 53 - 60, 63 Portion

Item of work and description of services to be subcontracted or materials to be provided.

Lead Plan, Traffic Control (Portion), prep bridge deck (Porti, striping, marker

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Payco Specialties Inc CT # 102

120 North Second Ave., Chula Vista, CA 91910

619-422-9204

Dollar amount DBE 152,852.00

Bid Item No.

26

Item of work and description of services to be subcontracted or materials to be provided.

Purchase & Transport of Liquid Asphalt for HMA
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

LMS Transport CT # 38327
3810 Wacker Dr, Mira Loma, CA

Dollar amount DBE 325,509.00

Bid Item No.

10 & 11

Item of work and description of services to be subcontracted or materials to be provided.

Job Site Management (Portion) and prepare WPCP
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Alfred Civil Engineering # 41902
7604 Soquel Way, Citrus Heights, CA 95610
916-241-5309

Dollar amount DBE 15,150.00

Bid Item No.

39 & 40

Item of work and description of services to be subcontracted or materials to be provided.

Clean Expansion Joint and Joint seal
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Austin Enterprise #CT 013602
PO Box 81926, Bakersfield, CA 93380
661-589-1001

Dollar amount DBE 11,086.00

Bid Item No.

1 Portion

Item of work and description of services to be subcontracted or materials to be provided.

Lead Compliance Planb, portion
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Adanta Inc # 37357
828 School Street, Napa, CA 94559
707-709-8894
Dollar amount DBE 1,250.00

Bid Item No.

7

Item of work and description of services to be subcontracted or materials to be provided.

Portable Changeable Message Sign
FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Flash Traffic Inc CT#30050
PO Box 801360, Santa Clarita, CA 91380
661-262-6003
Dollar amount DBE 40,800.00

Bid Item No.

Item of work and description of services to be subcontracted or materials to be provided.

FOR CALTRANS USE ONLY

Name of DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)

Dollar amount DBE

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION:CDOT SAN DIEGO CO. RT 8 11-406904

BIDS: 10/21/14

**"PLACE ONLY"*93,410 LF ASPHALT DIKE TYPE "A,C,D,E,F" @ \$1.00 LF
PLACE HOT MIX ASPHALT MISC AREA 20 SQYD @ \$75.00 SQYD**

**PRICE INCLUDES TACK AND ONE MOBILIZATION
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

**2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM**

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

Date: 10/20/2014
 Attn: Estimator
 Owner: Caltrans
 Project: Caltrans No. 11-406904, Route 8 near Alpine
 Bid Date: 10/21/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
61	Maintaining Existing TMS Elements Durig Construction	1	LS	500.00	500.00
62	Detector Loop (EA)	3	EA	1,500.00	4,500.00

TOTAL BID AMOUNT:	\$	5,000.00
--------------------------	-----------	-----------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 4- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

10-21



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDPE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
FEDERAL**

Project Description: 11-406904 RT 8 ALPINE				Bid Date: 10/21/2014	
Contract Time Limit:		w.D. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00
5	TRAFFIC CONTROL SYSTEM (PORTION)	1.00	LS	\$ 25,000.00	\$ 25,000.00
15	REMOVE PAINT STRIPE	690.00	LF	\$ 2.00	\$ 1,380.00
19	PREPARE PCC BRIDGE DECK SURFACE	33,209.00	SF	\$ 0.18	\$ 5,977.62
53	PAINT STRIPE (1-COAT)	1,570.00	LF	\$ 0.25	\$ 392.50
54	6" THERMO. STRIPE (WET VIZ.)	141,000.00	LF	\$ 0.35	\$ 49,350.00
55	8" THERMO. STRIPE (WET VIZ.)	4,610.00	LF	\$ 0.90	\$ 4,149.00
56	THERMO. X-WALK / PVMT. MARKING (WET VIZ.)	1,340.00	SF	\$ 2.90	\$ 3,886.00
57	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,330.00	LF	\$ 0.60	\$ 798.00
58	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	89,100.00	LF	\$ 0.32	\$ 28,512.00
59	PVMT. MARKER (NON-REFL.)	7,440.00	EA	\$ 1.20	\$ 8,928.00
60	PVMT. MARKER (RETROREFL.)	3,760.00	EA	\$ 3.00	\$ 11,280.00
63	MOBILIZATION (PORTION)	1.00	LS	\$ 12,000.00	\$ 12,000.00
					\$ -
NOTE!	ITEM #19 BY "SHOT BLAST" UNDER YOUR T/C..				\$ -
	TEMP. STRIPE AVAIL. @ \$1350.00 PER 1/2 SHIFT..				\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

PLANS-PERMITS-L.D.'S-TEMP. DELIN.-SIGNAGE-SWEEPING-PCMS-CONTROL PTS.-STATIONING..

INCLUSIONS:

TRAFFIC CONTROL FOR PAYCO WORK. (UNLESS YOU PROVIDE)- CLEAN UP OF PAYCO REMOVAL DEBRIS..

of Working Days to Complete our Work: 10 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,300.00

BID AMOUNT: \$ 152,853.12 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Shannon Pullaro

From: Wilson, Juli <wilsonjj@vmcmail.com>
Sent: Tuesday, October 21, 2014 11:54 AM
To: Shannon Pullaro
Subject: 11-406904 DBE

11-406904 I-
8/Alpine
CONVENTIONAL
DBE COST & VALUE (60% LIQUID ASPHALT PURCHASE & 100% TRANSPORT)
\$ 0.50 ADD PER TON TO CONVENTIONAL MIX PRICE QUOTED
\$ 325,509 DBE VALUE

BASED ON 29800 MIX TON

DBE UTILIZED: LMS
TRANSPORT
3810 Wacker Dr. Mira Loma, CA 91752
UDBE # 38327 | SBE# 177011

SEE
ATTACHED

Juli Wilson
Vulcan Materials
(858) 530-9463 ofc
(619) 843-3061 cell



**LMS TRANSPORT
CA # 434396**

UDBE # 38327 | SBE# 177011

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, CA 92509



UDBE # 40561 | SBE# 43392

**COMPANY: Vulcan ATTN: Estimating
PROJECT NAME: Caltrans #11-406904 I-8 Alpine**

BID DATE: 10-21-14

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to [951-685-1862](tel:951-685-1862)

- **Item # Oil Supply:** (1) 1,085 Tons of PG64-10 at **\$531** per Ton (Indexed), (2) 2,070 Tons of PG 64-16 at **\$531** per Ton (Indexed), (3) 140 Tons of PG70-10 at **\$531** per Ton (Indexed).
- **Item # Haul:** (1) 3,295 Tons of PG64-10/16 & PG70-10 at **\$31.50** per Ton to Otay, **\$27.95** per Ton to Carrol Canyon.
- **Item Numbers:**
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In parenthesis on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7. (no sales taxes or environmental fees included)**
2. **EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).**
3. **ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).**
4. **QUOTE IS NULL & VOID AFTER 10-24-14.**
5. **BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.**
6. **ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.**

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.**
2. **SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.**
3. **HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.**
4. **TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.**
5. **IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.**
6. **PROTECTIDN OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.**
7. **STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.**

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

10/20/2014

DBE Certification # 41902
QSD/P Certification # 48604

=====
Subject: 11-406904 - Pavement overlay and roadside safety features upgrade.

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
10	130100	JOB SITE MANAGEMENT	LS	1	\$14,400	\$14,400
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$750	\$750
Total						\$15,150

The scope includes the following activities by a QSD/P:

JOB SITE MANAGEMENT


Includes monitoring and inspection to control material pollution, waste and non-stormwater at the job site, WPC manager; monitoring; inspecting and correcting water pollution control practices.

PREPARE WATER POLLUTION CONTROL PROGRAM

Includes developing and amending the WPCP, when needed.

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BDRI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Water Boards Storm Water Multiple Applications & Report Tracking System

[Help](#) [Logout](#)

You are logged-in as: Bori Touray -
If this account does not belong to you, please log out.

Navigate To:

User Account Details

This page allows you to enter or edit your user account details. Enter and edit the details as needed in the fields below and click on "Save" button to save the details. [Back to Main Menu](#)

User: btouraycomcastne

ID:
First Name: Bori * 2

Middle Name: A * 2

Last Name: Touray * 2

Phone: 916-241-5309 (999-999-9999) Ext: *

Title: Water Resources Engineer

Business Name: ALFRED CIVIL ENGINEER *

Business Address: USA Address International Address

Street Address: 7604 Soquel Way * (Enter PO Box addresses in the Street Address Field)

Address Line 2: *

City: Citrus Heights * State: CA * Zip: 95610 *

CBPELSG- QSD

Name	Address	Email	License No.	Certification No.	Edit
Bori Touray	7604 Soquel Way- Citrus heights - CA95610	btouray@comcast.net	48604	C48604	Edit
Bori Touray	7604 Soquel Way- Citrus Heights - CA95610	btouray@comcast.net	48604	C48604	Edit

Associated Organizations: The following are the organizations associated with your user account. In order to start a new / view existing Change of Information of an organization; Click on Start/View COI link of the corresponding organization.

Name	Address	Role	COI	Delink Organization	Authorization Form
ALFRED CIVIL ENGINEERING	7604 SOQUEL WAYCITRUS HEIGHTS CA 95610	Data Entry Person	Start/View COI	Delink	Print eAuthorization Form

Associated COIs for your organizations: Click on COI ID to view the corresponding Change of Information details.

COI ID	Organization Name	Submitter	COI Date	COI Status	Delete COI
--------	-------------------	-----------	----------	------------	------------

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 11-406904
Hwy 8, Alpine

Bid Date: October 21, 2014

BID ITEM # 39 / Clean Expansion Joint (portion):

88 lf Clean expansion joint.....\$29.00 / lf.....\$2,552.00

BID ITEM # 40 / Joint Seal (MR 1½") (portion):

88 lf Prep, furnish and install joint seal.....\$97.00 / lf.....\$8,536.00

Total.....\$11,086.00

DO NOT SPLIT ITEMS

Conditions:

1. Contractor to provide traffic control as needed. **2 shifts required**
2. Contractor to provide layout and clear access to work area
3. One move in included. Additional moves at \$2,500.00 each

Note*


Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

October 20, 2014

DBE QUOTE

Attn: Estimator

Subject: Caltrans Contract 11-406904

PROPOSAL FOR BID ITEM:
LEAD COMPLIANCE PLAN

COST
\$1,250.00

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

A handwritten signature in black ink that reads "Kimberly Patz". The signature is written in a cursive, flowing style.

Kimberly Patz, President
kimberlypatz@adanta-inc.com

Shannon Pullaro

From: carole <carah770@hotmail.com>
Sent: Monday, October 20, 2014 1:39 PM
To: aramirez@daleycorp.com
Cc: spullaro@daleycorp.com
Subject: Bid For 11-406904

FLASH TRAFFIC
CERTIFIED DBE-WBE
#30050

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099

flashwbe@outlook.com
State Contractor License: 963168

Daley Corp.
Atten: Shannon Pullaro
Abraham Ramirez

Dear, Shannon and Abraham

Thank you for the opportunity to bid on Cal Trans Project 11-40604 Item #7

Portable Changeable Message Boards

Monthly price is 800.00 per Board
150.00 Delivery
150.00 Pick-up per board

Included in the price above we provide monthly maintenance for each board

Flash Traffic Inc. Is a Union Co. And a DBE/WBE

Sincerely,
Carole Reiff

6000
8.200 - 6.400
6.400 - 2.200 = 38.400
7000 @ \$3000 = 21.000
3.200 = 3.200

40.800
8
= 5,00

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of work offered :

AC Dike and Misc. Paving

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 94,910.00

Percentage of Contract : 1.04

Item of work offered :

Bridge Deck Treatment

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$): 66,161.00

Percentage of Contract : 0.73

Item of work offered :

Cold Plane Asphalt

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 456,933.00

Percentage of Contract : 5.02

Item of work offered :

Construction Area Signs

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 7,000.00

Percentage of Contract : 0.07

Item of work offered :

Detector Loops

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 5,000.00

Percentage of Contract : 0.05

Item of work offered :

Earthwork (Roadway Exc.)

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 60,720.00

Percentage of Contract : 0.67

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 11-406904 Project ID: 1100020391

Bidder Name:Unknown

Bidder ID:VC0000101462

GOOD FAITH EFFORTS DOCUMENTATION - DBE

PAGE 1 OF 3

DES-OE-0102.11A (NEW 06/2012)

Item of work offered :

Joint Seal Bridge

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 11,088.00

Percentage of Contract : 0.12

Item of work offered :

Message Signs

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 40,800.00

Percentage of Contract : 0.45

Item of work offered :

Metal Beam Guard Rail

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 612,958.00

Percentage of Contract : 6.74

Item of work offered :

Minor Concrete - Minor Structures

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 22,583.00

Percentage of Contract : 0.25

Item of work offered :

Misc. Metals - Frame & Grate

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 1,135.00

Percentage of Contract : 0.01

Item of work offered :

Place Paving - Asphalt

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 435,233.00

Percentage of Contract : 4.78

Item of work offered :

Stripe & Mark - Thermoplastic

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 144,295.00

Percentage of Contract : 1.59

Item of work offered :

Prepare Water Pollution Control Program

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 750.00

Percentage of Contract : 0.01

Item of work offered :

Testing / QCQA

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 88,270.00

Percentage of Contract : 0.97

Item of work offered :

Traffic Control System

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 228,800.00

Percentage of Contract : 2.50

Item of work offered :

Street Sweeping

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 32,100.00

Percentage of Contract : 0.35

Item of work offered :

Wet Utility (Storm Drain)

Bidder normally performs item (Y/N) : Yes

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) : 12,440.00

Percentage of Contract : 0.14

Item of work offered :

Bidder normally performs item (Y/N) : No

Item broken down to facilitate participation (Y/N) : Yes

Amount(\$) :

Percentage of Contract :

Item of work offered :

Bidder normally performs item (Y/N) :

Item broken down to facilitate participation (Y/N) :

Amount(\$) :

Percentage of Contract :

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs solicited : See attached logs for this section

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Name of DBEs solicited :

Date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

Enter name of DBEs solicited :

Enter date of initial solicitation :

Item(s) of work :

Follow Up Methods and Dates :

11-406904

DBE LOG

#	FIRM ID	FIRM NAME	ADDRESS	CITY	STATE	ZIP CODE	BUS. PHONE NUMBER	BUS. FAX NUMBER	EMAIL	BIDDING
1	41022	A & R ELECTRIC	137 MORENA BLVD. #202	SAN DIEGO	CA	92110	619 279-1474		arelectric.carl@gmail.com	
2	30511	A C Dike Company	2788 VENTURE DR	LINCOLN	CA		916 645-7747	916 645-9618		Yes
3		ACCU CONSTRUCTION	1526 BROOKHOLLOW DRIVE	SANTA ANA	CA		714 641-4730	714 641-4704		
4	34347	ACCURATE ENGINEERING INTEGRATED CONST SERVICES INC	7404 TRADE STREET	SAN DIEGO	CA	92121	858 546-1789	858 546-1896	alattimore@accurateengineeringics.com	
5	25584	ACM LIGHTING	201 S. MERRILL ST.	CORONA	CA	92882	951 272-4881	951 272-4838	acmlighting@sbcglobal.net	No
6	33135	ACME SAFETY & SUPPLY CO	1616 West Ave	SAN DIEGO	CA		619 299-5100	619 542-0763		Yes
7	13602	AGRI SERVICES, INC	3720 OCEANIC WAY	OCEANSIDE	CA		760 295-6255	760 295-6262		No
8	33993	APPIAN UDBE SWPPP	5780 OLINDA ROAD	EL SOBRANTE	CA		510 375-1927	510 553-2616		Yes
9	36251	ASAP GENERAL ENGINEERING	1747 BENEDETTO POINT	PERRIS	CA	92571	951 229-5952	951 943-1692	asapgeneng@aol.com	No
10	38334	AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA		661 589-1001	661 589-9509		Yes
11	40634	BANAGA CONSTRUCTION, INC	1264 STAGECOACH TRAIL LOOP	CHULA VISTA	CA	91915	619 922-8570	619 737-9199	frank@kiteclimbers.com	No
12	26204	BUTCHER SURVEYORS GROUP	1430 LA LOMA DRIVE	SAN MARCOS	CA		760 744-1808	760 744-0944		
13	8022	CASTRO ELECTRIC	11616 LAKESIDE AVENUE	LAKESIDE	CA	92040	619 561-6122	619 561-6124	castroelectric@cox.net	
14	36804	CECILIA'S SAFETY SERVICE, INC.	525 STEVENS AVENUE, SUITE 200	SOLANA BEACH	CA		858 793-4465	858 793-4495	cecilias@pacbell.net	Yes
15	41157	CINDY BALES ENGINEERING, INC	1828 SHADY LANE	BIG BEAR CITY	CA		909 585-1557	909 752-7090		No
16	35275	CO'S TRAFFIC CONTROL, INC	2201 SAN DIEGUITO DRIVE	DEL MAR	CA		858 259-0300	858 259-0357	co@costraffic.com	No
17	34037	CRE8IVE ENGINEERING INC	77-770 COUNTRY CLUB DR., SUITE D	PALM DESERT	CA	92211	760 200-8889	760 200-1116	cre8iveEngineering@gmail.com	
18	37718	CREST EQUIPMENT, INC	161 SCOTTFORD DR	EL CAJON	CA		619 444-5061	619 447-6540	belio@sbcglobal.net	No
19	40769	DAVE'S TRAFFIC CONTROL	3411 ECOCHEE AVE	SAN DIEGO	CA		858 412-4396	858 272-8011		No
20	29335	DIVERSIFIED LANDSCAPE CO	33801 WASHINGTON STREET	WINCHESTER	CA		951 926-7444	951 926-7440		
21	35742	EFFEK ELECTRIC	8632 ROCKING HORSE CIRCLE	RIVERSIDE	CA	92509	951 361-1079		effekelectric@yahoo.com	
22	219	ELECTRICAL DESIGN LIGHTING	14849 STEPHENSON ST	MORENO VALLEY	CA	92555	951 264-1832	951 243-3891	edlmejia@yahoo.com	
23	41700	E-NOR INNOVATIONS	1950 E 220TH ST STE#306	LONG BEACH	CA		949 394-1980	866 921-1029		
24	10343	ESWPPP CONSULTANTS	902 CORTINA COURT	WALNUT CREEK	CA		925 451-1337	925 956-7191		Yes
25	39530	EXIT LIGHT CO, INC	3525 DEL MAR HEIGHTS RD	SAN DIEGO	CA		760 598-3948	760 598-3941		No
26	31176	FIRE WIRE SYSTEMS INC	34593 AGONIS WAY	WINCHESTER	CA	92596	951 267-1212		art@firewiresystems.com	No
27	37307	FORCE TRAFFIC CONTROL, INC.	PO BOX 1107	EXETER	CA		559 594-1062	559 594-1056	forcetraffic@earthlink.net	
28	39391	FULL TRAFFIC MAINTENANCE, INC.	29 BRISA FRESCA	R. SANTA MARGARITA	CA		949 459-1245	949 459-1245	fulltraffic@cox.net	
29	33050	FULLER ELECTRIC	1018 CUDAHY PLACE SUITE B	SAN DIEGO	CA	92110	619 276-5411	619 276-3547	earlr@fullerelectric.com	No
30	7250	G & G ELECTRIC INC	4229 GILES COURT	RIVERSIDE	CA	92503	951 572-0196	951 689-2694	chvz_glbtr@yahoo.com	No
31	37077	GASPAR TRANSPORTATION	PO BOX 2036	RIVERSIDE	CA		951 233-4749	866 827-4231		Yes
32	33779	GLOBAL ROAD SEALING	10832 DOROTHY AVE	GARDEN GROVE	CA		714 893-0845	714 893-0945		No
33	37604	HARRELL ELECTRIC	5427 VIA ALBERCA	RIVERSIDE	CA	92507	951 787-0390	951 787-8193	harrellent@sbcglobal.net	No
34	447	HERCA TELECOMM SERVICES, INC.	18610 BECK STREET	PERRIS	CA	92570	951 940-5941	951 940-5456	hector.castellon@hercatelecomm.com	No
35	25193	HON CONSULTING INC	2226 DWIGHT STREET	SAN DIEGO	CA		619 294-8990	619 269-5515	khon@honconsultinginc.com	No
36	40472	HUDSON SAFE-T-LITE	777 GABLE WAY	EL CAJON	CA		619 441-3644	619 441-3652		Yes
37	39964	J. MCBRIDE TRUCKING SERVICES, INC	9914 CLEARY ST	SANTEE	CA		619 256-9778	619 258-9772	jmtsi@cox.net	
38	4595	JAMES TRANSPORTATION GROUP	1120 IRON POINT RD	FOLSOM	CA		916 608-4900	916 608-4990		
39	35670	JUNGLE, THE	1900 SAWTELLE BLVD	LOS ANGELES	CA		310 402-3263	310 388-5783		
40	15032	KELLY'S WATER WORK	1600 EAST LEXINGTON AVE	EL CAJON	CA		619 244-3785	619 749-3759		
41	12026	KNIGHT ELECTRIC	1606 HIGHRIDGE RD.	SPRING VALLEY	CA	91977	619 303-4067	619 303-4088	bkeithwalton@aol.com	
42	41409	KRC SAFETY COMPANY, INC.	6084 WEST HURLEY	VISALIA	CA		559 732-0393	559 732-2684		No
43	39978	LIGHT DUTY ELECTRIC	633 SHADOW TREE DRIVE	OCEANSIDE	CA	92058	760 214-2730		lightdutyelectric@yahoo.com	No
44	13996	LOGAN'S MARKETING	121 BROADWAY, SUITE 220	SAN DIEGO	CA		619 233-3766	619 233-3768		
45	38248	LOS ANGELES SIGNAL CONSTRUCTION	155 N EUCLA	SAN DIMAS	CA		909 599-2201	909 599-2722		No
46	40107	MATERIAL SUPPLY UNLIMITED	23437 ABURY AVE	MURRIETA	CA		951 677-1078	951 698-1101		No

47	37640	MATZENAUER ELECTRIC, INC	12115 LAKESIDE AVE	LAKESIDE	CA	92040	619 390-4570	619 390-4559	diana@matzenauer.com	
48	41437	MC LEOD TRUCKING	1911 EUCLID AVENUE	EL CAJON	CA		619 442-9328	619 442-4928	r.mcleod@cox.net	No
49	102	MG LIGHTING & ELECTRIC, INC	73-804 DINAH SHORE DR	PALM DESERT	CA	92211	760 770-5696	760 770-5662	mgprez@earthlink.net	No
50	9071	MIRANDA LOGISTICS ENTERPRISE LLC	2202 S FIGUEROA ST	LOS ANGELES	CA		931 588-2729	323 730-1718		No
51	38184	MOOR ELECTRIC, INC	4626 HARTLEY ST., # 11	SAN DIEGO	CA	92102	619 250-0380	619 955-5381	info@moorelectric-sd.com	No
52	30677	MS. SPARKY ELECTRIC	1228 HERMES AVENUE	ENCINITAS	CA	92024	760 942-7345		sparky89@cox.net	
53	36890	MY ELECTRICIAN INC.	32615 RACQUET CLUB WAY	LAKE ELSINORE	CA	92530	800 342-6885	951 609-1544	brianalston@myelectricalguy.com	
54	37724	PACIFICA CONTRACTING, INC.	5060 PACIFICA DR	SAN DIEGO	CA	92109	858 449-0113		sandy@pacificcontracting.com	No
55	36358	PAYCO SPECIALTIES, INCORPORATED	120 NORTH SECOND AVE.	CHULA VISTA	CA		619 422-9204	619 427-1620	llewellyn4436@msn.com	Yes
56	40569	PEPPER TRUCKING INC	P.O. BOX 637	RAMONA	CA		760 788-7854	760 788-8454	peppertk@aol.com	
57	32915	PJ TEIXEIRA COMPANY	10325 CHANNEL ROAD	LAKESIDE	CA		619 647-2219	619 449-0575	pjtex@earthlink.net	No
58	34479	PRUITT TRUCKING	214 W POPPYFIELDS DRIVE	ALTADENA	CA		626 644-1236	626 398-5551		
59	23909	QUINTERO'S ELECTRIC, INC	18261 DALLAS AVE	RIVERSIDE	CA	92508	951 780-7773	877 523-0911	luis@quinteroselectric.com	No
60	34586	RAP ENGINEERING, INC	420 OLIVE AVENUE	VISTA	CA	92083	760 233-2980	760 233-2984	rperez@rapenginc.com	No
61	35308	ROBERTS ELECTRICAL CONTRACTOR, INC	10855 SORRENTO VALLEY ROAD, SUITE 9	SAN DIEGO	CA	92121	858 552-0001	858 552-0015	lroberts@robertselectrical.net	
62	37209	SAM'S EQUIPMENT AND SUPPLIES	P.O. BOX 7797	FRESNO	CA		559 252-0354	559 251-1119		Yes
63	41010	SAN DIEGO BAY AREA ELECTRIC, INC.	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064	858 748-2060	858 748-6012	bev@bayareaelectric.com	No
64	27180	SEQUOIA CONSULTANT INC	361 W GROVE AVE	ORANGE	CA		714 974-6316	714 974-6193		Yes
65	41790	SO CAL TRAFFIC INC	751 SEABRIGHT LANE	SOLANA BEACH	CA		858 720-0179	858 793-4495		Yes
66	40069	SOUTH COAST SWEEPING, INC.	2332 TRAILS END	FALLBROOK	CA	92028	760 535-6800	760 747-6016		No
67	32232	SOUTHWEST CONTRACTING AND ELECTRIC INC	210 S HELIX AVE, APT L	SOLANA BEACH	CA	92075	858 752-9197		danielancona@yahoo.com	No
68	2003	STATEWIDE STRIPS, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA		858 560-6887	858 530-0158		
69	38300	SUPER SEAL & STRIPE, INC	310 A STREET	FILLMORE	CA		805 524-7345	805 524-7428		No
70	38033	T.O ELECTRICAL	1566 HOLT AVE	EL CENTRO	CA		760 353-4913	760 353-4913		
71	36931	TCG TULLY CONSULTING GROUP	180 S FIRST ST	DIXON	CA		707 693-1926	707 471-0318		
72	37580	TERRA WEST INC	1061 TIERRA DEL REY	CHULA VISTA	CA		619 591-1007	619 568-3475		Yes
73	40771	TRAFFIC LOOPS & CRACK FILLING	946 S EMERALD	ANAHEIM	CA		714 520-4026	714 520-4027		Yes
74	32609	UGE-ECS, INC	550 N FIGUEROA STREET	LOS ANGELES	CA		213 625-1016	310 862-6879		No
75	39262	WHEELER PAVING, INC.	8432 63RD AVENUE	RIVERSIDE	CA	92509	951 685-7283	951 685-5023	kwheel98@aol.com	No
76	37838	WHITEHORN CONSTRUCTION, INC	109 S MAIN STREET, #201	LAKE ELSINORE	CA	92530	951 245-4688	951 244-4099	liz@whitehornconstruction.com	No

* ALL DBEs WERE SOLICITED FOR ANY OF THE FOLLOWING ITEMS OF WORK:
AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION
AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE),
MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC.
METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC,
PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL
SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

#	EMAIL SENT	FAX SENT	RESPONCES BY EMAIL OR FAX		PHONE CALLS ON 10/13/14		PHONE CALLS ON 10/15/14		PHONE CALLS ON 10/17/14	
	DATE	DATE	DATE	RESPONSE FORM	TIME	CONTACT	TIME	CONTACT	TIME	CONTACT
1	10/08/14	10/08/14			2:06 PM	left message	3:01 PM	left message	3:15 PM	left message
2		10/08/14			2:08 PM	per Paul				
3		10/08/14			2:09 PM	left message	3:03 PM	left message	3:18 PM	left message
4	10/08/14	10/08/14			2:11 PM	left message	3:04 PM	left message	3:21 PM	left message
5	10/08/14	10/08/14			2:13 PM	per Lillian				
6		10/08/14	10/09/14	fax						
7		10/08/14			2:14 PM	per Kathleen				
8		10/08/14			2:15 PM	per Tomas				
9	10/08/14	10/08/14			2:20 PM	per Sal				
10		10/08/14	10/09/14	fax						
11	10/08/14	10/08/14			2:22 PM	per Frank				
12		10/08/14			2:22 PM	number is not activavted	3:05 PM	number is not activavted	3:22 PM	number is not activavted
13	10/08/14	10/08/14			2:24 PM	left message	3:07 PM	left message	3:23 PM	left message
14	10/08/14	10/08/14			2:25 PM	per Daniel				
15		10/08/14			2:26 PM	left message	3:08 PM	per John		
16	10/08/14	10/08/14			2:27 PM	per Collin				
17	10/08/14	10/08/14			2:28 PM	left message	3:09 PM	mailbox full	3:24 PM	mailbox full
18	10/08/14	10/08/14			2:29 PM	per Alexis				
19		10/08/14			2:30 PM	left message	3:11 PM	left message	3:26 PM	per Dave
20		10/08/14			2:32 PM	number out of service			3:28 PM	number out of service
21	10/08/14				2:32 PM	left message	3:12 PM	left message	3:28 PM	left message
22	10/08/14	10/08/14			2:33 PM	left message	3:13 PM	left message	3:29 PM	left message
23		10/08/14			2:35 PM	left message	3:14 PM	left message	3:30 PM	left message
24		10/08/14			2:36 PM	left message	3:16 PM	per Jim		
25		10/08/14			2:37 AM	per Virginia				
26	10/08/14				2:39 PM	left message	3:18 PM	left message	3:32 PM	per Art
27	10/08/14	10/08/14			2:40 PM	left message	3:19 PM	left message	3:33 PM	left message
28	10/08/14	10/08/14			2:41 PM	left message	3:20 PM	left message	3:34 PM	left message
29	10/08/14	10/08/14	10/08/14	email						
30	10/08/14	10/08/14			2:42 PM	per Gilbert				
31		10/08/14			2:44 PM	left message	3:22 PM	per Oscar		
32		10/08/14			2:45 PM	unsure, Tri will call us back	3:25 PM	per Tri		
33	10/08/14	10/08/14			2:45 PM	left message	3:26 PM	per James		
34	10/08/14	10/08/14			2:48 PM	per Michelle				
35	10/08/14	10/08/14	10/08/14	email						
36		10/08/14			2:49 PM	per Amber				
37	10/08/14	10/08/14			2:50 PM	number not in service				number not in service
38		10/08/14			2:51 PM	mailbox full	3:27 PM	mailbox full	3:36 PM	mailbox full
39		10/08/14			2:52 PM	per Jose, unsure	3:28 PM	left message	3:38 PM	left message
40		10/08/14			2:53 PM	left message	3:30 PM	left message	3:39 PM	left message
41	10/08/14	10/08/14			2:55 PM	left message	3:31 PM	left message	3:40 PM	left message
42		10/08/14			2:56 PM	per Cache				
43	10/08/14				2:58 PM	left message	3:33 PM			
44		10/08/14			2:59 PM	will call us back				told us to call back before bid. left message on bid date
45		10/08/14			3:01 PM	per Jose, unsure				
46		10/08/14			3:02 PM	busy signal			3:43 PM	per Ryan

47	10/08/14	10/08/14			3:03 PM	left message			3:44 PM	left message
48	10/08/14	10/08/14			3:05 PM	per Ruth				
49	10/08/14	10/08/14			3:06 PM	per Felicia				
50		10/08/14			3:07 PM	left message	3:35 PM	left message	3:49 PM	per Stephanie
51	10/08/14	10/08/14			3:09 PM	per Diane				
52	10/08/14				3:11 PM	left message	3:37 PM	left message	3:52 PM	left message
53	10/08/14	10/08/14			3:12 PM	left message	3:38 PM	left message	3:53 PM	left message
54	10/08/14				3:12 PM	left message	3:39 PM	per Sandy		
55	10/08/14	10/08/14			3:14 PM	per Bill				
56	10/08/14	10/08/14			3:16 PM	left message	3:41 PM	left message	3:54 PM	left message
57	10/08/14	10/08/14			3:17 PM	left message	3:42 PM	per Paula		
58		10/08/14			3:18 PM	left message	3:43 PM	mailbox full	3:55 PM	left message
59	10/08/14	10/08/14			3:20 PM	left message	3:45 PM	per Marabell		
60	10/08/14	10/08/14	10/08/14	email & fax						
61	10/08/14	10/08/14			3:22 PM	number is disconnected				number is disconnected
62		10/08/14			3:23 PM	per LeRay				
63	10/08/14	10/08/14			3:24 PM	per Bev				
64		10/08/14			3:26 PM	per Frank				
65		10/08/14			3:29 PM	per David				
66		10/08/14			3:30 PM	per Kim				
67	10/08/14				3:31 PM	left message	3:47 PM	per Daniel		
68		10/08/14			3:32 PM	left message	3:49 PM	left message	3:56 PM	left message
69		10/08/14			3:33 PM	per Ralph				
70		10/08/14			3:34 PM	left message	3:51 PM	left message	3:58 PM	left message
71		10/08/14			3:36 PM	left message			3:59 PM	left message
72		10/08/14			3:37 PM	per Roberto				
73		10/08/14			3:38 PM	per Lan				
74		10/08/14			3:40 PM	left message	3:53 PM	per Robin		
75	10/08/14	10/08/14			3:41 PM	left message with Marina	3:54 PM	per Jill		
76	10/08/14	10/08/14			3:43 PM	left message	3:55 PM	per Frank		

Portion GOOD FAITH DOCUMENTATION -- PAGE 2 OF 3

SUBCONTRACTOR ANALYSIS FOR EACH ITEM OF WORK MADE AVAILABLE

SELECTED FIRM IS IN BOLD PRINT

Minority status of each bidder is indicated in the right hand column

Quote # in line with each subcontractor company name cooresponds to Quote # in Task price section

RFQ Group: JOB SITE MANAGEMENT WP CONTROL PLAN

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Veridico Group, Inc	Roseville, CA		(707) 317-0002	DBE
2	Alfred Civil Engineering	Citrus Heights, CA		(916) 241-5309	DBE
3	La Firma Inc	Nipoma, CA		(805) 748-8576	DBE
4	Terra West Inc. #831091	Chula Vista, CA		619.591.1007	DBE
5	Appian SWPPP	El Sobrante, CA		(510) 375-1927	DBE

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[10] - Weekly Inspection JS Management	24.00	WK	\$275.00	\$600.00	\$695.00 P	\$695.00 P
11 - PREPARE WATER POLLUTION CONTROL PROGRAM	1.00	LS	\$595.00	\$750.00	\$650.00	\$650.00
Total Quoted Price:			\$7,195.00	\$15,150.00	\$650.00	\$650.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$16,680.00	\$16,680.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$7,195.00	\$15,150.00	\$17,330.00	\$17,330.00

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
[10] - Weekly Inspection JS Management	24.00	WK	\$695.00 P	\$0.00	\$0.00	\$0.00
11 - PREPARE WATER POLLUTION CONTROL PROGRAM	1.00	LS	\$800.00	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$800.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$16,680.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$17,480.00	\$0.00	\$0.00	\$0.00

ALFRED ENG, A DBE QUOTED
THE MOST COMPLETE PACKAGE

Alfred Civil Engineering

7604 Soquel Way
Citrus Heights, CA 95610

10/20/2014

DBE Certification # 41902
QSD/P Certification # 48604

Subject: 11-406904 - Pavement overlay and roadside safety features upgrade.

Attn: Estimator

We have reviewed the plans and specifications for the above-referenced contract and submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
10	130100	JOB SITE MANAGEMENT	LS	1	\$14,400	\$14,400
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$750	\$750
Total						\$15,150

The scope includes the following activities by a QSD/P:

JOB SITE MANAGEMENT


Includes monitoring and inspection to control material pollution, waste and non-storm water at the job site, WPC manager; monitoring; inspecting and correcting water pollution control practices.

PREPARE WATER POLLUTION CONTROL PROGRAM

Includes developing and amending the WPCP, when needed.

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

tourav@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Water Boards Storm Water Multiple Applications and Report Tracking System
[Help](#) [Logout](#)

You are logged-in as: **Borj Touray** - .
 If this account does not belong to you, please log out.

Navigate To:

User Account Details

This page allows you to enter or edit your user account details. Enter and edit the details as needed in the fields below and click on "Save" button to save the details. [Back to Main Menu](#)

User ID: btouraycomcastne

First Name: * ?

Middle Name: ?

Last Name: * ?

Phone: (999-999-9999) Ext:

Title:

Business Name: *

Business Address: USA Address International Address

Street Address: * (Enter PO Box addresses in the Street Address Field)

Address Line 2:

City: * **State:** * **Zip:** *

CBPELSG- QSD

Name	Address	Email	License No.	Certification No.	Edit
Borj Touray	7604 Sequel Way - Citrus heights - CA 95610	btouray@comcast.net	48604	C48604	Edit
Borj Touray	7604 Sequel Way - Citrus Heights - CA 95610	btouray@comcast.net	48604	C48604	Edit

Associated Organizations: The following are the organizations associated with your user account. In order to start a new / view existing Change of Information of an organization; Click on [Start/View COI](#) link of the corresponding organization.

Name	Address	Role	COI	Delink Organization	eAuthorization Form
ALFRED CML ENGINEERING	7604 SOQUEL WAY CITRUS HEIGHTS CA 95610	Data Entry Person	Start/View COI	Delink	Print eAuthorization Form

Associated COIs for your organizations: Click on COI ID to view the corresponding Change of Information details.

COI ID	Organization Name	Submitter	COI Date	COI Status	Delete COI

© 2014 State of California. [Conditions of Use](#) [Privacy Policy](#)



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 21 OCT 14

Contract #: 11-406904 – PAVEMENT OVERLAY AND ROADSIDE SAFETY FEATURES UPGRADE

Bid Date: 21 OCT 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,250.00	\$1,250.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,250.00	\$1,250.00
10	130100	JOB SITE MANAGEMENT	LS	LS	\$6,600.00	\$6,600.00
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	\$595.00	\$595.00

Does NOT Include JOB SITE VISITS

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. **Field monitoring may be required** for the Lead Compliance Plan line item. Field monitoring (under the supervision of a CIH) can be provided at a rate of \$2,495.00 per day including all labor, travel, per diem, equipment, materials, supplies, and lab costs.
2. Training specified in the LCP can be conducted (by a CIH) at contractor location. The training can be conducted for a lump sum of \$1,950.00.
3. Job Site Management assumes a project duration of 120 days (field work), or 24 weeks of on-site field work.

$$24 \text{ weeks} \times \$275.00/\text{week} = \$6,600.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

4. No other plans, reports, monitoring or permits are included.
5. The WPCP and the LCPs are **guaranteed** acceptance for the quoted bid.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.



Tim Anenson, QSD, CPSWQ
Principal Consultant



TERRA WEST INC.
engineering contractor

Prop #: 14-137
October 21, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-406904**
Location: **Rte 8**
Bid Date: **10/21/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A \$10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppffirm.com
Web: www.theswppffirm.com

October 20, 2014

Project: 11-406904

Pavement overlay and roadside safety features upgrade.

11-SD-8-R25.9/R32.2

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (0) addendums.


Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.

CPESC QSD/P #305

RFQ Group: JOINT SEAL

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Austin Enterprises Lic# 764893	Bakersfield, CA		661-589-1001	DBE
2	Penhall Company #568673 A	San Diego, CA		858-550-1111	

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
39 - CLEAN EXPANSION JOINT	88.00	LF	\$29.00	\$0.00	\$0.00	\$0.00
40 - JOINT SEAL (MR 1 1/2")	88.00	LF	\$97.00	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$11,088.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$11,088.00	\$0.00	\$0.00	\$0.00

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT # 11-406904
Hwy 8, Alpine

Bid Date: October 21, 2014

BID ITEM # 39 / Clean Expansion Joint (portion):

88 lf Clean expansion joint.....\$29.00 / lf.....\$2,552.00

BID ITEM # 40 / Joint Seal (MR 1½") (portion):

88 lf Prep, furnish and install joint seal.....\$97.00 / lf.....\$8,536.00

Total.....\$11,086.00

DO NOT SPLIT ITEMS

Conditions:

1. Contractor to provide traffic control as needed. **2 shifts required**
2. Contractor to provide layout and clear access to work area
3. One move in included. Additional moves at \$2,500.00 each

Note*

Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

RFQ Group: COLD PLANNING & RUMBLE STRIP

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Pavement Recycling Systems #569352 A	Jurupa Valley, CA	Don Sante	951-682-1091	

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
16 - REMOVE ASPHALT CONCRETE DIKE	93,300.00	LF	\$0.25	\$0.00	\$0.00	\$0.00
[17] - REMOVE ASPHALT CONCRETE SURFACING (On Bridge Decks)	22,310.00	SF	\$0.20	\$0.00	\$0.00	\$0.00
[18] - COLD PLANE ASPHALT CONCRETE PAVEMENT	358,000.00	SY	\$1.12	\$0.00	\$0.00	\$0.00
29 - SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS)	1,200.00	ST	\$24.98	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$456,933.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$456,933.00	\$0.00	\$0.00	\$0.00



The Road to Smart Solutions

Proposal and Contract Pavement Recycling Systems

An Employee Owned Company

CA License# 569352 Type: A
NEV. License# 0036228 Type: A

10240 San Sevaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091 FAX: (951) 682-1094

From: Don Sante

Email dsante@pavementrecycling.com

To: SHANNON PULLARO
DALEY CORPORATION
12570 Highway 67 .
Lakeside, CA 92040

Quote No: 1145319
Fax No: 619-390-3901
Phone: 619-390-3900
Bid Date: 10/21/2014

We propose to furnish you with labor and material per your representation of job requirements as follows:
11-406904-PAVEMENT OVERLAY-ALPINE

Item No.	Description	Quantity	U/M	UnitPrice	Total Price
Schedule 1					
16	Remove AC Dike	93,300	LF	0.250	23,325.00
16A	Add: Haul Milled Dike	93,300	LF	0.280	26,124.00
17	Remove AC Surfacing (Partial)	22,310	SF	0.200	4,462.00
17A	Add; Haul Surfacing Removal	22,310	SF	0.055	1,227.05
18	Cold Plane AC	358,000	SY	0.770	275,660.00
18A	Add: Haul Milled Material	358,000	SY	1.300	465,400.00
18B	Add: Initial Sweeping,	358,000	SY	0.260	93,080.00
18C	Add: Mini-Planer For Detailing	358,000	SY	0.085	30,430.00
29	Grind Rumble Strip	1,200	STA	9.950	11,940.00
29A	Add: Haul & Sweep Rumble Strip	1,200	STA	7.180	8,616.00
29B	Add: Fog Seal Rumble Strip	1,200	STA	7.850	9,420.00

Total Proposal Price: \$949,684.05

Special Conditions

- Item #16 is for the removal of the AC Dike under guard rail and the cold milling to the required depth after the dike removal. Dike removal to be done at the same time as Cold Planing on the shoulders (no separate move).
- Item #17, and #18 include: Cut, initial loading. Note: Item #17 is for milling to within 1/2" +/- of the deck and does not include cleaning the deck or diamond blade profile grinding.
- Additive item #16A, #17A, and #18A are for hauling the milled material off site.
- Additive item #18B is for initial sweeping behind the cold mill operation.
- Additive Item #18C is for providing mini-planer to detail at bridges, ramps, around all the boxes, and drain inlets.
- Includes up to 4 move's on/off the project.
- Item #16 to 18C exclude: Traffic control, water/water truck, hand work (jackhammer work), removal of pcc/curb/gutter, survey/project layout, grading, compaction, AC replacement, maintenance and protection of the project.
- Production @ 23 shifts. Item #17 will be completed at T & M if done separate from cold milling.
- Item #29 includes: Grind rumble strip and leave the grindings in-place, 1 move on/off the project.
- Additive item #29A is for loading the grindings, hauling them off site, and initial sweeping behind the rumble strip grinder.
- Additive item #29B is for furnishing and applying the fog seal over the rumble strip.
- Item #29, #29A, and #29B exclude: traffic control, fixed site water source/water, survey/project layout, line or stripe for rumble strip placement, marking out start and stopping points, maintenance and protection of the project.
- Production for item #29 at 4 shifts.

General Conditions

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the PRICING, SPECIAL CONDITIONS and the GENERAL CONDITIONS of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions take precedence over any conflicting terms.

PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the General Contractor. California prompt pay statutes shall be enforced.

Unless otherwise defined in the SPECIAL CONDITIONS of this Bid PRS excludes from the services quoted here all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and Customer shall assume

(Continued on next page)

Date: _____

Accepted by: _____

Pavement Recycling Systems

An Employee Owned Company

10240 San Sevaine Way, Jurupa Valley, CA 91752

Phone: (951) 682-1091

FAX: (951) 682-1094

From: Don Sante

Bid Date: 10/21/2014

To: SHANNON PULLARO
DALEY CORPORATION

Quote No: 1145319

Fax No: 619-390-3901

Project 11-406904-PAVEMENT OVERLAY-ALPINE

Proposal (cont'd)

maintenance and protection of the work. PRS excludes notification to any underground alert service, marking or location of underground utilities. By accepting this Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code.

Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability \$1MM per occurrence / \$2MM aggregate; \$2MM Products and Completed Operations Aggregate; \$1MM Personal and Advertising Injury; \$1MM Commercial Auto; Worker's Compensation coverage per statute.

Date: _____

Accepted by: _____

RFQ Group: TRAFFIC CONTROL

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Statewide Safety & Signs - Poway #523594 A, C31	Poway, CA	Chris Jones	(858) 679-7292	
2	Maneri Traffic Control	Fallbrook, CA		760-277-2862	DBE

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[5] - Traffic Control Crew Standard Shift	110.00	DY	\$1,350.00	\$1,400.00	\$0.00	\$0.00
[5] - Traffic Control Crew Overtime	440.00	HR	\$95.00	\$115.00	\$0.00	\$0.00
[5] - Attenuator Vehicle	110.00	DY	\$350.00	\$325.00	\$0.00	\$0.00
Total Quoted Price:			\$228,800.00	\$240,350.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$228,800.00	\$240,350.00	\$0.00	\$0.00

↑
DBE
SUB HIGHER
COS1



Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/21/14

CONTRACT INFO

11-406904
11-SD-8-R25.9/R32.2

PROPOSAL: 104627

ESTIMATOR

Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
11-406904
11-SD-8-R25.9/R32.2

Table with 5 columns: ITEM #, DESCRIPTION, QUANTITY, PRICE, AMOUNT

Proposal General Notes:

ITEMS #4, 6, 9, & 45 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #6 CANNOT GO WITHOUT 9.
ITEMS #9 & 45 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

Main item list table with columns: ITEM #, DESCRIPTION, QUANTITY, PRICE, AMOUNT. Includes items 004 through 064 and a TOTAL BID row.

Signed: _____

Dated: _____

Title: _____



Proposal/Quote

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 10/21/2014
Contract Info:
11-406904
11-SD-8-R25.9/R32.2
Proposal : 104627
Estimator : Chris Jones

TO: Estimating Dept.
PHONE:
FAX/EMAIL:
SIGNED:
DATE:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

Table with 2 columns: Description and DAY OR NIGHT. Rows include: TRAFFIC CONTROL -- LANE CLOSURES, 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN, IMPACT ATTENUATOR VEHICLE, WITH DRIVER, FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips, etc.

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES - 20 miles included per day - No Driver
\$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$200.00 delivery & \$200.00 pickup each.
(Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
\$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$100.00 delivery & \$100.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards



Proposal/Provisions

Page

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 10/21/2014
 Contract Info:
 11-406904
 11-SD-8-R25.9/R32.2
 Proposal : 104627
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30.**

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-9952	559-291-8300	714-468-1919	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-406904
BID DATE: 10/21/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$5900.00 WITH USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$7145.00 WITHOUT USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:
ITEM #6- \$59.00 ITEM #7- \$890.00 EA PER MONTH ITEM #9- \$189.00 EA

TRAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,400.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 10/21/14
PROJECT: 11-406904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,400.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
 RAMP NOTIFICATION SIGN (EACH).....	 \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER:</u>	
DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

RFQ Group: GUARDRAIL SYSTEM

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Atlas Fence Co. #176374	Chula Vista, CA		(619) 397-6500	
2	FenceCorp LicNo. 886544	Oceanside, CA	Al Said	(760) 721-2101	
3	Ace Fence Company #801674 Caltrans Certified CT-004577	La Puente, CA		626-333-0727	DBE
4	Coral Construction Company #332441 A	Wilsonville, OR		503-682-2252	

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
13 - TREATED WOOD WASTE	222,000.00	LB	\$0.10	\$0.29	\$0.10	\$0.00
14 - REMOVE GUARDRAIL	11,200.00	LF	\$6.00	\$7.25	\$9.50	\$0.00
44 - GUARD RAILING DELINEATOR	86.00	EACH	\$18.00	\$20.00	\$50.00	\$0.00
46 - MIDWEST GUARDRAIL SYSTEM (STEEL POST)	6,580.00	LF	\$25.00	\$24.96	\$30.00	\$0.00
47 - MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	8,090.00	LF	\$29.00	\$38.11	\$42.00	\$0.00
49 - TRANSITION RAILING (TYPE WB-31)	12.00	EACH	\$3,600.00	\$3,615.00	\$3,500.00	\$0.00
50 - END ANCHOR ASSEMBLY (TYPE SFT)	16.00	EACH	\$525.00	\$785.00	\$725.00	\$0.00
51 - ALTERNATIVE IN-LINE TERMINAL SYSTEM	3.00	EACH	\$3,500.00	\$3,165.00	\$2,950.00	\$0.00
52 - ALTERNATIVE FLARED TERMINAL SYSTEM	19.00	EACH	\$3,200.00	\$2,865.00	\$2,100.00	\$0.00
[63] - Guardrail SUB Mob	1.00	LS	\$0.00	\$0.00	\$24,000.00	\$0.00
Total Quoted Price:			\$612,958.00	\$739,716.70	\$796,430.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$612,958.00	\$739,716.70	\$796,430.00	\$0.00

↑
DBE
SIGNIFICANTLY
HIGHER
COST



Alcorn Fence Company
 DBA
ATLAS FENCE COMPANY
 788 Energy Way
 Chula Vista, CA 91911
 CA Lic # 176374, expires 10/31/14

Phone: 619-397-6500
 Fax: 619-397-6506

E-14-0433

PROJECT:	Caltrans No. 11-406904	CONTRACTOR:	General Contractor
	SD-8 1442+75 to SD-8 1836+16	ATTENTION:	Estimating Department
CONTACT:	Gordon Pettis	CELL:	
PHONE:	619.397.6500	PHONE:	
DATE:	10/20/2014		

Plans & Specs:	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Bondable:	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>
Installed:	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Rate:	0.74% annually
Tax Included:	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	DBE/WBE:	Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>
Union:	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Addendum:	

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions. Our California Contractors Lic. # is 176374, expires 10/31/2014.

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
13	Treated Wood Waste	222,000	\$0.10	\$22,200.00
14	Remove Guard Rail	11,200	\$6.00	\$67,200.00
44	Guard Railing Delineator	86	\$18.00	\$1,548.00
46	MidWest Guard Rail System (steel post)	6,580	\$25.00	\$164,500.00
47	MidWest Guard Rail System (8' StlPost)	8,090	\$29.00	\$234,610.00
49	Transition Railing (Type WB-31)	12	\$3,600.00	\$43,200.00
50	End Anchor Assembly (Type SFT)	16	\$525.00	\$8,400.00
72	Alternative In-Line Terminal System ET	3	\$3,500.00	\$10,500.00
73	Alternative Flared Terminal System SRT	19	\$3,200.00	\$60,800.00
			Total	\$612,958.00

258 5h. 11s

Clarifications: Bid contingent upon approval of surety on bonded projects and Atlas Fence Co. Credit Dept and any costs incurred prior to Cancellation will be billed to client for reimbursement.

Note: Pricing contingent on field verification of existing site conditions, prime Contractor providing access road to entire fence line for trucks and equipment.

Exclusions:	Permits and/or fees
Engineering and Staking	Location of Underground Utilities
Clearing and Grading	Concrete and/or asphalt patching
Patching and Restoration	Concrete Coring, Saw Cutting, Rock Drilling
Welding Inspection and Procedure	Offsite Spoil Removal and Site Preparation
Job Specific Training and/or Drug Testing	Traffic Control
Bond Premium (0.74%)	Dust Control
Maintenance	
Layout	

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-built, and/or identified by forces other than Atlas's.



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBEWBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	10/20/14
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Pavement Overlay and Roadside Safety Features Upgrade (Contract No. 11-406904) From 0.2 Mile East of Harbison Canyon Road Undercrossing to 0.4 Mile East of Viejas Creek Bridge, Near Alpine, In San Diego Co., CA		
BID DATE :	10/21/14 2:00 P.M.	ADDENDUM:	None
SPECS :	per 2010 CALTRANS Plans & Specs		

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	TREATED WOOD WASTE	LB	222,000	\$ 0.10	\$ 22,200.00
14	REMOVE GUARDRAIL	LF	11,200	\$ 9.50	\$ 106,400.00
44	GUARD RAILING DELINEATOR	EA	86	\$ 50.00	\$ 4,300.00
46	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	6,580	\$ 30.00	\$ 197,400.00
47	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	8,090	\$ 42.00	\$ 339,780.00
49	TRANSITION RAILING (TYPE WB-31)	EA	12	\$ 3,500.00	\$ 42,000.00
50	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	\$ 725.00	\$ 11,800.00
51	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	3	\$ 2,950.00	\$ 8,850.00
52	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	19	\$ 2,100.00	\$ 39,900.00
63	MOBILIZATION (PARTIAL)	LS	1	\$ 24,000.00	\$ 24,000.00
TOTAL BID AMOUNT:					\$ 796,430.00

- * ITEM # 49 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE FODTING, CONCRETE PILING, BARRIER, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILL; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CORE DRILLING, SAWCUTTING & CONCRETE BREAKING; PAVEMENT REPAIR; ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WDRKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

* PROPOSAL *

License No. 886544

* CONTRACT *

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO: Daley Corp	PHONE:	FAX: 619-390-3901	DATE: 10/21/2014
Attention: Shannon Pullaro	JOB NAME: Caltrans 11-406904		
	JOB LOCATION: Rte 8 Near Alpine, San Diego County		

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
222,000	13	Treated Wood Waste	\$0.29	LB	\$64,380.00
11,200	14	Remove Guardrail	\$7.25	LF	\$81,200.00
86	44	Guard Railing Delineator	\$20.00	LF	\$1,720.00
6,580	46	Midwest Guardrail System (Steel Post)	\$24.96	LF	\$164,236.80
8,090	47	Midwest Guardrail System (8' Steel Post)	\$38.11	LF	\$308,309.90
12	49	Transition Railing (Type WB-31)	\$3,615.00	EA	\$43,380.00
16	50	End Anchor Assembly (Type SFT)	\$785.00	EA	\$12,560.00
3	51	Alternative In-Line Terminal System	\$3,165.00	EA	\$9,495.00
19	52	Alternative Flared Terminal System	\$2,865.00	EA	\$54,435.00

Note 1: Please figure 60 shifts of traffic control for us.

Note 2: includes light towers for own night work

TOTAL = \$739,716.70

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete pad or back-up block ac patch or restoration

NOTE FOLLOWING CONDITIONS:	Our Bond Rate is 1% FenceCorp is a Union Contractor Signatory to the Laborers and Operating Engineers "STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"
-----------------------------------	-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

ACCEPTANCE OF PROPOSAL: Signature: _____ Date: _____	AUTHORIZED SIGNATURE: _____ AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260
-------------------------------------------------------------------------------------	------------------------------------------------------------------------------------------------------

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

RFQ Group: STRIPING

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Payco Specialties #298637 B, C-32, CT 000102	Chula Vista, CA	Bill Taylor	619-422-9204	DBE
2	Cal-Stripe, Inc. Lic# 685387	Colton, CA		909-884-7170	
3	Sterndahl Enterprises, Inc. #42183 A,C31,C32	Sun Valley, CA		818-834-8199	
4	Superior Pavement Markings Lic # 776306	Cypress, CA		(714) 995-9100	
5	Chrisp Company	Fremont, CA		510-656-2840	

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[5] - Traffic Control By PAYCO	1.00	LS	\$25,000.00	\$20,000.00	\$15,000.00	\$0.00
53 - PAINT TRAFFIC STRIP (1-COAT)	1,570.00	LF	\$0.25	\$0.50	\$1.50	\$1.50
54 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	141,000.00	LF	\$0.35	\$0.52	\$0.70	\$0.80
55 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,610.00	LF	\$0.90	\$0.90	\$1.50	\$1.30
56 - THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	1,340.00	SF	\$2.90	\$3.00	\$6.00	\$5.00
57 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	1,330.00	LF	\$0.60	\$0.40	\$0.30	\$0.55
58 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	89,100.00	LF	\$0.32	\$0.40	\$0.30	\$0.50
59 - PAVEMENT MARKER (NON-REFLECTIVE)	7,440.00	EACH	\$1.20	\$1.00	\$1.40	\$2.50
60 - PAVEMENT MARKER (RETROREFLECTIVE)	3,760.00	EACH	\$3.00	\$2.00	\$3.00	\$4.00
[63] - Striping Sub Mob	1.00	LS	\$12,000.00	\$15,000.00	\$15,000.00	\$0.00
Total Quoted Price:			\$144,295.50	\$168,406.00	\$194,835.00	\$206,769.50
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$1,200.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$145,495.50	\$168,406.00	\$194,835.00	\$206,769.50

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
[5] - Traffic Control By PAYCO	1.00	LS	\$0.00	\$0.00	\$0.00	\$0.00
53 - PAINT TRAFFIC STRIP (1-COAT)	1,570.00	LF	\$0.00	\$0.00	\$0.00	\$0.00
54 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	141,000.00	LF	\$0.00	\$0.00	\$0.00	\$0.00
55 - 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,610.00	LF	\$0.00	\$0.00	\$0.00	\$0.00
56 - THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	1,340.00	SF	\$0.00	\$0.00	\$0.00	\$0.00
57 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	1,330.00	LF	\$0.00	\$0.00	\$0.00	\$0.00
58 - 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	89,100.00	LF	\$0.00	\$0.00	\$0.00	\$0.00
59 - PAVEMENT MARKER (NON-REFLECTIVE)	7,440.00	EACH	\$0.00	\$0.00	\$0.00	\$0.00

RFQ Group: STRIPING (continued)

Description	Quantity	UM	Quote 5	Quote 6	Quote 7	Quote 8
60 - PAVEMENT MARKER (RETROREFLECTIVE)	3,760.00	EACH	\$0.00	\$0.00	\$0.00	\$0.00
[63] - Striping Sub Mob	1.00	LS	\$0.00	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$0.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$0.00	\$0.00	\$0.00	\$0.00

Adjustment Detail

For	Adjust	Description	Cost Category	Adjust As	Value
Payco Specialties #298637 B, C-32, CT 000102	Entire Group	Lead Compliance Plan Portion	Subcontracted DBE	Total \$	\$1,200.00

10-21



Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UDRE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
FEDERAL**

Project Description: 11-406904 RT 8 ALPINE				Bid Date: 10/21/2014	
Contract Time Limit:		w.d. Liquidated Damages:		per C.D. Addendum Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00
5	TRAFFIC CONTROL SYSTEM (PORTION)	1.00	LS	\$ 25,000.00	\$ 25,000.00
15	REMOVE PAINT STRIPE	690.00	LF	\$ 2.00	\$ 1,380.00
19	PREPARE PCC BRIDGE DECK SURFACE	33,209.00	SF	\$ 0.18	\$ 5,977.52
53	PAINT STRIPE (1-COAT)	1,570.00	LF	\$ 0.25	\$ 392.50
54	6" THERMO. STRIPE (WET VIZ.)	141,000.00	LF	\$ 0.35	\$ 49,350.00
55	8" THERMO. STRIPE (WET VIZ.)	4,610.00	LF	\$ 0.90	\$ 4,149.00
56	THERMO. X-WALK / PVMT. MARKING (WET VIZ.)	1,340.00	SF	\$ 2.90	\$ 3,886.00
57	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,330.00	LF	\$ 0.60	\$ 798.00
58	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	89,100.00	LF	\$ 0.32	\$ 28,512.00
59	PVMT. MARKER (NON-REFL.)	7,440.00	EA	\$ 1.20	\$ 8,928.00
60	PVMT. MARKER (RETROREFL.)	3,760.00	EA	\$ 3.00	\$ 11,280.00
63	MOBILIZATION (PORTION)	1.00	LS	\$ 12,000.00	\$ 12,000.00
					\$ -
NOTE!	ITEM #19 BY "SHOT BLAST" UNDER YOUR T/C.				\$ -
	TEMP. STRIPE AVAIL. @ \$1350.00 PER 1/2 SHIFT.				\$ -
					\$ -

- STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
 - * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
 - * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
 - * This Proposal is valid for 30 days after the bid date.
 - * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
 - * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
 - * Bond cost to be paid by Prime Contractor.
 - * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
 - * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: PLANS-PERMITS-L.D.'S-TEMP. DELIN.-SIGNAGE-SWEEPING-PCMS-CONTROL PTS.-STATIONING..

INCLUSIONS: TRAFFIC CONTROL FOR PAYCO WORK. (UNLESS YOU PROVIDE)- CLEAN UP OF PAYCO REMOVAL DEBRIS..

of Working Days to Complete our Work: 10 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,300.00

BID AMOUNT: \$ 152,853.12 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

October 20, 2014

BIDS ON - 10/21/2014

PROJECT DESCRIPTION: Pavement Overlay – Rte. 8 near Alpine, CA.

CONTRACT / PROJECT NO: Caltrans # 11-406904

11-SD-8-25.9/32.2

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Permanent paint stripe [yes] Pavement markers [yes] Temporary striping [option] Paint removal [yes] Marker removal [no] Cut temp tabs- 1 set every 24' O.C. only (removal of bases is not included) [x] Lead compliance plan for stripe removal [yes] Lead classes [no] PCMS Boards [no] Survey [no]
- B. [1] Total move-ins included in this quote for Permanent striping. Additional move in charge \$ ~~5,500.00~~ea
- E. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 5).
 Traffic control when included is for Cal Stripe operations only. All Special advance ramp closure posting & ramp detour signage and all Portable CMS Signs shall be furnished and placed by The General Contractor.
- F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.
- H. Cal Stripe includes the cutting off of the top portion of the temp. tabs. Cal Stripe is not responsible for the remaining portion of the tab, or its base as surface seams do not allow full removal. Cal Stripe is not responsible for tab bases from tabs that the Prime placed and may exist. Any additional tab removal will be paid at T&M
- I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

11861 Branford Street
 Sun Valley, CA. 91352
 Phone (818) 834-8199
 Fax (818) 834-8618
 License No. 421823 A, C31, & C32
 Caltrans Certified Small Business #0023707
 We are an equal employment opportunity Co.

**Sterndahl
 Enterprises, Inc.**

Bid Proposal

To: ESTIMATING: **From:** Denny Sterndahl

Fax: **Pages:** 2

Phone: **Date:** 10-21-14

Re: CALTRANS #11-406904 RT. 8 **CC:** Sterndahl Job File

Urgent For Review Please Comment Please Reply Please Recycle

• **Comments:** SEI BID NO 14-948

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
1	LEAD COMPLIANCE PLAN	LS	1	\$ 650.00	\$650.00
5	TRAFFIC CONTROL (PORTION)	LS	1	\$21,000.00	\$21,000.00
15	REMOVE PAINT STRIPE	LF	690	\$ 2.00	\$1,380.00
53	PAINT STRIPE 1 COAT	LF	1570	\$ 1.50	\$2,355.00
54	6" THERMO STRIPE ENHANCED WET NIGHT	LF	141000	\$ 0.70	\$98,700.00
55	8" THERMO STRIPE ENHANCED WET NIGHT	LF	4610	\$ 1.50	\$6,915.00
56	THERMO MARKING ENHANCED WET NIGHT	SF	1340	\$ 6.00	\$8,040.00
57	6" BROKEN 17-7 THERMO STRIPE ENHANCED WET NIGHT	LF	1330	\$ 0.30	\$399.00
58	6" BROKEN 36-12 THERMO STRIPE ENHANCED WET NIGHT	LF	89100	\$ 0.30	\$26,730.00
59	PAVEMENT MARKER NON-REFLECTIVE	EA	7440	\$ 1.40	\$10,416.00
60	PAVEMENT MARKER RETROREFLECTIVE	EA	3760	\$ 3.00	\$11,280.00
63	MOBILIZATION	LS	1	\$15,000.00	\$15,000.00
		GRAND TOTAL			\$202,865.00

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

For Scheduling Please Call Troy Hill – Operations Manager.

STERNDahl ENTERPRISES, INC.**Terms and Conditions**

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., prior to bid time, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Enterprises, Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2016.
8. **BACKCHARGES:** Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of \$400.00.
10. Bid includes _____ does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation will _____ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid includes _____ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes 1(ONE) move-in(s). Additional moves will be charged at \$8,200.00 _____.
16. Addendums NONE noted.
17. Bid includes _____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEMS #1, 5, AND 63 ARE FOR OUR WORK ONLY. WE CAN PROVIDE 1 MAN AND A PAINT TRUCK FOR TEMP. STRIPE TO FOLLOW PAVING OPERATIONS @ \$1,650.00 PER 8HR. SHIFT, (NO MATERIALS, NO TRAFFIC CONTROL), PLUS \$750.00 PER MOBILIZATION. TEMP STRIPE MATERIAL COST IS \$2,600.00 FOR ENTIRE PROJECT.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: _____

Signature Title

Name (Type or Print) Date



Superior Pavement Markings, Inc.

PO Box 278

Beaumont, CA 92223

Phone 951.845.2799

Fax 951.845.6399

License# 776306

Union Local 1184

dale@superiorpavementmarkings.com

Proposal & Contract B10778

Submit To:		Contact:	Project
Estimating			Pavement Overlay & Roadside Safety Features Upgrades Caltrans # 11-406904 San Diego County TG:
Date:	Estimator		
10/21/14	Dale Shults		

#	Description	Qty	um	Price	Ext Price
15	Remove Painted Traffic Stripe	690	LF	4.00	2,760.00
53	Paint Traffic Stripe (1-Coat)	1570	LF	1.50	2,355.00
54	6" Thermoplastic Traffic Stripe (E.W.N.V.)	141000	LF	0.80	112,800.00
55	8" Thermoplastic Traffic Stripe (E.W.N.V.)	4610	LF	1.30	5,993.00
56	Thermoplastic Crosswalk & Pavement Marking (E.W.N.V.)	1340	LF	5.00	6,700.00
57	6" Thermoplastic Traffic Stripe (Broken 17-7)(E.W.N.V.)	1330	LF	0.55	731.50
58	6" Thermoplastic Traffic Stripe (Broken 36-12)(E.W.N.V.)	89100	LF	0.50	44,550.00
59	Pavement Marker (Non-Reflective)	7440	LF	2.50	18,600.00
60	Pavement Marker (Retroreflective)	3760	LF	4.00	15,040.00

A Minimum Of TWO WEEKS NOTICE Is Required Prior To Move In.

Quote Includes: Traffic Paint [YES] - Thermoplastic [YES] - RPM's [YES] - Removals [YES] - Dump Site [NO] - Sealing of Eradicated Surfaces [NO] - Signing [NO] - Temp Striping [NO-Quoted Upon Request Only] - Curb Painting [NO] - Traffic Control [NO] - Lead Compliance [NO]

Superior Pavement Markings, Inc. by:	Total \$209,529.50
Estimator - Superior Pavement Markings, Inc. (Subject to office approval)	Proposal valid for 30 days from 10/21/2014.

All areas to be free and clear of ALL debris prior to Superior Pavement Markings' crews arriving on-site. All moves and job requirements are mentioned in notes- nothing is implied unless specifically noted. Not responsible for scheduling other sub's work or scheduling conflicts with other subs. We DOT NOT provide shop drawings of any type unless prior arrangements are made. Not responsible for removing temporary striping or temporary "tabs", tape or chip seal markers unless specifically noted. Signs on signal poles, overhead or truss structures not included unless specifically mentioned in proposal. Superior Pavement Markings is a union company and all jobs are bid using current union or prevailing wage rates.

Acceptance of Proposal and Contract: I/we accept the within proposal. You are authorized to perform the work comprehended here under and I/we agree to pay the said amount in accordance with the terms set forth. By signing this Proposal/Contract below I/we agree to the attached Terms and Conditions.

Date: _____ Owner/Customer: _____ Print: _____

PLEASE SIGN AND REMIT THIS 1 PAGE DOCUMENT TO ABOVE ADDRESS.



12570 Highway 67
 Lakeside, CA 92040
 Phone (619) 390-3900
 Fax (619) 390-3901
 License # A-749995 • Expires 5/31/2017

Subcontractor RFQ Analysis Report

Project Name: 11-406904 Pavement Overlay & Roadside Safety Features	Customer: Caltrans
Job Number:	Bid Number: Daley Bid # 14-072
Bid As: Daley Corporation	Billing Address: San Diego, CA
Estimator: Shannon Pullaro	Phone: 619-220-7333
Project Address: Interstate 8 From Harbison Cyn Rd UC To East Of Viejas Creek Br, Alpine, CA	Contact:
Completion Date: 8/31/2015	

RFQ Group: BRIDGE DECK PREP

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Payco Specialties #298637 B, C-32, CT 000102	Chula Vista, CA	Bill Taylor	619-422-9204	DBE
2	Abrasive Blasting Service	Riverside, CA		951-683-4692	DBE
	☒ PHONE NUMBER IS NO LONGER IN SERVICE BOTH IN HERE AND CA LIC BOARD WEBSITE.				
	CAN BE DELETED				
3	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
15 - REMOVE PAINTED TRAFFIC STRIPE	690.00	LF	\$2.00	\$1.00	\$1.00 P	\$0.00
19 - PREPARE CONCRETE BRIDGE DECK SURFACE	33,209.00	SF	\$0.18	\$0.30	\$0.40	\$0.00
[63] - Bridge Deck Prep Sub Mob	1.00	LS	\$0.00	\$2,000.00	\$0.00 P	\$0.00
Total Quoted Price:			\$7,357.62	\$12,652.70	\$13,401.52	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$690.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$7,357.62	\$12,652.70	\$14,091.52	\$0.00

10-21



Payco Specialties, Inc.
 Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - UD/BE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

**BID PROPOSAL
 FEDERAL**

Project Description: 11-406904 RT 8 ALPINE				Bid Date: 10/21/2014	
Contract Time Limit:		w/d. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PORTION)	1.00	LS	\$ 1,200.00	\$ 1,200.00
5	TRAFFIC CONTROL SYSTEM (PORTION)	1.00	LS	\$ 25,000.00	\$ 25,000.00
15	REMOVE PAINT STRIPE	690.00	LF	\$ 2.00	\$ 1,380.00
19	PREPARE PCC BRIDGE DECK SURFACE	33,209.00	SF	\$ 0.18	\$ 5,977.62
53	PAINT STRIPE (1-COAT)	1,570.00	LF	\$ 0.25	\$ 392.50
54	6" THERMO. STRIPE (WET VIZ.)	141,000.00	LF	\$ 0.35	\$ 49,350.00
55	8" THERMO. STRIPE (WET VIZ.)	4,610.00	LF	\$ 0.90	\$ 4,149.00
56	THERMO. X-WALK / PVMT. MARKING (WET VIZ.)	1,340.00	SF	\$ 2.90	\$ 3,886.00
57	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,330.00	LF	\$ 0.60	\$ 798.00
58	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	89,100.00	LF	\$ 0.32	\$ 28,512.00
59	PVMT. MARKER (NON-REFL.)	7,440.00	EA	\$ 1.20	\$ 8,928.00
60	PVMT. MARKER (RETROREFL.)	3,760.00	EA	\$ 3.00	\$ 11,280.00
63	MOBILIZATION (PORTION)	1.00	LS	\$ 12,000.00	\$ 12,000.00
					\$ -
NOTE 1	ITEM #19 BY "SHOT BLAST" UNDER YOUR T/C.				\$ -
	TEMP. STRIPE AVAIL. @ \$1350.00 PER 1/2 SHIFT.				\$ -
					\$ -

STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY, special / additional insurance will be charged a flat rate of \$400.00. Some specialized wording may not available. Please call.
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: PLANS-PERMITS-L.D.'S-TEMP. DELIN.-SIGNAGE-SWEEPING-FCMS-CONTROL PTS.-STATIONING..

INCLUSIONS: TRAFFIC CONTROL FOR PAYCO WORK. (UNLESS YOU PROVIDE)- CLEAN UP OF PAYCO REMOVAL DEBRIS..

of Working Days to Complete our Work: 10 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,300.00

BID AMOUNT: \$ 152,853.12 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

50

Abrasive Blasting Service

5465 24th Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Pages: 2 including coversheet

Today's

Date:

10-20-14

Re:

Bid for Caltrans No.

11-406904

Bid Date:

10-21-14

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

We are APPROVED by the California Unified Certification Program as defined by the U.S Dept. of Transportation as

"DBE Disadvantage Business Enterprise UCP No. 40447"

We are also certified with the State of California, Dept. of General Services as

"Small Business Ref No. 61312"

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

CSLB No. 76558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Caltrans No 11-406904

11-SD-8_R25.9 / R32.2

Bids on 10-21-14

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
15	150711 Remove Painted Traffic Stripe	LF	690	1.00 LF	690.00
19	153225 Prepare Concrete Bridge Deck Surface	SQFT	33,209	.30 SF	9,962.70
63	999990 Mobilization	LS	Lump Sum	2,000.00 LS	2,000.00

Total price for all items shown above \$ 14,652.70

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work. This bid is for the **removal of non-hazardous material and includes** clean-up for our scope of work only

Bid includes one move with up to five shifts to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts will be \$1,500.00 per plus removals. additional moves \$2,000.00 plus removals.**

Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

Bid excludes Traffic Control, Temporary and/or Painted Markings


Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

notation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Roy Kotab, Mobile Operations Manager / Estimator

acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

RFQ Group: QC TESTING FOR HMA & RHMA

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	RMA Group	Rancho Cucamonga, CA		(909) 989-1751	
2	Sequoia Consultants	Orange, CA		(858) 292-7575	DBE

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[25] - PREPAVING INERTIAL PROFILER	2.00	DY	\$2,200.00	\$3,500.00	\$0.00	\$0.00
[26] - Nuclear Gauge Correlation	1.00	EACH	\$600.00	\$1,205.00	\$0.00	\$0.00
[26] - Quality Control Testing (HMA-SP-A) Field Compaction Technician	20.00	WDA Y	\$1,390.00	\$1,050.00	\$0.00	\$0.00
[26] - Moisture Susceptibility (TSR) One Per 10,000	3.00	EACH	\$650.00	\$1,600.00	\$0.00	\$0.00
[26] - Hamburg Wheel Track (HMA-SP-A) One Per 10,000 Tons Or 1 Per Project Whichever Is Greater	2.00	EACH	\$800.00	\$1,600.00	\$0.00	\$0.00
[28] - Nuclear Gauge Correlation	1.00	EACH	\$600.00	\$1,205.00	\$0.00	\$0.00
[28] - Quality Control Testing (RHMA-SP-GG) Field Compaction Technician	23.00	WDA Y	\$1,390.00	\$1,050.00	\$0.00	\$0.00
[28] - Moisture Susceptibility (TSR) One Per 10,000	4.00	EACH	\$650.00	\$1,600.00	\$0.00	\$0.00
[28] - Hamburg Wheel Track (RHMA-SP-GG) One Per 10,000 Tons Or 1 Per Project Whichever Is Greater	4.00	EACH	\$850.00	\$1,600.00	\$0.00	\$0.00
[28] - High Speed Inertial Profiler Testing FOR RHMA-GG	3.00	DY	\$2,200.00	\$3,500.00	\$0.00	\$0.00
[30] - DATA CORE	1.00	LS	\$5,000.00	\$7,950.00	\$0.00	\$0.00
[63] - QC Plan	1.00	LS	\$750.00	\$950.00	\$0.00	\$0.00
[63] - Pre-Paving Meeting - QC Manager	8.00	HR	\$125.00	\$950.00	\$0.00	\$0.00
Total Quoted Price:			\$88,270.00	\$102,360.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$88,270.00	\$102,360.00	\$0.00	\$0.00

↑
DBE QUOTE
SIGNIFICANTLY
HIGHER
COST



October 20, 2014

RMA Group Proposal No.: 14-917-P

Daley Corporation
12570 Highway 67
Lakeside, CA 92040

Attention: Shannon Pullaro

Subject: Estimate Proposal for Hot Mix Asphalt Quality Control Testing
Caltrans Contract 11-406904
Route 8, San Diego County, CA

Gentlemen,

RMA Group is the premier California pavement consulting firm with over 15 years of experience with Caltrans QC/QA projects. Our understanding of the specific approach required to maximize the quality of the materials and workmanship permeates throughout our operations from the field staff to the Quality Control Manager.

We are pleased to present herein a cost estimate for performing Quality Control Testing of the Hot Mix Asphalt (HMA) production for the subject project in accordance with the requirements of the special provisions dated September 15, 2014.

The estimated costs presented on the following page are based on:

- 18 regular consecutive weekday 8-hour production shifts of HMA-A (27,100 tons) – Bid Item 26
- 24 regular consecutive weekday 8-hour production shifts of RHMA-G (35,400 tons) – Bid Item 28
- Assumed quantity of production shifts is based on approximately 1,500 tons per shift
- Job Mix Formula & Verification testing are assumed to have been completed
- A Field Technician will be utilized to obtain the required samples and test compaction in the field per the project special provisions
- Asphalt rubber binder tests will be performed by the supplier
- If a plant laboratory is required, power will be provided by the production facility
- Data Cores will be obtained in 3 shifts, assuming traffic control is provided – Bid Item 30
- Core holes will be patched by the contractor
- Quality Control Plan
- High Speed Inertial Profiler Testing



In addition to the above assumptions, alternate packages have been provided to account for the varying degrees of involvement with Quality Control activities.

Package 1 assumes the following:

- A Plant Production Technician will be provided by the HMA supplier to conduct aggregate tests
- Production HMA testing will be performed by our representatives at an optional cost

Package 2 assumes the following:

- RMA Group will provide a Plant Production Technician to conduct aggregate tests Production HMA testing will be performed by our representatives
- If a plant laboratory is required, power will be provided by the production facility

The following is the summary of our estimated costs, which were calculated using the scope of work and construction duration assumptions presented herein:



Package 1 (HMA Supplier will conduct aggregate and HMA testing):

A. FIXED COSTS:	Quantity	Unit Cost	Subtotal
Nuclear Gauge Correlation	2 Each	\$ 600.00	\$ 1,200.00
Quality Control Plan	1 Lump Sum	\$ 750.00	\$ 750.00
Subtotal Fixed Costs:			\$ 1,950.00

B. PRODUCTION COSTS:	Quantity	Unit Cost	Subtotal
Quality Control Testing (HMA-A): Field Compaction Technician	18 Shifts	\$ 1,390.00	\$ 25,020.00
Quality Control Testing (RHMA-G): Field Compaction Technician	24 Shifts	\$ 1,390.00	\$ 33,360.00
Subtotal Production Costs:			\$ 58,380.00

TOTAL ESTIMATED COSTS (A+B): **\$ 60,330.00**

C. OPTIONAL COSTS:	Quantity	Unit Cost	Subtotal
Pre-Paving Meeting - QC Manager*	4 Hours	\$ 125.00	\$ 500.00
Data Coring***	40 Cores	\$ 125.00	\$ 5,000.00
Bulk Specific Gravity of HMA**	16 Tests	\$ 195.00	\$ 3,120.00
Max Theoretical Density**	16 Tests	\$ 150.00	\$ 2,400.00
Moisture Susceptibility (TSR)**	7 Tests	\$ 650.00	\$ 4,550.00
Hamburg Wheel Track (RMA-SP-G)**	4 Tests	\$ 850.00	\$ 3,400.00
Hamburg Wheel Track (HMA-SP-A)**	3 Tests	\$ 800.00	\$ 2,400.00
Aggregate Quality Testing (T96, T304, T335, D4791)**	5 Samples	\$ 800.00	\$ 4,000.00
Additional RAP Tests**	As Needed	\$ 300.00	-
Job Mix Formula Verification **	Each	\$ 2,000.00	-
Job Mix Formula **	Each	\$ 6,500.00	-
Includes All Required Tests			
High Speed Inertial Profiler Testing	Per Shift	\$ 2,200.00	-

* These services are anticipated to be performed by RMA Group

** These services are anticipated to be performed by the HMA Supplier

*** If less than 6 cores are required, the minimum charge will be \$1,200



Package 2 (RMA Group will perform aggregate and HMA testing):

A. FIXED COSTS:	Quantity	Unit Cost	Subtotal
Nuclear Gauge Correlation	2 Each	\$ 600.00	\$ 1,200.00
Quality Control Plan	1 Lump Sum	\$ 750.00	\$ 750.00
Subtotal Fixed Costs:			\$ 1,950.00

B. PRODUCTION COSTS:	Quantity	Unit Cost	Subtotal
Quality Control Testing (HMA-A): Plant & Field Compaction Technicians	18 Shifts	\$ 2,275.00	\$ 40,950.00
Quality Control Testing (RHMA-G): Plant & Field Compaction Technicians	24 Shifts	\$ 2,275.00	\$ 54,600.00
Subtotal Production Costs:			\$ 95,550.00

C. LABORATORY COSTS:	Quantity	Unit Cost	Subtotal
Bulk Specific Gravity of HMA	16 Tests	\$ 195.00	\$ 3,120.00
Max Theoretical Density	16 Tests	\$ 150.00	\$ 2,400.00
Moisture Susceptibility (TSR)	7 Tests	\$ 650.00	\$ 4,550.00
Hamburg Wheel Track (RHMA-G)	4 Tests	\$ 850.00	\$ 3,400.00
Hamburg Wheel Track (HMA-A)	3 Tests	\$ 800.00	\$ 2,400.00
Aggregate Quality Testing (T96,T304,T335,D4791)	5 Samples	\$ 800.00	\$ 4,000.00
Additional RAP Tests	As Needed	\$ 300.00	
Subtotal Laboratory Costs:			\$ 19,870.00

TOTAL ESTIMATED COSTS (A+B+C): **\$ 117,370.00**

D. OPTIONAL COSTS:	Quantity	Unit Cost	Subtotal
Pre-Paving Meeting - QC Manager	4 Hours	\$ 125.00	\$ 500.00
Data Coring*	40 Cores	\$ 125.00	\$ 5,000.00
Job Mix Formula Includes All Required Tests	Each	\$ 6,500.00	-
Job Mix Formula Verification	Each	\$ 2,000.00	-
High Speed Inertial Profiler Testing	Per Shift	\$ 2,200.00	-

* If less than 6 cores are required, the minimum charge will be \$1,200



Our costs are based strictly on the construction schedule assumptions presented herein. Any additional testing requested, changes in the construction schedule, or changes to the presented assumptions will affect our costs, which will require that the above estimated costs be revised accordingly. Overtime costs for Saturday and Sunday shifts will be multiplied by 1.4 and 1.7, respectively. If paving exceeds 8 hours per shift, each additional (Package 1) hour will be billed at \$250 up to 10 hours and \$300 thereafter. If paving exceeds 8 hours per shift, each additional (Package 2) hour will be billed at \$380 up to 10 hours and \$500 thereafter. If a plant laboratory facility is required, the mobilization charge will be \$3,500 and monthly rental will be \$750.

RMA Group does not guarantee the performance of the contractor(s) by performing these services. RMA Group's performance of these services shall not relieve the contractor(s) of his obligation to perform the work in conformity with the drawings and specifications and in a workmanlike manner; shall not make RMA Group an insurer of the contractor's performance; and shall not impose on RMA Group any obligation to see that the work is performed in a safe manner.

Authorized By:

(Signature)

(Title)

(Date)

Respectfully submitted,

RMA Group

Slawek Dymerski, PE
Vice President

RFQ Group: CONSTRUCTION AREA & PROJECT SIGNS

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Maneri Traffic Control	Fallbrook, CA		760-277-2862	DBE
2	Arrow Signs #655849	Temecula, CA		(951) 813-1053	SBE
3	Statewide Safety & Signs - Poway #523594 A, C31	Poway, CA	Chris Jones	(858) 679-7292	

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[4] - Type 2 Project Funding Signs	2.00	EACH	\$500.00	\$500.00	\$500.00	\$0.00
[4] - Construction Area Signs	1.00	LS	\$4,900.00	\$5,495.00	\$5,790.00	\$0.00
Total Quoted Price:			\$5,900.00	\$6,495.00	\$6,790.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$5,900.00	\$6,495.00	\$6,790.00	\$0.00

COMBINED CONSTRUCTION AREA
SIGNS w/ TRAFFIC CONTROL
& CRASH CUSHIONS AS
A COMPLETE PACKAGE

OVERALL PACKAGE
STATEWIDE LOW



Proposal/Quote

Statewide - Poway

License # 975518

13755 Blaisdell Place

Poway, CA 92064

Ph (858) 679-7292

Fax (858) 679-7117

BID DATE: 10/21/14

CONTRACT INFO

11-406904

11-SD-8-R25.9/R32.2

PROPOSAL: 104627

ESTIMATOR

Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
11-406904
11-SD-8-R25.9/R32.2

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEMS #4, 6, 9, & 45 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #6 CANNOT GO WITHOUT 9.
ITEMS #9 & 45 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

004	CONSTRUCTION AREA SIGNS INCLUSIONS: (2) TYPE II FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEETS CS-1 ONLY.	100 LS	67.900 /LS	6,790.00
005	TRAFFIC CONTROL SYSTEM (SEE PAGE 2 FOR RATES)			
006	TRAFFIC PLASTIC DRUM	54 EA	35.000/EA	1,890.00
007	PORTABLE CHANGEABLE MESSAGE SIGN (SEE PAGE 2 FOR RATES)			
009	TEMPORARY CRASH CUSHION MODULE	130 EA	165.000/EA	21,450.00
045	OBJECT MARKER (TYPE P)	9 EA	1.000/EA	9.00
064	GUARD RAILING DELINEATOR	86 EA	15.000/EA	1,290.00
			TOTAL BID:	\$31,429.00

Signed: _____

Dated: _____

Title: _____



Proposal/Quote

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 10/21/2014
 Contract Info:
 11-406904
 11-SD-8-R25.9/R32.2
 Proposal : 104627
 Estimator : Chris Jones

TO: Estimating Dept.

PHONE: _____

FAX/EMAIL: _____

SIGNED: _____

DATE: _____

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,350.00/8hr
- includes two (2) standard ramp closures -	
Additional lanes, ramps and/or miles	*\$50.00/each
Additional TC Truck (no equipment)	*\$225.00/shift
Additional TC Tech	*\$75.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	\$850.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips	*\$1,300.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble Strips	*\$1,350.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips	*\$1,600.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / INCLUDES Rumble Strips	*\$1,650.00/8hr
NIGHT flagging includes two light sources	

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
 * DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE
 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI
 branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$200.00 delivery & \$200.00 pickup each.
 (Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
 \$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$100.00 delivery & \$100.00 pickup each.
 NO delivery or pick up charge if STSSI performs traffic control.
 "DAY" rate is applied if STSSI tech maintains PCMS boards



Proposal/Provisions

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

Bid Date: 10/21/2014
Contract Info:
11-406904
11-SD-8-R25.9/R32.2
Proposal : 104627
Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE - 100%, NET 30.

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Table with 10 columns: Arcata, Bakersfield, Fairfield, Fresno, Garden Grove, Nipomo, Poway, Redding, Sacramento, San Jose. Each column contains a phone number.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-406904
BID DATE: 10/21/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
 ITEM #4 \$5900.00 **WITH USING MTC FOR ITEM #5**
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
 ITEM #4 \$7145.00 **WITHOUT USING MTC FOR ITEM #5**
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:
 ITEM #6- \$59.00 ITEM #7- \$890.00 EA PER MONTH ITEM #9- \$189.00 EA

TRAFFIC CONTROL: (ITEM #5)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,400.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 10/21/14
PROJECT: 11-406904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,400.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
 RAMP NOTIFICATION SIGN (EACH).....	 \$190.00
<u>PCMS BOARDS:</u>	
DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00
<u>ARROW BOARDS:</u>	
DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00
<u>EQUIPMENT:</u>	
DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER:</u>	
DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
 ACDBE NAICS	
 Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 11-406904

BID DATE: 10/21/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

****Note**** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 4 \$ 6,495 Includes 2 Type
2 Funding Signs
ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813-1053.

THANK YOU for your time and consideration.

Sincerely,


MATT MCVEY

RFQ Group: PLACE ASPHALT DIKE & MISC AC

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	AC Dike Company #407417	Lincoln, CA		916-652-0159	DBE
 Qualified Minority Contractor, DBE/WBE # CT 000219					

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
31 - PLACE HDT MIX ASPHALT DIKE (TYPE A)	24,800.00	LF	\$1.00	\$0.00	\$0.00	\$0.00
32 - PLACE HOT MIX ASPHALT DIKE (TYPE C)	700.00	LF	\$1.00	\$0.00	\$0.00	\$0.00
33 - PLACE HOT MIX ASPHALT DIKE (TYPE D)	10,300.00	LF	\$1.00	\$0.00	\$0.00	\$0.00
34 - PLACE HOT MIX ASPHALT DIKE (TYPE E)	53,100.00	LF	\$1.00	\$0.00	\$0.00	\$0.00
35 - PLACE HOT MIX ASPHALT DIKE (TYPE F)	4,510.00	LF	\$1.00	\$0.00	\$0.00	\$0.00
36 - PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	20.00	SY	\$75.00	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$94,910.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$94,910.00	\$0.00	\$0.00	\$0.00

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION:CDOT SAN DIEGO CO. RT 8 11-406904

BIDS: 10/21/14

**"PLACE ONLY"*93,410 LF ASPHALT DIKE TYPE "A,C,D,E,F" @ \$1.00 LF
PLACE HOT MIX ASPHALT MISC AREA 20 SQYD @ \$75.00 SQYD**

**PRICE INCLUDES TACK AND ONE MOBILIZATION
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

RFQ Group: LEAD COMPLIANCE PLAN

Subcontractor Information


Quote	Company Name	Location	Contact	Phone	Minority
1	Adanta Inc	Napa, CA		(925) 451-9740	DBE

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
1 - LEAD COMPLIANCE PLAN	1.00	LS	\$1,250.00	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$1,250.00	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$1,250.00	\$0.00	\$0.00	\$0.00

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

October 20, 2014

DBE QUOTE

Attn: Estimator

Subject: Caltrans Contract 11-406904

PROPOSAL FOR BID ITEM:
LEAD COMPLIANCE PLAN

COST
\$1,250.00


Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

If you have any questions, please feel free to contact us at (707) 709-8894.

Sincerely,

Kimberly Patz, President
kimberlypatz@adanta-inc.com



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, October 17, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 11-406904**

Pavement overlay and roadside safety features upgrade.

Bid Date: **October 21, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP) Plan includes ADL and Stripe removal.	\$2,200.00
11	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', is written over the typed name below.

Thomas Koprek
Estimator
(510) 854-9402

RFQ Group: PORTABLE CHANGEABLE MESSAGE SIGNS

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Flash Traffic Inc #963168	Santa Clarita, CA		661-262-6003	DBE
2	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[7] - PORTABLE CHANGEABLE MESSAGE SIGN (EA)	8.00	EACH	\$5,100.00	\$9,186.05	\$0.00	\$0.00
Total Quoted Price:			\$40,800.00	\$73,488.37	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$40,800.00	\$73,488.37	\$0.00	\$0.00

Shannon Pullaro

From: carole <carah770@hotmail.com>
Sent: Monday, October 20, 2014 1:39 PM
To: aramirez@daleycorp.com
Cc: spullaro@daleycorp.com
Subject: Bid For 11-406904

FLASH TRAFFIC
CERTIFIED DBE-WBE
#30050

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099

flashwbe@outlook.com
State Contractor License: 963168

Daley Corp.
Atten: Shannon Pullaro
Abraham Ramirez

Dear, Shannon and Abraham

Thank you for the opportunity to bid on Cal Trans Project 11-40604 Item #7

Portable Changeable Message Boards

Monthly price is 800.00 per Board
150.00 Delivery
150.00 Pick-up per board

Included in the price above we provide monthly maintenance for each board

Flash Traffic Inc. Is a Union Co. And a DBE/WBE

Sincerely,
Carole Reiff

6 month
8.800 = 6.400
6.400 + 2.38.100
Total \$300 per board
8.300 = 2.400

40.800
8
= 5.100

RFQ Group: CRASH CUSHIONS & PLASTIC DRUMS

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Statewide Safety & Signs - Poway #523594 A, C31	Poway, CA	Chris Jones	(858) 679-7292	
2	Maneri Traffic Control	Fallbrook, CA		760-277-2862	DBE
3	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
6 - TRAFFIC PLASTIC DRUM	54.00	EACH	\$35.00	\$59.00	\$50.00	\$0.00
9 - TEMPORARY CRASH CUSHION MODULE	130.00	EACH	\$165.00	\$189.00	\$396.06	\$0.00
45 - OBJECT MARKER (TYPE P)	9.00	EACH	\$1.00	\$15.00 P	\$15.00 P	\$0.00
Total Quoted Price:			\$23,349.00	\$27,756.00	\$54,187.19	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$135.00	\$135.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$23,349.00	\$27,891.00	\$54,322.19	\$0.00

DBE NOT LOW



Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 10/21/14
CONTRACT INFO
11-406904
11-SD-8-R25.9/R32.2
PROPOSAL: 104627
ESTIMATOR
Chris Jones

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
11-406904
11-SD-8-R25.9/R32.2

Table with 5 columns: ITEM #, DESCRIPTION, QUANTITY, PRICE, AMOUNT

Proposal General Notes:

ITEMS #4, 6, 9, & 45 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEM #6 CANNOT GO WITHOUT 9.
ITEMS #9 & 45 MUST GO TOGETHER.

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

Main item list table with columns: ITEM #, DESCRIPTION, QUANTITY, PRICE, AMOUNT. Includes items 004, 005, 006, 007, 009, 045, 064 and a TOTAL BID row.

Signed: _____

Dated: _____

Title: _____



Proposal/Quote

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 10/21/2014
 Contract Info:
 11-406904
 11-SD-8-R25.9/R32.2
 Proposal : 104627
 Estimator : Chris Jones

TO: Estimating Dept.

 PHONE: _____
 FAX/EMAIL: _____
 SIGNED: _____
 DATE: _____

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES.
 FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED
 ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE.
 APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN - includes two (2) standard ramp closures -	*\$1,350.00/8hr
Additional lanes, ramps and/or miles	*\$50.00/each
Additional TC Truck (no equipment)	*\$225.00/shift
Additional TC Tech	*\$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	\$850.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / NO Rumble Strips	*\$1,300.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / NO Rumble Strips	*\$1,350.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / INCLUDES Rumble Strips	*\$1,600.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / INCLUDES Rumble Strips	*\$1,650.00/8hr
NIGHT flagging includes two light sources	

Overtime is \$95.00/8 - 12hr/man; Doubletime \$115.00/over 12 hr/man
 SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
 * DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'
 Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI
 branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES - 20 miles included per day - No Driver
 \$350.00/day, \$1,200.00/1 week, \$3,000.00/4 weeks; \$200.00 delivery & \$200.00 pickup each.
 (Surcharge \$0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - CALL FOR PURCHASE PRICES
 \$150.00/day, \$400.00/1 week, \$1,000.00/4 weeks; \$100.00 delivery & \$100.00 pickup each.
 NO delivery or pick up charge if STSSI performs traffic control.
 "DAY" rate is applied if STSSI tech maintains PCMS boards



Proposal/Provisions

Page

Statewide Traffic Safety & Signs
 License # 975518
 13755 Blaisdell Place
 Poway, CA 92064
 Ph (858) 679-7292
 Fax (858) 679-7117

Bid Date: 10/21/2014
 Contract Info:
 11-406904
 11-SD-8-R25.9/R32.2
 Proposal : 104627
 Estimator : Chris Jones

A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30.**

Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed

Construction area signs include one mobilization per stage, additional mobilizations \$1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.

Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.

Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.

Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.

Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products - Comp/OP Agg and a 10/93 Additional Insured Endorsement.

If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.

All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)

Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.

Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins \$1,500.00 each. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by contractor.

Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each.

Sign installation does not include coring or breaking

All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

No retention is to be held on Traffic Control and Equipment Rental.

Arcata	Bakersfield	Fairfield	Fresno	Garden Grove	Nipomo	Poway	Redding	Sacramento	San Jose
707-825-6927	661-834-5324	707-864-9952	559-291-8500	714-468-1919	805-929-5070	858-679-7292	530-222-8023	916-452-4855	408-993-9770

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-406904
BID DATE: 10/21/14

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$5900.00 WITH USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$7145.00 WITHOUT USING MTC FOR ITEM #5
 (ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:
 ITEM #6- \$59.00 ITEM #7- \$890.00 EA PER MONTH ITEM #9- \$189.00 EA

TRAFFIC CONTROL: (ITEM #5)
 LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,400.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



BID DATE: 10/21/14
PROJECT: 11-406904

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,400.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS).....	\$1,500.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,050.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$890.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)..... \$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

RFQ Group: ELECTRICAL & LOOP DETECTORS

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	Perry Electric #747931	Santee, CA		619-449-0045	
2	Traffic Loop Crackfilling, Inc #652956	Anaheim, CA		714-520-4026	DBE

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
61 - MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1.00	LS	\$300.00	\$500.00	\$0.00	\$0.00
62 - DETECTOR LOOP (EA)	3.00	EACH	\$1,166.00	\$1,500.00	\$0.00	\$0.00
Total Quoted Price:			\$3,798.00	\$5,000.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$3,798.00	\$5,000.00	\$0.00	\$0.00

USED DBE EVEN THOUGH NOT LOW

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: Mailan@tlcinc-ca.com

Date: 10/20/2014

Attn: Estimator

Owner: Caltrans

Project: Caltrans No. 11-406904, Route 8 near Alpine

Bid Date: 10/21/2014 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
61	Maintaining Existing TMS Elements Durig Construction	1	LS	500.00	500.00
62	Detector Loop (EA)	3	EA	1,500.00	4,500.00

TOTAL BID AMOUNT:	\$	5,000.00
--------------------------	-----------	-----------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- Lay out, saw cut, wash, blow, dry, seal, and megg
- 2- Loop saw cut shall be filled with Hot Melt Sealant
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 4- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen



**PERRY
ELECTRIC**

QUOTE**11-406904**

Attn: Estimating
Date: 10/21/2014

Item No.	Description	Qty	Unit	Unit Price	Ext
61	Maintaining Existing Traffic Management System Elements During Construction	1	LS	\$ 300.00	\$ 300.00
62	Detector Loop (EA)	3	EA	\$ 1,166.00	\$ 3,498.00

Total Amount

\$ 3,798.00**EXCLUSIONS**

No Permits, fees, or survey

*Cost of Bond (Add 1.2% if applicable)

*Weekend and shift work.

*Utility Company fees and support of existing utilities.

*Caltrans inspection cost

*No Concrete Repair or AC Patch

*No Stubouts (if stubouts are needed the price is \$550 Each)

*No Traffic control

*No freeway closure

NOTES

*Bid Items may not be broken up without prior written approval

*Perry Electric is a union contractor signatory to IBEW 569 and Operating Engineers Local 12

Chris Hanson
Senior Estimator

RFQ Group: STORM DRAIN INLETS

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
41 - 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK)	3.00	LF	\$34.56	\$0.00	\$0.00	\$0.00
42 - 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK)	11.00	LF	\$1,031.05	\$0.00	\$0.00	\$0.00
43 - (F) MISCELLANEOUS IRON AND STEEL	360.00	LB	\$3.15	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$12,580.49	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$12,580.49	\$0.00	\$0.00	\$0.00

NO SUBQUOTES RECEIVED
 SELF PERFORMED

RFQ Group: VEGETATION CONTROL (CONCRETE)

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[48] - VEGETATION CONTROL (MINOR CONCRETE)	5,060.00	SY	\$35.72	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$180,722.62	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$180,722.62	\$0.00	\$0.00	\$0.00

NO SUB QUOTES RECEIVED
 SELF PERFORMED

RFQ Group: PLACE ONLY HMA AND RHMA ASPHALT PAVING

Subcontractor Information

Quote	Company Name	Location	Contact	Phone	Minority
1	(Self-Performed)				

Item and Task Prices

Description	Quantity	UM	Quote 1	Quote 2	Quote 3	Quote 4
[26] - Place Type A Asphalt	25,800.00	TON	\$6.58	\$0.00	\$0.00	\$0.00
[28] - Place R HMA	34,700.00	TON	\$7.65	\$0.00	\$0.00	\$0.00
Total Quoted Price:			\$435,234.02	\$0.00	\$0.00	\$0.00
Plug Total For Items and Tasks Not Quoted:			\$0.00	\$0.00	\$0.00	\$0.00
Adjustments:			\$0.00	\$0.00	\$0.00	\$0.00
Total Adjusted Price:			\$435,234.02	\$0.00	\$0.00	\$0.00

SELF PERFORMED,
NO SUBQUOTES RECEIVED

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications : AGC Good Faith Advertising Report
Dates of Advertisement : 10/13/14,10/20/14

Publications :
Dates of Advertisement :

Publications :
Dates of Advertisement :

Publications :
Dates of Advertisement :

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency : CALTRANS
Date of Contact : 10/08/14
Method of Contact: Online request for listing
Results : Included on CALTRANS website

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

Name of Agency :
Date of Contact :
Method of Contact:
Results :

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 13

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 13th day of October, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 13th
In the year of 2014

 12570 Highway 67, Lakeside, Ca. 92040 PHONE 619-390-3900 FAX 619-390-3901
INVITATION TO BID
PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade OWNER: CALTRANS
TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 OBE 7%
BID DATE: October 21, 2014 2:00pm
WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK:
ITEMS OF WORK: AG DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, GOLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)
PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website http://www.dot.ca.gov IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549
PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.
IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549
YES WILL BID THIS PROJECT: _____
NO WE WILL NOT BID ON THIS PROJECT: _____
COMPANY: _____
CONTACT PERSON: _____

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 20

In the year of 2014

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 20th day of October, 2014

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 20th
In the year of 2014

 12570 Highway 67, Lakeside, Ca. 92040 PHONE 619-390-3900 FAX 619-390-3901
INVITATION TO BID
PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade OWNER: CALTRANS
TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%
BID DATE: October 21, 2014 2:00pm
WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK:
ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPINGS, WET UTILITY (STORM DRAIN)
PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website http://www.dot.ca.gov IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.
PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.
IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAJAM RAMIREZ EXT. 549
YES WILL BID THIS PROJECT: _____
NO WE WILL NOT BID ON THIS PROJECT: _____
COMPANY: _____
CONTACT PERSON: _____

Home → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-406904. 3 results found.

Contractor: Granite Construction Company **Contact:** Curt Haldeman / Barbara Jacob

Address: 440 S. Melrose Dr. STE 200 Vista, CA 92081

Phone: 760732-0911 **Fax:** **Email:** san.esteeming@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Aggregates, Asphalt Concrete, Concrete Ready Mix, Diesel Fuel, Expansion Joints, Liquid AC, Message Boards, Misc, Metals, SWPPP, Sealant, Traffic Control, AC Dike, Bridge Treatment, Clear and Grubb, Crackfilling, Crushing and Sweeping, Cut/Break/Drill, Demolition Pavement, Dust Control, Electrical _ Roadway Traffic Loops , Erosion Control, Excavation, Fence/Guardrail, Grind-Cold Plane, Grind-Diamond, Joint Seals-Bridge, Pavement Marking, Paving Asphalt, polyester Concrete, Profilograph, Rumble Strip, Sand / Shot Blast, Sawcut, Signs-Area, Steel Shot Blast, Signs ? Roadside, Tack / Fog / Prime, Trucking- Owner Operators, Bellies, Transfers, Supers, Liquid AC, Truck Rental, Water Truck, Job Trailers, and QA/QC,.

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 440 S. Melrose Drive, STE 200 Vista, or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html and at the following link <https://app.box.com/s/70ebwresoew4925dpdxo> Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 10/01/2014

Contractor: Hazard Construction **Contact:** Chad Opper

Address: 6465 Marindustry Place San Diego, CA 92121

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** copper@hazardcon.com

Services needed: Asphalt Concrete, AC Dike, Cold Planing, QAQC, Metal Beam Guardrail, Treated Bridge Deck, Traffic Control, WPCP, Striping Removals, Thermoplastic Striping and Pavement Markings, Pavement Markers, Construction Area Signs.

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will Compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Date posted: 10/02/2014

Contractor: Daley Corp **Contact:** Abraham Ramirez

Address: 12570 Highway 67 Lakeside, CA 92040

Phone: 619-390-3900 **Fax:** 619-390-3901 **Email:** aramirez@daleycorp.com

Services needed: We are seeking quotes for the following, but not limited to, item of work: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE),

MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE,
MISC. METALS ? FRAME AND GRATE, PAVING ? ASPHALT, STRIPE & MARK ?
THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA,
TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

Requirements: Daley Corporation is actively seeking all subcontractors including DBE, DVBE, SLBSLBE, ELBE, UDBE, SBE, MBE, WBE, AND OBE. Daley Corporation is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters union. 100% performance and payment bonds will be required for the full amount of subcontract prices. Please be sure that you have a current insurance certification on file with us at all times. If information is needed regarding bonding, insurance, lines of credit, necessary equipment, supplies and materials please call (619) 390-3900 ext. 549.

Date posted: 10/08/2014

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Interested DBEs were made aware that project docs could be viewed at our office

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Interested DBEs were made aware that they could contact us for any assistance.

8. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Abraham Ramirez

From: Abraham Ramirez [aramirez@daleycorp.com]
Sent: Wednesday, October 08, 2014 11:48 AM
Subject: CALTRANS 11-406904 Pavement Overlay & Roadside Safety Features Upgrade Invitation to Bid
Attachments: Invitation to Bid.pdf

We are bidding the CALTRANS 11-406904 Pavement Overlay & Roadside Safety Features Upgrade and we are actively seeking all subcontractors, including DBE bids for the following items of work.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

Attached is the Invitation to Bid which has the bid date and shows how to access plans and specs. Please send us back the Invitation to Bid with your response on whether or not you're interested in bidding the project. Thank you.

Abraham Ramirez | Estimating Intern

Daley Corporation *General Engineering Contractor*

12570 Highway 67 | Lakeside, CA 92040

O: 619.390.3900 Ext 549 | F: 619.390.3901 uri: www.daleycorp.com



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS. INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: Detector Loops

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: Traffic Loops Crackfilling, Inc.

CONTACT PERSON: Lan Nguyen



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11, 00,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: TECKING / HARRIS

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: PROTA TECKING INC.

CONTACT PERSON: MS. SMITH -- 626.429.1496



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: A.C. Dite Co

CONTACT PERSON: Dave 916-645-7747



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website: <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: Beyond our scope of work

COMPANY: Agri Service, Inc

CONTACT PERSON: Julia Mattem, 760-216-3385



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: X

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: Austin Enterprise

CONTACT PERSON: Ty Conner (661) 589-1001

From: DALEY CORP. - ESTIMATING

619 390 3901

10/08/2014 09:23

#017 P.001/001



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Road Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: X

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: Acme Safety and Supply

CONTACT PERSON: Mary Sweet



12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901



FAXED 10/9/14

INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: X _____

COMPANY: _____ **RAP Engineering, Inc.**
420 Olive Avenue
Vista, CA 92083

CONTACT PERSON: ROBERT PEREZ _____

Destination	Start Time	Time	Prints	Result	Note
19166459618	10-08 09:19	00:01:14	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17146414704	10-08 09:20	00:00:26	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18585461896	10-08 09:21	00:00:30	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19512724838	10-08 09:22	00:00:25	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



DALEY
CORPORATION

12570 Highway 67, Lakeside, Ca. 92040
PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16195420763	10-08 09:23	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication DK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LDVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17602956262	10-08 09:24	00:00:36	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YES WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17605981056	10-08 09:25	00:00:00	000/001	S-OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
15185532616	10-08 09:29	00:00:55	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16615899509	10-08 09:30	00:01:08	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19519431692	10-08 09:31	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16197379199	10-08 09:32	00:00:20	001/001	OK	

Note TMR: Timer, PDL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, OSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16195616124	10-08 09:34	00:01:07	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18587934495	10-08 09:36	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19097527090	10-08 09:37	00:00:34	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18582590357	10-08 09:38	00:00:22	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LODPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17602001116	10-08 09:39	00:00:57	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WRK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16194476540	10-08 09:41	00:00:35	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LDDPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17607440944	10-08 09:37	00:00:52	000/001	Cont	
17607440944	10-08 09:41	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18582728011	10-08 09:43	00:00:35	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LDVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTRDL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19519267440	10-08 09:48	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MON: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19512433891	10-08 09:45	00:00:43	000/001	Cont	
19512433891	10-08 09:50	00:00:35	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
NIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19259567191	10-08 09:51	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CDSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
15595941056	10-08 09:52	00:00:52	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CDSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINDR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTRDL
 PRDGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18669211029	10-08 09:53	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17605983941	10-08 09:54	00:00:23	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX, MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINDR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CDNTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRILAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16192763547	10-08 09:56	00:00:21	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19516892694	10-08 09:57	00:00:30	001/001	OK	

Note TMR: Timer, PDL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, OSN: DSN Response Error.



DALEY
CORPORATION

12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18668274231	10-08 09:57	00:00:43	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17148930945	10-08 09:59	00:00:55	001/001	OK	

Note TMR: Timer, PDL: Poll, DRG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 OC: Decode Error, MDN: MDN Response Error, OSN: OSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTRL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STDRM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19494591245	10-08 10:00	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19517878193	10-08 10:01	00:00:36	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLO PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16192695515	10-08 10:03	00:00:34	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINDR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19519405456	10-08 10:06	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTRDL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16192589772	10-08 10:07	00:00:30	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINDR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PRDGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STDRM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19166084990	10-08 10:09	00:00:32	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16194413652	10-08 10:04	00:01:06	000/001	Cont	
16194413652	10-08 10:10	00:00:53	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-DF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LDVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
13103885783	10-08 10:11	00:00:36	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTRDL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16193034088	10-08 10:13	00:00:29	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
15597322684	10-08 10:14	00:00:26	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16192333768	10-08 10:14	00:00:17	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANS ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19095992722	10-08 10:15	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LODPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16197493759	10-08 10:16	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19516981101	10-08 10:17	00:00:36	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCDDE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, PDVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINDR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STDRM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16193904559	10-08 10:19	00:00:20	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16194424928	10-08 10:19	00:00:35	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17607705662	10-08 10:20	00:00:22	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Driginal, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full,
 LOVR:Receiving length Over, POVER:Receiving page Over, FIL:File Error,
 DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
1619955381	10-08 10:26	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX, MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX, BNO: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full, LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error, DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19516091544	10-08 10:27	00:00:29	001/001	OK	

Note TMR: Timer, PDL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16194271620	10-08 10:28	00:00:23	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17607888454	10-08 10:29	00:00:36	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
13237301718	10-08 10:25	00:00:55	000/001	Cont	
13237301718	10-08 10:30	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result DK: Communication DK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LODPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16263985551	10-08 10:32	00:00:18	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18775230911	10-08 10:33	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17602332984	10-08 10:34	00:00:31	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LODPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18585520015	10-08 10:35	00:00:19	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16194490575	10-08 10:35	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
15592511119	10-08 10:36	00:00:20	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

IF YOU WILL BID THIS PROJECT: _____

IF YOU WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18587486012	10-08 10:37	00:00:23	001/001	DK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MON: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18587934495	10-08 10:39	00:00:43	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17607476016	10-08 10:40	00:00:22	001/001	OK	

Note TMR: Timer, PDL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPAOR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17149746193	10-08 10:42	00:00:55	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-DFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18055247428	10-08 10:43	00:00:20	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
18585300158	10-08 10:44	00:00:56	000/001	No Ans	

Note TMR: Timer, PDL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTRL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17074710318	10-08 10:46	00:00:34	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LQVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



DALEY
CORPORATION

12570 Highway 67, Lakeside, Ca. 92040

PHONE 619-390-3900 FAX 619-390-3901

INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
16195683475	10-08 10:46	00:00:44	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17145204027	10-08 10:48	00:00:28	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: OSN Response Error.



INVITATION TO BID

PROJECT TITLE: 11-406904 Pavement Overlay and Roadside Safety Features Upgrade
OWNER: CALTRANS

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE FOLLOWING ITEMS OF WORK.

ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING - ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET SWEEPING, WET UTILITY (STORM DRAIN)

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website <http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT, NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
17603534913	10-08 10:43	00:00:59	000/001	Cont	
17603534913	10-08 10:49	00:00:38	001/001	OK	

Note TMR: Timer, POL: Poll, DRG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-DK: Stop Communication, PW-DFF: Power Switch DFF,
TEL: RX from TEL, NG: Dther Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Dver, PDVER: Receiving page Dver, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
13108626879	10-08 10:50	00:00:35	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19516855023	10-08 10:51	00:00:20	001/001	OK	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
Roadside Safety Features Upgrade
OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LDOPS, EARTHWORK (ROADWAY
EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

YES WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Destination	Start Time	Time	Prints	Result	Note
19512444099	10-08 10:55	00:00:56	000/001	No Ans	

Note TMR: Timer, POL: Poll, ORG: Original, FME: Frame Erase TX,
 MIX: Mixed Original, CALL: Manual Communication, CSRC: CSRC, FWD: Forward, PC: PC-FAX,
 BND: Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY: Relay, MBX: Confidential,
 BUL: Bulletin, SIP: SIP-Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF,
 TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer,
 Refuse: Receipt Refused, Busy: Busy, M-Full: Memory Full,
 LOVR: Receiving length Over, POVER: Receiving page Over, FIL: File Error,
 DC: Decode Error, MDN: MDN Response Error, DSN: DSN Response Error.



INVITATION TO BID

**PROJECT TITLE: 11-406904 Pavement Overlay and
 Roadside Safety Features Upgrade
 OWNER: CALTRANS**

TOTAL VALUE OF PROJECT IS ESTIMATED TO BE \$ 11,100,000 DBE 7%

BID DATE: October 21, 2014 2:00pm

WE ARE ACTIVELY SEEKING ALL SUBCONTRACTORS, INCLUDING DBE BIDS FOR THE
 FOLLOWING ITEMS OF WORK.

**ITEMS OF WORK: AC DIKE & MISC. PAVING, BRIDGE DECK TREATMENT, COLD PLANE
 ASPHALT, CONSTRUCTION AREA SIGNS, DETECTOR LOOPS, EARTHWORK (ROADWAY
 EXC.), JOINT SEAL (BRIDGE), MESSAGE SIGNS, METAL BEAM GUARD RAIL, MINOR
 CONCRETE - MINOR STRUCTURE, MISC. METALS - FRAME AND GRATE, PAVING -
 ASPHALT, STRIPE & MARK - THERMOPLASTIC, PREPARE WATER POLLUTION CONTROL
 PROGRAM, TESTING / QCQA, TRAFFIC CONTROL SYSTEM, TRUCKING, STREET
 SWEEPING, WET UTILITY (STORM DRAIN)**

PLANS AND SPECIFICATIONS ARE AVAILABLE AT NO COST AT OUR OFFICE or on the CALTRANS Website
<http://www.dot.ca.gov> IF INFORMATION IS NEEDED REGARDING BONDING, INSURANCE, LINES OF CREDIT,
 NECESSARY EQUIPMENT, SUPPLIES AND MATERIALS PLEASE CALL (619) 390-3900 EXT 549.

PLEASE MARK THE BOTTOM PORTION OF THIS NOTICE SO WE MAY KNOW WHETHER YOU PLAN TO BID
 THIS PROJECT.

IF YOU HAVE ANY QUESTIONS CONCERNING THIS PROJECT, PLEASE DO NOT HESITATE TO CALL OUR
 OFFICE CONTACT PERSON: ABRAHAM RAMIREZ EXT. 549

WE WILL BID THIS PROJECT: _____

NO WE WILL NOT BID ON THIS PROJECT: _____

COMPANY: _____

CONTACT PERSON: _____

Low Bidder

October 23, 2014

Tracking # 7716 0072 4336
Return Receipt

DEPARTMENT OF TRANSPORTATION
Division of Engineering Services, Office Engineer
1727 30th Street, MS-43
Sacramento, CA 95816

RE: CONTRACT #11-406904
ROUTE 8 Pavement Overlay & Safety Features

Gentlemen:

Enclosed please find the Good Faith Effort from Daley Corporation with regard to the above referenced project.

If you have any questions, please do not hesitate to call Shannon Pullaro at 619-328-1366

Sincerely,



Shannon Pullaro
Estimator

Enclosure

Low Bidder^{0-24-14A10:08 RCVD}

DALEY CORPORATION

GOOD FAITH ITEMS FOR 11-406904 RT 8 PAVEMENT OVERLAY & SAFETY FEATURES

- 1 DBE COMMITMENT
- 2 GOOD FAITH DOCUMENTATION PAGE 1
 - (1) Items of work & dollar value
- 3 GOOD FAITH DOCUMENTATION PAGE 2
 - (2) Record Log of firms contacted and responses
 - (3) For each item of work made available, list of selected firms, status as DBE and prices quoted, (Printed from estimating software program).
- 4 GOOD FAITH DOCUMENTATION PAGE 3
 - (4) Names and Dates of publications. Copies of published advertisements or proofs of publication
 - (5) Names of agencies that were contacted to provide assistance
 - (6) Efforts made to provide interested DBE's with adequate information
 - (7) Efforts made to assist in obtaining bonding, etc.