

# Second Bidder

06-03-14A10:29 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 11-408504

BID AMOUNT: \$ 1,277,777.00

BID OPENING DATE: 5-29-14

BIDDER'S NAME: Coral Construction Company

DBE GOAL FROM CONTRACT, %: 14%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

| BID ITEM NO.  | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>             | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE <sup>3</sup> |
|---------------|---|-----------------------|--|--------------------------------|
| 13,16,17,18,  | Remove Irrigation Facility, Roadside Clearing, Packet Fertilizer,   |                       | Diversified Landscape Co.  | \$ 209,678.30                  |
| 19,20,21,22,  | Plant (Group B), Plant Establishment  |                       | 21730 Bundy Canyon Rd.   |                                |
| 23,24(F),     | Work, Wood Mulch, Check & Test Irrigation, 1 1/2" Remote Control Valves,  |                       | Wildomar, CA 92595<br>Cert #8022   |                                |
| 25(F), 26(F), | Riser Sprinkler Assembly,   |                       | (951) 245-1686   |                                |
| 27(F), 28(F)  | 1" Plastic Pipe, 1 1/2" Plastic Pipe, 1 1/2" Plastic Pipe, 2" Plastic Pipe, Erosion Control (Borded Fiber Matrix) |                       |  |                                |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective item(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation

\$ 209,678.30

16.4 %

Signature of Bidder

Date

5-29-14

(Area Code) Tel. No.

503/682-2252

Person to Contact

John H. Weisner Pres  
(Please Type or Print)

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

06-03-14A10:30 RCVD

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183**

|                          |   |                    |                |
|--------------------------|---|--------------------|----------------|
| <b>To:</b>               | Coral Construction Company                  | <b>Contact:</b>    |                |
| <b>Address:</b>          | 10780 SW Clutter Road<br>Sherwood, OR 97140 | <b>Phone:</b>      | (503) 682-2252 |
| <b>Project Name:</b>     | 11-408504                                   | <b>Bid Number:</b> | 2484           |
| <b>Project Location:</b> | Lemon Grove                                 | <b>Bid Date:</b>   | 5/29/2014      |
| <b>Addendum #:</b>       | 1   |                    |                |
| <b>Attachments:</b>      | DBE.pdf                                     |                    |                |

| Line # | Item Description                              | Estimated Quantity | Unit | Unit Price  | Total Price |
|--------|---|--------------------|------|-------------|-------------|
| 13     | Remove Irrigation Facility                    | 1.00               | LS   | \$7,460.00  | \$7,460.00  |
| 16     | Roadside Clearing                             | 1.00               | LS   | \$17,200.00 | \$17,200.00 |
| 17     | Packet Fertilizer                             | 390.00             | EACH | \$0.27      | \$105.30    |
| 18     | Plant (Group B)                               | 200.00             | EACH | \$18.60     | \$3,720.00  |
| 19     | Plant Establishment Work                      | 1.00               | LS   | \$40,500.00 | \$40,500.00 |
| 20     | Wood Mulch                                    | 12.00              | CY   | \$68.60     | \$823.20    |
| 21     | Check And Test Existing Irrigation Facilities | 1.00               | LS   | \$11,500.00 | \$11,500.00 |
| 22     | 1 1/2" Remote Control Valve                   | 12.00              | EACH | \$370.00    | \$4,440.00  |
| 23     | Riser Sprinkler Assembly                      | 1,760.00           | EACH | \$17.10     | \$30,096.00 |
| 24(F)  | 1" Plastic Pipe (SCH 40)(SUPPLY LINE)         | 5,930.00           | LF   | \$3.60      | \$21,348.00 |
| 25(F)  | 1 1/4" Plastic Pipe (SCH 40)(SUPPLY LINE)     | 3,783.00           | LF   | \$3.80      | \$14,375.40 |
| 26(F)  | 1 1/2" Plastic Pipe (SCH 40)(SUPPLY LINE)     | 591.00             | LF   | \$3.90      | \$2,304.90  |
| 27(F)  | 2" Plastic Pipe (SCH 40)(SUPPLY LINE)         | 2,530.00           | LF   | \$4.35      | \$11,005.50 |
| 28(F)  | Erosion Control (Bonded Fiber Matrix)         | 320,000.00         | SF   | \$0.14      | \$44,800.00 |
| 37     | Mobilization                                  | 1.00               | LS   | \$5,070.00  | \$5,070.00  |

**Total Bid Price: \$214,748.30**

**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- 35 working day(s) required and includes 2 move-in(s) for construction and 1 move-in(s) for erosion control. Additional move-ins=\$600 each.
- Semi-truck access is required within 200 feet for mulch, compost, playground chip work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

**Payment Terms:**

Payment to be within 30 days of billing.

*Bond Rate*

06-03-14A10:30 RCVD

|   |   |
|---|---|
| <p><b>ACCEPTED:</b><br/>The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p> | <p><b>CONFIRMED:</b><br/><b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez<br/>951-926-7444    <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p> |
|---|---|