

07-13-16P12:56 RCVD

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-409704

BID AMOUNT: \$1,497,816.80

BID OPENING DATE: 7-Jul-16

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%): 16%

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 448,190.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1(p), 4,5,7,21,22,63-68	Lead Compliance Plan (portion), Pavement Marking and Markers	C8405, C8406, C8501	#102 Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 619-422-9204	\$30,330.00
13	Prepare SWPPP	C8852	#36931 Terra West Inc. 1061 Tierra del Rey #204 Chula Vista, CA 91910 619-591-1007	\$650.00
20, 29, 36-47	Irrigation & Roadside Clearing	C2065, C1901, C1910	#8022 Diversified Landscape Company 21730 Bundy Canyon Road Wildomar, CA 92595 951-245-1686	\$62,934.50
29	Roadway Excavation (Type Z-2) (Aerially Deposited Lead) - (Portion) Trucking Haul-Off and Disposal	C9771, C9774	#31592 J. Torres Company 2nd Tier Sub to Summit Environmental Contractors PO Box 41105, Bakersfield, CA 93384 661-832-2635	\$8,000.00
69-71	Electrical	C4040, C8501, C8608, C8611, C8903	#38033 Traffic Loops Crackfilling, Inc. 946 S. Emerald St, Anaheim, CA 92804 714-520-4026	\$112,100.00
18(p), 19	TWW (portion), Remove Guardrail	C0683, C8000	42633 ACE Fence Co. 727 Glendora Ave, La Puente, CA 91744 626-333-0727	\$8,305.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation	\$ 622,319.50
------------------------------------	--------------------------

see page 2 of 2

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

SEE NEXT PAGE

Signature of Bidder Jason A. Mordhorst, President

Date _____ (858) 587-3600
(Area Code) Tel. No.

Person to Contact Jason Mordhorst
(Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-409704

BID AMOUNT: \$1,497,816.80

BID OPENING DATE: 7-Jul-16

BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%): 16%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 7	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 448,190.00
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
8(p)	PCMS Rental	C1201,C1210	#38078 Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104	\$32,800.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

Total Claimed Participation	\$ 255,119.50
	17.03%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database database.

Signature of Bidder: Jason A. Mordhorst, President

Date: 7/12/16

(858) 587-3600
(Area Code) Tel. No.

Jason Mordhorst
Person to Contact (Type or Print Name)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-409704

Name of DBE Business Payco Specialties Inc.

Name of DBE Representative _____

DBE certification number 103

Name of Bidder Hazard Construction

Name of Prime Contractor if different from the bidder _____

Name of representative of bidder or prime contractor Jeff Richardson

Date quote was provided to the bidder or prime contractor 7/7/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED *	AMOUNT (\$)
1(p)	Lead Compliance Plan	\$1,500.00
4, 5, 7	Temp Markings, Strips & Markers (see attached)	\$5,552.00
21, 22	Remove Paint Strips & Markings (see attached)	\$7,344.00
83-88	Thermo Stripe, Markings & Pavement Markers (see attached)	\$7,934.00
	Mobilization	\$8,000.00

<small>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.</small>	TOTAL	\$30,330.00
---	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative *Tenn Voening*

Printed name of DBE's authorized representative Tenn Voening

Title of DBE's authorized representative office manager

Date _____

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (816) 446-1333, TTY 711 or write Records and Plans Management, 1120 N Street, MS-80, Southfield, CA 95014.

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:18:20 PDT 2016

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
 B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

7-7

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
 CA DIR REGISTRATION #1000003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-409704 RT 8, 15, 163 VAR		(16% DBE)		Bid Date:		7/7/2016	
Contract Time Limit:		110		W.D. Liquidated Damages:		N/A		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total				
1	LEAD COMP PLAN (PORTION) FOR ITEMS # 21, 22	1.00	LS	\$ 1,500.00	\$ 1,500.00				
4	TEMP PVMT MARKING (PAINT)	130.00	SF	\$ 6.00	\$ 780.00				
5	TEMP STRIPE (PAINT)	4,090.00	LF	\$ 0.80	\$ 3,272.00				
7	TEMP PVMT MARKER	300.00	EA	\$ 5.00	\$ 1,500.00				
21	REMOVE PAINT STRIPE	3,420.00	LF	\$ 2.00	\$ 6,840.00				
22	REMOVE PAINT MARKINGS	84.00	SF	\$ 6.00	\$ 504.00				
63	THERMO PVMT MARKING (WET VIZ)	84.00	SF	\$ 15.00	\$ 1,260.00				
64	4" THERMO STRIPE (WET VIZ)	1,390.00	LF	\$ 1.70	\$ 2,363.00				
65	4" THERMO STRIPE (WET VIZ BKN 17-7)	490.00	LF	\$ 1.50	\$ 735.00				
66	8" THERMO STRIPE (WET VIZ)	1,070.00	LF	\$ 2.00	\$ 2,140.00				
67	PVMT MARKER (NON-REFL)	66.00	EA	\$ 6.00	\$ 396.00				
68	PVMT MARKER (RETROREFL)	130.00	EA	\$ 8.00	\$ 1,040.00				
72	MOBILIZATION (PORTION)	1.00	LS	\$ 8,000.00	\$ 8,000.00				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
					\$ -				

70%

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard Insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

TRAFFIC CONTROL - STATIONING - L.D.'S - SWEEPING - PLANS - PERMITS - ENGINEERING ..

INCLUSIONS:

of Working Days to Complete our Work: 6 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,200.00

BID AMOUNT: \$ 30,330.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Contract No.	11-409704
Name of DBE Business	Terra West Inc.
Name of DBE Representative	
DBE certification number	36931
Name of Bidder	Hazard Construction
Name of Prime Contractor if different from the bidder	
Name of representative of bidder or prime contractor	Jeff Richardson
Date quote was provided to the bidder or prime contractor	7/7/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
13	Prepare SWPPP	\$650.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

TOTAL	\$650.00
--------------	-----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:21:46 PDT 2016

Query Criteria

Firm ID: 36931

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC
Address Line1	1061 TIERRA DEL REY, STE 204
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	1061 TIERRA DEL REY, STE 204
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EMail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	591-1007
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8765 DRAFTING; C8852 SWPPP Planning; I8734 LABORATORY TESTING AND ANALYSIS;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



Prop #: 16-075

July 7, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
 Contract: **11-409704**
 Location: **Rte 8, 15, 163**
 Bid Date: **7/7/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
13	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 110 working days for contract work, Does not include plant establishment period necessary to achieve 70% plant coverage)	23	EA	\$275.00	\$6,325.00
-	Rain Event Inspections or Additional Site Visits		EA	\$275.00	

WPCP inclusions:

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

Terra West, Inc • 1061 Tierra del Rey, Suite 204, Chula Vista, CA 91910 • Ph 619 591 1007 Fax 619 568 3475

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:19:09 PDT 2016

Query Criteria

Firm ID: 8022

Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses

A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: Hazard Construction Co.	Contact: Dale Yeager
Address: 6465 Marindustry Drive San Diego, CA 92121	Phone: (858) 587-3600 Fax: (858) 453-6034
Project Name: 11-409704	Bid Number: 3014
Project Location: Various Locations: Mission Valley Area, San Diego, CA	Bid Date: 7/7/2016

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
20	Remove Existing Irrigation Facility	1.00	LS	\$6,900.00	\$6,900.00
29	Roadside Clearing	1.00	LS	\$6,530.00	\$6,530.00
36	Check And Test Existing Irrigation Facilities	1.00	LS	\$18,300.00	\$18,300.00
37	Operate Existing Irrigation Facilities	1.00	LS	\$8,590.00	\$8,590.00
38	1" Remote Control Valve	1.00	EACH	\$370.00	\$370.00
39	1 1/2" Remote Control Valve	1.00	EACH	\$520.00	\$520.00
40	Riser Sprinkler Assembly (Gear Driven)	45.00	EACH	\$48.50	\$2,182.50
41	Pop-up Sprinkler Assembly (Gear Driven)	23.00	EACH	\$100.00	\$2,300.00
42	2" Gate Valve	1.00	EACH	\$510.00	\$510.00
43	3" Gate Valve	1.00	EACH	\$830.00	\$830.00
44(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,800.00	LF	\$5.00	\$9,000.00
45(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	520.00	LF	\$6.30	\$3,276.00
46(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	140.00	LF	\$10.90	\$1,526.00
47(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	240.00	LF	\$8.75	\$2,100.00
Total Price for above DBE Items:					\$62,934.50

NON DBE					
30	Iron Sulfate	82.00	LB	\$1.50	\$123.00
31	Slow-Release Fertilizer	66.00	LB	\$4.50	\$297.00
32(F)	Plant (Group H)	9,525.00	EACH	\$0.48	\$4,572.00
33	Maintain Existing Planted Areas	1.00	LS	\$12,900.00	\$12,900.00
34	Plant Establishment	1.00	LS	\$24,200.00	\$24,200.00
35	Wood Mulch	80.00	CY	\$96.80	\$7,744.00
Total Price for above NON DBE Items:					\$49,836.00

Total Bid Price: \$112,770.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Check & test to be first order of work after construction signs go up.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 23 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

• We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Diversified Landscape Co.

Authorized Signature: _____

Estimator: Juan Martinez
951-245-1686 juanm@diversifiedlandscape.com

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-409704

Name of DBE Business J. Torres Company

Name of DBE Representative Joe Torres

DBE certification number 31592

Name of Bidder Hazard Construction

Name of Prime Contractor if different from the bidder

Name of representative of bidder or prime contractor Jeff Richardson

Date quote was provided to the bidder or prime contractor 7/7/2016

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
28(p)	Roadway Excavation (Type Z-2)(ADL) - Trucking Haul-off	\$8,000.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.	TOTAL	\$8,000.00
--	--------------	-------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Joe Torres Jr.
 Signature of DBE's authorized representative

JOE TORRES JR.
 Printed name of DBE's authorized representative

G.M.
 Title of DBE's authorized representative

07-11-16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (816) 446-1232, TTY 711 or write Records and Forms Management, 1120 N Street, MO-96, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:14:00 PDT 2016

Query Criteria

Firm ID: 31592

Firm Type: DBE

Firm ID	31592
Firm/DBA Name	J. TORRES COMPANY
Address Line1	P.O. BOX 41105
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93384
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nicki@jtccorp.com
Contact Name	EMILY P. TORRES
Area Code	(661)
Phone Number	832-2635
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	832-3980
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	484110; 561210; 562111; 562119; 562211; 562212; 562213; 562219; 562910; 562920; 562998;

ACDBE NAICS

Work Codes	C9774 TRUCKER; C9869 ASBESTOS REMOVAL/ABATEMENT; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	END DUMP TRUCK - 8;
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

- LICENSED HAZARDOUS WASTE HAULER #2023
- EPA #CAR000173872
- US DOT #395113



- CONTRACTOR'S LICENSE #709231, A-HAZ
- CITY OF LOS ANGELES MBE #CCA-00260

P.O. BOX 41105
BAKERSFIELD, CA 93384

(661) 832-2635
(661) 832-3980 FAX

Specializing in Environmental Waste Management

July 12, 2016

Attn: Kathy
Summit Environmental Inc.
33161 Camino Capistrano Suite E
San Juan Capistrano, Ca. 92675

Project: Contract # 11-409704

Description: Item# 28(p) Roadway Excavation (Type Z-2) (ADL) – Trucking

The following is a Quote for Transportation via End Dump for Non Haz Soil 92 Cubic Yards

Our Price is \$8,000.00 Lump Sum

Thank you,
Joe Torres
J. Torres Co. Inc.

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:20:10 PDT 2016

Query Criteria

Firm ID: 38033

Firm Type: DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	
Certification Type	DBE
EEmail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
 DIR Registration No. 1000003794 • Expiration Date: 06/30/2017
 Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Quotation

Date: 7/7/2016
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-409704, Route 8, 15, 163
 Bid Date: 07/07/2016 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
69	Modify Traffic Monitoring Station	1	LS	102,500.00	102,500.00
70	Modify Ramp Metering System	1	LS	6,400.00	6,400.00
71	Modify Lighting	1	LS	3,200.00	3,200.00
TOTAL BID AMOUNT:				\$	112,100.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 12 nights)
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:20:28 PDT 2016

Query Criteria

Firm ID: 42633
 Firm Type: DBE

Firm ID	42633
Firm/DBA Name	ACE FENCE CO.
Address Line1	727 GLENDORA AVE.
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91746
Zip Code2	3316
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	america@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	(626)
Alt Phone Number	825-1720
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238990;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 7/06/16
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Pave Gore Areas, Construct Concrete Barrier, and Place Crash Cushion (Contract No. 11-409704) At Various Locations, In San Diego Co., CA		
BID DATE	: 7/07/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposat as follows:					
18	TREATED WOOD WASTE (PARTIAL)	LB	8,950	\$ 0.40	\$ 3,580.00
19	REMOVE GUARDRAIL	LF	450	\$ 10.50	\$ 4,725.00
60	ALTERNATIVE CRASH CUSHION	EA	2	\$ 37,750.00	\$ -75,500.00
TOTAL BID AMOUNT:					\$ 83,805.00

- * ITEM # 60 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

No

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. 11-409704

Name of DBE Business Maneri Traffic Control

Name of DBE Representative OTILY KOLA

DBE certification number 38078

Name of Bidder Hazard Construction

Name of Prime Contractor if different from the bidder

Name of representative of bidder or prime contractor Jeff Richardson

Date quote was provided to the bidder or prime contractor 7/7/2016


BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
8(p)	PCMS Rental	\$32,800.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

	TOTAL	\$32,800.00
--	--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


 Signature of DBE's authorized representative

OTILY KOLA
 Printed name of DBE's authorized representative

ADMIN ASST
 Title of DBE's authorized representative

7/2/16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1230, TTY 711 or write Records and Forms Management, 1120 N Street, MS-20, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Tue Jul 12 11:21:06 PDT 2016

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-409704

TO: PLANHOLDER

BID DATE: 7/07/16

ATTN: ESTIMATOR

****PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE****

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$62,500.00 ~~WITH USE OF MTC FOR 100% OF ITEM #3~~
 (ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$71,206.00 **WITHOUT USE OF MTC FOR 100% OF ITEM #3**
 (ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$39.00 EA ITEM #8- \$790.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE APPLIES) ITEM #10- \$175.00 EA

ITEM #11- \$4,250.00 EA (INCLUDES DELIVERY, INSTALL & PICK-UP)**\$3,950.00 IF CONTRACTOR SUPPLIES WATER**

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00
 PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 7/07/16
PROJECT: 11-409704

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$990.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS: (UPON AVAILABILITY)

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

LIGHT TOWERS (PORTABLE): (UPON AVAILABILITY)

DAILY.....	\$75.00	WEEKLY.....	\$200.00	MONTHLY.....	\$500.00	DELIVERY FEE.....	\$100.00
------------	---------	-------------	----------	--------------	----------	-------------------	----------

ARROW BOARDS: (UPON AVAILABILITY)

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$990.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY)

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

CALTRANS CONTRACT NO. 11-409704

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

Bidders Name: Hazard Construction

Contract No. 11-409704

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM Y/N	BROKEN DOWN TO FACILITATE PARTICI- PATION Y/N	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	Y	YES	5,000.00	0.27%
2	CONSTRUCTION AREA SIGNS	N	Y	YES	83,000.00	4.55%
3	TRAFFIC CONTROL SYSTEM	Y	Y	YES	229,000.00	12.56%
4	TEMPORARY PAVEMENT MARKING (PAINT)	N	Y	YES	910.00	0.05%
5	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	YES	3,681.00	0.20%
6	TRAFFIC PLASTIC DRUM	Y	Y	YES	2,660.00	0.15%
7	TEMPORARY PAVEMENT MARKER	Y	Y	YES	1,800.00	0.10%
8	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	YES	44,000.00	2.41%
9	TEMPORARY RAILING (TYPE K)	Y	N	YES	-	0.00%
10	TEMPORARY CRASH CUSHION MODULE	Y	N	YES	-	0.00%
11	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	Y	N	YES	-	0.00%
12	JOB SITE MANAGEMENT	Y	N	YES	-	0.00%
13	PREPARE WATER POLLUTION CONTROL PROGRAM	N	Y	YES	1,000.00	0.05%
14	TEMPORARY DRAINAGE INLET PROTECTION	Y	N	YES	-	0.00%
15	TEMPORARY FIBER ROLL	Y	N	YES	-	0.00%
16	STREET SWEEPING	Y	N	YES	-	0.00%
17	TEMPORARY CONCRETE WASHOUT	Y	Y	YES	10,000.00	0.55%
18	TREATED WOOD WASTE	N	Y	YES	6,360.00	0.35%
19	REMOVE GUARDRAIL	N	Y	YES	5,400.00	0.30%
20	REMOVE IRRIGATION FACILITY	N	Y	YES	8,000.00	0.44%
21	REMOVE PAINTED TRAFFIC STRIPE	N	Y	YES	7,524.00	0.41%
22	REMOVE PAINTED PAVEMENT MARKING	N	Y	YES	520.80	0.03%
23	REMOVE ROADSIDE SIGN	Y	Y	YES	1,032.00	0.06%
24	REMOVE ASPHALT CONCRETE DIKE	Y	N	YES	-	0.00%
25	REMOVE CURB	Y	N	YES	-	0.00%
26	RELOCATE ROADSIDE SIGN	Y	Y	YES	527.00	0.03%
27	ROADWAY EXCAVATION	Y	N	YES	-	0.00%
28	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	Y	Y	YES	23,000.00	1.26%
29	ROADSIDE CLEARING	N	Y	YES	8,000.00	0.44%
30	IRON SULFATE (LB)	N	Y	YES	164.00	0.01%
31	SLOW-RELEASE FERTILIZER	N	Y	YES	330.00	0.02%
32	PLANT (GROUP H)	N	Y	YES	5,715.00	0.31%
33	MAINTAIN EXISTING PLANTED AREAS	N	Y	YES	14,000.00	0.77%
34	PLANT ESTABLISHMENT WORK	N	Y	YES	26,000.00	1.43%
35	WOOD MULCH	N	Y	YES	8,000.00	0.44%
36	CHECK AND TEST EXISTING IRRIGATION FACILITIES	N	Y	YES	21,000.00	1.15%
37	OPERATE EXISTING IRRIGATION FACILITIES	N	Y	YES	9,900.00	0.54%
38	1" REMOTE CONTROL VALVE	N	Y	YES	430.00	0.02%
39	1 1/2" REMOTE CONTROL VALVE	N	Y	YES	600.00	0.03%
40	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	YES	2,520.00	0.14%
41	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	YES	2,645.00	0.15%
42	2" GATE VALVE	N	Y	YES	590.00	0.03%
43	3" GATE VALVE	N	Y	YES	940.00	0.05%
44	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	10,440.00	0.57%
45	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	3,796.00	0.21%
46	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	1,750.00	0.10%
47	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	2,400.00	0.13%
48	CLASS 2 AGGREGATE BASE (CY)	Y	N	YES	-	0.00%
49	MINOR HOT MIX ASPHALT	Y	N	YES	-	0.00%
50	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	YES	5,280.00	0.29%
51	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	N	YES	-	0.00%
52	ROADSIDE SIGN - ONE POST	N	Y	YES	3,840.00	0.21%
53	SIGN POST SUPPORT SYSTEM	N	Y	YES	57,600.00	3.16%
54	FURNISH SINGLE SHEET ALUMINIUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	YES	273.00	0.01%
55	FURNISH SINGLE SHEET ALUMINIUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	YES	1,120.00	0.06%
56	RETROREFLECTIVE SHEETING (TYPE XI)	N	N	YES	900.00	0.05%
57	18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK)	Y	Y	YES	6,438.00	0.35%
58	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	Y	Y	YES	88,500.00	4.85%
59	MINOR CONCRETE (TEXTURED PAVING)	Y	Y	YES	44,800.00	2.46%
60	ALTERNATIVE CRASH CUSHION	Y	Y	YES	73,600.00	4.04%
61	CONCRETE BARRIER (TYPE 60)	Y	Y	YES	70,400.00	3.86%
62	CONCRETE BARRIER (TYPE 60 MODIFIED)	Y	Y	YES	70,200.00	3.85%

63	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	1,344.00	0.07%
64	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	2,502.00	0.14%
65	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	N	Y	YES	784.00	0.04%
66	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	2,354.00	0.13%
67	PAVEMENT MARKER (NON-REFLECTIVE)	N	N	YES	462.00	0.03%
68	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	YES	1,079.00	0.06%
69	MODIFY TRAFFIC MONITORING STATION	N	Y	YES	112,000.00	6.14%
70	MODIFY RAMP METERING SYSTEM	N	Y	YES	8,000.00	0.44%
71	MODIFY LIGHTING	N	N	YES	4,000.00	0.22%
72	MOBILIZATION	Y	N	YES	-	0.00%

60.75%

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED EXHIBIT C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.
No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.
(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.
Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.
Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Drive
San Diego, CA 92121
hazardconstruction.com
License No. 750542A

SCANNED

INVITATION TO BID

DATE: June 10, 2016
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E
PROJECT: Pave Gore Areas
LOCATION: On Route 8, 15, 163
BID DATE: 07/07/2016 **BID TIME:** 2:00PM
CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT NAME: Routes 8, 15, 163 – Pave Gore Areas
PROJECT NO: 11-409704 Federal Aid ACNHP-X073(119)E
BID DATE: July 7, 2016 at 2:00 PM
CONTACT: Jeff Richardson

PLEASE FAX THIS INVITATION BACK TO (858) 453-6034

COMPANY: _____ **CONTACT:** _____

Phone No.: _____ **Fax No.:** _____

[] YES, WE WILL BID THIS PROJECT [] NO, WE WILL NOT BID THIS PROJECT

BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	130
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	4,090
6	120199	TRAFFIC PLASTIC DRUM	EA	38
7	120300	TEMPORARY PAVEMENT MARKER	EA	300
8	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	8
9	129000	TEMPORARY RAILING (TYPE K)	LF	4,660
10	129100	TEMPORARY CRASH CUSHION MODULE	EA	150
11	031194	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	EA	7
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
14	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	12
15	130640	TEMPORARY FIBER ROLL	LF	620
16	130730	STREET SWEEPING	LS	LUMP SUM
17	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
18	141120	TREATED WOOD WASTE	LB	10,600
19	150661	REMOVE GUARDRAIL	LF	450
20	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	3,420
22	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	84
23	150742	REMOVE ROADSIDE SIGN	EA	12
24	150771	REMOVE ASPHALT CONCRETE DIKE	LF	220
25	150772	REMOVE CURB	LF	76
26	152390	RELOCATE ROADSIDE SIGN	EA	1
27	190101	ROADWAY EXCAVATION	CY	9
28	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	92
29	200002	ROADSIDE CLEARING	LS	LUMP SUM
30	202004	IRON SULFATE (LB)	LB	82
31	202039	SLOW-RELEASE FERTILIZER	LB	66
32 (F)	204008	PLANT (GROUP H)	EA	9,525
33	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM
34	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
35	205035	WOOD MULCH	CY	80
36	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
37	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
38	206562	1" REMOTE CONTROL VALVE	EA	1
39	206564	1 1/2" REMOTE CONTROL VALVE	EA	1
40	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	45

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	23
42	208575	2" GATE VALVE	EA	1
43	208588	3" GATE VALVE	EA	1
44 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,800
45 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	520
46 (F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	140
47 (F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	240
48	260203	CLASS 2 AGGREGATE BASE (CY)	CY	10
49	390136	MINOR HOT MIX ASPHALT	TON	28
50	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	220
51	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	56
52	566011	ROADSIDE SIGN - ONE POST	EA	12
53	031201	SIGN POST SUPPORT SYSTEM	EA	12
54	031202	FURNISH SINGLE SHEET ALUMINIUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	39
55	031203	FURNISH SINGLE SHEET ALUMINIUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	140
56	031204	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	180
57	665718	18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK)	LF	29
58	731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	SQFT	11,800
59	731530	MINOR CONCRETE (TEXTURED PAVING)	CY	70
60	031199	ALTERNATIVE CRASH CUSHION	EA	2

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
61	839701	CONCRETE BARRIER (TYPE 60)	LF	440
62	031200	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	390
63	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	84
64	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,390
65	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	490
66	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,070
67	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	66
68	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	130
69	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM
70	861088	MODIFY RAMP METERING SYSTEM	LS	LUMP SUM
71	861503	MODIFY LIGHTING	LS	LUMP SUM
72	999990	MOBILIZATION	LS	LUMP SUM

Good Faith Call List

Job: 11-409704 - Pave Gore Areas - DBE

Bid Date: 07/07/2016 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Write Respons	Conversation Notes
Trade: 00002 Trade Description: A C PAVE								
DREAMBUILDER CONSTRUCTION CORP	ESTIMATING	dreambuilder.construction@gmail.c	(714) 646-3697	(714) 646-3698	Success, Jun-14 12:24	Filter2	No	Jun 28 2016 9:02AM - Not bidding per Jack
DELTECH ENGINEERING INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	(714) 495-9755	(714) 384-4594	Success, Jun-14 12:24		Unknown	Jul 5 2016 10:09AM - Left message, Jun 28 2016 9:02AM - Left message
Trade: 00013 Trade Description: CLEARING								
EXBON DEVELOPMENT INC	DON	INFO@EXBON.COM	(562) 777-8900	(562) 777-8900	Success, Jun-14 12:24	Filter2	No	Jun 28 2016 9:03AM - Not bidding per Don
EAGLE ENGINEERING & CONSTRUCTION	CURT BROOKS	clbrooks@sbcglobal.net	(650) 367-8000	(650) 367-8282	Success, Jun-14 12:24		Maybe	Jun 28 2016 9:02AM - Maybe - depends on bid schedule
A.B. HASHMI INC	AHMAD HASHMI	info@abhashmi.com	(760) 672-8059	(760) 454-4387	Pending, Jun-14 12:24	Filter2; Filter3	No	Jul 5 2016 10:10AM - Not bidding per Chelsea, Jun 28 2016 9:02AM - Left message
Trade: 00014 Trade Description: CONCRETE								
CALI CONCRETE	GUSTAVO VALDERAMMA	gusto@caliconcrete.com	(661) 398-8143	(661) 398-1382	Success, Jun-14 12:24		No	Jun 28 2016 9:04AM - Not bidding per Pam
GOLDEN ARROW ENGINEERING, INC.	KIRBY HAYS	khays@goldenarrowengineering.cc	(909) 620-4859	(951) 686-2473	Pending, Jun-14 12:24		No	Jun 28 2016 9:06AM - Not bidding per Denise
J FRANCIS COMPANY	DIANA	diana@jfranciscompany.com	(951) 776-9100	(951) 776-9174	Success, Jun-14 12:24	Filter2	Yes	Jun 28 2016 9:07AM - Yes bidding per Diana
GOLDEN SUN CONSTRUCTION, INC.	MAK	gscon@cox.net	(949) 380-9797	(949) 380-9707	Pending, Jun-14 12:24		Unknown	Jul 5 2016 10:11AM - Left message, Jun 28 2016 9:06AM - Left message
BAY LINE CUTTING AND CORING	Juan	juan@baylinecutting.com	(510) 420-8992	(510) 420-8982	Pending, Jun-14 12:24		No	Jun 28 2016 9:03AM - Not bidding per Juan
BELMONTE'S CONCRETE SERVICE	?		(510) 384-5686	(510) 261-0557	Success, Jun-14 12:24		No	Jul 5 2016 10:10AM - Not Bidding per Denise, Jun 28 2016 9:03AM - Left message
CONCRETE LANDSCAPE SERVICES	ESTIMATING	clsconcrete@pacbell.net	(916) 688-1550	(916) 682-1884	Success, Jun-14 12:24	Filter2	Unknown	Jul 5 2016 10:10AM - Left message, Jun 28 2016 9:06AM - Left message
RIO JORDAN CONSTRUCTION	JORDAN SOTO	jordan@riojordaninc.com	(562) 942-0228	(888) 308-0936	Success, Jun-14 12:24		Unknown	Jul 5 2016 10:12AM - Left message, Jun 28 2016 9:07AM - Left message

Good Faith Call List

Job: 11-409704 - Pave Gore Areas - DBE

Bid Date: 07/07/2016 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00014 Trade Description: CONCRETE								
VEGA CONCRETE	WILLIAM VEGA	bill.vega@hotmail.com	(760) 873-6975		Pending, Jun-14 12:24		Maybe	Jul 5 2016 10:15AM - Maybe still checking bid schedule, Jun 28 2016 9:12AM - Left message
V A P CONSTRUCTION INC.	ARVIND PRASAD	vapconstructioninc@gmail.com	(714) 253-3270	(714) 253-3391	Success, Jun-14 12:24	Filter2	Unknown	Jul 5 2016 10:15AM - Left message, Jun 28 2016 9:12AM - Left message
Trade: 00015 Trade Description: Construction Zone Traffic Control Contractor								
KRC SAFETY CO, INC	GARY CASTRO	garyc@krcsafety.com	(559) 732-0393	(559) 802-1749	Success, Jun-14 12:24	Filter2	Yes	Jun 28 2016 9:12AM - Yes bidding per Gary
Trade: 00022 Trade Description: ELECT								
CALIFORNIA PROFESSIONAL ENGINEERING	ESTIMATING		(626) 452-8658	(626) 448-0470	Failed, Jun-14 12:24		Unknown	Jul 5 2016 10:15AM - Left message, Jun 28 2016 9:12AM - Left message
Trade: 00029 Trade Description: Excavation work and paving								
CT CONCRETE CUTTING INC.	CHRISTOPER TOMPKINS	ctandco@verizon.net	(951) 698-7745	(951) 698-0795	Pending, Jun-14 12:24		Yes	Jun 28 2016 9:12AM - Yes bidding per Chris
Trade: 00030 Trade Description: Fencing								
ACE FENCE COMPANY	MICHAEL ABINILLA	svu@acefencecompany.com	(626) 333-0727	(626) 333-7843	Pending, Jun-14 12:24		Yes	Jun 28 2016 9:13AM - Yes bidding per Mike
IN-LINE FENCE AND RAILING CO,INC	David Ortiz Estimating	davi@inlinerail.com	(760) 789-0282	(760) 789-1915	Success, Jun-14 12:24	Filter2; Filter3	Yes	Jun 28 2016 9:14AM - Yes bidding per Sarah
Trade: 00043 Trade Description: JTSEAL								
TRAFFIC LOOPS CRACKFILLING INC.	LEE NGUYEN	trafficloops@sbcglobal.net	(714) 520-4026	(714) 520-4027	Success, Jun-14 12:24	Filter2	Yes	Jul 5 2016 10:18AM - Yes bidding per Lee, Jun 28 2016 9:15AM - Left message
AUSTIN ENTERPRISES (CALIF GRINDING)	PATTI AUSTIN	paustin@austin-enterprise.com	(661) 589-1001	(661) 589-9509	Success, Jun-14 12:24	Filter2	Maybe	Jun 28 2016 9:15AM - Maybe - depends on bid schedule and if they have time
Trade: 00044 Trade Description: Landscaping								
DIVERSIFIED LANDSCAPE CO.	RICK BEAN	rick@diversifiedlandscape.com	(951) 245-1686	(951) 245-1847	Success, Jun-14 12:24	Filter2	Yes	
BUENA VISTA LANDSCAPE	EST	B.V.LANDSCAPE@PACBELL.NET	(714) 771-2563	(714) 779-2563	Pending, Jun-14 12:24		Unknown	Jul 5 2016 10:18AM - Left message, Jun 28 2016 9:18AM - Left message

Good Faith Call List

Job: 11-409704 - Pave Gore Areas - DBE

Bid Date: 07/07/2016 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00044 Trade Description: Landscaping								
ASHOONA LANDSCAPE	EST	darrell@AShoonalandscapes.com	(714) 290-3339	(714) 852-3725	Success, Jun-14 12:24	Filter2	No	Jun 28 2016 9:15AM - Not bidding per Leanne
NISH-KO INC	Aria	nish-koinc@comcast.net	(559) 275-6653	(559) 276-5753	Success, Jun-14 12:24	Filter2	Unknown	Jul 5 2016 10:22AM - Left message, Jun 28 2016 9:19AM - Left message
Trade: 00049 Trade Description: MAB								
U.S. CONCRETE CONSTRUCTION INC	ULISES SALAZAR	les@us-concrete.net	(661) 259-3522	(661) 799-1038	Success, Jun-14 12:24		No	Jun 28 2016 9:20AM - Not bidding per Lori
Trade: 00051 Trade Description: MASON								
CREST EQUIPMENT, INC	WENDI BELIO	belio@sbcglobal.net	(619) 444-5061	(619) 447-6540	Pending, Jun-14 12:24	Filter2	Unknown	Jul 5 2016 10:23AM - Left message, Jun 28 2016 9:20AM - Left message
Trade: 00073 Trade Description: Parking and Highway Improvement								
PAYCO SPECIALTIES INC	BILL TAYLOR	bill@payco.biz	(619) 422-9204	(619) 427-1620	Success, Jun-14 12:24	Filter2; Filter3	Yes	
Trade: 00076 Trade Description: PCCFLT								
CE GREEN INC.	CAROLE GREEN	carol@cegi-us.com	(916) 365-4925	(916) 583-7504	Success, Jun-14 12:24		Unknown	Jul 5 2016 10:26AM - Left message, Jun 28 2016 9:27AM - Left message
RD CONSTRUCTION GENERAL ENGINEERING	RUBEN DIAZ	rdconst69@netzero.com	(951) 279-5020	(951) 279-5020	Pending, Jun-14 12:24	Filter2	No	Jun 28 2016 9:33AM - Not bidding per Ruben
Trade: 00104 Trade Description: SEALCRAK								
GLOBAL ROAD SEALING	DAN	grs@globalroadsealing.com.	(714) 893-0845	(714) 893-0945	Success, Jun-14 12:24		Yes	Jun 28 2016 9:34AM - Yes bidding per Dan
Trade: 00108 Trade Description: Sign Installation								
DIMURE CORP.	ESTIMATING	DM3MLM@ME.COM	(619) 647-3996		Pending, Jun-14 12:24	Filter2	Unknown	Jul 5 2016 10:26AM - Left message, Jun 28 2016 9:34AM - Left message
Trade: 00109 Trade Description: SIGNAL								
HEIR & SON CONSTRUCTION, INC.	ESTIMATING	HEIRANDSON@COMCAST.NET	(530) 415-4777		Pending, Jun-14 12:24		Unknown	Jul 5 2016 10:31AM - Left message, Jun 28 2016 9:59AM - Left message
Trade: 00114 Trade Description: Steel, Structural								
KERN COUNTY CUSTOM CONCRETE	JERRY FUENTEZ		(661) 872-4602	(661) 325-5590	Failed, Jun-14 12:24		Unknown	Jul 5 2016 10:31AM - Left message, Jun 28 2016 9:59AM - Left message

Good Faith Call List

Job: 11-409704 - Pave Gore Areas - DBE

Bid Date: 07/07/2016 14:00

Company	Contact	Email Name	Phone	Fax	Fax Results	Minority	Invite Respons	Conversation Notes
Trade: 00116 Trade Description: STRIPE								
STATEWIDE STRIPES, INC.	BRENT BARTON	brent@statewidestripes.com	(858) 560-6887	(858) 560-0158	Success, Jun-14 12:24	Filter2; Filter3	Yes	Jun 28 2016 9:59AM - Yes bidding per Brent
SUPER SEAL & STRIPE	FRED	fsm1006@yahoo.com	(805) 524-7345	(805) 524-7428	Success, Jun-14 12:24	Filter2	Yes	Jun 28 2016 10:00AM - Yes bidding per Leslie
Trade: 00118 Trade Description: SURVEY								
SAMPO ENGINEERING, INC.	DAMON BECKER	vince@SAMPOENGINEERING.CC	(760) 436-0660	(760) 436-0659	Success, Jun-14 12:24		No	Jul 5 2016 10:32AM - Not bidding per Damon, Jun 28 2016 10:01AM - Left message
Trade: 00129 Trade Description: WATER								
FLORES CONSTRUCTION, INC.	ESTIMATING	garzy3@yahoo.com	(909) 322-9240	(909) 597-8100	Success, Jun-14 12:24		No	Jun 28 2016 10:01AM - Not bidding per Tamara



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT 11-409704

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
		YES						
2	CONSTRUCTION AREA SIGNS	YES	SMITH AND SON	NON		\$ 57,900.00		
		YES		NON	STATEWIDE TRAFFIC SAFETY & SIGNS	\$ 68,520.00	\$ 10,620.00	PRICE TOO HIGH
		YES		DBE	MANERI TRAFFIC CONTROL	\$ 71,206.00	\$ 13,306.00	PRICE TOO HIGH
		YES		DBE	FULL TRAFFIC MAINTENANCE, INC	\$ 92,985.00	\$ 35,085.00	PRICE TOO HIGH
3(p)	TRAFFIC CONTROL SYSTEM - PORTION - RAMP/CONNECTOR CLOSURE LABOR & EQUIP (EST. DAILY RATE)	YES	HAZARD - SELF PERFORM	NON-DBE		\$ 1,636.00		
		YES		DBE	MANERI TRAFFIC CONTROL	\$ 1,935.00	\$ 299.00	PRICE TOO HIGH
		YES		NON-DBE	SMITH AND SON	\$ 1,860.00	\$ 224.00	PRICE TOO HIGH
		YES		DBE	FULL TRAFFIC MAINTANENCE INC	\$ 2,188.01	\$ 552.01	PRICE TOO HIGH
		YES		NON-DBE	E-NOR INNOVATIONS	\$ 2,052.00	\$ 416.00	PRICE TOO HIGH
		YES		NON-DBE	STATEWIDE TRAFFIC SAFETY AND SIGNS	\$ 2,030.00	\$ 394.00	PRICE TOO HIGH

CALTRANS CONTRACT 11-409704

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
3(p)	TRAFFIC CONTROL SYSTEM - PORTION - ATTENUATOR TRUCK RENTAL (EST. MONTHLY RATE)	YES	HAZARD - SELF PERFORM	NON-DBE		\$ 3,160.00		
		YES		DBE	MANERI TRAFFIC CONTROL	\$ 3,616.67	\$ 456.67	PRICE TOO HIGH
		YES		DBE	FULL TRAFFIC MAINTANENCE INC	\$ 3,685.42	\$ 525.42	PRICE TOO HIGH
		YES		NON-DBE	E-NOR INNOVATIONS	\$ 4,292.54	\$ 1,132.54	PRICE TOO HIGH
		YES		NON-DBE	STATEWIDE TRAFFIC SAFETY AND SIGNS	\$ 3,806.92	\$ 646.92	PRICE TOO HIGH
8(p)	PORTABLE CHANGEABLE MESSAGE SIGN - EQUIPMENT RENTAL (EST. MONTHLY RENT)	YES	HAZARD - SELF PERFORM	DBE		\$ 6,000.00		
		YES		DBE	MANERI TRAFFIC CONTROL	\$ 6,320.00	\$ 320.00	PRICE TOO HIGH
		YES		NON-DBE	SMITH AND SON	\$ 7,200.00	\$ 1,200.00	PRICE TOO HIGH
		YES		DBE	FULL TRAFFIC MAINTANENCE INC	\$ 7,320.00	\$ 1,320.00	PRICE TOO HIGH
		YES		NON-DBE	ENOR INNOVATIONS, INC	\$ 8,200.00	\$ 2,200.00	PRICE TOO HIGH
		YES		NON-DBE	STATEWIDE TRAFFIC SAFETY AND SIGNS	\$ 8,000.00	\$ 2,000.00	PRICE TOO HIGH
		YES		DBE	SAM'S EQUIPMENT & SUPPLIES	\$ 9,600.00	\$ 3,600.00	PRICE TOO HIGH

CALTRANS CONTRACT 11-409704

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
13	PREPARE WPCP	YES	TERRA WEST	DBE		\$ 650.00		
		YES		DBE	APIAN UDBE SWPPP	\$ 750.00	\$ 100.00	DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN
		YES		DBE	LA FIRMA INC.	\$ 650.00	\$ -	DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN
		YES		DBE	ALFRED CIVIL ENGINEERING INC.	\$ 600.00	\$ (50.00)	DBE VENDOR SELECTED, LOCAL PRESENCE GIVEN
		YES		NON-DBE	RTC, INC	\$ 485.00	\$ (165.00)	DBE VENDOR SELECTED
		YES		NON-DBE	SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC.	\$ 650.00	\$ -	DBE VENDOR SELECTED
		1	PREPARE LCP	YES	SUMMIT ENVIRONMENTAL CONTRACTORS	NON-DBE		\$ 1,500.00
		YES		DBE	APIAN UDBE SWPPP	\$ 1,900.00	\$ 400.00	SELECTED FIRM PROVIDING LCP AS PACKAGE WITH ADL TRUCKING HAUL OFF & DISPOSAL
		YES		DBE	ADANTA, INC.	\$ 1,300.00	\$ (200.00)	SELECTED FIRM PROVIDING LCP AS PACKAGE WITH ADL TRUCKING HAUL OFF & DISPOSAL
		YES		NON-DBE	SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC.	\$ 975.00	\$ (525.00)	SELECTED FIRM PROVIDING LCP AS PACKAGE WITH ADL TRUCKING HAUL OFF & DISPOSAL

CALTRANS CONTRACT 11-409704

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
28(p)	ROADWAY EXCAVATION (TYPE Z-2)(AERIALY DEPOSITED LEAD) - PORTION - TRUCKING HAUL-OFF AND DISPOSAL	YES	SUMMIT ENVIRONMENTAL CONTRACTORS	***NON-DBE		\$ 15,960.00		***VENDOR PROVIDED 2ND TIER DBE UTILIZATION OF ESTIMATED \$8,000.00
		YES		NON-DBE	BRADLEY TANKS, INC	\$ 19,927.20	\$ 3,967.20	SELECTED FIRM PROVIDING DBE PARTICIPATION
		YES		NON-DBE	eWASTE DISPOSAL INC.	\$ 35,499.60	\$ 19,539.60	SELECTED FIRM PROVIDING DBE PARTICIPATION
		YES						
18(p), 19	TREATED WOOD WASTE (PORTION), REMOVE GUARDRAIL	YES	ACE FENCE COMPANY	DBE		\$ 8,305.00		
		YES		NON-DBE	ATLAS FENCE COMPANY	\$ 7,549.20	\$ (755.80)	DBE SELECTED
		YES		NON-DBE	CROWN FENCE	\$ 11,360.00	\$ 3,055.00	PRICE TOO HIGH
		YES						
60(p)	ALTERNATIVE CRASH CUSHION - PORTION - FURNISH & INSTALL CRASH CUSHION	YES	HAZARD - SELF PERFORM	NON-DBE		\$ 61,470.00		
		YES		DBE	ACE FENCE COMPANY	\$ 75,500.00	\$ 14,030.00	PRICE TOO HIGH
		YES		NON-DBE	ATLAS FENCE COMPANY	\$ 62,500.00	\$ 1,030.00	PRICE TOO HIGH
				NON-DBE	CROWN FENCE	\$ 74,368.00	\$ 12,898.00	PRICE TOO HIGH
		YES						

CALTRANS CONTRACT 11-409704

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	NAME OF SELECTED FIRM	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
69-71	ELECTRICAL	YES	TRAFFIC LOOPS CRACKFILLING, INC	DBE		\$ 112,100.00		
		YES		DBE	PERRY ELECTRIC	\$ 123,000.00	\$ 10,900.00	DBE SELECTED
		YES		NON-DBE	HMS CONSTRUCTION, INC.	\$ 175,600.00	\$ 63,500.00	DBE SELECTED
		YES						
1, 4, 5, 7, 21, 22, 63-68	STRIPING & PAVEMENT MARKINGS	YES	PAYCO SPECIALTIES, INC.	DBE		\$ 30,330.00		
		YES		NON-DBE	PCM	\$ 28,729.20	\$ (1,600.80)	DBE SELECTED
		YES						
20, 29, 36-47	ROADSIDE CLEARING, IRRIGATION	YES	DIVERSIFIED LANDSCAPE CO.	DBE		\$ 62,934.50		
		YES		NON-DBE	MARINA LANDSCAPE, INC	\$ 98,245.00	\$ 35,310.50	DBE SELECTED
		YES						



SoCal Stormwater Runoff Solution Services Inc.

PO Box# 25158, Los Angeles, CA 90025
 California License# C3483049
 Line#1: (310) 343-8313
 Line#2: (747) 444-0188
 Fax #: (310) 579-8413
 E-mail mary@socalstormwatersolutions.com
 Web Site www.socalstormwatersolutions.com

Proposal

Date	Proposal #
7/7/2016	5440

project:
Project Name: Pave Gore Areas, Construct Concrete Barrier and Place Crash Cushion Project Number: 11-409704, 1112000049

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of Water Pollution Control Plan (WPCP) Including Revisions as Specified in Project Documents Development	1	\$650.00	LS	\$650.00
1.2	Preparation of Lead Compliance Plan (LCP)	1	\$975.00	LS	\$975.00
Acceptance of This Bid is good for 30 Days from Bid Date.					Total: \$1,625.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
NOTE: SoCal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an arbitrator determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of Water Pollution Control Plan (WPCP) Including Revisions as Specified in Project Documents Development	1	\$650.00	LS	\$650.00
1.2	Preparation of Lead Compliance Plan (LCP)	1	\$975.00	LS	\$975.00
Acceptance of This Bid is good for 30 Days from Bid Date.				Total:	\$1,625.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved. (Existing clients with the active account are exempted.)
 2. Price includes electronic copy of the final SWPPP.
- NOTE: SoCal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of \$90.00/hour for non-Civil Engineering services and \$120.00 / hour for Registered Civil Engineering services with all services being billed in 1/2 hour increments.
3. Hard copy manuals: Billed at \$75.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
 4. Additional charges may apply pending contractor insurance requirements.
 5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf of either party or by any commitment or arrangement not specified in the Contract.
 6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
 7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
 8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
 9. If at any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an arbitrator determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
 10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
 11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
 12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002.
 13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
 14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
 15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
 16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's expense.
 17. Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.
 18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
 19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request."
 "Note: public safety plan proposal will be provided upon your request."


Authorized Customer Rep:

Signature :

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368

8(a), DBE, MBE, WBE
 CSLB #961132
 DBE Certificate #37357
 DIR Registration #1000029442



A d a n t a

July 6, 2016

Attn: Estimator

Subject: **Caltrans Contract 11-409704**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, July 1, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-409704**

Pave gore areas, construct concrete barrier, and place crash cushion.

Bid Date: **July 7, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
13	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



SUMMIT
ENVIRONMENTAL CONTRACTORS

SENT VIA EMAIL

ITEM BID COST

July 6, 2016

Summit Environmental Contractors
Environmental Infrastructure Division
CSLB License # 929061 Class A, C-21, C-57, HAZ
Certified Small Business No. 61973
DIR Registration #1000024682

PROJECT: Caltrans Contract No. 11-409704
TO: Hazard Construction
ATTN: Jeff Richardson

Summit Environmental Contractors is providing this pricing proposal to furnish supervision, labor, materials and equipment in accordance with the scope of work, plans, specifications, terms and condition provided at the time of proposal for the subject project, and as defined below:

Summit will be utilizing a second tier DBE subcontractor, the estimated value is \$8,000.00

<u>Bid #</u>	<u>Item Code</u>	<u>Bid Item</u>	<u>Unit</u>	<u>Price</u>
1	070030	Lead Compliance Plan	LS	\$1,500.00
28	190105	Roadway Excavation (Z-2)* (Aerially Deposited Lead)	TON	\$105.00

* Price includes transportation and disposal only.

NON CONTRACT ITEMS

Excavation and Transportation Plan	Plan	\$1,500.00
------------------------------------	------	------------

All work shall be performed in accordance with all Federal, State, and Local regulations in effect at the time of this proposal.

Submitted by: Cathy Partsch
Business Development
(949) 370-5799, Cell

www.summitenvcon.com
33161 Camino Capistrano, Suite E
San Juan Capistrano, CA 92675
Office 949-542-4330
Fax 949-542-4331

PCM

Pacific Coast markings

A Highway Contractor

PO Box 294906 Phelan, CA 92329-4906

Phone 760-868-3400

We are a union contractor

Fax 760-868-3450

We are a certified Small Business OSDC# 1735821

Contractors license# 888346

DIR PWC# 1000034337

Attention: Estimator
Quote for Caltrans Project# 11-409704

From: Mark Bates Estimator
Bid Date: July 7th, 2016

This quote is for striping and related items. This quote contains confidential information and is intended for the addressed person only. PCM requires a 21 day minimum notice prior to mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valid for 30 days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid. Retention held on PCM will be released 30 days from PCM's final working day. This quote excludes light towers.

Number of Traffic Control Days: 4

Traffic Control Included: No

Number of Mobilizations: 2

Cost Per Additional Mobilizations: \$3,000.00

Item	Description	Unit of M	Quantity	Unit Price	Total
1	Lead Compliance Plan	LS	LS	LS	\$800.00
4	Temporary Pavement Marking (paint)	SF	130	\$8.50	\$1,105.00
5	Temporary Traffic Stripe (paint)	LF	4,090	\$1.13	\$4,621.70
7	Temporary Pavement Marker	EA	300	\$6.25	\$1,875.00
21	Remove Painted Stripe	LF	3,420	\$0.68	\$2,325.60
22	Remove Painted Marking	SF	84	\$18.00	\$1,512.00
63	Thermoplastic Pavement Marking	SF	84	\$7.25	\$609.00
64	4" Thermo Traffic Stripe Wet Night	LF	1,390	\$2.75	\$3,822.50
65	4" Thermo Stripe (7-17) Wet Night	LF	490	\$1.00	\$490.00
66	8" Thermo Traffic Stripe Wet Night	LF	1,070	\$2.62	\$2,803.40
67	Non-Reflective Pavement Marker	EA	66	\$10.00	\$660.00
68	Retro-Reflective Pavement Marker	EA	130	\$8.50	\$1,105.00
72	Mobilization	LS	LS	LS	\$7,000.00
	Total				\$28,729.20



7-7

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
 CA DIR REGISTRATION #1000003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-409704 RT 8, 15, 163 VAR		(16% DBE)		Bid Date:		7/7/2016			
Contract Time Limit:		110		W.D. Liquidated Damages:		N/A		per C.D. Addendum Noted:		YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total						
1	LEAD COMP PLAN (PORTION) FOR ITEMS # 21, 22	1.00	LS	\$ 1,500.00	\$ 1,500.00						
4	TEMP PVMT MARKING (PAINT)	130.00	SF	\$ 6.00	\$ 780.00						
5	TEMP STRIPE (PAINT)	4,090.00	LF	\$ 0.80	\$ 3,272.00						
7	TEMP PVMT MARKER	300.00	EA	\$ 5.00	\$ 1,500.00						
21	REMOVE PAINT STRIPE	3,420.00	LF	\$ 2.00	\$ 6,840.00						
22	REMOVE PAINT MARKINGS	84.00	SF	\$ 6.00	\$ 504.00						
63	THERMO PVMT MARKING (WET VIZ)	84.00	SF	\$ 15.00	\$ 1,260.00						
64	4" THERMO STRIPE (WET VIZ)	1,390.00	LF	\$ 1.70	\$ 2,363.00						
65	4" THERMO STRIPE (WET VIZ BKN 17-7)	490.00	LF	\$ 1.50	\$ 735.00						
66	8" THERMO STRIPE (WET VIZ)	1,070.00	LF	\$ 2.00	\$ 2,140.00						
67	PVMT MARKER (NON-REFL)	66.00	EA	\$ 6.00	\$ 396.00						
68	PVMT MARKER (RETROREFL)	130.00	EA	\$ 8.00	\$ 1,040.00						
72	MOBILIZATION (PORTION)	1.00	LS	\$ 8,000.00	\$ 8,000.00						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						

70%

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard Insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

TRAFFIC CONTROL - STATIONING - L.D.'S - SWEEPING - PLANS - PERMITS - ENGINEERING ..

INCLUSIONS:

of Working Days to Complete our Work: 6 # of Move-In's Allotted: 4 Add'l Move-In's: 5 1,200.00

BID AMOUNT: \$ 30,330.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620



landscape construction
landscape maintenance
landscape architecture
erosion control
design build

MARINA LANDSCAPE, INC.

3707 W. Garden Grove Blvd., Orange, CA 92868

From: John Gutierrez

(714) 267 6475 Mobile

(714) 704 0420 Direct

Project: **CT 11-409704**Location: **SAN DIEGO**Bid Date: **7/7/2016**Bid Time: **2:00 PM**

Item	Description	Quantity	UM	Unit Cost	Total
BASE BID					
20	REMOVE IRRIGATION FACILITY	1	LS	\$ 10,000.00	\$ 10,000.00
29	ROADSIDE CLEARING (Includes initial weeding prior to planting only.)	1	LS	\$ 13,000.00	\$ 13,000.00
30	IRON SULFATE (LB)	82	LB	\$ 3.00	\$ 246.00
31	SLOW-RELEASE FERTILIZER	66	LB	\$ 5.00	\$ 330.00
32	PLANT (GROUP H)	9,525	EA	\$ 3.00	\$ 28,575.00
(F)					
33	MAINTAIN EXISTING PLANTED AREAS	1	LS	\$ 25,000.00	\$ 25,000.00
34	PLANT ESTABLISHMENT WORK	1	LS	\$ 45,000.00	\$ 45,000.00
35	WOOD MULCH	80	CY	\$ 175.00	\$ 14,000.00
36	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$ 12,500.00	\$ 12,500.00
37	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 14,000.00	\$ 14,000.00
38	1" REMOTE CONTROL VALVE	1	EA	\$ 450.00	\$ 450.00
39	1 1/2" REMOTE CONTROL VALVE	1	EA	\$ 650.00	\$ 650.00
40	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	45	EA	\$ 85.00	\$ 3,825.00
41	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	23	EA	\$ 140.00	\$ 3,220.00
42	2" GATE VALVE	1	EA	\$ 650.00	\$ 650.00
43	3" GATE VALVE	1	EA	\$ 950.00	\$ 950.00
44	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,800	LF	\$ 13.00	\$ 23,400.00
(F)					
45	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	520	LF	\$ 15.00	\$ 7,800.00
(F)					
46	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	140	LF	\$ 18.00	\$ 2,520.00
(F)					
47	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	240	LF	\$ 22.00	\$ 5,280.00
(F)					
TOTAL BASE BID					\$ 211,396.00

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 100009249

To: Hazard Construction Co.	Contact: Dale Yeager
Address: 6465 Marindustry Drive San Diego, CA 92121	Phone: (858) 587-3600 Fax: (858) 453-6034
Project Name: 11-409704	Bid Number: 3014
Project Location: Various Locations: Mission Valley Area, San Diego, CA	Bid Date: 7/7/2016

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
20	Remove Existing Irrigation Facility	1.00	LS	\$6,900.00	\$6,900.00
29	Roadside Clearing	1.00	LS	\$6,530.00	\$6,530.00
36	Check And Test Existing Irrigation Facilities	1.00	LS	\$18,300.00	\$18,300.00
37	Operate Existing Irrigation Facilities	1.00	LS	\$8,590.00	\$8,590.00
38	1" Remote Control Valve	1.00	EACH	\$370.00	\$370.00
39	1 1/2" Remote Control Valve	1.00	EACH	\$520.00	\$520.00
40	Riser Sprinkler Assembly (Gear Driven)	45.00	EACH	\$48.50	\$2,182.50
41	Pop-up Sprinkler Assembly (Gear Driven)	23.00	EACH	\$100.00	\$2,300.00
42	2" Gate Valve	1.00	EACH	\$510.00	\$510.00
43	3" Gate Valve	1.00	EACH	\$830.00	\$830.00
44(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	1,800.00	LF	\$5.00	\$9,000.00
45(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	520.00	LF	\$6.30	\$3,276.00
46(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	140.00	LF	\$10.90	\$1,526.00
47(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	240.00	LF	\$8.75	\$2,100.00
Total Price for above DBE Items:					\$62,934.50
NON DBE					
30	Iron Sulfate	82.00	LB	\$1.50	\$123.00
31	Slow-Release Fertilizer	66.00	LB	\$4.50	\$297.00
32(F)	Plant (Group H)	9,525.00	EACH	\$0.48	\$4,572.00
33	Maintain Existing Planted Areas	1.00	LS	\$12,900.00	\$12,900.00
34	Plant Establishment	1.00	LS	\$24,200.00	\$24,200.00
35	Wood Mulch	80.00	CY	\$96.80	\$7,744.00
Total Price for above NON DBE Items:					\$49,836.00

Total Bid Price: \$112,770.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Check & test to be first order of work after construction signs go up.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 23 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Semi-truck access is required within 200 feet for mulch work.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.

• We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Diversified Landscape Co.

Authorized Signature: _____

Estimator: Juan Martinez

951-245-1686 juanm@diversifiedlandscape.com

540 RICE CANYON RD
FALLBROOK, CA 92028

Ph:760-728-1286
Fax 760-728-4157
Cell: 760-535-7880

LIC # 590246
DIR # 1000015138
CERTIFIED SMALL BUSINESS

SMITH AND SON

BID DATE: 6/7/16
PROJECT: 11-409704

Dear Estimator,

SMITH AND SON would like to take the opportunity to bid with you Construction Area Signs. Price does not include Maintenance or replacements.

Construction Area signs 57,900.00
Price includes project ID (funding) sign

Other bid items:

#6 Plastic traffic drums	50.00 each
#8 P.C.M.S.	125 day, 400 a week, 900 month
#10 Temporary Crash Cushions sand filled	165.00 each cushion
#11 Alternative Temporary Crash Cushion (Sled)	5,000.00 each
#23 Remove Roadside Sign	50.00 each
#26 Relocate Roadside sign	900.00 each
#52 Roadside Sign 1 post	350.00 each

Thank you for the opportunity to bid with your company.

Christopher R. Smith
Estimator

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-409704

TO: PLANHOLDER

BID DATE: 7/07/16

ATTN: ESTIMATOR

****PLEASE NOTE-CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS IS 3 WEEKS ADVANCE NOTICE-CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE****

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$62,500.00 ~~WITH USE OF MTC FOR 100% OF ITEM #3~~

(ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$71,206.00 **WITHOUT USE OF MTC FOR 100% OF ITEM #3**

(ITEM #2 PRICE INCLUDES 2 TYPE II FUNDING SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$39.00 EA
UP FEE APPLIES)

ITEM #8- \$790.00 EA PER MONTH (\$75.00 DELIVERY FEE & \$75.00 PICK-UP FEE & \$75.00 PICK-UP FEE APPLIES)

ITEM #10- \$175.00 EA

ITEM #11- \$4,250.00 EA (INCLUDES DELIVERY, INSTALL & PICK-UP)**\$3,950.00 IF CONTRACTOR SUPPLIES WATER**

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

SCHEDULING FOR SIGNS MUST IN WRITING SENT BY FAX/EMAIL.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT PURCHASE ORDER.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



BID DATE: 7/07/16

PROJECT: 11-409704

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$990.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS: (UPON AVAILABILITY)

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$790.00

LIGHT TOWERS (PORTABLE): (UPON AVAILABILITY)

DAILY..... \$75.00	WEEKLY..... \$200.00	MONTHLY..... \$500.00	DELIVERY FEE..... \$100.00
--------------------	----------------------	-----------------------	----------------------------

ARROW BOARDS: (UPON AVAILABILITY)

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$75.00
PICK-UP (EACH).....	\$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$990.00
---	----------

ATTENUATOR TRUCK W/OUT DRIVER: (UPON AVAILABILITY)

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

RTC, inc.

TO: ESTIMATING

Stormwater & Erosion Control Professionals
 22431 Antonio Parkway # B 160-251
 Rancho Santa Margarita, CA 92688
 (714) 709-4911 p
 (877) 742-6546 f

Bid Date: 7 7 2016
Project: Caltrans 11-409704
County: San Diego
Scope: SWPPP/Erosion Control
Duration: 235 Work Days
Spec: Caltrans Std.
Plans: Caltrans

Bid Items: ITEM 12-13
 SWPPP QSD/P Scope

<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>TOTAL</u>
12 Job Site Management <i>(42 weeks: QSD to be WPC Manager and perform the weekly and rain-event inspections and reports. The QSD will review/approve each report and perform independent site inspections)</i>	EA	42	\$ 185.00	7,770.00
13 Prepare Water Pollution Control Program <i>(RL = 2. 3 hard copies and one electronic file)</i>	LS	1	\$ 485.00	485.00
			TOTAL	\$ 8,255.00

Job Site Management: Includes QSD/WPC Manager to perform weekly and rain-event (Pre-Rain, During-Rain and Post-Rain) and Quarterly non-stormwater visual inspections for 42 weeks. QSD will prepare Caltrans CEM inspection reports each week. NOAA weather monitoring and coordination with construction site Superintendent is included. SWPPP updating and amendments @ \$500/each. QSD will be the WPC Manager required by Caltrans. QSD to prepare REAPs 48 hours prior to Qualifying Rain Events. QSD to complete stormwater sampling and testing of pH and Turbidity and monitor rain gauges. QSD to prepare result reports and upload into SMARTS for the GC. One (1) stormwater Annual Report is included.

Training: Includes one training session for GC and Subs. QSD will provide a training packet for the GC to use for on-going weekly training.

SWPPP: Prepare SWPPP or WPCP:
 The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)
 The SWPPP or WPCP will follow the Caltrans required template format
 Includes WPC Drawings and all CEM monitoring and inspection forms
 The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed

Bid Options:

Additional BMP Training for GC and Subcontractors: \$350.00 per session.

QSD or QSP Inspection or Consultation: \$125 per Hour for site inspection and roundtrip travel

Laminated Enlarged WPC Drawings: \$150.00/Sheet

Qualifications of RTC Staff Members:

- Certified/Qualified SWPPP Developer (QSD)
- Certified/Qualified SWPPP Practitioner (QSP)
- Certified Professional in Erosion and Sediment Control (CPESC)
- Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
- SWPPM/WPCP Prepared by Qualified SWPPP Developer (QSD)
- GL and E and O Insured \$2 million EA/AGG

Inclusions/Exclusions

- Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP
- Excludes permit fees of any type
- Full Payment due for SWPPP Upon CalTrans approval of the SWPPP

DIR #1000032860

SWPPP-WPCP-Water Pollution Control Managers-Inspections

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

7/2/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 11-409704:- Pave gore areas, construct concrete barrier, and place crash cushion.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600


Scope includes the following:

1. Preparation of WPCP
2. Three hard copies and one electronic copy

Scope does not include:

1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 100005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

7/7/2016

Project:

11-409704

Pave gore areas, construct concrete barrier, and place crash cushion.

11-SD-8,15,163-Var

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum


Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130200	Prepare Water Pollution Control Program Plan	LS	1x	\$650.00	=\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, July 1, 2016

ATTN: Estimator

RE: Contract : **Caltrans – 11-409704**

Pave gore areas, construct concrete barrier, and place crash cushion.

Bid Date: **July 7, 2016**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00
13	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink that reads 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



Prop #: 16-075
July 7, 2016

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
Contract: **11-409704**
Location: **Rte 8, 15, 163**
Bid Date: **7/7/2016**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
13	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	QSP services (based on 110 working days for contract work, Does not include plant establishment period necessary to achieve 70% plant coverage)	23	EA	\$275.00	\$6,325.00
-	Rain Event Inspections or Additional Site Visits		EA	\$275.00	

WPCP inclusions:

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the WPCP.
- Informal overview of site specific WPCP and Caltrans requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- WPCM/QSP services are required until final stabilization is achieved.
- Submittal of Annual Certification at end of construction

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319



CONSTRUCTION, Inc.

General Engineering and Electrical Contractor

2885 Scott St. Vista, CA 92081 Ph.760 727-9808 Fax 760 727-9806

IBEW Local 569

DIR # 1000000923

CA LIC. A-B-C10- HAZ -765590

7/7/2016

Attn: Estimating Department

11-409704 - Pave Gore Areas & Construct Concrete Barrier

We are pleased to provide pricing to you for the above referenced project.

Bid Item	Description	Qty	Unit	Extension
69	Modify Traffic Monitoring Stations	1	\$165,000.00	\$ 165,000.00
70	Modify Ramp Metering System	1	\$5,650.00	\$ 5,650.00
71	Modify Lighting	1	\$4,950.00	\$ 4,950.00
	TOTAL			\$175,600.00

Addendums: None

Clarifications:

- 1 HMS will need the General Contractor to provide ten (10) shifts of traffic control to include ramp closures and/or single lane / Mainline closures.
- 2 Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. HMS will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space and traffic control.
- 3 This proposal is based on all work being performed during the day or night
- 4 Demo provided as Safe-Off only.
- 5 HMS will provide input in the prime contractor's schedule. No dedicated scheduler is included for this project.
- 6 Any change in sequence or duration will be mutually agreed by HMS and prime contractor prior to acceptance.
- 7 HMS will be compensated by the general contractor for all additional premium time cost due to schedule acceleration.

Exclusions:

- 1 Cost of bond. Please contact estimator for applicable bond percentage if required.
- 2 Construction permits, inspection fees and encroachment permits.
- 3 Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.
- 4 Utility Company fees & support of existing utilities.

- 5 Traffic Control
- 6 Temporary power.
- 7 Concrete housekeeping, sidewalk, ped ramps, curbs and bollards.
- 8 Surveying, layout, painting, Asphalt patching, and landscaping.
- 9 Signing and striping
- 10 Traffic control plans and "K" rail installation
- 11 Removal of spoils and hazardous materials, waste handling or removal, clearing and grubbing.

- 12 Dewatering and water diversion.
- 13 Cathodic protection.
- 14 Weekend or shift work


Should you have any questions, please contact us at your convenience.

Sincerely,

Robert Jones

Robert Jones
Sr. Estimator
HMS Construction Inc.
PH (760) 727-9808 ext. 235

By use of this HMS proposal, the Contractor agrees to the following: The proposal shall be affixed to the subcontract in its entirety and is required to become exhibit "A" of the sub contract should HMS be utilized as your Sub-Contractor. This quote is good for 30 days.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 7/06/16
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Pave Gore Areas, Construct Concrete Barrier, and Place Crash Cushion (Contract No. 11-409704) At Various Locations, In San Diego Co., CA	
BID DATE : 7/07/16 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
18	TREATED WOOD WASTE (PARTIAL)	LB	8,950	\$ 0.40	\$ 3,580.00
19	REMOVE GUARDRAIL	LF	450	\$ 10.50	\$ 4,725.00
60	ALTERNATIVE CRASH CUSHION	EA	2	\$ 37,750.00	\$ 75,500.00
TOTAL BID AMOUNT:					\$ 83,805.00

- * ITEM # 60 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE SLAB, BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



Alcorn Fence Company dba
ATLAS FENCE COMPANY

788 Energy Way - Chula Vista, CA 91911-6109
 Phone 619-397-6500 FAX 619-397-6506
 DIR 1 00000 1986 exp 04/01/17

CONTRACTORS LICENSE - #176374
 exp 10/31/2017

PROJECT: 11-409704
 CONTACT: Nick Dobson
 Date: July 7, 2016

CONTRACTOR: Prime
 ATTENTION: Estimator
 Ph

Plans: Yes No
 Installed: Yes No
 Tax included: Yes No
 Union: Yes No

Bondable: Yes No
 Rate: .75 of 1% (24 Month Term)
 DBE/WBE: Yes No
 Addendum: _____

Atlas Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

ITEM	DESCRIPTION	QUANTITY	U/M	UNIT PRICE	AMOUNT
18P	Treated wood Waste (partial guard rail posts & blocks only)	6,246	LF	\$0.20	\$1,249.20
19	Remove Guardrail	450	LF	\$14.00	\$6,300.00
60	Alternative Crash Cushion (pad by others)	2	EA	\$31,250.00	\$62,500.00

Notes: 2 traffic control shifts needed for MBGR removal and 2 shifts needed for Alt crash cushion install.

Exclusions: SWPPP Implementation and maintenance
 Traffic control
 Concrete anchor pad Location of existing utilities
 Engineering
 Permits, Fees
 Grounding
 Maintenance

Atlas shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Atlas shall not be responsible for damage to underground facilities not property and accurately shown on contract plans, as-builts, and/or identified by forces other than Atlas.

This proposal, when signed by the purchaser and accepted by Atlas Fence Company becomes a contract and is not subject to cancellation. Terms: Net 30 days. If payment is not made as herein provided, purchaser agrees to pay all costs of collection, including reasonable attorney's fees and legal interest from due date until paid.

Accepted: _____ Date: _____
 Signed _____
 Print Name _____ Title _____

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 824-0729
Fax: (562) 864-2529
State Lic. 1315
DIR# 1000005330

PROJECT: Caltrans 11-409704

TO: Prime Bidder

CONTACT: Joey Carso jcarso@crownfence.com

ATTENTION: ESTIMATOR

DATE: 7/7/2016

FAX:

Plans & Specs: Yes

Bondable: Yes

Installed: Yes

Rate: 0.86%

Tax included: Yes

DBE/WBE: NO

Wage: Union Prevailing

Addendum: None

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
18	Treated Wood Waste	10600 lbs	\$ 0.35	\$ 3,710.00
19	Remove Guardrail	450 LF	\$ 17.00	\$ 7,650.00
60	Alternative Crash Cushion	2 EA	\$ 37,184.00	\$ 74,368.00
TOTAL				\$ 85,728.00

CLARIFICATIONS:

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Concrete Pad/Back up Block for crash cushions to be installed correctly by others. Crown Fence to install both crash cushions on the same night
-
-
-

EXCLUSIONS:

- | | | |
|---|-------------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan | • Masonary Walls / Cross Fences | • Gate Closures / Knox Box |
| • Engineering / Structural Calculations | • Dust Control | • Panic Hardware / Specialty Locks |
| • Electronic Shop / As Built Drawings | • Grading / Clearing & Grubbing | • Inspection / Testing Fees |
| • Staking / Surveying / Pot-holing | • Fence / Gate Grounding | • Asbestos Training / Costs |
| • Location of Underground Utilities | • Core Drilling / Saw Cutting | |
| • Permits / Licenses & Fees | • Concrete other than post footings | • Bond Premium |
| • Traffic Control / Lane Closures | • Patching / Restoration | • Builder's Risk Insurance |
| • Security / Flagsman | • Removal of Spoils | • Certified Welding |
| | • Maintenance | • Welding Inspection / Procedure |

Crown will not be responsible for damage to underground facilities not properly and accurately located by those forces other than Crown's. For projects where some or all of the work is located within a site not serviced by Underground Service Alert, forces other than Crown's shall properly lay out, locate, and mark said facilities by any and all means available, and Crown assumes no responsibility therefore.

PERRY ELECTRIC

QUOTE

CALTRANS 11-409704

DIR#1000012332

Attn:

Page 1 of 1

Date: 7/7/2016

Item No.	Description	Qty	Unit	Unit Price	Ext
69	MODIFY TRAFFIC MONITORING STATION	1	LS	\$ 108,000.00	\$ 108,000.00
70	MODIFY RAMP METERING SYSTEM	1	LS	\$ 8,500.00	\$ 8,500.00
71	MODIFY LIGHTING	1	LS	\$ 6,500.00	\$ 6,500.00

Total Amount

\$ 123,000.00

EXCLUSIONS

- *Construction permits, inspection fees, encroachment permits, and survey
- * Bond
- *Traffic Control, lane closures, ramp closures
- *Utility Company fees and support of existing utilities.
- * A.C or Concrete Repair
- *Repair of existing landscape or other improvements
- * Permits or traffic control plans
- *Rock excavation or blasting
- *Caltrans inspection fees
- *Compliance with other trade agreements

NOTES

- *Bid Items may not be broken up without prior written approval
- * Equipment lead time is 10-12 weeks after approval
- *We Are Union Contractor Signatory to IBEW 569 and Operators Local 12
- *Caltrans SBE # 19228

Todd Perry
President

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
 CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
 DIR Registration No. 1000003794 • Expiration Date: 06/30/2017
 Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 7/7/2016
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-409704, Route 8, 15, 163
 Bid Date: 07/07/2016 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
69	Modify Traffic Monitoring Station	1	LS	102,500.00	102,500.00
70	Modify Ramp Metering System	1	LS	6,400.00	6,400.00
71	Modify Lighting	1	LS	3,200.00	3,200.00
TOTAL BID AMOUNT:					\$ 112,100.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million
- 3- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 12 nights)
- 4- Concrete & asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

Bradley Tanks, Inc
 402 Hartz Avenue, Bldg C, Danville, CA 94526
 3272 Grey Hawk Ct, Carlsbad, CA 92010
 925-229-2900-phone
 WBE/MBE



Proposal

July 01, 2016

Hazard Construction Company
 6465 Marindustry Drive
 San Diego, CA 92121

Project: 11-409704
 In San Diego County At Various Locations

Description of Equipment/Service	Rate												
<i>Bradley Tanks Inc. (BTI) to provide transportation & disposal of Z-2 ADL soil to Class I landfill in California. Bid item #28 is for approximately 92 cu. yds of ADL contaminated soil. A full ADL lead report will be required to profile soil into Class I landfill. Signature of the landfill profile sheet is required by Caltrans and will be submitted with ADL Lead report for approval. Approval by the landfill can take 5-7 days. Additional analytical data may be required per landfill permits. Costs for any additional sampling and data are NOT included. *Assumes soil qualifies for BOE exemption. Exemption letter to be provided by Caltrans. If no letter is provided, BOE taxes will be incurred.</i>	<table border="0"> <tr> <td><i>Bid</i></td> <td><i>Item</i></td> <td><i>#28</i></td> </tr> <tr> <td><i>\$125.35</i></td> <td><i>per ton for</i></td> <td><i>T&D in California at a</i></td> </tr> <tr> <td></td> <td><i>Class I Landfill</i></td> <td></td> </tr> <tr> <td colspan="3"><i>*BOE Taxes if NOT EXEMPT \$5.75 per ton</i></td> </tr> </table>	<i>Bid</i>	<i>Item</i>	<i>#28</i>	<i>\$125.35</i>	<i>per ton for</i>	<i>T&D in California at a</i>		<i>Class I Landfill</i>		<i>*BOE Taxes if NOT EXEMPT \$5.75 per ton</i>		
<i>Bid</i>	<i>Item</i>	<i>#28</i>											
<i>\$125.35</i>	<i>per ton for</i>	<i>T&D in California at a</i>											
	<i>Class I Landfill</i>												
<i>*BOE Taxes if NOT EXEMPT \$5.75 per ton</i>													

Pricing assumptions:

- Rates do not include payment and performance bonds, prevailing wages or certified payroll. No retention on transportation and disposal line items will apply.
- Certified payroll is an additional fee of \$400.00 per payroll report.
- This quote MUST be signed and returned prior to hauling soil.
- Rate includes waste profiling and scheduling with landfill and pre-printed manifests.
- Assumes the waste meets landfill permit requirements. Analytical to be provided by others.
- Loads must have less than 5% of debris or vegetation per load to be used as alternative daily cover.
- Soil must be greater than 50% solids and meet paint filter test.
- Soil must contain less than 50ppm TPH as gasoline and/or VOCs.
- Trucking demurrage due to on-site equipment failure or on-site access issues applies 30 minutes after the scheduled dispatch time or 30 minutes after the wait begins. Also, if BTI is only providing transportation service, trucking demurrage will apply for standby time incurred at the landfills/discharge location. Demurrage is \$95.00 per hour.
- Certified landfill scales will be used for final weights and billing.
- Fees included in rates: Profile Fee, Environmental Fee, Fuel Recovery Fee, 2016 BOE remediation land disposal fee, County Fees, Road Mitigation Fee (Forward only), AB939 Compliance Fee, as known of at the date of this proposal. Bridge tolls, if incurred, are an additional pass through fee.
- Only the taxes and fees stated in this proposal are included. Any additional fees or taxes assessed on generators or transporters of waste will be billed to customer when billed or charged to BTI.
- Others are responsible for the maintenance and upkeep of the haul roads and access roads, which includes but is not limited to dust control, surrounding street cleanliness, grading and purchase of rock if necessary. Proposal does not include tarp racks, truck decon or traffic control personnel or signage.
- Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs.
- Once the project paperwork and waste approval are confirmed complete, BTI requires a minimum advance notice of 5 days for scheduling trucks at the site.

- Others are responsible for all truck loading.
- Assumes consecutive days of off haul during daytime hours
- Assumes onsite hours of operation are between 7:00 am-4:00 pm
- 23 tons per load minimum on all loads for transportation & disposal.
- No loads will be billed at \$1,200.00 per load.
- Rates do not include RCRA hazardous treatment waste. Rates do not cover TSCA regulated-PCB contaminated waste
- Hazardous loads must be off-site by 10:30 so that trucks are able to dump same day.
- Transportation based on current diesel rate of \$2.80 per gallon.
- Project Manager/Truck Boss for each day of off-haul: Upon request, BTI will have a 40hr Hazwoper trained Project Manager on-site to manage on-site trucks, including equipment inspections, driving rules and approved truck routes and manifest loads. Rate includes pickup truck and wages for the day. Daily rate of \$540.00 per day and subsistence, if needed, of \$125.00 per day.
- Quote is good for 30 days.

Client Signature: _____ PO: _____

Thank you for the opportunity.

For further details or questions, please contact Scott Fletcher

Phone 949-233-2789 Fax 949-419-1203 E-mail: sfletcher@btienvironmental.com

eWaste Disposal, Inc Proposal

*NOT DBE
DUBE # 46015*

Job Number: Number 11-409704

Proposal Number: 062013

The Scope of Work and breakdown of the Cost associated with this proposal as follows:

Description	Quantity	Size	Price	Extension
Transportation & Disposal of Class I Non RCRA Soils from San Diego CA to Buttonwillow, CA 22 Ton Minimum Per Load Charge	Approx 140 Tons	minimum 22 Ton	\$4,947 per load	\$0
BOE Tax (If Applicable)			5.72/Ton	TBD
Transportation and disposal of 6 tons of TWW from San Diego to Badlands Landfill	6/tons	One 40 yard bin , load and go	\$2,700	0

*F 224.06
5.72
\$230.587*

Z2 non RCRA Class I facility, density conversion @ 1.35:1

Fuel Surcharge: Included

Standby Rate: \$90.00 Per Hour

No Load Charge: \$400.00 Each

Additional services requested that are not listed will be billed accordingly to our standard schedule of rates.

Health and safety plan will be responsibility of Prime Contractor.

Price does not include us supplying loader, Excavation and loading responsibility of the client.

All items must be shipped in DOT approved shipping containers. Applicable taxes or similar assessments are not included in the Prices and will be billed separately on Customer's invoices. In addition to any other terms herein, this proposal letter is subject to the following Terms and Conditions and must be executed by the Customer prior to EWD beginning any work.

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #100005561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 11-409704

Date: July 5, 2016

Item	Description	Prices are good from 7/1/16-6/30/17	
			Amount
Option 1	One lane, one direction, two-man crew one mile only		\$ 1736.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew		\$ 768.28
Option 4	For each additional lane add		\$ 118.77
Option 5	For each additional mile add		\$ 118.77
Option 6	On ramp closure w/lane closure 1-3 ramps add		\$ 118.77
Option 9	City street lane closure/detour		\$ 1736.57
Option 10	Ramp closure, 1- 4 ramps		\$ 1736.57
Option 11	Shoulder closures		\$ 1736.57
Option V	Attenuator truck w/driver 8-hour shift. Plus \$.65 a mile		\$ 1362.16
Option 1(a)	Two-man crew flagging for 8-hour shift		\$ 1736.57
Option 1(b)	Half day price lane two-man crew under 4 hours.		\$ 1306.32

We need one hour set up time and one hour pick up time. Please provide 10 working days notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.


Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date



-NOR INNOVATIONS INC.
DVBE/SBE CERTIFIED CO. LIC. #931953
 DBA: E-nor Traffic Control

16213 Illinois Ave. Paramount, CA 90723
 (310)513-6209 Ph 310-513-6299 Fax

DVBE/SBE# 37084
 UDBE/DBE/MBE/SBE#37718
 Public Works DIR#1000007079

Date: 07/05/16 To: Bidding Estimator

PROJECT NUMBER: 11-0409704 (CALTRANS)

Bid Date: 07/07/16 BID TIME: 2:15PM

ITEM	DESCRIPTION	COST
TRAFFIC CONTROL SYSTEM: T10 FREEWAYS AND EXPRESSWAYS		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
2	MEN/TRUCK 2 LANES, 1 DIRECTION 8HR SHIFT	\$1,495
2	MEN/TRUCK 3 LANES, 1 DIRECTION 8HR SHIFT	\$1,645
	ADDITIONAL LANES AFTER 3 LANES ADD	\$ 75
DOES NOT INCLUDE CMS UNITS		
TRAFFIC CONTROL SYSTEM: T10A LANE CLOSURE AT EXIT RAMP & ENTRANCE RAMP		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER	\$ 75
DOES NOT INCLUDE CMS UNITS.		
TRAFFIC CONTROL SYSTEM: T10A COMPLETE CLOSURE		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
2	MEN/TRUCK 2 LANES, 1 DIRECTION 8HR SHIFT	\$1,495
2	MEN/TRUCK 3 LANES, 1 DIRECTION 8HR SHIFT	\$1,645
	ADDITIONAL LANES ADD	\$ 50
	10-30 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS ADD	\$ 30
	30-60 FREEWAY PORTABLE ROLL UP FREEWAY DETOURS ADD	\$ 60
DOES NOT INCLUDE CMS UNIT.		
TRAFFIC CONTROL SYSTEM: T11 LANE CONVENTIONAL HIGHWAYS		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,420
	ADDITIONAL LANES AFTER	\$ 75
DOES NOT INCLUDE CMS UNIT.		
TRAFFIC CONTROL SYSTEM: T13 REVERSIBLE CONTROL		
2	MEN/TRUCK 1 LANE, 1 DIRECTION 8HR SHIFT	\$1,450
1	MAN/PILOT CAR/TRUCK 8HR SHIFT	\$ 800
INCLUDES RUMBLE STRIPS.		
DOES NOT INCLUDE CMS.		
ATTENUATOR TRUCK	1 MAN 8HR SHIFT	\$ 850
ATTENUATOR TRUCK	DAILY \$200EA, WEEKLY \$1,100, MONTHLY \$3,500EA	
MILEAGE CHARGE	.45 CENTS PER MILE.	
RENTAL ITEMS: CMS UNITS	DAILY \$200EA, WEEKLY \$400EA, MONTHLY \$1,000EA	
RENTAL ITEMS: ARROWBOARD	DAILY \$ 40EA, WEEKLY \$200EA, MONTHLY \$ 400EA	

NOTE: LABOR WILL BE INVOICED FOR 1 MAN DRIVING TRAFFIC TRUCK PORTAL TO PORTAL.

NOTE: ALL WORK OUT SIDE LA, ORANGE COUNTY, PER DEIM WILL BE BILLED AT \$100 PER DAY, PER MAN. 4 HR MINIMUM WILL APPLY FOR TRAVEL. AT PW RATE.

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

- A. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
- B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR \$108
DT PER MAN, PER HOUR \$125
- C. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
- D. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
- E. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
- F. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS REQUIRED FROM CITIES INVOLVED.
- G. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
- H. ADDITIONAL 3 1/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
- I. IF SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
- K. EXCLUDES SPECIAL INSURANCE REQUIREMENTS. (I.E. INCREASED GENERAL LIABILITY FOR RAILROAD INSURANCE)
- L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
- M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS OR, NOT MARKED OUT BY OTHER AGENCIES. (I.E. CALTRANS)
- N. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.
- O. CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.
- P. E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE PROJECT.
- Q. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.
- R. E-NOR INNOVATION CHARGES PORTAL TO PORTAL.
- S. E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFACTURED ITEMS
- T. K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

Should you have any questions, please contact me at (310) 513-6209. We look forward to working with you.

Sincerely,

Rene Ocampo



DIR PW REG#1000001109
EXP. 6/30/2017

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 07/07/16

CONTRACT INFO

11-409704
11-SD-8,15,163-VAR

PROPOSAL: 107551

ESTIMATOR
Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-409704
11-SD-8,15,163-VAR

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

ITEMS #2 & 10 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEM #6 IS FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #18, 23, 26, & 52 THRU 56 MUST GO TOGETHER.
ITEMS #54 THRU 56 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002	CONSTRUCTION AREA SIGNS	100 LS	685.200/LS	68,520.00
-----	--------------------------------	--------	------------	-----------

INCLUSIONS:

(2) TYPE II FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY.

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,450.00/8 HRS.
Connector/Ramp closure with Detour during lane closure	*\$100.00/EACH
Additional Lanes, Ramps, and/or Miles	*\$50.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$625.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$900.00/8 HRS.
FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips	*\$1,700.00/8 HRS.
FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources	*\$1,750.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

- * Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

11-409704

Proposal/Quote

Page 2

11-SD-8,15,163-VAR

107551

06/30/16

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	NO RETENTION HELD FOR TRAFFIC CONTROL.			
006	TRAFFIC PLASTIC DRUM	38 EA	40.000/EA	1,520.00
008	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS:			
	DAILY RENTAL RATE		\$150.00/DAY	
	WEEKLY RENTAL RATE		\$400.00/1 WEEK	
	4 WEEK RENTAL RATE		\$1,000.00/4 WEEKS	
	\$75.00 delivery & \$75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control.			
	DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
010	TEMPORARY CRASH CUSHION MODULE	150 EA	180.000/EA	27,000.00
011	ALTERNATIVE TEMPORARY CRASH CUSHION ABSORB-350			
	SPECIFICATIONS:			
	ABSORB-350/TL-3/9 ELEMENT			
	DAILY RENTAL RATE		\$85.00/DAY	
	WEEKLY RENTAL RATE		\$320.00/1 WEEK	
	4 WEEK RENTAL RATE		\$800.00/4 WEEKS	
	ABSORB-350/TL-2/5 ELEMENT			
	DAILY RENTAL RATE		\$70.00/DAY	
	WEEKLY RENTAL RATE		\$240.00/1 WEEK	
	4 WEEK RENTAL RATE		\$600.00/4 WEEKS	
	\$75.00 delivery and \$75.00 pick up each from yard (no installation)			
	Delivery / removal with installation (EMPTY) - \$300.00 each; (FULL) - \$500.00 each; Relocation - \$500.00 each			
018	TREATED WOOD WASTE (PARTIAL)	1462 LB	1.000/LB	1,462.00
	SPECIFICATIONS:			
	TREATED WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER ITEMS TO BE HANDLED BY OTHERS.			
023	REMOVE ROADSIDE SIGN	12 EA	75.000/EA	900.00
026	RELOCATE ROADSIDE SIGN	1 EA	450.000/EA	450.00
052	ROADSIDE SIGN - ONE POST	12 EA	275.000/EA	3,300.00
053	SIGN SUPPORT SYSTEM	12 EA	4150.000/EA	49,800.00
054	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	39 SF	6.250/SF	243.75
055	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	140 SF	6.750/SF	945.00

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



Estimate

Date	Estimate #
7/7/2016	2004861

Name / Address
11-409704 CAL TRANS PROJECT BID DATE 7-7-2016

Project

Item	Description	Qty	Rate	Item #	Total
EQUIPMENT SALES					
MESSAGE BO...	MESSAGE BOARD NEW (WANCO)	8	15,000.00	8	120,000.00T
ARROW BOA...	ARROW BOARD SOLAR PWRD (WANCO)	1	4,500.00		4,500.00T
EQUIPMENT RENTALS					
Message Board...	Message Board Equipment Rental (MONTHLY)	1	1,200.00	8	1,200.00
ARROW BOA...	ARROW BOARD SOLAR PWRD (MONTHLY)	1	500.00		500.00
KRAIL	KRAIL 20FT JOINTS (NEW)	4,660	26.1975	9	122,080.35T
DELIVERY C...	DELIVERY CHARGE (120LF PER LOAD)	39	700.00		27,300.00T

GABE CALLISON 559-252-0354

Subtotal

Sales Tax (8.0%)

Total

Sam's Equipment & Supplies
 Gabe Callison
 559-252-0354 Office
 559-283-7552 Cell
 gabe.samsequipment@gmail.com

Signature



Exhibit C

Proof of Advertising



One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, we will process your request and distribute to the applicable trades you're looking for. If interested, they will contact you directly. To satisfy your request, please submit this listing two (2) weeks prior to due date if possible.

Submit A Listing

3 - Submission Received

Your listing has been submitted.

[Return to directory.](#)



e-mail updates

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors




A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189

Website Design By:





One on One Counseling

Contract Opportunities

Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids



e-mail updates

[← Back to Directory](#)

Pave Gore Areas

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Caltrans

Name of Prime Contractor: Hazard Construction Company

Opportunity Description: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Bid Due Date:

07/07/2016

Time Bid is Due: 2:00 PM

Contact Name: Jeff Richardson

Contact Address: 6465 Marindustry Dr., San Diego, CA 92121

Contact Phone Number: 858-587-3600 x127

Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



Contact Fax: 858-453-6034

Contact Email: jrichardson@hazardcon.com

Website Address: <http://www.hazardconstruction.com>

A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2015
619.285.7020 | sdcoc@ptac-sandiego.org

Website Design By:



[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-409704. 3 results found.

Contractor: Palm Engineering **Contact:** Ross Shahbazi
Address: 7330 Opportunity Rd., Suite J San Diego, CA 92111
Phone: 619-291-1495 **Fax:** 619-291-0482 **Email:** richard@palmengineeringco.com
Services needed: Seeking DBE subs and suppliers for Traffic Control, Striping, Landscaping, Asphalt and Irrigation Supplies
Requirements:
Date posted: 05/31/2016

Contractor: PAL General Engineering Inc **Contact:** Estimating Department
Address: 5374 Eastgate Mall San Diego, CA 92121
Phone: 8586387100 **Fax:** 8586387102 **Email:** estimating@palsd.com
Services needed:
Requirements:
Date posted: 06/01/2016

Contractor: Hazard Construction **Contact:** Jason Mordhorst
Address: 6465 Marindustry Place San Diego, CA 92121
Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** jmordhorst@hazardcon.com
Services needed: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply
Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>
Date posted: 06/10/2016

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply for Pave Gore Areas in San Diego,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website:
<https://buynet.sdcounty.ca.gov>

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number:
<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jason Mordhorst
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:jmordhorst@hazardcon.com

Bid Due on:06/07/2016 at 02:00 PM
Solicitation Number: CT 11-409704

Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jun 10 23:07:22 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply for Pave Gore Areas in San Diego,CA

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or visit the agency's website:
<https://buynet.sdcounty.ca.gov>

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number:
<https://efiling.dir.ca.gov/PWCR/Search.action>

Contact: Jason Mordhorst
6465 Marindustry Drive
San Diego,CA,92121
Phone:(858) 587-3600
Fax:(858) 453-6034
Email:jmordhorst@hazardcon.com

Bid Due on:06/07/2016 at 02:00 PM
Solicitation Number: CT 11-409704

Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jun 10 23:07:22 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 0004
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 06/10 15:04
TX/RX TIME 00' 49
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 10, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
- to: ASIAN BUSINESS ASSOC. SAN DIEGO Attn: May Fax: (858) 277-2622

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 0002
DESTINATION ADDRESS 18886993875
SUBADDRESS
DESTINATION ID
ST. TIME 06/10 15:01
TX/RX TIME 01' 04
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 10, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
- to: ASIAN BUSINESS ASSOC. SAN DIEGO Attn: May Fax: (858) 277-2622

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 0001
DESTINATION ADDRESS 18006422437
SUBADDRESS
DESTINATION ID
ST. TIME 06/10 15:01
TX/RX TIME 00' 54
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 10, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
- to: ASIAN BUSINESS ASSOC. SAN DIEGO Attn: May Fax: (858) 277-2622

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4999
DESTINATION ADDRESS 13122757197
SUBADDRESS
DESTINATION ID
ST. TIME 06/10 15:00
TX/RX TIME 01' 02
PGS. 2
RESULT OK



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 10, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
- to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
- to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
- to: BID CLERK Attn: Diane Fax: (312) 275-7197
- to: ASIAN BUSINESS ASSOC. SAN DIEGO Attn: May Fax: (858) 277-2622

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016 BID TIME: 2:00PM

CONTACT: Jeff Richardson jrichardson@hazardcon.com

NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

June 10, 2016

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL CHERIE at (858) 587-3600 EXT 149

- to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
to: THE GREEN SHEET (F.W. Dodge) Attn: Joy Fax (888) 699-3875
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
to: BID CLERK Attn: Diane Fax: (312) 275-7197
to: ASIAN BUSINESS ASSOC. SAN DIEGO Attn: May Fax: (858) 277-2622

ADVERTISING DATES: ASAP Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E
PROJECT: Pave Gore Areas
LOCATION: On Route 8, 15, 163
BID DATE: 07/07/2016 BID TIME: 2:00PM
CONTACT: Jeff Richardson jrichardson@hazardcon.com
NOTES: A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/adv_priorweek.php

*** THIS IS A PREVAILING WAGE PROJECT ***

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

*** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 4997
DESTINATION ADDRESS 8748569
SUBADDRESS
DESTINATION ID
ST. TIME 06/10 15:02
TX/RX TIME 01' 00
PGS. 2
RESULT OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Routes 8, 15, 163 - Pave Gore Areas
Project #: 11-409704 Bid Date: 07/07/16 Bid Time: 2PM
Project Location: San Diego, CA
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

- DBE UDBE WBE HUBZone SDBE SMBE SLBE
- DVRF MRF SRF 8A Certified SDVOSB FIFR VOSB

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company
Contact Person: Jeff Richardson send proof to Cherie at cchristensen@hazardcon.com
Address: PO Box 229000
City: San Diego State: CA Zip: 92192
Phone: 858-587-3600 Fax: 858-453-6034
Email: jrichardson@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Routes 8, 15, 163 - Pave Gore Areas
Project #: 11-409704 Bid Date: 07/07/16 Bid Time: 2PM
Project Location: San Diego, CA
Project Owner: Caltrans Phone #: _____
Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

- | | | | | | | |
|---|-------------------------------|------------------------------|---------------------------------------|---------------------------------|-------------------------------|-------------------------------|
| <input checked="" type="checkbox"/> DBE | <input type="checkbox"/> UDBE | <input type="checkbox"/> WBE | <input type="checkbox"/> HUBZone | <input type="checkbox"/> SDBE | <input type="checkbox"/> SMBE | <input type="checkbox"/> SLBE |
| <input type="checkbox"/> DVBE | <input type="checkbox"/> MBE | <input type="checkbox"/> SBE | <input type="checkbox"/> 8A Certified | <input type="checkbox"/> SDVOSB | <input type="checkbox"/> ELBE | <input type="checkbox"/> VOSB |

Select Ad Size: 3.5" x 3.5" (\$50) **Includes 2 consecutive weeks of publishing*

3.5" x 5" (\$100) **Includes 2 consecutive weeks of publishing*

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 06/13/16 2. 06/20/16 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 13,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 13th day of June, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

June 13th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans **Location:** San Diego, CA
Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company
Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at: <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **ALL contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://filling.dir.ca.gov/PWCRSearch.action>

AGC's GOOD FAITH ADVERTISING REPORT



Requesting bids – **ALL TRADES** Especially from Certified SBE/ Hubzone/ WOSB/ SDB/ VOSB/ SDVOSB subcontractors, suppliers and vendors.

Project: 4th ID CAB Attack BN Maintenance Hangar

Owner: US Army Corps of Engineers Omaha District

Location: Fort Carson, CO

BID DATE: July 21, 2016

Straub Construction, Inc.

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website www.straubinc.com

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans **Location:** San Diego, CA
Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReqs.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCRSearch.action>

HMS Construction, Inc.

Requesting Sub-bids from Certified

**DBE | DVBE | UBE | MBE | WBE | SBE | HUBZONE
| 8A Certified | SDBE | SDVOSB | SMBE | ELBE |
SLBE | VOSB**

For: *Electrical Material Provider, Asphalt Paving, Concrete Construction, Traffic Control*

Project: Traffic Signal Upgrade & Street Lighting Installations @ Various Locations

Project # K-16-1473-DBB-3

Owner: City of San Diego; **Location:** San Diego, CA

BID DATE: June 21, 2016 @ 2:00 PM

Plans and specs are available at our office at
2885 Scott Street, Vista, CA 92081

Phone: (760) 727-9808 x235 / Fax: (760) 727-9806

Email: Robert@hmsconco.com

HMS Construction, Inc. can provide assistance in obtaining necessary equipment, technical assistance or information related to the plans, supplies/materials, lines of credit, bonds, and/or insurance

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Pavement Striping & Marking, Modify Ramp Metering System, Trucking, Ready-Mix Concrete Supply

Project: El Camino Real Overcrossing

Owner: Caltrans **Location:** San Diego
Project: 11-409804

BID DATE: June 29, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReqs.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCRSearch.action>



REQUEST FOR PROPOSALS

Project: Interstate 5 North Coast Corridor Project (CM/GC) – GMP 1 – Early Work Package

Owner: California Department of Transportation (CALTRANS)

Bids Due: **Wednesday, June 15, 2016 at 2:00 P.M.**

Flatiron-Skanska-Stacy and Witbeck, a Joint Venture ("FSSW") requests proposals from **Certified DBE Firms, Subcontractors and Suppliers** for the following scopes of work for the Interstate 5 North Coast Corridor – GMP 1 – Early Work Package:

Bidding documents are available for download, at no cost, through our procurement system, Procure. To receive access to the documents, please send an email request to info@5northcoast.com. Bidders will be provided detailed bid information including Instructions to Bidder, Bid Forms and available Bid Package information. Documents can also be viewed at our office in San Marcos, CA. Please contact us at (760) 916-9151 to make an appointment to view the documents.

The GMP 1 – Early Work Package Request for Proposals is subject to Title 49, Part 26 of the Code of Federal Regulations entitled "Participation by Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs." DBEs, as defined in Title 49 CFR, Part 26 are encouraged to participate in the performance of agreements financed in whole or in part with Federal funds.

GMP 1 – Early Work Package is subject to a DBE goal. In addition to participation from certified DBE firms, FSSW requests subcontractors to provide lower-tier DBE subcontractor and/or supplier participation. Bidders are required to indicate lower-tier DBE participation, at time of bid submittal, to be evaluated as part of their proposal.

FSSW analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

Quotes/proposals must be valid for 120 days.

Bonding Requirements: Notwithstanding any contrary language in a bid to Flatiron-Skanska-Stacy and Witbeck a Joint Venture ("FSSW") or any prior course of dealing between FSSW and a bidder, and unless waived in writing by FSSW, FSSW reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to FSSW in the amount of 100 percent of the bid to FSSW. FSSW will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Flatiron-Skanska-Stacy and Witbeck, a Joint Venture
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9151 / FAX (760) 471-4980
Email: info@5northcoast.com

Please visit our website at www.5northcoast.com to learn more about the project.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

June 20,

In the year of 2016

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.

Dated at: San Diego California, this 20th day of June, 2016.

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

June 20th
In the year of 2016

Requesting bids - **ALL TRADES** Especially From Certified
DBE subcontractors, suppliers and vendors

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans Location: San Diego, CA
Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company
Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/EWCR/Search.action>

AGC's GOOD FAITH ADVERTISING REPORT



Requesting bids – **ALL TRADES** Especially from Certified SBE/ Hubzone/ WOSB/ SDB/ VOSB/ SDVOSB subcontractors, suppliers and vendors.

Project: 4th ID CAB Attack BN Maintenance Hangar

Owner: US Army Corps of Engineers Omaha District

Location: Fort Carson, CO

BID DATE: July 21, 2016

Straub Construction, Inc.

202 W. College Street, Suite 201

Fallbrook, CA 92028

760-414-9000

760-414-9100 fax

plans@straubinc.com

For more information on doing business with SCI and to view upcoming bids, please visit our website www.straubinc.com

Requesting bids - **ALL TRADES** Especially From Certified **DBE subcontractors, suppliers and vendors**

SUBTRADES: Prepare Lead Compliance Plan, Const. Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

Project: Rte 8, 15, 163 - Pave Gore Areas

Owner: Caltrans **Location:** San Diego, CA
Project 11-409704

BID DATE: July 7, 2016 at 2:00 PM

Hazard Construction Company

Contact: Jeff Richardson (jrichardson@hazardcon.com)
PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034

***** THIS IS A PREVAILING WAGE PROJECT *****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.


For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at: <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE.** No subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dlr.ca.gov/CHCR/Search.action>

Construction Rentals & Services

Restrooms ♦ Fencing ♦ Power ♦ Sanitation ♦ Storage



(760) 744-7191

www.DiamondProvides.com



Exhibit D

Agencies Contacted

BidInvites

From: BidInvites
Sent: Friday, June 10, 2016 3:22 PM
To: Asian Business Assoc., San Diego
Subject: Request for Assistance - Caltrans #11-409704

REQUEST FOR ASSISTANCE

DATE: June 10, 2016

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.

BidInvites

From: Microsoft Outlook
To: Asian Business Assoc., San Diego
Sent: Friday, June 10, 2016 3:22 PM
Subject: Relayed: Request for Assistance - Caltrans #11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Asian Business Assoc., San Diego

Subject: Request for Assistance - Caltrans #11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: BidInvites
Sent: Friday, June 10, 2016 3:07 PM
To: 'Asian Business Assoc., San Diego'; Black Contractors Assoc. Inc.; 'Central SD Black Chamber of Commerce'; 'Chicano Federation of San Diego County'; 'Disabled Businesspersons'; Indian Human Resource Center; 'NAACP San Diego'; 'National Assoc. of Women'; 'San Diego Urban League'; 'SD County Hispanic Chamber of Commerce'; Women Construction Owners
Subject: Request for Assistance - Caltrans 11-409704

REQUEST FOR ASSISTANCE

DATE: June 10, 2016

TO: Subcontractors and Suppliers

OWNER: State of California (Caltrans)

PROJECT #: 11-409704 Federal Aid ACNHP-X073(119)E

PROJECT: Pave Gore Areas

LOCATION: On Route 8, 15, 163

BID DATE: 07/07/2016

BID TIME: 2:00PM

CONTACT: Jeff Richardson

jrichardson@hazardcon.com

RE: Request for assistance in obtaining qualified and certified DBE Subcontractors and/or vendors

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

SUBTRADES: Prepare Lead Compliance Plan, Const Area Signs, Traffic Control, PCMS, Temp Crash Cushion Module, Prepare SWPPP, Temp Fence (Type ESA), Treated Wood Waste, Guardrail, Landscape & Irrigation, Roadside Signs, Aerially Deposited Lead (ADL), Place HMA Dike, Minor Concrete (Minor Structure), Minor Concrete (Exposed Aggregate), Chain Link Fence, Vegetation Control (Minor Concrete), Concrete Barrier (Type 60), Pavement Striping & Marking, Modify Ramp Metering System, Modify Lighting, Trucking, Ready-Mix Concrete Supply

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

BidInvites

From: Microsoft Outlook
To: Women Construction Owners
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Women Construction Owners

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: Black Contractors Assoc. Inc.
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Black Contractors Assoc. Inc.

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: SD County Hispanic Chamber of Commerce
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

SD County Hispanic Chamber of Commerce

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: National Assoc. of Women
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

National Assoc. of Women

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: Microsoft Outlook
To: NAACP San Diego
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

NAACP San Diego

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

BidInvites

From: info@wcoeusa.org
Sent: Friday, June 10, 2016 3:07 PM
To: BidInvites
Subject: [Auto-Reply] Request for Assistance - Caltrans 11-409704

This mailbox is checked daily. If you need immediate assistance, please contact Sharon Taylor at Sharon@wcoeusa.org or at 800-788-3548. Thanks!

BidInvites

From: Microsoft Outlook
To: Disabled Businesspersons
Sent: Friday, June 10, 2016 3:07 PM
Subject: Relayed: Request for Assistance - Caltrans 11-409704

Delivery to these recipients or distribution lists is complete, but delivery notification was not sent by the destination:

Disabled Businesspersons

Subject: Request for Assistance - Caltrans 11-409704

Sent by Microsoft Exchange Server 2007

[Home](#) → [Construction Contract Awards](#) → [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 11-409704

9 Opt-in records found.

11-409704	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
11-409704	<p>Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>

11-409704	<p>D&M Traffic Services Inc</p> <p>843 Reed St. Santa Clara, CA 95050</p> <p>Phone: 408-436-1127 Fax Number: 408-436-1675</p> <p>Disadvantaged status: SBE</p> <p>Services offered: D&M Traffic Services Inc, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes: Zoneguard Steel Barrier; A Caltrans approved temporary barrier for use in standard and minimum deflection applications. .Zoneguard is a MASH approved device that weighs only 66LBS per LF VS concrete k-rail at 396LBS per LF. Due to this reduction, 750LF fit on a single truck reducing trucking costs by up to 600%. Each standard piece is 50LF long (though shorter pieces and mitered sections are available upon request) and 1500LF can be set per hour. Smart Cushion Crash Attenuator: SCI100GM and SCI70GM are available in a variety of configurations. The SCI crash cushions are a MASH approved device available in configurations that protect unidirectional and bidirectional fixed objects up to 150 inches wide. Ruby Lake Bike Lane Material: is high friction surface treatment used for bus and bike lane demarcation. Made from 100%, post-consumer recycled glass, Ruby Lake boasts both the lowest lifecycle costs and also the highest skid resistance number than any other similar product. Other products and services include; Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing Northern and Southern California.</p>
11-409704	<p>AESCO</p> <p>17782 Georgetown Lane Huntington Beach, CA 92647</p> <p>Phone: 7143753830 Fax Number: 7143753831</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans</p>

	and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.
11-409704	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SBE</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
11-409704	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858.679.7292 Fax Number: 858.679.7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-409704	<p>MJ King Insurance Services</p> <p>33160 Sesame St. CoarseGold, CA 93614</p> <p>Phone: 559-692-2022 Fax Number: 877-629-6315</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: MJ King Ins. is a DVBE, SB, SDVOSB who can assist with Contractors General Liability, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Workers Compensation, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding, Water</p>

	truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the Central Valley outside of Fresno, serving all of California. Any insurance required by contract apply to DVBE participation.	
11-409704	Fryman Management Inc.	
	1226 Puerta Del Sol San Clemente, CA 92673	
	Phone: (949) 481-5211	Fax Number:
	Disadvantaged status: DVBE SBE	
	Services offered: Fryman Management provides comprehensive traffic solutions with proven safe and effective results. Our scope includes Traffic control implementation; Installation, management and removal of traffic devices; Krail; construction and street signage; Engineered traffic design and traffic control plans; Street lighting design; Bus stop reroutes; Permitting & regulatory assistance; Construction/project management.	
11-409704	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

Back To Query Form

Search Returned 39 Records

Tue Jun 14 09:17:35 PDT 2016

Query Criteria

District: 08 11 12
 Naics Category: 23 Construction
 Work Codes: C2000 HIGHWAY PLANTING C2065 IRRIGATION SYSTEM C5110 CONCRETE SURFACE FINISH C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8611 RAMP METERING SYSTEM
 Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2
Certification Type DBE
EMail KIM@acefencecompany.com
Contact Name AMERICA TANG
Area Code (626)
Phone Number 333-0727
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42320
Firm/DBA Name ASHOONA LANDSCAPE
Address Line1 1248 WEST SIXTH STREET
Address Line2
City SANTA ANA
State CA
Zip Code1 92703
Zip Code2
Mailing Address Line1 PO BOX 27383
Mailing Address Line2
Mailing City SANTA ANA
Mailing State CA
Mailing Zip Code1 92799
Mailing Zip Code2
Certification Type DBE
EMail Darrell@AShoonaLandscape.com
Contact Name DARRELL L. JOHNSTON
Area Code (714)
Phone Number 290-3339
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 852-3725
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 221310; 238990; 561730;

ACDBE NAICS

Work Codes C2000 HIGHWAY PLANTING; C2065 IRRIGATION SYSTEM; C5190 JOINT SEAL - WATER STOP; C8100 SYNTHETIC PRODUCTS INSTALLATION; C9867 LANDSCAPING CONTRACTOR;
Licenses C27 Landscaping Contractor; D12 Synthetic Products;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 21117
Firm/DBA Name BAY LINE CUTTING & CORING, INC.
Address Line1 1635 FOURTH STREET

Address Line2
City BERKELEY
State CA
Zip Code1 94710
Zip Code2
Mailing Address Line1 501 CESAR CHAVEZ STREET, SUITE 101B
Mailing Address Line2
Mailing City SAN FRANCISCO
Mailing State CA
Mailing Zip Code1 94124
Mailing Zip Code2
Certification Type DBE
EMail office@baylinecutting.com
Contact Name JUAN ARREGUIN
Area Code (415)
Phone Number 508-1800
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 508-1811
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 37742
Firm/DBA Name BELMONTE'S CONCRETE SERVICE
Address Line1 4356 COLISEUM WAY
Address Line2
City OAKLAND
State CA
Zip Code1 94601
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail belmonteconcrete@earthlink.net
Contact Name BELMONTE RICARDO
Area Code (510)
Phone Number 261-8439
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 261-0577
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 237110; 238110; 238910;

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	771-2563
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39287
Firm/DBA Name	CALI CONCRETE
Address Line1	117 MUGSY AVENUE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gusto@caliconcrete.com
Contact Name	GUSTAVO VALDERAMMA
Area Code	(661)

Phone Number 398-8143
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (661)
 Fax Phone Number 398-1382
 Agency Name CITY OF FRESNO
 Counties 10; 14; 15; 16; 20; 24; 33; 34; 36; 38; 39; 40; 42; 43; 54; 56;
 Districts 03; 04; 05; 06; 07; 08; 09; 10;
 DBE NAICS 237310; 237990; 238110; 238190;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 13602
Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93314
Zip Code2
Mailing Address Line1 PO BOX 81926
Mailing Address Line2
Mailing City BAKERSFIELD
Mailing State CA
Mailing Zip Code1 93380
Mailing Zip Code2
Certification Type DBE
EMail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN
Area Code (661)
Phone Number 589-1001
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 589-9509
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 238110; 532412;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ENGINEERING INC
Address Line1 929 OTTERBEIN AVENUE, UNIT E

Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail van@cpengineeringinc.com
Contact Name VAN TAN NGUYEN
Area Code (626)
Phone Number 810-1338
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 810-1322
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 15; 19; 30; 33; 36; 37;
Districts 06; 07; 08; 11; 12;
DBE NAICS 237310; 238210;

ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608
 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses A General Engineering Contractor; C10 Electrical Contractor;

Trucks
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 39528
Firm/DBA Name CE GREEN INC.
Address Line1 6105 MAIN AVENUE
Address Line2
City ORANGEVALE
State CA
Zip Code1 95662
Zip Code2
Mailing Address Line1 6105 MAIN AVENUE
Mailing Address Line2
Mailing City ORANGEVALE
Mailing State CA
Mailing Zip Code1 95662
Mailing Zip Code2
Certification Type DBE
EMail carole@cegreeninc.com
Contact Name CAROLE E. GREEN
Area Code (916)
Phone Number 365-4925
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 374-7998
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238290; 238990;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64
 Nonspecialized; HAZ Hazardous Waste;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 43013
Firm/DBA Name CONCRETE LANDSCAPE SERVICES
Address Line1 4862 E. 2ND STREET
Address Line2
City BENICIA
State CA
Zip Code1 94510
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail cisconcrete@pacbell.net
Contact Name RONALD A. DAVIS
Area Code (916)
Phone Number 688-1500
Alt Area Code (707)
Alt Phone Number 280-5545
Fax Area Code (916)
Fax Phone Number 682-1884
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 09; 10; 15; 20; 21; 24; 27; 28; 29; 31; 32; 34; 37; 38; 39; 40; 41; 43; 44; 46; 48; 49; 53; 54; 55; 57; 58;
Districts 02; 03; 04; 05; 06; 10; 11;
DBE NAICS 238110; 561730;

ACDBE NAICS

Work Codes A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067
 LANDSCAPE CARE AND MAINTENANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE
 SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;
Licenses B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36251
Firm/DBA Name CREST EQUIPMENT, INC
Address Line1 13783 HWY 8 BUS.
Address Line2
City LAKESIDE
State CA
Zip Code1 92040
Zip Code2
Mailing Address Line1 161 SCOTTFORD DR
Mailing Address Line2
Mailing City EL CAJON
Mailing State CA
Mailing Zip Code1 92021
Mailing Zip Code2
Certification Type DBE
EMail belio@sbcglobal.net
Contact Name WENDI BELIO
Area Code (619)
Phone Number 444-5061
Alt Area Code ()

Alt Phone Number
Fax Area Code (619)
Fax Phone Number 447-6540
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 33; 37;
Districts 08; 11;
DBE NAICS 237110; 237310; 237990; 238110; 238120; 238140; 484110;

ACDBE NAICS

Work Codes C5110 CONCRETE SURFACE FINISH; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C9774 TRUCKER;
Licenses A General Engineering Contractor;
Trucks STANDARD DUMP TRUCK - 2;
Gender F
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 41013
Firm/DBA Name CT CONCRETE CUTTING INC.
Address Line1 26341 JEFFERSON AVE. SUITE B
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ct@ctconcretecutting.com
Contact Name CHRISTOPHER TOMPKINS
Area Code (951)
Phone Number 698-7745
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 698-0795
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 31021
Firm/DBA Name DELTECH ENGINEERING, INC
Address Line1 4913 E. GERDA DRIVE
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2
Mailing Address Line1 P.O. BOX 6630

Mailing Address Line2
Mailing City ORANGE
Mailing State CA
Mailing Zip Code1 92863
Mailing Zip Code2
Certification Type DBE
EMail abili@deltecheengineeringinc.com
Contact Name (MR.) EBBITEANGA I. ABILI
Area Code (714)
Phone Number 495-9755
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 384-4594
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41066
Firm/DBA Name DIMURE CORP
Address Line1 3842 AVENIDA JOHANNA
Address Line2
City LA MESA
State CA
Zip Code1 91941
Zip Code2
Mailing Address Line1 3531 YBARRA ROAD
Mailing Address Line2
Mailing City SPRING VALLEY
Mailing State CA
Mailing Zip Code1 91978
Mailing Zip Code2 1117
Certification Type DBE
EMail dm3mlm@gmail.com
Contact Name DINA MURALT
Area Code (619)
Phone Number 647-3996
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 37;
Districts 11; 12;
DBE NAICS 236220; 237310; 238990; 541340; 541614; 561730;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
Licenses A General Engineering Contractor; B General Building Contractor; C27 Landscaping Contractor;
Trucks

Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
 A General Engineering Contractor; C27 Landscaping Contractor;

Licenses

Trucks

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38712
Firm/DBA Name	DREAMBUILDER CONSTRUCTION CORP
Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alex.singh@dreambuildercorp.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	646-3698

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 24176
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REDWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail brooks.curtis@att.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Alt Area Code ()
Alt Phone Number
Fax Area Code (650)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36272
Firm/DBA Name EXBON DEVELOPMENT, INC.
Address Line1 13831 NEWHOPE STREET
Address Line2

City GARDEN GROVE
State CA
Zip Code1 92843
Zip Code2
Mailing Address Line1 13831 NEWHOPE STREET
Mailing Address Line2
Mailing City GARDEN GROVE
Mailing State CA
Mailing Zip Code1 92843
Mailing Zip Code2
Certification Type DBE
E-Mail info@exbon.com
Contact Name JANET LEE
Area Code (714)
Phone Number 539-2222
Alt Area Code ()
Alt Phone Number
Fax Area Code (562)
Fax Phone Number 777-1888
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes

C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION;
 C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION
 SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837
 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
 A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Licenses

Trucks

Gender

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Firm ID 41622
Firm/DBA Name FLORES CONSTRUCTION, INC.
Address Line1 1819 LARK ELLEN AVE
Address Line2
City WEST COVINA
State CA
Zip Code1 91791
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail garzy3@yahoo.com
Contact Name EMERIO FLORES
Area Code (909)
Phone Number 322-9240
Alt Area Code (626)
Alt Phone Number 918-1972
Fax Area Code (909)
Fax Phone Number 597-8100
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 15; 19; 29; 30; 33; 36; 37;
Districts 03; 06; 07; 08; 11; 12;
DBE NAICS 221310; 237110; 237310; 237990; 541611; 541930;

ACDBE NAICS

Work Codes C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; E4930 COMBINATION UTILITY SERVICES; E4952 SEWERAGE SYSTEMS; I8995 Translations;

Licenses A General Engineering Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 31176

Firm/DBA Name GLOBAL ROAD SEALING, INC

Address Line1 10832 DOROTHY AVE

Address Line2

City GARDEN GROVE

State CA

Zip Code1 92843

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail grs@globalroadsealing.com

Contact Name TRI LA

Area Code (714)

Phone Number 893-0845

Alt Area Code ()

Alt Phone Number

Fax Area Code (714)

Fax Phone Number 893-0945

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 238210; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

Firm ID 40233

Firm/DBA Name GOLDEN ARROW ENGINEERING, INC

Address Line1 1960 CHICAGO AVENUE, SUITE D-13

Address Line2

City RIVERSIDE

State CA

Zip Code1 92507

Zip Code2

Mailing Address Line1 4175 QUAIL ROAD

Mailing Address Line2

Mailing City RIVERSIDE

Mailing State CA

Mailing Zip Code1 92507

Mailing Zip Code2

Certification Type DBE

EMail khays@goldenarrowengineering.com

E-Mail
Contact Name KIRBY HAYS
Area Code (951)
Phone Number 722-0845
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 686-2473
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 236115; 236116; 236118; 236210;

ACDBE NAICS

Work Codes C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9801 BUILDING CONSTRUCTION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 28593
Firm/DBA Name GOLDEN SUN CONSTRUCTION, INC
Address Line1 25371 MUSTANG DRIVE
Address Line2
City LAGUNA HILLS
State CA
Zip Code1 92653
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
E-Mail gscon@cox.net
Contact Name MEILING YIP
Area Code (949)
Phone Number 380-9797
Alt Area Code ()
Alt Phone Number
Fax Area Code (949)
Fax Phone Number 380-9707
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 56;
Districts 07; 08; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 42780
Firm/DBA Name HEIR & SON CONSTRUCTION, INC
Address Line1 1180 SANBORN ROAD

Address Line2
City YUBA CITY
State CA
Zip Code1 95993
Zip Code2
Mailing Address Line1 1040 LINCOLN ROAD #160
Mailing Address Line2
Mailing City YUBA CITY
Mailing State CA
Mailing Zip Code1 95991
Mailing Zip Code2
Certification Type DBE
EMail Heirandson@comcast.net
Contact Name SUKHDEV SINGH HEIR
Area Code (530)
Phone Number 415-4777
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 463-9041
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1211 TRAFFIC FLAGGERS; C1901 ROADWAY EXCAVATION;
 C2201 FINISHING ROADWAY; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;
 C4201 GROOVE & GRIND PAVEMENT; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE
 OVERLAY, DRILL & BOND;
Licenses A General Engineering Contractor;

Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 14089
Firm/DBA Name IN-LINE FENCE & RAILING CO., INC
Address Line1 1307 WALNUT STREET
Address Line2
City RAMONA
State CA
Zip Code1 92065
Zip Code2
Mailing Address Line1 P.O. BOX 2637
Mailing Address Line2
Mailing City RAMONA
Mailing State CA
Mailing Zip Code1 92065
Mailing Zip Code2
Certification Type DBE
EMail julie@inlinerail.com
Contact Name DAVID ORTIZ
Area Code (760)
Phone Number 789-0282
Alt Area Code ()
Alt Phone Number
Fax Area Code (760)
Fax Phone Number 789-0689
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 30; 33; 36; 37;
Districts 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38326
Firm/DBA Name	J FRANCIS COMPANY
Address Line1	16197 KRAMERIA AVE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	diana@jfranciscompany.com
Contact Name	DIANA HANNA
Area Code	(951)
Phone Number	776-9100
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	776-9174
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 08; 10; 15; 19; 30; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 56;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5190 JOINT SEAL - WATER STOP; C5401 WATERPROOFING; C02 Insulation and Acoustical Contractor; C08 Concrete Contractor; C33 Painting and Decorating Contractor; D06 Concrete Related Services; D12 Synthetic Products; D38 Sand and Water Blasting; D51 Waterproofing and Weatherproofing;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)

Phone Number 732-0393
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (559)
 Fax Phone Number 732-2684
 Agency Name CITY OF FRESNO
 Counties 00;
 Districts 00;
 DBE NAICS 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail JerryKCCC@yahoo.com
Contact Name MR. JERRY M. FUENTEZ
Area Code (661)
Phone Number 872-4602
Alt Area Code (661)
Alt Phone Number 865-7465
Fax Area Code (661)
Fax Phone Number 325-5590
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC

Firm Type	DBE
Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nish-koinc@comcast.net
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 29224

Firm/DBA Name RD CONSTRUCTION GENERAL ENGINEERING, INC.

Address Line1 1026 MEADOW VIEW COURT

Address Line2

City CORONA

State CA

Zip Code1 92880

Zip Code2

Mailing Address Line1 1026 MEADOWVIEW COURT

Mailing Address Line2

Mailing City CORONA

Mailing State CA

Mailing Zip Code1 92880

Mailing Zip Code2

Certification Type DBE

EMail rdconst69@netzero.com

Contact Name RUBEN DIAZ

Area Code (951)

Phone Number 279-5020

Alt Area Code ()

Alt Phone Number

Fax Area Code (951)

Fax Phone Number 279-5020

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 238110; 238120;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;

Licenses A General Engineering Contractor; C08 Concrete Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 37471

Firm/DBA Name RIO JORDAN CONSTRUCTION

Address Line1 7432 LEMORAN AVE

Address Line2

City PICO RIVERA

State CA

Zip Code1 90660

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail jordan@riojordaninc.com

Contact Name JORDAN SOTO

Area Code (562)
 Phone Number 942-0228
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (888)
 Fax Phone Number 308-0936
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 10; 13; 15; 16; 19; 30; 33; 36; 37; 42; 56;
 Districts 05; 06; 07; 08; 11; 12;
 DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
 Licenses A General Engineering Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type DBE

Firm ID 37488
 Firm/DBA Name SAMPO ENGINEERING, INC.
 Address Line1 171 SAXONY ROAD, SUITE 213
 Address Line2
 City ENCINITAS
 State CA
 Zip Code1 92024
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type DBE
 EMail vince@sampoengineering.com
 Contact Name VINCENT LOUIS SAMPO
 Area Code (760)
 Phone Number 436-0660
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (760)
 Fax Phone Number 436-0659
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 19; 30; 33; 36; 37;
 Districts 07; 08; 11; 12;
 DBE NAICS 221310; 237210; 237990; 541330; 541340; 541360; 541370; 561410;

ACDBE NAICS

Work Codes C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C8720 CIVIL ENGINEERING; C8760 LAND SURVEYOR; C8765 DRAFTING; C9826 LAND SURVEYING; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
 Licenses EC Civil Engineer; LS Land Surveyor;
 Trucks
 Gender M
 Ethnicity NATIVE AMERICAN
 Firm Type DBE

Firm ID 32232
 Firm/DBA Name STATEWIDE STRIPES, INC
 Address Line1 7320 MISSION GORGE ROAD
 Address Line2
 City SAN DIEGO
 State CA
 Zip Code1 92120

Zip Code2
Mailing Address Line1 P.O. BOX 600710
Mailing Address Line2
Mailing City SAN DIEGO
Mailing State CA
Mailing Zip Code1 92160
Mailing Zip Code2
Certification Type DBE
EMAIL dawn@statewidestripes.com
Contact Name DAVID BRILHANTE
Area Code (858)
Phone Number 560-6887
Alt Area Code ()
Alt Phone Number
Fax Area Code (858)
Fax Phone Number 560-0158
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238320; 238990; 561990;

ACDBE NAICS

Work Codes

C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;

Licenses

C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 2003
Firm/DBA Name SUPER SEAL & STRIPE, INC
Address Line1 310 A STREET
Address Line2
City FILLMORE
State CA
Zip Code1 93015
Zip Code2
Mailing Address Line1 PO BOX 755
Mailing Address Line2
Mailing City FILLMORE
Mailing State CA
Mailing Zip Code1 93016
Mailing Zip Code2
Certification Type DBE
EMAIL brenda@supersealandstripe.com
Contact Name BRENDA HAMPTON-ORTIZ
Area Code (805)
Phone Number 524-7345
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 524-7428
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36; 37; 40; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38033
Firm/DBA Name TRAFFIC LOOPS CRACKFILLING, INC
Address Line1 1915 W BALL RD.
Address Line2
City ANAHEIM
State CA
Zip Code1 92804
Zip Code2
Mailing Address Line1 946 S. EMERALD ST
Mailing Address Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip Code1 92804
Mailing Zip Code2
Certification Type DBE
EMail trafficloops@sbcglobal.net
Contact Name MAI-LAN NGUYEN
Area Code (714)
Phone Number 520-4026
Alt Area Code ()
Alt Phone Number
Fax Area Code (714)
Fax Phone Number 520-4027
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238210; 238990;

ACDBE NAICS

Work Codes C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
 C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Licenses
Trucks
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 38294
Firm/DBA Name U.S. CONCRETE CONSTRUCTION, INC
Address Line1 30634 HASLEY CANYON ROAD
Address Line2
City CASTAIC
State CA
Zip Code1 91384
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail les@us-concrete.net
Contact Name ULISES SALAZAR
Area Code (661)
Phone Number 259-3522
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)

Fax Phone Number 799-1038
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);

Licenses B General Building Contractor; C08 Concrete Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39166
Firm/DBA Name V A P CONSTRUCTION INC.
Address Line1 15705 BIRCHWOOD ST
Address Line2
City LA MIRADA
State CA
Zip Code1 90638
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail arvind@vapci.com
Contact Name ARVIND PRASAD
Area Code (714)
Phone Number 253-3270
Alt Area Code ()

Alt Phone Number
Fax Area Code (714)
Fax Phone Number 551-9420
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 42384
Firm/DBA Name VEGA CONCRETE
Address Line1 367 S. PA HA LANE
Address Line2
City BISHOP

State CA
Zip Code1 93514
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail bill.vega@hotmail.com
Contact Name WILLIAM VEGA
Area Code (760)
Phone Number 873-6975
Alt Area Code (760)
Alt Phone Number 937-1081
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 02; 10; 14; 15; 26; 34; 37; 46;
Districts 03; 06; 09; 10; 11;
DBE NAICS 238110;

ACDBE NAICS

Work Codes C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses C08 Concrete Contractor;
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type DBE

[Back To Query Form](#)



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.