

Rec'd 8/18/15 8:26AM JLB

# Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-410604	
BID AMOUNT: \$ 1,557,333.00	
BID OPENING DATE: 8/13/2015	
BIDDER'S NAME: PAL GENERAL ENGINEERING	
DBE GOAL FROM CONTRACT %: 19%	

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$537584.45
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1,15,16,56-58 PORTION OF 76	Striping & Street Marking	C8405,C8201,C8400	Payco Specialty Inc	\$65,310.00
13,52,53,54,55	Fencing	C6080	Ace Fence Company	\$36,815.00
2,3,4,6,17, 23,24,41-43	Traffic Control	C1200,C1201,C1210	Maneri Traffic Control	\$197,022.45


<p>Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.</p> <p>The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).</p>	<p><b>Total Claimed Participation</b></p> <p>\$ 299,147.45</p> <hr/> <p>19.21 %</p>
--	---

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.


<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
 \_\_\_\_\_  
 Signature of Bidder

8/13/2015                      858-638-7100  
 Date                                      (Area Code) Tel. No.

  
 \_\_\_\_\_  
 Person to Contact                      (Please Type or Print)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-06-0102 13 (REV 3/2015)

Contract No. **11-410604**

Name of DBE Business **MANERI TRAFFIC CONTROL**

Name of DBE Business Location **OTILY AVILA**

DBE Individual Number **38078**

Name of Contractor **Maneri Traffic Control**

Name of prime contractor (if not prime contractor) **PAL General Engineering**

Date of purchase order or contract **8/12/2015**

Item Number	Description of Materials to be furnished or services to be provided	Amount
2	Construction Area Signs	\$ 10600.00
7	Traffic Control Systems	\$132,050.00
4	Portable Changeable Message Sign	\$3,200.00
6	All Temp Crash Cushion	\$27,600.00
17	Remove Road Sign	\$760.00
23	Reset Road Sign	\$3120.00
24	Relocate Road Sign	\$1155.00
41 - 42	Furnish Shield Angle A Sign 0.031" & 0.05"	\$ 609.45
43	Road Sign One Post	\$770.00
44-45	44 Install Sign Strap Saddle Bracket 45 Install Road Sign Panel on Exit Post 46 Retroreflective Sheet	\$ 1378.00
<b>Total</b>		<b>\$657,022.45</b>

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative *[Signature]*  
**OTILY AVILA**  
 Printed name of DBE's authorized representative  
**ADMIN ASST.**  
 Title of DBE's authorized representative  
 Date **8/17/15**

ADA Notice: For accessibility information regarding this document, please contact the State of California Department of Transportation, 1201 N Street, MS-200, Sacramento, CA 95811.

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**SIGN AND TRAFFIC QUOTE**

**PROJECT: 11-410604**  
**BID DATE: 08/13/15**

**TO: PLANHOLDER**  
**ATTN: ESTIMATOR**

TO ESTIMATOR:

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$15,900.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS ON BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

**CONSTRUCTION AREA SIGNS:** (ITEM #2)

ITEM #2 \$22,627.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TRAFFIC HANDLING SIGNS ON BARRICADES IF AWARDED CONSTRUCTION AREA SIGNS)

**ADDITIONAL ITEMS:**

ITEM #4- \$800.00 EA PER MONTH (\$150.00 DELIVERY FEE & \$150.00 PICK-UP FEE APPLIES)

ITEM #6- \$6,900.00 EA FOR\*\*\*TRAFFIX SLED DELIVERY, INSTALL AND PICK-UP\*\*\*

ITEM #17- \$190.00 ITEM #23- \$390.00 ITEM #24- \$385.00 ITEM #41- \$16.95 ITEM #42- \$18.95

ITEM #43- \$385.00 ITEM #44- \$210.00 ITEM #45- \$110.00 ITEM #46- \$15.95

**TRAFFIC CONTROL:** (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**NOTE:** CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**

**MANERI TRAFFIC CONTROL**  
**CONTRACTOR LICENSE # 892008**  
**SMALL BUSINESS CERTIFIED (OSDS REF # 53767)**  
**DBE CERTIFIED (FIRM #38078)**  
**DIR # 1000011349**  
**UNION SIGNATORY**



**BID DATE: 08/13/15**  
**PROJECT: 11-410604**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

**PCMS BOARDS:**

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

**ARROW BOARDS:**

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

**EQUIPMENT:**

DELIVERY (EACH).....	\$150.00
PICK-UP (EACH).....	\$150.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT  
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

**ATTENUATOR TRUCK W/ OUT DRIVER:**

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00

**NOTE:** CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES  
INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00** PER HOUR, PER  
LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00** PER LABORER FOR OVERTIME RATE  
DIFFERENCE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR  
SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

**NOTE:** MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.  
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON**  
**TEMECULA, CA 92592**

**OFFICE: 951-695-5104**  
**FAX: 951-695-5105**





**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"  
 "We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 8/12/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Install Curb Ramps & Sidewalks. Install & Modify Signal (Contract No. 11-410604) At Various Locations, In San Diego and Imperial Counties, CA		
BID DATE	: 8/13/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	REMOVE CHAIN LINK FENCE	LF	92	\$ 45.00	\$ 4,140.00
52	CHAIN LINK FENCE (TYPE CL-4)	LF	17	\$ 155.00	\$ 2,635.00
53	CHAIN LINK FENCE (TYPE CL-6)	LF	92	\$ 95.00	\$ 8,740.00
54	BARRIER POST	EA	7	\$ 1,075.00	\$ 7,525.00
55	PEDESTRIAN BARRICADE (MODIFIED)	LF	29	\$ 475.00	\$ 13,775.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 36,815.00</b>

- \* PAINTING, POWDER COATING & VINYL COATING IS NOT INCLUDED. EVERYTHING IS GALVANIZED FINISH.
- \* PRIME CONTRACTOR TO FURNISH & INSTALL POSTS POCKETS OR POSTS BLOCK-OUT.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** GATES; CONC. SLAB, MOWCURB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings); RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA SOIL FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCES & SAFETY RAILING; TRAFFIC CONTROL; SIGNS; FLAGMEN; LANE CLOSURE; NIGHTWORK; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION  
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**


# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



December 15, 2009

REVISED on 6/8/2012

Ms. America Tang  
APW Construction, Inc.  
dba Ace Fence Company  
727 N. Glendora Avenue  
La Puente, CA 91744



**RE: DISADVANTAGED BUSINESS ENTERPRISE (DBE)**  
**CERTIFICATION APPROVAL** File No. - 642

Dear Ms. Tang:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged Business Enterprise (DBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Codes</u>	<u>Description</u>
238990	All Other Specialty Trade Contractors
237310	Highway, Street, and Bridge Construction
237990	Other Heavy and Civil Engineering Construction

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Department of Transportation's website at [www.dot.ca.gov/hq/bep/](http://www.dot.ca.gov/hq/bep/) and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.


After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

APW Construction, Inc.  
dba Ace Fence Company  
December 15, 2009  
Page 2

Should you have any questions, please contact Kelly H. Kim at (213) 847-2644 or e-mail at [kelly.kim@lacity.org](mailto:kelly.kim@lacity.org).

Sincerely,

A handwritten signature in cursive script, appearing to read "Helmut Peindl".

HELMUT PEINDL, Certification Manager  
Office of Contract Compliance  
Bureau of Contract Administration

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## ACE FENCE COMPANY

727 N. GLENDORA AVENUE,  
LA PUENTE, CA 91744

Owner: AMERICA TANG  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 238990 All Other Specialty Trade Contractors
- 237310 Highway, Street, and Bridge Construction

237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C0680 FENCING

C8320 METAL BEAM GUARD RAILING

Licenses

A General Engineering Contractor

B General Building Contractor

C13 Fencing Contractor

**CERTIFYING AGENCY:**  
CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 34153

  
CUCP OFFICER

June 11, 2012



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE.  
CHULA VISTA, CA 91910

Owner: REBECCA LLEWELLYN  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 238990 All Other Specialty Trade Contractors

237310 Highway, Street, and Bridge Construction

### Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM

C5620 ROADSIDE SIGN

C8405 THERMOPLASTIC TRAFFIC STRIPE & MARK

C5601 SIGN STRUCTURE

C8201 OBJECT MARKER

C8406 PAINTED TRAFFIC STRIPE & MARKING

### Licenses

B General Building Contractor

C32 Parking and Highway Improvement Contractor

UNIFIED CERTIFICATION PROGRAM

### CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION  
1823 14TH STREET, MS 79  
SACRAMENTO, CA 95811 0000  
(916) 324-1700

UCP Firm Number : 102

*James Salas*  
OFFICER

October 31, 2008

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

8-13



**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32  
 CA DIR REGISTRATION #1000003515

**BID PROPOSAL  
 FEDERAL**

Project Description: 11-410604 SD - IMP. VARIOUS LOC. (30) (10%DBE)				Bid Date: 8/13/2015	
Contract Time Limit:		W.D. Liquidated Damages:		per C.D. Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP. PLAN (PORTION FOR ITEMS # 15-16)	1.00	LS	\$ 1,500.00	\$ 1,500.00
15	REMOVE PAINT MARKING	200.00	SF	\$ 10.00	\$ 2,000.00
16	REMOVE THERMO MARKING	1,420.00	SF	\$ 8.00	\$ 11,360.00
66	THERMO PVMT. MARKING (WET VIZ.)	2,630.00	SF	\$ 7.00	\$ 18,410.00
57	PAINT PVMT. MARKING (2-COAT)	70.00	SF	\$ 16.00	\$ 1,120.00
58	8" THERMO. STRIPE (WET VIZ.)	36.00	LF	\$ 20.00	\$ 720.00
59	PVMT. MARKER (RETROREFL)	2.00	EA	\$ 100.00	\$ 200.00
76	MOBILIZATION (PORTION)	1.00	LS	\$ 30,000.00	\$ 30,000.00
					\$ -
NOTE!	WE WOULD LIKE TO DO 2+ LOCATIONS PER SHIFT.				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

- STIPULATIONS:** RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
- \* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
  - \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
  - \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
  - \* This Proposal is valid for 30 days after the bid date.
  - \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
  - \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
  - \* Bond cost to be paid by Prime Contractor.
  - \* ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
  - \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
  - \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

**EXCLUSIONS:** TRAFFIC CONTROL - PERMITS - L.D.,S - SWEEPING - SIGNAGE - SURFACE REPAIRS - TEMP. DELIN. - ENGINEERING ..

**INCLUSIONS:** \_\_\_\_\_

# of Working Days to Complete our Work: 15 # of Move-In's Allotted: 6 Add'l Move-In's: \$ 1,500.00

**BID AMOUNT:** \$ 65,310.00 **ESTIMATOR:** BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
 Phone (619) 422-9204 / Fax (619) 427-1620



International Package Tracking Tool Online

[UPS](#) | [FedEx](#) | [DHL](#) | [USPS](#) | [TNT](#) | [EMS](#)

Menu

# FedEx Tracking - Results

00774302622231

## Start Free Download

Start Tracking your Package w/ Link Get Package Tracer for Free - Now!



### Shipment Summary

Tracking Number	00774302622231
Carrier	FedEx
Status	Delivery Succeeded
Delivered to	SACRAMENTO, CA
Delivered time	Tue 8/18/2015 8:26 am
Customer Service	1-800-463-3339

## Bulk Lots of Clothing

Bid now on bulk lots of clothing Online auctions start at just \$100!



### Tracking Records

Date and Time	Location	Status
Mon 8/17/2015 6:28 pm		Shipment information sent to FedEx
Mon 8/17/2015 4:35 pm	SAN DIEGO, CA	Picked up
Mon 8/17/2015 5:11 pm	SAN DIEGO, CA	Picked up
Mon 8/17/2015 6:25 pm	SAN DIEGO, CA	Left FedEx origin facility
Mon 8/17/2015 9:43 pm	OAKLAND, CA	Arrived at FedEx location
Tue 8/18/2015 2:15 am	OAKLAND, CA	Departed FedEx location
Tue 8/18/2015 4:15 am	SACRAMENTO, CA	At destination sort facility
Tue 8/18/2015 6:29 am	SACRAMENTO, CA	At local FedEx facility
Tue 8/18/2015 6:50 am	SACRAMENTO, CA	On FedEx vehicle for delivery
Tue 8/18/2015 8:26 am	SACRAMENTO, CA	Delivered

Tracking Records

- Mon 8/17/2015 6:28 pm  
Shipment information sent to FedEx
- SAN DIEGO, CA  
Mon 8/17/2015 4:35 pm  
Picked up
- SAN DIEGO, CA  
Mon 8/17/2015 5:11 pm

Picked up

- SAN DIEGO, CA  
Mon 8/17/2015 6:25 pm  
Left FedEx origin facility
- OAKLAND, CA  
Mon 8/17/2015 9:43 pm  
Arrived at FedEx location
- OAKLAND, CA  
Tue 8/18/2015 2:15 am  
Departed FedEx location
- SACRAMENTO, CA  
Tue 8/18/2015 4:15 am  
At destination sort facility
- SACRAMENTO, CA  
Tue 8/18/2015 6:29 am  
At local FedEx facility
- SACRAMENTO, CA  
Tue 8/18/2015 6:50 am  
On FedEx vehicle for delivery
- SACRAMENTO, CA  
Tue 8/18/2015 8:26 am  
Delivered

#### Location on Maps

\* The location spots on maps are mapped automatically from the location names in tracking records. There might be a small chance that the location spots are mapped incorrectly.

#### Supported Major Carriers

[UPS](#)

[FedEx](#)

[DHL](#)

[USPS](#)

[Canada Post](#)

[TNT](#)

[EMS](#)

[DPD](#)

[Purolator](#)

[OnTrac](#)

[Estes](#)

[Yodel](#)

[CollectPlus](#)

[China Post](#)

[Royal Mail](#)

[About TrackingGo](#)

[About Us](#) [Privacy Policy](#) [Terms of Service](#) [Contact Us](#)

**Supported Major Carriers**

[UPS](#)[FedEx](#)[DHL](#)[USPS](#)[Canada Post](#)[TNTEMSDPDPurolator](#)[OnTrac](#)[Estes](#)[Yodel](#)[CollectPlus](#)[China Post](#)[Royal Mail](#)[Parcel Force](#)

**About TrackingGo**

[About Us](#) [Privacy Policy](#) [Terms of Service](#) [Contact Us](#)

© 2015 trackinggo. All Rights Reserved.

FedEx First Overnight®

147918 REV 8/08 RRD

FedEx First Overnight®

To reuse, cover or mark

Align top of Fe

ORIGIN ID: RBLA  
DINAH GERONIMO  
MARLA JAHSHAN  
5374 EASTGATE MALL  
SAN DIEGO, CA 92121  
UNITED STATES US

(858) 838-7100

ACTWGT: 1.00 LB  
CAD: 101144125/NET3670

BILL SENDER

TO DEPT OF TRANSPORTATION  
RECORDS & FORMS MANAGEMENT  
1120 N STREET

MENTO CA 95814

REF: CONTRACT #11-410604

DEPT:

FROM: DINAH GERONIMO  
CARR: FE  
TRK#: 00774302622231  
RCVD: 8/18/2015 08:51

TO: BUSINESS SERVICES  
PH:  
MSC: 89  
PCS: 1

OPTIONAL FORM 4445-0108



FLR: 1 MSC: 89  
BUSINESS SERVICES  
BUSINESS SERVICES

3 0262 2231

BLUA

UE - 18 AUG 8  
FIRST OVERNIGHT

CA-US

earthsmart

FedEx carbon-neutral  
envelope shipping

8/17/2015

CONTRACT #

Fe 11-410604

Express