

FOURTH BIDDER

10-27-15A11:01 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 11-413604

BID AMOUNT:
\$ 60,655,864.00

BID OPENING DATE:
 October 21, 2015

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$20,619,308.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 23, 27, 90, 91, 92,	Striping*	C8405, C8406 C8501, C8201	Payco Specialties, Inc. 120 N. Second Ave. Chula Vista, CA 91910 (619) 422-9204 Cert. No. 102	\$399,486.00
93, 94, 95, 96, 97, 98,				
99, 100, 101, 107				

*For exact bid item description see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.


Total Claimed Participation

\$

See next page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President

10/26/15
 Date

(760) 916-9100
 (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

10-27-15A11:01 RCVD

CONTRACT NO:
 11-413604

BID AMOUNT:
 \$ **60,655,864.00**

BID OPENING DATE:
 October 21, 2015

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$20,619,308.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
48,49,50	Supply Asphalt Oil for hot mix (2nd tier to Calmex Engineering) (60% Supplier Credit)	C0624	IMS Transport 2751 Avalon St. Jurupa Valley, CA 92509 (951) 616-3828 Cert. No. 38327	\$1,431,045.00
56, 58	Green Saw, Joint Seal (Performed Compression)	C5100	Morales Contracting Services, 5031 Calmview St., Baldwin Park, CA 91706 (626) 856-3649 Cert. No. 4481	\$726,900.00


Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$
 See next page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President
 10/26/15 (760) 916-9100
 Date (Area Code) Tel. No.
 Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-413604

BID AMOUNT:
\$ 60,655,864.00

BID OPENING DATE:
October 21, 2015

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$20,619,308.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
66	Pipe Supply*	C0670	Triumph Geo-Synthetics 1235 N. Grove St. Anaheim, CA 92806 (888) 775-7545 Cert. No. 9076	\$6,138.61

*For exact bid item descriptions see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$
	See next page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President
 10/26/15 Date (760) 916-9100 (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 11-413604
 BID AMOUNT:
\$ 60,655,864.00
 BID OPENING DATE:
 October 21, 2015
 BIDDER'S NAME:
 Flatiron West, Inc.
 DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	8	\$20,619,308.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
43, 56	PCC Supplies	C1000 D3440	JC Supply & Manufacturing 1612 S. Cucamonga Ave. Ontario, CA 91761 (909) 373-1773 Cert. No. 34132	\$94,525.10

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 2,698,792.71
	4.4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President

10/26/15 (760) 916-9100
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.

Contract No.: 11-413604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
11-413604

Name of DBE business
Payco Specialties, Inc.

Name of DBE representative
Bill Taylor

DBE participation number
102

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
10/21/15


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Lead Compliance Plan for Striping	\$5,000.00
23		\$13,120.00
27		\$66,230.00
90		\$5,670.00
91		\$21,560.00
92		\$51,240.00
93		\$1,976.00
94		\$16,896.00
95		\$2,565.00
96		\$74,480.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	See next page.
--	--------------	----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

BILL TAYLOR
 Printed name of DBE's authorized representative

CHIEF ESTIMATOR
 Title of DBE's authorized representative

10-22-15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #1850 - UD BE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

10-21

 10.20.15

**BID PROPOSAL
 FEDERAL**

Project Description:		11-413604 RT 8 (IMPERIAL CO.)		(6% DBE)		Bid Date:		10/21/2015			
Contract Time Limit:		495		w.o. Liquidated Damages:		N/A		per C.D. Addendums Needed:		YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total						
1	LEAD COMP. PLAN (PORTION FOR ITEMS # 24 & 27)	1.00	LS	\$ 5,000.00	\$ 5,000.00						
23	REMOVE YELLOW PAINT STRIPE (HAZ. WASTE)	18,400.00	LF	\$ 0.80	\$ 13,120.00						
27	REMOVE PAINTED STRIPE	179,000.00	LF	\$ 0.37	\$ 66,230.00						
90	THERMO. PVMT. MARKING (WET VIZ)	1,890.00	SF	\$ 3.00	\$ 5,670.00						
91	PAINT STRIPE (1-COAT)	196,000.00	LF	\$ 0.11	\$ 21,560.00						
92	PAINT STRIPE (2-COAT)	366,000.00	LF	\$ 0.14	\$ 51,240.00						
93	PAINT PVMT. MARKING (2-COAT)	760.00	SF	\$ 2.60	\$ 1,976.00						
94	4" THERMO. STRIPE (WET VIZ.)	38,400.00	LF	\$ 0.44	\$ 16,896.00						
95	4" THERMO. STRIPE (WET VIZ BKN. 17-7)	2,850.00	LF	\$ 0.90	\$ 2,565.00						
96	6" THERMO. STRIPE (WET VIZ)	196,000.00	LF	\$ 0.38	\$ 74,480.00						
97	8" THERMO. STRIPE (WET VIZ.)	7,000.00	LF	\$ 0.85	\$ 5,950.00						
98	8" THERMO. STRIPE (WET VIZ BKN. 12-3)	1,450.00	LF	\$ 0.42	\$ 609.00						
99	6" THERMO. STRIPE (WET VIZ BKN. 36-12)	101,000.00	LF	\$ 0.30	\$ 30,300.00						
100	PVMT. MARKER (NON-REFL)	8,360.00	EA	\$ 1.00	\$ 8,360.00						
101	PVMT. MARKER (RETROREFL)	15,700.00	EA	\$ 2.90	\$ 45,530.00						
107	MOBILIZATION (PORTION)	1.00	LS	\$ 50,000.00	\$ 50,000.00						
					\$ -						
					\$ -						
					\$ -						
					\$ -						
					\$ -						

STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: TRAFFIC CONTROL - SWEEPING - CONTROL PTS. - STATIONING - K RAIL LAYOUT - ENGINEERING ..

INCLUSIONS: CLEANUP OF YELLOW STRIPE REMOVAL DEBRIS (HAZ. WASTE) ..

of Working Days to Complete our Work: 40 # of Move-In's Allotad: 8 Add'l Move-In's: \$ 2,800.00

BID AMOUNT: \$ 399,486.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 20 16:44:02 PDT 2015

Query Criteria

Firm/DBA Name: Payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



GENERAL CONTRACTORS

IN
BID

JOB QUOTATION

DATE: 10/21/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 8 - El Centro
CONTRACT NO: 11-413604
BID DATE: 10/21/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
57	CRCP Longitudinal Initial Saw Only	130,000	CY	\$1.73	\$224,900.00
58	Joint Seal Compression	200,000	CY	\$2.21	\$442,000.00
	Mobilization		LS		\$100,000.00

Clarifications:

TERMS AND CONDITIONS.

1. JOBSITE WATER SOURCE EXCLUDED.
2. TRAFFIC CONTROL EXCLUDED.
3. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
4. BOND EXCLUDED.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: mcs@moralescontracting.com

MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648
DBE/SMBE CT-004481

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 20 16:53:34 PDT 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
11-413604

Name of DBE business
LMS Transport

Name of DBE representative
Anthony Steen

DBE certification number
38327

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
10/21/15


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
48, 49, 50	Supply Asphalt Oil (2 Tier to Calmex Engineering, Inc.) (60% Supplier Credit)	1,431,045.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$1,431,045.00
--	--------------	-----------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative


Printed name of DBE's authorized representative
Anthony Steen

Title of DBE's authorized representative
President

Date
10-22-15

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-0410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95834.



LMS TRANSPORT
CA # 434396
 © 800-698-6886


OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Manhole ATTN: Estimating

BID DATE: 10-21-15

PROJECT NAME: Caltrans # 11-413604

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

Items 48, 49, 50

- **Item #: Oil Supply Only (per ton):** (1) 5,775 of PG 70-10 @ \$356 (Index-5%) = \$ 2,055,900.00
- **Item # Freight Only (per ton):** \$57 to Calexico. = 5775 X 57 = 329,175.00
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

2,055,900.00
 + 329,175.00

 2,385,075.00
 X 6090 = \$1,431,045

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (4)	\$88 per hr +	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$110 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$135 per hr portal to portal	RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$105 per hr outside 100 mile radius
Oil Tankers (4)	\$100 per hr portal to portal	4 hr min
Dry Van Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@la-grinding.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@la-grinding.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

[Back To Query Form](#)

Search Returned 1 Records

Thu Oct 22 16:48:50 PDT 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
11-413604

Name of DBE business
AC Dike Co.

Name of DBE representative
Dave McClain

DBE certification number
219

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
10/21/15

Sid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
51	Place Hot Mix Asphalt Dike Type (C) (2nd Tier to Calmex Engineering, Inc.)	\$262.50
52	Place Hot Mix Asphalt Dike Type (E) (2nd Tier to Calmex Engineering, Inc.)	\$39,480.00
53	Place Hot Mix Asphalt Dike Type (F) (2nd Tier to Calmex Engineering, Inc.)	\$955.50

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$40,698.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I certify that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above, if the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

Joel Richardson
 Printed name of DBE's authorized representative

ESTIMATOR
 Title of DBE's authorized representative

10-23-15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

A. C. DIKE CO.*Specialty Paving Inc.***SPECIALTY PAVING CONTRACTOR****REVISED QUOTE 2:****QUOTATION: CDOT RT 8 IMPERIAL CO. 11-413604****BIDS: 10/21/15**

PLACE ONLY *38,760 LF ASPHALT DIKE TYPE (C,E,F) @ \$1.05 LF ~~\$40,698.00~~
PLACE 360 SQYD MISC AREA, (DRAINS) @ \$65.00 SQYD**
** DIKE AND MISC WILL REQUIRE 6 SHIFTS

PLACE ONLY AC BASE & ASPHALT AREAS @ \$2680.00 8 HR. DAY.*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$800.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

PRICE INCLUDES TACK AND TWO MOBILIZATIONS FOR DIKE CREW.
ADDITIONAL MOBILIZATIONS \$1800.00.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR

- * PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 21 17:13:16 PDT 2015

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses

A General Engineering Contractor;

Trucks**Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

81258

PLEASE REFERENCE THIS QUOTE #

10-21-15

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Jannette Carter**
 Flatiron West, Inc.
 1770 La Costa Meadows Dr.
 San Marcos, CA 92078
 760-916-9009

Bid/Project Date: Wednesday, 10/21/2015
 Project Name: CONSTRUCT CRCP, HMA-A, GUARDRAIL, RUMBLE STRIPS AND APPROACH SLABS
 Project Location: El Centro, CA
 Project Zip: 92243
 Bid/Project #: 11-413604

Fax: 760-471-4860 Email: jcarter@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Bid Item #	Part #	Description	Price	Units	
87,900	LF	19	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.923 \$23.063	LF Roll	\$81,087.75
440	Bun		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.800	Bun Ea	\$6,072.00
40,500	SF	20,76	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.100 \$451.370	SF roll	\$4,062.33
1				Estimated Freight to Job site Note: Fuel surcharges may apply.	\$600.000		\$600.00
3,600	LF	66	8" HDPE Solid	8"x20" HDPE Solid Pipe Single Wall HWY Belled	\$2.610	LF	\$9,396.00
1				Estimated Freight For Pipe to Jobsite Note: Fuel surcharges may apply.	\$50.000		\$50.00

Fuel 20.00

9,396.00
Tax 8% 751.68

10,147.68


60% = 6,088.61
Freight 50.00

6,138.61

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.



FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 20 16:58:44 PDT 2015

Query Criteria

Firm/DBA Name: Triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Description	Unit of Measure	Qty.	Unit Price	Extension
PCC Cure Resin	Gallon	25,606.00	\$ 5.33	\$ 136,479.98
Lean Cure Wax	Gallon	275.00	\$ 3.85	\$ 1,058.75
			Subtotal	\$ 137,538.73
			8% Tax	\$ 11,003.10
			Subtotal	\$ 148,541.83
60 % Supplier Credit			X60%	\$ 89,125.10
			Freight	\$ 5,400.00
			Grand Total	\$ 94,525.10

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

Date	Estimate #
10/21/2015	13575

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-413604	ONTARIO, CA	11/20/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg Distributor of Chemical and Allied Paving Materials				
CT# 11-413604 BIDS 10/21/15 EL CENTRO, CA.				
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)	25,600	GAL	5.33	136,314.75
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)	275	GAL	3.85	1,058.75
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) EL CENTRO, CA.	6	EA	900.00	5,400.00
				137,538.73
			TAX 8.90	11,003.10
				148,541.83
			X 60%	
			TOTAL \$	89,125.10
			Freight	5,400.00
QUOTED BY: BENITA BLANCHARD			Subtotal	94,525.10
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

Estimate

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Date	Estimate #
10/21/2015	13575

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-413604	ONTARIO, CA	11/20/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company.</p> <p>Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>****Chemicals: Pricing is valid for 30 days. If quote expires a requote can be requested****</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal		\$142,773.50
		Sales Tax (8.0%)		\$10,989.88
		Total		\$153,763.38

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 20 16:55:52 PDT 2015

Query Criteria

Firm/DBA Name: jc supply

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

Submission of DBE Good Faith Effort Documentation
 State of California Department of Transportation
 Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section A

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
--	-------------------------------------	--	---	-------------	-------------------------

Flatiron's analysis shows that total dollars made available to bid was 68.83% of the total bid price of \$60,655,864.00

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$74,662	0.12%
Aggregate	N	Y	N *	\$6,480,626	10.68%
Alternate Crash Cushions	N	Y	N *	\$78,414	0.13%
Asphalt Paving	N	Y	N *	\$10,899,863	17.97%
Cold Plane AC	N	Y	N *	\$155,904	0.26%
Concrete Ditch Lining	N	Y	N *	\$43,010	0.07%
Concrete Pavement	Y	Y	N *	\$14,124,106	23.29%
Concrete Supply	N	Y	N *	\$65,286	0.11%
Construction Area Signs	N	Y	N *	\$120,850	0.20%
Crushing	N	Y	N *	\$1,029,156	1.70%
Electrical	N	Y	N *	\$816,469	1.35%
Fence & Guardrail	N	Y	N *	\$186,374	0.31%
Ground-In Indentations	N	Y	N *	\$93,790	0.15%
Joint Seal	N	Y	N *	\$792,561	1.31%
Minor Concrete	Y	Y	N *	\$82,720	0.14%
Misc. Iron & Steel	N	Y	N *	\$4,678	0.01%
Pipe Supply	N	Y	N *	\$32,547	0.05%
Railing (included in fence and guardrail)	N	Y	N *	\$0	0.00%
Reinforcing Steel	N	Y	N *	\$6,174,772	10.18%
Roadside Signs	N	Y	N *	\$41,600	0.07%
Rock Slope Protection	Y	Y	N *	\$1,850	0.00%
Rumble Strip (included in Ground in Indentations)	N	Y	N *	\$0	0.00%
Slurry Seal	N	Y	N *	\$49,955	0.08%
Striping	N	Y	N *	\$399,486	0.66%

Total Available DBE Participation:

\$41,748,679

68.83%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
------------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 9/17/2015. Additional solicitations by fax and/or e-mail were sent on 9/30/2015, 10/5/2015 & 10/15/2015 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 10/13/2015 10/14/2015 & 10/16/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 103 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- Solicitation Database (iSqFt printout)**
- IFB faxed or emailed (iSqFt printout)**
- IFB Addendum Notice for Addendum 1, 2 & 3 faxed or emailed (iSqFt printout)**
- IFB and Addendum Notice Message History Report (iSqFt printout)**
- Follow-up Phone Log**

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
 Bid Date 10/14/15

Company Name	City	State	Email Address
A Cone Zone Inc.	Corona	CA	estimator@aconezone.com
A.C. Dike Co.	Lincoln	CA	dave@acdike.com
A.C. Paving Company	Santa Fe Springs	CA	tony@acpavingcompany.net
Ace Fence Co	La Puente	CA	blayos@acefencecompany.com
Ace Fence Company	La Puente	CA	lecalla@acefencecompany.com
Ace Fence Company	La Puente	CA	moronia@acefencecompany.com
Ace Fence Company	La Puente	CA	mpa@acefencecompany.com
Albert Wilson & Associates	Rancho Cucamonga	CA	chidi@albertwilsontra.com
Alert-O-Lite Inc	Fresno	CA	bradr@hunsakersafety.com
Alvarez Quality Construction Inc.	MORENO VALLEY	CA	awp11254@hotmail.com
America Pacific Construction	Brea	CA	apconstruction09@gmail.com
American Steel Placers	San Bernardino	CA	rusty@steelplacers.com
Amland Corp	San Jose	CA	kevinphan@amlandcorp.com
Anthony's Grading & Paving	Santee	CA	paving_agg@yahoo.com
A-Plus Signs, Inc.	Fresno	CA	jeffa@a-plussigns.com
Archuleta Concrete Construction	Bermuda Dunes	CA	tly.archuleta@yahoo.com
Austin Enterprises	Bakersfield	CA	sales@austin-enterprise.com
Banaga Construction Inc.	Chula Vista	CA	frank@kiteclimbers.com
Baryeh Construction Engineers	Yorba Linda	CA	kofibaryeh@yahoo.com
Bert Salas, Inc.	Santee	CA	bsalaz@bertsalasinc.com
Blanco Construction	Riverside	CA	lawym2004@aol.com
Borg Fence	Livermore	CA	monique@borgfence.com
California Professional Electrical Engineering	La Puente	CA	van@cpengineeringinc.com
Cap Construction	Chula Vista	CA	capconst@yahoo.com
Command Performance Constructors	Signal Hill	CA	jim@cpconstructors.com
Construct Alliance Inc	Whittier	CA	constructalliancepc@gmail.com
Cooks and Son Inc.	Santa Maria	CA	cooks_son@mail.com
Concrete Cutting, Inc.	Riverside	CA	ctandco@verizon.net
D...ure Corporation	La Mesa	CA	dm3mlm@gmail.com
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I			davetrucksweep@gmail.com
Eagle Engineering Construction, Inc	Redwood City	CA	brooks.curtis@att.net
Edison Construction, Inc.	Bonsall	CA	jeffrdowns@edisonconstructioninc.com
Empire Steel, Inc.	San Bernardino	CA	saru@empiresteelinc.com
Empire Steel, Inc.	San Bernardino	CA	tammy@empiresteelinc.com
EW Corporation	El Centro	CA	iayala@ewcorporation.com
FCS Striping, Sealing and Paving, Inc.	Livermore	CA	inesseoane@fcs-ssp.com
Fine Grade Equipment	Lancaster	CA	john@finegradeinc.com
G & F Concrete Cutting Inc.	Santa Ana	CA	g.ferguson@gfconcretecutting.com
G & F Concrete Cutting Inc.	santa ana	CA	m.phillips@gfconcretecutting.com
G2 construction (electrical devision)	Fairbanks	AL	cb@g2const.com
GATES ENTERPRISES, INC	SANTA ANA	CA	kgates.gei@gmail.com
GSJ Utility Supply & Service	Santa Fe Springs	CA	sandy@gsj-utility.com
H & F Constructors, LLC	Los Angeles	CA	h_fconst@yahoo.com
Hercon Construction	Crossville	TN	herman@herconconstruction.com
High Light Electric, Inc.	Riverside	CA	estimating@hleincusa.com
In-Line Custom Handrail & Metal Fab	Ramona	CA	gary@inlinerrail.com
J. Francis Co., Inc.	Riverside	CA	diana@jfranciscompany.com
J. Francis Co., Inc.	Riverside	CA	info@jfranciscompany.com
JC SUPPLY & MFG	ONTARIO	CA	connie@jcsupply.us
JC SUPPLY & MFG	Ontario	CA	BENITA@JCSUPPLY.US
KELLIE AVILA CONSTRUCTION SERVICES, INC			kellie@associatedtrafficsafety.com
KERN COUNTY CUSTOM CONCRETE			JerryKCCC@yahoo.com
KRC Safety Co., Inc.	VISALIA	CA	calebh@krcsafety.com
L.C. Paving & Sealing	San Marcos	CA	marisa@lcpaving.com
LA Steel Services	Corona	CA	lee.albright@lasteelsservices.com
L...d Fence Corporation	Lemon Grove	CA	mddavis31@legendfencecorp.com
L...y's Cold Planing	La Habra	CA	bristrump@aol.com
LMN Concrete & Grinding	Jurupa Valley	CA	orders@lmncoldmilling.com

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)

Bid Date 10/14/15

Company Name	City	State	Email Address
LVA Concrete Structures, Inc.	Chino Hills	CA	lnalolo@aol.com
MAD Steel, Inc.	San Dimas	CA	madsteelinc@aol.com
Maneri Traffic Control	Temecula	CA	oavila@maneritrafficcontrol.com
Martinez Steel Corporation	Claremont	CA	hwilliams@martinezsteel.com
Maskell Pipe & Supply	Fontana	CA	mel@maskellpipe.com
MASS X INC.	FRESNO	CA	massx6@hotmail.com
Mcc Equipment Rentals, Inc.			accounting@mccpipeline.com
MJK CONSTRUCTION, INC.	Pomona	CA	pa@mjkconstruction.com
Morales Contracting Services	Baldwin Park	CA	mcs.rexhand@verizon.net
MV CONSTRUCTION, INC.	ATWATER	CA	valdez05@gmail.com
Newland Entities, Inc.	Yuba City	CA	rcervantes@newlandentities.com
oliveira fence	santa clara	CA	crystal@oliveirafenceinc.com
Ortiz Asphalt Paving	San Bernardino	CA	bruceatortiz@aol.com
Payco Specialties	Chula Vista	CA	bill@payco.biz
Payco Specialties	Chula Vista	CA	rebecca@payco.biz
Perez Asphalt Construction Ltd	Bakersfield	CA	Kelly@Perezasphalt.Com
PK Construction	ALTADENA	CA	zkkingpk81@gmail.com
Precon Products	Simi Valley	CA	sgarcia@pre-conproducts.com
Precon Products	SIMI VALLEY	CA	KariH@pre-conproducts.com
Quality Erectors & Construction	Benicia	CA	ethanlaw@qec-inc.com
QUANTUM CONSTRUCTION COMPANY	FRESNO	CA	david.soto@quantumconstructionco.com
R. E. Serrano Inc.	Martinez	CA	Ricky@Reserrano.Com
R. E. Serrano Inc.	Martinez	CA	email@reserrano.com
R. E. Serrano Inc.	Martinez	CA	bids@reserrano.com
Ramco General Engineering Contractor	Agua Dulce	CA	ramco@social.rr.com
Rebel Concrete Breaking Service	Los Angeles	CA	rebelconcretebreaking@yahoo.com
Rock Structures Construction Company	Corona	CA	rockstructures@sbcglobal.net
Rock Structures Construction Supply, LLC	Martinez	CA	karen@rupertsupply.com
Safeguard Fence	Corona, Ca.	CA	mike.safeguardfence@outlook.com
SamRod Corp.	Lancaster	CA	droduiguez@samrodcorp.com
Sam'S Equipment & Supplies	Fresno	CA	c.samequipment@comcast.net
Signs Portal	Los Angeles	CA	david@signsportal.com
So. Cal Traffic	Solana Beach	CA	cecilia@socaltraffic.net
SoCal Signs, Inc.	SAN DIEGO	CA	sales@socalsignsinc.com
Statewide Stripes, Inc.	San Diego	CA	dawn@statewidestripes.com
Super Seal & Stripe	Fillmore	CA	sharon@supersealandstripe.com
Suulutaaq Inc	Suisun City	CA	tracy.crain@suulutaaq.com
Traffic Control Pros.			estimating@tcpros.net
Traffic Loops Crackfilling, Inc.	Anaheim	CA	trafficloops@sbcglobal.net
Triumph Geo-Synthetics, Inc.	Anaheim	CA	matt@triumphgeo.com
UNITED TRAFFIC SERVICES & SUPPLY, INC.			dora@unitedtraffic.net
Water Components and Building Supply	San Rafael	CA	wcbs@watercomponents.com
Wheeler Paving, Inc.	Riverside	CA	kwheel98@aol.com
WILLIAMS CONCRETE ENGINEERING			pawilliams_123@sbcglobal.net
Ybanag Realty & Development Corp.			luke@dybanagconstruction.com

Subject: Invitation to Bid - Route 8 Anderholt Road to Highline Canal Bridge

To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 17, 2015 01:09 PM ET

INVITATION TO BID



From: Flatiron West, Inc.
Sent: Thursday, September 17, 2015 1:09 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:
Route 8 Anderholt Road to Highline Canal Bridge

Bid Due Date: Wednesday, October 21, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Message to Bidders:
Owner: Department of Transportation (CALTRANS).

DBE Goal 6%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Additional Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Subject: Addenda - Route 8 Anderholt Road to Highline Canal Bridge

To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 30, 2015 11:54 AM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Wednesday, September 30, 2015 11:54 AM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Dave McClain from A.C. Dike Co. **Addendum 1** was just posted on 9/30/2015.

Project Name: Route 8 Anderholt Road to Highline Canal Bridge
Project ID: 5182916 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 1 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 7TC3-QH4T

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 8 Anderholt Road to Highline Canal Bridge

To: Bob Salaz (bsalaz@bertsalasinc.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 05, 2015 06:36 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Monday, October 05, 2015 6:35 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Bob Salaz from Bert Salas, Inc. **Addendum 2** was just posted on **10/5/2015**.

Project Name: Route 8 Anderholt Road to Highline Canal Bridge
Project ID: 5182916 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 2 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: FDL7-DBBB

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Route 8 Anderholt Road to Highline Canal Bridge

To: Ty Conner (sales@austin-enterprise.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 15, 2015 07:40 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, October 15, 2015 7:40 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Ty Conner from Austin Enterprises **Addendum 3** was just posted on **10/15/2015**.

Project Name: Route 8 Anderholt Road to Highline Canal Bridge
Project ID: 5182916 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 3 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: YNQX-R6X2

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Mario Alvarenga	MJK CONSTRUCTION, INC.	pa@mjkconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	traffiloops@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Estimating Department	Quality Erectors & Construction	ethanlaw@qec-inc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Estimator A Cone Zone	A Cone Zone Inc.	estimator@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gjsj-utility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Rex Hand	Morales Contracting Services	mcs.rexhand@verizon.net	Email	Bounced
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Sam Callison	Sam'S Equipment & Supplies	c.samequipment@comcast.net	Email	Bounced
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Sharon Gruell	Super Seal & Stripe	sharon@supersealandstripe.com	Email	Bounced
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Joe Gates	GATES ENTERPRISES, INC	kgates.gei@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Zhan King	PK Construction	zkkingpk81@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Crystal Estimator	oliveira fence	crystal@oliveirafenceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	John Baron	Fine Grade Equipment	john@finegradeinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Bruce Ortiz	Ortiz Asphalt Paving	bruceortiz@aol.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jeff Ashlock	A-Plus Signs, Inc.	jeffa@a-plussigns.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Reply Received
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	DORA PINA	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Paul Williams	WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Tommy Young	Archuleta Concrete Construction	tly.archuleta@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Tracey Cabral	SoCal Signs, Inc.	sales@socalsignsinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Monique Reid	Borg Fence	monique@borgfence.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/17/2015 13:09	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Coleman Barney	G2 construction (electrical devision)	cb@g2const.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Mike Davis	Legend Fence Corporation	mddavis31@legendfencecorp.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	David Robles	Signs Portal	david@signsportal.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - SD DBE Template - Invitetobid	9/17/2015 13:09	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jeff Ashlock	A-Plus Signs, Inc.	jeffa@a-plussigns.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Mario Alvarenga	MJK CONSTRUCTION, INC.	pa@mjkconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Rex Hand	Morales Contracting Services	6268563648	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Crystal Estimator	oliveira fence	crystal@oliveirafenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Bruce Ortiz	Ortiz Asphalt Paving	bruceortiz@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Sharon Gruell	Super Seal & Stripe	8055247428	Fax	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Paul Williams	WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Coleman Barney	G2 construction (electrical devision)	cb@g2const.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Zhan King	PK Construction	zkkingpk81@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	DORA PINA	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Tommy Young	Archuleta Concrete Construction	tly.archuleta@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Joe Gates	GATES ENTERPRISES, INC	jgates.gei@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Estimator A Cone Zone	A Cone Zone Inc.	estimator@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Monique Reid	Borg Fence	monique@borgfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Estimating Department	Quality Erectors & Construction	ethanlaw@qec-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	David Robles	Signs Portal	david@signsportal.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:54	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Dan Rodriquez	SamRod Corp.	drodriguez@samrodcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Mario Alvarenga	MJK CONSTRUCTION, INC.	pa@mjkconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Estimating Department	Quality Erectors & Construction	ethanlaw@qec-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	David Robles	Signs Portal	david@signsportal.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:35	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Jeff Ashlock	A-Plus Signs, Inc.	jeffa@a-plussigns.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Bruce Ortiz	Ortiz Asphalt Paving	bruceortiz@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Zhan King	PK Construction	zkkingpk81@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Crystal Estimator	oliveira fence	crystal@oliveirafenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	DORA PINA	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Paul Williams	WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Estimator A Cone Zone	A Cone Zone Inc.	estimator@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Rex Hand	Morales Contracting Services	6268563648	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Sharon Gruell	Super Seal & Stripe	8055247428	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Tommy Young	Archuleta Concrete Construction	tly.archuleta@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Monique Reid	Borg Fence	monique@borgfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Coleman Barney	G2 construction (electrical devision)	cb@g2const.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Joe Gates	GATES ENTERPRISES, INC	jgates.gei@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:36	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Rex Hand	Morales Contracting Services	6268563648	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Dan Rodriquez	SamRod Corp.	drodriquez@samrodcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Sandra Schneeberger	Gsj Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Zhan King	PK Construction	zkkingpk81@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:40	Paul Williams	WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent	
					Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:41	Maria Maneri	Maneri Traffic Control	oavila@manerittrafficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:41	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:41	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)

Bid Date: 10/21/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
A Cone Zone Inc.	Estimator	A Cone Zone	estimator@aconezone.com	Corona	CA	(951) 734-9535	Won't Bid	10/13/2015 03:21 PM Veronica Garcia Declined Invite: Per Randy, will not bid.
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	10/13/2015 03:26 PM Veronica Garcia Accepted Invite: Per Sue will bid.
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	No Response	10/14/2015 06:11 PM Veronica Garcia Left Message: Left message.; 10/13/2015 03:28 PM Veronica Garcia Left Message: Left voicemail.
Ace Fence Co	ben	layos	blayos@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 03:30 PM Veronica Garcia Accepted Invite
Ace Fence Company	Lilibeth	Ecalla	lecalla@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 03:30 PM Veronica Garcia Accepted Invite
Ace Fence Company	Mayra	Oronia	moronia@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 03:29 PM Veronica Garcia Accepted Invite
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 03:30 PM Veronica Garcia Accepted Invite
Albert Wilson & Associates	Chidi	Onumonu	chidi@albertwilsontra.com	Rancho Cucamonga	CA	(909) 483-4876	No Response	10/14/2015 06:12 PM Veronica Garcia Left Message: Left message.; 10/13/2015 03:31 PM Veronica Garcia Left Message: Left message.
Alert-O-Lite Inc	Brad		bradr@hunsakersafety.com	Fresno	CA	(559) 453-2474	Won't Bid	10/13/2015 03:39 PM Veronica Garcia Declined Invite: Brad will not bid.
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	MORENO VALLEY	CA	(530) 870-1476	No Response	10/14/2015 06:15 PM Veronica Garcia Left Message: Left message. ; 10/13/2015 03:43 PM Veronica Garcia Left Message: Left message.
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	No Response	10/14/2015 06:17 PM Veronica Garcia Left Message: Left message.; 10/13/2015 03:44 PM Veronica Garcia Left Message: Left message.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	No Response	10/14/2015 06:19 PM Veronica Garcia No Answer: No answer, phone rings and rings, mailbox is full.; 10/13/2015 03:58 PM Veronica Garcia No Answer: Unable to leave message, mailbox is full.
Amland Corp	Kevin	Bao Phan	kevinphan@amlandcorp.com	San Jose	CA	(408) 929-3949	No Response	10/14/2015 06:20 PM Veronica Garcia Left Message: Left message.; 10/13/2015 03:59 PM Veronica Garcia Left Message: Left message.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agg@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	10/13/2015 04:02 PM Veronica Garcia Declined Invite: Cheryl, will not bid. Does not bid any jobs outside of San Diego County.
A-Plus Signs, Inc.	Jeff	Ashlock	jeffa@a-plussigns.com	Fresno	CA	(559) 275-0700	Won't Bid	10/13/2015 03:22 PM Veronica Garcia Declined Invite: Per Lauren, will not bid.
Archuleta Concrete Construction	Tommy	Young	tly.archuleta@yahoo.com	Bermuda Dunes	CA	(760) 345-8722	Won't Bid	10/12/2015 03:15 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	10/13/2015 04:04 PM Veronica Garcia Accepted Invite: Per Debbie, will bid.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Won't Bid	10/13/2015 04:05 PM Veronica Garcia Declined Invite: Per Frank will not bid.
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 352-9236	Won't Bid	10/13/2015 04:07 PM Veronica Garcia Declined Invite; 10/13/2015 04:06 PM Veronica Garcia Declined Invite: Phone is no longer in service.
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid	10/13/2015 04:08 PM Veronica Garcia Declined Invite: Per Sherry, not bidding any projects at the moment, they are extremely busy.
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692	No Response	10/14/2015 07:35 PM Veronica Garcia Left Message: Left message. ; 10/13/2015 04:12 PM Veronica Garcia Left Message: Left message.
Borg Fence	Monique	Reid	monique@borgfence.com	Livermore	CA	(925) 455-9620	Won't Bid	10/13/2015 04:17 PM Veronica Garcia Declined Invite: Monique, will not bid. Does not bid in San Diego, or Imperial Counties, too far.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Won't Bid	10/13/2015 04:19 PM Veronica Garcia Declined Invite: Per Diane, will not bid.
Cap Construction	Patti	Thornburg	capconst@yahoo.com	Chula Vista	CA	(619) 691-8572	No Response	10/14/2015 06:24 PM Veronica Garcia Left Message: Left message.; 10/13/2015 04:25 PM Veronica Garcia Left Message: Left message.
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	10/12/2015 03:16 PM Veronica Garcia Declined Invite: Will not bid.
Construct Alliance Inc	Pedro	Camalich	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255	Won't Bid	10/13/2015 04:40 PM Veronica Garcia Declined Invite: Per Pete, unable to bid.
Cooks and Son Inc.	Adrian	Cooks	cooks_son@mail.com	Santa Maria	CA	(805) 934-2705	Won't Bid	10/13/2015 04:42 PM Veronica Garcia Declined Invite: Unable to leave message, mailbox full.
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745	Won't Bid	10/13/2015 04:43 PM Veronica Garcia Declined Invite: Per Dana, they are not bidding on any projects.

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)

Bid Date: 10/21/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Dimure Corporation	DINA	MURALT	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	No Response	10/14/2015 06:31 PM Veronica Garcia Left Message: Left message.; 10/13/2015 04:45 PM Veronica Garcia Left Message: Left message.
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Sean	Reed	davetrucksweep@gmail.com			(559) 370-5756	Won't Bid	10/14/2015 06:37 PM Veronica Garcia Declined Invite: Per Dave, will not bid.; 10/13/2015 04:51 PM Veronica Garcia Left Message: Left message.
Eagle Engineering Construction, Inc	Curtis L	Brooks	brooks.curtis@att.net	Redwood City	CA	(650) 367-8000	No Response	10/14/2015 06:37 PM Veronica Garcia Left Message: Left message.; 10/13/2015 04:53 PM Veronica Garcia Left Message: Left message.
Edison Construction, Inc.	Jeff	Downs	jeffrdowns@edisonconstructioninc.com	Bonsall	CA	(760) 732-0824	Won't Bid	10/13/2015 04:55 PM Veronica Garcia Declined Invite: Will not bid.
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	Won't Bid	
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Won't Bid	
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020	Undecided	10/13/2015 04:58 PM Veronica Garcia Undecided: Per David, undecided.
FCS Striping, Sealing and Paving, Inc.	Ines	Seoane	inesseoane@fcs-ssp.com	Livermore	CA	(925) 373-6205	No Response	10/14/2015 06:38 PM Veronica Garcia Left Message: Left message.; 10/13/2015 04:59 PM Veronica Garcia Left Message: Left message.
Fine Grade Equipment	John	Baron	john@finegradeinc.com	Lancaster	CA	(661) 949-8788	Won't Bid	
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397	Will Bid	10/13/2015 05:02 PM Veronica Garcia Accepted Invite: Per Dan, will bid.
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	santa ana	CA	(714) 648-0397	Will Bid	10/13/2015 05:02 PM Veronica Garcia Accepted Invite: Per Dan, will bid.
G2 construction (electrical deivision)	Coleman	Barney	cb@g2const.com	Fairbanks	AL	(907) 458-1087	Won't Bid	10/13/2015 01:36 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
GATES ENTERPRISES, INC	Joe	Gates	kgates.gei@gmail.com	SANTA ANA	CA	(714) 382-6707	Won't Bid	10/13/2015 09:25 PM Veronica Garcia Declined Invite: Will not bid, responded via email.;
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Undecided	10/13/2015 05:04 PM Veronica Garcia Left Message: Left message.
H & F Constructors, LLC	Freddie	Hanns	h_fconst@yahoo.com	Los Angeles	CA	(720) 620-4791	No Response	10/13/2015 05:07 PM Veronica Garcia Undecided: Per Sandy, undecided.
Hercon Construction	Kelly	Herman	herman@herconconstruction.com	Crossville	TN	(931) 277-3306	No Response	10/14/2015 06:42 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:09 PM Veronica Garcia Left Message: Left message.
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid	10/14/2015 06:44 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:11 PM Veronica Garcia Left Message: Left message.
In-Line Custom Handrail & Metal Fab	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	No Response	10/13/2015 05:13 PM Veronica Garcia Accepted Invite: Per Serban, will bid. 10/14/2015 06:53 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:15 PM Veronica Garcia Left Message: Left message.
J. Francis Co., Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	10/14/2015 06:55 PM Veronica Garcia Declined Invite: Per Diana, will not bid, too far. ;
J. Francis Co., Inc.	Diana	hanna	info@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	10/13/2015 05:18 PM Veronica Garcia Left Message: Left message.
JC SUPPLY & MFG	Connie	Lightcap	connie@jcsupply.us	ONTARIO	CA	(909) 373-1773	Won't Bid	10/12/2015 03:38 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
JC SUPPLY & MFG	BENITA	BLANCHARD	BENITA@JCSUPPLY.US	Ontario	CA	(909) 373-1773	Won't Bid	10/12/2015 03:38 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
KELLIE AVILA CONSTRUCTION SERVICES, INC	KELLIE	AVILA	kellie@associatedtrafficsafety.com			(805) 461-1600	Won't Bid	10/13/2015 05:22 PM Veronica Garcia Declined Invite: Per Kellie, will not bid, too far.
KERN COUNTY CUSTOM CONCRETE	JERRY M.	FUENTEZ	JerryKCCC@yahoo.com			(661) 872-4602	No Response	10/14/2015 06:57 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:43 PM Veronica Garcia Left Message: Left message.
KRC Safety Co., Inc.	Caleb	Haus	calebh@krksafety.com	VISALIA	CA	(559) 732-0393	Won't Bid	10/13/2015 05:45 PM Veronica Garcia Declined Invite: Per Cashe, will not bid.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	10/13/2015 05:47 PM Veronica Garcia Declined Invite: Per Marissa, will not bid.
LA Steel Services	Lee	Albright	lee.albright@lasteelservices.com	Corona	CA	(951) 393-2013	Will Bid	10/13/2015 05:49 PM Veronica Garcia Accepted Invite: Per Brook, will bid.
Legend Fence Corporation	Mike	Davis	mddavis31@legendfencecorp.com	Lemon Grove	CA	(619) 282-6000	Won't Bid	
Lindy's Cold Planing	Brianna	Trump	bristrump@aol.com	La Habra	CA	(562) 697-2286	No Response	10/14/2015 07:00 PM Veronica Garcia Left Message: Per Bree, will bid.; 10/13/2015 05:53 PM Veronica Garcia Left Message: Left message with Ana.

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)

Bid Date: 10/21/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
LMN Concrete & Grinding	Anthony	Steen	orders@lmcoldmilling.com	Jurupa Valley	CA	(951) 616-3828	No Response	10/14/2015 07:01 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:55 PM Veronica Garcia Left Message: Left message.
LNA Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	10/14/2015 07:08 PM Veronica Garcia Declined Invite: Per Roy, will not bid, too far.
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid	10/13/2015 05:57 PM Veronica Garcia Declined Invite: Per Ginger, will not bid.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	Won't Bid	10/13/2015 05:58 PM Veronica Garcia Declined Invite: Will not bid.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	Will Bid	09/22/2015 02:19 PM Veronica Garcia Accepted Invite: Will bid, responded via email.
MASS X INC.	Jennifer	Foster	massx6@hotmail.com	FRESNO	CA	(559) 294-1075	No Response	10/14/2015 07:10 PM Veronica Garcia Left Message: Left message.; 10/13/2015 05:59 PM Veronica Garcia Left Message: Left message.
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com			(909) 795-9300	Won't Bid	10/13/2015 06:00 PM Veronica Garcia Declined Invite: Phone is disconnected or no longer in service.
MJK CONSTRUCTION, INC.	Mario	Alvarenga	pa@mjkconstruction.com	Pomona	CA	(800) 698-1645	Won't Bid	10/12/2015 03:20 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
Morales Contracting Services	Rex	Hand	mcs.rexhand@verizon.net	Baldwin Park	CA	(626) 856-3646	No Response	10/14/2015 07:11 PM Veronica Garcia Left Message: Left message.; 10/13/2015 06:01 PM Veronica Garcia Left Message: Left message.
MV CONSTRUCTION, INC.	Manuel	Valdez	valdez05@gmail.com	ATWATER	CA	(209) 756-5936	No Response	10/14/2015 07:11 PM Veronica Garcia Left Message: Left message. ; 10/13/2015 06:02 PM Veronica Garcia Left Message: Left message.
Newland Entities, Inc.	Robert	Cervantes	rcervantes@newlandentities.com	Yuba City	CA	(530) 755-1178	Won't Bid	10/13/2015 06:04 PM Veronica Garcia Declined Invite: Per Claudia, will not bid.
oliveira fence	Crystal	Estimator	crystal@oliveirafenceinc.com	santa clara	CA	(408) 727-3811	Won't Bid	10/13/2015 06:08 PM Veronica Garcia Declined Invite: Will not bid, too far. 10/14/2015 07:13 PM Veronica Garcia Declined Invite: Number belongs to someone else. Wrong number.;
Ortiz Asphalt Paving	Bruce	Ortiz	bruceortiz@aol.com	San Bernardino	CA		Won't Bid	10/13/2015 06:11 PM Veronica Garcia Left Message: Left message.
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	
Perez Asphalt Construction Ltd	Kelly	Edwards	Kelly@Perezasphalt.Com	Bakersfield	CA	(661) 872-9093	No Response	10/14/2015 07:16 PM Veronica Garcia Left Message: Left message. ; 10/13/2015 06:12 PM Veronica Garcia Left Message: Left message.
PK Construction	Zhan	King	zkingpk81@gmail.com	ALTADENA	CA	(626) 773-6963	Undecided	10/13/2015 06:21 PM Veronica Garcia Undecided: Per Zhan, undecided, still reviewing plans and specs.
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Will Bid	
Precon Products	KARI	COST	KariH@pre-conproducts.com	SIMI VALLEY	CA	(805) 527-0841	Will Bid	
Quality Erectors & Construction	Estimating	Department	ethanlaw@qec-inc.com	Benicia	CA	(707) 746-1233	Won't Bid	10/12/2015 03:08 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
QUANTUM CONSTRUCTION COMPANY	David	Soto	david.soto@quantumconstructionco.com	FRESNO	CA	(559) 431-7940	No Response	10/14/2015 07:17 PM Veronica Garcia Left Message: Left message.; 10/13/2015 06:55 PM Veronica Garcia Left Message: Left message.
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184	No Response	10/14/2015 07:18 PM Veronica Garcia Left Message: Left message.; 10/13/2015 06:56 PM Veronica Garcia Left Message: Left message.
R. E. Serrano Inc.			email@reserrano.com	Martinez	CA	(925) 957-8184	No Response	10/14/2015 07:18 PM Veronica Garcia Left Message: Left message.; 10/13/2015 06:56 PM Veronica Garcia Left Message: Left message.
R. E. Serrano Inc.	Estimator	RE Serrano	bids@reserrano.com	Martinez	CA	(925) 957-8184	No Response	10/14/2015 07:18 PM Veronica Garcia Left Message: Left message.; 10/13/2015 06:56 PM Veronica Garcia Left Message: Left message.
Ramco General Engineering Contractor	Emilio	Ramirez	ramco@socal.rr.com	Agua Dulce	CA	(818) 272-4221	No Response	10/16/2015 01:23 PM Veronica Garcia Left Message: Left message. ; 10/14/2015 03:36 PM Veronica Garcia Left Message: Left message.
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774	No Response	10/16/2015 01:25 PM Veronica Garcia Left Message: Left message. ; 10/14/2015 03:37 PM Veronica Garcia Left Message: Left message.
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112	Won't Bid	10/14/2015 03:40 PM Veronica Garcia Declined Invite: Will not bid, too far.
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	10/12/2015 03:37 PM Veronica Garcia Accepted Invite: Will bid. Responded via email.

Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)

Bid Date: 10/21/15

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Bidding Y/N	Call Notes
Safeguard Fence	Mike	Williams	mike.safeguardfence@outlook.com	Corona, Ca.	CA	(951) 741-0854	Will Bid	10/12/2015 04:49 PM Veronica Garcia Accepted Invite: Will bid. Responded via email.
SamRod Corp.	Dan	Rodriguez	drodriguez@samrodcorp.com	Lancaster	CA	(661) 945-3602	Won't Bid	10/16/2015 01:28 PM Veronica Garcia Declined Invite; 10/16/2015 01:27 PM Veronica Garcia Left Message: Per Ashley, will not bid, too far. ;
Sam'S Equipment & Supplies	Sam	Callison	c.samequipment@comcast.net	Fresno	CA	(559) 252-0354	Will Bid	10/14/2015 01:58 PM Veronica Garcia Left Message: Left message.
Signs Portal	David	Robles	david@signsportal.com	Los Angeles	CA	(213) 389-9241	Won't Bid	10/14/2015 01:57 PM Veronica Garcia Accepted Invite: Per Sam, will bid. 10/14/2015 02:00 PM Veronica Garcia Declined Invite: Phone is disconnected, no longer in service.
So. Cal Traffic	Cecilia	Ostlund	cecilia@socaltraffic.net	Solana Beach	CA	(858) 720-0179	Will Bid	10/14/2015 03:17 PM Veronica Garcia Accepted Invite: Per Crystal, will bid.
SoCal Signs, Inc.	Tracey	Cabral	sales@socalsignsinc.com	SAN DIEGO	CA	(619) 296-5555	Won't Bid	
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	10/12/2015 03:14 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
Super Seal & Stripe	Sharon	Gruell	sharon@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	10/14/2015 02:04 PM Veronica Garcia Declined Invite: Per Trevor, will not bid. Too far.
Suulutaaq Inc	Tracy	Crain	tracy.crain@suulutaaq.com	Suisun City	CA	(707) 427-3207	No Response	10/16/2015 01:29 PM Veronica Garcia Left Message: Left message. ; 10/14/2015 03:19 PM Veronica Garcia Left Message: Left message.
Traffic Control Pros.	Jeffrey	Pike	estimating@tcpros.net			(925) 270-4580	Won't Bid	10/12/2015 05:17 PM Veronica Garcia Declined Invite: Will not bid. Responded via email.
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Undecided	10/14/2015 03:20 PM Veronica Garcia Undecided: Still reviewing plans and specs.
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	10/14/2015 03:23 PM Veronica Garcia Accepted Invite: Per Ron, will bid.
UNITED TRAFFIC SERVICES & SUPPLY, INC.	DORA	PINA	dora@unitedtraffic.net			(626) 961-5736	Won't Bid	10/14/2015 03:26 PM Veronica Garcia Declined Invite: Per Dora, will not bid.
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	Won't Bid	10/14/2015 03:30 PM Veronica Garcia Declined Invite: Per Kim, will not bid.;
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	10/14/2015 03:29 PM Veronica Garcia Left Message: Left message. 10/14/2015 03:34 PM Veronica Garcia Declined Invite: Per Kim, will not bid.
WILLIAMS CONCRETE ENGINEERING	Paul	Williams	pawilliams_123@sbcglobal.net			(805) 778-4807	No Response	10/16/2015 01:30 PM Veronica Garcia Left Message: Left message. ; 10/14/2015 03:32 PM Veronica Garcia Left Message: Left message.
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com			(626) 322-5546	Won't Bid	10/14/2015 03:34 PM Veronica Garcia Declined Invite: Per Rocio, will not bid.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Aggregate	Yes	Not selected at this time.						
Alternate Crash Cushions	Yes	Not selected at this time.						
AC Dike	Yes	Calmex Engineering	Non-DBE	See attached quote.	Calmex Engineering, Inc. using AC Dike Co. as 2nd tier DBE			
Asphalt Paving	Yes	Calmex Engineering	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Cold Plane AC	Yes	Not selected at this time.						
Concrete Ditch Lining	Yes	Not selected at this time.						
Concrete Pavement	Yes	Not selected at this time.						
Concrete Supply	Yes	Not selected at this time.						
Construction Area Signs	Yes	Not selected at this time.						
Crushing	Yes	LB Crushing	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Electrical	Yes	Perry Electric	Non-DBE	\$ 816,469.00	High-Light Electric	\$ 1,017,500.00	\$ 201,031.00	25%
Fence & Guardrail	Yes	Not selected at this time.						
Ground-In Indentations	Yes	Not selected at this time.						
Joint Seal	Yes	Morales Contracting Services	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Minor Concrete	Yes	Not selected at this time.						

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Misc. Iron & Steel	Yes	Not selected at this time.						
Pipe Supply	Yes	Triumph-Geo Synthetics	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Railing	Yes	Not selected at this time.						
Reinforcing Steel	Yes	CMC Rebar	Non-DBE	\$ 6,162,768.00	LA Steel Services	\$ 7,049,578.00	\$ 886,810.00	13%
Roadside Signs	Yes	Not selected at this time.						
Rock Slope Protection	Yes	Not selected at this time.						
Rumble Strip	Yes	Not selected at this time.						
Slurry Seal	Yes	Not selected at this time.						
Striping	Yes	Payco Specialties	DBE	See attached quote.	Abrasive Blasting Service	Did not bid complete package		

UNION CONTRACTOR: (YES)
 LICENSE NO. 685954 (A)
 ESTIMATOR: TRAVIS BOMHOFF
 CELL PHONE: 951-712-3949
 EMAIL ADDRESS: travisbomhoff@yahoo.com

2764 S. VISTA AVE.
 BLOOMINGTON CA 92316
 (909) 546-1311 EXT 108
 (909) 874-9463 FX
 DIR NO. 1000005380

CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

PROPOSAL NO. 2015-304

TO: FLATIRON

ATTN: ESTIMATING

BID DATE: 10/21/2015

PROJECT: 11-413604

LOCATION: ROUTE 8 AND ANDERHOLT ROAD TO EAST HIGHLINE CANAL BRIDGE

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
✓ 46	1.00	LS	PREPAVING INERTIAL PROFILER	7,370.00	\$7,370.00
✓ 47	8.00	EA	PREPAVING GRINDING DAY	13,717.00	\$109,736.00
✓ 48	105,000.00	TON	HOT MIX ASPHALT (TYPE A)	87.70	\$9,208,500.00
✓ 50	10,100.00	TON	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	131.81	\$1,331,281.00
✓ 55	19.00	TON	TACK COAT	1,045.00	\$19,855.00
OPTIONAL BID ITEMS					
34	76,800.00	SQYD	COLD PLANE ASPHALT CONCRETE PAVING	2.23	\$171,264.00
✓ 44	12.00	TON	ASPHALTIC EMULSION (FOG SEAL COAT)	1,485.00	\$17,820.00
✓ 49	1,660.00	TON	MINOR HOT MIX ASPHALT	82.83	\$137,497.80
✓ 51	250.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE C)	1.16	\$290.00
✓ 52	37,600.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E)	1.16	\$43,616.00
✓ 53	910.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE F)	1.16	\$1,055.60
✓ 54	360.00	SQYD	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	82.50	\$29,700.00

\$11,077,985.40

QUOTE INCLUDES ALL REQUIRED QCQA TESTING FOR HMA AND RHMA-G ITEMS.

PRIME CONTRACTOR TO PROVIDE PPP STAKING FOR ALL HMA-A PAVING UNDER CRCP.

PRIME CONTRACTOR TO PROVIDE MEDIAN ACCESS POINTS AT 1500 LF INTERVALS FOR ACCESS TO WORK AREA FOR STAGE 1 TEMPORARY PAVING.

PRE PAVE GRINDING DAY IS BASED ON 8 HOUR SHIFTS OVERTIME WILL BE BILLED ACCORDINGLY.

DBE PARTICIPATION FOR AC DIKE APPROXIMATELY \$40,000.

FOR DBE ASPHALT PARTICIPATION SEE ATTACHED API BREAKDOWN WITH COST AND TERMS

Terms and Conditions

- 1 **This proposal and all bid prices expire on or after: MARCH 2018**
- 2 Calmex Engineering has the right to adjust bid prices after expiration date
to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations.
- 4 Minimum six (6) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be
provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ...
and exclusions per this proposal unless authorized changes occur
prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our
opinion are going to affect ride will be addressed. If the deviations are not addressed the
general contractor will share in any deducts or corrective actions for smoothness.
- 9 Section 70-1.03 of the 2010 Caltrans Specifications shall apply.
- 10 Compensation Adjustments for price index fluctuations shall apply.....
per section 5-1.12
- 11 Traffic Control shall be provided by General Contractor for all operations performed
by Calmex Engineering,Inc. including abrasive grinding and data cores.
- 12 Prompt progress payment to subcontractors shall apply per section 5-1.10
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties,fee's,interest charges,
imposed by the supplier for failure by the Agency or General Contractor to..
pay Calmex all Quantities performed in any given pay period that are not..
in dispute. All and any charges shall be forwarded and paid for by the General ...
Contractor and or the Governing Agency.
- 15 Any ramping or modifications of any type that is required in order to gain access
to the area to be paved. Shall be the sole responsibility of the general contractor, to
provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- 17 Any utility trench paving or curb slots are not include in this quote unless specifically
stated in this quote. Any structures for example (drains, inlets, valve boxes,etc.) will be
left below grade until paving has been completed.

INCLUSIONS & EXCLUSIONS:**HMA-A**

BID ITEM NO. 48
 MOVES INCLUDED: 8
 ADDITIONAL MOVES/SHIFTS ADD: \$13,000 EACH

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[X]	[]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (TACK)	[X]	[]
ASPHALT MATERIAL-GREEN BOOK SPEC	[]	[X]
CALTRANS (TYPE A) ASPHALT	[X]	[]
CALTRANS (TYPE B) ASPHALT	[]	[X]
CALTRANS (ACB) TYPE A	[]	[X]
RUBBERIZED ASPHALT	[]	[X]
CALTRANS (ATPB) ASPHALT	[]	[X]
OPEN GRADED ASPHALT	[]	[X]
ASPHALT MATERIAL-CITY OF L.A. SPEC.	[]	[X]
WEEK-NIGHT SHIFTS	[]	[]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
SURVEYING	[]	[X]
PRIME COAT	[]	[X]
COLD MILLING	[]	[X]
REINFORCING FABRIC	[]	[X]
ASPHALTIC EMULSION (FOGSEAL)	[]	[X]
SWEEPING	[]	[X]
PROFILOGRAPH SEE TERMS AND CONDITIONS	[]	[X]
ABRASIVE GRINDING SEE TERMS / CONDITIONS	[]	[X]
QCQA TESTING	[X]	[]
QCQA INITIAL TEST STRIP	[]	[X]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
SLURRY SEAL	[]	[X]
FINE GRADING	[]	[X]
LAYOUT OR ELEVATONS FOR PAVING WORK	[]	[X]
HEADER BOARD	[]	[X]
UTILITY ADJUSTMENTS	[]	[X]
ROOT PRUNE	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WEED KILL	[]	[X]
SAWCUTTING	[]	[X]

RHMA-G

BID ITEM NO. 50
 SHIFTS INCLUDED: 8
 MOVES INCLUDED: 4
 ADDITIONAL MOVES/SHIFTS ADD: \$30,000 EACH

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[X]	[]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (TACK)	[X]	[]
RUBBERIZED ASPHALT	[X]	[]
ROCK DUST BLOTTER - SAND	[X]	[]
WEEK-NIGHT SHIFTS	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
SURVEYING	[]	[X]
PRIME COAT	[]	[X]
COLD MILLING	[]	[X]
REINFORCING FABRIC	[]	[X]
ASPHALTIC EMULSION (FOG SEAL)	[]	[X]
SWEEPING	[]	[X]
PROFILOGRAPH SEE TERMS AND CONDITIONS	[X]	[]
ABRASIVE GRINDING SEE TERMS / CONDITONS	[X]	[]
QCQA TESTING	[X]	[]
QCQA INITIAL TEST STRIP	[]	[X]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
SLURRY SEAL	[]	[X]
FINE GRADING	[]	[X]
LAYOUT OF WORK FOR PAVING	[]	[X]
HEADER BOARD	[]	[X]
UTILITY ADJUSTMENTS	[]	[X]
ROOT PRUNE	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WEED KILL	[]	[X]
SAWCUTTING	[]	[X]

Place Asphalt (Misc Area)

*TO BE COMPLETED CONCURRENTLY WITH AC DIKE WORK

BID ITEM NO. 54
 SHIFTS INCLUDED: *
 MOVES INCLUDED: * EACH
 ADDITIONAL MOVES/SHIFTS ADD: \$2,500

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[X]	[]
WEEK-NIGHT SHIFTS	[]	[X]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (P.BINDER)	[X]	[]
ASPHALT MATERIAL PAI UNDER ITEM 49	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
SURVEYING	[]	[X]
PRIME COAT	[]	[X]
COLD MILLING	[]	[X]
REINFORCING FABRIC	[]	[X]
ASPHALTIC EMULSION (FOG SEAL)	[]	[X]
SWEEPING	[]	[X]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
SLURRY SEAL	[]	[X]
FINE GRADING	[]	[X]
LAYOUT OF WORK FOR PAVING	[]	[X]
HEADER BOARD	[]	[X]
UTILITY ADJUSTMENTS	[]	[X]
ROOT PRUNE	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WEED KILL	[]	[X]
SAWCUTTING	[]	[X]

COLDPLANE ASPHALT CONCRETE

BID ITEM NO. 34
 SHIFTS INCLUDED: 8
 MOVES INCLUDED: 4 EACH
 ADDITIONAL MOVES/SHIFTS ADD: \$7,500

	YES	NO
BONDING	[]	[X]
WEEK-DAY SHIFTS	[X]	[]
WEEK-NIGHT SHIFTS	[]	[X]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (P.BINDER)	[]	[X]
ASPHALT CONCRETE MATERIAL	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
DETAIL WORK MINI GRINDER	[X]	[]
DETAIL WORK JACK HAMMER CREW	[]	[X]
COLDMILLING	[X]	[]
SWEEPING	[X]	[]
GRADE PREPARATION	[]	[X]
EXCAVATION	[]	[X]
CLASS II BASE	[]	[X]
CRUSHED AGG. BASE	[]	[X]
FINE GRADING	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
WATER TRUCK/SOURCE	[]	[X]
SAWCUTTING	[]	[X]

Place Asphalt Concrete Dike

** TO BE DONE CONCURRENTLY WITH ITEM 54

BID ITEM NO. 51-53
 SHIFTS INCLUDED: 6
 MOVES INCLUDED: **2
 ADDITIONAL MOVES/SHIFTS ADD: \$2,500

	<u>YES</u>	<u>NO</u>
WEEK-DAY SHIFTS	[X]	[]
WEEK-NIGHT SHIFTS	[]	[X]
LABOR AND EQUIPMENT	[X]	[]
ASPHALTIC EMULSION (P.BINDER)	[X]	[]
ASPHALT PAID UNDER ASPHALT ITEM 49	[]	[X]
TRAFFIC CONTROL	[]	[X]
SATURDAY SHIFTS	[]	[X]
SUNDAY SHIFTS	[]	[X]
LAYOUT OF WORK FOR PLACING DIKE	[]	[X]
ASPHALTIC EMULSION (FOG SEAL)	[]	[X]
SWEEPING	[]	[X]
HEADER BOARD	[]	[X]
MATERIAL AND OR LABOR BONDING	[]	[X]
SAWCUTTING	[]	[X]

A. C. DIKE CO.*Specialty Paving Inc.***SPECIALTY PAVING CONTRACTOR****REVISED QUOTE 2:****QUOTATION: CDOT RT 8 IMPERIAL CO. 11-413604****BIDS: 10/21/15**

PLACE ONLY *38,760 LF ASPHALT DIKE TYPE (C,E,F)@ \$1.05 LF ~~\$40,698.00~~
PLACE 360 SQYD MISC AREA, (DRAINS) @ \$65.00 SQYD**
**** DIKE AND MISC WILL REQUIRE 6 SHIFTS**

PLACE ONLY AC BASE & ASPHALT AREAS @ \$2680.00 8 HR. DAY.*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$800.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

**PRICE INCLUDES TACK AND TWO MOBILIZATIONS FOR DIKE CREW.
ADDITIONAL MOBILIZATIONS \$1800.00.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

- * PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

LB CRUSHING

1529 W. State St. Ontario CA 91762

P (909) 460-6870 Fax (951) 848-0772

Quote

Date of Quote: 10/20/2015

Project Name: RTE 8 Pavement Rehab - Caltrans 11 - 413604 - Flatiron

Delivery Date(s): Starting approximately 120 days - Pricing good for 90 days

Delivery Location(s): RTE 8 and Miller Rd., El Centro

Scope of Work: Crush approximately 250,000 tons of broken concrete and asphalt under 24".

Equipment Included: Crusher, Tier 3/4 Loader, SCAQMD permit and ARB permits.

Exclusions: All permits, SWPPP, Sweeper, Water, Water Truck, Track out plates and traffic control

Pricing:* \$3.50 per ton - 3/4" Minus.

Pricing:* \$3.50 per ton - 3/4" X 3/8".

Pricing:* \$3.50 per ton - 3/8" Minus.

Pricing:* \$15,000 - Mobilization of crusher.

Pricing:* \$5,000 - Mobilization of crusher onsite.

Pricing:* \$5,000.00 Water truck or water truck supplied by contractor.

Pricing:* N/A

Pricing:* N/A

Pricing:* N/A

Pricing:* N/A

Binding BID Terms: Acceptance of this proposal/quote is contingent on a signed written contractual agreement. Additionally, the above scope of work and pricing are estimates and will be verified prior to commencement of work.

Submitted by: Mike Lubanko - (951) 691- 0625

Additional Terms:

Contract to follow.

Note:

AGREED AND ACCEPTED:


Company Name: Flatiron - Gary Kaland

By:

Print Name and Title

Signature

Date



**PERRY
ELECTRIC**

QUOTE**CALTRANS 11-413604**

Attn:

DIR # 1000012332**CALTRANS SBE # 19228**

Page 1 of 1

Date: 10/21/2015

Item No.	Description	Qty	Unit	Unit Price	Ext
102	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$ 2,500.00	\$ 2,500.00
103	LIGHTING	1	LS	\$ 354,469.00	\$ 354,469.00
104	TRAFFIC MONITORING STATION LOCATION 1	1	LS	\$ 181,000.00	\$ 181,000.00
105	TRAFFIC MONITORING STATION LOCATION 2	1	LS	\$ 63,000.00	\$ 63,000.00
106	MODIFY LIGHTING	1	LS	\$ 215,500.00	\$ 215,500.00

Total Amount**\$ 816,469.00****EXCLUSIONS**

- *Construction permits, inspection fees, encroachment permits
- * Bond. If bond is needed our rate is 1.25%
- *Traffic Control
- *Utility Company fees and support of existing utilities.
- *A.C or Concrete Repair or Demo
- *Repair of existing landscape or other improvements
- *Survey
- *Any items of work not specifically listed in the above pricing breakdown
- *Night or Weekend Work
- *Rock excavation

NOTES

- *Bid Items may not be broken up without prior written approval
 - * This proposal with exclusions will become an exhibit of contract
 - * Equipment lead time is 10-12 weeks after approval
 - *We Are a Union Contractor Signatory with IBEW 569 and Operators Local 12.
- We do not guarantee compliance with other labor agreements

Eddie Ybarra
Chief Estimator



Mailing Address:
 P.O. Box 7339
 Riverside, CA 92513

Main Office Information:
 Phone: (951) 352-9646
 Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
 EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs
 Contract/Project No.: 11-413604
 Addendums(s) Noted: 1,2,3 Bid Date: 10.21.15 Bid Time: 2PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
102	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	1	\$2,500.00	\$2,500.00
103	LIGHTING	LS	1	\$500,000.00	\$500,000.00
104	TRAFFIC MONITORING STATION (LOCATION 1)	LS	1	\$200,000.00	\$200,000.00
105	TRAFFIC MONITORING STATION (LOCATION 2)	LS	1	\$110,000.00	\$110,000.00
106	MODIFY LIGHTING	LS	1	\$120,000.00	\$120,000.00
107	MOBILIZATION (PORTION)	LS	1	\$85,000.00	\$85,000.00
GRAND TOTAL					\$1,017,500.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
 Phone Extension: 121



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work
2	Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program Costs
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

1	HLE bid and accounted for only 8 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1	ALL LOOPS ARE TO BE INSTALLED IN SAME SINGLE MOVE-IN
2	
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract



GENERAL CONTRACTORS

*IN
BID*

JOB QUOTATION

DATE: 10/21/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: **Rt. 8 – El Centro**
CONTRACT NO: **11-413604**
BID DATE: 10/21/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
57	CRCP Longitudinal Initial Saw Only	130,000	CY	\$1.73	\$224,900.00
58	Joint Seal Compression	200,000	CY	\$2.21	\$442,000.00
	Mobilization		LS		\$100,000.00

Clarifications:

TERMS AND CONDITIONS.

1. JOBSITE WATER SOURCE EXCLUDED.
2. TRAFFIC CONTROL EXCLUDED.
3. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
4. BOND EXCLUDED.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: mcs@moralescontracting.com

MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648
DBE/SMBE CT-004481



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

81258

PLEASE REFERENCE THIS QUOTE #

10-21-15

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Jannette Carter**

Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-916-9009

Bid/Project Date: Wednesday, 10/21/2015
Project Name: CONSTRUCT CRCP, HMA-A, GUARDRAIL, RUMBLE STRIPS AND APPROACH SLABS
Project Location: El Centro, CA
Project Zip: 92243
Bid/Project #: 11-413604

Fax: 760-471-4860

Email: jcarter@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Bid Item #	Part #	Description	Price	Units	
87,900	LF	19	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.923	LF	\$81,087.75
					\$23.063	Roll	
440	Bun		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.800	Bun Ea	\$6,072.00
40,500	SF	20,76	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.100	SF	\$4,062.33
					\$451.370	roll	
1				Estimated Freight to Job site Note: Fuel surcharges may apply.	\$600.000		\$600.00
3,600	LF	66	8" HDPE Solid	8"x20" HDPE Solid Pipe Single Wall HWY Belled	\$2.610	LF	\$9,396.00
1				Estimated Freight For Pipe to Jobsite Note: Fuel surcharges may apply.	\$50.000		\$50.00

Fuel 20.00

9,396.00
Tax 8% 751.68
10,147.68
60% = 6,088.61
Freight 50.00
6,138.61


WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



FINAL



ESTIMATE # ESO50307
(FINAL)

BID PROPOSAL FORM
(CL #778010 & DIR #100000298)

BID DATE: 10/21/2015
BID TIME: 2:00 PM

TO: FLATIRON WEST

ATTN: STEVE BELL
EMAIL:

FAX: (760) 471-4860
PHONE: (760) 916-9100

PROJECT NAME: 11-413604 ROUTE 8 CRCP
PROJECT LOCATION: HOLTVILLE, CA

CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of this Subcontractor to provide services and materials to Contractor. WE ARE A UNION CONTRACTOR.

THIS IS A BUY AMERICA PROJECT

SCOPE OF WORK / PRICE

Reinforcing Steel in Concrete, Supplied and installed
Drill/Grout Dowels, Supply Only FOB Trucks Jobsite
Bid Item 56 CRCP Does Not Include Any #6 X 4'-2" Tie Bars At Joints. See Items ALT1 to ALT3 For Unit Prices Per Each Bar.

BID ITEM	DESCRIPTION	QTY	UOM	UNIT PRICE	TOTALS
✓ 56	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	130,000	CY	\$ 46.9077	\$ 6,098,000
✓ 60	STRUCTURAL CONCRETE APPROACH SLAB (TYPE R)	260	CY	\$ 247.00	\$ 64,220
✓ 62	PAVING NOTCH EXTENSION (F.O.B.)	137	CF	\$ 4.00	\$ 548
BASE BID TOTAL =					\$ 6,162,768
ALT1	LONGITUDINAL CONSTRUCTION JOINT TIE BAR (F.O.B.)	1	EA	\$ 2.25	
ALT2	LONGITUDINAL CONTRACTION JOINT TIE BAR (INSTALLED)	1	EA	\$ 5.20	
ALT3	TRANSVERSE CONSTRUCTION JOINT TIE BAR (F.O.B.)	1	EA	\$ 2.25	
BOND	BOND COSTS (RATE = 0.40%)				\$ 24,651

PRICES ABOVE ARE ONLY GUARANTEED THROUGH THE START & FINISH DATES INDICATED IN THE SCHEDULE BELOW

CONSTRUCTION SCHEDULE

- The above pricing is based on the following concrete construction schedule: Start = 10/1/16 & Finish = 3/15/18
- Prices, as quoted, will remain firm for ninety (90) calendar days, after which time Subcontractor reserves the right to revise this quotation. Written notification within this time frame is required to guarantee pricing for the durations noted above.

SCOPE OF WORK INCLUSIONS:

- "Black" A706 grade 60 reinforcing steel bars and A185 wire mesh to be furnished and installed, as noted herein, for the bid items listed above only.
- "Black" A706 grade 60 reinforcing steel bars for drill/grout dowels to be furnished only F.O.B. trucks jobsite. (Off loading & installation is by others.)

PLANS AND SPECIFICATIONS:

Architect/Engineer: CALTRANS

Specifications: Special Provisions 2010 (August 31, 2015)

Plans/Drawings: Complete Set - 211 Sheets (August 3, 2015)

Addendum: No. 1 (9/29/15), No. 2 (10/5/15) & No. 3 (10/15/15)

GENERAL CLARIFICATIONS:

- Prices include applicable State and Local Sales Tax.
- Prices / Bid Items quoted are not for separate acceptance without prior written approval from Subcontractor.
- Subcontractor's price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Premium, night and/or shift work is not included. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, night or holidays.
- Subcontractor's price is based on Contractor furnishing all design information, location of construction joints and lift plans

in sufficient time to allow for preparation and approval of submittals (if they are required), plus seven (7) working days for fabrication and delivery. Performance will be based on conventional construction and the timely receipt of two (2) complete printed sets of plans, specifications and CADD files (if available). Additional lead time will be required for special mill rolling (including but not limited to #14, #18, A706, Grade 75 & Grade 100 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, etc. A Letter of Intent and/or a Subcontract authorizing procurement of these long lead / mill order items must be received in a timely manner. Delays of more than forty five (45) days may result in additional cost of materials.

5. Subcontractor's price includes additional labor time for a Foreman to attend standard weekly scheduling meetings and for all onsite employees to attend daily safety tail-gate meetings. It does not include any additional labor time for any type of special safety, coordination, and/or instructional training meetings unless specifically included in the Special Notes section.
6. The Contract and/or Change Order unit prices (if reflected herein) is (are) based on receipt of information or scope of work changes, prior to detailing, fabrication, shipment and/or placement of material.

SPECIAL NOTES:

1. GTI plastic paving chairs will be used in lieu of "transverse bar assemblies" to support CRCP rebar.
2. Subcontractor will need Contractor to drill 33,208 - 6" deep holes into base pavement so that we can install our #5 vertical support dowels. These holes are approximately 12'-0" OCEW throughout the CRCP.
3. A staging area will be needed for (2) trailer loads of rebar at each CRCP location.
4. Subcontractor will need a section to unload and stage material at least a day before we start installation of CRCP.
5. Subcontractor will require (4 days minimum) for placing rebar before the 1st pour is to start at each location of CRCP.
6. Bid Item 60 Type R Approach Slabs will be tied and stockpiled F.O.B. jobsite at a Contractor designated yard. The mat cages will be loaded, delivered and set into place by Contractor. We will not have a pour watchman during the pour.

HOISTING/LOWERING NOTES:

Contractor shall furnish, without charge, two (2) heavy duty forklifts / gradalls at each work location for unloading trucks and handling. Contractor will be responsible for loading, transporting and unloading this equipment to all locations necessary. This equipment will be required for the duration of Subcontractor's work.

SCOPE OF WORK EXCLUSIONS:

(Furnishing and/or installing)

1. All testing, inspection, X-ray and/or any related costs thereof other than mill test reports. (Rebar and wire mesh test samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings / Building Information Modeling (BIM) / Shop Drawings / Record Drawings / Coordination Drawings (Rebar Placement Drawings will be provided as submittals in lieu of).
3. Plain (smooth) round bars.
4. Threaded bars, rods, sleeves, dowel baskets, anchors (DBA's & misc.), bolts (anchor & misc.), embeds and inserts.
5. Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of reinforcing steel, smooth round and/or wire mesh.
6. Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel, any bars to be "field" bent and/or any reinforcing steel on the ground/stored. (Per latest OSHA Standards).
7. Cost of pour watchman, unless from crews already working on site.
8. All permits (except hauling) and licenses, other than city/county business licenses and State Contractor's license, required for the work.
9. Cost of Payment and Performance Bonds.
10. Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a licensed engineer.
11. Quality control manager, inspector and a quality control plan. (Contractor to provide these services.)
12. Costs for relocation of materials for the convenience of others after materials are unloaded at Contractor designated areas.
13. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
14. Traffic control (Lane closures, barricades, signs, lights, etc.). (A flagman for our deliveries only is included.)
15. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account.
16. Exposing, cutting, burning, cleaning, straightening and/or bending of existing steel, previously poured steel and/or improperly placed drill and grout/bond dowels.
17. Drilling, coring, grouting, dry packing and the placing of bars into drilled holes.

18. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
19. All welding.
20. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
21. All electrical bonding, grounding material (i.e. welding for cathodic protection / stray current complete).
22. Stainless Steel / Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
23. Field bending of rebar other than by additive quote.
24. #6 X 4'-2" tie bars at longitudinal construction joints, longitudinal contraction joints and transverse construction joints. (See Items ALT1 to ALT3)

CONTRACTOR TO PROVIDE:

The following items are to be provided by Contractor, fully erected for use at all locations necessary without charge:

1. Accurate & level grades / elevations.
2. Proper layout lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, masonry wall dowels, etc. Subcontractor will layout its own reinforcing steel from the contractor provided lines.
3. Templates/starter walls constructed with sufficient accuracy to support any vertical reinforcing steel and/or dowels within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
4. Full access to all working areas via ramps, ladders, etc. for material, equipment and manpower & level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be installed and/or hoisted/lowered. Ramps for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractor's account.
5. Sufficient staging area for prefabricating cages at the jobsite.
6. Full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
7. Adequate lighting, ventilation, electrical power, compressed air (120 PSI Min.), sanitary facilities & trash bins.
8. Parking for all Subcontractor employees within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay extra to Subcontractor for all parking related costs including cost of vehicle parking fees, cost of shuttle services and travel time costs while Subcontractor employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
9. All necessary field dimensions so that the material can be detailed correctly. Subcontractor shall not take any responsibility for any dimensions not shown on the drawings or those provided by others. These dimensions must be provided to Subcontractor a minimum of three (3) weeks prior to delivery and six (6) weeks if submittals and/or special materials are required.

TERMS & CONDITIONS

(The following provisions are a condition of Subcontractor's Bid Proposal)

ORDER OF PRECEDENCE – The order of precedence in interpreting the agreement between Contractor and Subcontractor is 1) Addendum(s) to Subcontract; 2) Subcontract; 3) Prime Contract.

CREDIT – The final Subcontract and payment terms shall be subject to the approval of Subcontractor's credit department.

PROGRESS PAYMENTS – Contractor shall pay Subcontractor within 60 days of receipt of Subcontractor's invoice or 10 days of receipt from Contractor's Customer, whichever occurs first.

CHANGE ORDERS – Subcontractor will submit Notice of Cost and/or Schedule Impact within 7 working days of receipt of notice of change. Change Order Proposals will be submitted within a reasonable time thereafter depending on magnitude of change. Subcontractor shall not waive its right to properly performed change order work conducted pursuant to the written direction of Contractor. If any completed change orders remain unapproved for more than 90 days from the date of submission by Subcontractor, Contractor will meet in person with Subcontractor to resolve the unapproved change order, and Contractor will arrange for the attendance of any other parties reasonably necessary to resolve the unapproved change order.

RETENTION – Contractor shall pay Subcontractor retention within 60 days of Contractor's final retention billing date or 10 days from receipt of retention from Contractor's Customer, whichever occurs first. Contractor shall not withhold more retention from Subcontractor than the amount withheld by Contractor's Customer. Contractor agrees to use its best efforts to reduce any retention due Subcontractor upon substantial completion of Subcontractor's work; this includes arranging in-person meetings with Contractor's Customer and Owner.

F.O.B. – No retention shall be withheld on FOB and/or tied and stockpiled material. Payment shall NET 30 from Subcontractor's billing.

OWNER NEGOTIATIONS – In the event of any offer under a cost reduction incentive provision of the General Contract and/or change order negotiations, Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work. Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all offers, which may affect the value of Subcontractor's work.

NO WAIVERS – No provision of the subcontract shall serve to void Subcontractor's entitlement to payment for properly performed contract or change order work or to void Subcontractor's right to file a lien, stop notice and/or claim on its behalf.

SET-OFF – Neither party shall set-off beyond this subcontract.

TERMINATION – Contractor shall be liable to Subcontractor for damages, including lost profits, if Contractor either wrongfully terminates Subcontractor or terminates Subcontractor for convenience.

PROTECTION OF WORK – Subcontractor shall not be liable for repair of any damage to Subcontractor's work caused by others outside the control of Subcontractor, regardless of when such damage occurs.

WARRANTY – Subcontractor warrants the materials and workmanship of its work for a period of one year from substantial completion of such work, and EXCLUDES ANY OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF MERCHANTABILITY AND/OR FITNESS FOR A PARTICULAR PURPOSE. Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage.

INDEMNIFICATION – Subcontractor shall only indemnify, hold harmless, and defend Contractor and Contractor's Customer against all claims for bodily injury and property damage (as defined by Commercial General Liability policy – standard ISO Form CG 00 01) to the extent attributable to the negligent acts or omissions of Subcontractor. Subcontractor's indemnification obligations shall not extend to any design professionals for design related work for their professional services or for defects in designs furnished by such persons.

INSURANCE – Subcontractor will provide: 1) Worker's Compensation: statutory. 2) Employer's Liability \$1m limits. 3) Auto: standard "any auto", \$3m each accident. 4) Commercial General Liability: standard (ISO Form CG 00 01) including, \$1m each occurrence, \$0 med pay, \$1m personal and advertising, \$5m general aggregate, \$5m products/completed operations aggregate (2 years max. coverage). 4) Excess/Umbrella: follow form to satisfy limits where subcontract dollar amount justifies increase in limits. If CGL Additional Insured Endorsement required, it shall be Subcontractor's standard form or CG 20 10 07 04 and CG 20 37 07 04 if specifically required by subcontract. Subcontractor will not provide insurance coverage for any design professionals for their professional services or for defects in designs furnished by such persons but will provide a general liability CG 20 32 07 04 Additional Insured Endorsement form for design professionals if required by subcontract. Subcontractor cannot guarantee exact policy coverage's upon annual renewals but will attempt to provide equal to or greater policy coverage's. Subcontractor will not provide the following insurance: Railroad Protective Liability, Builder's Risk, Owners and Contractors Protective Liability, Installation Floater, Architects & Engineers Professional Liability or Pollution Liability. Subcontractor will not provide certificates of insurance with amended cancellation notices.

TIME / SCHEDULE – Subcontractor shall be provided a mutually agreed upon construction schedule which provides a reasonable amount of time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

PERFORMANCE OF THE WORK – Field labor called for under the subcontract shall be performed during Subcontractor's regular working hours, eight hours per day, five days a week (all Union Holidays are observed) unless stipulated otherwise in Subcontractor's Bid Proposal. All work performed outside of such hours shall be charged at the applicable prevailing wage rates for Subcontractor's work force for overtime, weekend, or holiday work. However, should Subcontractor be behind the mutually agreed to construction schedule, due to Subcontractor's own fault or failure to perform in accordance with such schedule, then all overtime/premium time required to regain the construction schedule shall be paid for by Subcontractor.

DAMAGES – The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor. In no event shall liquidated damages exceed 10% of the original subcontract dollar amount. Subcontractor will not be liable for consequential damages.

Accepted this _____ day of _____ 2015

CMC Rebar

By: _____

Gregg D. Hughett
Sales Manager
(909) 803-1506 Direct
(909) 899-9799 Fax
(909) 322-6938 Cell
gregg.hughett@cmc.com

Contractor:

By: _____

Its: _____

BID FLYER REV. 4/29/15



Project Name: In Imperial County Near El Centro From 0.6 Mile West Of Anderholt Road Overcrossing To 0.5 Mile East Of East Highline Canal Bridge

Project #: 11-413604

Bid Date: 10/21/15

LASS Revision: #3

Please see below for our revised FINAL pricing:

SCOPE OF WORK/PRICE

There are no 4'-2" Dowels included in BI 56 as LASS has no way of knowing how the contractor will break their pours. LASS will charge per each

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
56	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	130,000 CY	\$ 53.8462	\$ 7,000,000.00
56A	4'-2" #6 DOWELS @LANE LINES & TRANSVERSE JOINTS (FOB)	1,000 EA	\$ 2.9260	\$ 2,926.00
56B	4'-2" #6 DOWELS @LANE LINES & TRANSVERSE JOINTS (FURNISHED & INSTALLED)	99,832 EA	\$ 5.4771	\$ 546,787.00
60	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	260 CY	\$ 188.8808	\$ 49,109.00
62	PAVING NOTCH EXTENSION	137 CF	\$ 3.4234	\$ 469.00
				\$ 7,599,291.00

\$ 7,049,578.00



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #1850 - UD 3E / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

10-21

 10.20.15

**BID PROPOSAL
 FEDERAL**

Project Description: 11-413604 RT 8 (IMPERIAL CO.) (6% DBE)				Bid Date: 10/21/2015	
Contract Time Limit: 495		w.d. Liquidated Damages: N/A		per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP. PLAN (PORTION FOR ITEMS # 24 & 27)	1.00	LS	\$ 5,000.00	\$ 5,000.00
23	REMOVE YELLOW PAINT STRIPE (HAZ. WASTE)	16,400.00	LF	\$ 0.80	\$ 13,120.00
27	REMOVE PAINTED STRIPE	179,000.00	LF	\$ 0.37	\$ 66,230.00
90	THERMO. PVMT. MARKING (WET VIZ)	1,890.00	SF	\$ 3.00	\$ 5,670.00
91	PAINT STRIPE (1-COAT)	196,000.00	LF	\$ 0.11	\$ 21,560.00
92	PAINT STRIPE (2-COAT)	366,000.00	LF	\$ 0.14	\$ 51,240.00
93	PAINT PVMT. MARKING (2-COAT)	760.00	SF	\$ 2.60	\$ 1,976.00
94	4" THERMO. STRIPE (WET VIZ.)	38,400.00	LF	\$ 0.44	\$ 16,896.00
95	4" THERMO. STRIPE (WET VIZ BKN. 17-7)	2,850.00	LF	\$ 0.90	\$ 2,565.00
96	6" THERMO. STRIPE (WET VIZ)	196,000.00	LF	\$ 0.38	\$ 74,480.00
97	8" THERMO. STRIPE (WET VIZ.)	7,000.00	LF	\$ 0.85	\$ 5,950.00
98	8" THERMO. STRIPE (WET VIZ BKN. 12-3)	1,450.00	LF	\$ 0.42	\$ 609.00
99	6" THERMO. STRIPE (WET VIZ BKN. 36-12)	101,000.00	LF	\$ 0.30	\$ 30,300.00
100	PVMT. MARKER (NON-REFL)	8,360.00	EA	\$ 1.00	\$ 8,360.00
101	PVMT. MARKER (RETROREFL)	15,700.00	EA	\$ 2.90	\$ 45,530.00
107	MOBILIZATION (PORTION)	1.00	LS	\$ 50,000.00	\$ 50,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available.
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: TRAFFIC CONTROL - SWEEPING - CONTROL PTS. - STATIONING - K RAIL LAYOUT - ENGINEERING ..

INCLUSIONS: CLEANUP OF YELLOW STRIPE REMOVAL DEBRIS (HAZ. WASTE) ..

of Working Days to Complete our Work: 40 # of Move-In's Allotted: 8 Add'l Move-In's: \$ 2,800.00

BID AMOUNT: \$ 399,486.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

10.21.15

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 11-413604

11-Imp-8-R45.5 / R55.0

Bids on 10/21/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum 2,000.00 LS	2,000.00
23	141101	Remove Yellow Painted Traffic Stripe (Hazardous Waste)	LF	16,400	1.00 LF 16,400.00
27	150711	Remove Painted Traffic Stripe	LF	179,000	.43 LF 76,970.00
107	999990	Mobilization	LS	Lump Sum 10,000.00 LS	10,000.00

Total price for items shown above \$ 105,370.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

- # Bid includes up to 6 Moves with up to 21 shifts total to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to Traffic control or for any reason other than by A.B.S. Additional moves \$3,500 additional shifts \$2,000 both are per plus removals
- # **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- # Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.
- # Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

9/15/15 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 9/15/15 & 10/8/15 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 9/15/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 9/15/2015 online. Ad to run through bid date.

Construction Bid Source

Posted 9/15/2015 online. Ad to run through bid date.

**Minority Bidder's Bulletin
Construction Update**

Faxed on 9/15/2015 ad to run on the following dates: 9/17/2015, 9/21/2015, 9/24/2015, 9/28/2015, 10/1/2015, 10/5/2015, 10/8/2015, 10/12/2015, 10/15/2015 & 10/19/2015.

SBE Weekly

Posted 9/15/2015 online. Ad to run through bid date.

Associated General Contractors

Posted 9/21/2015, 9/28/2015, 10/5/2015 & 10/12/2015

[Back To Query Form](#)

Tue Sep 15 13:48:28 PDT 2015

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
 Work Codes: C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670 PIPE SUPPLIER C0680 FENCING SUPPLIER
 C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C1200
 CONSTRUCTION AREA SIGNS C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT
 CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5105 MINOR CONCRETE STRUCTURE C5190 JOINT SEAL - WATER STOP C5201
 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7215 CONCRETE-ROCK SLOPE PROTECTION C7301 CONCRETE CURB &
 SIDEWALK - MISC C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8391 METAL BEAM BARRIER
 C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING
 C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Firm Type: DBE

100 items found, displaying 1 to 20. [\[First/Prev\]](#) [1](#), [2](#), [3](#), [4](#), [5](#) [\[Next/Last\]](#)

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Nu
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryf@absl...	LUIS M. AL...	510	727-
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@aco...	ELAINE NOR...	951	734-
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CHRIS PACH...	559	275-
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	JEAN A. CU...	562	868-
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	483-
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp11254@h...	JOSE ALVAR...	530	870-
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISH SEG...	559	577-
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE SUITE 209		SANTEE	CA	92071								DBE	paving_agp...	ANTHONY TE...	619	334-
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								DBE	archuleta8...	TOMMY R. J...	760	345-
42320	ASHOONA LANDSCAPE	1248 WEST SIXTH STREET		SANTA ANA	CA	92703		PO BOX 27383		SANTA ANA	CA	92799		DBE	Darrell@AS...	DARRELL L...	714	290-
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-
42633	AZ CONSTRUCTION, INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746 3316								DBE	america@ac...	AMERICA TA...	626	333-
41391				YORBA LINDA	CA	92886								DBE	kofibaryeh...	KOFI BARYE...	714	351-

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Ph Nui</u>
	BARYEH CONSTRUCTION ENGINEERS	20036 WAVERLY GLEN																
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET 10769		BERKELEY	CA	94710								DBE	juan@bayli...	JUAN ARREG...	510	527-
77	BERT W SALAS, INC.	WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308	3510 BRIAN WAY			BAKERSFIELD CA		93308		DBE	donnawatso...	DONNA WATS...	661	587-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-413604

22 Opt-in records found.

11-413604	Aggregate Products Inc.
	9500 Beverly Road Pico Rivera, CA 90660
	Phone: (323) 558-8000 Fax Number: (323) 558-8055
	Disadvantaged status:
	Services offered:
11-413604	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
11-413604	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail

	Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
11-413604	<p>Construction Engineering Consulting Group</p> <p>36156 Cabrillo Drive California</p> <p>Phone: 5104499014 Fax Number: 8884490540</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Quantity take-off and other preconstruction estimating services. For more information, visit cegcinc.com/takeoff</p>
11-413604	<p>Diversified Concrete Cutting, Inc.</p> <p>59 Coney Island Dr. Sparks, NV 89431</p> <p>Phone: 775-331-1411 Fax Number: 775-331-1572</p> <p>Disadvantaged status:</p> <p>Services offered: saw/seal joints, rumble strips</p>
11-413604	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
11-413604	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>

11-413604	High - Light Electric, Inc.
	P.O. BOX 7339; Riverside, CA 92513-7339
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status: DBE
	Services offered: Electrical
11-413604	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130310 - RAIN EVENT ACTION PLAN; 130320 - STORM WATER SAMPLING AND ANALYSIS DAY; 130330 - STORM WATER ANNUAL REPORT; 820107 - DELINEATOR (CLASS 1)
11-413604	Capo Projects Group
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675
	Phone: (949)276-6538 Fax Number:
	Disadvantaged status: SBE
	Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews
11-413604	Western Emulsions, Inc.
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629
	Phone: 805-886-0900 Fax Number: 949-248-8023
	Disadvantaged status:
	Services offered: High quality Tack Coat Emulsion, Fog Seal Emulsion, Transport and Spreaders. Onsite Storage trailers available. Please call for pricing.
11-413604	Hazard Construction Company
	6465 Marindustry Drive San Diego, CA 92121
	Phone: 858-587-3600 Fax Number: 858-453-6034
	Disadvantaged status:
	Services offered: Non-union HMA Paving Company looking for Non-Union Prime Contractor to bid the HMA Paving to on this project.
11-413604	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509

	Disadvantaged status: DBE SBE
	Services offered: CRCP, Compression Joint Seal, Approach slab, Bridge Joints.
11-413604	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 Fax Number: 951.943.7772
	Disadvantaged status:
	Services offered: Rebar
11-413604	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered:
11-413604	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing, grind for rumble strips
11-413604	Power-Tech Engineers, Inc.
	355 South Lemon Avenue, Suite A Walnut, CA 91789
	Phone: 9095955314 Fax Number: 9095955394
	Disadvantaged status: DBE SBE
	Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection Services Administrative Support
11-413604	HiWay Safety
	520 W. Grand Ave Escondido, CA 92025
	Phone: 760-745-2250 Fax Number: 760-745-2094
	Disadvantaged status:
	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM?s, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino,

	Napa and our newest location in Sacramento, we can service all of California's traffic control and construction needs.	
11-413604	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
11-413604	NATIONAL CONCRETE WASHOUT, INC.	
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: We supply the construction industry with concrete washout containers that are environmentally safe, water tight and meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste water. Please contact Lori Roney at 951-368-7925 for more info and pricing.	
11-413604	Penhall Company - San Diego	
	5775 Eastgate Dr San Diego, CA. 92121	
	Phone: 858-550-1111	Fax Number: 858-550-1120
	Disadvantaged status:	
	Services offered:	
11-413604	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
	Services offered:	

Opt-in Records

Search Results: Opt-in's on 11-413604

36 Opt-in records found.

11-413604	Aggregate Products Inc.
	9500 Beverly Road Pico Rivera, CA 90660
	Phone: (323) 558-8000 Fax Number: (323) 558-8055
	Disadvantaged status:
	Services offered:
11-413604	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
11-413604	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line

	Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
11-413604	<p>Construction Engineering Consulting Group</p> <p>36156 Cabrillo Drive California</p> <p>Phone: 5104499014 Fax Number: 8884490540</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Quantity take-off and other preconstruction estimating services. For more information, visit cecginc.com/takeoff</p>
11-413604	<p>Diversified Concrete Cutting, Inc.</p> <p>59 Coney Island Dr. Sparks, NV 89431</p> <p>Phone: 775-331-1411 Fax Number: 775-331-1572</p> <p>Disadvantaged status:</p> <p>Services offered: saw/seal joints, rumble strips</p>
11-413604	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
11-413604	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
	High - Light Electric, Inc.

11-413604	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status: DBE	
	Services offered: Electrical	
11-413604	ECORP Consulting, Inc.	
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701	
	Phone: 714-648-0630	Fax Number: 714-648-0935
	Disadvantaged status:	
	Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130310 - RAIN EVENT ACTION PLAN; 130320 - STORM WATER SAMPLING AND ANALYSIS DAY; 130330 - STORM WATER ANNUAL REPORT; 820107 - DELINEATOR (CLASS 1)	
11-413604	Capo Projects Group	
	31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675	
	Phone: (949)276-6538	Fax Number:
	Disadvantaged status: SBE	
Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews		
11-413604	Western Emulsions, Inc.	
	3 Monarch Bay Plaza, Suite 210 Dana Point, CA 92629	
	Phone: 805-886-0900	Fax Number: 949-248-8023
	Disadvantaged status:	
Services offered: High quality Tack Coat Emulsion, Fog Seal Emulsion, Transport and Spreaders. Onsite Storage trailers available. Please call for pricing.		
11-413604	Hazard Construction Company	
	6465 Marindustry Drive San Diego, CA 92121	
	Phone: 858-587-3600	Fax Number: 858-453-6034
	Disadvantaged status:	
Services offered: Non-union HMA Paving Company looking for Non-Union Prime Contractor to bid the HMA Paving to on this project.		
11-413604	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	

	Services offered: CRCP, Compression Joint Seal, Approach slab, Bridge Joints.
11-413604	<p>Integrity Rebar Placers</p> <p>1345 Nandina Avenue Perris, CA 92571</p> <p>Phone: 951.696.6843 Fax Number: 951.943.7772</p> <p>Disadvantaged status:</p> <p>Services offered: Rebar</p>
11-413604	<p>Scheduling and Information Services, Inc.</p> <p>PO Box 174 Stevenson, WA. 98648</p> <p>Phone: (509) 427-4474 Fax Number: (866) 840-6786</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered:</p>
11-413604	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Cold planing, grind for rumble strips</p>
11-413604	<p>Power-Tech Engineers, Inc.</p> <p>355 South Lemon Avenue, Suite A Walnut, CA 91789</p> <p>Phone: 9095955314 Fax Number: 9095955394</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support</p>
11-413604	<p>HiWay Safety</p> <p>520 W. Grand Ave Escondido, CA 92025</p> <p>Phone: 760-745-2250 Fax Number: 760-745-2094</p> <p>Disadvantaged status:</p> <p>Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino,</p>

	Napa and our newest location in Sacramento, we can service all of California's traffic control and construction needs.
11-413604	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-413604	<p>NATIONAL CONCRETE WASHOUT, INC.</p> <p>250 E. SANTA ANA ST BLOOMINGTON, CA. 92316</p> <p>Phone: 951-368-7925 Fax Number: 909-874-5561</p> <p>Disadvantaged status:</p> <p>Services offered: We supply the construction industry with concrete washout containers that are environmentally safe, water tight and meet and in most cases exceed state and federal requirements for the collection, containment, removal and disposal of concrete sediment and contaminated waste water. Please contact Lori Roney at 951-368-7925 for more info and pricing.</p>
11-413604	<p>Penhall Company - San Diego</p> <p>5775 Eastgate Dr San Diego, CA. 92121</p> <p>Phone: 858-550-1111 Fax Number: 858-550-1120</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-413604	<p>Steiny and Company, Inc.</p> <p>27 Sheridan Street Vallejo, CA 94590</p> <p>Phone: 707-552-6900 Fax Number: 707-552-7705</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
11-413604	<p>Askari Security Services, Inc.</p> <p>5150 Candlewood Street, Suite 16H Lakewood, CA 90712</p> <p>Phone: 562-606-0053 Fax Number: 562-606-0098</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org</p>
	<p>Advanced Concrete Sawing And Sealing Inc</p> <p>3035 no maple ave MESA AZ 85212</p>

11-413604	Phone: 480-986-7447 E102	Fax Number: 480-380-7083
	Disadvantaged status:	
	Services offered:	
11-413604	SuperiorGunitite	
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342	
	Phone: 8184858808	Fax Number: 8188966699
	Disadvantaged status:	
	Services offered: Concrete Lined Ditches	
11-413604	SuperiorGunitite	
	12306 Van Nuys Blvd., Lakeview Terrace, CA 91342	
	Phone: 8184858808	Fax Number: 8188966699
	Disadvantaged status:	
	Services offered: Concrete Lined Ditches	
11-413604	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
11-413604	Crush Materials Corporation	
	2421 E. 16th Street, #1 NEWPORT BEACH	
	Phone: 949-887-0795	Fax Number: 949-706-7918
	Disadvantaged status: DBE SBE	
	Services offered: Approach Slab RSC	
11-413604	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane	

11-413604	Select Electric, Inc.
	13250 Kirkham Way Poway, CA 92064
	Phone: 619-460-6060 Fax Number: 619-460-6069
	Disadvantaged status:
	Services offered:
11-413604	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: DVBE hazardous waste transport and disposal
11-413604	Penhall Company
	13750 Catalina Street San Leandro, CA 94577
	Phone: 510-357-8810 Fax Number: 510-280-9025
	Disadvantaged status:
	Services offered: Joint Sealing, PCCP Grinding
11-413604	Mike OBrien Specialized Hauling
	1459 18th St. #162 San Francisco CA 94107
	Phone: 4158212025 Fax Number: 4158212027
	Disadvantaged status:
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available
11-413604	Brosamer & Wall, Inc
	1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596
	Phone: 925-932-7900 Fax Number: 925-279-2269
	Disadvantaged status: SBE
	Services offered: Bidding as Prime Contractor
11-413604	IRB Construction Inc
	725 6th Street Marysville, CA, 95901
	Phone: 916-612-6406 Fax Number: 888-315-7315
	Disadvantaged status: DBE
	Services offered: Approach Slabs, Joint Seals
	GSJ Utility Supply & Service
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670
	Phone: 562-404-1113 Fax Number: 888-356-1250

11-413604	Disadvantaged status: DBE DVBE SBE Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING; HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);TRENCH DRAIN
-----------	---

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-413604. 1 results found.

Contractor: Flatiron West, Inc. **Contact:** Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** SDBids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Fence & Guardrail, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 09/15/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/15/2015 10:55 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 8 Anderholt Road to Highline Canal Bridge

Bid/Contract

11-413604

Awarding Agency

Department of Transportation (Caltrans)

Project Location

El Centro, Imperial County County, CA

Bid Date

10/21/2015 at 02:00

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/15/2015 10:55 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 8 Anderholt Road to Highline Canal Bridge

Bid/Contract

11-413604

Awarding Agency

Department of Transportation (Caltrans)

Project Location

El Centro, Imperial County County, CA

Bid Date

10/21/2015 at 02:00

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to

Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/15/2015 10:55 AM.

Flatiron West, Inc. is seeking DBE s in El Centro - dbegoodfaith.com/ads/Route-8-An...

10:09 AM - 15 Sep 2015

Ad ID: 12501

Date Of Advertisement: Sep 15, 2015

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	Route 8 Anderholt Road to Highline Canal Bridge
Project Location:	El Centro Located in Imperial County, CA
Owner:	Department of Transportation (Caltrans)
Bid Date / Time:	Oct 21, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers:

Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 **Fax:** (760) 471-4860
Email: SDBids@flatironcorp.com
Veronica Garcia

Published on Sep 15, 2015 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
ROUTE 8 ANDERHOLT ROAD TO HIGHLINE CANAL BRIDGE
(CONTRACT NO. 11-413604) LOCATION: EL CENTRO, CA - OWNER: CALTRANS
(DBE Goal: 6%)
BID DATE: OCTOBER 21, 2015 AT 2:00 P.M.**

Quotes requested for, but not limited to, the following types of work:
• A.C. Dike • Aggregate • Alternate Crash Cushions • Asphalt Paving • Cold Plane AC • Concrete
Ditch Lining • Concrete Supply • Construction Area Signs • Electrical • Fence & Guardrail • Joint
Seal • Minor Concrete • Misc Iron & Steel • Pipe Supply • Railing • Reinforcing Steel • Roadside
Signs • Rock Slope Protection • Striping.

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications
are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans
and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining
bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West,
Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible
units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered
with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5.
Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance
requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon
request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron")
or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron,
Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the
amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 • Fax (760) 471-4860
Contact: Veronica Garcia, Estimating Administrator
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



9/17/15, 9/24/15, 10/1/15, 10/8/15, 10/15/15

9/21/15, 9/28/15, 10/5/15, 10/12/15, 10/19/15

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

9/15/2015 To 10/21/2015

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 9/15/2015 at San Francisco, California.


(Signature)

Insertion # _____

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) [View Ads](#) [Add Ad Categories](#) [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)**Date Posted:** September 15, 2015**Expiry/Bid Date:** October 21, 2015**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:**(760) 916-9100**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604) Location: El Centro, CA Owner: Caltrans Bid Date: October 21, 2015 at 2:00 p.m. DBE Goal – 6% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Ditch Lining Joint Seal Reinforcing Steel Aggregate Concrete Supply Minor Concrete Roadside Signs Alternate Crash Cushions Construction Area Signs Misc. Iron & Steel Rock Slope Protection Asphalt Paving Electrical Pipe Supply Striping Cold Plane AC Fence & Guardrail Railing Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9100 Fax: (760) 471-4860 Contact: Veronica Garcia, Estimating Admin. Email: SDBids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2015-09-15 at 11.33.56 AM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal – 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

September 21,
In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 21st day of September, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

September 21st
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/programs/projects_info_addenda/1111-413604. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SOBids@flatironcorp.com
An Equal Opportunity Employer

Requesting bids - **ALL TRADES** Requested,
Especially From **CERTIFIED**
DVBE | MBE | SBE | SDVOB
For The Following Project:

Whole Site Modernization at Grant K-8 School

Location: 1425 Washington Pl, San Diego, 92103
Owner: San Diego Unified School District
Project #: CZ-16-0422-29

Bid Date: **October 1, 2015 @ 1:00 PM**

Barnhart-Reese Construction, Inc.

Contact: Frank Vega
10805 Thornmint Road, Suite 200
San Diego, CA 92127
Phone: (858) 592-6500 x 115 / Fax: (858) 592-1410
E-mail: fvega@debconstruct.com

Requesting bids - **ALL TRADES** Especially From Certified **DBE** for the following **SUBTRADES**:

Asphalt Concrete, Porous Asphalt, Asphalt Treated Permeable Base, Rock Aggregates, Cement Treated Subgrade, Demo Existing Improvements, Electrical Systems & Lighting, Video Surveillance, Communications Systems, Commercial Vehicle Management and Identification systems, Chain Link Fencing, PCC Flatwork, Storm Drain System, Striping & Markings, Signs, SWPPP Implementation, Survey, Quality Control Testing, Traffic Control

Project: Taxi Hold Lot Project # 104190
Owner: San Diego International Airport **Location:** San Diego

BID DATE: October 8, 2015 at 2:00 PM

Hazard Construction Company

PO Box 229000, San Diego, CA 92192
Phone: (858) 587-3600 / Fax: (858) 453-6034
Contact: Jim Bums **E-Mail:** jbums@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>

Please Note that the requirements of SB854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dwr.ca.gov/transportationproject_sdb_365956/11111413604. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4960
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer



Subcontractor Invitation to Bid

is requesting Bids from certified DVBE Subcontractors and Suppliers for ALL TRADES & MATERIALS on the following project:

Oceanside High School Performing Arts Center

Bid Date Due: October 7, 2015 before 2:00 PM

Submit bids via fax at 619-296-4314 or email at estimating@soltekpacific.com
As state in the Notice Inviting Bids: All subcontractors providing a bid in excess of \$100,000.00 are required to obtain a Performance Bond

The project documents are currently available to download and view on the Soltek Pacific website - No password or login required <https://intranet.soltekpacific.com/estimating/>

Project Contact: Emiliano Springer, espringer@soltekpacific.com
Phone: (619) 296-6247, ext. 107 Fax: (619) 296-4314

By submitting a bid, the Subcontractor represents that it has reviewed the standard subcontract and consents to its use without modification and agrees to execute SPC's standard subcontract with SPC's standard Attachment A thru N if awarded by SPC. Any listing of Subcontractor pursuant to Public Contract Code Section 4100 et seq. is expressly contingent upon Subcontractors' acceptance to SPC's standard subcontract.

By submitting its bid, the Subcontractor represent that his/her bid is fully responsive to the Owner's Instruction to Bidders, General and Special Conditions, and any other requirements of the Owner unless the requirement is specific to a portion of the work not being bid by the Subcontractor. The Subcontractor represents that its bid will remain open for acceptance by SPC for the same period specified in the project specification, the Owner's payment terms to SPC are applicable to the payments to Subcontractor, and Subcontractor will provide SPC with the same indemnity and insurance requirements SPC is required to provide to the Owner. Execution of Soltek Pacific Construction's standard subcontract is required of all successful subcontract bidders. Subcontractor bid conditions or terms that are inconsistent with the SPC standard subcontract shall be void.

Soltek Pacific Construction Company is an Equal Opportunity/Affirmative Action Employer



Achieving Construction Excellence Through Leadership and Innovation

Soltek Pacific Construction Company

is requesting Bids from certified SLBE & ELBE Subcontractors and Suppliers for ALL TRADES & MATERIALS on the following project:

City of San Diego

FIRE STATION NO. 2 (Bayside)

Bid Date - October 13, 2015 before 2:00 PM

We encourage all Subcontractors to use certified SLBE and ELBE suppliers.
The complete project documents can be viewed or downloaded for free on our website at: <https://intranet.soltekpacific.com/estimating>

As stated in the project specifications: Bidder's must guarantee their price for a period of (120) days from the bid date/opening.

Prior to the Award of the Contract, Subcontractors and Suppliers must register with the City's contract compliance website, Prism@: <https://pro.prismcompliance.com/default.aspx>

Please contact us for assistance regarding obtaining bonding, lines of credit, and insurance. We can also assist with obtaining the necessary equipment, supplies and materials to bid the project.

The Successful Subcontractors will be required to provide a waiver of subrogation and sign a standard AGC-approved contract with SPC's standard Attachment A thru N. At SPC's discretion the Subcontractor must be prepared to provide a Payment and Performance Bond from a Treasury listed or similar Surety approved by SPC. SPC agrees to pay a maximum of 1% cost of the subcontractors Payment and Performance Bonds.

Main Contact/Estimator: John Cammall
Email: jcammall@soltekpacific.com or estimating@soltekpacific.com
Phone (619) 296-6247 Fax (619) 296-4314
Info: 2424 Congress Street, San Diego, CA 92110-2888.
Soltek Pacific Construction Company is an Equal Opportunity Affirmative Action Employer



COFFMAN SPECIALTIES, INC.
GENERAL AND ENGINEERING CONTRACTORS

PROJECT: ROUTE 8 – EL CENTRO
CALTRANS #11-413604
IMPERIAL COUNTY, CA

****THIS PROJECT HAS A 6% DBE GOAL****

BID DATE: OCTOBER 21, 2015

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., OCTOBER 20, 2015

We are seeking quotes from CERTIFIED DBE including, but not limited to, the following work items:

Trucking On-Site, Trucking Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Strips (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign(EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Concrete Washout, Temp Fence (Type ESA), Remove Yellow Thermoplastic Traffic Stripes (Hazardous Waste), Treated Wood Waste, Remove Single Thrie Bean Barrier, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Erosion Control (Bonded Fiber Matrix)(Acres), Fiber Rolls, Class 2 Aggregate Base (CY), Tack Coat, Transition Railing (Type STR), Thermoplastic Traffic Strips, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripes (Sprayable), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Aggregates, Asphalt, Joint Sealant Pavement, Joint Sealant Bridge Abutments, Asphalt Dike, Slurry Seal, Rumble Strip (Ground-In) Rebar, Road Signs.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID #11-413604 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.



COFFMAN SPECIALTIES, INC.
GENERAL AND ENGINEERING CONTRACTORS

PROJECT: ROUTE 10 – REDLANDS & YUCAIPA
CALTRANS #08-0K2924
SAN BERNARDINO COUNTY, CA

****THIS PROJECT HAS A 5% DBE GOAL****

BID DATE: OCTOBER 7, 2015

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., OCTOBER 6, 2015

We are seeking quotes from CERTIFIED DBE including, but not limited to, the following work items:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripes (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Signs(EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Street Sweeping, Temp Concrete Washout, Temp Fence (Type ESA), Remove Yellow Thermoplastic Traffic Stripes (Hazardous Waste), Treated Wood Waste, Remove Single Thrie Bean Barrier, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Remove Concrete Barrier, Clearing and Grubbing (LS), Roadway Excavation, Erosion Control (Bonded Fiber Matrix)(Acres), Fiber Rolls, Class 2 Aggregate Subbase, Class 2 Aggregate Base (CY), Crack Treatment, Tack Coat, Drill and Bond (Dowel Bar), Individual Slab Replacement (RSC), Grind Existing Concrete Pavement, Vegetation Control (Minor Concrete), Single Thrie Bean Barrier (Wood Post), Transition Railing (Type STR), Concrete Barrier (Type 600), Thermoplastic Traffic Stripes, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripes (Sprayable), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Vehicle Sensor Node Replacement, Microwave Vehicle detection System, Modify Signal.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 08-0K2924 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Requesting bids - **ALL TRADES** Requested, Especially From

CERTIFIED DVBE For The Following Trades:

Lockers & Demo

SDUSD Removal & Replace Hallway Lockers at University City HS

Location: 6949 Genessee Ave., San Diego, 92122

Owner: San Diego Unified School District

Project #: CP-16-0510-08

Bid Date: October 2, 2015 @ 2:00 PM

SWCS, Inc.

dba Southwest Construction Services

Contact: Dan Smith

11653 Riverside Drive, Suite 153, Lakeside, CA 92040

Phone: (619) 258-9944 / Fax: (619) 258-9946

E-mail: Dan@swcs-inc.com or nicole@swcs-inc.com

Requesting bids - **ALL TRADES** Especially From Certified DBE for the following SUBTRADES:

Lead Compliance Plan, Construction Area Signs, Traffic Paint, Prepare WPCP, Guardrail/Treated Wood Waste, AC Dike, Electrical, Furnish CSP, SWPPP Items, Landscaping

Project: Rte 79 - Upgrade Bridge Rail and Guardrail, and Slope Repair

Project # 11-408004 Owner: Caltrans / Location: San Diego

BID DATE: September 29, 2015 at 2:00 PM

Hazard Construction Company

Contact: Dale Yeager

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

E-Mail: dyeager@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and/or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>

Please Note that the requirements of SB854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works project without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dlr.ca.gov/PWCR/Search.action>

Requesting bids - **ALL TRADES** Requested,

Especially From CERTIFIED

DVBE & SDVOB

For The Following Project:

Construct New Building for Ocean Discovery Institute Living Laboratory

Location: 4255 Thorn Street, San Diego, 92105

Owner: San Diego Unified School District

Project #: CZ-16-0469-57

Bid Date: September 24, 2015 @ 1:00 PM

Barnhart-Reese Construction, Inc.


Contact: Frank Vega

10805 Thornmint Road, Suite 200

San Diego, CA 92127

Phone: (858) 592-6500 x 115 / Fax: (858) 592-1410

E-mail: fvega@debconstruct.com



PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

September 28,
In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 28th day of September, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

September 28th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal - 8%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/eng/oe/projects_ads_addenda/1111-413604. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SCDBids@flatironcorp.com
An Equal Opportunity Employer

AGC's GOOD FAITH ADVERTISING REPORT

Requesting bids - **ALL TRADES** Requested, Especially From
CERTIFIED DVBE For The Following Trades:

Lockers & Demo

**SDUSD Removal & Replace Hallway Lockers at
 University City HS**

Location: 6949 Genessee Ave., San Diego, 92122
 Owner: San Diego Unified School District
 Project #: CP-16-0510-08

Bid Date: October 2, 2015 @ 2:00 PM

SWCS, Inc.
 dba Southwest Construction Services
 Contact: Dan Smith
 11653 Riverside Drive, Suite 153, Lakeside, CA 92040
 Phone: (619) 258-9944 / Fax: (619) 258-9946
 E-mail: Dan@swcs-inc.com or nicole@swcs-inc.com



**PROJECT: ROUTE 10 - REDLANDS & YUCAIPA
 CALTRANS #08-0K2924
 SAN BERNARDINO COUNTY, CA**

****THIS PROJECT HAS A 5% DBE GOAL****

**BID DATE: OCTOBER 7, 2015
 BID TIME: 2:00 P.M.**

Please respond by 5:00 p.m., OCTOBER 6, 2015

We are seeking quotes from CERTIFIED DBE including, but not limited to, the following work items:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign(EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Street Sweeping, Temp Concrete Washout, Temp Fence (Type ESA), Remove Yellow Thermoplastic Traffic Stripes (Hazardous Waste), Treated Wood Waste, Remove Single Three Bean Barrier, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Remove Concrete Barrier, Clearing and Grubbing (LS), Roadway Excavation, Erosion Control (Bonded Fiber Matrix)(Aere), Fiber Rolls, Class 2 Aggregate Subbase, Class 2 Aggregate Base (CY), Crack Treatment, Tack Coat, Drill and Bond (Dowel Bar), Individual Slab Replacement (RSC), Grind Existing Concrete Pavement, Vegetation Control (Minor Concrete), Single Three Bean Barrier (Wood Post), Transition Railing (Type STB), Concrete Barrier (Type 60G), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Non-Reflective), Pavement Marker (Reflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Vehicle Sensor Node Replacement, Microwave Vehicle detection System, Modify Signal

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID # 08-0K2924 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
 Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
 Location: El Centro, CA**

**Owner: Caltrans
 Bid Date: October 21, 2015 at 2:00 p.m.
 DBE Goal - 6%**

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dtds.ca.gov/bids/contract/contract_id/66666/111111413604. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBDids@flatironcorp.com
 An Equal Opportunity Employer



Subcontractor Invitation to Bid

is requesting Bids from certified DVBE Subcontractors and Suppliers
 for **ALL TRADES & MATERIALS** on the following project:

Oceanside High School Performing Arts Center

Bid Date Due: October 7, 2015 before 2:00 PM

Submit bids via fax at 619-296-4314 or email at estimating@soltekpacific.com
 As state in the Notice Inviting Bids: All subcontractors providing a bid in excess of \$100,000.00 are required to obtain a Performance Bond

The project documents are currently available to download and view on the Soltek Pacific website - No password or login required <https://intranet.soltekpacific.com/estimating/>

Project Contact: Emiliano Springer, espringer@soltekpacific.com
Phone: (619) 296-6247, ext. 107 Fax: (619) 296-4314

By submitting a bid, the Subcontractor represents that it has reviewed the standard subcontract and consents to its use without modification and agrees to execute SPC's standard subcontract with SPC's standard Attachment A thru N if awarded by SPC. Any listing of Subcontractor pursuant to Public Contract Code Section 4100.100, is expressly contingent upon Subcontractors' acceptance to SPC's standard subcontract.

By submitting its bid, the Subcontractor represent that his/her bid is fully responsive to the Owner's instruction to Bidders, General and Special Conditions, and any other requirements of the Owner unless the requirement is specific to a portion of the work not being bid by the Subcontractor. The Subcontractor represents that its bid will remain open for acceptance by SPC for the same period specified in the project specification, the Owner's payment terms to SPC are applicable to the Subcontractor, and Subcontractor will provide SPC with the same indemnity and insurance requirements SPC is required to provide to the Owner. Execution of Soltek Pacific Construction's standard subcontract is required of all successful subcontract bidders. Subcontractor bid conditions or terms that are inconsistent with the SPC standard subcontract shall be void.

Soltek Pacific Construction Company is an Equal Opportunity Affirmative Action Employer

Requesting bids - **ALL TRADES** Especially From Certified
DBE for the following **SUBTRADES**:

Asphalt Concrete, Porous Asphalt, Asphalt Treated Permeable Base, Rock Aggregates, Cement Treated Subgrade, Demo Existing Improvements, Electrical Systems & Lighting, Video Surveillance, Communications Systems, Commercial Vehicle Management and Identification systems, Chain Link Fencing, PCC Flatwork, Storm Drain System, Striping & Markings, Signs, SWPPP Implementation, Survey, Quality Control Testing, Traffic Control

Project: Taxi Hold Lot Project # 104190
Owner: San Diego International Airport Location: San Diego
BID DATE: October 8, 2015 at 2:00 PM

Hazard Construction Company
 PO Box 229000, San Diego, CA 92192
 Phone: (858) 587-3600 / Fax: (858) 453-6034
 Contact: Jim Burns E-Mail: jburns@hazardcon.com

Important! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Co's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Requesting bids - **ALL TRADES** and Materials Requested,
Especially From **CERTIFIED DVBE | SDVOB**

Subcontractors and Suppliers for: Bid Pkg (BP) 1: Earthwork - Type A or C12 | BP 2: Concrete-Building & Site - Type B or C8, C50 | BP 3: Structural Steel, Misc. Metals, Ladders - Type C51 | BP 4: Concrete Unit Masonry, Rebar, Grout - Type C29 | BP 5: PVC Roofing, Accessories, Sheet Metal - Type C39, C43 | BP 6: Doors, Windows, Hardware, Specialties - Type B or C17, C28, D16, D28, D34 | BP 7: Metal Framing, Drywall, Finishes-Type B or C2, C9, C33, C35, D50 | BP 8: Floor Finishes, Ceramic Tile, Blinds-Type B or C15, C54 | BP 9: Casework & Finish Carpentry-Type B or C36 | BP 10: Plumbing-Type C36 | BP 11: HVAC & Controls-Type Type C20 | BP 12: Electrical, Fire Alarm, Clocks, Communications, Data, A.V. Equipment- Type C10, C7 | BP 14: Fire Sprinklers-Type C16

CUSD Calexico High School Pool Facilities Ph III

Location: 1030 Encinas Ave., Calexico, CA 92231

Owner: Calexico Unified School District

Non Mandatory Pre-Bid Conference/Job Walk scheduled October 1, 2015 at 10 am.

**Special Instructions: Please deliver ALL Bids to: Calexico Unified School District
901 Andrade Ave., Calexico, CA 92231**

Bid Date: October 13, 2015 @ 2:00 PM

Nielsen Construction Ca.



P.O. Box 2950 El Centro, CA 92243

Phone (760) 357-0278 Fax (760) 357-0243

E-mail: rmedina@nielsencc.com

Nielsen Construction is an Equal Opportunity Employer

**PCL Construction Services, Inc. Requesting Bids- ALL TRADES
SLBE/ELBE**

The project is located at the southeast corner of Pacific Highway and Cedar Street and will consist of a three story, 15,980 sf fire station, over a single level of below grade-parking structure (8,970 sf), including lobby/reception, apparatus bays, living rooms, kitchen, office spaces, exercise room, and sleeping dormitories. The building will include sustainability features, including a green roof and photovoltaic system, resulting in LEED Silver Certification.

****PCL Construction Service is seeking proposals from SLBE and ELBE suppliers/subcontractors.**

**** PCL Construction Service will help SLBE and ELBE Subcontractor/vendor in obtaining necessary equipment, supplies, or materials**

**** PCL Construction Service will also provide assistance to SLBE and ELBE firms in obtaining bonding, line of credit or insurance**

****All plans, specs are available at no cost**

4690 Executive Dr., Suite 100
San Diego, CA 92121

Attn: Anthony Le

PH: 858-657-3400 | Fax: 858-657-9444
E-Mail: Sandiegostimating@pcl.com

Requesting bids - **ALL TRADES** Requested,
Especially From **CERTIFIED**

DVBE | MBE | SBE | SDVOB

For The Following Project:

**Whole Site Modernization at Grant K-8
School**

Location: 1425 Washington Pl, San Diego, 92103

Owner: San Diego Unified School District

Project #: CZ-16-0422-29

Bid Date: October 1, 2015 @ 1:00 PM

Barnhart-Reese Construction, Inc.

Contact: Frank Vega

10805 Thornmint Road, Suite 200

San Diego, CA 92127

Phone: (858) 592-6500 x 115 / Fax: (858) 592-1410

E-mail: fvega@debconstruct.com

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Oceanside Transit Center Third Track Project (CIP 1239803 - IFB 6007006)
Location: Oceanside, CA
Owner: San Diego Association of Governments - (SANDAG)
Bid Date: October 27, 2015 at 2:00 p.m.
DBE Goal - 15.95%

Quotes requested for, but not limited to, the following types of work:

Aggregate	Detectable Warning Tile	Membrane Waterproofing	Railroad Track Materials
Asphalt Paving	Electrical	Minor Concrete	Reinforcing Steel
Canopy Shelter	Electrical & Communication Systems	Misc. Iron & Steel	Roadside Signs
Concrete Ditch	Fence & Guardrail	Passenger Information Display System-Mounting Structure and Brackets	Street Sweeping
Concrete Supply	Handrail	Pipe Supply	Stripping
Construction Area Signs	Irrigation	Platform Benches	Structural Precast members
Construction Staking	Landscaping	Quality Control Testing	Trash Receptacle
Demolition	Material Trucking	Railroad Signage	

Plans and specifications can be downloaded, at no cost from SANDAG at <http://www.sandag.org/organization/info/index.asp> (registration required). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotes must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron/H&H, a Joint Venture ("Flatiron/H&H") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and Insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/H&H, a Joint Venture, ("Flatiron/H&H") or any prior course of dealing between Flatiron/H&H and a bidder, and unless waived in writing by Flatiron/H&H, Flatiron/H&H reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/H&H in the amount of 100 percent of the bid to Flatiron/H&H. Flatiron/H&H will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON/H&H, A JOINT VENTURE
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

ADVERTISEMENT FOR REQUESTING SUB-BIDS

REQUESTING SUB-BIDS

From All Qualified **Disadvantaged Business Enterprises (DBE)**
Subcontractors/Sub-consultants/Suppliers/Vendors registered as a DBE or small business for:

Charlan Road Seasonal Storage Facility

Owner: Valley Center Municipal Water District

Reyes Construction is requesting bids for: **SUBCONTRACTORS:** Excavation, Grading, Geomembrane Liner, Fencing, Chain Link Fence and Rolling Gate, Electrical, Instrumentation, Landscape, Hydro seeding, Minor Concrete, Minor Structures, Pump Station, Asphalt Concrete Pavement, Shoring, Reinforcing Steel, Trucking, Construction Equipment Rental, Erosion Control/Temporary Erosion Control, Street Sweeping, Surveying (Construction Staking/Land Surveying), SHAPPP (Prepare SHAPPP Plan) **SUPPLIERS:** Aggregate, Ready Mix, Asphalt, BMP Materials - Straw Wattles, Sandbags, and Silt Fence, Concrete Supplier (Cure, Joint Filler, Etc.), PVC Pipe and Fittings, High Density Polyethylene (HDPE) - Pipe, Fuel - Red dye, Gasoline, Etc., Mechanical (Submersible Pump, pipe supports, air valve assembly), Miscellaneous Metals (36" MH Frame & Cover, 316 SS Anchors, SS Bar), Guard Posts, Precast: Pump Station, Manhole, Geotextile Fabric, Lumber for Wood Forms

BID DATE: October 22, 2015

REYES CONSTRUCTION, INC.
State License Number 507561

1383 South Signal Drive, Pomona, CA 91766

Phone: 909-622-2259 • Fax: 909-622-3053
Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or Insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at:

- 1.) <http://www.bidmail.com/Sublogin.aspx> (To request an invite please email estimating@reyesconstruction.com)
- 2.) Via email, request a copy of the Plans and Specifications to estimating@reyesconstruction.com

Please fax quotes to: 909.622.3053



PROJECT: ROUTE 8 - EL CENTRO
CALTRANS #11-413604
IMPERIAL COUNTY, CA

****THIS PROJECT HAS A 6% DBE GOAL****

BID DATE: OCTOBER 21, 2015

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., OCTOBER 20, 2015

We are seeking quotes from CERTIFIED DBE including, but not limited to, the following work items:

Trucking On-Site, Trucking Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign(EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Concrete Washout, Temp Fence (Type ESA), Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Single Thrie Bean Barrier, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Erosion Control (Bonded Fiber Matrix)(Acce), Fiber Rolls, Class 2 Aggregate Base (CY), Task Cost, Transition Railing (Type STB), Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Sprayable), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing traffic Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Aggregates, Asphalt, Joint Sealant Pavement, Joint Sealant Bridge Abutments, Asphalt Dike, Slurry Seal, Rumble Strip (Ground-In) Rebar, Road Signs

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Questions must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID #11-413604 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.



Associated General Contractors of America, San Diego Chapter, Inc.
Building Your Quality of Life

AGC ONLINE PLAN ROOM
#1 Source for Southern California Bidding Information

BID MORE PROJECTS...

Be part of the largest network in California.

COVERAGE YOU CAN COUNT ON

One subscription provides coverage in San Diego, Imperial, Orange, Riverside, and San Bernardino Counties, as well as selected projects from Los Angeles County and selected private sector and military projects released by the General Contractors.

Annual Subscription Price: \$595.00

- FULL ACCESS TO ONLINE PLANS & SPECS
- Daily Project Updates
- AGC Plan Room Access
- All Project Information Available 24/7

To LEARN MORE CONTACT:
AGC PLAN ROOM
(858) 874-8560

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 5,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 5th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 5th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dps.ca.gov/transportation/projects_sdb_idenda/1111413604. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4880
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 12,
In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 12th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 12th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 8 Anderholt Road to Highline Canal Bridge (Contract No. 11-413604)
Location: El Centro, CA
Owner: Caltrans
Bid Date: October 21, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Joint Seal	Reinforcing Steel
Aggregate	Concrete Supply	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Construction Area Signs	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Striping
Cold Plane AC	Fence & Guardrail	Railing	

Plans and specifications can be downloaded, at no cost, from the Caltrans website at <http://dgs.ca.gov/hqrsncs/contracting/efile/efileindex.cfm?req=efile&id=11111413604>. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4106 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SOBids@flatironcorp.com
An Equal Opportunity Employer

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 9/17/15 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 9/17/15 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/17/15 Flatiron solicited DBE participation through the San Diego Contracting Opportunity Center.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active <input type="checkbox"/>
Last Modified Date:	September 15, 2015
Last Modified By:	Dannette Carter
SPECIAL INITIATIVE PROGRAMS [Edit]	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION [Edit]	
* First Name:	Veronica
* Last Name:	Garcia
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	September 15, 2015
* Date Closed:	October 21, 2015
* Opportunity Title:	Route 8 Anderholt Road to Highline Canal Bridge
* Solicitation ID:	11-413604
* Contract Value Amount:	\$63,000,000
* Estimated Contract Duration:	2 Years - 3 Years
* Opportunity Type:	Federal Government
* Offer Description:	Owner: Department of Transportation (Caltrans). DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/ha/esc/oe/project_ads_addenda/11/11-413604/ . Additionally, plans and specifications are available at Flatirons San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. (Flatiron) analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractors license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatirons Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES [Edit]	
NAICS:	23 - Construction 234 - Heavy Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 2341 - Highway, Street, Bridge, and Tunnel Construction
* LOCATION INFORMATION [Edit]	
El Centro, California 92243 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project Name: Route 8 Anderholt Road to Highline Canal Bridge. Owner: Department of Transportation (Caltrans) DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and**

performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-413604**

Subcontract Sol. Number: **11-413604**

Bid Closing Date: **10/21/2015**

Time: **2:00 PM PDT**

[Back](#)



One on One Counseling

Contract Opportunities

Training and Workshops


[Home](#) [About](#) [Application](#) [Training & Programs](#) [Bids](#) [Resources](#) [News](#) [Sponsor Us](#)

Directory of Bids


[e-mail updates](#)
[← Back to Directory](#)

Route 8 Anderholt Road to Highline Canal Bridge

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Department of Transportation (Caltrans)

Name of Prime Contractor: Flatiron West, Inc.

Opportunity Description: DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Electrical, Fence & Guardrail, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Bid Due Date:

10/21/2015

Time Bid is Due: 2:00 PM

Contact Name: Veronica Garcia

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Contact Phone Number: (760) 916-9075

Contact Fax: (760) 471-4860

Contact Email: SDBids@flatironcorp.com

Website Address: <http://www.flatironcorp.com/>

Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

SDCOC Sponsors



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413604 Route 8 Anderholt Road to Highline Canal Bridge

Section I

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers
May 12, 2015 – North Coast Corridor Outreach Event
May 28, 2015 – SANDAG MCTC Outreach Event
May 29, 2015 – SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 – Metro Purple Line Outreach Event
August 13, 2015 – Cal Con Expo, Port of Long Beach
August 14, 2015 – Meet the Buyers, Poway City Hall
September 2, 2015 – SANDAG MCTC Meeting
September 9, 2015 – SANBAG Business2Business EXPO

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
 - IFB and Addendum Notice Message History Report (iSqFt printout)

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date: 10.21.15

Solicitation List

Company Name	City	State	Email Address
ACL Construction Co., Inc.	Chino Hills	CA	jlee@aclrails.com
ACL Construction Co., Inc.	Chino Hills	CA	jordan@aclrails.com
Advanced Concrete Sawing & Sealing, Inc.	Mesa	AZ	shawnadvanced@live.com
Amber Steel	Rialto	CA	eestrella@ambersteel.net
Amber Steel	Rialto	CA	jhale@ambersteel.net
Amber Steel	Rialto	CA	ambersteelplans@gmail.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	kyle@apcodike.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	larry@apcodike.com
Associated Ready Mixed Concrete	Newport Beach	CA	svenolia@assocrmc.com
Atlas Fence Company	Chula Vista	CA	gpettis@alcorn-fence.com
B C Traffic Specialists	Orange	CA	gary@bctrffic.com
B C Traffic Specialists	Orange	CA	trevor@bctrffic.com
Cal Stripe, Inc.	Colton	CA	sworks@calstripe.com
Calmex Engineering, Inc.	Bloomington	CA	bobcalmex@aol.com
Calmex Engineering, Inc.	Bloomington	CA	tbcalmex@aol.com
Calmex Engineering, Inc.		AL	travisbomhoff@yahoo.com
Calportland Company	Ontario	CA	babril@calportland.com
Cemex	San Diego	CA	tracy.zicovich@cemex.com
Chrisp Company	Bloomington	CA	jluna@chrispco.com
Chrisp Company	Bloomington	CA	rweisbrod@chrispco.com
CMC Steel Fabricators, Inc. dba CMC Rebar	Etiwanda	CA	greg.hughett@cmc.com
Coral Construction Company	Wilsonville	OR	marcroberts@coralconstruction.com
craneveyor corp.	South El Monte	CA	rcollosi@craneveyor.com
craneveyor corp.	South El Monte	CA	tchavez@craneveyor.com
craneveyor corp.	South El Monte	CA	kmclister@craneveyor.com
Crown Fence Company	Santa Fe Springs	CA	
Crown Fence Company	Santa Fe Springs	CA	jarso@crownfence.com
CSI Electrical Contractors, Inc.	Santa Fe Springs	CA	staff@csielectric.com
Daley Corporation	Lakeside	CA	spullaro@daleycorp.com
DC Hubbs Construction	Yucaipa	CA	dchubbs49@hotmail.com
EBS General Engineering, Inc.	Corona	CA	jananci@ebs-inc.us
FBD Vanguard Construction	Livermore	CA	jmuller@vc-inc.net
FBD Vanguard Construction	Livermore	CA	kwood@vc-inc.net
FBD Vanguard Construction	Livermore	CA	travazza@vc-inc.net
FenceCorp, Inc.	Riverside	CA	a.said@fencecorp.us
Ferguson Waterworks, Inc.	Poway	CA	mitchell.harkey@ferguson.com
Ferreira Construction Co., Inc.	Chino	CA	tlyons@ferreiraconstruction.com
Ferreira Construction Co., Inc.	Chino	CA	rmoore@ferreiraconstruction.com
Geox, Inc.	Vista	CA	shelley@geoxinc.com
Geox, Inc.	Vista	CA	fory@geoxinc.com
Gerco Contracting	Auburn	CA	gerco@sbcglobal.net
Gerdau Reinforcing Steel	San Diego	CA	keith.dixon@gerdau.com
Greenfield Fence, Inc.	Oceanside	CA	john@greenfieldfenceinc.com
Griffith Co. (Quartz Hill)	Quartz Hill	CA	simm@griffithcompany.net
Hanson Aggregates	San Diego	CA	phil.harris@hanson.com
Hardy & Harper Incorporated	Santa Ana	CA	thambright@hardyandharper.com
Harris Rebar - Lakeside	Lakeside	CA	adevries@harrisrebar.com
Hi-Way Safety, Inc.	Chino	CA	jason@hiwaysafety.com
Holiday Rock	Upland	CA	jrogers@hollidayrock.com
Integrity Rebar Placers	Perris	CA	Dolly@integrityrebarplacers.com
Integrity Rebar Placers	Perris	CA	ken@integrityrebarplacers.com
L. B. Foster Co., Inc.	Union City	CA	dbachtel@lbfosterco.com
LB Foster Company	Union City	CA	mwallace@lbfoster.com
LBIW, Inc.	Long Beach	CA	rwilkes@lbiw.com

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date: 10.21.15

Solicitation List

Company Name	City	State	Email Address
Metal Supply, Inc.	South Gate	CA	jay@metalsupply.com
Metal Works	Oroville	CA	fharris@mtlwrks.com
MSL Electric, Inc.	Anaheim	CA	warren@mslelectric.com
National Ready Mixed Concrete Co.	Encino	CA	dbalue@natcem.com
Northwest Pipe Company	Corona	CA	mdumitrache@nwpipe.com
Old Castle Precast, Inc.	Perris	CA	phil.felton@oldcastle.com
Old Castle Precast, Inc.	Perris	CA	ryan.wright@oldcastle.com
Pacific Corrugated Pipe Co.			sandiego@pcpipe.com
Pacific Steel Group	San Diego	CA	d.orchard@pacificsteelgroup.com
Pavement Coatings Co.	Jurupa Valley	CA	dford@pavementcoatings.com
Penhall Company	San Diego	CA	pmenzies@penhall.com
Perry Electric	Santee	CA	perryelectric11@aol.com
Perry Electric	Santee	CA	arivera@perryelectricsd.com
Precision Cold Planing	Yucaipa	CA	jpeterston@precisioncoldplaninginc.com
Robertson's	Corona	CA	beckie@rrmca.com
Select Electric, Inc.	Poway	CA	bhansen@selectelectricinc.com
Select Electric, Inc.	Poway	CA	estimating@selectelectricinc.com
Service Construction (S.C.S.C. Inc.)	Orange	CA	scott@serviceconstruction.com
Smith and Son	Fallbrook	CA	smithandson4064@yahoo.com
South Bay Foundry, Inc.	Santee	CA	alberto@southbayfoundry.com
South Bay Foundry, Inc.	Santee	CA	jscott@southbayfoundry.com
SouthWest V-Ditch, Inc.	Riverside	CA	keith@swvditch.com
Statewide Safety & Signs, Inc.	Poway	CA	chrisj@statewidesafety.com
Statewide Safety & Signs, Inc.	Poway	CA	davidn@statewidesafety.com
Steiny & Company, Inc.	Baldwin Park	CA	bpest@steinyco.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	denny@sterndahl.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	greg@sterndahl.com
Superior Pavement Markings, Inc.	Beaumont	CA	dale@superiorpavementmarkings.com
The R.J. Noble Company	Orange	CA	bradenporter@rjnoblecompany.com
The R.J. Noble Company	Orange	CA	jacobbreedlove@rjnoblecompany.com
Thompson Pipe Group	Rialto	CA	bkovac@ktircp.com
Ulmer Industries, Inc.	Fontana	CA	paul@ulmerind.com
USC Supply, Inc			dan@uscsupply.net
Vulcan Materials	San Diego	CA	wilsonjj@vmcmail.com
Vulcan Materials	San Diego	CA	deltorol@vmcmail.com

Subject: Invitation to Bid - **Route 8 Anderholt Rd to Highline Canal Bridge**

To: Steve Works (sworks@calstripe.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 17, 2015 03:03 PM ET

INVITATION TO BID



From: Flatiron West, Inc.
Sent: Thursday, September 17, 2015 3:03 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860

Attention: Steve Works - sworks@calstripe.com
Company: Cal Stripe, Inc.

You have been invited to bid:
Route 8 Anderholt Rd to Highline Canal Bridge

Bid Due Date: Wednesday, October 21, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Message to Bidders:
Owner: Department of Transportation (CALTRANS)

DBE Goal 6%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Ditch Lining, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-In Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble Strip, Slurry Seal, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413604/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.


WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: TGTD-3DTB

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Route 8 Anderholt Rd to Highline Canal Bridge**

To: Gary Rivers (gary@bctrffic.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 30, 2015 11:56 AM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Wednesday, September 30, 2015 11:56 AM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Gary Rivers from B C Traffic Specialists **Addendum 1** was just posted on **9/30/2015**.

Project Name: **Route 8 Anderholt Rd to Highline Canal Bridge**
Project ID: 5183405 (this project is only available on Isqft)
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 1 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.


Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 2SS6-F4FN

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Route 8 Anderholt Rd to Highline Canal Bridge**

To: Bob Stone (bobcalmex@aol.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 05, 2015 06:37 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Monday, October 05, 2015 6:37 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Bob Stone from Calmex Engineering, Inc. **Addendum 2** was just posted on **10/5/2015**.

Project Name: **Route 8 Anderholt Rd to Highline Canal Bridge**
Project ID: 5183405 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 2 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 6PLT-BWKX

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Route 8 Anderholt Rd to Highline Canal Bridge**

To: Tim Chavez (tchavez@craneveyor.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 15, 2015 07:42 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Thursday, October 15, 2015 7:42 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Tim Chavez from craneveyor corp. **Addendum 3** was just posted on **10/15/2015**.

Project Name: **Route 8 Anderholt Rd to Highline Canal Bridge**
Project ID: 5183405 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail, rumble strips and approach slabs.

Notes:

Message:

Addendum 3 has been issued for the Route 8 Anderholt Road to Highline Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 4WMB-GHS6

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03		Crown Fence Company	5628642539	Fax	Failed

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Shelley Stevenson	Geox, Inc.	shelley@geoxinc.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Steve Timm	Griffith Co. (Quartz Hill)	simm@griffithcompany.net	Email	Bounced
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	10/5/2015 18:13	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - SD Standard Template - InvitetetoBid	9/17/2015 15:03	Dennis Bachtel	L. B. Foster Co., Inc.	dbachtel@lbfosterco.com	Email	Send Error

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Floyd Harris	Metal Works	fharris@mtlwrks.com	Email	Email Bounced
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Ryan Wright	Old Castle Precast, Inc.	ryan.wright@oldcastle.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Andrew Rivera	Perry Electric	arivera@perryelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Hubert Perry	Perry Electric	perryelectric11@aol.com	Email	Email Bounced
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaning.com	Email	Email Bounced
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Brett Hansen	Select Electric, Inc.	bhansen@selectelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Estimating Dept Estim	Select Electric, Inc.	estimating@selectelectric.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com	Email	Email Bounced
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Email Bounced
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	10/9/2015 12:16	Dan Rossoovich	USC Supply, Inc	dan@uscsupply.net	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - SD Standard Template - InvitetoBid	9/17/2015 15:03	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56		Crown Fence Company	5628642539	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Shelley Stevenson	Geox, Inc.	shelley@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Marla Wallace	LB Foster Company	mwallace@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Ryan Wright	Old Castle Precast, Inc.	ryan.wright@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Andrew Rivera	Perry Electric	arivera@perryelectricdsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Estimating Dept Estim	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	9/30/2015 11:56	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37		Crown Fence Company	5628642539	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Shelley Stevenson	Geox, Inc.	shelley@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Ryan Wright	Old Castle Precast, Inc.	ryan.wright@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Phil Felton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Andrew Rivera	Perry Electric	arivera@perryelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Estimating Dept Estim	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/5/2015 18:37	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42		Crown Fence Company	5628642539	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge
 Bid Date 10/21/15
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Mike Violla	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Marla Wallace	LB Foster Company	mwallace@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Ryan Wright	Old Castle Precast, Inc.	ryan.wright@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Estimating Dept Estim	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent

Route 8 Anderholt Road to Highline Canal Bridge

Bid Date 10/21/15

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Dan Rossovich	USC Supply, Inc	dan@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/15/2015 19:42	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent

FOURTH BIDDER

11



Caltrans[®]

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY NEAR EL CENTRO
FROM 0.6 MILE WEST OF ANDERHOLT ROAD OVERCROSSING TO 0.5 MILE EAST OF
EAST HIGHLINE CANAL BRIDGE

In District 11 On Route 8

Under

Notice to Bidders and Special Provisions dated August 31, 2015

Standard Specifications dated 2010

Project plans approved August 3, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated August 31, 2015

Identified by

Contract No. 11-413604

11-Imp-8-R45.5/R55.0

Project ID 1113000036

Federal-Aid Project

ACNHPI-008-2(105)E

Bids open Wednesday, October 21, 2015

Dated August 31, 2015
AADD

*Build the Best. **Be the Best.***

FOURTH BIDDER



Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 8 Anderholt Road to Highline Canal Bridge

Contract #11-413604

Good Faith Effort Documentation

Bid Date: October 21, 2015

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A