DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Seriaus Drought.
Help save water!.

November 5, 2015

Facsimile: (480) 730-1264

Emily Young, Contract Manager
Fisher Sand & Gravel Company
P.O. Box 1034
Dickinson, ND 58601

11-413604
11-Imp-8-R45.5/R55.0
B.O. 10/21/2015

Dear Ms. Young:

The Department of Transportation (Caltrans) received a bid submitted by Fisher Sand & Gravel Company (Fisher) for Contract 11-413604 on October 21, 2015. By this letter, Caltrans notifies Fisher that its bid is nonresponsive since Fisher did not comply with Contract Special Provision Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part: *"Submit the bid forms according to the schedule shown in the following table":*

Bid Form Submittal Schedule for a Federal-Aid Contract with a DBE Goal

Form	Submittal deadline
DBE Commitment	No later than 4 p.m. on the 4th business day after bid opening

Fisher failed to submit the DBE commitment form and written confirmation by 4:00 p.m. on the 4th business day after bid opening.

Additionally, Fisher did not comply with Contract Special Provision, Section 2-1.44 Escrow of Bid Documentation, which states in part: *"An authorized representative from each of the 1st, 2nd, and 3rd apparent low bidders must submit bid documentation for escrow. Failure to submit the actual and complete bid documentation as specified herein within the time specified is cause for rejection of the bid."*

Based on the above, Caltrans finds your bid is nonresponsive. Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

for JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

** Transmit Conf.Report **

P.1 Nov 5 2015 08:37am
CAL/TRANS PLANSCOUNTER

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
914807301264	Normal	05:08:36am	0'58"	2	* O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th STREET, MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6299
FAX (916) 227-6282
TTY 711
www.dot.ca.gov

Serious Drought. Help save water!

November 5, 2015

Facsimile: (480) 730-1264

Emily Young, Contract Manager
Fisher Sand & Gravel Company
P.O. Box 1034
Dickinson, ND 58601

11-413604
11-Imp-8-R45.5/R55.0
B.O. 10/21/2015

Dear Ms. Young:

The Department of Transportation (Caltrans) received a bid submitted by Fisher Sand & Gravel Company (Fisher) for Contract 11-413604 on October 21, 2015. By this letter, Caltrans notifies Fisher that its bid is nonresponsive since Fisher did not comply with Contract Special Provision Section 2-1.33D(2)(b) Contracts with a DBE Goal, which states in part: *"Submit the bid forms according to the schedule shown in the following table".*

Bid Form Submittal Schedule for a Federal-Aid Contract with a DBE Goal

Form	Submittal deadline
DBE Commitment	No later than 4 p.m. on the 4th business day after bid opening

Fisher failed to submit the DBE commitment form and written confirmation by 4:00 p.m. on the 4th business day after bid opening.

Additionally, Fisher did not comply with Contract Special Provision, Section 2-1.44 Escrow of Bid Documentation, which states in part: *"An authorized representative from each of the 1st, 2nd, and 3rd apparent low bidders must submit bid documentation for escrow. Failure to submit the actual and complete bid documentation as specified herein within the time specified is cause for rejection of the bid."*

Based on the above, Caltrans finds your bid is nonresponsive. Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.