

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

11-10-15A11:20 RCVD

CONTRACT NO:
 11-413704
 BID AMOUNT:
 \$ 54,466,892.00
 BID OPENING DATE:
 November 4, 2015
 BIDDER'S NAME:
 Flatiron West, Inc.
 DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$18,521,374.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
39, 40	Asphalt Dike* (2nd tier subcontractor to Hardy & Harper, Inc.)	C3940	A.C. Dike Co., 2788 Venture Dr., Lincoln, CA 95648 Phone (916) 652-0159 Cert. No. 219	\$9,475.00
33, 43	PCC Supplies*	C1000 D3440	JC Supply & Manufacturing 1612 S. Cucamonga Ave. Ontario, CA 91761 Phone (909) 373-1773 Cert. No. 34132	\$94,525.10

*For exact bid item descriptions please see the DBE Confirmation Form.
 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.
 The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).
¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	§ Please see next page.
	%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder  Dale A. Nelson, Vice President
 Date 11/10/15 (760) 916-9100
 (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-413704

BID AMOUNT:

\$ 54,466,892.00

BID OPENING DATE:

November 4, 2015

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

6%

DBE PRIME CONTRACTOR CERTIFICATION¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A

10

\$18,521,374.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
43, 45	Green Saw Concrete, Joint Seal (Performed Compression)	C5100	Morales Contracting Services 5031 Calmview Street, Baldwin Park, CA 91706 Phone (626) 856.3646 Cert. No. 4481	\$656,000.00
35, 36, 37	Supply Asphalt Oil for Hot Mix (2nd tier to Calmex Engineering, Inc.) (60% Supplier Credit)*	C0624	LMS Transport 2751 Avalon St. Jurupa Valley, CA 92509 Phone (951) 616-3828 Cert. No. 38327	\$1,268,017.20

*For exact bid items descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.


Total Claimed Participation

§ Please see next page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder



Dale A. Nelson, Vice President

Date

11/4/15

(760) 916-9100
(Area Code) Tel. No.

Jannette Carter, Estimating Administrator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO:
 11-413704
 BID AMOUNT:
 \$ 54,466,892.00
 BID OPENING DATE:
 November 4, 2015
 BIDDER'S NAME:
 Flatiron West, Inc.
 DBE GOAL FROM CONTRACT %:
 6%


DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$18,521,374.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 23, 24, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 75	Striping*	C8405, C8406, C8501, C8201	Payco Specialties, Inc. 120 N. Second Avenue, Chula Vista, CA 91910 Phone (619) 422-9204 Cert No. 102	\$333,422.00
21, 22, 55, 56, 57, 58, 59	Guardrail and Alt. Crash Cushions	C0680, C8000, C8320,	Ace Fence Company 727 Glendora Ave. La Puente, CA 91744 Phone (626) 333-0727 Cert No. 34153	\$75,147.00

*For exact bid items descriptions please see DBE Confirmation Form.
 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.
 The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).
¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.
²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.
³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation _____ %
 § Please see next page.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder Dale A. Nelson, Vice President
 11/6/15 Date (760) 916-9100 (Area Code) Tel. No.

Jannette Carter, Estimating Administrator
 Person to Contact (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 11-413704

BID AMOUNT:
 \$ 54,466,892.00

BID OPENING DATE:
 November 4, 2015

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$18,521,374.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
9	Portable Changeable Message Sign	C1200	Flash Traffic, Inc. PO Box 801360 Santa Clarita, CA 91380 Cert. No. 39950 (661) 262-6003	\$175,200.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

⁵ Please see next page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Dale A. Nelson
 11/6/15

Dale A. Nelson, Vice President

(760) 916-9100

Date

(Area Code) Tel. No.

Jannette Carter, Estimating Administrator

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CONTRACT NO:
 11-413704

BID AMOUNT:
 \$ 54,466,892.00

BID OPENING DATE:
 November 4, 2015

BIDDER'S NAME:
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:
 6%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$18,521,374.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
17, 18, 54	Pipe Supply*	C0670	Triumph Geo-Synthetics 1235 N. Grove St. Anaheim, CA 92806 Phone (888) 775-7545 Cert No. 9076	\$16,307.08
	Fiber Roll, Mirafi Geotextile	C0621		

*For exact bid item descriptions see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.


Total Claimed Participation

\$ 2,628,093.38

4.8 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder



Dale A. Nelson, Vice President

Date: 11/01/15

(760) 916-9100
 (Area Code) Tel. No.

Jannette Carter, Estimating Administrator

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 8 IMPERIAL CO. 11-413704

BIDS: 11/4/15

PLACE ONLY *3790 LF ASPHALT DIKE TYPES (D,E)@ \$2.50 LF = 9475
69 SQYD MISC AREA @ 75.00 SQYD

PLACE ONLY ASPHALT AREAS @ \$2580.00 8 HR. DAY.*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$800.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

[Back To Query Form](#)

Wed Oct 21 17:13:16 PDT 2015

Search Returned 1 Records**Query Criteria**

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS**Work Codes**

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
A General Engineering Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0102.13 (NEW 3/2015)

Contract no.
 11-413704

Name of DBE business
 JC Supply & Manufacturing

Name of DBE representative
 Benita Blanchard

DBE certification number
 34132

Name of bidder
 Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
 Dale A. Nelson

Date quote was provided to the bidder or prime contractor
 11/4/15

Bid Item number	Item of work and description of services to be provided or materials to be provided	Amount (\$)
33	Supply Lean Cure Wax (Plus tax, 60% supplier credit)	\$88,439.03
43	Supply PCC Cure Resin (Plus tax, 60% supplier credit)	\$686.07
	Freight	\$5,400.00

<p>¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.</p>	<table border="1"> <tr> <td style="text-align: right;">Total</td> <td>\$94,525.10</td> </tr> </table> <p>As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.</p> <p>I certify under penalty of perjury that the foregoing is true and correct.</p> <p><i>Benita Blanchard</i> Signature of DBE's authorized representative</p> <p>Benita Blanchard Printed name of DBE's authorized representative</p> <p><i>MB</i> Title of DBE's authorized representative</p> <p>11/6/15 Date</p>	Total	\$94,525.10
Total	\$94,525.10		

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 954-3380 or write Records and Forms Management, 1120 N Street, SAC-09, Sacramento, CA 95814.

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/4/2015	13633

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-413704	ONTARIO, CA	12/4/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
DBE / UDBE MANUFACTURER LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg Distributor of Chemical and Allied Paving Materials CT# 11-413704 BIDS 11/4/15 EL CENTRO, CA.				
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)	25,400 25,575	GAL	5.33	136,314.75T
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)	275	GAL	3.85	1,058.75T
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) EL CENTRO, CA.	6	EA	900.00	5,400.00
$ \begin{array}{r} 136,479.98 \\ 1,058.75 \\ \hline 137,538.73 \\ \text{TAX } 8\% \quad 11,003.10 \\ \hline 148,541.83 \\ \text{X } 60\% \quad 89,125.00 \\ \text{Freight} \quad 5,400.00 \\ \hline 94,525.10 \end{array} $				136,479.98
QUOTED BY: BENITA BLANCHARD	Subtotal			
	Sales Tax (8.0%)			
	Total			

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/4/2015	13633

Name / Address
FLATIRON CORP 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
11-413704	ONTARIO, CA	12/4/2015	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>Quantities quoted on this estimate are for pricing purposes only and are not derived from a takeoff unless a takeoff has been supplied to us by your company.</p> <p>Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>****Chemicals: Pricing is valid for 30 days. If quote expires a requote can be requested****</p>				
QUOTED BY: BENITA BLANCHARD		Subtotal		\$142,773.50
		Sales Tax (8.0%)		\$10,989.88
		Total		\$153,763.38

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Description	Unit of Measure	Qty.	Unit Price	Extension
PCC Cure Resin	Gallon	25,606.00	\$ 5.33	\$ 136,479.98
Lean Cure Wax	Gallon	275.00	\$ 3.85	\$ 1,058.75
			Subtotal	\$ 137,538.73
			8% Tax	\$ 11,003.10
			Subtotal	\$ 148,541.83
60 % Supplier Credit			X60%	\$ 89,125.10
			Freight	\$ 5,400.00
			Grand Total	\$ 94,525.10

Back To Query Form

Search Returned 1 Records

Tue Oct 20 16:55:52 PDT 2015

Query Criteria

Firm/DBA Name: jc supply

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390; 444190;

ACDBE NAICS

Work Codes C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



GENERAL CONTRACTORS

IN
BID

JOB QUOTATION

DATE: 11/3/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 8 - El Centro
CONTRACT NO: 11-413704
BID DATE: 11/4/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
43	CRCP Longitudinal Initial Saw Only	130,000 128,000	CY	\$1.20	156,000.00 \$153,600.00
45	Joint Seal Compression	200,000	LF	\$2.00	\$400,000.00
46	Joint Seal MR 2"	320	LF	\$140	\$44,800.00
47	Joint Seal Type A	320	LF	\$65	\$20,800.00
	Mobilization		LS		\$100,000.00

Clarifications:

\$656,000

TERMS AND CONDITIONS.

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: mcs@moralescontracting.com

MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648
DBE/SMBE CT-004481

Back To Query Form

Search Returned 1 Records

Tue Oct 20 16:53:34 PDT 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no.
11-413704

Name of DBE business
LMS Transport

Name of DBE representative
Anthony Steen

DBE certification number
38327

Name of bidder
Flatiron West, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Dale A. Nelson

Date quote was provided to the bidder or prime contractor
11/4/15


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
35, 36, 37	Supply Asphalt Oil (2nd Tier to Calmex Engineering, Inc.) (60% Supplier Credit)	\$1,268,017.20

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$1,268,017.20**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of certified representative

Anthony Steen

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

11-5-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (916) 554-3380 or write Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828
 FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509
 UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Manhole ATTN: Estimating

BID DATE: 11-4-15

PROJECT NAME: Caltrans Tag# 11-413704 - Rte. 8

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

$768 + 4374 = 5142 = \text{---} \Rightarrow 1830552.00$

- **Item #: Oil Supply Only (per ton):** (1) 768 of PG64-16 & 4,374 of PG70-10 @ \$356 (Index-5%) = $5142 \times 55 = \$282,810.00$
- **Item # Freight Only (per ton):** \$55 to Calexico Area.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.

- See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

1830552.00
 $282,810.00$

 2113362.00
 $\times 60\%$
 $\$1,268,017.20$

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
3. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
5. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
6. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL, UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

Back To Query Form

Search Returned 1 Records

Thu Oct 22 16:48:50 PDT 2015

Query Criteria

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	orders@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL;
Licenses	
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DBE-0E-0102.13 (NEW 3/2015)

Contract No.
11-413704

Name of DBE business
Payco Specialties, Inc.

Name of DBE representative
Bill Taylor

DBE certification number
102

Name of bidder
Flatiron West, Inc.

Name of prime contractor (if different from the bidder)

Name of representative of bidder or prime contractor
Dale A. Nelson

Date quote was provided to the bidder or prime contractor
11/4/15

Bid Item Number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Lead Compliance Plan for Striping	\$1,200.00
23		69,000.00
24		510.00
60		22,330.00
61		49,840.00
62		1,976.00
63		80,940.00
64		3,842.00
65		2,760.00
66		1,100.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	See next page.
--------------	-----------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative
BILL TAYLOR
 Printed name of DBE's authorized representative
CHIEF ESTIMATOR
 Title of DBE's authorized representative
11-9-15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (818) 654-6410 or TDD: (818) 954-3880 or write Records and Forms Management, 1200 H Street, MS-03, Sacramento, CA 95814.



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

11-4
 11.4.15
 6:20am

**BID PROPOSAL
 FEDERAL**

Project Description: 11-413704 RT 8 (IMPERIAL CO.) (6% DBE)				Bid Date: 11/4/2015	
Contract Time Limit: 685 W.D.		Liquidated Damages: N/A per C.D.		Addendums Noted: YES 1	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR ITEMS # 23, 24)	1.00	LS	\$ 1,200.00	\$ 1,200.00
23	REMOVE PAINTED STRIPE	230,000.00	LF	\$ 0.30	\$ 69,000.00
24	REMOVE PAINTED MARKINGS	510.00	SF	\$ 1.00	\$ 510.00
60	PAINT STRIPE (1-COAT)	203,000.00	LF	\$ 0.11	\$ 22,330.00
61	PAINT STRIPE (2-COAT)	356,000.00	LF	\$ 0.14	\$ 49,840.00
62	PAINT PVMT. MARKING (2-COAT)	760.00	SF	\$ 2.60	\$ 1,976.00
63	8" THERMO. STRIPE (WET VIZ.)	213,000.00	LF	\$ 0.38	\$ 80,940.00
64	8" THERMO. STRIPE (WET VIZ.)	4,520.00	LF	\$ 0.85	\$ 3,842.00
65	THERMO. X-WALK & PVMT. MARKING	920.00	SF	\$ 3.00	\$ 2,760.00
66	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,100.00	LF	\$ 1.00	\$ 1,100.00
67	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	108,000.00	LF	\$ 0.30	\$ 32,400.00
68	PVMT. MARKER (NON-REFL.)	8,930.00	EA	\$ 1.00	\$ 8,930.00
69	PVMT. MARKER (RETROREFL.)	9,860.00	EA	\$ 2.90	\$ 28,594.00
75	MOBILIZATION (PORTION)	1.00	LS	\$ 30,000.00	\$ 30,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor: 10%
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS: TRAFFIC CONTROL - SWEEPING - L.D.'S - STATIONING - CONTROL PTS. - ENGINEERING - HAZ MAT. HANDLING ..

INCLUSIONS:

of Working Days to Complete our Work: 35 # of Move-In's Allotted: 8 Add'l Move-In's: \$ 2,300.00

BID AMOUNT: \$ 333,422.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

add 1 move per EIK

Back To Query Form

Search Returned 1 Records

Tue Oct 20 16:44:02 PDT 2015

Query Criteria

Firm/DBA Name: Payco


Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

Handwritten scribble and date 11.4.15

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Construct CRCP, HMA-A, Guardrail and Rumble Strips (Contract No. 11-413704)
 About 26 Miles East of El Centro From 0.8 Mile West of East Junction Route 98/8 Separation to 0.6 Mile East of All American Canal Bridge, In Imperial Co., CA
 BID DATE : 11/04/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 11/03/15
 PAGES : 1
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
21	TREATED WOOD WASTE (PARTIAL)	LB	<i>6574</i> 6,600	\$ 0.50	<i>3287</i> 3,300.00
22	REMOVE GUARDRAIL	LF	580	\$ 14.50	\$ 8,410.00
55	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	200	\$ 45.00	\$ 9,000.00
56	ALTERNATIVE CRASH CUSHION SYSTEM (TYPE CAT)	EA	6	\$ 6,200.00	\$ 37,200.00
57	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	150	\$ 65.00	\$ 9,750.00
58	RAIL TENSIONING ASSEMBLY	EA	6	\$ 550.00	\$ 3,300.00
59	END ANCHOR ASSEMBLY (TYPE SFT)	EA	6	\$ 700.00	\$ 4,200.00
TOTAL BID AMOUNT:					\$ 75,160.00

Handwritten: \$ 75,147.00

- * ITEM # 58 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 56 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

Bond rate - 1.10% - to move-ins - included

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; C/DH PILING, CONC. FTG., MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004092 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 05 17:19:59 PST 2015

Query Criteria

Firm ID: 34153

Firm/DBA Name: ace fence

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	AZ CONSTRUCTION, INC.
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS**Work Codes**

C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

[Back To Query Form](#)

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

11.4.15

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Flatiron West Inc.
Attention: Veroncia Garcia

11-02-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **11-413704**. That bids on **11-04-15**. After looking at the plans and specials the following is a bid for item # 9 PCMS:

Item#9 PCMS boards: **8 PCMS Boards:**

- ✓ Monthly PCMS price is **\$800.00*** per month per board
- ✓ \$150.00 delivery per board
- ✓ \$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

$\$800 \text{ ea per mo} \times 8 \text{ ea} = \$6,400 \text{ mo}$
 $\$6,400 / \text{mo} \times 27 \text{ mo} = \$172,800$
Rental $\rightarrow \$172,800$
Move in 8 @ 150 $\$1,200$
Move out 8 @ 150 $\$1,200$

 $\$175,200$

[Back To Query Form](#)

Thu Nov 05 16:47:32 PST 2015

Search Returned 1 Records**Query Criteria**

Firm/DBA Name: flash traffic

Firm Type: DBE

Firm ID	39950
Firm/DBA Name	FLASH TRAFFIC, INC.
Address Line1	28420 N. HERRERA STREET
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91354
Zip Code2	
Mailing Address Line1	PO BOX 801360
Mailing Address Line2	
Mailing City	SANTA CLARITA
Mailing State	CA
Mailing Zip Code1	91380
Mailing Zip Code2	1360
Certification Type	DBE
EMail	flashwbe@outlook.com
Contact Name	NATALIE MILLER
Area Code	(661)
Phone Number	262-6003
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	262-6099
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 06; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

81499

PLEASE REFERENCE THIS QUOTE #

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

To: **Juli Bowen**

Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-471-9100

Bid/Project Date: Wednesday, 11/04/2015
Project Name: Construct CRCP, HMA-A, Guardrail, and Rumble Strips
Project Location: , CA
Project Zip:
Bid/Project #: 11-413704

Fax: 760-471-4860

Email: ibowen@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
10,300 11,600	LF	17	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.943 \$23.575	LF Roll	\$9,712.90 10,193.80
52 78	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.980	Box Ea	\$726.96 1,090.44
34,500 50,000	SF	18	99-180NC-15	Mirafl 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.102 \$457.257	SF roll	\$3,200.80 5,100.00
2,800	LF	54	8" HDPE Solid	8"x20' HDPE Solid Pipe HWY WT	\$2.870	LF	\$8,036.00 ✓

FREIGHT ALLOWED ON MATERIAL IF FULL QUANTITY'S ORDERED

~~\$ 25,165.24~~
 TAX 8.9% 2,013.22

 \$27,178.46
 X 60.9%

 \$ 16,307.08

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Sales Tax NOT INCLUDED in prices.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

[Back To Query Form](#)

Search Returned 1 Records

Tue Oct 20 16:58:44 PDT 2015

Query Criteria

Firm/DBA Name: Triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.
 Contract No.: 11-413704

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please see section C.	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.
Contract No.: 11-413704

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section A

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
---	--	---	--	--------------------	--------------------------------

Flatiron's analysis shows that total dollars made available to bid was 67.77% of the total bid price of \$54,466,892.00

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$22,773	0.04%
Aggregate	N	Y	N *	\$6,310,982	11.59%
Alternate Crash Cushions	N	Y	N *	\$37,200	0.07%
Asphalt Paving	N	Y	N *	\$10,018,532	18.39%
Cold Plane AC	N	Y	N *	\$0	0.00%
Concrete Pavement	Y	Y	N *	\$12,311,658	22.60%
Concrete Supply	N	Y	N *	\$5,065	0.01%
Construction Area Signs	N	Y	N *	\$95,850	0.18%
Crushing	N	Y	N *	\$813,991	1.49%
Electrical	N	Y	N *	\$302,410	0.56%
Fence & Guardrail	N	Y	N *	\$37,947	0.07%
Ground-in Indentations (Rumble Strip)	N	Y	N *	\$109,140	0.20%
Joint Seal	N	Y	N *	\$656,000	1.20%
Minor Concrete	Y	Y	N *	\$0	0.00%
Misc. Iron & Steel	N	Y	N *	\$0	0.00%
Pipe Supply	N	Y	N *	\$8,679	0.02%
Railing	N	Y	N *	\$0	0.00%
Reinforcing Steel	N	Y	N *	\$5,773,899	10.60%
Roadside Signs	N	Y	N *	\$73,173	0.13%
Rock Slope Protection	Y	Y	N *	\$0	0.00%
Rumble Strip	N	Y	N *	\$0	0.00%
Striping	N	Y	N *	\$333,422	0.61%

Total Available DBE Participation:

\$36,910,721

67.77%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section B

B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
------------------------------------	--------------------------------------	--------------------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 9/22/2015. Additional solicitations by fax and/or e-mail were sent on 10/27/2015 & 10/30/2015 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 10/13/2015 10/14/2015, 10/16/2015, 10/28/2015 & 10/29/2015 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 104 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 1 & 2 faxed or emailed (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

DBE Solicitation List

Company Name	City	State	Email Address
A Cone Zone Inc.	Corona	CA	estimator@aconezone.com
A.C. Dike Co.	Lincoln	CA	dave@acdike.com
A.C. Paving Company	Santa Fe Springs	CA	tony@acpavingcompany.net
Ace Fence Co	La Puente	CA	blayos@acefencecompany.com
Ace Fence Company	La Puente	CA	lecalla@acefencecompany.com
Ace Fence Company	La Puente	CA	moronia@acefencecompany.com
Ace Fence Company	La Puente	CA	mpa@acefencecompany.com
Albert Wilson & Associates	Rancho Cucamonga	CA	chidi@albertwilsontra.com
Alert-O-Lite Inc	Fresno	CA	bradr@hunsakersafety.com
Alvarez Quality Construction Inc.	MORENO VALLEY	CA	awp11254@hotmail.com
America Pacific Construction	Brea	CA	apconstruction09@gmail.com
American Steel Placers	San Bernardino	CA	rusty@steelplacers.com
Amland Corp	San Jose	CA	kevinphan@amlandcorp.com
Anthony's Grading & Paving	Santee	CA	paving_agp@yahoo.com
A-Plus Signs, Inc.	Fresno	CA	jeffa@a-plussigns.com
Archuleta Concrete Construction	Bermuda Dunes	CA	tly.archuleta@yahoo.com
Austin Enterprises	Bakersfield	CA	sales@austin-enterprise.com
Banaga Construction Inc.	Chula Vista	CA	frank@kiteclimbers.com
Baryeh Construction Engineers	Yorba Linda	CA	kofibaryeh@yahoo.com
Bert Salas, Inc.	Santee	CA	bsalaz@bertsalasinc.com
Blanco Construction	Riverside	CA	lawym2004@aol.com
Borg Fence	Livermore	CA	monique@borgfence.com
California Professional Electrical Engineering	La Puente	CA	van@cpengineeringinc.com
Cap Construction	Chula Vista	CA	capconst@yahoo.com
Command Performance Constructors	Signal Hill	CA	jim@cpconstructors.com
Construct Alliance Inc	Whittier	CA	constructalliancecpc@gmail.com
Cooks and Son Inc.	Santa Maria	CA	cooks_son@mail.com
CT Concrete Cutting, Inc.	Riverside	CA	ctandco@verizon.net
Dimure Corporation	La Mesa	CA	dm3mlm@gmail.com
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I			davetrucksweep@gmail.com
Eagle Engineering Construction, Inc	Redwood City	CA	brooks.curtis@att.net
Edison Construction, Inc.	Bonsall	CA	jeffrdowns@edisonconstructioninc.com
Empire Steel, Inc.	San Bernardino	CA	saru@empiresteelinc.com
Empire Steel, Inc.	San Bernardino	CA	tammy@empiresteelinc.com
EW Corporation	El Centro	CA	iayala@ewcorporation.com
FCS Striping, Sealing and Paving, Inc.	Livermore	CA	inesseoane@fcs-ssp.com
Fine Grade Equipment	Lancaster	CA	john@finegradeinc.com
G & F Concrete Cutting Inc.	Santa Ana	CA	g.ferguson@gfconcretecutting.com
G & F Concrete Cutting Inc.	santa ana	CA	m.phillips@gfconcretecutting.com
G2 construction (electrical devision)	Fairbanks	AL	cb@g2const.com
GATES ENTERPRISES, INC	SANTA ANA	CA	jgates.gei@gmail.com
GSJ Utility Supply & Service	Santa Fe Springs	CA	sandy@gsj-utility.com
H & F Constructors, LLC	Los Angeles	CA	h_fconst@yahoo.com
Hercon Construction	Crossville	TN	herman@herconconstruction.com
High Light Electric, Inc.	Riverside	CA	estimating@hleincusa.com
In-Line Custom Handrail & Metal Fab	Ramona	CA	gary@inlinerail.com
J. Francis Co., Inc.	Riverside	CA	diana@jfranciscompany.com
J. Francis Co., Inc.	Riverside	CA	info@jfranciscompany.com
JC SUPPLY & MFG	ONTARIO	CA	connie@jcsupply.us
JC SUPPLY & MFG	Ontario	CA	BENITA@JCSUPPLY.US
KELLIE AVILA CONSTRUCTION SERVICES, INC			kellie@associatedtrafficsafety.com
KERN COUNTY CUSTOM CONCRETE			JerryKCCC@yahoo.com
KRC Safety Co., Inc.	VISALIA	CA	calebh@krcsafety.com

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

DBE Solicitation List

Company Name	City	State	Email Address
L.C. Paving & Sealing	San Marcos	CA	marisa@lcpaving.com
LA Steel Services	Corona	CA	lee.albright@lasteelervices.com
Legend Fence Corporation	Lemon Grove	CA	mddavis31@legendfencecorp.com
Lindy's Cold Planing	La Habra	CA	bristrump@aol.com
LMN Concrete & Grinding	Jurupa Valley	CA	orders@lmncoldmilling.com
LNA Concrete Structures, Inc.	Chino Hills	CA	lnalolo@aol.com
MAD Steel, Inc.	San Dimas	CA	madsteelinc@aol.com
Maneri Traffic Control	Temecula	CA	oavila@maneritraficcontrol.com
Martinez Steel Corporation	Claremont	CA	hwilliams@martinezsteel.com
Maskell Pipe & Supply	Fontana	CA	mel@maskellpipe.com
MASS X INC.	FRESNO	CA	massx6@hotmail.com
Mcc Equipment Rentals, Inc.			accounting@mccpipeline.com
MJK CONSTRUCTION, INC.	Pomona	CA	pa@mjkconstruction.com
Morales Contracting Services	Baldwin Park	CA	rhand@moralescontracting.com
MV CONSTRUCTION, INC.	ATWATER	CA	valdez05@gmail.com
Newland Entities, Inc.	Yuba City	CA	rcervantes@newlandentities.com
oliveira fence	santa clara	CA	crystal@oliveirafenceinc.com
Ortiz Asphalt Paving	San Bernardino	CA	bruceatortiz@aol.com
Payco Specialties	Chula Vista	CA	bill@payco.biz
Payco Specialties	Chula Vista	CA	rebecca@payco.biz
Perez Asphalt Construction Ltd	Bakersfield	CA	Kelly@Perezasphalt.Com
PK Construction	ALTADENA	CA	zckingpk81@gmail.com
Precon Products	Simi Valley	CA	sgarcia@pre-conproducts.com
Precon Products	SIMI VALLEY	CA	KariH@pre-conproducts.com
Quality Erectors & Construction	Benicia	CA	ethanlaw@qec-inc.com
QUANTUM CONSTRUCTION COMPANY	FRESNO	CA	david.soto@quantumconstructionco.com
R. E. Serrano Inc.	Martinez	CA	Ricky@Reserrano.Com
R. E. Serrano Inc.	Martinez	CA	email@reserrano.com
R. E. Serrano Inc.	Martinez	CA	bids@reserrano.com
Ramco General Engineering Contractor	Agua Dulce	CA	ramco@socal.rr.com
Rebel Concrete Breaking Service	Los Angeles	CA	rebelconcretebreaking@yahoo.com
Rock Structures Construction Company	Corona	CA	rockstructures@sbcglobal.net
Rupert Construction Supply, LLC	Martinez	CA	karen@rupertsupply.com
Safeguard Fence	Corona, Ca.	CA	mike.safeguardfence@outlook.com
SamRod Corp.	Lancaster	CA	drodriguez@samrodcorp.com
Sam'S Equipment & Supplies	Fresno	CA	c.sameequipment@comcast.net
Signs Portal	Los Angeles	CA	david@signsportal.com
Silva Supply			rosalie@silvasupply.com
So. Cal Traffic	Solana Beach	CA	cecilia@socaltraffic.net
SoCal Signs, Inc.	SAN DIEGO	CA	sales@socalsignsinc.com
Statewide Stripes, Inc.	San Diego	CA	dawn@statewidestripes.com
Super Seal & Stripe	Fillmore	CA	sharon@supersealandstripe.com
Suulutaaq Inc	Suisun City	CA	tracy.crain@suulutaaq.com
Traffic Control Pros.			estimating@tcpros.net
Traffic Loops Crackfilling, Inc.	Anaheim	CA	traffcloops@sbcglobal.net
Triumph Geo-Synthetics, Inc.	Anaheim	CA	matt@triumphgeo.com
UNITED TRAFFIC SERVICES & SUPPLY, INC.			dora@unitedtraffic.net
Water Components and Building Supply	San Rafael	CA	wcbs@watercomponents.com
Wheeler Paving, Inc.	Riverside	CA	kwheel98@aol.com
WILLIAMS CONCRETE ENGINEERING			pawilliams_123@sbcglobal.net
Ybanag Realty & Development Corp.			luke@dybanagconstruction.com

Subject: Invitation to Bid - Rte 98/8 Separation to All American Canal Bridge

To: ben layos (blayos@acefencecompany.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 22, 2015 06:41 PM ET

INVITATION TO BID



From: Flatiron West, Inc.
Sent: Tuesday, September 22, 2015 6:41 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860

Attention: ben layos - blayos@acefencecompany.com
Company: Ace Fence Co

You have been invited to bid:
Rte 98/8 Separation to All American Canal Bridge

Bid Due Date: Wednesday, November 04, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Construct CRCP, HMA-A, guardrail and rumble strips.

Message to Bidders:
Owner: Department of Transportation (Caltrans)

DBE Goal 6%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Subject: Addenda - Rte 98/8 Separation to All American Canal Bridge

To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 27, 2015 05:58 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, October 27, 2015 5:58 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Dave McClain from A.C. Dike Co. **Addendum 1** was just posted on **10/27/2015**.

Project Name: Rte 98/8 Separation to All American Canal Bridge
Project ID: 5184156 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail and rumble strips.

Notes:

Message:

Addendum 1 has been issued for the Route 98/8 Separation to All American Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: BFT5-FPLQ

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Rte 98/8 Separation to All American Canal Bridge
To: BENITA BLANCHARD (benita@jcsupply.us)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: October 30, 2015 12:59 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, October 30, 2015 12:59 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

BENITA BLANCHARD from JC SUPPLY & MFG **Addendum 2** was just posted on **10/30/2015**.

Project Name: Rte 98/8 Separation to All American Canal Bridge
Project ID: 5184156 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail and rumble strips.

Notes:

Message:

Addendum 2 has been issued for the Route 98/8 Separation to E. of All American Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 3PDJ-JDG4

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11.4.15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Estimator A Cone Zone	A Cone Zone Inc.	estimator@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jeff Ashlock	A-Plus Signs, Inc.	jeffa@a-plussigns.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jean Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Cheryl Mastro	Anthony's Grading & Paving	paving_agg@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Tommy Young	Archuleta Concrete Construction	tly.archuleta@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Monique Reid	Borg Fence	monique@borgfence.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Pedro Camalich	Construct Alliance Inc	constructalliancepc@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	John Baron	Fine Grade Equipment	john@finegradeinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Coleman Barney	G2 construction (electrical devison)	cb@g2const.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Joe Gates	GATES ENTERPRISES, INC	jgates.gei@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11.4.15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Diana Hanna	J. Francis Co., Inc.	diana@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Diana hanna	J. Francis Co., Inc.	info@jfranciscompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	KELLIE AVILA	KELLIE AVILA CONSTRUCTION SERVICES, INC	kellie@associatedtrafficsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Caleb Haus	KRC Safety Co., Inc.	calebh@krcsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Lee Albright	LA Steel Services	lee.albright@lasteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mike Davis	Legend Fence Corporation	mddavis31@legendfencecorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mario Alvarenga	MJK CONSTRUCTION, INC.	pa@mjkconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Crystal Estimator	oliveira fence	crystal@oliveirafenceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Bruce Ortiz	Ortiz Asphalt Paving	bruceortiz@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Reply Received
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Zhan King	PK Construction	zkingpk81@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Estimating Department	Quality Erectors & Construction	ethanlaw@qec-inc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Dan Rodriquez	SamRod Corp.	drodriquez@samrodcorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	David Robles	Signs Portal	david@signsportal.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Rosalie Silva	Silva Supply	rosalie@silvasupply.com	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11.4.15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Tracey Cabral	SoCal Signs, Inc.	sales@socalsignsinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Sharon Gruell	Super Seal & Stripe	brenda@supersealandstripe.com	Email	
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Tracy Crain	Suulutaq Inc	tracy.crain@suulutaq.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	DORA PINA	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Pete Stibich	Water Components and Building Supply	wcbs@watercomponents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Paul Williams	WILLIAMS CONCRETE ENGINEERING	pawilliams_123@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	9/22/2015 18:41	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Lilbeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Tommy Young	Archuleta Concrete Construction	tly.archuleta@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Saur Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Coleman Barney	G2 construction (electrical devision)	cb@g2const.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Joe Gates	GATES ENTERPRISES, INC	kgates.gei@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Kelly Herman	Hercon Construction	herman@herconconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11.4.15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mike Davis	Legend Fence Corporation	mddavis31@legendfencecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mario Alvarenga	MJK CONSTRUCTION, INC.	pa@mjkconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Robert Cervantes	Newland Entities, Inc.	rcervantes@newlandentities.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Bruce Ortiz	Ortiz Asphalt Paving	bruceortiz@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Zhan King	PK Construction	zkingpk81@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Estimating Department	Quality Erectors & Construction	ethanlaw@qec-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Sam Callison	Sam'S Equipment & Supplies		5592511119	Fax
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Rosalie Silva	Silva Supply	rosalie@silvasupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	David Brillhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Tracy Crain	Suulutaq Inc	tracy.crain@suulutaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 17:58	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	ben layos	Ace Fence Co	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Chidi Onumonu	Albert Wilson & Associates	chidi@albertwilsontra.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11.4.15
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Kevin Bao Phan	Amland Corp	kevinphan@amlandcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Patti Thornburg	Cap Construction	capconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Adrian Cooks	Cooks and Son Inc.	cooks_son@mail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	DINA MURALT	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Sean Reed	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	davetrucksweep@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Curtis L Brooks	Eagle Engineering Construction, Inc	brooks.curtis@att.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Ines Seoane	FCS Striping, Sealing and Paving, Inc.	inesseoane@fcs-ssp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Joe Gates	GATES ENTERPRISES, INC	jgates.gei@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Freddie Hanns	H & F Constructors, LLC	h_fconst@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Gary Lockyer	In-Line Custom Handrail & Metal Fab	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Connie Lightcap	JC SUPPLY & MFG	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	BENITA BLANCHARD	JC SUPPLY & MFG	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	JERRY M. FUENTEZ	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Lee Albright	LA Steel Services	lee.albright@lasteelerservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Jennifer Foster	MASS X INC.	massx6@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Rex Hand	Morales Contracting Services	rhand@moralescontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Manuel Valdez	MV CONSTRUCTION, INC.	valdez05@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Kelly Edwards	Perez Asphalt Construction Ltd	kelly@perezasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Zhan King	PK Construction	zkkingpk81@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	KARI COST	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	David Soto	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumconstructionco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Estimator RE Serrano	R. E. Serrano Inc.	bids@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59		R. E. Serrano Inc.	email@reserrano.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Emilio Ramirez	Ramco General Engineering Contractor	ramco@socal.rr.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Mike Williams	Safeguard Fence	mike.safeguardfence@outlook.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Sam Callison	Sam'S Equipment & Supplies		5592511119	Fax Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Tracy Crain	Suulutaq Inc	tracy.crain@suulutaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Jeffrey Pike	Traffic Control Pros.	estimating@tcpros.net	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/30/2015 12:59	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11/4/2015

Owner: Caltrans

DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A Cone Zone Inc.	Estimator	A Cone Zone	estimator@aconezone.com	Corona	CA	(951) 734-9535	Won't Bid	10/13/2015 08:02 PM Jannette Carter Declined Invite: Per Randy will not bid.
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159	Will Bid	10/13/2015 08:03 PM Jannette Carter Accepted Invite: Per Sue, will bid. 10/27/2015 07:12 PM Veronica Garcia Declined Invite: Per Pedro, will not bid, busy with another project.;
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	Won't Bid	10/13/2015 08:04 PM Jannette Carter Left Message: Left message.
Ace Fence Co	ben	layos	blayos@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 08:05 PM Jannette Carter Accepted Invite
Ace Fence Company	Lilibeth	Ecalla	lecalla@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 08:05 PM Jannette Carter Accepted Invite
Ace Fence Company	Mayra	Oronia	moronia@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 08:04 PM Jannette Carter Accepted Invite: Will bid.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/13/2015 08:05 PM Jannette Carter Accepted Invite 10/28/2015 01:09 PM Sandra French Left Message;
Albert Wilson & Associates	Chidi	Onumonu	chidi@albertwilsontra.com	Rancho Cucamonga	CA	(909) 483-4876	No Response	10/13/2015 08:06 PM Jannette Carter Left Message: Left message.
Alert-O-Lite Inc	Brad		bradr@hunsakersafety.com	Fresno	CA	(559) 453-2474	Won't Bid	10/13/2015 04:31 PM Veronica Garcia Declined Invite: Per Brad, will not bid. 10/28/2015 01:10 PM Sandra French Left Message;
Alvarez Quality Construction Inc.	jose	Alvarez	awp11254@hotmail.com	MORENO VALLEY	CA	(530) 870-1476	No Response	10/13/2015 08:06 PM Jannette Carter Left Message: Left message. 10/28/2015 01:11 PM Sandra French Left Message;
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	No Response	10/13/2015 08:53 PM Jannette Carter Left Message: Left message. 10/27/2015 07:32 PM Veronica Garcia Declined Invite: Per Russell, will not bid.;
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	Won't Bid	10/13/2015 04:32 PM Veronica Garcia Declined Invite: Unable to leave message, mailbox is full. 10/28/2015 01:11 PM Sandra French Left Message;
Amland Corp	Kevin	Bao Phan	kevinphan@amlandcorp.com	San Jose	CA	(408) 929-3949	No Response	10/13/2015 08:53 PM Jannette Carter Left Message: Left message 10/13/2015 08:54 PM Jannette Carter Declined Invite: Per Cheryl, will not bid.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agg@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	10/13/2015 08:03 PM Jannette Carter Declined Invite: Per Lauren, will not bid.
A-Plus Signs, Inc.	Jeff	Ashlock	jeffa@a-plussigns.com	Fresno	CA	(559) 275-0700	Won't Bid	10/28/2015 01:12 PM Sandra French Declined Invite: Too Busy
Archuleta Concrete Construction	Tommy	Young	tly.archuleta@yahoo.com	Bermuda Dunes	CA	(760) 345-8722	Won't Bid	10/27/2015 07:45 PM Veronica Garcia Accepted Invite: Per Tammy, will bid.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	10/13/2015 04:28 PM Veronica Garcia Declined Invite: Per Frank, will not bid 10/13/2015 08:56 PM Jannette Carter Declined Invite: Phone is no longer in service.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Won't Bid	10/13/2015 04:28 PM Veronica Garcia Declined Invite: Per Sherry, not bidding on any jobs at the moment. They are extremely busy. 10/28/2015 01:13 PM Sandra French Left Message;
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 352-9236	Won't Bid	10/13/2015 04:29 PM Veronica Garcia Declined Invite: Per Monique, will not bid. They do not bid on any work in San Diego or Imperial County.
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid	10/13/2015 04:30 PM Veronica Garcia Declined Invite: Per Diane, will not bid. 10/27/2015 07:56 PM Veronica Garcia Left Message: Left message.;
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692	No Response	10/13/2015 04:30 PM Veronica Garcia Declined Invite: Per Diane, will not bid. 10/28/2015 01:14 PM Sandra French Left Message;
Borg Fence	Monique	Reid	monique@borgfence.com	Livermore	CA	(925) 455-9620	Won't Bid	10/27/2015 07:56 PM Veronica Garcia Left Message: Left message. 10/13/2015 04:30 PM Veronica Garcia Left Message: Left message.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Won't Bid	10/28/2015 01:15 PM Sandra French Declined Invite: Too busy.
Cap Construction	Patti	Thornburg	capconst@yahoo.com	Chula Vista	CA	(619) 691-8572	No Response	
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11/4/2015

Owner: Caltrans

DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Construct Alliance Inc	Pedro	Camalich	constructalliancepc@gmail.com	Whittier	CA	(714) 878-5255	Won't Bid	10/13/2015 08:57 PM Jannette Carter Declined Invite: Per Pete, unable to bid.
Cooks and Son Inc.	Adrian	Cooks	cooks_son@mail.com	Santa Maria	CA	(805) 934-2705	No Response	10/28/2015 01:15 PM Sandra French No Answer; 10/13/2015 08:59 PM Jannette Carter No Answer: Unable to leave message, mailbox full.
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745	Won't Bid	10/13/2015 09:00 PM Jannette Carter Declined Invite: Per Dana, they are not bidding on any projects.
Dimure Corporation	DINA	MURALT	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	No Response	10/28/2015 01:16 PM Sandra French Left Message;
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Sean	Reed	davetrucksweep@gmail.com			(559) 370-5756	Will Bid	10/13/2015 09:00 PM Jannette Carter Left Message: Left message.
Eagle Engineering Construction, Inc	Curtis L	Brooks	brooks.curtis@att.net	Redwood City	CA	(650) 367-8000	No Response	10/28/2015 01:17 PM Sandra French Left Message;
Edison Construction, Inc.	Jeff	Downs	jeffrdowns@edisonconstructioninc.com	Bonsall	CA	(760) 732-0824	Won't Bid	10/13/2015 09:01 PM Jannette Carter Left Message: Left message. 10/13/2015 09:02 PM Jannette Carter Declined Invite: Will not bid.
Empire Steel, Inc.	Saur	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	Won't Bid	10/28/2015 01:18 PM Sandra French Declined Invite: Declined through ISqFt.
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Won't Bid	10/28/2015 01:18 PM Sandra French Declined Invite: Declined through ISqFt.
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020	Won't Bid	10/20/2015 01:44 PM Veronica Garcia Declined Invite: Will not bid.
FCS Striping, Sealing and Paving, Inc.	Ines	Seoane	inesseoane@fcs-ssp.com	Livermore	CA	(925) 373-6205	No Response	10/28/2015 01:18 PM Sandra French Left Message; 10/14/2015 03:41 PM Jannette Carter Left Message: Left message.
Fine Grade Equipment	John	Baron	john@finegradeinc.com	Lancaster	CA	(661) 949-8788	Won't Bid	10/28/2015 01:18 PM Sandra French Declined Invite: Declined through ISqFt.
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397	Will Bid	10/28/2015 01:21 PM Sandra French Accepted Invite
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	santa ana	CA	(714) 648-0397	Will Bid	10/28/2015 01:21 PM Sandra French Accepted Invite
G2 construction (electrical devision)	Coleman	Barney	cb@g2const.com	Fairbanks	AL	(907) 458-1087	Won't Bid	10/28/2015 01:22 PM Sandra French Declined Invite: Too Busy.
GATES ENTERPRISES, INC	Joe	Gates	kgates.gei@gmail.com	SANTA ANA	CA	(714) 382-6707	No Response	10/29/2015 04:57 PM Sandra French Left Message; 10/28/2015 01:23 PM Sandra French Left Message
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Won't Bid	10/28/2015 01:26 PM Sandra French Declined Invite: Too busy; 10/14/2015 03:42 PM Jannette Carter Undecided: Per Sandra, undecided.
H & F Constructors, LLC	Freddie	Hanns	h_fconst@yahoo.com	Los Angeles	CA	(720) 620-4791	No Response	10/29/2015 04:57 PM Sandra French Left Message;
Hercon Construction	Kelly	Herman	herman@herconconstruction.com	Crossville	TN	(931) 277-3306	Won't Bid	10/28/2015 01:24 PM Sandra French Left Message
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid	10/28/2015 01:25 PM Sandra French Declined Invite: Too busy.
In-Line Custom Handrail & Metal Fab	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Will Bid	10/28/2015 01:29 PM Sandra French Accepted Invite
J. Francis Co., Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	10/28/2015 01:31 PM Sandra French Accepted Invite
J. Francis Co., Inc.	Diana	hanna	info@jfranciscompany.com	Riverside	CA	(951) 776-9100	Won't Bid	10/14/2015 07:29 PM Jannette Carter Declined Invite: Per Diana, will not bid.
JC SUPPLY & MFG	Connie	Lightcap	connie@jcsupply.us	ONTARIO	CA	(909) 373-1773	No Response	10/29/2015 04:58 PM Sandra French Left Message;
JC SUPPLY & MFG	BENITA	BLANCHARD	BENITA@JCSUPPLY.US	Ontario	CA	(909) 373-1773	No Response	10/28/2015 01:33 PM Sandra French Left Message;
KELLIE AVILA CONSTRUCTION SERVICES, INC	KELLIE	AVILA	kellie@associatedtrafficsafety.com			(805) 461-1600	Won't Bid	10/29/2015 04:58 PM Sandra French Left Message; 10/28/2015 01:33 PM Sandra French Left Message;
KERN COUNTY CUSTOM CONCRETE	JERRY M.	FUENTEZ	JerryKCCC@yahoo.com			(661) 872-4602	No Response	10/14/2015 03:43 PM Jannette Carter Declined Invite: Per Kellie, project is too far.
KRC Safety Co., Inc.	Caleb	Haus	calebh@krccsafety.com	VISALIA	CA	(559) 732-0393	Won't Bid	10/28/2015 01:33 PM Sandra French Left Message; 10/14/2015 03:44 PM Jannette Carter Left Message: Left message.
KRC Safety Co., Inc.	Caleb	Haus	calebh@krccsafety.com	VISALIA	CA	(559) 732-0393	Won't Bid	10/14/2015 03:44 PM Jannette Carter Declined Invite: Per Cashe, will not bid.

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11/4/2015

Owner: Caltrans

DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	10/14/2015 03:45 PM Jannette Carter Declined Invite: Per Marissa, will not bid.
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013	Will Bid	10/14/2015 03:46 PM Jannette Carter Accepted Invite: Per Brook, will bid.
Legend Fence Corporation	Mike	Davis	mddavis31@legendfencecorp.com	Lemon Grove	CA	(619) 282-6000	Won't Bid	10/28/2015 01:35 PM Sandra French Declined Invite: Per Mike: Not bidding Caltrans' work.
Lindy's Cold Planing	Brianna	Trump	bristrump@aol.com	La Habra	CA	(562) 697-2286	No Response	10/28/2015 01:35 PM Sandra French Left Message; 10/14/2015 03:59 PM Jannette Carter Left Message: Left message.
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828	Will Bid	10/28/2015 01:36 PM Sandra French Accepted Invite
LNA Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	10/14/2015 07:29 PM Jannette Carter Declined Invite: Per Roy, will not bid.
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid	10/28/2015 01:37 PM Sandra French Declined Invite: Declined through ISqFt.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	10/28/2015 01:19 PM Sandra French Accepted Invite: Accepted through ISqFt.
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686	Won't Bid	10/28/2015 01:38 PM Sandra French Declined Invite: Too Busy.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	Will Bid	10/28/2015 01:40 PM Sandra French Accepted Invite
MASS X INC.	Jennifer	Foster	massx6@hotmail.com	FRESNO	CA	(559) 294-1075	No Response	10/28/2015 01:40 PM Sandra French Left Message; 10/14/2015 04:00 PM Jannette Carter Left Message: Left message.
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com			(909) 795-9300	Won't Bid	10/14/2015 04:01 PM Jannette Carter Declined Invite: Phone disconnected, no longer in service.
MJK CONSTRUCTION, INC.	Mario	Alvarenga	pa@mjkconstruction.com	Pomona	CA	(800) 698-1645	Won't Bid	10/28/2015 01:41 PM Sandra French Declined Invite: Too busy.
Morales Contracting Services	Rex	Hand	rhand@moralescontracting.com	Baldwin Park	CA	(626) 856-3646	No Response	10/29/2015 05:00 PM Sandra French Left Message; 10/14/2015 04:02 PM Jannette Carter Left Message: Left message.
MV CONSTRUCTION, INC.	Manuel	Valdez	valdez05@gmail.com	ATWATER	CA	(209) 756-5936	No Response	10/29/2015 05:00 PM Sandra French Left Message; 10/14/2015 04:02 PM Jannette Carter Left Message: Left message.
Newland Entities, Inc.	Robert	Cervantes	rcervantes@newlandentities.com	Yuba City	CA	(530) 755-1178	Won't Bid	10/28/2015 01:42 PM Sandra French Declined Invite: Too Busy.
oliveira fence	Crystal	Estimator	crystal@oliveirafenceinc.com	santa clara	CA	(408) 727-3811	Won't Bid	10/14/2015 07:33 PM Jannette Carter Declined Invite: Will not bid, too far.
Ortiz Asphalt Paving	Bruce	Ortiz	bruceortiz@aol.com	San Bernardino	CA		Won't Bid	10/28/2015 01:43 PM Sandra French Declined Invite: Out of business.
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	09/23/2015 12:44 PM Veronica Garcia Accepted Invite: Will bid, responded via email.
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	09/23/2015 12:44 PM Veronica Garcia Accepted Invite: Will bid, responded via email.
Perez Asphalt Construction Ltd	Kelly	Edwards	Kelly@Perezasphalt.Com	Bakersfield	CA	(661) 872-9093	No Response	10/28/2015 01:43 PM Sandra French Left Message; 10/14/2015 07:31 PM Jannette Carter Left Message: Left message.
PK Construction	Zhan	King	zkkingpk81@gmail.com	ALTADENA	CA	(626) 773-6963	Undecided	10/28/2015 01:45 PM Sandra French Left Message; 10/14/2015 07:30 PM Jannette Carter Undecided: Per Zhan, undecided.
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Will Bid	10/28/2015 01:47 PM Sandra French Accepted Invite
Precon Products	KARI	COST	KariH@pre-conproducts.com	SIMI VALLEY	CA	(805) 527-0841	Will Bid	10/28/2015 01:47 PM Sandra French Accepted Invite
Quality Erectors & Construction	Estimating	Department	ethanlaw@qec-inc.com	Benicia	CA	(707) 746-1233	Won't Bid	10/28/2015 01:48 PM Sandra French Declined Invite: Too busy.
QUANTUM CONSTRUCTION COMPANY	David	Soto	david.soto@quantumconstructionco.com	FRESNO	CA	(559) 431-7940	No Response	10/29/2015 05:01 PM Sandra French Left Message; 10/28/2015 01:49 PM Sandra French Left Message
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184	No Response	10/28/2015 01:49 PM Sandra French Left Message; 10/14/2015 07:31 PM Jannette Carter Left Message: Left message.
R. E. Serrano Inc.			email@reserrano.com	Martinez	CA	(925) 957-8184	No Response	10/28/2015 01:49 PM Sandra French Left Message; 10/14/2015 07:31 PM Jannette Carter Left Message: Left message.
R. E. Serrano Inc.	Estimator	RE Serrano	bids@reserrano.com	Martinez	CA	(925) 957-8184	No Response	10/28/2015 01:49 PM Sandra French Left Message; 10/14/2015 07:31 PM Jannette Carter Left Message: Left message.

Route 98/8 Separation to E. of All American Canal Bridge
 Bid Date: 11/4/2015
 Owner: Caltrans
 DBE Phone Call Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Ramco General Engineering Contractor	Emilio	Ramirez	ramco@socal.rr.com	Agua Dulce	CA	(818) 272-4221	No Response	10/28/2015 01:51 PM Sandra French Left Message
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774	No Response	10/29/2015 05:02 PM Sandra French Left Message; 10/28/2015 01:53 PM Sandra French Left Message
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112	Undecided	10/28/2015 01:54 PM Sandra French Undecided: Per Tony: 951-818-1670 (cell)
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	10/28/2015 01:56 PM Sandra French Accepted Invite
Safeguard Fence	Mike	Williams	mike.safeguardfence@outlook.com	Corona, Ca.	CA	(951) 741-0854	No Response	10/29/2015 05:03 PM Sandra French No Answer: Mail box is full; Unable to leave a message.; 10/28/2015 01:57 PM Sandra French No Answer: Mail box is full; Unable to leave message.
SamRod Corp.	Dan	Rodriquez	drodriguez@samrodcorp.com	Lancaster	CA	(661) 945-3602	Won't Bid	10/16/2015 06:45 PM Veronica Garcia Declined Invite: Per Ashley, will not bid, too far. ; 10/14/2015 04:44 PM Jannette Carter Left Message: Left message.
Sam'S Equipment & Supplies	Sam	Callison	c.samequipment@comcast.net	Fresno	CA	(559) 252-0354	Will Bid	10/14/2015 04:43 PM Jannette Carter Accepted Invite: Per Sam, will bid. 10/14/2015 04:44 PM Jannette Carter Declined Invite: Phone no longer in service.
Signs Portal	David	Robles	david@signsportal.com	Los Angeles	CA	(213) 389-9241	Won't Bid	10/28/2015 01:58 PM Sandra French Declined Invite: Not enough scope for them to bid.
Silva Supply	Rosalie	Silva	rosalie@silvasupply.com			(858) 883-2423	Won't Bid	
So. Cal Traffic	Cecilia	Ostlund	cecilia@socaltraffic.net	Solana Beach	CA	(858) 720-0179	Will Bid	10/14/2015 04:45 PM Jannette Carter Accepted Invite: Will bid.
SoCal Signs, Inc.	Tracey	Cabral	sales@socalsignsinc.com	SAN DIEGO	CA	(619) 296-5555	Won't Bid	10/28/2015 01:59 PM Sandra French Declined Invite: Declined through ISqFt.
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	10/28/2015 02:04 PM Sandra French Declined Invite: Too busy. 10/14/2015 04:46 PM Jannette Carter Declined Invite: Per Trevor, will not bid. too far.
Super Seal & Stripe	Sharon	Gruell	sharon@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	
Suulutaaq Inc	Tracy	Crain	tracy.crain@suulutaaq.com	Suisun City	CA	(707) 427-3207	No Response	10/28/2015 02:04 PM Sandra French Left Message; 10/14/2015 04:46 PM Jannette Carter Left Message: Left message.
Traffic Control Pros.	Jeffrey	Pike	estimating@tcpros.net			(925) 270-4580	No Response	10/29/2015 05:03 PM Sandra French Left Message; 10/28/2015 02:05 PM Sandra French Left Message
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Won't Bid	10/28/2015 02:07 PM Sandra French Declined Invite: Too busy.; 10/14/2015 04:47 PM Jannette Carter Left Message: Left message.
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	10/14/2015 04:47 PM Jannette Carter Accepted Invite: Per Ron, will bid.
UNITED TRAFFIC SERVICES & SUPPLY, INC.	DORA	PINA	dora@unitedtraffic.net			(626) 961-5736	Won't Bid	10/14/2015 04:48 PM Jannette Carter Declined Invite: Per Dora, will not bid.
Water Components and Building Supply	Pete	Stibich	wcbs@watercomponents.com	San Rafael	CA	(415) 524-8290	Won't Bid	10/14/2015 04:49 PM Jannette Carter Declined Invite: Per Kim, will not bid.
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	10/14/2015 04:49 PM Jannette Carter Declined Invite: Per Kim will not bid. 10/14/2015 04:50 PM Jannette Carter Declined Invite: Left message. ; 10/14/2015 04:50 PM Jannette Carter Left Message: Left message.
WILLIAMS CONCRETE ENGINEERING	Paul	Williams	pawilliams_123@sbcglobal.net			(805) 778-4807	Won't Bid	
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com			(626) 322-5546	Won't Bid	10/14/2015 04:51 PM Jannette Carter Declined Invite: Per Rocio, will not bid.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section C

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Aggregate	Yes	Not selected at this time.						
Alternate Crash Cushions	Yes	Not selected at this time.						
AC Dike	Yes	Calmex Engineering	Non-DBE	See attached quote.	Calmex Engineering, Inc. using AC Dike Co. as 2nd tier DBE			
Asphalt Paving	Yes	Calmex Engineering	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Cold Plane AC	Yes	Not selected at this time.						
Concrete Pavement	Yes	Not selected at this time.						
Concrete Supply	Yes	Not selected at this time.						
Construction Area Signs	Yes	Not selected at this time.						
Crushing	Yes	LB Crushing	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Electrical	Yes	Steiny and Company, Inc.	Non-DBE	\$ 287,410.00	Traffic Loops Crackfilling, Inc.	\$ 339,000.00	\$ 51,590.00	18%
					High Light Electric, Inc.	\$ 371,500.00	\$ 84,090.00	29%
Fence & Guardrail	Yes	Ace Fence Company	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Ground-in Indentations	Yes	Not selected at this time.						
Joint Seal	Yes	Morales Contracting Services	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Minor Concrete	Yes	Not selected at this time.						

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Misc. Iron & Steel	Yes	Not selected at this time.						
Pipe Supply	Yes	Triumph-Geo Synthetics, Inc.	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Railing	Yes	Not selected at this time.						
Reinforcing Steel	Yes	CMC Rebar	Non-DBE	\$ 5,759,045.00	LA Steel Services	\$ 6,858,990.00	\$ 1,099,945.00	19%
					Martinez Steel Corporation	\$ 7,296,000.00	\$ 1,536,955.00	27%
Roadside Signs	Yes	Not selected at this time.						
Rock Slope Protection	Yes	Not selected at this time.						
Rumble Strip	Yes	Not selected at this time.						
Striping	Yes	Payco Specialties	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			

UNION CONTRACTOR: (YES)
 LICENSE NO. 685954 (A)
 ESTIMATOR: TRAVIS BOMHOFF
 CELL PHONE: 951-712-3949
 EMAIL ADDRESS: travisbomhoff@yahoo.com

2764 S. VISTA AVE.
 BLOOMINGTON CA 92316
 (909) 546-1311 EXT 108
 (909) 874-8463 FX
 DIR NO. 1000005380

CALMEX ENGINEERING INCORPORATED

CALTRANS SMALL BUSINESS CERT # 2755

PROPOSAL NO. 2015-304

*Cut \$75,000
 Item 35*

TO: FLATIRON
 ATTN: GARY KALAND

BID DATE: 11/4/2015
 PROJECT: 11-413704
 LOCATION: ROUTE 8/98 SEPERATION 26 MILES EAST OF EL CENTRO

92.30 - 0.71 = 91.5

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
35	105,000.00	TON	HOT MIX ASPHALT (TYPE A)	91.87	\$9,646,350.00
36	120.00	TON	MINOR HOT MIX ASPHALT	102.16	\$12,259.20
37	1,720.00	TON	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	223.70	\$384,764.00
42	4.00	TON	TACK COAT	935.00	\$3,740.00
OPTIONAL BID ITEMS					
34	4.00	TON	ASPHALTIC EMULSION (FOG SEAL COAT)	1,485.00	\$5,940.00
39	100.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE D)	2.75	\$275.00
40	3,690.00	LF	PLACE HOT MIX ASPHALT DIKE (TYPE E)	2.75	\$10,147.50
41	69.00	SQYD	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	88.00	\$6,072.00

\$10,069,547.70

QUOTE INCLUDES ALL REQUIRED QCQA TESTING.
 PRIME CONTRACTOR TO PROVIDE MEDIAN ACCESS AT 1500 LF INTERVALS FOR PAVING IN STAGE 1.
 PRIME CONTRACTOR TO PROVIDE PPP STAKING FOR ALL HMA PLACED UNDER CRCP.

REVISED QUOTE #2
DBE oil 1,268,017
DBE dike 9475

FOR DBE PARTICIPATION SEE ADDITIONAL COSTS AND PAYMENT TERMS ATTACHED.

1,277,492
12,796

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT RT 8 IMPERIAL CO. 11-413704

BIDS: 11/4/15

PLACE ONLY *3790 LF ASPHALT DIKE TYPES (D,E) @ \$2.50 LF = 9475
69 SQYD MISC AREA @ 75.00 SQYD

PLACE ONLY ASPHALT AREAS @ \$2580.00 8 HR. DAY.*

- PRICE INCLUDES PLACING AND SCREEDING.
- TRENCHES, SHOULDERS UP TO 6 FT WIDE IN STREET AREAS
- EXCLUDES RAKING AND COMPACTION
- MOBILIZATION \$800.00 FOR SHOULDER MACHINE
- PLACE ONLY ASPHALT, DOES NOT INCLUDE SITE PREP, BACKFILL, FOGSEAL OR TACK COAT.

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

- * PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM
DIR# 1000005929

LB CRUSHING

1529 W. State St. Ontario CA 91762

P (909) 460-6870 Fax (951) 848-0772

Quote

Date of Quote: 10/28/2015

Project Name: Caltrans 11-413704 Rte 8/98 Pavement Rehab - Flatiron
Delivery Date(s): Starting approximately 120 days - Pricing good for 90 days
Delivery Location(s): RTE 8 / 98 Ocotillo
Scope of Work: Crush approximately 200,000 tons of sand and aggregate under 24".

Equipment Included: Crusher, Tier 3/4 Loader, SCAQMD permit and ARB permits.
Exclusions: All permits, SWPPP, Sweeper, Water, Water Truck, Track out plates and traffic control

Pricing:* \$3.50 per ton - 3/4" Minus.
Pricing:* \$3.50 per ton - 3/4" X 3/8".
Pricing:* \$3.50 per ton - 3/8" Minus.
Pricing:* \$15,000 - Mobilization of crusher.
Pricing:* \$5,000 - Mobilization of crusher onsite.
Pricing:* \$5,000.00 Water truck or water truck supplied by contractor.
Pricing:* N/A
Pricing:* N/A
Pricing:* N/A
Pricing:* N/A

Binding BID Terms: Acceptance of this proposal/quote is contingent on a signed written contractual agreement. Additionally, the above scope of work and pricing are estimates and will be verified prior to commencement of work.

Submitted by: Mike Lubanko - (951) 691- 0625

Additional Terms: Contract to follow.

Note:

AGREED AND ACCEPTED:

Company Name: Flatiron - Gary Kaland

By: _____
Print Name and Title

Signature _____ Date _____

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/4/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 11-413704, Route 8
 Bid Date: 11/04/2015 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
70	Maintaining Existing TMS Elements During Construction	1	LS	2,500.00	2,500.00
71	Lighting	1	LS	262,000.00	262,000.00
72	Traffic Monitoring System	1	LS	74,500.00	74,500.00
TOTAL BID AMOUNT:				\$	339,000.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 7 days)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero



Mailing Address:
P.O. Box 7339
Riverside, CA 92513


Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: Rte 98/8 Separation		Bid Date: 11.4.15		Bid Time: 2PM		Quote Revision No.: 0	
Contract/Project No.: 11-413704							
Addendums(s) Noted: 1,2							
Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price		
70	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	LS	1	\$1,500.00	\$1,500.00		
71	LIGHTING	LS	1	\$270,000.00	\$270,000.00		
72	TRAFFIC MONITORING STATION	LS	1	\$100,000.00	\$100,000.00		
73	MOBILIZATION (PORTION)	LS	1	\$35,000.00	\$35,000.00		
GRAND TOTAL					\$406,500.00		

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
Phone Extension: 121



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

Handwritten scribbles and initials

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct CRCP, HMA-A, Guardrail and Rumble Strips (Contract No. 11-413704)
 About 26 Miles East of El Centro From 0.8 Mile West of East Junction Route 98/8 Separation to 0.6 Mile East of All American Canal Bridge, In Imperial Co., CA
 BID DATE : 11/04/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 11/03/15
 PAGES : 1
 ADDENDUM: 1 & 2

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
21	TREATED WOOD WASTE (PARTIAL)	LB	6,600 ⁶⁵⁷⁴	\$ 0.50	3,300.00 ^{3287.00}
22	REMOVE GUARDRAIL	LF	580	\$ 14.50	8,410.00
55	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	200	\$ 45.00	9,000.00
56	ALTERNATIVE CRASH CUSHION SYSTEM (TYPE CAT)	EA	6	\$ 6,200.00	37,200.00
57	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	150	\$ 65.00	9,750.00
58	RAIL TENSIONING ASSEMBLY	EA	6	\$ 550.00	3,300.00
59	END ANCHOR ASSEMBLY (TYPE SFT)	EA	6	\$ 700.00	4,200.00
TOTAL BID AMOUNT:					\$ 75,160.00 \$75,147.00

- * ITEM # 56 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.
- * ITEM # 56 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

Bond rate - 1.10% - to move-ins - included

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; CIDH PILING, CONC. FTG., MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #100004092 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



GENERAL CONTRACTORS

IN
BID

JOB QUOTATION

DATE: 11/3/15

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 8 - El Centro
CONTRACT NO: 11-413704
BID DATE: 11/4/15

Bid Item	Description	Quantity	Unit	Unit Price	Amount
43	CRCP Longitudinal Initial Saw Only	130,000 +28,000	CY	\$1.20	150,000.00 \$153,600.00 ✓
45	Joint Seal Compression	200,000	LF	\$2.00	\$400,000.00 ✓
46	Joint Seal MR 2"	320	LF	\$140	\$44,800.00
47	Joint Seal Type A	320	LF	\$65	\$20,800.00
	Mobilization		LS		\$100,000.00 ✓

Clarifications:

\$656,000

TERMS AND CONDITIONS.

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND
MORALES CONTRACTING SERVICES (M.C.S.)
CONTRACTORS LIC# 700464
DIR# 1000012697
Email: mcs@moralescontracting.com

MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648
DBE/SMBE CT-004481



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

81499

PLEASE REFERENCE THIS QUOTE #

To: **Juli Bowen**

Flatiron West, Inc.
1770 La Costa Meadows Dr.
San Marcos, CA 92078
760-471-9100

**** FINAL MATERIAL QUANTITY IS SOLE RESPONSIBILITY OF CONTRACTOR ****

Bid/Project Date: Wednesday, 11/04/2015
Project Name: Construct CRCP, HMA-A, Guardrail, and Rumble Strips
Project Location: , CA
Project Zip:
Bid/Project #: 11-413704

Fax: 760-471-4860

Email: jbowen@flatironcorp.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Bid Item #	Part #	Description	Price	Units	
10,300 11,600	LF	17	Fiber Roll Bio-8"25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.943 \$23.575	LF Roll	\$9,712.90 10,193.80
52 78	Box		Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$13.980	Box Ea	\$726.96 1,090.44
34,500 50,000	SF	18	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	\$0.102 \$457.257	SF roll	\$3,200.80 5,100.00
2,800	LF	54	8" HDPE Solid	8"x20' HDPE Solid Pipe HWY WT	\$2.870	LF	\$8,036.00 ✓

FREIGHT ALLOWED ON MATERIAL IF FULL QUANTITY'S ORDERED

~~\$ 25,165.24~~
 TAX 8.9% 2,013.22

 \$27,178.46
 X 60%

 \$ 16,307.08

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

DEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.



ESTIMATE # ESO50312
(FINAL)

BID PROPOSAL FORM
(CL #778010 & DIR #1000000298)

BID DATE: 11/4/2015
BID TIME: 2:00 PM

TO: FLATIRON WEST

ATTN: STEVE BELL
EMAIL:

FAX:
PHONE:

PROJECT NAME: 11-413704 ROUTE 98/8 SEPARATION CRCP
PROJECT LOCATION: WINTERHAVEN, CA

CMC Rebar (Subcontractor) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of this Subcontractor to provide services and materials to Contractor. WE ARE A UNION CONTRACTOR.

THIS IS A BUY AMERICA PROJECT

SCOPE OF WORK / PRICE

Reinforcing Steel in Concrete, Supplied and Installed
Drill/Grout Dowels, Supply Only FOB Trucks Jobsite
Bid Item 43 CRCP Does Not Include Any #6 X 4'-2" Tie Bars At Joints. See Items ALT1 to ALT3 For Unit Prices Per Each Bar.

BID ITEM	DESCRIPTION	QTY	UOM	UNIT PRICE	TOTALS
43	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	128,000	CY	\$ 44.9926	\$ 5,759,045
ALT1	LONGITUDINAL CONSTRUCTION JOINT TIE BAR (F.O.B.)	1	EA	\$ 2.25	
ALT2	LONGITUDINAL CONTRACTION JOINT TIE BAR (INSTALLED)	1	EA	\$ 5.20	
ALT3	TRANSVERSE CONSTRUCTION JOINT TIE BAR (F.O.B.)	1	EA	\$ 2.25	
BOND	BOND COSTS (RATE = 0.40%)				\$ 23,036

PRICES ABOVE ARE ONLY GUARANTEED THROUGH THE START & FINISH DATES INDICATED IN THE SCHEDULE BELOW

CONSTRUCTION SCHEDULE

- The above pricing is based on the following concrete construction schedule: Start = 7/1/16 & Finish = 3/1/18
- Prices, as quoted, will remain firm for ninety (90) calendar days, after which time Subcontractor reserves the right to revise this quotation. Written notification within this time frame is required to guarantee pricing for the durations noted above.

SCOPE OF WORK INCLUSIONS:

- "Black" A706 grade 60 reinforcing steel bars to be furnished and installed, as noted herein, for the bid items listed above only.
- "Black" A706 grade 60 reinforcing steel bars for drill/grout dowels to be furnished only F.O.B. trucks jobsite. (Off loading & installation is by others.)

PLANS AND SPECIFICATIONS:

Architect/Engineer: CALTRANS

Specifications: Special Provisions 2010 (September 14, 2015)

Plans/Drawings: Complete Set - 151 Sheets (August 24, 2015)

Addendum: No. 1 (10/27/15) & No. 2 (10/30/15)

GENERAL CLARIFICATIONS:

- Prices include applicable State and Local Sales Tax.
- Prices / Bid items quoted are not for separate acceptance without prior written approval from Subcontractor.
- Subcontractor's price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Premium, night and/or shift work is not included. All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, night or holidays.
- Subcontractor's price is based on Contractor furnishing all design information, location of construction joints and lift plans in sufficient time to allow for preparation and approval of submittals (if they are required), plus seven (7) working days for fabrication and delivery. Performance will be based on conventional construction and the timely receipt of two (2) complete printed sets of plans, specifications and CADD files (if available). Additional lead time will be required for special mill rolling (including but not limited to #14, #18, A706, Grade 75 & Grade 100 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, etc. A Letter of Intent and/or a Subcontract authorizing



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MB/WBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	11/04/2015
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-413704 CRCP - In Imperial County from Rt 98/8 Separation to All American Canal Bridge	ESTIMATE #:	E15-0105
LOCATION:	El Centro, CA		

LA Steel Services, Inc. **(DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2010	Addendum: # 1-2
Plans/Drawings: Sheet 1 to Sheet 151 of 151 Sheet Bid Set	Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

There are no 4'-2" Dowels included in our pricing for BI 43 (Contractor to calculate total dowels needed FOB and/or Installed)

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
43	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT	128,000	CY \$ 53.59	\$ 6,858,990.00
43 A	4'-2" #6 DOWELS @LANE LINES & TRANSVERSE JOINTS (FOB)	1,000	EA \$ 2.65	\$ 2,654.00
43 B	4'-2" #6 DOWELS @LANE LINES & TRANSVERSE JOINTS (FURNISHED & INSTALLED)	99,580	EA \$ 4.60	\$ 458,209.00
				\$ 7,319,853.00

HOISTING/LOWERING:

1.95

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide (2) 12K extending boom forklifts for the entire duration of reinforcing steel placement. If contractor is working on more than one area of CRCP and LASS is required to work on more than one area at a time, then (2) additional forklifts will be required at the second location as well.** (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.
2. All anchoring of CRCP mats is excluded. Pricing can be given at a later date.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. All welding.
16. Masonry Steel.
17. Reinforcing for precast concrete items.
18. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
19. Field bending of rebar other than by additive quote.
20. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated

by Contractor, shall be for Contractor's account.

21. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
22. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
23. Protection of exposed steel for future construction.
24. Overtime premiums and/or shift work.
25. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

15. LA Steel Services carries the following insurance coverage's.
General Liability; Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

MARTINEZ STEEL CORPORATION

1500 S. Haven Avenue, Suite 150 • Ontario, CA 91761 • Office: 909.946.0686 • Fax: 909.946.8161

BID PROPOSAL*REVISED FINAL*

November 4, 2015

Page 1 of 6


To: All Bidding Contractors**Attention: Estimating Department****Project Name: CT 11-413704, Route 98/8
El Centro, CA**

Martinez Steel Corporation (MSC) in compliance with your Invitation to Bid proposes to furnish and/or install reinforcing material in accordance with the Manual of Standard Practice of the Concrete Reinforcing Steel Institute (CRSI) and the following exhibits:

- EXHIBIT A - Price Schedule
- EXHIBIT B - Bid Documents
- EXHIBIT C - Scope of Work
- EXHIBIT D - General Conditions

This proposal is firm for fifteen (15) days from the above date and shall be considered null and void after such time. Please contact the undersigned marketing representative if you require a proposal extension.

Sincerely,
MARTINEZ STEEL CORPORATION


Harry Williams
Vice President of Operations

DIR ACCT: #1000002554 EMR RATE: .67%
DBE CERTIFIED - CALTRANS
MBE CERTIFIED - CITY OF LOS ANGELES
SBE CERTIFIED - STATE OF CALIFORNIA
SBE CERTIFIED BY METRO/MTA

EXHIBIT A - Price Schedule

BASE PRICE: " REVISED FINAL "

For all work described in the bid documents (Exhibit B) and subject to the conditions of Exhibits C and D, MSC agrees to perform all work for the following prices:

Item #43	Continuous reinforced concrete pavement	128,000cy	@	\$60.00/cy 57.00/cy \$7,680,000.00 \$7,296,000
----------	--	-----------	---	---

Prices quoted are based on starting rebar installation on June 1, 2016 and completion of MSC scope of work by December 31, 2017.

If MSC is requested to proceed with work prior to an executed subcontract agreement, then it shall be understood and agreed that this proposal shall take precedence and govern until such time that a subcontract agreement is accepted and executed.

RETENTION:

Five percent (5%) retention shall be due and payable 35 days after substantial completion of MSC's work. No retention shall be withheld on materials. If retention is to be held on any job, Martinez Steel Corporation will require a 10% deposit (upfront fee) on materials and labor prior to the commencement of any work including, but not limited to, detailing and fabrication of rebar for the placing of the same.

CHANGE ORDERS:

Martinez Steel Corporation shall submit pricing for changes in the scope of work to the Contractor within three (3) weeks of receipt. Change orders shall be issued no later than thirty (30) days from the date of our submittal. If this is exceeded, then MSC shall retain the right to refuse to provide any further material and /or labor associated with those changes until such time that a change order is issued.



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

11-4
 11.4.15
 6:20am

**BID PROPOSAL
 FEDERAL**

Project Description: 11-413704 RT 8 (IMPERIAL CO.) (6% DBE)				Bid Date: 11/4/2015	
Contract Time Limit: 585	W.D./Liquidated Damages:	N/A	per C.D.	Addendums Noted: YES 1	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR ITEMS # 23, 24)	1.00	LS	\$ 1,200.00	\$ 1,200.00
23	REMOVE PAINTED STRIPE	230,000.00	LF	\$ 0.30	\$ 69,000.00
24	REMOVE PAINTED MARKINGS	510.00	SF	\$ 1.00	\$ 510.00
60	PAINT STRIPE (1-COAT)	203,000.00	LF	\$ 0.11	\$ 22,330.00
61	PAINT STRIPE (2-COAT)	356,000.00	LF	\$ 0.14	\$ 49,840.00
62	PAINT PVMT. MARKING (2-COAT)	760.00	SF	\$ 2.60	\$ 1,976.00
63	6" THERMO. STRIPE (WET VIZ.)	213,000.00	LF	\$ 0.38	\$ 80,940.00
64	8" THERMO. STRIPE (WET VIZ.)	4,520.00	LF	\$ 0.85	\$ 3,842.00
65	THERMO. X-WALK & PVMT. MARKING	920.00	SF	\$ 3.00	\$ 2,760.00
66	6" THERMO. STRIPE (WET VIZ. BKN. 17-7)	1,100.00	LF	\$ 1.00	\$ 1,100.00
67	6" THERMO. STRIPE (WET VIZ. BKN. 36-12)	108,000.00	LF	\$ 0.30	\$ 32,400.00
68	PVMT. MARKER (NON-REFL.)	8,930.00	EA	\$ 1.00	\$ 8,930.00
69	PVMT. MARKER (RETROREFL.)	9,880.00	EA	\$ 2.90	\$ 28,594.00
75	MOBILIZATION (PORTION)	1.00	LS	\$ 30,000.00	\$ 30,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor. 10%
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'S - STATIONING - CONTROL PTS. - ENGINEERING - HAZ MAT. HANDLING ..

INCLUSIONS:

of Working Days to Complete our Work: 35 # of Move-Ins Allotted: 8 Add'l Move-Ins: \$ 2,300.00

add 1 move per EIK

BID AMOUNT: \$ 333,422.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Attachment D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

9/22/15 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 9/22/15 & 10/30/15 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 9/22/15 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 9/22/2015 online. Ad to run through bid date.

Construction Bid Source

Posted 9/22/2015 online. Ad to run through bid date.

**Minority Bidder's Bulletin
Construction Update**

Faxed on 9/22/2015 ad to run on the following dates: 9/24/2015, 9/28/2015, 10/1/2015, 10/5/2015, 10/8/2015, 10/12/2015, 10/15/2015, 10/19/2015, 10/22/2015, 10/26/2015, 10/29/2015 & 11/2/2015.

SBE Weekly

Posted 9/22/2015 online. Ad to run through bid date.

Associated General Contractors

Posted 10/5/2015, 10/12/2015, 10/19/2015 & 10/26/2015.

[Back To Query Form](#)

Tue Sep 22 15:27:02 PDT 2015

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Work Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C2602 AGGREGATE BASE C2800 CONCRETE BASE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION

Firm Type: DBE

92 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nu
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...	GEORGETTE ...	916	645-
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@aco...	ELAINE NOR...	951	734-
40592	A PLUS SIGNS, INC.	4379 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CHRIS PACH...	559	275-
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	JEAN A. CU...	562	868-
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222								DBE	kramsey@al...	KEVIN RAMS...	310	635-
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739								DBE	chidi@albe...	CHIDI ONUM...	909	483-
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559	453-
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp11254@h...	JOSE ALVAR...	530	870-
39072	AMERICA PACIFIC CONSTRUCTION	201 LAUREL AVE. #13		BREA	CA	92821								DBE	apconstruc...	ASHISH SEG...	559	577-
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE SUITE 209		SANTEE	CA	92071								DBE	paving_agp...	ANTHONY TE...	619	334-
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								DBE	archuleta8...	TOMMY R. J...	760	345-
42320	ASHOONA LANDSCAPE	1248 WEST SIXTH STREET		SANTA ANA	CA	92703		PO BOX 27383		SANTA ANA	CA	92799		DBE	Darrell@AS...	DARRELL L...	714	290-
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-
42633	AZ CONSTRUCTION, INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-
41391				YORBA LINDA	CA	92886								DBE	kofibaryeh...	KOFI BARYE...	714	351-

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Ph Nu
	BARYEH CONSTRUCTION ENGINEERS	20036 WAVERLY GLEN																
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710								DBE	Juan@bayli...	JUAN ARREG...	510	527-
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308		3510 BRIAN WAY		BAKERSFIELD	CA	93308		DBE	donnawatso...	DONNA WATS...	661	587-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-413704

14 Opt-in records found.

11-413704	Aggregate Products Inc.	
	9500 Beverly Road Pico Rivera, CA 90660	
	Phone: (323) 558-8000	Fax Number: (323) 558-8055
	Disadvantaged status:	
	Services offered:	
11-413704	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	
11-413704	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858.679.7292	Fax Number: 858.679.7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
11-413704	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843	Fax Number: 951.943.7772

	Disadvantaged status:
	Services offered: Rebar
11-413704	Capo Projects Group 31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675 Phone: (949)276-6538 Fax Number: Disadvantaged status: SBE Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews
11-413704	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: CRCP, Joint Seal, Bridge Joint SEal
11-413704	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
11-413704	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 89431 Phone: 775-331-1411 Fax Number: 775-331-1572 Disadvantaged status: Services offered: saw seal concrete
11-413704	Penhall Company - San Diego 5775 Eastgate Dr San Diego, CA. 92121 Phone: 858-550-1111 Fax Number: 858-550-1120 Disadvantaged status: Services offered:
11-413704	Advanced Concrete Sawing And Sealing Inc

	3035 no maple ave MESA AZ 85212
	Phone: 480-986-7447 E102 Fax Number: 480-380-7083
	Disadvantaged status:
	Services offered:
11-413704	Hi-way Safety
	13310 5th St Chino, CA
	Phone: 909 591-1781 Fax Number: 909 627-0999
	Disadvantaged status:
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.
11-413704	Scheduling and Information Services, Inc.
	PO Box 174 Stevenson, WA. 98648
	Phone: (509) 427-4474 Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE
	Services offered:
11-413704	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Grind for rumble strips
11-413704	High - Light Electric, Inc.
	P.O. BOX 7339; Riverside, CA 92513-7339
	Phone: 951-352-9646 Fax Number: 951-352-2498
	Disadvantaged status: DBE
	Services offered: Electrical

Home » Contract Awards and Services » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 11-413704

29 Opt-in records found.

11-413704	Aggregate Products Inc.
	9500 Beverly Road Pico Rivera, CA 90660
	Phone: (323) 558-8000 Fax Number: (323) 558-8055
	Disadvantaged status:
	Services offered:
11-413704	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
11-413704	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
11-413704	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951.696.6843 Fax Number: 951.943.7772

	Disadvantaged status:
	Services offered: Rebar
11-413704	Capo Projects Group 31681 Camino Capistrano, Ste 102 San Juan Capistrano, CA 92675 Phone: (949)276-6538 Fax Number: Disadvantaged status: SBE Services offered: CPM Progress Schedule Development and Maintenance & Claims Analysis, Preparation & Defense; SWPPP Development and Monitoring/Reporting; Construction Inspection Services; Constructability Reviews
11-413704	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: CRCP, Joint Seal, Bridge Joint SEal
11-413704	Maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
11-413704	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 89431 Phone: 775-331-1411 Fax Number: 775-331-1572 Disadvantaged status: Services offered: saw seal concrete
11-413704	Penhall Company - San Diego 5775 Eastgate Dr San Diego, CA. 92121 Phone: 858-550-1111 Fax Number: 858-550-1120 Disadvantaged status: Services offered:
11-413704	Advanced Concrete Sawing And Sealing Inc

	3035 no maple ave MESA AZ 85212 Phone: 480-986-7447 E102 Fax Number: 480-380-7083 Disadvantaged status: Services offered:
11-413704	Hi-way Safety 13310 5th St Chino, CA Phone: 909 591-1781 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.
11-413704	Scheduling and Information Services, Inc. PO Box 174 Stevenson, WA. 98648 Phone: (509) 427-4474 Fax Number: (866) 840-6786 Disadvantaged status: DBE SBE Services offered:
11-413704	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Grind for rumble strips
11-413704	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: Electrical
11-413704	Askari Security Services, Inc. 5150 Candlewood Street, Suite 16H Lakewood, CA 90712 Phone: 562-606-0053 Fax Number: 562-606-0098 Disadvantaged status: DBE SBE Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell:

	(323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com
11-413704	Select Electric, Inc. 13250 Kirkham Way Poway, CA 92064 Phone: 619-460-6060 Fax Number: 619-460-6069 Disadvantaged status: Services offered:
11-413704	Power-Tech Engineers, Inc. 355 South Lemon Avenue, Suite A Walnut, CA 91789 Phone: 9095955314 Fax Number: 9095955394 Disadvantaged status: DBE SBE Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support
11-413704	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: DVBE hazardous waste transport and disposal
11-413704	Penhall Company 13750 Catalina Street San Leandro, CA 94577 Phone: 510-357-8810 Fax Number: 510-280-9025 Disadvantaged status: Services offered:
11-413704	Steiny and Company, Inc. 27 Sheridan Street Vallejo, CA 94590 Phone: 707-552-6900 Fax Number: 707-552-7705 Disadvantaged status: Services offered:
11-413704	Full Traffic Maintenance, Inc 217 Lewis Court Corona Phone: (951) 520-9990 Fax Number: (951) 520-9980 Disadvantaged status: DBE SBE Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale

	<p>products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.</p>
11-413704	<p>Brosamer & Wall, Inc 1777 Oakland Blvd., Suite 110 Walnut Creek, CA 94596 Phone: 925-932-7900 Fax Number: 925-279-2269 Disadvantaged status: SBE Services offered: Bidding as Prime Contractor</p>
11-413704	<p>NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: Concrete Washout Containers - Please contact Lori Roney at 951-368-7925 or lorir@acwnw.com for more info and pricing.</p>
11-413704	<p>HMS Construction, Inc. 2885 Scott Street Vista, CA 92081 Phone: 760-727-9808 Fax Number: 760-727-9806 Disadvantaged status: Services offered: Highway Electrical, Traffic Signals, Street Lighting, ramp metering, fiber optic communications.</p>
11-413704	<p>AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control</p>

	Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-413704	Southwest Concrete Paving Co.
	20340 North 19th Ave, B100 Phoenix, AZ 85027
	Phone: 623-516-0013 Fax Number: 623-516-8090
	Disadvantaged status: Services offered:
11-413704	Binaco Asphalt Products Inc.
	280 Campillo Ave. Suite E Calexico, California 92231
	Phone: 760-357-0196 Fax Number: 760-357-0205
	Disadvantaged status: SBE Services offered: We can supply and deliver Asphaltic Emulsion (Fog Seal Coat).
11-413704	Trinity Engineering Laboratories, Inc.
	3109 N Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE Services offered: All aspect of construction testing and inspection
11-413704	Chilver Materials and Equipment
	12460 California St. #42 Yucaipa
	Phone: 9092069334 Fax Number:
	Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-413704. 1 results found.

Contractor: Flatiron West, Inc. **Contact:** Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** SDBids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Date posted: 09/22/2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 09/22/2015 01:49 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 98/8 Separation to E. of All American Canal Bridge

Bid/Contract

11-413704

Awarding Agency

Department of Transportation (Caltrans)

Project Location

El Centro, Imperial County, CA

Bid Date

11/04/2015 at 02:00

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each

bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 09/22/2015 01:49 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (760) 471-4860
Email: SDBids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 98/8 Separation to E. of All American Canal Bridge

Bid/Contract

11-413704

Awarding Agency

Department of Transportation (Caltrans)

Project Location

El Centro, Imperial County, CA

Bid Date

11/04/2015 at 02:00

Project Details

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each

bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 09/22/2015 01:49 PM.

Flatiron West, Inc. is seeking DBE s in El Centro - dbegoodfaith.com/ads/Route-98-8...

01:09 PM - 22 Sep 2015

Ad ID: 12522

Date Of Advertisement: Sep 22, 2015

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Project Title:	Route 98/8 Separation to E. of All American Canal Bridge
Project Location:	El Centro Located in Imperial County, CA
Owner:	Department of Transportation (Caltrans)
Bid Date / Time:	Nov 04, 2015 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers:

Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 **Fax:** (760) 471-4860
Email: SDBids@flatironcorp.com
Veronica Garcia

Published on Sep 22, 2015 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

**ROUTE 98/8 SEPARATION TO E. OF ALL AMERICAN CANAL BRIDGE - #11-413704
LOCATION: EL CENTRO, CA OWNER: CALTRANS (DBE Goal: 6%)
BID DATE: NOVEMBER 4, 2015 AT 2:00 P.M.**

Quotes requested for, but not limited to, the following types of work:

- A.C. Dike • Aggregate • Alternate Crash Cushions • Asphalt Paving • Cold Plane AC • Concrete Pavement • Concrete Supply • Construction Area Signs • Crushing • Electrical • Fence & Guardrail
- Ground-In Indentations • Joint Seal • Minor Concrete • Misc. Iron & Steel • Pipe Supply • Railing
- Reinforcing Steel • Roadside Signs • Rock Slope Protection • Rumble Strip • Striping

Plans and specifications can be downloaded, at no cost from the Caltrans web site at:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 • Fax (760) 471-4860
Contact: Veronica Garcia, Estimating Administrator
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



9/24/15, 10/1/15, 10/8/15, 10/15/15, 10/22/15, 10/29/15
TRADE PUBLICATION

9/28/15, 10/5/15, 10/12/15, 10/19/15, 10/22/15, 10/29/15
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TRANSMISSION VERIFICATION REPORT

TIME : 09/22/2015 14:40
NAME :
FAX :
TEL :
SER.# : 000H1N970836

DATE, TIME	09/22 14:39
FAX NO./NAME	18584873500
DURATION	00:00:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: September 22, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 98/8 Separation to E. of All American Canal Bridge
(Contract No. 11-413704)

Project Location: El Centro, CA

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com



Fax

To: Advertising Department

Company: Minority Bidder's Bulletin/Construction Update

Fax: (858) 487-3500

Phone: (858) 487-2600

From: Veronica Garcia

Company: Flatiron West, Inc.

Fax: 760-471-4860

Phone: 760-916-9100

Date: September 22, 2015

Pages (incl. cover page): 2

Re: Advertisement Request

Remarks:

Urgent For your review Reply ASAP Please comment

Message:

Project Name: Route 98/8 Separation to E. of All American Canal Bridge
(Contract No. 11-413704)

Project Location: El Centro, CA

Bid Date: November 4, 2015 at 2:00 p.m.

Run Dates Requested: 9/24/15, 9/28/15, 10/1/15, 10/5/15, 10/8/15, 10/12/15, 10/15/15,
10/19/15, 10/22/15, 10/26/15, 10/29/15 & 11/2/15.

Thank you.

A HOCHTIEF Company

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal – 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION (2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

9/22/2015 To 11/4/2105

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 9/22/2015 at San Francisco, California.


(Signature)

Insertion # _____

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)**Date Posted:** September 22, 2015**Expiry/Bid Date:** November 04, 2015**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive,**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:**(760) 916-9100**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704) Location: El Centro, CA Owner: Caltrans Bid Date: November 4, 2015 at 2:00 p.m. DBE Goal – 6% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Supply Joint Seal Reinforcing Steel Aggregate Construction Area Signs Minor Concrete Roadside Signs Alternate Crash Cushions Crushing Misc. Iron & Steel Rock Slope Protection Asphalt Paving Electrical Pipe Supply Rumble Strip Cold Plane AC Fence & Guardrail Railing Striping Concrete Pavement Ground-In Indentations Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9100 Fax: (760) 471-4860 Contact: Veronica Garcia, Estimating Admin. Email: SDBids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2015-09-22 at 3.14.10 PM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal – 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 5,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 5th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 5th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 99/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/ha/escio/project_ads_addenda/1111-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4960
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

ADVERTISEMENT FOR REQUESTING SUB-BIDS

REQUESTING SUB-BIDS

From All Qualified *Disadvantaged Business Enterprises (DBE)*
Subcontractors/Sub-consultants/Suppliers/Vendors registered as a DBE or small business for:

Charlan Road Seasonal Storage Facility
Owner: Valley Center Municipal Water District

Reyes Construction is requesting bids for: SUBCONTRACTORS: Excavation, Grading, Geomembrane Liner, Fencing: Chain Link Fence and Rolling Gate, Electrical, Instrumentation, Landscape: Hydro seeding, Minor Concrete, Minor Structures, Pump Station, Asphaltic Concrete Pavement, Shoring, Reinforcing Steel, Trucking, Construction Equipment Rental Erosion Control/Temporary Erosion Control, Street Sweeping, Surveying (Construction Staking/Land Surveying), SWPPP (Prepare SWPPP Plan) SUPPLIERS: Aggregate, Ready Mix, Asphalt, BMP Materials - Straw Wattles, Sandbags, and Silt Fence, Concrete Supplier (Cure, Joint Filler, Etc.), PVC Pipe and Fittings, High Density Polyethylene (HDPE) - Pipe, Fuel - Red dye, Gasoline, Etc., Mechanical (Submersible Pump, pipe supports, air valve assembly), Miscellaneous Metals (36" MH Frame & Cover, 316 SS Anchors, SS Bar), Guard Posts, Precast: Pump Station, Manhole, Geotextile Fabric, Lumber for Wood Forms

BID DATE: November 03, 2015 @ 3:00 PM

REYES CONSTRUCTION, INC.
State License Number 507561

1383 South Signal Drive, Pomona, CA 91766

Phone: 909-622-2259 • Fax: 909-622-3053
Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or Insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at:

- 1.) <http://www.bidmail.com/Sublogin.aspx> (To request an invite please email estimating@reyesconstruction.com)
- 2.) Via email, request a copy of the Plans and Specifications to estimating@reyesconstruction.com

Please fax quotes to: 909.622.3053

Requesting bids - ALL TRADES Especially From Certified
SLBE | ELBE, Division 02 - Div 33 for the following
SUBTRADES:

This project is located at the southeast corner of Pacific Highway and Cedar Street and will consist of a 3 story, 15,980 sf fire station, over a single level of below grade-parking structure (8,970 sf), including lobby/reception, apparatus bays, living rooms, kitchen, office spaces, exercise room, and sleeping dormitories. The building will include sustainability features, including a green roof and photovoltaic system, resulting in LEED Silver Certification.

Project: Fire Station No. 2 (Bayside)

Location: Southeast Corner of Pacific Hwy and Cedar Street

Owner: City of San Diego

BID DATE: October 13, 2015 at 2:00 PM

PCL Construction Services, Inc.

Contact: Anthony Le

4690 Executive Dr., Suite 100

San Diego, CA 92121

Phone: 858-657-3400 | Fax: 858-657-9444

email: sandiegoestimating@pcl.com

**PCL Construction Service will also help SLBE and ELBE Subcontractors/ vendor in obtaining necessary equipment, supplies, or materials

**PCL Construction Services will also provide assistance to SLBE and ELBE firms in obtaining bonding, line of credit or Insurance

**All plans, specs are available at no cost.

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/R Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hqs/oe/procurement/ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Oceanside Transit Center Third Track Project (CIP 1239803 - IFB 5007066)
Location: Oceanside, CA
Owner: San Diego Association of Governments - (SANDAG)
Bid Date: October 27, 2015 at 2:00 p.m.
DBE Goal - 16.98%

Quotes requested for, but not limited to, the following types of work:

Aggregate	Detectable Warning Tile	Membrane Waterproofing	Railroad Track Materials
Asphalt Paving	Electrical	Minor Concrete	Reinforcing Steel
Canopy Shelter	Electrical & Communication Systems	Misc. Iron & Steel	Roadside Signs
Concrete Ditch	Fence & Guardrail	Passenger Information Display System-Mounting Structure and Brackets	Street Sweeping
Concrete Supply	Handrail	Pipe Supply	Striping
Construction Area Signs	Irrigation	Platform Benches	Structural Precast members
Construction Staking	Landscaping	Quality Control Testing	Trash Receptacle
Demolition	Material Trucking	Railroad Signage	

Plans and specifications can be downloaded, at no cost from SANDAG at <http://www.sandag.org/organization/info/index.asp> (registration required). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron/H&H, a Joint Venture ("Flatiron/H&H") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/H&H, a Joint Venture, ("Flatiron/H&H") or any prior course of dealing between Flatiron/H&H and a bidder, and unless waived in writing by Flatiron/H&H, Flatiron/H&H reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/H&H in the amount of 100 percent of the bid to Flatiron/H&H. Flatiron/H&H will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON/H&H, A JOINT VENTURE
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 12,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 12th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 12th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/escioe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SBids@flatironcorp.com
An Equal Opportunity Employer

Requesting bids - **ALL TRADES** Requested,
Especially From **CERTIFIED**

DVBE | MBE | SBE | SDVOB

For The Following Project:

**Whole Site Modernization at O'Farrell
Community Charter School**

Location: 6130 Skyline Drive, San Diego, 92114

Owner: San Diego Unified School District

Project #: CS-16-0520-29

Bid Date: October 21, 2015 @ 1:00 PM

Barnhart-Reese Construction, Inc.

Contact: Frank Vega

10805 Thornmint Road, Suite 200

San Diego, CA 92127

Phone: (858) 592-6500 x 115 / Fax: (858) 592-1410

E-mail: fvega@debconstruct.com



COFFMAN SPECIALTIES, INC.
GENERAL AND ENGINEERING CONTRACTORS

**PROJECT: ROUTE 8 - EL CENTRO
CALTRANS #11-413604
IMPERIAL COUNTY, CA**

****THIS PROJECT HAS A 6% DBE GOAL****

BID DATE: OCTOBER 21, 2015

BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., OCTOBER 20, 2015

We are seeking quotes from CERTIFIED DBE including, but not limited to, the following work items:

Trucking On-Site, Trucking Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental, Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Strips (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Signs (E.A.), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Concrete Washout, Temp Fence (Type ESA), Remove Yellow Thermoplastic Traffic Strips (Hazardous Waste), Treated Wood Waste, Remove Single Thru Bean Barrier, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Erosion Control (Bonded Fiber Matrix/Acre), Fiber Rolls, Class 2 Aggregate Base (CY), Tack Coat, Transition Railing (Type STB), Thermoplastic Traffic Strips, Thermoplastic Pavement Marking, Thermoplastic Traffic Strips (Sprayable), Pavement Marker (Retro-Reflective), Pavement Marker (Retro-Reflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (E.A.), Concrete Aggregates, Asphalt, Joint Sealant Pavement, Joint Sealant Bridge Abutments, Asphalt Dike, Slurry Seal, Rumble Strip (Ground-In) Rebar, Road Signs.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CALTRANS WEBSITE using the Project ID #11-413604 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email mkeane@coffmanspecialties.com.



**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Oceanside Transit Center Third Track Project (CIP 1239803 - IFB 5007006)**

Location: Oceanside, CA

Owner: San Diego Association of Governments - (SANDAG)

Bid Date: October 27, 2015 at 2:00 p.m.

DBE Goal - 16.95%

Quotes requested for, but not limited to, the following types of work:

Aggregate	Detectable Warning Tile	Membrane Waterproofing	Railroad Track Materials
Asphalt Paving	Electrical	Minor Concrete	Reinforcing Steel
Canopy Shelter	Electrical & Communication Systems	Misc. Iron & Steel	Roadside Signs
Concrete Ditch	Fence & Guardrail	Passenger Information Display System-Mounting Structure and Brackets	Street Sweeping
Concrete Supply	Handrail	Pipe Supply	Stripping
Construction Area Signs	Irrigation	Platform Benches	Structural Precast members
Construction Staking	Landscaping	Quality Control Testing	Trash Receptacle
Demolition	Material Trucking	Railroad Signage	

Plans and specifications can be downloaded, at no cost from SANDAG at <http://www.sandag.org/organization/irfs/index.asp> (registration required). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron/H&H, a Joint Venture ("Flatiron/H&H") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/H&H, a Joint Venture, ("Flatiron/H&H") or any prior course of dealing between Flatiron/H&H and a bidder, and unless waived in writing by Flatiron/H&H, Flatiron/H&H reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/H&H in the amount of 100 percent of the bid to Flatiron/H&H. Flatiron/H&H will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON/H&H, A JOINT VENTURE

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: (760) 916-9100 Fax: (760) 471-4860

Contact: Veronica Garcia, Estimating Admin.

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 888 Separation to E. of All American Canal Bridge (Contract No. 11-413704)**

Location: El Centro, CA

Owner: Caltrans

Bid Date: November 4, 2015 at 2:00 p.m.

DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Stripping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at <http://bid.ca.gov/procurement/contracts.asp> and/or <http://1111-413704>. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: (760) 916-9100 Fax: (760) 471-4860

Contact: Veronica Garcia, Estimating Admin.

Email: SDBids@flatironcorp.com

An Equal Opportunity Employer

ADVERTISEMENT FOR REQUESTING SUB-BIDS

REQUESTING SUB-BIDS

From All Qualified *Disadvantaged Business Enterprises (DBE)* Subcontractors/Sub-consultants/Suppliers/Vendors certified as a DBE or small business for:

Oceanside Transit Center Third Track

Specification No. 5007006

Owner: SANDAG

Reyes Construction is requesting bids for: Subcontractors - Traffic Control, Temporary Fencing, Selective Site Demolition, Selective Structure Demolition, Minor Concrete, Reinforcing Steel, Cast-in-Place Concrete, Waterproofing Membrane Paver Tiling, Signage, Canopies, Electrical, Communications, Earthwork, Site Clearing, Asphalt Paving, Brick Unit Paving, Pavement Markings, Site Improvements, Fences and Gates, Irrigation, Planting, Manhole Grade Adjustment, Storm Drainage Manholes, Frames, and Covers; Rail Tracks, Track Rails, Track Appurtenances and Accessories, Railway Signaling and Control Equipment, Railway Signals, Railway Construction, Roadway Crossing Control Equipment, Mobile Sweepers/Vacuums, Construction Survey, Suppliers - Ready Mix, Reinforcing Steel, Precast Concrete, Bases, Ballasts and Paving, Aggregate Base Courses, Hot Mix Asphalt, Brick Pavers, Tactile Warning Surfacing, Pipe & Fittings.

BID DATE: October 27, 2015 @ 2:00 PM

REYES CONSTRUCTION, INC.

State License Number 507561

1383 South Signal Drive, Pomona, CA 91766

Phone: 909-622-2259 • Fax: 909-622-3053

Contact: Estimating Mon-Fri 8am-5pm

Assistance will be available for obtaining Bonds, Lines of Credit, and/or insurance, necessary equipment, supplies, materials or related assistance services.

Plans and Specifications can be viewed online at no additional cost at

1. <http://www.bidmail.com/Sublogin.aspx> (To request an invite please email estimating@reyesconstruction.com)

2. <http://www.sandag.org/organization/irfs/index.asp> - via PlanEBids. (free registration required)

Please fax quotes to: 909.622.3053

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 19,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 19th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 19th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 99/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/ha/esc/ow/contract_addenda/1111-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
 Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
 Location: El Centro, CA
 Owner: Caltrans
 Bid Date: November 4, 2015 at 2:00 p.m.
 DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/hq/ce/office/contract_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
 An Equal Opportunity Employer

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
 Oceanside Transit Center Third Track Project (CIP 1238003 - IFB 6007006)
 Location: Oceanside, CA
 Owner: San Diego Association of Governments - (SANDAG)
 Bid Date: October 27, 2015 at 2:00 p.m.
 DBE Goal - 15.95%

Quotes requested for, but not limited to, the following types of work:

Aggregate	Detectable Warning Tile	Membrane Waterproofing	Railroad Track Materials
Asphalt Paving	Electrical	Minor Concrete	Reinforcing Steel
Canopy Shelter	Electrical & Communication Systems	Misc. Iron & Steel	Roadside Signs
Concrete Ditch	Fence & Guardrail	Passenger Information	Street Sweeping
		Display System-Mounting	Structure and Brackets
Concrete Supply	Handrail	Pipe Supply	Striping
Construction Area Signs	Irrigation	Platform Benches	Structural Precast members
Construction Staking	Landscaping	Quality Control Testing	Trash Receptacle
Demolition	Material Trucking	Railroad Signage	

Plans and specifications can be downloaded, at no cost from SANDAG at <http://www.sandag.org/organization/index.asp> (registration required). Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron/H&H, a Joint Venture ("Flatiron/H&H") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron/H&H, a Joint Venture, ("Flatiron/H&H") or any prior course of dealing between Flatiron/H&H and a bidder, and unless waived in writing by Flatiron/H&H, Flatiron/H&H reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron/H&H in the amount of 100 percent of the bid to Flatiron/H&H. Flatiron/H&H will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON/H&H, A JOINT VENTURE
 1770 La Costa Meadows Drive, San Marcos, CA 92078
 Phone: (760) 916-9100 Fax: (760) 471-4860
 Contact: Veronica Garcia, Estimating Admin.
 Email: SDBids@flatironcorp.com
 An Equal Opportunity Employer

Associated General Contractors of America, San Diego Chapter, Inc.
Building Your Quality of Life

AGC ONLINE PLAN ROOM
 #1 Source for Southern California Bidding Information

BID MORE PROJECTS...
 Be part of the largest network in California.

COVERAGE YOU CAN COUNT ON
 One subscription provides coverage in San Diego, Imperial, Orange, Riverside, and San Bernardino Counties, as well as selected projects from Los Angeles County and selected private sector and military projects released by the General Contractors.

Annual Subscription Price: \$595.00

- FULL ACCESS TO ONLINE PLANS & SPECS
- Daily Project Updates
- AGC Plan Room Access
- All Project Information Available 24/7

To LEARN MORE CONTACT:
AGC PLAN ROOM
(858) 874-8560

PROOF OF PUBLICATION

(2015.5 C.C.P.)

STATE OF CALIFORNIA

County of San Diego

I am a permanent resident of the United States and a resident of the County aforesaid; I am over the age of eighteen years, and not a party to or interested in the above entitled matter. I am the publisher of **AGC GOOD FAITH ADVERTISING REPORT (formerly DAILY CONSTRUCTION REPORTER)**, a publication of general circulation, published weekly in the city of San Diego, County of San Diego, and which publication has been **ADJUDGED A PUBLICATION OF GENERAL CIRCULATION by the Superior Court of the County of San Diego, State of California, under the date of February 20, 1973, case number 337691, and a Trade and Focus publication approved by the California Department of General Services on May 3, 2004**, that the notice of which the annexed is a printed copy (set in type not smaller than nonpareil) has been published in each regular and entire issue of said publication and not in any supplement thereof of the following dates to-wit:

October 26,

In the year of 2015

*Proof of publication is attached.

I certify (or declare) under penalty of perjury that the foregoing is true and correct.
Dated at: San Diego California, this 26th day of October, 2015

Lisa Lovelace

LISA LOVELACE
Editor

Jessica Kovack

JESSICA KOVACK
Publisher

* Proof of Publication

October 26th
In the year of 2015

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)
Location: El Centro, CA
Owner: Caltrans
Bid Date: November 4, 2015 at 2:00 p.m.
DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/foiaescioe/project_ads_addenda/1111-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and Insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4890
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer



General Engineering Contractor
State License No. 594575

Shimmick Construction Company, Inc. is Prime Contractor seeking quotes from certified Disadvantaged Business Enterprises (DBE) Subcontractors/Suppliers for the following project:

Oceanside Transit Center Third Track Project
San Diego Association of Governments CIP 1239803 IFB 5007006
Bid Date and Time: November 5, 2015 at 2:00pm (Per Addendum 4)

Subcontractors/Suppliers Requested for, but not limited to, the following: Construction Staking, Street Sweeping, Preparation and Annual SWPPP Reporting, Trackwork, Structure Demolition, Fencing, Reinforcing Steel, Hot Mix Asphalt, Signage, Striping, Fumish and Install Canopies, Railroad Signals, Landscape and Irrigation, Concrete Flatwork, Aggregate Supply, Concrete Supply, and Brick Pavers Installation.

Items of work may be broken down into economically feasible packages to encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.

Shimmick Construction Company, Inc.
16481 Scientific Way - Irvine, CA 92618
Phone (949) 333-1500, FAX (949) 333-1510

For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials, please contact Ray Hughes at rhughes@shimmick.com (949) 333-1500 Ext. 583

Contract documents are available at: This IFB package can be downloaded from the SANDAG website at www.sandag.org/contracts. Register in the SANDAG online database to download the IFB (Part A: Special Provisions; Part B: Bid Booklet; Part C: Plans; and Part D: Reports, or additional information) and to download all addenda. The IFB may be reviewed at the SANDAG office and at the Contracting Opportunities Center located at Point Loma Nazarene University - Mission Valley, 4007 Camino Del Rio South, Suite 210, San Diego, CA 92108. If you require additional assistance with plans, specification or requirements of the contract please contact Ray Hughes at rhughes@shimmick.com (949) 333-1500 Ext. 583.

Shimmick has also made plans and specifications available through our SmartBidNet, if you require assistance with access to plans/specs or contract requirements please contact Ray Hughes, rhughes@shimmick.com (949) 333-1500 Ext. 583

CONTRACTOR REGISTRATION REQUIREMENTS: Labor Code Section 1771.1 (a)

A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.

Any bid submitted will confirm the acceptance of the terms and conditions of SCCP's Standard Long Form Subcontract, available upon request. A Subcontractor providing a proposed bid/price will be viewed as accepting SCCP's Standard Long Form Subcontract. 100% Performance and Payment bonds with a surety company acceptable to Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum - whichever is greater. Shimmick's minimum insurance requirement is: General Liability \$1M-Per Occurrence/\$2M-Agg/\$2M-Completed Operations; Excess Liability \$5M; Auto Liability \$1M; Workers Comp & Employer Liability \$1M. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000.

Shimmick Construction Company, Inc. is an Equal Opportunity Employer

Sub-Bids, Sub-proposals Requested

From Qualified and Certified DBE Subcontractors | Sub-consultants/
Vendors:

Project: Oceanside Transit Center Third Track Project

Bid Date: 11/05/15 @ 2:00 PM

Owner: SANDAG

Project No. 1239803

IFB No. 5007006

NOTICE

Quotes for Services & Supplies are needed: Asphalt concrete, concrete flatwork, structural concrete, pavers, clearing and grubbing, demolition, structural excavation, earthwork, site prep, striping, signage, landscape, irrigation, electrical, communications, railroad signaling, track work, wet underground, and steel transit shelters.

West Coast General Corporation

13700 Stowe Dr., Suite 100

Poway, CA 92064

Contact: Tom Wyer Jr., twyer@wgcgroup.com

Phone: (619) 561-4200 ext. 28 | **Fax:** (619) 561-4205

An equal opportunity employer

WCGC is willing to breakout any portion of the work to encourage DBE participation. Bonds will be required and West Coast General Corporation can provide assistance in obtaining equipment, supplies, materials, bonds, lines of credit, and / or insurance. Plans and specs may be reviewed at the West Coast General Corporation office or www.wgcgroup.com/bidding/
Please contact our office with any questions.

NOTICE TO CONTRACTORS

NOTICE IS HEREBY GIVEN that the Chaffey Joint Union High School District (hereinafter called DISTRICT) 211 W. Fifth Street, Ontario, County of San Bernardino, State of California, 91762 acting by and through its Governing Board, is inviting licensed contractors to submit information for inclusion on the District's list(s) of qualified bidders for the 2016 calendar year in accordance with the Uniform Public Construction Cost Accounting Procedures, PCC 2030.

This notice requires contractors to provide the following information:

- Company name
- Contact name and mailing address
- Contact telephone number, fax number and email address
- Type of work contractor is licensed to perform
- Contractor's license number and classification(s)
- Contractor's DIR registration number

Contractor Registration Applications are available at <http://www.cjuhds.net/purchasing>

Submit the Contractor Registration Application no later than 4:00 p.m., November 23, 2015 to:

Chaffey Joint Union High School District

Purchasing Department, Attn: Kris Rangel

211 West Fifth Street

Ontario, CA 91762

Or fax/email to: Attn: Kris Rangel at kris.rangel@cjuhds.net or (909) 391-5857

Resulting lists will be used to obtain quotations for projects in appropriate categories up to the Uniform Public Construction Cost Accounting dollar limit for the 2016 calendar year.

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:
Route 98/8 Separation to E. of All American Canal Bridge (Contract No. 11-413704)

Location: El Centro, CA

Owner: Caltrans

Bid Date: November 4, 2015 at 2:00 p.m.

DBE Goal - 6%

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Supply	Joint Seal	Reinforcing Steel
Aggregate	Construction Area Signs	Minor Concrete	Roadside Signs
Alternate Crash Cushions	Crushing	Misc. Iron & Steel	Rock Slope Protection
Asphalt Paving	Electrical	Pipe Supply	Rumble Strip
Cold Plane AC	Fence & Guardrail	Railing	Striping
Concrete Pavement	Ground-In Indentations		

Plans and specifications can be downloaded, at no cost, from the Caltrans website at http://dot.ca.gov/contracts/protect_add_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Questions must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Sub/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: (760) 915-8100 Fax: (760) 471-4880
Contact: Veronica Garcia, Estimating Admin.
Email: SDBids@flatironcorp.com
An Equal Opportunity Employer

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 9/22/15 Flatiron solicited DBE participation through the Minority Business Development Agency.

On 9/22/15 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/22/15 Flatiron solicited DBE participation through the San Diego Contracting Opportunity Center.

Offer Overview
Flatiron West, Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	
Current Status:	Active <input type="button" value="v"/>
Last Modified Date:	September 22, 2015
Last Modified By:	Jannette Carter
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Veronica
* Last Name:	Garcia
* Telephone:	760-916-9100
Fax:	760-471-4860
Email Address:	SDBids@flatironcorp.com
* Date Open:	September 22, 2015
* Date Closed:	November 04, 2015
* Opportunity Title:	Route 98/8 Separation to E. of All American Canal
* Solicitation ID:	11-413704
* Contract Value Amount:	\$61,000,000
* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	Federal Government
* Offer Description:	Project Name: Route 98/8 Separation to E. of All American Canal Bridge. Owner: Department of Transportation (Caltrans). DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/ . Additionally, plans and specifications are available at Flatirons San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. (Flatiron) analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractors license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatirons Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidders obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
* Keywords:	Roads
* Bond Request:	Unknown
Bond Amount:	\$61,000,000
* INDUSTRY CODES Edit	
NAICS:	23 - Construction 234 - Heavy Construction 2349 - Other Heavy Construction 23411 - Highway and Street Construction 2341 - Highway, Street, Bridge, and Tunnel Construction
* LOCATION INFORMATION [Edit]	
El Centro, California 92243 USA	
Return to Company Details	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **760-471-4860**

Email: **SDBids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project Name: Route 98/8 Separation to E. of All American Canal Bridge. Owner: Department of Transportation (CALTRANS). DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron**

in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **11-413704**

Subcontract Sol. Number: **11-413704**

Bid Closing Date: **11/4/2015**

Time: **2:00 PM PDT**

[Back](#)



One on One Counseling



Contract Opportunities



Training and Workshops



Home About Application Training & Programs Bids Resources News Sponsor Us

Directory of Bids


[e-mail updates](#)
[← Back to Directory](#)

Route 98/8 Separation to E. of All American Canal Bridge

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: Department of Transportation (Caltrans)

Name of Prime Contractor: Flatiron West, Inc.

Opportunity Description: DBE Goal 6%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping. Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. ("Flatiron") analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.

Bid Due Date:

11/04/2015

Time Bid is Due: 2:00 PM

Contact Name: Veronica Garcia

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078

Contact Phone Number: 7609169100

Contact Fax: 7604714860

Contact Email: SDBids@flatironcorp.com

Website Address: <http://www.flatironcorp.com>

Free Online Classes

Self paced on-demand classes available now. [-click here-](#)

SDCOC Sponsors



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-413704 Route 98/8 Separation to E. of All American Canal Bridge

Section I

- I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

October 7, 2014 – SANBAG Expo
October 8, 2014 – SANDAG Bonding and Estimating Class
February 19, 2015 – SANDAG MCTC Meeting
February 25, 2015 – Small Business Council Meeting
February 27, 2015 – SBDC Meet the Buyers
May 12, 2015 – North Coast Corridor Outreach Event
May 28, 2015 – SANDAG MCTC Outreach Event
May 29, 2015 – SBA & SBDC Small Business Showcase and Luncheon
June 4, 2015 – Metro Purple Line Outreach Event
August 13, 2015 – Cal Con Expo, Port of Long Beach
August 14, 2015 – Meet the Buyers, Poway City Hall
September 2, 2015 – SANDAG MCTC Meeting
September 9, 2015 – SANBAG Business2Business EXPO

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
 - IFB and Addendum Notice Message History Report (iSqFt printout)

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

Sub Solicitation List

Company Name	City	State	Email Address
ACL Construction Co., Inc.	Chino Hills	CA	jlee@aclrails.com
ACL Construction Co., Inc.	Chino Hills	CA	jordan@aclrails.com
Advanced Concrete Sawing & Sealing, Inc.	Mesa	AZ	shawnadvanced@live.com
Amber Steel	Rialto	CA	eestrella@ambersteel.net
Amber Steel	Rialto	CA	jhale@ambersteel.net
Amber Steel	Rialto	CA	ambersteelplans@gmail.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	kyle@apcodike.com
Asphalt Dike Construction, Inc. dba APCO	Goshen	CA	larry@apcodike.com
Asphalt Protectors, Inc.	Reno	NV	pat@mtandersonsupply.com
Associated Ready Mixed Concrete	Newport Beach	CA	svenolia@assocrmc.com
Atlas Fence Company	Chula Vista	CA	gpettis@alcorn-fence.com
B C Traffic Specialists	Orange	CA	gary@bctrffic.com
B C Traffic Specialists	Orange	CA	trevor@bctrffic.com
Cal Stripe, Inc.	Colton	CA	sworks@calstripe.com
Calmex Engineering, Inc.	Bloomington	CA	bobcalmex@aol.com
Calmex Engineering, Inc.	Bloomington	CA	tbcalmex@aol.com
Calmex Engineering, Inc.		AL	travisbomhoff@yahoo.com
Calportland Company	Ontaio	CA	babril@calportland.com
Cemex	San Diego	CA	tracy.zicovich@cemex.com
Chrisp Company	Bloomington	CA	jluna@chriscpo.com
Chrisp Company	Bloomington	CA	rweisbrod@chriscpo.com
CMC Steel Fabricators, Inc, dba CMC Rebar	Etiwanda	CA	greg.hughett@cmc.com
Coral Construction Company	Wilsonville	OR	marcroberts@coralconstruction.com
craneveyor corp.	South El Monte	CA	rcollosi@craneveyor.com
craneveyor corp.	South El Monte	CA	tchavez@craneveyor.com
craneveyor corp.	South El Monte	CA	kmclister@craneveyor.com
Crown Fence Company	Santa Fe Springs	CA	
Crown Fence Company	Santa Fe Springs	CA	jcarso@crownfence.com
CSI Electrical Contractors, Inc.	Santa Fe Springs	CA	staff@csielectric.com
Daley Corporation	Lakeside	CA	spullaro@daleycorp.com
DC Hubbs Construction	Yucaipa	CA	dchubbs49@hotmail.com
EBS General Engineering, Inc.	Corona	CA	jananci@ebs-inc.us
FBD Vanguard Construction	Livermore	CA	jmuller@vc-inc.net
FBD Vanguard Construction	Livermore	CA	kwood@vc-inc.net
FBD Vanguard Construction	Livermore	CA	travazza@vc-inc.net
FenceCorp, Inc.	Riverside	CA	a.said@fencecorp.us
Ferguson Waterworks, Inc.	Poway	CA	mittchell.harkey@ferguson.com
Ferreira Construction Co., Inc.	Chino	CA	tlyons@ferreiraconstruction.com
Ferreira Construction Co., Inc.	Chino	CA	rmoore@ferreiraconstruction.com
Geox, Inc.	Vista	CA	shelley@geoxinc.com
Geox, Inc.	Vista	CA	fory@geoxinc.com
Gerco Contracting	Auburn	CA	gerco@sbcglobal.net
Gerdau Reinforcing Steel	San Diego	CA	keith.dixon@gerdau.com
Greenfield Fence, Inc.	Oceanside	CA	john@greenfieldfenceinc.com
Griffith Co. (Quartz Hill)	Quartz Hill	CA	simm@griffithcompany.net
Hanson Aggregates	San Diego	CA	phil.harris@hanson.com
Hardy & Harper Incorporated	Santa Ana	CA	thambright@hardyandharper.com

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

Sub Solicitation List

Company Name	City	State	Email Address
Harris Rebar - Lakeside	Lakeside	CA	adevries@harrisrebar.com
Hensel Phelps Construction Co.	Irvine	CA	lschneider@herzog.com
Hi-Way Safety, Inc.	Chino	CA	jason@hiwaysafety.com
Holiday Rock	Upland	CA	jrogers@hollidayrock.com
Integrity Rebar Placers	Perris	CA	Dolly@integrityrebarplacers.com
Integrity Rebar Placers	Perris	CA	ken@integrityrebarplacers.com
L. B. Foster Co., Inc.	Union City	CA	dbachtel@lbfosterco.com
LB Foster Company	Union City	CA	mwallace@lbfoster.com
LBIW, Inc.	Long Beach	CA	rwilkes@lbiw.com
Metal Supply, Inc.	South Gate	CA	jay@metalsupply.com
Metal Works	Oroville	CA	fharris@mtlwrks.com
MSL Electric, Inc.	Anaheim	CA	warren@mslelectric.com
National Ready Mixed Concrete Co.	Encino	CA	dbalue@natcem.com
Northwest Pipe Company	Corona	CA	mdumitrache@nwpipe.com
Old Castle Precast, Inc.	Perris	CA	phil.felton@oldcastle.com
Old Castle Precast, Inc.	Perris	CA	ryan.wright@oldcastle.com
Pacific Corrugated Pipe Co.			sandiego@pcpipe.com
Pacific Steel Group	San Diego	CA	d.orchard@pacificsteelgroup.com
Pavement Coatings Co.	Jurupa Valley	CA	dford@pavementcoatings.com
Penhall Company	San Diego	CA	pmenzies@penhall.com
Perry Electric	Santee	CA	perryelectric11@aol.com
Perry Electric	Santee	CA	arivera@perryelectric.com
Precision Cold Planing	Yucaipa	CA	jpeter@precisioncoldplaning.com
Robertson's	Corona	CA	beckie@rrmca.com
Select Electric, Inc.	Poway	CA	bhansen@selectelectric.com
Select Electric, Inc.	Poway	CA	estimating@selectelectric.com
Service Construction (S.C.S.C. Inc.)	Orange	CA	scott@serviceconstruction.com
Smith and Son	Fallbrook	CA	smithandson4064@yahoo.com
South Bay Foundry, Inc.	Santee	CA	alberto@southbayfoundry.com
South Bay Foundry, Inc.	Santee	CA	jscott@southbayfoundry.com
SouthWest V-Ditch, Inc.	Riverside	CA	keith@swvditch.com
Statewide Safety & Signs, Inc.	Poway	CA	chrisj@statewidesafety.com
Statewide Safety & Signs, Inc.	Poway	CA	davidn@statewidesafety.com
Steiny & Company, Inc.	Baldwin Park	CA	bpest@steinyco.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	denny@sterndahl.com
Sterndahl Enterprises, Inc.	Sun Valley	CA	greg@sterndahl.com
Superior Pavement Markings, Inc.	Beaumont	CA	dale@superiorpavementmarkings.com
The R.J. Noble Company	Orange	CA	bradenporter@rjnoblecompany.com
The R.J. Noble Company	Orange	CA	jacobbreedlove@rjnoblecompany.com
Thompson Pipe Group	Rialto	CA	bkovac@ktircp.com
Ulmer Industries, Inc.	Fontana	CA	paul@ulmerind.com
USC Supply, Inc			dan@uscsupply.net
Vulcan Materials	San Diego	CA	wilsonjj@vmcmail.com
Vulcan Materials	San Diego	CA	deltorol@vmcmail.com

Subject: Invitation to Bid - **Rte 98/8 Separation of All American Canal Bridge**

To: Jody Lee (jlee@aclrails.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: September 22, 2015 06:43 PM ET

INVITATION TO BID

From: Flatiron West, Inc.
Sent: Tuesday, September 22, 2015 6:43 PM ET
Email: SDBids@flatironcorp.com
Phone: (760) 916-9100
Fax: (760) 471-4860



Attention: Jody Lee - jlee@aclrails.com
Company: ACL Construction Co., Inc.

You have been invited to bid:
**Rte 98/8 Separation of All American Canal Bridge

Bid Due Date: Wednesday, November 04, 2015 2:00 PM PT
Project Location:
Project Start Date:
Contact: Veronica Garcia

Description:
Construct CRCP, HMA-A, guardrail and rumble strips.

Message to Bidders:
Owner: Department of Transportation (Caltrans).

DBE Goal 6%.

Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate, Alternate Crash Cushions, Asphalt Paving, Cold Plane AC, Concrete Pavement, Concrete Supply, Construction Area Signs, Crushing, Electrical, Fence & Guardrail, Ground-in Indentations, Joint Seal, Minor Concrete, Misc. Iron & Steel, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Rumble, Striping.

Plans and specifications can be downloaded, at no cost from Caltrans website at http://dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-413704/.

Plans and specifications are available for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO SDBIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid amount to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Subject: Addenda - **Rte 98/8 Separation of All American Canal Bridge**
To: Gordon Pettis (gpettis@alcom-fence.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: October 27, 2015 06:00 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Tuesday, October 27, 2015 6:00 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Gordon Pettis from Atlas Fence Company **Addendum 1** was just posted on **10/27/2015**.

Project Name: **Rte 98/8 Separation of All American Canal Bridge
Project ID: 5184173 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail and rumble strips.

Notes:

Message:

Addendum 1 has been issued for the Route 98/8 Separation to All American Canal Bridge Project. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: N1SK-NVRZ

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - Rte 98/8 Separation of All American Canal Bridge
To: Larry Grimes (larry@apcodike.com)
From: Veronica Garcia (Transmittals@isqftmail.com)
Sent Date: October 30, 2015 01:01 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, October 30, 2015 1:01 PM ET
Email: vgarcia@flatironcorp.com
Phone: (760) 916-9100, ext 2075
Fax: (760) 471-4860

Larry Grimes from Asphalt Dike Construction, Inc. dba APCO Addendum 2 was just posted on 10/30/2015.

Project Name: **Rte 98/8 Separation of All American Canal Bridge
Project ID: 5184173 *(this project is only available on Isqft)*
Project Location:
Project Contact: Veronica Garcia

Description:

Construct CRCP, HMA-A, guardrail and rumble strips.

Notes:

Message:

Addendum 2 has been issued for the Route 98/8 Separation to E. of All American Canal Bridge project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SDBIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 4YDX-DRJN

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 98/8 Separation to E. of All American Canal Bridge

Bid Date: 11.4.15

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/16/2015 19:10	Pat Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Roger Weisbrod	Chrip Company	rweisbrod@chrispco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jamie Luna	Chrip Company	jluna@chrispco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43		Crown Fence Company	5628642539	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Shelley Stevenson	Geox, Inc.	shelley@geoxinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	tim mckeon	Greenfield Fence, Inc.	tim@greenfieldfenceinc.com	Email	Sent

FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Steve Timm	Griffith Co. (Quartz Hill)	simm@griffithcompany.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/29/2015 16:55	Laura Schneider	Hensel Phelps Construction Co.	lschneider@herzog.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/5/2015 18:13	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	John Rogers	Holiday Rock	jrogers@holidayrock.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Dennis Bachtel	L. B. Foster Co., Inc.	dbachtel@lbfosterco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Floyd Harris	Metal Works	fharris@mtlwrks.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Ryan Wright	Old Castle Precast, Inc.	ryan.wright@oldcastle.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Hubert Perry	Perry Electric	6194490511	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	John Peterson	Precision Cold Planing	jpeterson@precisioncoldplaninginc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Albert Amaro	South Bay Foundry, Inc.	alberto@southbayfoundry.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Chris Jones	Statewide Safety & Signs, Inc.	chrisj@statewidesafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Branimir Kovac	Thompson Pipe Group	bkovac@ktirpc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:44	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/9/2015 12:18	Dan Rossoovich	USC Supply, Inc	dan@uscsupply.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/22/2015 18:43	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqft Standard Addendum - AddendaNotification	10/27/2015 18:00	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqft Standard Addendum - AddendaNotification	10/27/2015 18:00	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent

iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Patrick Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00		Crown Fence Company	5628642539	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Forrest Armentrout	Geox, Inc.	rfooy@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	John Bonds	Greenfield Fence, Inc.	john@greenfieldfenceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	John Rogers	Holiday Rock	jrogers@holidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent

iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Andrew Rivera	Perry Electric	arivera@perryelectricsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Dan Rossoovich	USC Supply, Inc	dan@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/27/2015 18:00	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Kyle Gilbreath	Asphalt Dike Construction, Inc. dba APCO	kyle@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Patrick Van Brocklin	Asphalt Protectors, Inc.	pat@mtandersonsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrcm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Gordon Pettis	Atlas Fence Company	gpettis@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	TRAVIS BOMHOFF	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent

iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	ronney collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02		Crown Fence Company	5628642539	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Shannon Pullaro	Daley Corporation	spullaro@daleycorp.com	Online Only	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Raul Saldana	DC Hubbs Construction	dchubbs49@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Forrest Armentrout	Geox, Inc.	fory@geoxinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Steve Timm	Griffith Co. (Quartz Hill)	6617181013	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Laura Schneider	Hensel Phelps Construction Co.	lschneider@herzog.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	John Rogers	Holiday Rock	jrogers@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Dennis Bachtel	L. B. Foster Co., Inc.	5102404410	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Marla Wallace	LB Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Floyd Harris	Metal Works	5305347122	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Phil Fenton	Old Castle Precast, Inc.	phil.felton@oldcastle.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Dennis Orchard	Pacific Steel Group	d.orchard@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Pat Menzies	Penhall Company	pmenzies@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Andrew Rivera	Perry Electric	arivera@perryelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Hubert Perry	Perry Electric	6194490511	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	John Peterson	Precision Cold Planing	9094468435	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Brett Hansen	Select Electric, Inc.	bhansen@selectelectricinc.com	Email	Sent

iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Jim Scott	South Bay Foundry, Inc.	jscott@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Albert Amaro	South Bay Foundry, Inc.	6199562788	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Chris Jones	Statewide Safety & Signs, Inc.	8586797117	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Bryon Lively	Steiny & Company, Inc.	bpest@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Branimir Kovac	Thompson Pipe Group	bkovac@ktircp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:01	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Dan Rossoovich	USC Supply, Inc	dan@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/30/2015 13:02	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent

9

11



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY ABOUT 26 MILES
EAST OF EL CENTRO FROM 0.8 MILE WEST OF EAST JUNCTION ROUTE 98/8
SEPARATION TO 0.6 MILE EAST OF ALL AMERICAN CANAL BRIDGE

In District 11 On Route 8
Under

Notice to Bidders and Special Provisions dated September 14, 2015

Standard Specifications dated 2010

Project plans approved August 24, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated September 14, 2015

Identified by

Contract No. 11-413704

11-Imp-8-R65.0/R74.5

Project ID 1114000112

Federal-Aid Project

ACNHPI-008-2(106)E

*Build the Best. **Be the Best.***



11-10-15A11:20 RCVD

Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 98/8 Separation to E. of All American Canal Bridge

Contract #11-413704

Good Faith Effort Documentation

Bid Date: November 4, 2015

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

Contractor's License No. 772589 – Class A