

**DBE COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

11-14-17P12:13 RCVD

**CONTRACT NO:**

11-414304

**BID AMOUNT:**

\$1,660,146.00

**BID OPENING DATE:**

11/9/2017

**BIDDER'S NAME:**

HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT (%):**

16%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 238,911.00
----------------------------------------------------------	-------------------------------------------------------	------------------------------------------------------------------

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
32(P)	STRUCTURAL CONCRETE, BRIDGE (RSC) - CONCRETE MANUFACTURER	G1004, C0651	<b>CRUSH MATERIALS CORPORATION</b> 4 Diamant Way, Aliso Viejo, CA 92656 949-887-0795 DBE CERT. #38958	\$20,060.00
25(P), 26(P)	HMA QUALITY CONTROL SERVICES	C8723	<b>SEQUOIA CONSULTANTS</b> 361 W. Grove Ave, Orange, CA 92865 714-974-6316 DBE CERT. #35308	\$8,225.00
32(P)	RAPID STRENGTH CONCRETE QUALITY CONTROL SERVICES	C8723	<b>SEQUOIA CONSULTANTS</b> 361 W. Grove Ave, Orange, CA 92865 714-974-6316 DBE CERT. #35308	\$3,525.00
16	TREATED WOOD WASTE	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$6,398.00
42	FENCE (TYPE BW, METAL POST)	C8000	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$8,400.00
43	REMOVE FENCE (TYPE BW)	C8000	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$3,300.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed  
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

Signature of Bidder

Jason A. Mordhorst, President

Date

11/13/17

(858) 587-3600  
(Area Code) Tel. No.**JASON A. MORDHORST, PRESIDENT**

Person to Contact

(Type or Print Name)

**DBE COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

**CONTRACT NO:**

11-414304

**BID AMOUNT:**

\$1,660,146.00

**BID OPENING DATE:**

11/9/2017

**BIDDER'S NAME:**

HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT (%):**

16%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 5	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 238,911.00
----------------------------------------------------------	-------------------------------------------------------	------------------------------------------------------------------

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
44	GUARD RAILING DELINEATOR	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$1,600.00
46	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$6,650.00
47	TRANSITION RAILING (TYPE WB-31)	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$31,200.00
48	FLARED TERMINAL SYSTEM (TYPE X- TENSION)	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$54,000.00
50(P)	REMOVE GUARDRAIL	C8391, C8320	<b>ACE FENCE COMPANY</b> 727 Glendora Ave, La Puente, CA 91744 626-333-0727 DBE CERT. #34153	\$7,500.00
33	BAR REINFORCING STEEL (BRIDGE)	C5201	<b>AMERICAN STEEL PLACERS, INC.</b> 603 S. Arrowhead Ave, San Bernardino, CA 92408 909-282-6118 DBE CERT. #33825	\$1,855.04

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed  
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

Signature of Bidder Jason A. Mordhorst, President

Date

11/13/17

(858) 587-3600  
(Area Code) Tel. No.

**JASON A. MORDHORST, PRESIDENT**

Person to Contact (Type or Print Name)

**DBE COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

**CONTRACT NO:**

11-414304

**BID AMOUNT:**

\$1,660,146.00

**BID OPENING DATE:**

11/9/2017

**BIDDER'S NAME:**

HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT (%):**

16%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	\$ 238,911.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
49(P)	CONCRETE BARRIER (TYPE 742 MODIFIED)	C5201	<b>AMERICAN STEEL PLACERS, INC.</b> 603 S. Arrowhead Ave, San Bernardino, CA 92408 909-282-6118 DBE CERT. #33825	\$19,973.16
1(P), 4, 5, 45, 51, 52, 53	STRIPING AND RELATED	C8405, C8501, C8406	<b>PAYCO SPECIALTIES, INCORPORATED</b> 120 North Second Ave, Chula Vista, CA 91910-1127 619-422-9204 DBE CERT. #102	\$44,395.00
2	CONSTRUCTION AREA SIGNS	C1200	<b>MANERI TRAFFIC CONTROL, INC.</b> 47423 Rainbow Canyon Road, Temecula, CA 92592 951-695-5104 DBE CERT. #38078	\$9,000.00
6(P)	PORTABLE CHANGEABLE MESSAGE SIGN	C1201	<b>MANERI TRAFFIC CONTROL, INC.</b> 47423 Rainbow Canyon Road, Temecula, CA 92592 951-695-5104 DBE CERT. #38078	\$24,800.00
10	PREPARE WATER POLLUTION CONTROL PROGRAM	C8852, C8713	<b>TERRA WEST, INC.</b> 91 Telegraph Canyon Rd #713, Chula Vista, CA 919 619-488-3000 DBE CERT. #36931	\$650.00
11	STORM WATER ANNUAL REPORT	C8852, C8713	<b>TERRA WEST, INC.</b> 91 Telegraph Canyon Rd #713, Chula Vista, CA 919 619-488-3000 DBE CERT. #36931	\$1,000.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed  
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

Signature of Bidder Jason A. Mordhorst, President

Date 11/13/17 (858) 587-3600  
(Area Code) Tel. No.**JASON A. MORDHORST, PRESIDENT**

Person to Contact (Type or Print Name)

**DBE COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

**CONTRACT NO:**

11-414304

**BID AMOUNT:**

\$1,660,146.00

**BID OPENING DATE:**

11/9/2017

**BIDDER'S NAME:**

HAZARD CONSTRUCTION COMPANY

**DBE GOAL FROM CONTRACT (%):**

16%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	\$ 238,911.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
8(P)	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM (SUPPLIER CREDIT @ 60%)	C0683	LED SERVICES, INC. 420 Third Street, Suite 208, Oakland, CA 94607 510-788-4024 DBE CERT. #39360	\$44,197.33

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed  
Participation**

\$ 296,728.53

17.87%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

Jason A. Mordhorst, President

Date

11/13/17

(858) 587-3600  
(Area Code) Tel. No.

**JASON A. MORDHORST, PRESIDENT**

Person to Contact

(Type or Print Name)



**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	CRUSH MATERIALS CORPORATION
Name of DBE Representative	CHRISTINE RUSH
DBE certification number	38958
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED *	AMOUNT (\$)
32(P)	STRUCTURAL CONCRETE, BRIDGE (RSC) - CONCRETE MANUFACTURER	\$20,060.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

<b>TOTAL</b>	<b>\$20,060.00</b>
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.


I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date



Crush Materials Corp., 4 Diamant Way, Aliso Viejo CA 92656  
 Fax: (949) 305-6634; Phone: (949) 887-0795

**Certified Small Business # 1732361**  
**DBE # 38958**

### Volumetric Mixer Sales Quotation

Quote Date 11-9-2017

Project: 11-413304

Location: Werner Springs

**Contractor: Various**

**Attention: Estimating**

**Fax or E-Mail: Misc.**

MIX AND DESCRIPTION	PRICE PER YARD
V75RSC: 2500 Psi @ Opening, 3500 Psi @ 28 Days	\$420.00
Crew Charge Per Shift	\$2,500.00
TOTAL CUBIC YARDS	Approx. 15

$\times 18 = 7,560$   
 $\times 5 = 12,500$   
\$20,060

DBE COMMITMENT

#### Quotation Conditions:

1. Add \$6.00 per cubic yard on 3-1-2018. Prices expire on 4-1-2018.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate water supply for volumetric trucks/mix based on daily projected production.
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 1/2% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of one (1) mobile mixer.
8. MPQP / CT109 costs will be incurred by Contractor for mix design based on the applicable rate.
9. Delay charges subject to applicable rates in addition to the prices quoted above. Notch Pours \$250 each and Joint Seals will be charged at \$250 per hour in addition to the prices quoted above.
10. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.
11. Buyer must inform Seller if this job is an AB219 prevailing wage job. All prevailing wage jobs will incur the charges listed above. If Seller is not notified the Buyer will be charged wage escalations, standby fees, attorney fees and any penalties.

Buyer Acceptance \_\_\_\_\_ Seller Acceptance \_\_\_\_\_  
 Name and Title \_\_\_\_\_ Date \_\_\_\_\_

Quote Presented by: **Christine Rush**  
 Thank you (949) 887-0795

File # 11-413304

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 15:21:44 PST 2017

**Query Criteria**

Firm/DBA Name: CRUSH MA

Firm Type: DBE

---

<b>Firm ID</b>	38958
<b>Firm/DBA Name</b>	CRUSH MATERIALS CORPORATION
<b>Address Line1</b>	4 DIAMANT WAY
<b>Address Line2</b>	
<b>City</b>	ALISO VIEJO
<b>State</b>	CA
<b>Zip Code1</b>	92656
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	christine@crushmaterials.com
<b>Contact Name</b>	CHRISTINE RUSH
<b>Area Code</b>	( 949 )
<b>Phone Number</b>	887-0795
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 949 )
<b>Fax Phone Number</b>	305-6634
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;
<b>Districts</b>	04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	327320; 327993; 423320; 423390; 423810; 423860;

**ACDBE NAICS**

---

<b>Work Codes</b>	C0639 ASPHALT SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; C0651 CONCRETE & CEMENT SUPPLIER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

## STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	SEQUOIA CONSULTANT, INC.
Name of DBE Representative	PRIYANGA DESILVA
DBE certification number	35308
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
25(P), 26(P)	HMA QUALITY CONTROL SERVICES	\$8,225.00
32(P)	RAPID STRENGTH CONCRETE QUALITY CONTROL SERVICES	\$3,525.00
TOTAL		\$11,750.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

**Cost Estimate**  
**QC Services for HMA Paving**

Contract No.: 11-414304  
Bid Date: November 9, 2017  
Bid Item Nos.: 25: HMA-A: 170 CY  
26: HMA (Bridge) : 59 Tons

Description	Quantity	Unit	Rate	Amount
<b>QC Plan and Support</b>				
Development of a Quality Control Plan	1	Each	\$ 950	\$ 950
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
<b>HMA-A Field QC Services</b>				
Placement Inspection - 1 Laydown Inspector / Coring Technician	1	Shift	\$ 965	\$ 965
Lab Testing - Rice Density and QC Density Cores	1	Test	\$ 210	\$ 210
<b>HMA (Bridge) Field QC Services</b>				
Placement Inspection - 1 Laydown Inspector	4	Shift	\$ 915	\$ 3,660
<b>Additional Laboratory Testing Services - HMA-A</b>				
Hamburg Wheel Track Testing - 1 per 10,000 Tons	2	Test	\$ 850	\$ 1,700
Tensile Strength Ratio Testing - 1 per 10,000 Tons	2	Test	\$ 650	\$ 1,300
Determination of Volumetric- Air Voids, VMA, VFA, DP - 1 per 4,000 tons	2	Test	\$ 460	\$ 920
<b>HMA-A Field Total (Bid Items 25 and 26)</b>				<b>\$ 10,185</b>
<b>HMA-A Plant : Plant QC Services</b>				
Lab Testing - Aggregate Quality Testing - 1 per 10,000 Tons	2	Each	\$ 890	\$ 1,780
Plant Inspector - Lab Testing To Be Performed at Plant Laboratory	5	Shift	\$ 915	\$ 4,575
<b>HMA-A Plant Total (Bid Items 25 and 26)</b>				<b>\$ 6,355</b>

**Supplemental Quality Control Services**

<b>Development of Mix Design</b>				
Development of Job Mix Formula - Per Aggregate Size	2	Each	\$ 6,900	\$ 13,800
Verification of Job Mix Formula (Hot Drop) - Per Aggregate Size	2	Each	\$ 3,600	\$ 7,200

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts. Half Shift rate will be billed at 67% of the full shift rate.
- 2 Over time will be charged at \$136.50/hour. Double time will be charged at \$182/hour.
- 3 Union Tester rates quoted are valid through June 30, 2018, after which an annual escalation rate of \$3.00/hour for each Tester will be added onto the shift rate.

950  
480  
1175  
3,660  
850  
650  
460  
10,185  
1,780  
4,575  
6,355  
13,800  
7,200

**Cost Estimate**  
**QC Services for Concrete Paving**

Contract No.: 11-414304  
 Date: November 9, 2017  
 Bid Item : 32(F): Structural Concrete, Bridge (RSC): 15 CY

Description	Quantity	Unit	Rate	Amount
Pre-Production Quality Control Support				
Development of Quality Control Plan	1	L.S.	\$ 450	\$ 450
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
Structural Concrete (RSC)				
Structural Concrete (RSC) - QC Manager and 1 Tester	1	Shift	\$ 1,685	\$ 1,685
Concrete Aggregate Laboratory Testing - 1 per shift	1	Test	\$ 360	\$ 360
Cylinder Laboratory Testing - 3 sets of 5 per shift	3	Set	\$ 150	\$ 450
Mobile Laboratory Trailer for Opening Age Strength	1	Each	\$ 100	\$ 100
<b>TOTAL</b>				<b>\$ 3,525</b>

*DBE comment*

**Supplemental Quality Control Services**

Concrete Paving Support Services				
Mix Prequalification (RSC) / Mockup	1	LS	\$ 2,295	\$ 2,295

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts.
- 2 Overtime will be charged at \$136.50/hour and Double time at \$182.00/hour.
- 3 Union Tester rates quoted are valid through June 30, 2018, after which an annual escalation rate of \$3.00/hour for each Tester will be added onto the shift rate.

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 15:38:31 PST 2017

**Query Criteria**

Firm/DBA Name: SEQUOIA CONSULT

Firm Type: DBE

---

<b>Firm ID</b>	35308
<b>Firm/DBA Name</b>	SEQUOIA CONSULTANT, INC
<b>Address Line1</b>	361 W. GROVE AVENUE
<b>Address Line2</b>	
<b>City</b>	ORANGE
<b>State</b>	CA
<b>Zip Code1</b>	92865
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pdesilva@sequoiacon.com
<b>Contact Name</b>	PRIYANGA DESILVA
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	974-6316
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	974-6193
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541380;

**ACDBE NAICS**

---

<b>Work Codes</b>	C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES; C8720 CIVIL ENGINEERING;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	ACE FENCE COMPANY
Name of DBE Representative	AMERICA TANG
DBE certification number	34153
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
16	TREATED WOOD WASTE	\$6,398.00
42	FENCE (TYPE BW, METAL POST)	\$8,400.00
43	REMOVE FENCE (TYPE BW)	\$3,300.00
44	GUARD RAILING DELINEATOR	\$1,600.00
46	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	\$6,650.00
47	TRANSITION RAILING (TYPE WB-31)	\$31,200.00
48	FLARED TERMINAL SYSTEM (TYPE X-TENSION)	\$54,000.00
50(P)	REMOVE GUARDRAIL	\$7,500.00
TOTAL		\$119,048.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative

America Tang

Printed name of DBE's authorized representative

Vice President

Title of DBE's authorized representative

11/10/17

Date



## ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

**CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid**

**"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"**

**"We Are An Equal Opportunity Employer"**

### FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 11/08/17
FROM	: <b>Michael Abanilla</b>	PAGES	: 1
PROJECT	: CADOT Upgrade Bridge Rails and Guardrail System (Contract No. 11-414304) At Canada Verde Creek Bridge and At Agua Caliente Creek Bridge, Near Warner Springs, In San Diego Co., CA		
BID DATE	: 11/09/17 2:00 P.M.		
SPECS	: per 2015 CALTRANS Plans & Specs		ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
16	TREATED WOOD WASTE	LB	9,140	\$ 0.70	\$ 6,398.00
42	FENCE (TYPE BW, METAL POST)	LF	300	\$ 28.00	\$ 8,400.00
43	REMOVE FENCE (TYPE BW)	LF	300	\$ 11.00	\$ 3,300.00
44	GUARD RAILING DELINEATOR	EA	40	\$ 40.00	\$ 1,600.00
46	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140	\$ 47.50	\$ 6,650.00
47	TRANSITION RAILING (TYPE WB-31)	EA	8	\$ 3,900.00	\$ 31,200.00
48	FLARED TERMINAL SYSTEM (TYPE X-TENSION)	EA	8	\$ 6,750.00	\$ 54,000.00
50	REMOVE GUARDRAIL	LF	500	\$ 15.00	\$ 7,500.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 119,048.00</b>

- \* ITEM # 47 - CONCRETE BARRIER, CORE DRILLING AND PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; MINOR CONCRETE OR ANY CONCRETE WORKS (except for corner/end post footings for Item No. 42); RE-BARS; BLOCK-OUT MAT'L/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, SAWCUTTING, BREAKING & CORING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING & LOCATING UTILITIES; MAINTENANCE OR REPAIR DUE TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092, DBE #34153 - UNION  
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 15:47:02 PST 2017

**Query Criteria**

Firm ID: 34153

Firm Type: DBE

---

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	333-7843
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 237990;

**ACDBE NAICS**

---

<b>Work Codes</b>	C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;
<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.

11-414304

Name of DBE Business

AMERICAN STEEL PLACERS, INC.

Name of DBE Representative

RUSSELL ROBERTSON

DBE certification number

33825

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A

Name of representative of bidder or prime contractor

BRYAN SEEGER

Date quote was provided to the bidder or prime contractor

11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
33	BAR REINFORCING STEEL (BRIDGE)	\$1,855.04
49(P)	CONCRETE BARRIER (TYPE 742 MODIFIED) - FURNISH & INSTALL REBAR	\$19,973.16
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		<b>TOTAL</b> \$21,828.20

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

*Russell Robertson*

Signature of DBE's authorized representative

Russell Roberson

Printed name of DBE's authorized representative


Estimator

Title of DBE's authorized representative

11/13/2017

Date

PSB



American Steel Placers

## AMERICAN STEEL PLACERS, INC

*Reinforcing Southern California*

603 S. Arrowhead Ave., San Bernardino, CA 92408

Contact (909) 282-6118\* Office (909) 884-6031

License No. 568513 Exp. 9/30/2018

PAGE 1 OF 2

DATE: 11/9/2017

WE ARE CERTIFIED, SBE, DBE, MBE CUCP# 33825

CUSTOMER: Hazard Construction Co

FAX: 858-453-6034

PROJECT: CAL-TRANS, 11-414304

### JOB SCOPE: FURNISH AND INSTALL REINFORCING STEEL

**Exclusions:** Hoisting, site work, furnishing or welding of rebar to structural or miscellaneous steel, drilling, burning or punching of holes in structural steel, trim reinforcing at mechanical or plumbing openings not shown on drawings listed herein, construction joints not shown on drawings listed herein, drilling or grouting and/or bonding of bars, greasing, painting, wrapping or sleeving of bars, cleaning, cutting or bending of existing steel, smooth round bars, sleeves, studs, bolts, inserts, precast concrete reinforcement, field bending of break-out dowels, cost of bonds, permits, or liquidated damages, reworking of steel displaced by others, work or specifications on drawings not listed herein and work performed outside normal working hours. Any safety related courses related to this project.

**Note:** Excludes Insurance requirements in excess of \$2,000,000 per incident.

**General Conditions:** General Contractor to provide, at no cost to American Steel Placers, the following: Lines, grades, templates, and racks for temporary support of reinforcing bars, layout other than clearances and center to center spacing of bars, field measurements as required, testing and inspections, adequate access for delivery, storage & staging adjacent to point of installation, safety protection of exposed rebar, street use permits, traffic control, man/material hoist as required by codes or practice, scaffolding, sanitary facilities and drinking water, trash bins, safety railings and floor opening coverings, parking for A.S.P. employees, hoisting and/or lowering of reinforcing materials to be installed. One set of current construction documents. Weather protection of jobsite and material.



**American Steel Placers**

## **AMERICAN STEEL PLACERS, INC**

*Reinforcing Southern California*

603 S. Arrowhead Ave., San Bernardino, CA 92408

Contact (909) 282-6118 \* Office (909) 884-6031 \*

License No. 568513 Exp. 9/30/2018

**PAGE 2 OF 2**

**DATE:** 11/9/2017

**WE ARE CERTIFIED SBE, UDBE, MBE CUCP# 33825**

**PROJECT: Cal-trans, 11-414304**

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
33	Rebar (Bridge), <b>FOB JOB SITE</b>	2,108	LBs	\$ 0.88	\$ 1,855.04
49	Rail (Type 742 Mod)	509	LF	\$ 39.24	\$ 19,973.16
	Drill and Bond Dwls included				
					\$ -
	<b>TOTAL BID PRICE</b>				\$ 21,828.20

**NOTE:** Labor Code Registration #  
AMERICAN STEEL PLACERS, INC. 1000006659 SAN BERNARDINO

DRILL AND BOND DWLS SUPPLIED WITH COINCIDING ITEMS  
HOISTING AS NEEDED

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 15:51:57 PST 2017

**Query Criteria**

Firm/DBA Name: AMERICAN STEEL

Firm Type: DBE

---

<b>Firm ID</b>	33825
<b>Firm/DBA Name</b>	AMERICAN STEEL PLACERS, INC.
<b>Address Line1</b>	603 S. ARROWHEAD AVENUE
<b>Address Line2</b>	
<b>City</b>	SAN BERNARDINO
<b>State</b>	CA
<b>Zip Code1</b>	92408
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dolores@steelplacers.com
<b>Contact Name</b>	RUSSELL ROBERTSON
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	884-6031
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	884-6032
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238120;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)



**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	PAYCO SPECIALTIES, INCORPORATED
Name of DBE Representative	REBECCA LLEWELLYN
DBE certification number	102
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
1(P), 4, 5, 45, 51, 52, 53	STRIPING AND RELATED	\$44,395.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		<b>TOTAL</b> <b>\$44,395.00</b>

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

MARCI LUNN

Printed name of DBE's authorized representative

ADMINISTRATOR

Title of DBE's authorized representative

11/13/17

Date



11-9 *BH*

[illegible]

**RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- ~~\$41,695~~  
2,100 and more.  
~~\$41,395~~

BONDS- TRAFFIC CONTROL - SWEEPING - LD'S - PLANS - PERMITS - SURFACE REPAIRS - ENGINEERING ..

# of Working Days to Complete our Work: 7 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 41,895.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

**FAX COVER SHEET**

---

TO

---

COMPANY

---

FAXNUMBER 18584536034

---

FROM Payco Specialties

---

DATE 2017-11-09 15:25:43 GMT

---

RE 11-414304

---

**COVER MESSAGE**

---

*David Deshazo,  
Estimator*

Payco Specialties Inc.  
120 North Second Avenue  
Chula Vista, CA 91910  
(619) 422-9204

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 16:03:46 PST 2017

**Query Criteria**

Firm/DBA Name: PAYCO

Firm Type: DBE

---

<b>Firm ID</b>	102
<b>Firm/DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	422-9204
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
<b>Licenses</b>	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	MANERI TRAFFIC CONTROL
Name of DBE Representative	OTIVY AVILA
DBE certification number	38078
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
2	CONSTRUCTION AREA SIGNS	\$9,000.00
6(P)	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	\$24,800.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		TOTAL \$33,800.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

  
 Signature of DBE's authorized representative  
 OTIVY AVILA  
 Printed name of DBE's authorized representative  
 ESTIMATOR ASST  
 Title of DBE's authorized representative  
 11/9/17  
 Date



## MANERI TRAFFIC CONTROL, INC.

### SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-414304
BID DATE	11/09/17

\*\*CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.  
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. \*\*

<b>CONSTRUCTION AREA SIGNS: (ITEM #2)</b>	
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$6,900.00
ITEM #2 <b>WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3</b>	\$9,000.00
***ITEM #2 INCLUDES 2 TYPE I FUNDING SIGNS***	

*DBE change*

<b>TRAFFIC CONTROL: (ITEM #3)</b>	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,350.00

ITEM# 6	\$750.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)
<del>ITEM# 8</del>	<del>\$2,490.00 EA*INCL DELIVERY, INSTALL &amp; REMOVAL**CONTRACTOR TO SUPPLY WATER *DELETES (SEE REVISION QUOTE)</del>

<b>OVERTIME: (AFTER 8 HOUR SHIFT)</b>	
• HOURLY RATE PER LABORER	\$115.00
<b>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**</b>	
• RATE PER LABORER	\$295.00
<b>CANCELLATION: (IN TOWN)</b>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<b>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</b>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
<b>**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**</b>	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

*Johnny Maneri*

**MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS:** CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.  
TEMECULA, CA 92592  
O: 951-695-5104  
F: 951-695-5105

CONTRACTOR LICENSE #1017741  
DIR #1000043135  
DBE #38078  
SB#2003406  
UNION SIGNATORY



# MANERI TRAFFIC CONTROL, INC.

BID DATE	11/09/17
PROJECT	11-414304
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,590.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,890.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,350.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,650.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) <i>M-F 24 hr - \$2970/SHIFT</i>	\$990.00
ADDITIONAL LABORER (1-8 HOURS) <i>Sat/Sun 24 hr - \$3,850/SHIFT</i>	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
<b>OVERTIME: (AFTER 8 HOUR SHIFT)</b>	
• HOURLY RATE PER LABORER	\$115.00
<b>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**</b>	
• RATE PER LABORER	\$295.00
<b>CANCELLATION: (IN TOWN)</b>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<b>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</b>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
<b>**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**</b>	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
<b>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</b>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<b>PCMS BOARDS (EACH): (UPON AVAILABILITY)</b>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$750.00
• DELIVERY EACH PCMS	\$50.00
• PICK-UP EACH PCMS	\$50.00
<b>ARROW BOARDS (EACH): (UPON AVAILABILITY)</b>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY EACH ARROWBOARD	\$100.00
• PICK-UP EACH ARROWBOARD	\$100.00
<b>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</b>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY EACH LIGHTTOWER	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.  
TEMECULA, CA 92592  
O: 951-695-5104  
F: 951-695-5105

CONTRACTOR LICENSE #1017741  
DIR #1000043135  
DBE #38078  
SB#2003406  
UNION SIGNATORY



**MANERI TRAFFIC CONTROL, INC.**

---

**Query Criteria**

Firm ID: 38078

Firm Type: DBE

---

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	osvi@maneritraficcontrol.com
Contact Name	MARIA MANERI
Area Code	( 951 )
Phone Number	635-5104
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 951 )
Fax Phone Number	635-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238390; 561390;

**ACDBE NAICS**

Work Codes	C1210 Traffic Control; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

---

47423 RAINBOW CANYON RD.  
TEMECULA, CA 92592  
O: 951-695-5104  
F: 951-695-5105

CONTRACTOR LICENSE #1017741  
DIR #1000043135  
DBE #38078  
SB#2003406  
UNION SIGNATORY

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 16:05:42 PST 2017

**Query Criteria**

Firm/DBA Name: MANERI

Firm Type: DBE

---

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON RD
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92592
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E Mail</b>	oavila@maneritraficcontrol.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238990; 561990;

**ACDBE NAICS**

---

<b>Work Codes</b>	C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.

11-414304

Name of DBE Business

TERRA WEST, INC.

Name of DBE Representative

ROBERTO TESSADA

DBE certification number

36931

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A

Name of representative of bidder or prime contractor

BRYAN SEEGER

Date quote was provided to the bidder or prime contractor

11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
10	PREPARE WATER POLLUTION CONTROL PROGRAM	\$650.00
11	STORM WATER ANNUAL REPORT	\$1,000.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		<b>TOTAL</b> \$1,650.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct



Signature of DBE's authorized representative

Roberto Tessada

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

11/9/2017

Date

## BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**  
Contract: **11-414304**  
Location: **Werner Springs**  
Bid Date: **11/9/2017**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
10	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00
-	Routine weekly QSP Inspections (based on 80 working days)	17	EA	\$415.00	\$7,055.00
-	Rain Event QSP inspections		EA	\$415.00	
11	Storm Water Annual Report	2	EA	\$500.00	\$1,000.00

**WPCP inclusions:**

- Preparation of WPCP with 3 hard copies and electronic copy on disk.
- Additional WPCP hard copies will be billed at \$65.00 each. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

**QSP Services inclusions:**

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.

**Standard Exclusions:**

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Roberto Tessada, CPESC, QSD/QSP  
Terra West, Inc  
619-488-3000 office  
619-568-3475 fax  
858-518-1424 cel  
[roberto@terrawestinc.com](mailto:roberto@terrawestinc.com)

*\$1,600  
ORE  
CHARGE*

[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 16:12:09 PST 2017

**Query Criteria**

Firm/DBA Name: TERRA WEST

Firm Type: DBE

---

<b>Firm ID</b>	36931
<b>Firm/DBA Name</b>	TERRA WEST, INC
<b>Address Line1</b>	591 TELEGRAPH CANYON RD #713
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	591 TELEGRAPH CANYON RD #713
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CHULA VISTA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91910
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	roberto@terrawestinc.com
<b>Contact Name</b>	ROBERTO TESSADA
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	488-3000
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	568-3475
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 30; 37;
<b>Districts</b>	07; 11; 12;
<b>DBE NAICS</b>	541340; 541380; 541620;

**ACDBE NAICS**

---

<b>Work Codes</b>	I8734 LABORATORY TESTING AND ANALYSIS; C8765 DRAFTING; C2030 EROSION CONTROL; C8852 SWPPP Planning; C8713 CONSULTANT, ENVIRONMENTAL;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-414304
Name of DBE Business	LED SERVICES, INC.
Name of DBE Representative	JOHN LOPEZ
DBE certification number	39360
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	11/9/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	AMOUNT (\$)
8(P)	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM (SUPPLIER CREDIT @ 60%)	\$44,197.33
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		<b>TOTAL</b> \$44,197.33

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

*M. Cuyugan*

Signature of DBE's authorized representative

Michael Cuyugan

Printed name of DBE's authorized representative

Dir of Admin

Title of DBE's authorized representative

11/13/2017

Date

## LED Services, Inc

420 Third Street, Suite 230

Oakland, CA 94607

DBE Certification #39360

Ph) 510-817-4258 Fax) 415-723-7101

# Estimate

Date	Estimate #
11/9/2017	52.HC

Project
11-414304
Ship To Cal Trans Project 11-414304

Name / Address
<b>Hazard Construction</b> <b>6465 Marindustry Place</b> <b>San Diego, CA 92121</b>

Qty	Description	Rate	Total
16	Good morning Bryan,  Thank you for contacting LED Services in connection with Cal Trans Project 11-414304. Our estimate is as follows:  SCI 100-GM Smart Cushion Test Level 3 with concrete anchors  Freight included Sales Tax	22,788.00     7.75%	364,608.00T     28,257.12
$  \begin{aligned}  &\$22,788 \times 3\% = \$683.64 \\  &\text{TAX} = \$5,298.21 \\  &\hline  &\$73,662.21 \\  &\text{@ 60\% SUPPLY CREDIT} \\  &= \$44,197.33 \\  &\text{DBE CREDIT}  \end{aligned}  $			

**Total****\$392,865.12**

Signature \_\_\_\_\_ Date \_\_\_\_\_



[Back To Query Form](#)**Search Returned 1 Records**

Thu Nov 09 16:16:24 PST 2017

**Query Criteria**

Firm/DBA Name: LED SERVICES

Firm Type: DBE

---

<b>Firm ID</b>	39360
<b>Firm/DBA Name</b>	LED SERVICES INC.
<b>Address Line1</b>	420 THIRD STREET, SUITE 208
<b>Address Line2</b>	
<b>City</b>	OAKLAND, CA
<b>State</b>	CA
<b>Zip Code1</b>	94607
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@ledservicesinc.com
<b>Contact Name</b>	JOHN LOPEZ
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	788-4024
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	723-7101
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 21; 28; 34; 38; 41; 48;
<b>Districts</b>	03; 04;
<b>DBE NAICS</b>	423310; 423320; 423390;

**ACDBE NAICS**

<b>Work Codes</b>	F5210 LUMBER & OTHER BUILDING MATERIALS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

**CALTRANS CONTRACT NO. 11-414304**
**GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1**
**Bidders Name: Hazard Construction**
**Contract No. 11-414304**

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM	BROKEN DOWN TO FACILITATE PARTICI- PATION	Establish Flexible Timeframe for Performance and Delivery Schedules YES/NO	AMOUNT	PERCENT OF CONTRACT
1	LEAD COMPLIANCE PLAN	N	Y	YES	2,900.00	0.17%
2	CONSTRUCTION AREA SIGNS	N	Y	YES	10,000.00	0.60%
3	TRAFFIC CONTROL SYSTEM	Y	Y	YES	163,300.00	9.84%
4	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	YES	12,430.00	0.75%
5	TEMPORARY PAVEMENT MARKER	N	Y	YES	2,310.00	0.14%
6	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	YES	26,400.00	1.59%
7	TEMPORARY RAILING (TYPE K)	Y	N	YES	-	0.00%
8	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	Y	Y	YES	192,000.00	11.57%
9	JOB SITE MANAGEMENT	Y	N	YES	-	0.00%
10	PREPARE WATER POLLUTION CONTROL PROGRAM	Y	Y	YES	1,000.00	0.06%
11	STORM WATER ANNUAL REPORT	Y	Y	YES	4,000.00	0.24%
12	TEMPORARY CONSTRUCTION ENTRANCE	Y	N	YES	-	0.00%
13	TEMPORARY CONCRETE WASHOUT	N	Y	YES	2,600.00	0.16%
14	TEMPORARY ARROYO TOAD FENCE	Y	Y	YES	18,060.00	1.09%
15	WORK AREA MONITORING (BRIDGE)	N	Y	YES	11,000.00	0.66%
16	TREATED WOOD WASTE	N	Y	YES	7,312.00	0.44%
17	CLEARING AND GRUBBING (LS)	Y	Y	YES	16,000.00	0.96%
18	ROADWAY EXCAVATION	Y	N	YES	-	0.00%
19	IMPORTED BORROW (CY)	Y	Y	YES	10,230.00	0.62%
20	ROADSIDE CLEARING	N	Y	YES	7,000.00	0.42%
21	BONDED FIBER MATRIX (SQFT)	N	Y	YES	3,420.00	0.21%
22	COMPOST SOCK	N	Y	YES	10,890.00	0.66%
23	COMPOST (CY)	N	Y	YES	4,560.00	0.27%
24	INCORPORATE MATERIALS	N	Y	YES	2,280.00	0.14%
25	HOT MIX ASPHALT (TYPE A)	Y	N	YES	-	0.00%
26	HOT MIX ASPHALT (BRIDGE)	Y	N	YES	-	0.00%
27	PLACE HOT MIX ASPHALT DIKE (TYPE F)	Y	Y	YES	2,080.00	0.13%
28	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	YES	3,300.00	0.20%
29	TACK COAT	Y	Y	YES	100.00	0.01%
30	REMOVE ASPHALT CONCRETE DIKE	Y	Y	YES	3,300.00	0.20%
31	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	YES	9,000.00	0.54%
32(F)	STRUCTURAL CONCRETE, BRIDGE (RSC)	Y	Y	YES	100,500.00	6.05%
33(F)	BAR REINFORCING STEEL (BRIDGE)	N	Y	YES	2,108.00	0.13%
34	RAPID SETTING CONCRETE (PATCH)	Y	Y	YES	4,300.00	0.26%
35	REMOVE ASPHALT CONCRETE SURFACING	Y	Y	YES	22,554.00	1.36%
36	REMOVE CONCRETE DECK SURFACE	Y	Y	YES	73,584.00	4.43%
37	REMOVE UNSOUND CONCRETE	Y	Y	YES	2,279.00	0.14%
38	BRIDGE REMOVAL (PORTION), LOCATION A	Y	Y	YES	40,000.00	2.41%
39	BRIDGE REMOVAL (PORTION), LOCATION B	Y	Y	YES	52,000.00	3.13%
40(F)	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	Y	Y	YES	11,610.00	0.70%
41	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Y	Y	YES	440.00	0.03%
42	FENCE (TYPE BW, METAL POST)	N	Y	YES	9,000.00	0.54%
43	REMOVE FENCE (TYPE BW)	N	Y	YES	3,600.00	0.22%
44	GUARD RAILING DELINEATOR	N	Y	YES	1,760.00	0.11%
45	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	YES	1,530.00	0.09%
46	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	N	Y	YES	7,140.00	0.43%
47	TRANSITION RAILING (TYPE WB-31)	N	Y	YES	33,600.00	2.02%
48	FLARED TERMINAL SYSTEM (TYPE X-TENSION)	N	Y	YES	58,400.00	3.52%
49(F)	CONCRETE BARRIER (TYPE 742 MODIFIED)	Y	Y	YES	175,605.00	10.58%
50	REMOVE GUARDRAIL	N	Y	YES	13,500.00	0.81%
51	PAINT TRAFFIC STRIPE (1-COAT)	N	Y	YES	1,206.00	0.07%
52	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	7,236.00	0.44%
53	REMOVE PAINTED TRAFFIC STRIPE	N	Y	YES	4,020.00	0.24%
54	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	Y	Y	YES	8,400.00	0.51%
55	MOBILIZATION	Y	N	YES	-	0.00%

Names of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

[illegible][illegible]

4

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
<b>SEE ATTACHED EXHIBIT C</b>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

**SEE ATTACHED EXHIBIT D**

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find,

copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or

printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.

Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814



# Exhibit A

Invitation to Bid, Fax,  
Email & Phone Logs



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

## INVITATION TO BID

**TO:** Subcontractors and Suppliers **DATE:** October 13, 2017

**OWNER:** State of California (Caltrans)

**PROJECT #:** 11-414304 **Federal-Aid:** ACST-P079(042)E

**PROJECT:** Upgrade Bridge Rails and Guardrail System

**LOCATION:** San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (On Route 79)

**BID DATE:** November 9, 2017 **BID TIME:** 2:00PM

**CONTACT:** Bryan Seeger **bseeger@hazardconstruction.com**

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must**



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

**register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**PROJECT NAME:** Upgrade Bridge Rails and Guardrail System  
**PROJECT NO:** 11-414304 **Federal-Aid:** ACST-P079(042)E  
**BID DATE:** November 9, 2017 at 2:00 PM  
**CONTACT:** Bryan Seeger at [bseeger@hazardconstruction.com](mailto:bseeger@hazardconstruction.com)

**PLEASE FAX THIS INVITATION BACK TO ESTIMATING AT (858) 453-6034**

**COMPANY:** \_\_\_\_\_ **CONTACT:** \_\_\_\_\_

**Phone No.:** \_\_\_\_\_ **Fax No.:** \_\_\_\_\_

☐ YES, WE WILL BID THIS PROJECT

☐ NO, WE WILL NOT BID THIS PROJECT



## BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	11,300
5	120300	TEMPORARY PAVEMENT MARKER	EA	330
6	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	8
7	129000	TEMPORARY RAILING (TYPE K)	LF	3,900
8	033981	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	EA	16
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
11	130330	STORM WATER ANNUAL REPORT	EA	2
12	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	8
13	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
14	033982	TEMPORARY ARROYO TOAD FENCE	LF	1,290
15	141110	WORK AREA MONITORING (BRIDGE)	LS	LUMP SUM
16	141120	TREATED WOOD WASTE	LB	9,140
17	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
18	190101	ROADWAY EXCAVATION	CY	1,110
19	198010	IMPORTED BORROW (CY)	CY	310
20	200002	ROADSIDE CLEARING	LS	LUMP SUM

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	210252	BONDED FIBER MATRIX (SQFT)	SQFT	11,400
22	210360	COMPOST SOCK	LF	1,210
23	210610	COMPOST (CY)	CY	76
24	210630	INCORPORATE MATERIALS	SQFT	11,400
25	390132	HOT MIX ASPHALT (TYPE A)	TON	170
26	390161	HOT MIX ASPHALT (BRIDGE)	TON	59
27	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	16
28	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	11
29	397005	TACK COAT	TON	0.2
30	398100	REMOVE ASPHALT CONCRETE DIKE	LF	150
31	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	900
32(F)	045935	STRUCTURAL CONCRETE, BRIDGE (RSC)	CY	15
33(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	2,108
34	600011	RAPID SETTING CONCRETE (PATCH)	CF	4.3
35	600029	REMOVE ASPHALT CONCRETE SURFACING	SQFT	2,506
36	600031	REMOVE CONCRETE DECK SURFACE	SQFT	1,168
37	600033	REMOVE UNSOUND CONCRETE	CF	4.3
38	600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM
39	600116	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM
40(F)	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	27

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	110
42	800001	FENCE (TYPE BW, METAL POST)	LF	300
43	803030	REMOVE FENCE (TYPE BW)	LF	300
44	810190	GUARD RAILING DELINEATOR	EA	40
45	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	170
46	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	140
47	839543	TRANSITION RAILING (TYPE WB-31)	EA	8
48	033983	FLARED TERMINAL SYSTEM (TYPE X-TENSION)	EA	8
49(F)	045936	CONCRETE BARRIER (TYPE 742 MODIFIED)	LF	509
50	839752	REMOVE GUARDRAIL	LF	500
51	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	2,010
52	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	8,040
53	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	4,020
54	846051	12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	21
55	999990	MOBILIZATION	LS	LUMP SUM

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00002 A C PAVE						
AMERICA PACIFIC CONSTRUCTION City: BREA Minority: DBE, UDBE	Bidding: -- Union:	ESTIMATING Email: apconstruction09@gmail.com Ph: (559) 577-9999 Fax: (714) 384-3988	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:49AMAM - Left VM for Ashease ♦ APRYLE BRIEDE 11/06/17 11:38AMAM - Left Another VM for Ashease
ANTHONY'S GRADING & PAVING City: SANTEE Minority: DBE, ELBE, SBE	Bidding: -- Union:	ANTHONY Email: paving_agp@yahoo.com Ph: (619) 334-6167 Fax: (619) 749-3973	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:47AMAM - Per Cheryl Its possible for them to bid but they are slammed ♦ APRYLE BRIEDE 11/06/17 11:37AMAM - Per Cheryl still unsure if bidding or not
APADANA ENGINEERING INC City: SAN FRANCISCO Minority: DBE	Bidding: -- Union:	ESTIMATING Email: apadana1@sbcglobal.net Ph: (415) 300-6600 Fax: (415) 467-7721	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 11:46AMAM - Left VM for Sepeda ♦ APRYLE BRIEDE 11/06/17 11:37AMAM - Left Another VM for Sepeda
DELTECH ENGINEERING INC City: SANTA ANA Minority: DBE, UDBE	Bidding: Yes Union: Yes	(MR.) EBBITEANGA I. ABILI Email: abili@deltechengineeringinc.com Ph: (714) 495-9755 Fax: (714) 384-4594	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:45AMAM - Yes Bidding will send quote ♦ APRYLE BRIEDE 11/06/17 11:37AMAM - Will quote on Bid Day
DREAMBUILDER CONSTRUCTION CORP City: PLACENTIA Minority: DBE, SBE, UDBE	Bidding: -- Union:	ESTIMATING Email: dreambuilder.construction@gmail.com Ph: (714) 646-3697 Fax: (714) 646-3698	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:43AMAM - Left VM for Estimating & Project Management ♦ APRYLE BRIEDE 11/06/17 11:36AMAM - Left VM for Estimating
GATES ENTERPRISES, INC. City: LOS ANGELES Minority: DBE, UDBE	Bidding: -- Union:	Estimating Email: blessedco2@aol.com Ph: (213) 745-4595 Fax: (213) 745-4597	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 11:42AMAM - Number Disconnected ♦ APRYLE BRIEDE 11/06/17 11:35AMAM - Bad Number, Couldn't find new listing on line
Trade: 00013 CLEARING						
BEAR EXCAVATION City: SANTEE Minority: DBE	Bidding: No Union:	DANIEL FREUND Email: bearex134@gmail.com Ph: (619) 258-0877 Fax: (619) 457-0504	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 11:15AMAM - Per Daniel Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:32AMAM - Per Daniel Not Bidding
BERT W SALAS, INC. City: SANTEE Minority: DBE, MBE, SBE	Bidding: No Union: Yes	BOB SALAZ Email: bsalaz@bertsalasinc.com Ph: (619) 562-7711 Fax: (619) 449-4799	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 11:15AMAM - Per Christian Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:31AMAM - Per Bob not Bidding
CGO Construction Company Inc. City: Ontario Minority: DBE, MBE, SBE, UDBE	Bidding: -- Union: Yes	CHARLES OJURI Email: cgoconst2@msn.com Ph: (909) 930-5501 Fax: (909) 930-5503	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:14AMAM - Per Charles Unsure if bidding, looking at project ♦ APRYLE BRIEDE 11/06/17 11:31AMAM - Left VM on Gen VM Number

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
<b>COLEMAN ENVIRONMENTAL ENGINEERING INC.</b> City: LA VERNE Minority: DBE, DVBE	Bidding: No Union:	TRACY COLEMAN Email: barbara@colemanconst.net Ph: (707) 275-9016 Fax: (707) 275-9025	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 11:13AMAM - Per Tracy Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:30AMAM - Per Barbara Still a No Bid
<b>DIAMOND DRILLING COMPANY</b> City: LA VERNE Minority: DBE	Bidding: No Union:	DANIEL CENTENO Email: diamonddan53@yahoo.com Ph: (909) 592-0880 Fax:	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 11:12AMAM - Per Daniel Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:29AMAM - Per Daniel Not Bidding
<b>EXBON DEVELOPMENT INC</b> City: Garden Grove Minority: DBE, SBE, UDBE	Bidding: No Union:	DON Email: info@exbon.com Ph: (714) 539-2222 Fax: (562) 777-8900	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 11:11AMAM - Per Karen Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:29AMAM - Per Don Not Bidding
<b>McCULLOUGH CONSTRUCTION INC.</b> City: ARCATA Minority: DBE, MBE, UDBE	Bidding: No Union:	MACKY MCCULLOUGH Email: mackymccullough@mcculloughconstruction.com Ph: (707) 825-1014 Fax: (707) 825-1769	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 11:10AMAM - Per Tammy Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:29AMAM - Per Tammy Still a No Bid
<b>OLIVER ENGINEERING CONSTRUCTION</b> City: WILLITS Minority: DBE	Bidding: -- Union:	AARON OLIVER Email: oliverconst.engi@gmail.com Ph: (707) 671-6442 Fax: (707) 456-9665	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 11:09AMAM - Left VM for Aaron ♦ APRYLE BRIEDE 11/06/17 11:28AMAM - Left Another VM for Aaron
<b>PROFESSIONAL CONCRETE SAWING INC</b> City: MERCED Minority: DBE, UDBE	Bidding: -- Union:	DAVID SCOTT Email: davidscott@gvni.com Ph: (209) 722-2226 Fax: (209) 722-2227	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:08AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 11:27AMAM - Left Another VM for Estimating
<b>Trade: 00014 CONCRETE</b>						
<b>ALAMEDA CONSTRUCTION SERVICES, INC.</b> City: COMPTON Minority: DBE	Bidding: -- Union:	KEVIN RAMSEY Email: kramsey@alamedaconstruction.com Ph: (310) 635-3277 Fax: (310) 635-0562	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 11:06AMAM - Per Danielle, Doesn't Bid Caltrans Work ♦ APRYLE BRIEDE 11/06/17 11:26AMAM - Per Danielle Not Bidding
<b>BANAGA CONSTRUCTION, INC.</b> City: CHULA VISTA Minority: DBE	Bidding: No Union:	ESTIMATING Email: frank@kiteclimbers.com Ph: (619) 922-8570 Fax: (619) 737-9199	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 10:43AMAM - Left VM for Frank ♦ APRYLE BRIEDE 10/27/17 10:44AMAM - Per Frank Not Bidding
<b>GERONIMO CONCRETE INC</b> City: LOS ANGELES Minority: DBE	Bidding: No Union:	PAT Email: geromino_concrete@sbcglobal.net Ph: (323) 225-2016 Fax: (323) 222-8312	Bid Invite	10/19/17 10:28AM	Failure	APRYLE BRIEDE 10/27/17 10:41AMAM - Per Sylvia Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:23AMAM - Per Pat Not Bidding

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
<b>V A P CONSTRUCTION INC.</b> City: LA MIRADA Minority: DBE, MBE, SBE, UDBE, WBE	Bidding: -- Union: No	ARVIND PRASAD Email: vapconstructioninc@gmail.com Ph: (714) 253-3270 Fax: (714) 253-3391	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:40AMAM - Memory full couldn't leave VM ♦ APRYLE BRIEDE 11/06/17 11:23AMAM - Left VM on Gen MB
<b>Trade: 00022 ELECT</b>						
<b>INTERWEST ELECTRIC (DEAN MASTROVIC)</b> City: LA MESA Minority: ELBE, MBE, SBE, SLBE	Bidding: -- Union:	DEAN MASTROVIC Email: dean@interwestelectric.com Ph: (858) 565-9595 Fax: (619) 461-3326	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:39AMAM - Left Message with Answering Service ♦ APRYLE BRIEDE 11/06/17 11:16AMAM - Left Another Message with Answering Service
<b>Trade: 00028 EROSION</b>						
<b>CE GREEN INC.</b> City: RANCHO CORDOVA Minority: DBE, UDBE	Bidding: -- Union:	CAROLE GREEN Email: carol@cegi-us.com Ph: (916) 365-4925 Fax: (916) 583-7504	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:37AMAM - Left VM on Gen MB ♦ APRYLE BRIEDE 11/06/17 11:15AMAM - Left VM on Gen MB
<b>Trade: 00029 Excavation work and paving</b>						
<b>CATS EXCAVATING INC</b> City: ? Minority: DBE, ELBE, SBE, UDBE	Bidding: No Union:	Estimating Email: catsexcavatinginc@yahoo.com Ph: (619) 264-4125 Fax: (619) 264-7566	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 10:35AMAM - Per Nita Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:15AMAM - Left VM for Estimating
<b>FINE GRADE EQUIPMENT</b> City: PALMDALE Minority: DBE, SBE, UDBE, WBE	Bidding: No Union:	JUDY JOHNSTON Email: finegradeeq@aol.com Ph: (661) 949-8788 Fax: (661) 722-8900	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 10:34AMAM - Per John Not Bidding ♦ APRYLE BRIEDE 11/06/17 11:14AMAM - Per John Still a No Bid
<b>Trade: 00034 General Engineering</b>						
<b>DECO-PAVE INC</b> City: IRWINDALE Minority: DBE, SBE	Bidding: -- Union:	Ferry Soendjojo Email: ferry@decopavecopr.com Ph: (626) 337-9580 Fax: (626) 480-1557	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:33AMAM - Left VM on Gen MB ♦ APRYLE BRIEDE 11/06/17 11:14AMAM - Left Another VM
<b>FFKM ENGINEERING CONSTRUCTION, INC.</b> City: VALENCIA Minority: DBE	Bidding: -- Union:	FREW KOTISSO Email: frewpro@yahoo.com Ph: (626) 345-4225 Fax:	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 10:32AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 10:51AMAM - Left Another VM
<b>RAP ENGINEERING INC</b> City: SAN MARCOS Minority: DBE, ELBE, SBE, UDBE	Bidding: No Union:	ROBERT PEREZ Email: rperez@rapenginc.com Ph: (760) 233-2980 Fax: (760) 233-2984	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 10:08AMAM - Per Robert Not Bidding ♦ APRYLE BRIEDE 11/06/17 10:33AMAM - Per Robert Still a No Bid

## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
<b>VELARDE CONCRETE CONSTRUCTION INC</b> City: SYLMAR Minority: SBE	Bidding: -- Union:	Estimating Email: mvelarde1@roadrunner.com Ph: (818) 364-1140 Fax: (818) 367-0904	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 10:08AMAM - Number Disconnected ♦ APRYLE BRIEDE 11/06/17 10:33AMAM - Bad Number
<b>Trade: 00036 GRADER</b>						
<b>BLANCO CONSTRUCTION</b> City: RIVERSIDE Minority: DBE, SBE	Bidding: -- Union:	LEANARDO BLANCO Email: blancoconst@aol.com Ph: (951) 906-1661 Fax: (951) 602-2050	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:06AMAM - Left VM for Leonard ♦ APRYLE BRIEDE 11/06/17 10:32AMAM - Left Another VM for Leonard
<b>D-LINE CONSTRUCTORS, INC.</b> City: Minority: DBE	Bidding: No Union:	ESTIMATING Email: tony@dlineconstructors.com Ph: (510) 251-6400 Fax: (510) 251-6401	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 10:05AMAM - Left VM for Tony ♦ APRYLE BRIEDE 11/06/17 10:31AMAM - Per Kayle Not Bidding
<b>Trade: 00044 Landscaping</b>						
<b>DIVERSIFIED LANDSCAPE CO.</b> City: Wildomar Minority: DBE, SBE	Bidding: Yes Union:	Rick Bean Email: estimating@diversifiedlandsc ape.com Ph: (951) 245-1686 Fax: (951) 245-1847	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 10:03AMAM - Per Rick Yes Bidding ♦ APRYLE BRIEDE 11/06/17 10:24AMAM - Left VM for Estimating requesting Quote
<b>GREENVIEW LANDSCAPE</b> City: RIVERSIDE Minority: DBE	Bidding: Maybe Union:	IGNACIO SALDANA Email: greenview_landscap@yahoo.com Ph: (951) 359-5516 Fax: (951) 689-0340				
<b>Trade: 00073 Parking and Highway Improvement</b>						
<b>LNA CONCRETE STRUCTURES INC.</b> City: CHINO HILLS Minority: DBE, UDBE	Bidding: -- Union:	YOLANDA Email: yolandalna@aol.com Ph: (909) 393-1493 Fax: (909) 393-9363	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 10:03AMAM - Left VM for Yolanda ♦ APRYLE BRIEDE 11/06/17 10:23AMAM - Left Another VM for Yolanda
<b>Trade: 00083 Pipeline</b>						
<b>AS CONTRACTORS, INC</b> City: MARIPOSA Minority: DBE	Bidding: -- Union:	DENI SMITH Email: deni@sti.com Ph: (209) 742-6684 Fax: (209) 966-2643	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:56AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 10:23AMAM - Left Another VM for Estimating
<b>Trade: 00084 PLANE</b>						
<b>CINDY TRUMP DBA LINDY'S COLD PLANING</b> City: LA HABRA Minority: DBE, SBE, UDBE	Bidding: No Union: Yes	BREANNA Email: wegrindasphalt@aol.com Ph: (562) 697-2286 Fax: (562) 697-2039	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 9:54AMAM - Per Jose Not Bidding ♦ APRYLE BRIEDE 11/06/17 10:20AMAM - Left VM for Jose



## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00087 RAILMBGR						
ACE FENCE COMPANY City: LA PUENTE Minority: DBE, UDBE	Bidding: -- Union:	Estimating Email: egonzalez@acefencecompany.com Ph: (626) 333-0727 Fax: (626) 333-7843	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 9:52AMAM - Per Emily If decides to bid will send quote ♦ APRYLE BRIEDE 11/06/17 10:16AMAM - Left VM for Emily
Trade: 00093 RAILMBGR						
NEVADA BARRICADE & SIGN COMPANY, INC. City: RENO Minority: DBE	Bidding: No Union:	Joshua Dethmers Email: joshua@nbsco.com Ph: (775) 331-5100 Fax: (775) 331-5103	Bid Invite	10/19/17 10:28AM (Fax)	Success	APRYLE BRIEDE 10/27/17 9:48AMAM - Per Monae Not Bidding ♦ APRYLE BRIEDE 11/06/17 10:16AMAM - Per Josh Not Bidding
Trade: 00109 SIGNAL						
HEIR & SON CONSTRUCTION, INC. City: YUBA CITY Minority: DBE	Bidding: No Union:	ESTIMATING Email: heirandson@comcast.net Ph: (530) 415-4777 Fax:	Bid Invite	10/19/17 10:28AM (Email)	Success	APRYLE BRIEDE 10/27/17 9:45AMAM - Per Receptionist Not Bidding ♦ APRYLE BRIEDE 11/06/17 10:16AMAM - Left VM for Estimating
Trade: 00116 STRIPE						
PAYCO SPECIALTIES INC City: CHULA VISTA Minority: DBE, MBE, SBE, SLBE, UDBE, WBE	Bidding: Yes Union:	BILL TAYLOR Email: estimating@payco.biz Ph: (619) 422-9204 Fax: (619) 427-1620	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:43AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 10:15AMAM - Per Marcie Yes Bidding Will send quote
STRAIGHT STRIPE PAINTING INC. City: ST. GEORGE Minority: DBE	Bidding: -- Union:	ESTIMATING Email: kcheever@straightstripe.com Ph: (435) 656-0930 Fax: (435) 634-0580	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 9:31AMAM - Left VM w/front office ♦ APRYLE BRIEDE 11/06/17 10:14AMAM - Left Another VM for front office
SUPER SEAL & STRIPE City: FILLMORE Minority: DBE, SBE, UDBE, WBE	Bidding: No Union:	FRED Email: fsm1006@yahoo.com Ph: (805) 524-7345 Fax: (805) 524-7428	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:29AMAM - Per Fred doesn't bid SD work ♦ APRYLE BRIEDE 11/06/17 10:13AMAM - Per Fred Its a NO BID
Trade: 00121 TRAFCONTROL						
ABSL CONSTRUCTION City: HAYWARD Minority: DBE, MBE, SBE	Bidding: Yes Union:	LUIS ALLENDE Email: daryl@abslconstruction.com Ph: (510) 727-0900 Fax: (510) 727-0910	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:28AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 10:10AMAM - Per Daryl Yes Bidding will send quote



## GOOD FAITH TRANSACTION SUMMARY

**PROJECT NAME:** RTE 79 Upgrade Bridge Rails & Guardrail System CT 11414304

**PROJECT #:** DBE

Company	Details	Contact	Communication Log			Notes
<b>ALBERT WILSON &amp; ASSOCIATES</b> City: Rancho Cucamonga Minority: DBE	Bidding: -- Union:	CHIDI ONUMONU Email: chidi@albertwilsontra.com Ph: (909) 483-4876 Fax: (909) 989-1576	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:26AMAM - Left VM on Gen MB ♦ APRYLE BRIEDE 11/06/17 10:09AMAM - Mailbox is full couldn't leave a message
<b>CENTRAL COAST TRAFFIC SAFETY</b> City: SANTA MARIA Minority: DBE	Bidding: -- Union:	JOSE NEGRETE Email: jose@centralcoasttrafficsafety.com Ph: (805) 264-8807 Fax:	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 9:25AMAM - Left VM for Jose ♦ APRYLE BRIEDE 11/06/17 10:08AMAM - Left Another VM for Jose
<b>KRC SAFETY CO, INC</b> City: VISALIA Minority: DBE, DVBE, SBE, UDBE	Bidding: No Union:	Michael Email: michaelc@krccsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:23AMAM - Per Cashae undecided if bidding or not ♦ APRYLE BRIEDE 11/06/17 10:07AMAM - Per Cashae Not Bidding
<b>Trade: 0087 RAILMBGR</b>						
<b>DBE Constructors, LLC</b> City: McClellan Minority: SBE	Bidding: Yes Union:	Todd Wingo Email: todd@dbeconstructors.com Ph: (626) 228-3670 Fax: (626) 228-3521	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:51AMAM - Left VM for Todd ♦ APRYLE BRIEDE 10/27/17 10:35AMAM - Per Todd Yes Bidding will send quote
<b>Trade: 237310 Highway, Street, &amp; Bridge Construction</b>						
<b>MJC CONSTRUCTION</b> City: BONITA Minority: DBE, ELBE	Bidding: -- Union:	SUSANNA JIMENEZ Email: mjc@mjcconstruction.net Ph: (619) 472-5619 Fax: (619) 996-2116	Addenda Bid Invite	10/31/17 01:48PM (Fax) 10/19/17 10:28AM (Fax)	Success Success	APRYLE BRIEDE 10/27/17 9:21AMAM - Left VM on Gen MB ♦ APRYLE BRIEDE 11/06/17 10:06AMAM - Left Another VM on Gen MB
<b>SEAL RIGHT PAVING CO.</b> City: Spring Valley Minority: SLBE	Bidding: Yes Union:	FRANK VASQUEZ Email: estimating@sealrightpavinginc.com Ph: (619) 465-7411 Fax: (619) 465-7490	Addenda Bid Invite	10/31/17 01:48PM (Email) 10/19/17 10:28AM (Email)	Success Success	APRYLE BRIEDE 10/27/17 9:17AMAM - Left VM for Estimating ♦ APRYLE BRIEDE 11/06/17 10:04AMAM - Per Steve Yes Bidding

Hazard Construction Co.  
6465 MAR INDUSTRY DR , SAN DIEGO, CA 92121  
Phone: (858) 587-3600 Fax: (858) 453-6034

# Addenda

From: BRYAN SEEGER  
To: Ken Negrete (dolly@integrityrebarplacers.com) INTEGRITY REBAR PLACERS  
Subject: RTE 79 Upgrade Bridge Rails/CT 11-414304  
Project: RTE 79 Upgrade Bridge Rails/CT 11-414304  
Bid Date: November 09, 2017 02:00 pm

## Message:

Good Afternoon,

Please see attached Addendum No. 1 for the CT 11-414304 project still bidding on Thursday Nov. 9th at 2:00pm. If you have any questions regarding this addendum or the project please contact our Estimator Bryan Seeger at 858-587-3600 x 139 or via email at bseeger@hazardcon.com. We look forward to receiving your quotes.

Happy Halloween,

Apryle Briede  
Contracts & Estimating  
Hazard Construction Company

Online Access [www.BidMail.com](http://www.BidMail.com)

User ID: dolly@integrityrebarplacers.com

Password: 1F8D0C (temporary)

NOT BIDDING



# Exhibit B

## Quote Analysis and Quotes

**CALTRANS CONTRACT 11-414304**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	DBE OR NON-DBE	NAME OF SELECTED FIRM	QUOTE (\$)	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
1, 4, 5, 45, 51, 52, 53	STRIPING	YES	DBE	PAYCO SPECIALTIES, INC.	\$ 44,395.00		N/A			
1	LEAD COMPLIANCE PLAN	YES	DBE	PAYCO SPECIALTIES, INC.	N/A		UGE & ECS, INC.	N/A	N/A	DBE SELECTED. QUOTED PLAN PREPARATION ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK. INCOMPLETE QUOTE
1	LEAD COMPLIANCE PLAN	YES	DBE	PAYCO SPECIALTIES, INC.	N/A		GLOBAL ENVIRONMENTAL NETWORK, INC.	N/A	N/A	DBE SELECTED. QUOTED PLAN PREPARATION ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.
16, 42, 43, 44, 46, 47, 48, 50(P)	MGS/FENCING	YES	DBE	ACE FENCE COMPANY	\$ 119,048.00		N/A			
16	TREATED WOOD WASTE	YES	DBE	ACE FENCE COMPANY	N/A	DBE	EWASTE DISPOSAL, INC.	N/A	N/A	DBE SELECTED. QUOTED MATERIAL DISPOSAL ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.
16	TREATED WOOD WASTE	YES	DBE	ACE FENCE COMPANY	N/A	DBE	GLOBAL ENVIRONMENTAL NETWORK, INC.	N/A	N/A	DBE SELECTED. QUOTED PLAN PREPARATION ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.
VARIOUS	MGS MATERIAL SUPPLY	YES	DBE	ACE FENCE COMPANY	N/A	DBE	G&C EQUIPMENT CORPORATION	N/A	N/A	DBE SELECTED. QUOTED MATERIAL SUPPLY ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.
33, 49(P)	REINFORCING STEEL	YES	DBE	AMERICAN STEEL PLACERS	\$ 21,828.20	DBE	ROUGH REBAR	\$ 30,337.00	\$ 8,508.80	DBE SELECTED. PRICE TOO HIGH >1%.
49(P)	CONCRETE BARRIER	YES	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	\$ 175,605.00	DBE	VERTICAL CONSTRUCTORS, INC.	N/A	N/A	QUOTE INCOMPLETE (DID NOT INCLUDE CONCRETE, REBAR, DRILL & DOWEL). PRICE TOO HIGH >1%.
32(P)	RAPID STRENGTH CONCRETE	YES	DBE	CRUSH MATERIALS CORPORATION	\$ 20,060.00		N/A			
25(P), 26(P), 32(P)	QUALITY CONTROL SERVICES	NO	DBE	SEQUOIA CONSULTANT, INC.	\$ 11,750.00		N/A			

**CALTRANS CONTRACT 11-414304**

**EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A**

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	DBE OR NON-DBE	NAME OF SELECTED FIRM	QUOTE (\$)	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
2	CONSTRUCTION AREA SIGNS	YES	DBE	MANERI TRAFFIC CONTROL, INC.	\$ 9,000.00	NON-DBE	STATEWIDE TRAFFIC SAFETY & SIGNS	\$ 7,480.00	\$ (1,520.00)	**DBE PRICING HIGHER. SELECTED DBE FOR DBE PARTICIPATION.
3	TRAFFIC CONTROL SYSTEM	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL, INC.	HOURLY/DAILY	N/A	DID NOT QUOTE PER PLANS & SPECS (HOURLY/DAILY RATES ONLY). HAZARD SELF PERFORMED, HIGH RISK OPERATION.
6	PORTABLE CHANGEABLE MESSAGE SIGN	NO	DBE	MANERI TRAFFIC CONTROL, INC.	\$ 24,800.00		N/A			
2	CONSTRUCTION AREA SIGNS	YES	DBE	MANERI TRAFFIC CONTROL, INC.	\$ 9,000.00	DBE	MALLARD CONSTRUCTION, INC.	\$ 12,284.00	\$ 3,284.00	DBE SELECTED. PRICE TOO HIGH >1%.
3	TRAFFIC CONTROL SYSTEM	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MALLARD CONSTRUCTION, INC.	HOURLY/DAILY	N/A	DID NOT QUOTE PER PLANS & SPECS (HOURLY/DAILY RATES ONLY). HAZARD SELF PERFORMED, HIGH RISK OPERATION.
6	PORTABLE CHANGEABLE MESSAGE SIGN	NO	DBE	MANERI TRAFFIC CONTROL, INC.	\$ 24,800.00		MALLARD CONSTRUCTION, INC.	\$ 32,000.00	\$ 7,200.00	DBE SELECTED. PRICE TOO HIGH >1%.
6	PORTABLE CHANGEABLE MESSAGE SIGN	NO	DBE	MANERI TRAFFIC CONTROL, INC.	\$ 24,800.00		FLASTH TRAFFIC	\$ 29,600.00	\$ 4,800.00	DBE SELECTED. PRICE TOO HIGH >1%.
10, 11	SWPPP	YES	DBE / NON-DBE	TERRA WEST, INC. / HAZARD CONSTRUCTION (SELF PERFORM)	\$ 1,650.00	DBE	JL STORMWATER CONSULTANTS, INC.	\$ 4,000.00	\$ 2,350.00	DBE SELECTED (LOCAL EXPERIENCE). HAZARD SELF PERFORMS REPORTING. PRICE TOO HIGH >1%.
10, 11	SWPPP	YES	DBE	TERRA WEST, INC.	\$ 1,650.00	DBE	LA FIRMA	\$ 4,350.00	\$ 2,700.00	DBE SELECTED (LOCAL EXPERIENCE). PRICE TOO HIGH >1%.
10	SWPPP	YES	DBE	TERRA WEST, INC.	\$ 650.00	DBE	APPIAN UDBE SWPPP	\$ 700.00	\$ 50.00	DBE SELECTED (LOCAL EXPERIENCE). PRICE TOO HIGH >1%.
10, 11	SWPPP	YES	DBE	TERRA WEST, INC.	\$ 1,650.00	DBE	TULLY CONSULTING GROUP	\$ 1,890.00	\$ 240.00	DBE SELECTED (LOCAL EXPERIENCE). PRICE TOO HIGH >1%.
10, 11	SWPPP	YES	DBE	TERRA WEST, INC.	\$ 1,650.00	DBE	MALLARD CONSTRUCTION, INC.	\$ 9,350.00	\$ 7,700.00	DBE SELECTED (LOCAL EXPERIENCE). PRICE TOO HIGH >1%.
10	SWPPP	YES	DBE	TERRA WEST, INC.	\$ 650.00	DBE	GLOBAL ENVIRONMENTAL NETWORK, INC.	\$ 545.00	\$ (105.00)	DBE SELECTED (LOCAL EXPERIENCE).
12	TEMPORARY CONSTRUCTION ENTRANCE	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	\$ 28,000.00	DBE	MALLARD CONSTRUCTION, INC.	\$ 48,400.00	\$ 20,400.00	PRICE TOO HIGH >1%. HAZARD SELF PERFORMS THIS WORK. MAINTENANCE NOT INCLUDED IN QUOTE.
13	TEMPORARY CONCRETE WASHOUT	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	\$ 2,600.00	DBE	MALLARD CONSTRUCTION, INC.	\$ 4,950.00	\$ 2,350.00	PRICE TOO HIGH >1%. HAZARD SELF PERFORMS THIS WORK.

November 7, 2017

**RE: CALTRANS NO. 11-414304 FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY NEAR WARNER SPRINGS AT CANADA VERDE CREEK BRIDGE AND AT AGUA CALIENTE CREEK BRIDGE IN DISTRICT 11 ON ROUTE 79 BIDS OPEN 11/08/2017**

JL StormWater Consultants, Inc. is a State Certified SBE/DBE/WBE/UDBE. We have certified professionals who bring 30 years of experience, including former *California Regional Water Quality Control Board* and the *U.S. Army Corps of Engineers* employees. We are trained in *Wetlands Delineation*, *Title 22 Hazardous Waste Management*, and in *air quality* requirements by the *San Joaquin Valley Air Pollution Control District* and the *South Coast Air Quality Management District*.

**JL StormWater Consultants, Inc's staff holds the following certifications:**

- **Certified Professionals in Storm Water Quality (CPSWQ)**
- **Qualified SWPPP Develop (QSD)**
- **Qualified SWPPP Practitioner (QSP)**
- **Trainer of Record for the QSD/QSP Certifications**
- **Trainer of Record for the Industrial Storm Water Permit (QISP, CGL)**

**BID ITEMS:**

10—130200 Prepare Water Pollution Control Program .....	\$2,500.00
10—130200 Site Monitoring(Weekly, Pre, Post, During Rain, and Quarterly)if applicable	\$2,000/Month
10—130200 WPCP/SWPPP Amendment.....	\$500.00/Amendment
11 – 130330 Storm Water Annual Report .....	\$1,500.00/Report

**This Bid is good for 90 days from the date of this document.**

**Assumptions:**

This scope assumes the project is either less than 1 acre or Risk Level 1 or 2.

**Exclusions:**

Engineering calculations and design (including preparing storm water run-on Q's), sizing of temporary desilt basins, laboratory fees, biological and site monitoring. These services may be available for an extra cost but were not included in the Proposal items listed above.

If additional insurance is required **including but not limited** to a Waiver of Subrogation it can be obtained for an additional fee. If a bond is required it can be provided for an additional fee.

Jane Ledford  
 Principal

**LA FIRMA**

CSLB 904563 , DIR 1000005131, DBE 39322

110 S. Mary Ave  
Ste. #2 #103  
Nipomo, CA. 93444  
Phone: 805-748-8576  
Fax: 510-350-9088  
E-Mail:  
vb@lafirmainc.com

**11/02/2017**

Project:

**11-414304**

Upgrade bridge rails and guardrail system.

11-SD-79-34.2/36.5

**We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum**

Item	Code	Description	Unit	Quantity	Unit Price	Total
10	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$1,950.00	\$1,950.00
11	130330	Prepare Annual Report	EA	2x	\$1,200.00	\$2,400.00

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 90 Days Only.

**THANK YOU FOR YOUR TIME AND CONSIDERATION,***Vicente Bravo*

Vicente Bravo



## APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans  
Water Pollution Control Programs  
Lead Compliance Plans

### Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road  
El Sobrante, CA 94803

Phone: (510) 854-9402  
Fax: (510) 256-0103  
Email: tomkoprek@appianswppp.com

Friday, November 3, 2017

### ATTN: Estimator

RE: Contract : **Caltrans – 11-414304**  
***Upgrade bridge rails and guardrail system.***

Bid Date: **November 9, 2017**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	<b>\$1,900.00</b>
10	130200	Prepare Water Pollution Control Program (WPCP)	<b>\$700.00</b>

\* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek  
Estimator  
**(510) 854-9402**



**Civil Engineering and Stormwater Solutions**

November 8, 2017

**RE: Proposal for SWPPP for Caltrans 11-414304, Bids 11/9/17****Dear Prime Contractor,**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Water Pollution Control Program (WPCP)
  - I. Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.  
Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Bid Item No. 10)	\$690
B. Storm Water Annual Report (\$600 EA x 2, Bid Item No.11)	\$1,200

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018****Annual Revenue Under \$1 Million, In Business Since 2005****Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;****Full legal name is Tully Inc., DBA Tully Consulting Group****TULLY CONSULTING GROUP****1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620****PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 11-414304

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
10	Prepare WPCP	690
11	Annual Report x 2	1,200


<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

1,890

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

11/8/2017

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# GLOBAL ENVIRONMENTAL NETWORK, INC.

## ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

[www.My-DVBE.com](http://www.My-DVBE.com)

License No. 878478 - A / Haz

Phone: 800-230-6944

email: [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$1.3M

Expiration Date: 02/28/2018

DIR Registration No. 1000005273

GENI Ref. No. 11-414304

November 9, 2017

(80) Working days

Bid Date: 11/09/2017

**SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 11-414304**

### UPGRADE BRIDGE RAILS AND GUARDRAIL SYSTEM. 11-SD-79-34.2/36.5

\*\*\* Acceptance of This Bid is good for 30 Days from Bid Date. \*\*\*

#### Item 1 > Lead Compliance Plan for ADL, Cold Plan &/or Stripe Removal

Options:

- |                                                                                                       |            |
|-------------------------------------------------------------------------------------------------------|------------|
| 1) Lead Plan only for ADL, &/or Stripe Removal (Certified by CIH)                                     | \$765.00   |
| Add \$85.00 each for a second or third item (ADL, Cold Plan &/or Stripe) to be added to the Lead Plan | \$85.00    |
| 2) On-Site awareness training:                                                                        | \$1,275.00 |
| Price includes up to 10 personnel; \$12.00 for each add'l over base                                   |            |
| 3) Air monitoring analysis and report                                                                 | \$1,350.00 |
| Pricing is valid only when used in conjunction with the on-site training                              |            |

#### Item 9 > Job Site Management (JSM -partial - Training Services)<sup>1,7</sup>

Lump Sum \$185.00

##### JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

#### Item 10 > Prepare Water Pollution Control Program (WPCP)<sup>1,6,7</sup>

Lump Sum (Est. up to 5 Engineering Drawings)

- *Plan Written by a QSP* and GENI is not the WPCM

\$545.00\*\*

\*\* Note: Any Down drains, DI's, vehicle pullouts or other items Caltrans may require will need to be provided by the customer at their own expense

#### Item 16 > Prepare Treated Wood Waste Plan (TWWP) (partial)<sup>1,5,7</sup>

1) TWW plan only

\$575.00

#### SAFETY COURSES OFFERED BY SafetyGENI™

##### Crane Training

CCO Written Exams  
CCO Practical Exams

Traffic Control Coning &  
Flagging Awareness

Safety Orientation for  
Construction

Scaffold Safety Awareness

Fall Protection Awareness

Trench Safety Competent  
Person Awareness

Trench Rescue

Confined Space

Confined Space Rescue

Urban Search & Rescue

Respirator Training &  
Fit Testing

CPR & First Aid

Crane Operator Awareness

Forklift Training Awareness

Aerial Lift Awareness

Hearing Conservation  
Training

DOT HM 126F/181  
Awareness

Emergency Response  
Awareness / Refresher  
Operational  
Technician  
Specialist

HAZWOPER  
Awareness / Refresher  
Supervisor  
Waste Site Worker

Household Hazardous Waste

Asbestos Training

Lead Training

24 Hr SWPPP Training

**Bryan Seeger**

---

**From:** Tatiana Burton <tatianaueecs@gmail.com>  
**Sent:** Tuesday, November 7, 2017 1:34 PM  
**To:** Bryan Seeger; richard@palmengineeringco.com; estimating@futuresdbi.com; estimating-publicworks@allamericanasphalt.com; estimating@lbcivil.com; bids@petersonchase.com; rbyron@westernrim.com  
**Subject:** LCP & WPCP Quptes for Project # 11-414304 (11/9/17)  
**Attachments:** C.U.C.P CERT.pdf

LCP: \$625

WPCP: \$925

CUCP .... attached

Thank you,  
Tatiana

--

*UGE & ECS, Inc.  
550 N. Figueroa Street  
Unit 6036  
Los Angeles, CA. 90012  
T: 213-625-1016  
F: 310-862-6879  
C: 310-894-3154  
<http://www.uge-ecs.com/>  
<http://www.underwoodgeneralengineering-ecs.com/>  
HUBZone Certified*

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



June 29, 2010

Ms. Nancy Espie-Underwood  
UGE & ECS, Inc  
550 N. Figueroa St. Unit 6036  
Los Angeles, CA 90012

**RE: DISADVANTAGED/MINORITY/WOMEN BUSINESS ENTERPRISE  
(DBE/MBE/WBE) RECERTIFICATION APPROVAL File No. - I63-32609**

Dear Ms. Espie-Underwood:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be recertified as a **Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific area(s) of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Code</u>	<u>Description</u>
541330	Engineering Services
541620	Environmental Consulting Services
541690	Other Scientific and Technical Consulting Services
562910	Remediation Services

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database, which can be accessed at the California Department of Transportation's website at [www.dot.ca.gov/hq/bep/](http://www.dot.ca.gov/hq/bep/) and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until the five-year certification has expired.

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

UGE & ECS, INC.

550 N. FIGUEROA ST., UNIT 6036  
LOS ANGELES, CA 90012

Owner: NANCY ESPIE-UNDERWOOD  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 541330 Engineering Services
- 541690 Other Scientific and Technical Consulting Services

562910 Remediation Services  
541620 Environmental Consulting Services

Work Category Code(s)

C8700 CONSULTANT, NON ENGINEERING  
C8852 SWPPP Planning  
C9903 CONSTRUCTION CLEAN UP

C8851 Lead Compliance  
C9801 BUILDING CONSTRUCTION

Licenses

A General Engineering Contractor

ASB Asbestos

## CERTIFYING AGENCY:

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 32609

*Robert P. Pencil*  
CUCP OFFICER

April 8, 2013



**Inclusions/Exclusions:**

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes], Construction Area Signs [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.
- I. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
- J. No Retention is to be held for Traffic Control or Rental Equipment.
- K. If contractor delays the completion time the contractor will add an equal number of days to the project completion dates to Mallard Construction, Inc. without any liquidated damages.
- L. All contracts must be written to our legal corporate name "Mallard Construction, Inc."
- M. Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
- N. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.
- O. Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.
- P. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.
- Q. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.
- R. Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void.
- S. This Inclusions/Exclusions shall become a part of any and all subcontract agreements and/or purchases orders.

Submitted by: Chris Carrillo - Estimator - Mallard Construction, Inc.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_

Company: \_\_\_\_\_





DIR PW REG#1000001109  
EXP. 6/30/2018

## Proposal/Quote

Statewide - Poway  
License # 975518  
13755 Blaisdell Place  
Poway, CA 92064  
Ph (858) 679-7292  
Fax (858) 679-7117

BID DATE: 11/09/17

CONTRACT INFO  
11-414304  
11-SD-79-34.2/36.5

PROPOSAL: 111935

ESTIMATOR  
Chris Jones

CLIENT: EST  
ESTIMATING DEPARTMENT

PROJECT:  
11-414304  
11-SD-79-34.2/36.5

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

### Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEM #2 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.  
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

### ADDENDUM #1 ACKNOWLEDGED

002	CONSTRUCTION AREA SIGNS	1 LS	7480.000 /LS	7,480.00
-----	-------------------------	------	--------------	----------

#### INCLUSIONS:

(2) TYPE I FUNDING SIGNS & CAS QUANTITIES PER PLAN SHEET CS-1 ONLY.

### 003 TRAFFIC CONTROL SYSTEM

#### SPECIFICATIONS:

FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips

\*\$1,750.00/8 HRS.

FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources

\*\$1,800.00/8 HRS.

\* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

- Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech.

NO RETENTION HELD FOR TRAFFIC CONTROL.

### 006 PORTABLE CHANGEABLE MESSAGE SIGN

#### SPECIFICATIONS:

DAILY RENTAL RATE

\$150.00/DAY

WEEKLY RENTAL RATE

\$450.00/1 WEEK

4 WEEK RENTAL RATE

\$1,200.00/4 WEEKS

\$75.00 delivery & \$75.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control.

DAY rate is applied if STSSI maintains PCMS during traffic control operations.

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
044	GUARD RAILING DELINEATOR	40 EA	20.000 /EA	800.00
048	FLARED TERMINAL SYSTEM (TYPE X-TENSION)	8 EA	3665.000 /EA	29,320.00

**SPECIFICATIONS:**

INCLUDES 31" X-TENSION SYSTEM AND 1 EA TRANSITION PANEL PER SYSTEM ONLY.

EXCLUDES ASSEMBLY AND/OR INSTALLATION.

SYSTEMS ARE FOR WILL CALL. DELIVERY CHARGES TO JOBSITE WILL APPLY.

**999 PROPOSAL PROVISIONS**

**SPECIFICATIONS:**

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.

CONTRACT INFO  
11-414304  
11-SD-79-34.2/36.5

## Proposal/Quote

111935

Page 3

11/08/17

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

**TOTAL BID:**

**\$37,600.00**

**Signed:** \_\_\_\_\_

**Print:** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Bryan Seeger**

**From:** carole <carah770@hotmail.com>  
**Sent:** Monday, November 6, 2017 11:45 AM  
**To:** Bryan Seeger  
**Subject:** 11-414304 BID

**FLASH TRAFFIC**  
CERTIFIED DBE-WBE  
#39950  
DIR # 100015697

**BID**

P.O. Box 801360  
Santa Clarita, CA. 91380-1360  
Office# 661-262-6003  
Estimating# 661-733-2053  
FAX# 661-262-6099  
flashwbe@outlook.com

Hazard Construction Co.  
State Contractor License: 963168  
Atten. Bryan Seeger

Thank you for the opportunity to bid on Cal Trans Project  
**11-414304**

In San Diego Co. For  
**Portable Changeable Message Sign**  
**Item 6**

Per 28 days  
Price per Board 850.00  
150.00 delivery per board  
150.00 pick up per board.

The price above includes monthly service and maintenance on each board  
Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,  
Carole Reiff  
Flash Traffic

*8 EA x 7 mo/EA x \$50/mo = \$27,200  
100 EA x 10 EA = \$2,400  
\$29,600*

eWaste Disposal, Inc  
1048 Irvine Ave, Suite 1069  
Newport Beach CA 92660  
[www.ewastedisposal.net](http://www.ewastedisposal.net)

A DVBE/DBE Hazardous Waste Transport and Disposal firm

Re: Transportation & Disposal of approx 5 tons TWW In San Diego County Near Warner Springs At Canada Verde Creek Bridge And At Agua Caliente Creek Bridge

**Job Number: CalTrans 11-414304**

**Nov 6, 2017**

**Dear Bidders,**

eWaste Disposal, Inc is committed to providing the best in environmental services and is pleased to provide ("the customer") with a proposal for the services described below as part of our full service Total Project Management Program:

**• LABOR**

All labor costs for the segregation, classification, and packaging of the waste materials by experienced personnel in accordance with all DOT, EPA and State regulations.

**• MATERIALS AND FEES**

All fees, applicable taxes and material costs for the proper packaging of the wastes for shipment by highway including drums, packing media, DOT and EPA labels and personal protective equipment.

**•TRANSPORTATION**

Transportation of all packaged wastes by a fully licensed and insured waste transporter, from your facility to the end disposal site.

**• DISPOSAL**

Proper treatment and disposal of all wastes at an authorized disposal facility.

**• PAPERWORK**

If necessary, a completed Hazardous Waste Manifest and Land Disposal Restriction Form for your signature at the time of shipment.

This proposal shall replace any prior oral or written proposal provided by Kleen-Solution and shall serve to memorialize the mutual understanding of our roles and responsibilities related to this proposal and the services provided. This proposal is not to be considered as a fixed price, but a project estimate, based on the Scope of Work, approximate chemical quantities and descriptions of the inventory provided by the Customer. This proposal is subject to the approval of EWDs credit department. If actual costs exceed this estimate due to an increased Scope of Work, the Customer will be notified of the revised costs and will be invoiced for the actual work completed.

## eWaste Disposal, Inc Proposal

Job Number: CalTrans 11-414304

The Scope of Work and breakdown of the  
Cost associated with this proposal as follows:

Description	Quantity	Size	Price	Extension
Disposal 5 Tons TWW, manifest profiles OTAY Landfill, bins at 2x must not weigh more than 7 tons per bin	Approx 8	Minimum 9 Ton	\$94/ ton	\$846.00
BOE Tax ( If Applicable)			5.72/Ton	TBD
Daily bin rental per bin per day, drop off until dumped	1	1	15.00	\$15.00
One 40 yard bins delivered	1 bins	40 yard bin	\$1175.00	\$1175..00
Bin liners , if needed	1		\$75.00	\$75.00
Transportation to Disposal site	1 bins	Rocketlaunc her	\$1050.00	\$3,161.00
Fuel surcharge	10%			\$316.00
Total	1			\$3,477.00

**Fuel Surcharge: Included**

**Standby Rate: \$90.00 Per Hour**

**No Load Charge: \$400.00 Each**

**Additional services requested that are not listed will be billed accordingly to our standard schedule of rates.**

**Health and safety plan will be responsibility of Prime Contractor.**

**Delivery and acceptance at approved landfill.**

**All items must be shipped in DOT approved shipping containers. Applicable taxes or similar assessments are not included in the Prices and will be billed separately on Customer's invoices. In**

Sincerely,

Thomas M Abercrombie

**CalTrans 11-414304**

eWaste Disposal, Inc

Your signature below indicates your acceptance of the pricing, terms and conditions set forth in this proposal. Any changes in the Scope of Work or this proposal must be in writing and signed by Environmental Waste Disposal (AKA eWaste Disposal, Inc) and Customer. Final acceptance by eWaste Disposal, Inc, however, shall be subject to final credit approval.

---

Company Name

---

Name & Title

---

Authorized Signature

---

Date

---

Vertical Constructors, Inc.  
117 East Colorado Blvd. #600  
Pasadena, CA 91105

# Proposal

VERTICAL  
CONSTRUCTORS, INC

Phone: (626) 228-3670

Fax: (626) 228-3521

CA License # 943175

DIR # 1000032607

SB CERT ID: 5313

CA DBE CERT ID: 38629

**Proposal:** 171109A

**Date:** 11/9/2017

To:	Project:
Hazard Construction Attn: ESTIMATOR 6465 Marindustry Place San Diego, CA 92121	11-414304 Rt 79 Agua Caliente

Estimator	Email	Phone
Bryn Burke	bryn@vertical-constructors.com	(213) 924-8980

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
49	CONCRETE BARRIER (TYPE 742 MOD)	509.00	LF	164.00	83,476.00

<b>Proposal Total:</b>	<b>\$ 83,476.00</b>
------------------------	---------------------



## Scope of Work

Addendums noted: 1

Price is based on 2 (two) mobilizations. Additional mobilizations will be \$7,500 each.

Pricing excludes "Heavy Sandblast Surface Texture."

Our pricing is based on completion of VCI's work by July 1, 2018. Please add \$10/LF for any type barrier remaining on July 1, 2018 and an additional \$10/LF at 6 month intervals thereafter.

### VCI Excludes:

- 1) Temporary Concrete Washouts.
- 2) Traffic Control & Night Work.
- 3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
- 4) Type "B" footings.
- 5) Concrete.
- 6) Rebar, including inspection or verification of rebar placed by others.
- 7) Drill & Bond Dowel.
- 8) Excavation & Backfill.
- 9) Sandblasting of construction joints.
- 10) Furnish and installation of metal tube, grate and rail work.

### VCI Qualifications:

- 1) All work to be performed in accordance with VCI's general terms and conditions.

## General Terms and Conditions

### VCI INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, cover plates, pipe for metal beam guard rail. All embedded items to be furnished and removed by Contractor.
3. Water cure: VCI will place (not secure) Prime Contractor's rugs. Cure Compound: VCI will spray Prime Contractor's curing compound.
4. VCI's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. VCI has based its pricing and this proposal on all of the items listed above being awarded to VCI. Items may be added or deleted only with the approval of VCI. VCI shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to VCI.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, Contract/Design documents provided to VCI at the time of this proposal.

### PRIME CONTRACTOR MUST PROVIDE AT NO COST TO VCI:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with VCI's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade. VCI takes no responsibility for rebar or electrical not installed correctly by others.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

### VCI EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, anchor bolts, and pipe for metal beam guard rail. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the repair of the metal forms ;
7. Traffic control, notifications and traffic control signage;
8. Spoil disposal (VCI will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for VCI's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from VCI work area. Any damage caused by VCI will be repaired by VCI.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. Cold weather concrete protection.
25. All other work/items not specifically included.

### DELAYS: VCI IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of VCI including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of

the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and VCI will receive an extension of time to complete its work as is necessary as a result of such causes.

#### PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of VCI's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, VCI shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of VCI's work. VCI will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

#### FORCE ACCOUNT WORK:

VCI is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

#### WORK SCHEDULE:

1. VCI requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with VCI's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to VCI electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, VCI shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to VCI.

#### INDEMNIFICATION:

VCI and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, VCI will not provide a waiver of subrogation unless it is required by the Prime Contract.

#### CHANGES:

VCI reserves the right to review and approve all Contract Change Orders relating to VCI work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay VCI for extra or changed work if VCI is given written or oral direction by Prime Contractor or Owner to proceed with such work.

---



SBE / UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712

rouchrebar@gmail.com

main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

**REINFORCING STEEL QUOTATION NO. 17067**

TO:

BID DATE: 11/9/17

TIME: 2:00 PM

PROJECT: CALTRANS CONTRACT No. 11-414304

LOCATION: SAN DIEGO, CA

OWNER: STATE OF CALIFORNIA DEPT. OF TRANSPORTATION

LOCATION: SACRAMENTO, CA

**MATERIAL:**

Deformed reinforcing steel bars for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

**QUANTITIES:**

As shown on the plans, sheets 1 through 53, dated 8/7/17  
Including addendum 1

**PRICE:**

Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
33 (F)	BAR REINFORCING STEEL (BRIDGE)	2,108 LB	@	\$4.25	\$8,959.00
49 (F)	CONCRETE BARRIER (TYPE 742 MODIFIED)	509 LF	@	\$42.00	\$21,378.00

**APPROXIMATE TOTAL BID****\$30,337.00**

4 MOVES?



## **REINFORCING STEEL QUOTATION NO. 17067**

### **EXCLUSIONS:**

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

### **CONDITIONS:**

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, decks and/or power placing walls, spread footings, poured decks, in place with fully operated crane or equipment.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.

**REINFORCING STEEL QUOTATION NO. 17067**

**CONDITIONS (continued):**

6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

**SPECIAL CONDITIONS:**

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

**ESCALATION:**

Increased cost of materials plus 15% markup based on shipped weights will be charged after April 30, 2018. Material escalation will be based on published mill increases.

**PURCHASER**

**ROUCH REBAR, INC.**

By: \_\_\_\_\_

By:   
Stephanie Dunyon, President

Date: \_\_\_\_\_

Date: November 9, 2017



G&C EQUIPMENT CORPORATION  
1875 W. Redondo Beach Blvd, Ste 102  
Gardena, CA 90247  
Phone: (310)515-6715  
Fax: (310)515-5046

## Quote

Project	Date	Estimate #
	11/7/2017	QO-23496

Name / Address
ESTIMATOR

Ship To
CADOT # 11-414304 SAN DIEGO COUNTY, CA.

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
137.5	LF	Item #46 MGS Guardrail (8" Wood Block - Steel Posts), Includes: 12/12'-6"/3'-1 1/2" W-Beam, 10" PB's, 1 1/4" SB's, Hdw - Galvanized (Posts & Blocks Excluded)	BID ITEM #KGF101.97		5.75302	791.04T
8	ea	Item #47 Caltrans (RSP 2013) Type WB MGS (LEFT HAND TRAILING END) Incl: 10ga / 12ga Thrie Beam, 10 GA A-Sym Transition Panel, Box Spacer & Hardware (POSTS & BLOCKS EXCLUDED)	BID ITEM # KT055.31L		987.7125	7,901.70T
29	ea	Item #46 (CA) W6 x 8.5 x 6'-0" Post (Punched @ 4 1/2", 7") (Caltrans 2006 A77C2)	BID ITEM # P102.16		41.53586	1,204.54T
1	ea	Freight Drop Charge	BID ITEM # FR100		110.00	110.00
1	ea	RECEIVER FEE - PER TRIP (2 HR MAX)			250.00	250.00
		Please Note: This Quotation is subject to price escalation if not ordered within 10 days. Subject to material availability.				
		Guardrail Orders: Materials must be shipped within 30 days of order date.				

Subtotal

Sales Tax (7.75%)

Total

Signature





G&C EQUIPMENT CORPORATION  
1875 W. Redondo Beach Blvd, Ste 102  
Gardena, CA 90247  
Phone: (310)515-6715  
Fax: (310)515-5046

## Quote

Project	Date	Estimate #
	11/7/2017	QO-23496

Name / Address
ESTIMATOR

Ship To
CADOT # 11-414304 SAN DIEGO COUNTY, CA.

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		Delivery: Priced to ship in full truckloads Please Note: Galvanized Material 8" blocks for guardrail and end terminals MSKT is not Caltrans approved as of yet Quote W6 x 8.5# x 8' posts for item #45  Other Terms: 1. Installation By Others 2. It is the customer's responsibility to verify materials quoted meet project requirements. This includes material specifications, sizes, quantities, coatings, etc. 3. Customer must inform G&C in writing about a potential back charge prior to the charge occurring. G&C and Customer must come to a resolution and written approval by G&C must be received  Certifications: DVBE #5092 Exp. 11-30-2018 SBE #5092 CUCP DBE #820 SDB #WA0001-0015745				

**Subtotal** \$10,257.28

**Sales Tax (7.75%)** \$767.04

**Total** \$11,024.32

Signature





# Exhibit C

Proof of Advertising

[Home](#) ➔ [Construction Contract Awards](#) ➔ **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-414304. 1 results found.

---

**Contractor:** Hazard Construction Company **Contact:** Bryan Seeger

**Address:** 6465 Marindustry Drive San Diego, CA 92

**Phone:** 858-587-3600 **Fax:** 858-453-6034 **Email:** [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

**Services needed:** Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below. A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/) \*\*\* THIS IS A

PREVAILING WAGE PROJECT \*\*\* SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**Requirements:** IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**Date posted:** 10/16/2017

# \* Proof of Publication

**October 30th**  
**In the year of 2017**

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE subcontractors, suppliers and vendors**

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Traffic Striping, Portable Changeable Message Sign, Prepare Water Pollution Control Program, Work Area Monitoring, Clearing And Grubbing, Roadside Clearing, Erosion Control, Hot Mix Asphalt Supply, Install Dike, Cold Plane Pavement, Bar Reinforcing Steel, Structural Concrete, Bridge Removal, Rock Slope Protection, Fencing, Midwest Guardrail, Concrete Barrier, Rumble Strip

## **Project: Upgrade Bridge Rails and Guardrail System**

**Owner:** Caltrans **Project #:** 11-414304

**Location:** San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)

**BID DATE: November 09, 2017 at 2:00 PM**

**Hazard Construction Company**

Contact: Brian Seeger (bseeger@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

### **\*\*\*THIS IS A PREVAILING WAGE PROJECT\*\*\***

a complete set of plans, specs and any addendum are available for your review at no charge in our plan room or Caltrans website  
[http://www.dot.ca.gov/hq/contracts/projects\\_sds\\_jcd/index1111-414304/](http://www.dot.ca.gov/hq/contracts/projects_sds_jcd/index1111-414304/)

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **ALL contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**AGC's GOOD FAITH ADVERTISING REPORT**

# \* Proof of Publication

**October 23rd**  
**In the year of 2017**

Requesting bids - **ALL TRADES** Especially From Certified  
**DBE subcontractors, suppliers and vendors**

**SUBTRADES:** Lead Compliance Plan, Construction Area Signs, Traffic Control System, Traffic Striping, Portable Changeable Message Sign, Prepare Water Pollution Control Program, Work Area Monitoring, Clearing And Grubbing, Roadside Clearing, Erosion Control, Hot Mix Asphalt Supply, Install Dike, Cold Plane Pavement, Bar Reinforcing Steel, Structural Concrete, Bridge Removal, Rock Slope Protection, Fencing, Midwest Guardrail, Concrete Barrier, Rumble Strip

**Project: Upgrade Bridge Rails and Guardrail System**

**Owner:** Caltrans **Project #:** 11-414304

**Location:** San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)

**BID DATE: November 09, 2017 at 2:00 PM**

**Hazard Construction Company**

Contact: Brian Seeger (bseeger@hazardcon.com)

PO Box 229000, San Diego, CA 92192

Phone: (858) 587-3600 / Fax: (858) 453-6034

**\*\*\*THIS IS A PREVAILING WAGE PROJECT\*\*\***

a complete set of plans, specs and any addendum are available for your review at no charge in our plan room or Caltrans website:  
<http://www.dti.ca.gov/projects/06b/11-414304/>

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBP**. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dti.ca.gov/PCR/Search.action>

**AGC's GOOD FAITH ADVERTISING REPORT**

# REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

## *Report is distributed each Monday*

Company Name: Hazard Construction Company

Contact Person: Please send proof to Apryle at abriede@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: bseeger@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO  
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.*

*Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.*

Project Name: Upgrade Bridge Rails and Guardrail System

Project #: 11-414304 Bid Date: 11/09/17 Bid Time: 2:00PM

Project Location: San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)

Project Owner: Caltrans Phone #: \_\_\_\_\_

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) \_\_\_\_\_ (or attach sample ad).

**Select Certified Business Codes to be included in ad:**

☒ DBE ☐ UDBE ☐ WBE ☐ HUBZone ☐ SDBE ☐ SMBE ☐ SLBE  
☐ DVBE ☐ MBE ☐ SBE ☐ 8A Certified ☐ SDVOSB ☐ ELBE ☐ VOSB

Select Ad Size: ☒ 3.5" x 3.5" (\$50) \*Includes 2 consecutive weeks of publishing

☐ 3.5" x 5" (\$100) \*Includes 2 consecutive weeks of publishing

*\*If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

**Ad Run Dates:**

*Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):*

1. 10/23/17 2. 10/23/30 10/30 3. \_\_\_\_\_ 4. \_\_\_\_\_

**AGC Members receive 25% off listed rates.**

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>



*Building Your Quality of Life*



**Associated General Contractors of America, San Diego Chapter, Inc.**

## **AGC GOOD FAITH ADVERTISING REPORT**

### **DVBE, DBE, MBE, WBE, ETC.**

Meet your firm's Disabled Veteran Business Enterprise (DVBE), "Good Faith Effort" requirements as well as your MBE, DBE, and WBE "Good Faith Effort" requirements by advertising in AGC's Good Faith Advertising Report.

On May 3, 2004 the California Department of General Services approved AGC's Good Faith Advertising Report as a Focus Publication. The AGC Report was also approved as a Trade Publication, which assists contractors in complying with MBE, WBE, OBE, etc. "Good Faith" requirements. The "Good Faith Effort" requirement requires advertising in both a Focus and Trade Source.

AGC's Good Faith Advertising Report was approved as a Focus Publication because AGC provides the Report free of charge to a number of certified DVBE construction oriented firms statewide. We have also been publishing articles that detail DVBE firms. Most public projects in San Diego require publishing ads soliciting DVBE interest in a Focus and Trade Paper.

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, [jessica@agcsd.org](mailto:jessica@agcsd.org), or Lisa Lovelace at (858) 874-8560 ext. 13, [lisa@agcsd.org](mailto:lisa@agcsd.org), with questions.*

The AGC Good Faith Advertising Report is published every Monday. The deadline to submit ads is Friday at 5:00 PM. No proof will be provided. Once the ad has been published a "Proof of Publication" will be mailed and the company will be billed at the end of each month. Ad will run for two consecutive weeks.

#### **Good Faith Ad Rates:**

**For a 3.5" x 3.5" Ad: \$50**

**For a 3.5" x 5" Ad: \$100**

***AGC San Diego Members receive 25% off listed rates.***

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, [jessica@agcsd.org](mailto:jessica@agcsd.org), or Lisa Lovelace at (858) 874-8560 ext. 13, [lisa@agcsd.org](mailto:lisa@agcsd.org), with questions.*

**AGC PLAN ROOM • 4355 RUFFIN RD, STE 103 • SAN DIEGO, CA 92123 • PHONE: (858) 874-8560 • FAX: (858) 874-8569**



\*\*\*\*\*  
 \*\*\* FAX TX REPORT \*\*\*  
 \*\*\*\*\*

TRANSMISSION OK

JOB NO. 2995  
 DESTINATION ADDRESS 8748569  
 SUBADDRESS  
 DESTINATION ID  
 ST. TIME 10/16 14:02  
 TX/RX TIME 01' 02  
 PGS. 2  
 RESULT OK

## REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

*Report is distributed each Monday*

Company Name: Hazard Construction Company

Contact Person: Please send proof to Apryle at abriede@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: bseeger@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO  
 planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

*Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.*

*Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.*

Project Name: Upgrade Bridge Rails and Guardrail System

Project #: 11-414304 Bid Date: 11/09/17 Bid Time: 2:00PM

Project Location: San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (on RTE 79)

Project Owner: Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

☒ DBE ☐ UDBE ☐ WBE ☐ HUBZone ☐ SDBE ☐ SMBE ☐ SLBE  
☐ D/VBE ☐ MBE ☐ SBE ☐ 8A Certified ☐ SDVOSB ☐ FIFBE ☐ VOSB





One on One Counseling



Contract Opportunities



Training and Workshops

[Home](#)[About](#)[Application](#)[Training](#)[Local Bids](#)[Resources](#)[News](#)[Sponsor Us](#)

## Local Bidding Opportunities

[← Back to Directory](#)

### Upgrade Bridge Rails and Guardrail System

**Category:** [Construction](#), [Requests for Subs/Suppliers](#)

**Project Agency Owner:** State of California (Caltrans)

**Name of Prime Contractor:** Hazard Construction Company

**Opportunity Description:** Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\*

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

**Bid Due Date:**

11/09/2017

**Time Bid is Due:** 2:00PM


[e-mail updates](#)

#### Client Success

SDCOC has assisted clients in obtaining over \$1 Billion in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

Learn about PTAC Centers: [PTAC Program Video](#)

#### SDCOC Sponsors



**Contact Name:** Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

**Contact Address:** 6465 Marindustry Drive San Diego, CA 92121

**Contact Phone Number:** 858-587-3600

**Contact Fax:** 858-453-6034

**Contact Email:** [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

**Website Address:** <http://www.hazardcon.com>

A Program of:



San Diego Contracting Opportunities Center  
(SDCOC)

880 National City Blvd.

Suite 7100

National City, CA 91950

619-216-6671

Copyright 2017 | [sdcoc@ptac-sandiego.org](mailto:sdcoc@ptac-sandiego.org)

**Website Design By:**

**ITegrity**



One on One Counseling



Contract Opportunities



Training and Workshops

[Home](#)[About](#)[Application](#)[Training & Programs](#)[Bids](#)[Resources](#)[News](#)[Sponsor Us](#)

## Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, your bidding opportunity will be posted to our Directory of Bids only.

***Unfortunately, due to limited resources, we cannot provide letters confirming when you submitted your opportunity.***

## Submit A Listing

### 3 - Submission Received

Your listing has been submitted.

[Return to directory.](#)


[e-mail updates](#)

### Client Success

**SDCOC has assisted clients in obtaining over \$1 Billion in contracts!**

View some of our client success stories at: [SDCOC Success Stories](#)

Learn about PTAC Centers: [PTAC Program Video](#)

### SDCOC Sponsors



A Program of:



San Diego Contracting Opportunities Center  
(SDCOC)  
880 National City Blvd.  
Suite 7100  
National City, CA 91950  
619-216-6671

Copyright 2017 | [sdcoc@ptac-sandiego.org](mailto:sdcoc@ptac-sandiego.org)

Website Design By:

**Integrity**



Thank you for submitting your Add Your Project to Dodge request to Dodge Data & Analytics.

Our database will be updated within the next 24-48 business hours. We may contact you if additional information is needed.

Request ID 358963893

**DODGE** Dynamic Insights

# **Compliance News Daily Focus Journal**

Publication Affidavit-Declaration of Publication -- State of California

---

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

\*\*\*\*\* THIS IS A PREVAILING WAGE PROJECT\*\*\*\*\*

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oc/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/11/11-414304/)

for Upgrade Bridge Rails and Guardrail System in Warner Springs,CA

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

Contact: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)  
6465 Marindustry Drive  
San Diego,CA,92121  
Phone:(858) 587-3600  
Fax:(858) 453-6034  
Email:[bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Bid Due on:11/09/2017 at 02:00 PM  
Solicitation Number: CT 11-414304

The following link leads you to a search website where you can enter the contractor's legal name or license number <a href="https://efiling.dir.ca.gov/PWCR/Search.action">https://efiling.dir.ca.gov/PWCR/Search.action</a>	
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

The Hazard Construction Company Good Faith Effort ad has been published in both the  
Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancencnews.com/classified\\_daily](http://www.compliancencnews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the  
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and  
the State of California. The notice, a true copy of which is attached was published on Tue Oct 17  
18:51:55 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,  
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

# **Compliance News Monthly Trade Journal**

Publication Affidavit-Declaration of Publication -- State of California

---



Hazard Construction Company  
is seeking certified and qualified DBE subs and/or  
suppliers to provide

SUBTRADES: LEAD COMPLIANCE PLAN,  
CONSTRUCTION AREA SIGNS, TRAFFIC  
CONTROL SYSTEM, TRAFFIC STRIPING,  
PORTABLE CHANGEABLE MESSAGE SIGN,  
PREPARE WATER POLLUTION CONTROL  
PROGRAM, WORK AREA MONITORING,  
CLEARING AND GURBBING, ROADSIDE  
CLEARING, EROSION CONTROL, HOT MIX  
APSPHALT SUPPLY, INSTALL DIKE, COLD  
PLANE PAVEMENT, BAR REINFORCING  
STEEL, STRUCTURAL CONCRETE, BRIDGE  
REMOVAL, ROCK SLOPE PROTECTION,  
FENCING, MIDWEST GUARDRAIL,  
CONCRETE BARRIER, RUMBLE STRIP

\*\*\*\*\* THIS IS A PREVAILING WAGE  
PROJECT\*\*\*\*\*

A complete set of plans, specifications and any  
addendums that may be issued for this project are  
available for your review at no charge in our plan  
room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oc/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oc/project_ads_addenda/11/11-414304/)

for Upgrade Bridge Rails and Guardrail System in  
Warner Springs,CA

IMPORTANT! We are an Equal Opportunity  
Employer. We seek and encourage bids from  
certified SLBE, ELBE, DBE, UDBE, DVBE, SBE,  
MBE, WBE and OBE businesses. If your scope of  
work requires materials, please consider and list  
suppliers on your quote.

For all public projects Payment and Performance  
Bonds are required for 100% of the subcontract  
amount. Hazard will compensate for up to 3% for  
the required Bonds.

Please contact Hazard Construction Company  
should you need assistance in obtaining bonding,  
lines of credit or required insurance, equipment,  
supplies and or materials. Please visit our website to  
view Hazard Construction Company's Insurance  
Requirements for General Liability, Auto and  
Workers' Compensation for Subcontractors at  
<http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became  
effective on March 1, 2015. From this point forward  
All contractors and subcontractors who bid or work  
on a public works project must register and pay an  
annual fee to DIR. No Subcontractor may be listed  
on a public works projects without this registration #  
and expiration date.

Contact: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)  
6465 Marindustry Drive  
San Diego,CA,92121  
Phone:(858) 587-3600  
Fax:(858) 453-6034  
Email:[bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Bid Due on:11/09/2017 at 02:00 PM  
Solicitation Number: CT 11-414304

The following link leads you to a search website where you can enter the contractor's legal name or license number <a href="https://efiling.dir.ca.gov/PWCR/Search.action">https://efiling.dir.ca.gov/PWCR/Search.action</a>	
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

The Hazard Construction Company Good Faith Effort ad has been published in both the  
Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancenews.com/classified\\_monthly](http://www.compliancenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the  
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and  
the State of California. The notice, a true copy of which is attached was published on Tue Oct 17  
18:51:55 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,  
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

October 16, 2017

**LIST OF BIDDER'S - (FREE BIDDERS LIST AD)**

**FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161**

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569  
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437  
(bidders list)email to: [Addbidder@reedbusiness.com](mailto:Addbidder@reedbusiness.com)  
to: BID CLERK Attn: Diane Fax: (312) 275-7197  
[drosencrans@bidclerk.com](mailto:drosencrans@bidclerk.com)

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers  
OWNER: Caltrans  
PROJECT #: 11-414304  
PROJECT: Upgrade Bridge Rails and Guardrail System  
LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek  
And at Agua Caliente Creek Bridge  
BID DATE: November 9, 2017 BID TIME: 2:00PM  
CONTACT: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

**\*\*\* THIS IS A PREVAILING WAGE PROJECT \*\*\***

**SUBTRADES:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX APSPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**IMPORTANT!** We are an Equal Opportunity Employer. **We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.** If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3010  
DESTINATION ADDRESS 13122757197  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/16 15:29  
TX/RX TIME 00' 58  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

October 16, 2017

**LIST OF BIDDER'S - (FREE BIDDERS LIST AD)**

**FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161**

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569  
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437  
(bidders list)email to: [Addbidder@reedbusiness.com](mailto:Addbidder@reedbusiness.com)  
to: BID CLERK Attn: Diane Fax: (312) 275-7197  
[drosencrans@bidclerk.com](mailto:drosencrans@bidclerk.com)

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

**TO: Subcontractors and Suppliers**  
**OWNER: Caltrans**  
**PROJECT #: 11-414304**  
**PROJECT: Upgrade Bridge Rails and Guardrail System**  
**LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek  
And at Agua Caliente Creek Bridge**  
**BID DATE: November 9, 2017 BID TIME: 2:00PM**  
**CONTACT: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)**

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3008  
DESTINATION ADDRESS 8748569  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/16 15:28  
TX/RX TIME 00' 47  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

October 16, 2017

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569  
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437  
(bidders list)email to: [Addbidder@reedbusiness.com](mailto:Addbidder@reedbusiness.com)  
to: BID CLERK Attn: Diane Fax: (312) 275-7197  
[drosencrans@bidclerk.com](mailto:drosencrans@bidclerk.com)

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers  
OWNER: Caltrans  
PROJECT #: 11-414304  
PROJECT: Upgrade Bridge Rails and Guardrail System  
LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek  
And at Agua Caliente Creek Bridge  
BID DATE: November 9, 2017 BID TIME: 2:00PM  
CONTACT: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)

\*\*\*\*\*  
\*\*\* FAX TX REPORT \*\*\*  
\*\*\*\*\*

TRANSMISSION OK

JOB NO. 3009  
DESTINATION ADDRESS 18006422437  
SUBADDRESS  
DESTINATION ID  
ST. TIME 10/16 15:28  
TX/RX TIME 03' 09  
PGS. 2  
RESULT OK



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542A/B

October 16, 2017

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569  
to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437  
(bidders list)email to: [Addbidder@reedbusiness.com](mailto:Addbidder@reedbusiness.com)  
to: BID CLERK Attn: Diane Fax: (312) 275-7197  
[drosencrans@bidclerk.com](mailto:drosencrans@bidclerk.com)

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....

TO: Subcontractors and Suppliers  
OWNER: Caltrans  
PROJECT #: 11-414304  
PROJECT: Upgrade Bridge Rails and Guardrail System  
LOCATION: RTE 79, San Diego County near Warner Springs at Canada Verde Creek  
And at Agua Caliente Creek Bridge  
BID DATE: November 9, 2017 BID TIME: 2:00PM  
CONTACT: Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/11/11-414304/](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-414304/)



# Exhibit D

## Agencies Contacted





Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

## REQUEST FOR ASSISTANCE

**DATE:** October 18, 2017  
**TO:** Subcontractors and Suppliers  
**OWNER:** Department of Transportation (Caltrans)  
**PROJECT:** Upgrade Bridge Rails and Guardrail System  
**PROJ. NO.:** 11-414304 Federal-Aid: ACST-P079(042)E  
**LOCATION:** San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (On Route 79)  
**BID DATE:** 11/09/17 **BID TIME:** 2:00PM  
**CONTACT:** Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

**SUBTRADES:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, **DBE**, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or [bidinvites@hazardcon.com](mailto:bidinvites@hazardcon.com).

Thank you for your assistance.  
Estimating



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

## REQUEST FOR ASSISTANCE

**DATE:** October 18, 2017  
**TO:** Subcontractors and Suppliers  
**OWNER:** Department of Transportation (Caltrans)  
**PROJECT:** Upgrade Bridge Rails and Guardrail System  
**PROJ. NO.:** 11-414304 Federal-Aid: ACST-P079(042)E  
**LOCATION:** San Diego County near Warner Springs at Canada Verde Creek Bridge and at Agua Caliente Creek Bridge (On Route 79)  
**BID DATE:** 11/09/17 **BID TIME:** 2:00PM  
**CONTACT:** Bryan Seeger [bseeger@hazardcon.com](mailto:bseeger@hazardcon.com)

Dear Sir/Ma'am:

Hazard Construction is seeking your assistance in recruiting qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below:

**SUBTRADES:** LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TRAFFIC STRIPING, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE WATER POLLUTION CONTROL PROGRAM, WORK AREA MONITORING, CLEARING AND GURBBING, ROADSIDE CLEARING, EROSION CONTROL, HOT MIX ASPHALT SUPPLY, INSTALL DIKE, COLD PLANE PAVEMENT, BAR REINFORCING STEEL, STRUCTURAL CONCRETE, BRIDGE REMOVAL, ROCK SLOPE PROTECTION, FENCING, MIDWEST GUARDRAIL, CONCRETE BARRIER, RUMBLE STRIP

**IMPORTANT!** We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, **DBE**, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or [bidinvites@hazardcon.com](mailto:bidinvites@hazardcon.com).

Thank you for your assistance.  
Estimating

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** info@wcoeusa.org  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[info@wcoeusa.org](mailto:info@wcoeusa.org) ([info@wcoeusa.org](mailto:info@wcoeusa.org))

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** chida@sdvoice.info  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[chida@sdvoice.info](mailto:chida@sdvoice.info) ([chida@sdvoice.info](mailto:chida@sdvoice.info))

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** samya.sdchcc@gmail.com  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[samya.sdchcc@gmail.com](mailto:samya.sdchcc@gmail.com) ([samya.sdchcc@gmail.com](mailto:samya.sdchcc@gmail.com))

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** llangworthy@dyna-sd.com  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[llangworthy@dyna-sd.com](mailto:llangworthy@dyna-sd.com) ([llangworthy@dyna-sd.com](mailto:llangworthy@dyna-sd.com))

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** American Heritage Protection  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

American Heritage Protection (info@americanheritageprotection.com)

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...

## Apryle Briede

---

**From:** Microsoft Outlook  
**To:** info@disabledbusiness.com  
**Sent:** Wednesday, October 18, 2017 7:39 AM  
**Subject:** Relayed: CT 11-414304 Request for Assistance

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[info@disabledbusiness.com](mailto:info@disabledbusiness.com) (info@disabledbusiness.com)

Subject: CT 11-414304 Request for Assistance



CT 11-414304  
Request for Assi...



[Home](#) ➔ [Construction Contract Awards](#) ➔ **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 11-414304

### 8 Opt-in records found.

11-414304	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
11-414304	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-414304	Pavement Recycling Systems	
	10240 San Sevaire Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: Cold planing, grind for rumble strips	
11-414304	Statewide Traffic Safety & Signs, Inc.	
	13755 Blaisdell Place Poway, Ca, 92064	
	Phone: 858-679-7292	Fax Number: 858-679-7117
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing	

	LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
11-414304	Alfred Civil Engineering, Inc.	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 916-374-7383
	Disadvantaged status: DBE SBE	
	Services offered: SWPPP planning	
11-414304	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: CONCRETE BARRIER	
11-414304	Imperial Sprinkler Supply, Inc.	
	18 branches in California Corporate Office - Anaheim	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
11-414304	Maneri Traffic Control, Inc.	
	47423 Rainbow Canyon Rd. Temecula, CA 92592	
	Phone: 951-695-5104	Fax Number: 951-695-5105

Disadvantaged status: DBE SBE

Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.

Back To Query Form**Search Returned 50 Records**

Thu Oct 19 09:36:58 PDT 2017

**Query Criteria**

District: 11

County: SAN DIEGO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM  
 C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1601 CLEARING &  
 GRUBBING C2021 HYDROSEEDING C2030 EROSION CONTROL C3910 PAVING ASPHALT  
 (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5201  
 REINFORCING STEEL C7200 ROCK SLOPE PROTECTION C8000 FENCING C8320 METAL  
 BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC  
 STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING

Firm Type: DBE

<b>Firm ID</b>	5270
<b>Firm/DBA Name</b>	A B S L CONSTRUCTION
<b>Address Line1</b>	29393 PACIFIC ST
<b>Address Line2</b>	
<b>City</b>	HAYWARD
<b>State</b>	CA
<b>Zip Code1</b>	94544
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Daryl@abslconstruction.com
<b>Contact Name</b>	LUIS M. ALLENDE
<b>Area Code</b>	( 510 )
<b>Phone Number</b>	727-0900
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 510 )
<b>Fax Phone Number</b>	727-0900
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238910;

**ACDBE NAICS****Work Codes**

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY  
 ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;  
 C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING &  
 GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION;  
 C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR  
 CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

**Licenses**

A General Engineering Contractor; B General Building Contractor;

**Trucks****Gender**

M

**Ethnicity**

HISPANIC

**Firm Type**

DBE

<b>Firm ID</b>	40742
<b>Firm/DBA Name</b>	A S CONTRACTORS, INC.
<b>Address Line1</b>	5347 COLE ROAD
<b>Address Line2</b>	
<b>City</b>	MARIPOSA
<b>State</b>	CA
<b>Zip Code1</b>	95338
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	deni@sti.net
<b>Contact Name</b>	DENI SMITH
<b>Area Code</b>	( 209 )
<b>Phone Number</b>	742-6684
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 209 )
<b>Fax Phone Number</b>	966-2643
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;

**ACDBE NAICS****Work Codes**

C6820 PERMEABLE MATERIAL; C1901 ROADWAY EXCAVATION; C7180 CAST IRON SEWER PIPE; C1920 STRUCTURE EXCAVATION; C6800 SUBSURFACE DRAIN; C7000 PLASTIC PIPE; C9801 BUILDING CONSTRUCTION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6819 FILTER FABRIC; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9829 RETAINER WALLS; C9842 MASONRY;  
A General Engineering Contractor; B General Building Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

F  
CAUCASIAN  
DBE

<b>Firm ID</b>	34153
<b>Firm/DBA Name</b>	ACE FENCE COMPANY
<b>Address Line1</b>	727 N. GLENDORA AVENUE
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91744
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	KIM@acefencecompany.com
<b>Contact Name</b>	AMERICA TANG
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	333-0727
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	

**Fax Area Code** ( 626 )  
**Fax Phone Number** 333-7843  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 237990;

**ACDBE NAICS**

**Work Codes** C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** ASIAN PACIFIC  
**Firm Type** DBE

---

**Firm ID** 34242  
**Firm/DBA Name** ALAMEDA CONSTRUCTION SERVICES, INC.  
**Address Line1** 2528 EAST 125TH STREET  
**Address Line2**  
**City** COMPTON  
**State** CA  
**Zip Code1** 90222  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** kramsey@alamedaconstruction.com  
**Contact Name** KEVIN RAMSEY  
**Area Code** ( 310 )  
**Phone Number** 635-3277  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 310 )  
**Fax Phone Number** 635-0562  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 36; 37; 42; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 236115; 236116; 236210; 237310; 238110; 238140; 238220; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8902 HEATING;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C16 Fire Protection Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C36 Plumbing Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 40292  
**Firm/DBA Name** ALBERT WILSON & ASSOCIATES  
**Address Line1** 7866 HENBANE STREET  
**Address Line2**  
**City** RANCHO CUCAMONGA  
**State** CA  
**Zip Code1** 91739

Zip Code2  
 Mailing Address Line1 7866 HENBANE STREET  
 Mailing Address Line2  
 Mailing City RANCHO CUCAMONGA  
 Mailing State CA  
 Mailing Zip Code1 91739  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail chidi@awatraffic.com  
 Contact Name CHIDI ONUMONU  
 Area Code ( 909 )  
 Phone Number 483-4876  
 Extension  
 Alt Area Code ( )  
 Alt Phone Number  
 Extension  
 Fax Area Code ( 909 )  
 Fax Phone Number 989-1576  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;  
 Districts 05; 06; 07; 08; 09; 11; 12;  
 DBE NAICS 237310; 541330;

## ACDBE NAICS

## Work Codes

C9802 BUILDING CONSTRUCTION; C8773 Construction Management - Highway, Street and Bridge Construction; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8703 TRAFFIC ENGINEER;

## Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET Traffic Engineer;

## Trucks

## Gender

M

## Ethnicity

BLACK

## Firm Type

DBE

---

Firm ID 43203  
 Firm/DBA Name ALOHA CONSTRUCTION SERVICES  
 Address Line1 27800 LAKE RIDGE DRIVE  
 Address Line2  
 City MENIFEE  
 State CA  
 Zip Code1 92585  
 Zip Code2  
 Mailing Address Line1 40335 WINCHESTER ROAD #E152  
 Mailing Address Line2  
 Mailing City TEMECULA  
 Mailing State CA  
 Mailing Zip Code1 92591  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail rose@alohaconstructionservices.com  
 Contact Name ROSEMARIE KANEHE  
 Area Code ( 760 )  
 Phone Number 402-0710  
 Extension  
 Alt Area Code ( 951 )  
 Alt Phone Number 232-6594  
 Extension  
 Fax Area Code ( 951 )  
 Fax Phone Number 742-4690  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 13; 19; 30; 33; 36; 37;  
 Districts 07; 08; 11; 12;  
 DBE NAICS 237310; 238910; 238990;

## ACDBE NAICS

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C1910 GRADING;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE
<b>Firm ID</b>	43454
<b>Firm/DBA Name</b>	ALVAREZ AND SHAW INCORPORATED
<b>Address Line1</b>	13080 HWY BUSINESS 8
<b>Address Line2</b>	
<b>City</b>	EL CAJON
<b>State</b>	CA
<b>Zip Code1</b>	92021
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 1110
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	LAKESIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92040
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Dshaw@alvarezandshaw.com
<b>Contact Name</b>	CHASE ALVAREZ
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	383-4102
<b>Extension</b>	
<b>Alt Area Code</b>	( 619 )
<b>Alt Phone Number</b>	454-2484
<b>Extension</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 37;
<b>Districts</b>	07; 11;
<b>DBE NAICS</b>	237310; 238110; 238910;

**ACDBE NAICS**

<b>Work Codes</b>	C1575 REMOVE BRIDGE ITEM; C1531 PLANE ASPHALT CONCRETE; C3000 Concrete Pumping; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1580 MODIFY BRIDGE ITEM;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	39072
<b>Firm/DBA Name</b>	AMERICA PACIFIC CONSTRUCTION
<b>Address Line1</b>	7161 CITRUS VALLEY AVENUE
<b>Address Line2</b>	
<b>City</b>	EASTVALE
<b>State</b>	CA
<b>Zip Code1</b>	92880
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	apconstruction09@gmail.com
<b>Contact Name</b>	ASHISH SEGHAL
<b>Area Code</b>	( 559 )



Phone Number	577-9999
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 714 )
Fax Phone Number	384-3988
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238910;

## ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1920 STRUCTURE EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	42231
Firm/DBA Name	ANTHONY'S GRADING & PAVING
Address Line1	9955 PROSPECT AVENUE
Address Line2	SUITE D
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paving_agp@yahoo.com
Contact Name	ANTHONY TEJEDA
Area Code	( 619 )
Phone Number	334-6167
Extension	
Alt Area Code	( 619 )
Alt Phone Number	922-3853
Extension	
Fax Area Code	( 619 )
Fax Phone Number	749-3973
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 37;
Districts	10; 11;
DBE NAICS	237310; 238910;

## ACDBE NAICS

Work Codes	C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE EXCAVATION; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1801 DUST PALLIATIVE; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9829 RETAINER WALLS;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

<b>Firm ID</b>	37715
<b>Firm/DBA Name</b>	APADANA ENGINEERING, INC.
<b>Address Line1</b>	5 THOMAS MELLON CIRCLE, SUITE 154
<b>Address Line2</b>	
<b>City</b>	SAN FRANCISCO
<b>State</b>	CA
<b>Zip Code1</b>	94134
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	sopida@apadana.us.com
<b>Contact Name</b>	SOPIDA SIADAT
<b>Area Code</b>	( 415 )
<b>Phone Number</b>	300-6600
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 415 )
<b>Fax Phone Number</b>	467-7721
<b>Agency Name</b>	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237110; 237310; 237990; 531210;

**ACDBE NAICS**

<b>Work Codes</b>	C3901 ASPHALT CONCRETE; H6530 REAL ESTATE AGENTS & MANAGERS; C1531 PLANE ASPHALT CONCRETE; C8773 Construction Management - Highway, Street and Bridge Construction; C4201 GROOVE & GRIND PAVEMENT; C3701 SEAL COAT;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	OTHER
<b>Firm Type</b>	DBE

<b>Firm ID</b>	41022
<b>Firm/DBA Name</b>	BANAGA CONSTRUCTION, INC
<b>Address Line1</b>	1264 STAGECOACH TRAIL LOOP
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91915
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1264 STAGECOACH TRAIL LOOP
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	CHULA VISTA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91915
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	frank@kiteclimbers.com
<b>Contact Name</b>	FRANK BANAGA
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	922-8570
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	737-9199

<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 37; 45; 53;
<b>Districts</b>	02; 07; 11;
<b>DBE NAICS</b>	237310; 238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C3930 PAVEMENT REINFORCING FABRIC; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C1930 STRUCTURE BACKFILL;
<b>Licenses</b>	A General Engineering Contractor;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	43789
<b>Firm/DBA Name</b>	BEAR EXCAVATION
<b>Address Line1</b>	10456 SECOND STREET
<b>Address Line2</b>	
<b>City</b>	SANTEE
<b>State</b>	CA
<b>Zip Code1</b>	92071
<b>Zip Code2</b>	1977
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	bearex134@gmail.com
<b>Contact Name</b>	DANIEL FREUND
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	258-0877
<b>Extension</b>	
<b>Alt Area Code</b>	( 619 )
<b>Alt Phone Number</b>	733-6983
<b>Extension</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	457-0504
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	37;
<b>Districts</b>	11;
<b>DBE NAICS</b>	237310; 238110; 238910; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C7191 SEWER MANHOLE;
-------------------	--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	77
<b>Firm/DBA Name</b>	BERT W SALAS, INC.
<b>Address Line1</b>	10769 WOODSIDE AVENUE, SUITE 201
<b>Address Line2</b>	
<b>City</b>	SANTEE
<b>State</b>	CA
<b>Zip Code1</b>	92071

Zip Code2	3175
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	bsalaz@bertsalasinc.com
Contact Name	BOB E. SALAZ
Area Code	( 619 )
Phone Number	562-7711
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 619 )
Fax Phone Number	258-3515
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

**ACDBE NAICS****Work Codes**

C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C7140 CLAY SEWER PIPE; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C7065 DEBRIS RACK-DRAINAGE GATE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C6819 FILTER FABRIC; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC;

A General Engineering Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
HISPANIC  
DBE

Firm ID	36219
Firm/DBA Name	BLANCO CONSTRUCTION
Address Line1	19320 DALLAS AVENUE
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92508
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	lawym2004@aol.com; blancoconst@aol.com
Contact Name	LEONARDO BLANCO
Area Code	( 951 )
Phone Number	250-6692
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 951 )
Fax Phone Number	602-2050
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts	01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

## ACDBE NAICS

<b>Work Codes</b>	E4952 SEWERAGE SYSTEMS; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	4483
<b>Firm/DBA Name</b>	C G O CONSTRUCTION COMPANY
<b>Address Line1</b>	3100 EAST CEDAR STREET #14
<b>Address Line2</b>	
<b>City</b>	ONTARIO
<b>State</b>	CA
<b>Zip Code1</b>	91761
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	cgoconst2@msn.com
<b>Contact Name</b>	CHARLES OJURI
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	930-5501
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	930-5503
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
<b>Districts</b>	06; 07; 08; 09; 11; 12;
<b>DBE NAICS</b>	237310; 238120; 541490; 541618;

## ACDBE NAICS

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C1930 STRUCTURE BACKFILL;
<b>Licenses</b>	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	31128
<b>Firm/DBA Name</b>	CATS EXCAVATING, INC
<b>Address Line1</b>	1944 54TH STREET
<b>Address Line2</b>	
<b>City</b>	SAN DIEGO
<b>State</b>	CA
<b>Zip Code1</b>	92105
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	

**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** catsexcavatinginc@yahoo.com  
**Contact Name** NITA GROVES  
**Area Code** ( 619 )  
**Phone Number** 264-4125  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 264-7566  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 37;  
**Districts** 10; 11;  
**DBE NAICS** 237310;

**ACDBE NAICS**

**Work Codes** C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 39528  
**Firm/DBA Name** CE GREEN INC.  
**Address Line1** 6105 MAIN AVENUE, SUITE 4  
**Address Line2**  
**City** ORANGEVALE  
**State** CA  
**Zip Code1** 95662  
**Zip Code2**  
**Mailing Address Line1** 6105 MAIN AVENUE, SUITE 4  
**Mailing Address Line2**  
**Mailing City** ORANGEVALE  
**Mailing State** CA  
**Mailing Zip Code1** 95662  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** carole@cegreeninc.com  
**Contact Name** CAROLE E. GREEN  
**Area Code** ( 916 )  
**Phone Number** 365-4925  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 916 )  
**Fax Phone Number** 374-7998  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;  
**Districts** 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**DBE NAICS** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 237120; 237310; 238110; 238120; 238290; 238910; 238990;

**ACDBE NAICS**

**Work Codes** C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING;  
 C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801  
**Licenses** BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105  
 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &  
 SIDEWALK - MISC; C8331 CONCRETE BARRIER;

A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;

<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE
<b>Firm ID</b>	43969
<b>Firm/DBA Name</b>	CENTRAL COAST TRAFFIC SAFETY
<b>Address Line1</b>	2356 TEELYNN AVENUE
<b>Address Line2</b>	
<b>City</b>	SANTA MARIA
<b>State</b>	CA
<b>Zip Code1</b>	93458
<b>Zip Code2</b>	1435
<b>Mailing Address Line1</b>	P.O. BOX 136
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA MARIA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93456
<b>Mailing Zip Code2</b>	1435
<b>Certification Type</b>	DBE
<b>EMail</b>	jose@centralcoasttrafficsafety.com
<b>Contact Name</b>	JOSE NEGRETE
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	264-8807
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	13; 19; 33; 36; 37; 40; 42; 44; 56;
<b>Districts</b>	05; 07; 08; 11;
<b>DBE NAICS</b>	237310; 561990;

## ACDBE NAICS

**Work Codes** C5620 ROADSIDE SIGN; C1211 TRAFFIC FLAGGERS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

**Licenses** C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	40089
<b>Firm/DBA Name</b>	CINDY TRUMP INC DBA LINDY'S COLD PLANING
<b>Address Line1</b>	625 S. MOUNTAIN VIEW
<b>Address Line2</b>	
<b>City</b>	LA HABRA
<b>State</b>	CA
<b>Zip Code1</b>	90631
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 385
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	LA HABRA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90631
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	wegrindasphalt@aol.com
<b>Contact Name</b>	CINDY TRUMP
<b>Area Code</b>	( 562 )
<b>Phone Number</b>	697-2286
<b>Extension</b>	

Alt Area Code ( 714 )  
 Alt Phone Number 904-1142  
 Extension  
 Fax Area Code ( 562 )  
 Fax Phone Number 697-2039  
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)  
 Counties 10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;  
 Districts 02; 03; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 237310; 237990; 238910;

## ACDBE NAICS

Work Codes C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C2401 LIME TREATMENT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE;  
 Licenses A General Engineering Contractor;

Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

---

Firm ID 42591  
 Firm/DBA Name COLEMAN ENVIRONMENTAL ENGINEERING INC  
 Address Line1 85 EAST HIGHWAY 20  
 Address Line2  
 City UPPERLAKE  
 State CA  
 Zip Code1 95485  
 Zip Code2  
 Mailing Address Line1 P.O. BOX 1020  
 Mailing Address Line2  
 Mailing City UPPER LAKE  
 Mailing State CA  
 Mailing Zip Code1 95485  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail tcoleman2009@hotmail.com  
 Contact Name TRACY A COLEMAN  
 Area Code ( 707 )  
 Phone Number 275-9016  
 Extension  
 Alt Area Code ( )  
 Alt Phone Number  
 Extension  
 Fax Area Code ( 707 )  
 Fax Phone Number 275-9025  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 237310; 238910; 484110; 484220;

## ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING; C9605 FLAT BED TRUCKING;  
 Licenses A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;  
 Trucks TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;  
 Gender M  
 Ethnicity NATIVE AMERICAN  
 Firm Type DBE

---

Firm ID 42670  
 Firm/DBA Name CROSS CONCEPTS INC



Address Line1	840 EAST MANRESA DRIVE
Address Line2	
City	AZUSA
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	crossconceptsllc@gmail.com
Contact Name	EUGENE CROSS
Area Code	( 626 )
Phone Number	768-8940
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 626 )
Fax Phone Number	771-1909
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 541611; 541618; 541620; 541690;

**ACDBE NAICS****Work Codes**

C3901 ASPHALT CONCRETE; C8702 MANAGEMENT INFORMATION SYSTEMS; C8713 CONSULTANT, ENVIRONMENTAL; C8830 Energy Studies; C8793 Environmental - Environmental Impact Assessment; C8700 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;  
A General Engineering Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M

BLACK

DBE

---

Firm ID	40922
Firm/DBA Name	D-LINE CONSTRUCTORS, INC.
Address Line1	499 EMBARCADERO, SUITE Q
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94606
Zip Code2	
Mailing Address Line1	499 EMBARCADERO POST 3 BOX 6
Mailing Address Line2	
Mailing City	OAKLAND
Mailing State	CA
Mailing Zip Code1	94606
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@dlineconstructors.com
Contact Name	JOSUE PRADA
Area Code	( 510 )
Phone Number	251-6400
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 510 )
Fax Phone Number	251-6401
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties 01; 19; 37; 38;  
 Districts 04; 07; 11;  
 DBE NAICS 236220; 237310; 237990;

## ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;  
 Licenses A General Engineering Contractor;  
 Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

---

Firm ID 39484  
 Firm/DBA Name DBE REINFORCING  
 Address Line1 5384 FLABOB AVE.  
 Address Line2  
 City JURUPA VALLEY  
 State CA  
 Zip Code1 92509  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail udbest.eel2011@gmail.com; db.e.reinforcing@gmail.com  
 Contact Name ROMEO BELTRAN  
 Area Code ( 951 )  
 Phone Number 529-3359  
 Extension  
 Alt Area Code ( )  
 Alt Phone Number  
 Extension  
 Fax Area Code ( 951 )  
 Fax Phone Number 289-9615  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;  
 Districts 03; 04; 05; 06; 07; 08; 11; 12;  
 DBE NAICS 237310;

## ACDBE NAICS

Work Codes C5201 REINFORCING STEEL;  
 Licenses C50 Reinforcing Steel Contractor;  
 Trucks  
 Gender M  
 Ethnicity ASIAN PACIFIC  
 Firm Type DBE

---

Firm ID 42226  
 Firm/DBA Name DECO PAVE  
 Address Line1 15535 E. ARROW HIGHWAY #D  
 Address Line2  
 City IRWINDALE  
 State CA  
 Zip Code1 91706  
 Zip Code2  
 Mailing Address Line1 P. O. BOX 2084  
 Mailing Address Line2  
 Mailing City IRWINDALE  
 Mailing State CA  
 Mailing Zip Code1 91706

<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Ferry@DecoPaveCorp.com
<b>Contact Name</b>	FERRY SOENDJOJO
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	337-9580
<b>Extension</b>	
<b>Alt Area Code</b>	( 626 )
<b>Alt Phone Number</b>	384-1550
<b>Extension</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	480-1557
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C3901 ASPHALT CONCRETE; D3530 CONSTRUCTION & RELATED MACHINERY; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	31021
<b>Firm/DBA Name</b>	DELTECH ENGINEERING, INC
<b>Address Line1</b>	4913 E. GERDA DRIVE
<b>Address Line2</b>	
<b>City</b>	ANAHEIM
<b>State</b>	CA
<b>Zip Code1</b>	92807
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 27214
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANAHEIM
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92809
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	abili@deltechengineeringinc.com
<b>Contact Name</b>	(MR.) EBBITEANGA I. ABILI
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	495-9755
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	384-4594
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
<b>Districts</b>	03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

**ACDBE NAICS**

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;
<b>Licenses</b>	A General Engineering Contractor; HAZ Hazardous Waste;
<b>Trucks</b>	
<b>Gender</b>	M

<b>Ethnicity</b>	BLACK
<b>Firm Type</b>	DBE
<b>Firm ID</b>	17169
<b>Firm/DBA Name</b>	DIAMOND DRILLING COMPANY
<b>Address Line1</b>	3423 PALOMA AVE.
<b>Address Line2</b>	
<b>City</b>	LA VERNE
<b>State</b>	CA
<b>Zip Code1</b>	91750
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	diamonddan53@yahoo.com
<b>Contact Name</b>	null DANIEL CENTENO
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	592-0880
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( )
<b>Fax Phone Number</b>	
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236220; 237310; 237990; 238190; 238290; 238390; 238910; 238990;

**ACDBE NAICS****Work Codes**

C9947 ELEVATOR; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1580 MODIFY BRIDGE ITEM; C1930 STRUCTURE BACKFILL; C9839 CARPET & DRAPES; C61 Limited Specialty Contractor; D06 Concrete Related Services;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
HISPANIC  
DBE

<b>Firm ID</b>	8022
<b>Firm/DBA Name</b>	DIVERSIFIED LANDSCAPE CO.
<b>Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Address Line2</b>	
<b>City</b>	WILDOMAR
<b>State</b>	CA
<b>Zip Code1</b>	92595
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	21730 BUNDY CANYON ROAD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	WILDOMAR
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92595
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	estimating@diversifiedlandscape.com
<b>Contact Name</b>	VICKI MORALES
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	245-1686
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	

**Fax Area Code** ( 951 )  
**Fax Phone Number** 245-1847  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238910; 484220;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601 CLEARING & GRUBBING; C7215 CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

**Licenses** A General Engineering Contractor; C27 Landscaping Contractor;

**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

**Firm ID** 38712  
**Firm/DBA Name** DREAMBUILDER CONSTRUCTION CORP  
**Address Line1** 1324 E LAWSON LN.  
**Address Line2**  
**City** PLACENTIA  
**State** CA  
**Zip Code1** 92870  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** alex.singh@dreambuildercorp.com  
**Contact Name** ANURAG SINGH  
**Area Code** ( 714 )  
**Phone Number** 646-3697  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 714 )  
**Fax Phone Number** 646-3698  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 238110; 238910;

**ACDBE NAICS**

**Work Codes** C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE;

**Licenses** A General Engineering Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** ASIAN SUBCONTINENT  
**Firm Type** DBE

---

**Firm ID** 36272  
**Firm/DBA Name** EXBON DEVELOPMENT, INC.  
**Address Line1** 13831 NEWHOPE STREET  
**Address Line2**

City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	13831 NEWHOPE STREET
Mailing Address Line2	
Mailing City	GARDEN GROVE
Mailing State	CA
Mailing Zip Code1	92843
Mailing Zip Code2	
Certification Type	DBE
E-Mail	wconst@exbon.com; janet.lee@exbon.com
Contact Name	JANET LEE
Area Code	( 714 )
Phone Number	539-2222
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( 562 )
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

**ACDBE NAICS****Work Codes**

E4940 WATER SUPPLY; C8710 ENGINEERING; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C9837 ROOFING; C1920 STRUCTURE EXCAVATION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING CONSTRUCTION; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C2065 IRRIGATION SYSTEM; A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

F  
ASIAN PACIFIC  
DBE

Firm ID	43341
Firm/DBA Name	FFKM ENGINEERING CONSTRUCTION, INC.
Address Line1	28462 CAMINO DEL ARTE DR
Address Line2	
City	VALENCIA
State	CA
Zip Code1	91354
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	frew.kotisso@ffkmengineering.com
Contact Name	FREW KOTISSO
Area Code	( 626 )
Phone Number	345-4225
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237110; 237310; 238110; 238910;

#### ACDBE NAICS

**Work Codes** C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;

#### Licenses

#### Trucks

#### Gender

#### Ethnicity

#### Firm Type

M  
BLACK  
DBE

**Firm ID** 4952  
**Firm/DBA Name** FINE GRADE EQUIPMENT, INC.  
**Address Line1** 41729 CIELO VISTA DR  
**Address Line2**  
**City** PALMDALE  
**State** CA  
**Zip Code1** 93551  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 2798  
**Mailing Address Line2**  
**Mailing City** LANCASTER  
**Mailing State** CA  
**Mailing Zip Code1** 93539  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** judy@finegradeinc.com  
**Contact Name** JUDY JOHNSTON  
**Area Code** ( 661 )  
**Phone Number** 949-8788  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 661 )  
**Fax Phone Number** 722-8900  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310;

#### ACDBE NAICS

**Work Codes** C1901 ROADWAY EXCAVATION; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

#### Licenses

#### Trucks

#### Gender

#### Ethnicity

#### Firm Type

F  
NATIVE AMERICAN  
DBE

**Firm ID** 37053  
**Firm/DBA Name** GATES ENTERPRISES, INC  
**Address Line1** 2102 BUSINESS CENTER DRIVE, SUITE 144  
**Address Line2**  
**City** IRVINE  
**State** CA  
**Zip Code1** 92612  
**Zip Code2**  
**Mailing Address Line1** 2102 BUSINESS CENTER DR, STE #144

**Mailing Address Line2**  
**Mailing City** IRVINE  
**Mailing State** CA  
**Mailing Zip Code1** 92616  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** jgates.gei@gmail.com; lillyr.gatesenterprises@gmail.com  
**Contact Name** JOE GATES  
**Area Code** ( 949 )  
**Phone Number** 253-4691  
**Extension**  
**Alt Area Code** ( 951 )  
**Alt Phone Number** 368-8928  
**Extension**  
**Fax Area Code** ( 949 )  
**Fax Phone Number** 253-4692  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 13; 19; 30; 37; 56;  
**Districts** 07; 11; 12;  
**DBE NAICS** 237310; 238910; 532412;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9771 TRUCK BROKER;  
**Licenses** C12 Earthwork and Paving Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** BLACK  
**Firm Type** DBE

---

**Firm ID** 34507  
**Firm/DBA Name** GERONIMO CONCRETE, INC.  
**Address Line1** 4560 N. HUNTINGTON DRIVE  
**Address Line2**  
**City** LOS ANGELES  
**State** CA  
**Zip Code1** 90032  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 42027  
**Mailing Address Line2**  
**Mailing City** LOS ANGELES  
**Mailing State** CA  
**Mailing Zip Code1** 90042  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** geronimo\_concrete@sbcglobal.net  
**Contact Name** LIDIA LOPEZ  
**Area Code** ( 323 )  
**Phone Number** 225-2016  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 323 )  
**Fax Phone Number** 222-8312  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C1575 REMOVE BRIDGE ITEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;



<b>Licenses</b>	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	42780
<b>Firm/DBA Name</b>	HEIR & SON CONSTRUCTION, INC
<b>Address Line1</b>	1180 SANBORN ROAD
<b>Address Line2</b>	
<b>City</b>	YUBA CITY
<b>State</b>	CA
<b>Zip Code1</b>	95993
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1040 LINCOLN ROAD #160
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	YUBA CITY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95991
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	Heirandson@comcast.net
<b>Contact Name</b>	SUKHDEV SINGH HEIR
<b>Area Code</b>	( 530 )
<b>Phone Number</b>	415-4777
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 916 )
<b>Fax Phone Number</b>	463-9041
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 488490;

**ACDBE NAICS**

<b>Work Codes</b>	C1901 ROADWAY EXCAVATION; C1211 TRAFFIC FLAGGERS; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C1200 CONSTRUCTION AREA SIGNS; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5110 CONCRETE SURFACE FINISH;
-------------------	------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE
<b>Firm ID</b>	12174
<b>Firm/DBA Name</b>	INTERWEST PACIFIC, LTD.
<b>Address Line1</b>	990 HIGHLAND DR. STE. 212
<b>Address Line2</b>	
<b>City</b>	SOLANA BEACH
<b>State</b>	CA
<b>Zip Code1</b>	92075
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 1450
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SOLANA BEACH
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92075
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	jack@interwestpacific.com; sales@interwestpacific.com
<b>Contact Name</b>	JACK NICKOLAISEN
<b>Area Code</b>	( 858 )

**Phone Number** 259-2062  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 858 )  
**Fax Phone Number** 345-3737  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 212319; 237310; 237990; 238110; 238120; 238910; 238990; 423320;

**ACDBE NAICS**

**Work Codes** C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;  
**Licenses** A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; C21 Building Moving / Demolition Contractor;

**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE  


---

**Firm ID** 447  
**Firm/DBA Name** K R C SAFETY CO. INC.  
**Address Line1** 7821 WEST SUNNYVIEW  
**Address Line2**  
**City** VISALIA  
**State** CA  
**Zip Code1** 93291  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**E-Mail** garyc@krccsafety.com  
**Contact Name** GARY CASTRO  
**Area Code** ( 559 )  
**Phone Number** 732-0393  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 559 )  
**Fax Phone Number** 732-2684  
**Agency Name** CITY OF FRESNO  
**Counties** 00;  
**Districts** 00;  
**DBE NAICS** 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes** C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKING; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;  
**Licenses** A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE
<b>Firm ID</b>	31286
<b>Firm/DBA Name</b>	LNA CONCRETE STRUCTURES, INC.
<b>Address Line1</b>	15455 TERN STREET
<b>Address Line2</b>	
<b>City</b>	CHINO HILLS
<b>State</b>	CA
<b>Zip Code1</b>	91709
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	agarcialna@aol.com
<b>Contact Name</b>	HELIODORO GARCIA
<b>Area Code</b>	( 909 )
<b>Phone Number</b>	393-1493
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 909 )
<b>Fax Phone Number</b>	393-9363
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS**

**Work Codes** C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
**Licenses** A General Engineering Contractor;

<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE
<b>Firm ID</b>	27969
<b>Firm/DBA Name</b>	MC CULLOUGH CONSTRUCTION INC
<b>Address Line1</b>	57 ALDER GROVE ROAD
<b>Address Line2</b>	
<b>City</b>	ARCATA
<b>State</b>	CA
<b>Zip Code1</b>	95521
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	57 ALDER GROVE RD
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ARCATA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95521
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	denamccullough@mcculloughconstructioninc.com
<b>Contact Name</b>	MACKY MCCULLOUGH
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	825-1014
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	

**Extension**  
**Fax Area Code** ( 707 )  
**Fax Phone Number** 825-1769  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 212321; 221310; 237310; 237990; 238120; 238910; 541330;

**ACDBE NAICS****Work Codes**

C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;

**Licenses**

A General Engineering Contractor; C27 Landscaping Contractor;

**Trucks****Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

**Firm ID**

28196

**Firm/DBA Name**

MJC CONSTRUCTION

**Address Line1**

3015 SYLVIA STREET

**Address Line2****City**

BONITA

**State**

CA

**Zip Code1**

91902

**Zip Code2****Mailing Address Line1****Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

**E-Mail**

mjc@mjcconstruction.net

**Contact Name**

SUSANNA JIMENEZ

**Area Code**

( 619 )

**Phone Number**

472-5619

**Extension****Alt Area Code**

( )

**Alt Phone Number****Extension****Fax Area Code**

( 619 )

**Fax Phone Number**

996-2116

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

19; 37;

**Districts**

07; 11;

**DBE NAICS**

237110; 237310; 238110; 238120; 238190; 238910; 238990;

**ACDBE NAICS****Work Codes**

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL;

A General Engineering Contractor;

**Licenses****Trucks****Gender**

F

**Ethnicity**

HISPANIC

**Firm Type**

DBE

**Firm ID**

43550

**Firm/DBA Name**

NEVADA BARRICADE & SIGN COMPANY, INC.

**Address Line1**

9530 NORTH VIRGINIA STREET

**Address Line2**

RENO

City	
State	NV
Zip Code1	89506
Zip Code2	
Mailing Address Line1	P.O. BOX 20459
Mailing Address Line2	
Mailing City	RENO
Mailing State	NV
Mailing Zip Code1	89515
Mailing Zip Code2	
Certification Type	DBE
EMail	tami@nbsco.com
Contact Name	TAMARA MARIE DETHMERS
Area Code	( 775 )
Phone Number	331-5100
Extension	
Alt Area Code	( 775 )
Alt Phone Number	742-1389
Extension	cell
Fax Area Code	( 775 )
Fax Phone Number	331-5103
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 09; 12; 13; 14; 15; 16; 18; 26; 29; 31; 32; 37; 46; 47; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 06; 09; 10; 11;
DBE NAICS	237310; 238990; 561990;

## ACDBE NAICS

## Work Codes

C8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8330 METAL RAILING; C1211 TRAFFIC FLAGGERS; C8501 PAVEMENT MARKING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8406 PAINTED TRAFFIC STRIPING & MARKING;

C32 Parking and Highway Improvement Contractor; D42 Sign Installation;

## Licenses

## Trucks

## Gender

F

## Ethnicity

CAUCASIAN

## Firm Type

DBE

Firm ID	43476
Firm/DBA Name	OLIVER ENGINEERING CONSTRUCTION
Address Line1	3961 PERCH CIRCLE
Address Line2	
City	WILLITS
State	CA
Zip Code1	95490
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	oliverconst.engi@gmail.com
Contact Name	AARON OLIVER
Area Code	( 707 )
Phone Number	671-6442
Extension	
Alt Area Code	( 707 )
Alt Phone Number	456-9665
Extension	
Fax Area Code	( 707 )
Fax Phone Number	456-9665
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
**DBE NAICS** 237110; 237310; 237990; 238910; 561730;

**ACDBE NAICS**

**Work Codes** C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** M

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

**Firm ID** 102  
**Firm/DBA Name** PAYCO SPECIALTIES, INCORPORATED  
**Address Line1** 120 NORTH SECOND AVE.  
**Address Line2**  
**City** CHULA VISTA  
**State** CA  
**Zip Code1** 91910  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** rebecca@payco.biz  
**Contact Name** REBECCA LLEWELLYN  
**Area Code** ( 619 )  
**Phone Number** 422-9204  
**Extension**  
**Alt Area Code** ( )  
**Alt Phone Number**  
**Extension**  
**Fax Area Code** ( 619 )  
**Fax Phone Number** 427-1620  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 13; 19; 30; 33; 37;  
**Districts** 07; 08; 10; 11; 12;  
**DBE NAICS** 237310; 238990;

**ACDBE NAICS**

**Work Codes** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;

**Licenses** B General Building Contractor; C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

**Firm ID** 34174  
**Firm/DBA Name** PROFESSIONAL CONCRETE SAWING INC.  
**Address Line1** P.O. BOX 3348  
**Address Line2**  
**City** MERCED  
**State** CA  
**Zip Code1** 95344  
**Zip Code2**  
**Mailing Address Line1** P.O. BOX 3348  
**Mailing Address Line2**  
**Mailing City** MERCED  
**Mailing State** CA

Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EEmail	davidscott@gvni.com
Contact Name	DAVID SCOTT
Area Code	( 209 )
Phone Number	722-2226
Extension	
Alt Area Code	( 510 )
Alt Phone Number	537-3781
Extension	
Fax Area Code	( 209 )
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

**ACDBE NAICS**

Work Codes	C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	44069
Firm/DBA Name	QA CONSTRUCTORS
Address Line1	19060 LAUREL DRIVE
Address Line2	
City	LOS GATOS
State	CA
Zip Code1	95033
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	QAllende@gmail.com
Contact Name	LUIS QUINTO ALLENDE
Area Code	( 408 )
Phone Number	210-5508
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;

**ACDBE NAICS**

Work Codes	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC

<b>Firm Type</b>	DBE
<b>Firm ID</b>	40569
<b>Firm/DBA Name</b>	RAP ENGINEERING, INC
<b>Address Line1</b>	503 E MISSION ROAD
<b>Address Line2</b>	
<b>City</b>	SAN MARCOS
<b>State</b>	CA
<b>Zip Code1</b>	92069
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rperez@rapenginc.com
<b>Contact Name</b>	ROBERT PEREZ
<b>Area Code</b>	( 760 )
<b>Phone Number</b>	233-2980
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 760 )
<b>Fax Phone Number</b>	233-2984
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	37;
<b>Districts</b>	11;
<b>DBE NAICS</b>	237310;

**ACDBE NAICS**

<b>Work Codes</b>	C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	42984
<b>Firm/DBA Name</b>	SEALRIGHT PAVING INC
<b>Address Line1</b>	9053 OLIVE DRIVE
<b>Address Line2</b>	
<b>City</b>	SPRING VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	91977
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	estimating@sealrightpavinginc.com
<b>Contact Name</b>	FRANK T. VASQUEZ
<b>Area Code</b>	( 619 )
<b>Phone Number</b>	465-7411
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 619 )
<b>Fax Phone Number</b>	465-7490
	DEPARTMENT OF TRANSPORTATION



Agency Name  
 Counties 13; 19; 30; 33; 36; 37; 56;  
 Districts 07; 08; 11; 12;  
 DBE NAICS 237310; 238990;

## ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);  
 Licenses C12 Earthwork and Paving Contractor;

Trucks  
 Gender M  
 Ethnicity HISPANIC  
 Firm Type DBE

---

Firm ID 42910  
 Firm/DBA Name STRAIGHT STRIPE PAINTING INC  
 Address Line1 1812 WEST SUNSET #1-525  
 Address Line2  
 City ST. GEORGE  
 State UT  
 Zip Code1 84770  
 Zip Code2  
 Mailing Address Line1  
 Mailing Address Line2  
 Mailing City  
 Mailing State  
 Mailing Zip Code1  
 Mailing Zip Code2  
 Certification Type DBE  
 EMail kcheever@straightstripe.com  
 Contact Name KAREN J CHEEVER  
 Area Code ( 435 )  
 Phone Number 656-0930  
 Extension  
 Alt Area Code ( 435 )  
 Alt Phone Number 669-9520  
 Extension  
 Fax Area Code ( 435 )  
 Fax Phone Number 634-0580  
 Agency Name DEPARTMENT OF TRANSPORTATION  
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;  
 DBE NAICS 237310; 238990;

## ACDBE NAICS

Work Codes C8501 PAVEMENT MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;  
 Licenses C32 Parking and Highway Improvement Contractor;  
 Trucks  
 Gender F  
 Ethnicity CAUCASIAN  
 Firm Type DBE

---

Firm ID 2003  
 Firm/DBA Name SUPER SEAL & STRIPE, INC  
 Address Line1 310 A STREET  
 Address Line2  
 City FILLMORE  
 State CA  
 Zip Code1 93015  
 Zip Code2  
 Mailing Address Line1 PO BOX 755  
 Mailing Address Line2  
 Mailing City FILLMORE

<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	524-7345
<b>Extension</b>	
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	524-7428
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
<b>Licenses</b>	C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

<b>Firm ID</b>	39166
<b>Firm/DBA Name</b>	V A P CONSTRUCTION INC.
<b>Address Line1</b>	15705 BIRCHWOOD ST
<b>Address Line2</b>	
<b>City</b>	LA MIRADA
<b>State</b>	CA
<b>Zip Code1</b>	90638
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	arvind@vapci.com
<b>Contact Name</b>	ARVIND PRASAD
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	253-3270
<b>Extension</b>	
<b>Alt Area Code</b>	( 714 )
<b>Alt Phone Number</b>	206-9684
<b>Extension</b>	
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	551-9420
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237110; 237310; 237990; 238110;

**ACDBE NAICS**

<b>Work Codes</b>	C1290 TEMPORARY RAILING (TYPE K); C8770 CONSTRUCTION MANAGEMENT; C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1522 RESET, ADJUST
-------------------	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE; C1211 TRAFFIC FLAGGERS; C2066 TEMPORARY EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8773 Construction Management - Highway, Street and Bridge Construction; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;  
A General Engineering Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
ASIAN SUBCONTINENT  
DBE

**Firm ID**

43788

**Firm/DBA Name**

VELARDE CONCRETE CONSTRUCTION INC

**Address Line1**

523 S BRAND, SUITE 201

**Address Line2****City**

SAN FERNANDO

**State**

CA

**Zip Code1**

91340

**Zip Code2****Mailing Address Line1****Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

**E-Mail**

maria@velardeconcreteinc.com

**Contact Name**

MARIA VELARDE

**Area Code**

( 818 )

**Phone Number**

898-2300

**Extension****Alt Area Code**

( 818 )

**Alt Phone Number**

919-2940

**Extension****Fax Area Code**

( 818 )

**Fax Phone Number**

898-2330

**Agency Name**

DEPARTMENT OF TRANSPORTATION

**Counties**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

**Districts**

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS**

237110; 237310; 238110; 238120; 238990;

**ACDBE NAICS****Work Codes**

C1901 ROADWAY EXCAVATION; C2700 CEMENT TREATED BASE; C3000 Concrete Pumping; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C3600 PENETRATION TREATMENT & PRIME COAT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;  
A General Engineering Contractor; C08 Concrete Contractor;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
HISPANIC  
DBE

[Back To Query Form](#)



# Exhibit E

## Additional Data

**Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):**

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the Bidmail Site, FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.



Phone (858) 587-3600  
Fax (858) 453-6034  
6465 Marindustry Place  
San Diego, CA 92121  
hazardconstruction.com  
License No. 750542 A/B

**To:** Department of Transportation  
Office Engineer MS 43

**Date:** November 13, 2017

**From:** Kurt Hindman

Re: CT 11-414304

### WE ARE SENDING YOU

NO.	DESCRIPTION
1	Good Faith Effort

### THESE ARE TRANSMITTED as checked below:

<input checked="" type="checkbox"/>	As Requested
<input type="checkbox"/>	For Your Action
<input type="checkbox"/>	For Your Approval
<input type="checkbox"/>	For Your Signature
<input type="checkbox"/>	

<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Files
<input type="checkbox"/>	

### REMARKS:

---

---

---

---

ORIGIN ID: RBLA (858) 587-3600  
 APRIE BRIEDE  
 HAZARD CONSTRUCTION  
 6465 MARINDUSTRY PL  
 P.O. BOX 228000  
 SAN DIEGO, CA 92192  
 UNITED STATES US

SHIP DATE: 13NOV17  
 ACTWGT: 1.00 LB  
 CAD: 4257008NET13920


BILL SENDER

TO OFFICE ENGINEER MS 43  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH ST

SACRAMENTO CA 95816

REF 9116 005 GFE 11-414304

INV/ PO DEPT.



J172117091301ur


549J3/F877/104C

TRK# 7707 3539 5692

TUE - 14 NOV 10:30A  
 PRIORITY OVERNIGHT

WD BLUA

CA-US 95816  
 SMF



#### After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

**Warning:** Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on [fedex.com](http://fedex.com). FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.