

6

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 11-414704
 BID AMOUNT: \$ 2,799,693²⁰
 BID OPENING DATE: February 2, 2016
 BIDDER'S NAME: American Civil Constructors West Coast LLC
 DBE GOAL FROM CONTRACT %: 14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 4	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$ 1,152,323 ²⁰
--	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
19, 20, 57, 58, 60, 61, 62, 72	Treated Wood Waste, Raw RAIL, Guard Rail delineator, RW Guardrail, END ANCHORS, TERMINAL SYSTEM	C0683, C8000	ACE FENCE CO. #42633 727 gilemore AVE, LA PUENTE 626.333.0727	\$ 207,840 ²⁰
1, 4, 5, 7, 21, 22, 23, 63-70	LCP, Temp Marking & STRIPE, STRIPE REMOVAL, STRIPE INSTALL	C8405, C8406, C8501	PAYCO SPECIALTIES #102 120 NORTH SECOND AVE, CULVER VISTA, CA 619.422.9204	\$ 108,320 ²⁰
2, 3(P), 6, 8, 24, 43-50	CONSTRUCTION AREA SIGNS, TC (CROSS TRK REAR), DRUMS, PCMS BOARDS, R/W ROADSIDE SIGN, ROADSIDE SIGNS, FURNISH ALUM. SIGNS, RETROREFLECT SHEETING	C1200, C1201	MANEAL TRAFFIC CONTROL #38078 47423 RAINBOW CANYON Rd, TEMECULA, CA 92592 951.695.5104	\$ 82,482 ²⁰

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.


Total Claimed Participation	\$ 398,642 ²⁰
	14.24 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder:  2.2.16
 Date: 2/2/16 (707) 746-8028 (Area Code) Tel. No.
 Andrew Keough
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ACE FENCE COMPANY


727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"



FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT High Friction Surface Treatment, Rumble Strips, MGS, Drainage (Contract No. 11-414704)
 From Slaughterhouse Canyon Road to 1.9 Miles North of Slaughterhouse Canyon Road, Near Poway, In San Diego Co., CA
 BID DATE : 2/02/16 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 2/01/16
 PAGES : 1
 ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	TREATED WOOD WASTE (PARTIAL)	LB	47,990	\$ 0.10	\$ 4,799.00
20	REMOVE GUARDRAIL	LF	4,270	\$ 6.80	\$ 29,036.00
57	GUARD RAILING DELINEATOR	EA	190	\$ 29.00	\$ 5,510.00
58	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	4,150	\$ 25.50	\$ 105,825.00
60	END ANCHOR ASSEMBLY (TYPE SFT)	EA	7	\$ 650.00	\$ 4,550.00
61	TERMINAL SYSTEM (TYPE X-TENSION) IN-LINE	EA	4	\$ 6,200.00	\$ 24,800.00
62	TERMINAL SYSTEM (TYPE X-TENSION) FLARED	EA	3	\$ 6,200.00	\$ 18,600.00
72	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	320	\$ 46.00	\$ 14,720.00
TOTAL BID AMOUNT:					\$ 207,840.00

TC = 25

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING/PAINTING; CIDH PILING, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

[Back To Query Form](#)

Search Returned 1 Records

Thu Feb 04 09:08:29 PST 2016

Query Criteria

Firm ID: 42633

Firm Type: DBE

Firm ID	42633
Firm/DBA Name	ACE FENCE CO.
Address Line1	727 GLENDORA AVE.
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91746
Zip Code2	3316
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	america@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	(626)
Alt Phone Number	825-1720
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238990;

ACDBE NAICS

Work Codes	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
 Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

2-2
 DBE ✓

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
 CA DIR REGISTRATION #1000003515

**BID PROPOSAL
 FEDERAL**

Project Description:		11-414704 RT 67		(14%DBE)		Bid Date:		2/2/2016	
Contract Time Limit:		100		W.D. Liquidated Damages:		per C.D.		Addendum Noted:	
YES									
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total				
					\$ -				
1	LEAD COMP PLAN (PORTION FOR ITEMS # 21,22,23)	1.00	LS	\$ 1,400.00	\$ 1,400.00				
4	TEMP PVMT MARKING (PAINT)	140.00	SF	\$ 5.00	\$ 700.00				
5	TEMP STRIPE (PAINT)	43,700.00	LF	\$ 0.40	\$ 17,480.00				
7	TEMP PVMT MARKER	2,140.00	EA	\$ 3.00	\$ 6,420.00				
21	REMOVE PAINT STRIPE	71,600.00	LF	\$ 0.50	\$ 35,800.00				
22	REMOVE THERMO STRIPE	5,410.00	LF	\$ 0.60	\$ 3,246.00				
23	REMOVE THERMO MARKING	330.00	SF	\$ 1.60	\$ 528.00				
63	THERMO PVMT MARKING (WET VIZ.)	330.00	SF	\$ 3.50	\$ 1,155.00				
64	PAINT STRIPE (1-COAT)	20,000.00	LF	\$ 0.20	\$ 4,000.00				
65	4" THERMO STRIPE (WET VIZ)	40,100.00	LF	\$ 0.30	\$ 12,030.00				
66	6" THERMO STRIPE (WET VIZ)	19,800.00	LF	\$ 0.40	\$ 7,920.00				
67	8" THERMO STRIPE (WET VIZ)	480.00	LF	\$ 1.50	\$ 720.00				
68	6" THERMO STRIPE (WET VIZ BKN. 36-12)	20,100.00	LF	\$ 0.45	\$ 9,045.00				
69	PVMT MARKER (NON-REFL)	3,170.00	EA	\$ 1.40	\$ 4,438.00				
70	PVMT MARKER (RETROREFL)	1,140.00	EA	\$ 3.00	\$ 3,420.00				
					\$ -				
					\$ -				
					\$ -				
					\$ -				
NOTE !	WE REQUIRE 6-8 SHIFTS OF TRAFFIC CONTROL				\$ -				
					\$ -				

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 16 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.

EXCLUSIONS:

PLANS - PERMITS - L.D.'S - TRAFFIC CONTROL - SWEEPING - STATIONING - CONTROL POINTS - ENGINEERING ..

INCLUSIONS:

of Working Days to Complete our Work: 12 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 1,200.00

BID AMOUNT: \$ 108,302.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
 Phone (619) 422-9204 / Fax (619) 427-1620

Back To Query Form

Search Returned 1 Records

Thu Feb 04 09:08:39 PST 2016

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
 B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 CAUCASIAN
 DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-DE-0102.13 (NEW 05/2015)

Contract no.: 11-414704

Name of DBE business: MANERI TRAFFIC CONTROL

Name of DBE representative: OTILY AVILA

DBE certification number: #38078

Name of bidder: American Civil Constructors West Coast LLC

Name of prime contractor if different from the bidder: American Civil Constructors West Coast LLC

Name of representative of bidder or prime contractor: Andrew Keough

Date: February 2, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
2	C.A.S.	
3	Traffic Ctrl (lane closures)	
6	Traffic Drums	
8	PCMS Boards	
24	Road Roadside Sign	
43-50	Roadside Signs, Install Panels, Furnish Single Sheet Signs, Retroreflective Sheeting	
		<u>\$82,482</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$82,482⁰⁰

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor or shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Otily Avila
Signature of DBE's authorized representative:

OTILY AVILA
Printed name of DBE's authorized representative:

ADMINISTRATIVE ASSISTANT
Title of DBE's authorized representative:

2/2/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



82,482²⁰

SIGN AND TRAFFIC QUOTE

PROJECT: 11-414704
BID DATE: 2/02/16

TO: PLANHOLDER
ATTN: ESTIMATOR

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$12,900.00 WITH USE OF MTC FOR ITEM #3
 (ITEM #2 PRICE INCLUDES 2 TYPE I FUNDING SIGNS & SIGNS ON THQ1)

2, 3, 6, 8

*24, 43, 44, 45, 46,
47, 48, 49, 50*

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM #2 \$15,895.00 WITHOUT USE OF MTC FOR ITEM #3
 (ITEM #2 PRICE INCLUDES 2 TYPE I FUNDING SIGNS & SIGNS ON THQ1)

4ea x 4.5mo = 13,950

ADDITIONAL ITEMS:

ITEM #6 \$47.50 EA UP FEE APPLIES) ITEM #8 \$775.00 EA PER MONTH (\$50.00 DELIVERY FEE & \$50.00 PICK-UP FEE APPLIES)
 ITEM #10 (INCLUDES DELIVERY, INSTALL & PICK-UP) \$4,500.00 IF MANERI SUPPLIES WATER**OR**\$3,900.00 IF CONTRACTOR SUPPLIES WATER
 ITEM #24 \$95.00 ITEM #43 \$385.00 ITEM #44 \$425.00 ITEM #45 \$195.00 ITEM #46 \$19.95
 ITEM #47 \$21.95 ITEM #48 \$22.95 ITEM #49 \$24.95 ITEM #50 \$19.85

UNIT PRICES, NOT TOTALS

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,460.00***INCLUDES 4 ARROW BOARDS***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



1460
650
(115 x 4.5)

BID DATE: 2/02/16
PROJECT: 11-414704

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,460.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,460.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,760.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$775.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

+5 = 14250

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

[Back To Query Form](#)

Search Returned 1 Records

Thu Feb 04 09:08:56 PST 2016

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)