

Low Bidder

04-21-14P12:26 RCVD

DISTRICT-COUNTY-ROUTE: 11 - SD - 78
 CONTRACT NO.: 11-416404
 TOTAL BID: \$ 699,720.-
 BID OPENING DATE: 4-17-2014
 BIDDER'S NAME: HAZARD CONSTRUCTION COMPANY
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
18, 31, 32 45, 46, 47	ELECTRICAL AND ROAD SIGN SIGNS		TRAFFIC DEVELOPMENT SERVICES 805-984-3421 #1183063	\$ 26,774.-
1(P) 3(P) 4, 6, 17, 40, 41, 42, 43, 44, 48(P)	REMOVE EXISTING STRIPING AND MARKERS. INSTALL NEW STRIPING AND PAVEMENT MARKERS		MALLARD CONSTRUCTION 714-785-5394 #1748928	\$ 26,948.-
37(P)	PURCHASE ALTERNATIVE CRASH CUSHION		CHARLIE MIKE SAFETY SUPPLY 480-772-2331 #1753953	\$ 55,725. ⁰⁴
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			Total Claimed Participation	\$ <u>109,447.⁰⁴</u> <u>15.64</u> %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005


 Signature of Bidder Date 4/18/14

858-587-3600 EXT. 112
 (Area Code) Telephone Number

JASON A. MORDHORST, VICE PRESIDENT
 Contact Person (Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME **HAZARD CONSTRUCTION COMPANY**CONTRACT NO. 11 - 416404

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
18, 31, 32, 45, 46, 47	ELECTRICAL AND ROADSIGN SIGNS	TRAFFIC DEVELOPMENT SERVICES 805-984-3421 #1183063	\$ 26,774.-
1(P), 3(P), 4 6, 17, 40, 41, 42, 43, 44, 48(P)	REMOVE EXISTING STRIPING AND MARKERS. INSTALL NEW STRIPING AND PAVEMENT MARKERS	MALLARD CONSTRUCTION 714-785-5394 #1748928	\$ 26,948.-
37(P)	PURCHASE ALTERNATIVE CRASH CUSHION	CHARLIE MIKE SAFETY SUPPLY 480-772-2331 #1753953	\$ 55,725.04
2	CONSTRUCTION AREA SIGNS	ARROW SIGNS 951-813-1053 #42689	\$ 2,989
11	W.P.C.P	TERRA WEST INC. 619-591-1007 #44127	\$ 650.-
25(P)	QC TESTING	G3 QUALITY 562-321-9840 #1753245	\$ 6,270.-

Jason A. Mordhorst
Person to Contact (Please Type or Print)

858-587-3600
(Area Code) Telephone Number

Total Claimed Participation

\$ _____

_____ % of Contract

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-416404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

BIDDER NAME **HAZARD CONSTRUCTION COMPANY**

CONTRACT NO. 11-416404

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
25 (P)	HAUL AC	K-COMPANY #54281 760-525-8416	\$17,660.-
25 (P)	PURCHASE AND HAUL ASPHALT OIL	LMS TRANSPORT 951-685-1862 #1770011	\$67,122.-

Person to Contact (Please Type or Print)

Total Claimed Participation

\$ 204,138 ⁰⁴

(Area Code) Telephone Number

29.17 % of Contract

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



BID ITEM LIST

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	3,210
5	120199	TRAFFIC PLASTIC DRUM	EA	12
6	120300	TEMPORARY PAVEMENT MARKER	EA	60
7	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2
8	129000	TEMPORARY RAILING (TYPE K)	LF	720
9	027164	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	EA	3
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
12	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	8
13	130730	STREET SWEEPING	LS	LUMP SUM
14	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
15	141120	TREATED WOOD WASTE	LB	11,500
16	150661	REMOVE GUARDRAIL	LF	850
17	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,420
18	150742	REMOVE ROADSIDE SIGN	EA	4
19	150771	REMOVE ASPHALT CONCRETE DIKE	LF	5,890
20	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	14,900

**TRAFFIC DEVELOPMENT SERVICES
207 W. LOS ANGELES AVE.
MOORPARK, CA 93021**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
21	153130	REMOVE CONCRETE CURB (LF)	LF	570
22	198010	IMPORTED BORROW (CY)	CY	70
23	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	0.9
24	390136	MINOR HOT MIX ASPHALT	TON	140
25	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	2,000
26	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	370
27	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,360
28	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	210
29	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	10
30	397005	TACK COAT	TON	2.3
31	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT <i>15</i>	20 <i>300</i>
32	566011	ROADSIDE SIGN - ONE POST	EA <i>200</i>	4 <i>800</i>
33	820118	GUARD RAILING DELINEATOR	EA	12
34	832005	MIDWEST GUARDRAIL SYSTEM	LF	63
35	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1
36	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1
37	027165	ALTERNATIVE CRASH CUSHION	EA	2
38	839701	CONCRETE BARRIER (TYPE 60)	LF	210
39	027166	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	510
40	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	8,920

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
41	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,620
42	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	300
43	846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	190
44	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	320
45	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1000
46	860806	INDUCTIVE LOOP DETECTOR (EA)	EA 400	24 9600
47	861503	MODIFY LIGHTING	LS	14,674
48	999990	MOBILIZATION	LS	LUMP SUM

TOTAL 26,774

TRAFFIC DEVELOPMENT SERVICES
207 W. LOS ANGELES AVE.
MOORPARK, CA 93021



TRAFFIC DEVELOPMENT SERVICES - #1183063

SUPPLIER PROFILE	
Legal Business Name	TRAFFIC DEVELOPMENT SERVICES
Doing Business As	TRAFFIC DEVELOPMENT SERVICES
Address	207 W Los Angeles Ave Ste 252 MOORPARK, CA 93021
Phone	(805) 523-1914
FAX	(888) 225-0844
Email	michelle@trafficdevelopmentservices.com
Business Types	Construction
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
Keywords	highway construction-signals & lighting-structures-signing-
Construction License Types	A - General Engineering
Classifications	721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721515 - Electrical system services 721519 - Masonry and stonework services 721527 - Concrete installation and repair services 721537 - Parking facility construction and equipment installation and maintenance and repair services

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 13, 2012	Mar 31, 2016
DVBE	Approved	Mar 22, 2012	Mar 31, 2016

Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Mar 9, 2011	Mar 31, 2012
SB (Micro)	Expired	Dec 15, 2009	Mar 31, 2012
DVBE	Expired	Mar 1, 2010	Mar 31, 2011





General Services

TRAFFIC DEVELOPMENT SERVICES - #1183063

Legal Business Name	TRAFFIC DEVELOPMENT SERVICES		
Doing Business As	TRAFFIC DEVELOPMENT SERVICES		
Address	207 W Los Angeles Ave Ste 252 MDORPARK, CA 93021	Phone	(805) 523-1914
		FAX	(888) 225-0844
Email	michelle@trafficdevelopmentservices.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	highway construction-signals & lighting-structures-signing-		
Construction License Types	A - General Engineering		
Classifications	721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services 721412 - Marine construction services 721413 - Athletic and recreational facility construction service 721515 - Electrical system services 721519 - Masonry and stonework services 721527 - Concrete installation and repair services 721537 - Parking facility construction and equipment installation and maintenance and repair services		

Active Certifications

SB (Micro)	Approved	Mar 13, 2012	Mar 31, 2014
DVBE	Approved	Mar 22, 2012	Mar 31, 2014

Certification History

DVBE	Expired	Mar 9, 2011	Mar 31, 2012
SB (Micro)	Expired	Dec 15, 2009	Mar 31, 2012
DVBE	Expired	Mar 1, 2010	Mar 31, 2011

California Certification Report

1183063 - TRAFFIC DEVELOPMENT SERVICES - MB | DVBE

Legal Business Name	TRAFFIC DEVELOPMENT SERVICES		
Doing Business As	TRAFFIC DEVELOPMENT SERVICES		
Address	207 W Los Angeles Ave Ste 252	Phone	(805) 523-1914
	MOORPARK, CA 93021	FAX	(888) 225-0844
Email	michelle@trafficdevelopmentservices.com		
Web Page			
Active Certifications	SB (micro) Mar 13, 2012 - Mar 31, 2016		
	DVBE Mar 22, 2012 - Mar 31, 2016		
Business Types	Construction;		
Classifications	[721410] Highway and road construction services		
	[721411] Infrastructure building and surfacing and paving services		
	[721412] Marine construction services		
	[721413] Athletic and recreational facility construction service		
	[721515] Electrical system services		
	[721519] Masonry and stonework services		
	[721527] Concrete installation and repair services		
Keywords	[721537] Parking facility construction and equipment installation and maintenance and repair services		
	highway construction-signals & lighting-structures-signing-		

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753


I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____

California Certification Report

1748928 - MALLARD CONSTRUCTION INC - SB | DVBE

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	638 W SOUTHERN AVE	Phone	(760) 550-1645
	ORANGE, CA 92865	FAX	(714) 974-1753
Email			
Web Page			
Active Certifications	SB Nov 4, 2013 - Nov 30, 2016		
	DVBE Nov 4, 2013 - Nov 30, 2016		
Business Types	Construction; Non-Manufacturer;		
Classifications	[721410] Highway and road construction services		
Keywords	Highway Safety Road Signs Stripping Road K-Rail Road Dividers Roofing waterproofing Metal Roofing Siding		



Charlie Mike Safety Supply, LLC

SBE & DVBE Certified Supplier # 1753953



Attention: Estimating
Regarding: 11-416404
Date: April 16, 2014

Bid #	QTY	Description	Unit Price	Total
7	1	Solar Message Center SMC 1000ST three line message Center	15,750.00	
	1	Solar Message Center SMC 2000 Full Matrix	17,750.00	
	1	Solar Message Center SMC 4000 MINI 8'x4' Full Matrix	14,500.00	
	1	15 Light Arrowmaster W/ Charger Arrowboard	5,040.00	
	1	25 Light Arrowmaster W/ Charger Arrowboard	5,400.00	
37	2	SCI-100 Smart Crash Cushion For concrete only. 500\$ add for Asphalt. Excludes Transitions Shipping 1,900.00 for both units	23,200.00	46,400.00

ADD COST FOR TRANSITIONS \$ 1,719 x 2 UNITS = 3,438.-

Prices exclude sales tax and shipping charges. For PDF Spec Sheets go to <http://www.precisionsolarcontrols.com/>

Prices are good for 6 months
Quoted by:
Tom Aulman, West Coast Sales
Direct # 480-772-2331
Charlie Mike Safety Supply
DVBE and SBE Certified # 1753953
CA - tom@charliemikesafetysupply.com

49,838.-
 3,987.00

 53,825.04
 FREIGHT 1,900.00

 \$ 55,725.04

Check out our products at any of the following:
www.otwsafety.com
www.workareaprotection.com
www.precisionsolarcontrols.com

California Certification Report

1753953 - CHARLIE MIKE SAFETY SUPPLY, LLC - MB | DVBE

Legal Business Name	CHARLIE MIKE SAFETY SUPPLY, LLC		
Doing Business As	CHARLIE MIKE SAFETY SUPPLY, LLC		
Address	1732 Blue Jay Ct.	Phone	(707) 601-7184
	FORTUNA, CA 95540	FAX	
Email	safetysupplyresources@gmail.com		
Web Page			
Active Certifications	SB (micro) Jul 11, 2013 - Jul 31, 2017		
	DVBE Jul 16, 2013 - Jul 31, 2017		
Business Types	Non-Manufacturer;		
Classifications	[312015] Tape		
	[321518] Safety control devices		
	[391118] Lighting accessories		
	[461515] Crowd control equipment		
	[461615] Traffic control		
	[461815] Safety apparel		
Keywords	[461817] Face and head protection		
	Traffic control road safety barricades crash cushions cones vests hard hats		



ARROW SIGNS

42085 Vandamere Court
Temecula, Ca. 92592
Ph. (951) 813-1053
Fax (951) 302-2814

Licenses #898477
Laborers Union
Small Business
SBE # 42689

ESTIMATE

TO: CONTRACTORS

PROJECT: 11-416404 BID DATE: 4/17/14

TO ESTIMATORS:

Construction Area Signs: Estimate includes delivery, installation and removal of signs. The price does not include maintenance, change of dates, relocation, or replacements.

****Note**** All signs become the property of ARROW SIGNS upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

CONSTRUCTION AREA SIGNS: # 2 \$ 2,989.

ROADSIDE SIGNS: # 18 \$ 45.00
 # 31 \$ 13.85
 # 32 \$ 285.00

ADDITIONAL ITEMS: #

If you have any question regarding any portion of this quote, do not hesitate to call MATT MCVEY (951) 813- 1053.

THANK YOU for your time and consideration.

Sincerely,

Matt McVeey
MATT MCVEY

California Certification Report

42689 - ARROW SIGNS - MB

Legal Business Name	ARROW SIGNS		
Doing Business As	ARROW SIGNS		
Address	42085 VANDAMERE CT	Phone	(951) 813-1053
	TEMECULA, CA 92592	FAX	(951) 302-2814
Email	mjmcvey@verizon.net		
Web Page			
Active Certifications	SB (micro) May 23, 2013 - May 31, 2015		
Business Types	Construction;		
Classifications	[721033] Infrastructure maintenance and repair services		
Keywords	DELIVERY, INSTALLATION, AND REMOVAL OF CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS		



Prop #: 14-057
 April 17, 2014

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **CALTRANS**
 Contract: **11-416404**
 Location: **Route 78**
 Bid Date: **4/17/2014**

Bid Item No.	Item Description	Qty	Unit	Unit Price	Extension
11	Prepare Water Pollution Control Program	1	LS	\$650.00	\$650.00

WPCP:

- Quote includes initial preparation of WPCP with up to 3 hard copies and electronic copy. At least ten (10) business days notice required for document preparation.
- Additional copies will be billed at \$65.00 each + shipping. Request for changes to WPCP after initial acceptance by owner will be billed at the rate of \$85.00/hr with minimum charge of 1 hr. Rate after 1st hour will be billed in ½ hr increments.
- Payment in full is due no later than 60 days after initial document approval or project start date (if no written approval is provided). A \$10 monthly fee will be charged on all invoices not paid within the initial 60 day period.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.

Best regards,

Roberto Tessada, CPESC, QSD/QSP

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • CERTIFIED D.B.E. #CUCP 36931

California Certification Report

44127 - TERRA WEST, INC -

Legal Business Name	TERRA WEST, INC		
Doing Business As	TERRA WEST, INC		
Address	591 TELEGRAPH CANYON RD #713	Phone	(619) 591-1007
	CHULA VISTA, CA 91910	FAX	(619) 568-3475
Email	roberto@terrawestinc.com		
Web Page			
Active Certifications			
Business Types	Construction; Service;		
Classifications	[701315] Land and soil protection		
	[701718] Drainage services		
	[721410] Highway and road construction services		
	[721411] Infrastructure building and surfacing and paving services		
Keywords	[771217] Water pollution		
	EROSION CONTROL, SEDIMENT CONTROL, SWPPP, WPCP, WATER QUALITY, STORM DRAIN,		
	HIGHWAY, ROADWAY, SLOPE STABILIZATION, STORM SEWER, FIBER ROLLS, SILT FENCE, SEWER,		
	WATER, CULVERT, PIPE, STABILIZED CONSTRUCTION ENTRANCE, HYDROSEED		



QUALITY

Office: 562.321.9840 | 13850 Cerritos Corporate Drive Unit E, Cerritos, CA 90703 | www.g3quality.com

April 17, 2014

Proposal No.: 14-030

Mr. Jason Mordhorst
Hazard Construction Company
6465 Marindustry Place
San Diego, CA. 92121

Project: Caltrans Contract 11-416404 RT 78 in San Diego County in Escondido Centre City Parkway Undercrossing

Subject: Proposal to Provide Hot Mix Asphalt Quality Control Professional Services

Dear Mr. Mordhorst,

The following presents our proposal for the subject project. I look forward to any questions that you may have regarding the cost proposal. G3 Quality, Inc. (G3) a California **Certified Small Business** is pleased to respond to your request for a proposal to provide the required quality control services. G3's principals have over 15 years of experience managing and successfully implementing Quality Control programs on major Caltrans projects throughout the state of California. Your Quality Control Manager will be Chris Gerber, an industry expert with HMA and PCC pavements and has managed over 100 QC/QA projects consisting of HMA, rapid strength concrete, jointed plain concrete pavement and all elements of a complex Caltrans widening project. G3 Quality, Inc. is a Caltrans certified firm to provide the services required under this contract. We are also signatory to the Operating Engineers Local 12.

Scope of Services:

G3 Quality is proposing to provide quality control services for the following bid items:

1. Bid Item 25 – Rubberized Hot Mix Asphalt using the Standard Process

Quality control services will be provided in accordance with the Caltrans Standard Specifications and these project special provisions. G3 has reviewed the requirements for these services and is proposing to only provide quality control inspection, sampling and testing services for the bid items referenced. We have included a time and materials hourly rate schedule for items required outside of these bid items. This proposal does not infer that full time inspection will be performed for all of the work. G3 will prepare the required quality control programs in accordance with the specifications which will outline the level of inspection required.

Hot Mix Asphalt services will be provided in accordance with Specification Section 39, not including plant inspection services and aggregate testing at the plant, which is understood to be provided by the materials supplier.

Quality Control Program Fee:

The estimated fee to implement and conduct quality control sampling and testing services for the subject project will be performed for a total estimated fee of:

Total Project Estimated Budget: \$6,270.00

The attached proposal detail itemizes each task item and is presented as either a lump sum per shift, unit rate, or hourly rate. Invoices will reference the invoice code that identifies each task and will be billed as stated on the proposal detail. Any services requested not specifically outlined in this proposal will be billed time and materials in accordance with the attached schedule of fees.

Limitations:

The proposal is based on consecutive shifts during regular weekdays. If the schedule is split into multiple move in's an additional charge for travel time to and from the project will apply. Our proposal has been prepared based on our project understanding and conversations with you. It is a total project estimate and is subject to the construction schedule. We have based our services on an 8 hour quality control shift and if work extends beyond 8 hours and additional charge for labor only will apply. The overtime labor rate is \$125.55 for work beyond 8 hours and Saturdays. The double-time labor rate is \$167.40 for work beyond 12 hours and Sundays.

This proposal is based on the 2015 DIR labor rate increase. Should this project extend into the 2016 DIR labor rate determination the hourly labor rate will be increased only by the base wage rate and each year thereafter. All other rates and terms will remain for the duration of the project.

Closure:

I sincerely appreciate your invitation to propose our services to you on this important project. Should you have any questions or schedule changes that will affect this proposal, please do not hesitate to contact me at 562.321.9840 or on my cell at 562.522.0078.

Best Regards,



Chris C. Gerber
President
SBE Certified #1753245

Proposal Detail Itemized Cost and Invoicing Schedule

Caltrans Contract # 11-416404 Route 78 in San Diego County
Scope of work for construction Quality Control services

Task 1: Pre Project Quality Plan Implementation						
Invoice Code:	Professional Service	Notes and Assumptions	Estimated Quantity			
			Amount	Units	Unit Rate	Cost
1.1	HMA Type A Standard Process Quality Control Plan (4 Copies Provided)	One Time Fee	1	Each	\$ 850.00	\$ 850.00
1.2	Pre-Construction Meeting, Production Start Up Evaluation Testing and Reporting	Project Allowance - Billed After Precon Meeting	1	Lump Sum	\$ 500.00	\$ 500.00
1.3	Project Technical Consulting	Billed with prior written authorization	0	Hourly	\$ 150.00	\$ -
Subtotal:						\$ 1,350.00
Task 2: - Field Quality Control Services						
Field Inspection and Testing services per bid item Lump Sum per Shift						
Invoice Code:	Professional Service - Bid Item 25 RHMA- Type A Standard Process	Notes and Assumptions	Estimated Quantity			
			Amount	Units	Unit Rate	Cost
4.1	Weekday shift HMA production - 8 hour Paving	1 Technician on the Grade	3	Shift	\$ 1,640	\$ 4,920
4.2	Saturday shift HMA production - 8 hour Paving	1 Technician on the Grade	0	Shift	\$ 2,237	\$ -
Subtotal:						\$ 4,920
Quality Control Cost Estimate:						\$ 6,270



California Certification Report

1753245 - G3 QUALITY INC - MB

Legal Business Name	G3 QUALITY INC		
Doing Business As	G3 QUALITY INC		
Address	13850 CERRITOS CORPORATE DR #E CERRITOS, CA 90703	Phone	(562) 321-9840
		FAX	
Email	cgerber@g3quality.com		
Web Page	http://www.g3quality.com		
Active Certifications	SB (micro) Jun 3, 2013 - Jun 30, 2015		
Business Types	Service;		
Classifications	[811015] Civil engineering [811517] Geology		
Keywords	Geotechnical Engineering Non-destructive Testing Concrete Testing Inspection QC/QA Testing Pavement Engineering Pavement Design Materials Testing QA QC		

K-COMPANY
P.O. Box 999 La Mesa Ca. 91944
cell(760)525-8416 fax(619)741-8731
CAL TRANS CERTIFIED SB 54281
TRUCKING ONLY QUOTE

Cal Trans 11-416404

4/17/2014

<u>ITEM #</u>	<u>RATE</u>	<u>TRUCK</u>	<u>Location</u>
25	\$ 7.58 per ton	Booster	R.M.Q.
25	\$ 6.55 per ton	Booster	Vulcan C.C.
24 Thru 29	\$110.00 Per Hr.	Booster	Job Site
2000 TON X	\$6.55	13,100.-	
10 WHEELER	\$		
\$ 95 X 3 EA =	285- X 16 HR	\$ 4,560.-	
		\$ 17,660.-	

HOURLY RATES:

10 WHEELER	\$95.00 Per Hr.	Truck & Pup	\$ 110.00 Per Hr.	End Dump	\$ 115.00 Per Hr.
SUPER 10	\$100.00 Per Hr.	Transfer	\$ 110.00 Per Hr.	Flat Bed	\$ 110.00 Per Hr.
BOOSTER	\$110.00 Per Hr.	Bottoms	\$ 110.00 Per Hr.		

6 HR Minimum for night & weekend work

4 HR MINIMUM ON ALL TRUCKING INCLUDING TONNAGE AND BY THE THE LOAD HAULS

California Certification Report**54281 - K-COMPANY CONTRACTING & TRUCKING - MB**

Legal Business Name	K COMPANY		
Doing Business As	K-COMPANY CONTRACTING & TRUCKING		
Address	PO Box 999	Phone	(760) 525-8416
	LA MESA, CA 91944	FAX	(619) 741-8731
Email	daleatkco@live.com		
Web Page			
Active Certifications	SB (micro) Sep 27, 2013 - Oct 31, 2015		
Business Types	Service;		
Classifications	[241015] Industrial trucks		
	[251016] Product and material transport vehicles		
	[781018] Road cargo transport		
Keywords	INDUSTRIAL TRUCKS, PRODUCT & MATERIAL TRANSPORT VEHICLES, ROAD CARGO TRANSPORT		



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com

3810 Wacker Dr, Mira Loma, CA 91752

UDBE # 38327 | SBE | MBE Certified

LMN Incorporated

(CSLB# 987495)

"A Cold Milling Co"

UDBE CERTIFIED # 40561

2,000 T^N x 5.5% OIL = 110 TONS

110 TONS x \$540 = \$59,400⁻

TAX 4,752⁻

\$64,152⁻

110 TON x 27.50 = \$2,970⁻

\$67,122⁻

BID DATE: 4/17/14

COMPANY: Vulcan ATTN: Estimating

PROJECT NAME: Caltrans # 11-416404 | Rt. 78 RHMA Overlay

Below is LMS Transport's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item # Oil Supply Only:** (1) 150 Tons of PG64-10/16+CRM @ \$540 Per Ton (Indexed-5%) Paramount in Paramount.
- **Item # Freight Only:** (1) 150 Tons of PG64-10/16+CRM @ \$27.50 Per Ton to Carroll Canyon and \$19.55 Per Ton to Corona and surrounding areas.
- **Item Numbers:** LMS & LMN will bid on all items for services we offer (see page 2).
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on **Page 2**. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7.
2. CUT, LOAD, HAUL, DISPOSAL, DUMP FEES, SWEEPING, SKIPLOADER, DETAIL.
3. EACH ADDITIONAL MOVE/MOBILIZATION ARE BASED ON LAG STANDARD RATES (SEE PAGE 2).
4. ADDITIONAL SHIFTS TO BE CHARGED AT LAG STANDARD RATES (SEE PAGE 2).
5. PRICE GOOD THROUGH Q4 2014. QUOTE IS NULL & VOID AFTER 4/18/2014.
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com
3810 Wacker Dr, Mira Loma, CA 91752
UDBE # 38327 | SBE | MBE Certified

LMN Incorporated
(CSLB# 987495)
"A Cold Milling Co"
UDBE CERTIFIED # 40561

PAGE 2

Standard Rental Rates for 2013 – LMN INCORPORATED "A COLD MILLING CO." & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (1) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
7' Cold Mill (2)	\$2,850 (1st 4 Hrs) & \$525 after	Mobe charge included in 4 hr min.
Sweeper – (1)	\$130 per Hr \$140 per Hr (OT) – Portal 2 Portal	4 hr min.
Super Tens (5)	\$88 per hr + 2 Hrs Travel	\$95 per hour outside of 100 mile radius of Ontario, CA
Strong Arms (6)	\$95 per hr + 2 Hrs Travel – Note: \$98 per hr for brokered Strong Arms.	\$100 per hr outside of 100 mile radius of Ontario, CA
RGN or Lowboys (3) (equip. transport)	\$125 per hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius
Oil Tankers (2)	\$100 per hr portal to portal	4 hr min
Drayage Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com
3810 Wacker Dr, Mira Loma, CA 91752
UDBE # 38327 | SBE | MBE Certified

LMN Incorporated
(CSLB# 987495)
"A Cold Milling Co"
UDBE CERTIFIED # 40561

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828
FAX: 951-685-1862
Email: orders@lms-transport.com
3810 Wacker Dr, Mira Loma, CA 91752
UDBE # 38327 | SBE | MBE Certified

LMN Incorporated
(CSLB# 987495)
"A Cold Milling Co"
UDBE CERTIFIED # 40561

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

California Certification Report

1770011 - LMS TRANSPORT -

Legal Business Name	AFS INVESTMENTS LLC		
Doing Business As	LMS TRANSPORT		
Address	3810 Wacker Dr	Phone	(951) 616-3828
	MIRA LOMA, CA 91752	FAX	(951) 685-1862
Email	orders@lms-transport.com		
Web Page	http://www.lms-transport.com		
Active Certifications			
Business Types	Construction;		
Classifications	[221015] Earth moving machinery		
	[251021] Truck tractors		
	[781018] Road cargo transport		
Keywords	UDBE DBE Dump Trucks Super Tens Strong Arms Oil Supplier Oil Hauler Flat Beds Drayage Heavy Equipment Hauling		



Low Bidder

Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

To: MSC 43
 Office Engineer
 Department of Transportation
 1727 30th Street
 Sacramento, CA 95816-7005

Date: April 18, 2014

From: Chad Oppen

Re: CT #11-416404

WE ARE SENDING YOU

NO.	DESCRIPTION
1	Original - Certified DVBE Summary

THESE ARE TRANSMITTED as checked below:

<input checked="" type="checkbox"/>	As Requested	<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	For Your Action	<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Approval	<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Signature	<input type="checkbox"/>	For Your Files
<input type="checkbox"/>		<input type="checkbox"/>	

REMARKS:
