STATE OF CALIFORNIA « DEFARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-416904

BID AMOQUNT:

§ 36,253,185.00

BID OPENING DATE:

11/18/15
BIDDER'S NAME:

BROSAMER & WALL, INC.

DBE GOAL FROM CONTRACT %:

8%

DBE PRIME CONTRACTOR CERTIFICATION™:

TCTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

8 $12,976,400.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
s SERVICES TO BE SUBCONTRACTED OR WOR:::Z:,GOW opened.include Calians e fcatin no, DBE m?s';"‘”
- o 33, al nui 8 an:
MATERIALS TO BE PROVIDED® """m"mnMMﬂ:‘"“
25 REMOVE ASPHALT CONCRETE PAVEMENT (CY) Cc1901 | FINE GRADE EQUIPMENT INC. $142,990.00
29 COLD PLANE ASPHALT CONCRETE PAVEMENT cie10 | PO BOX 2798 $15,190.00
31 CULVERT SLURRY-CEMENT BACKFILL ci910 | LANCASTER, CA 93551 $21,000.00
661-649-8788
34 DUST PALLIATIVE 1910 DBE # 4952 §75,000.00
35 (p) ROADWAY EXCAVATION - W/O CRUSHING c1901 $3,139,409.00
36 CLASS 4 AGGREGATE SUBBASE €1910 §7,215.00
37(P) CLASS 2 AGGREGATE BASE (CY)-W/O CRUSHING C1910 $615,285.00
40 (P) HOT MIX ASPHALT (TYPE A)-HAUL & PLACE €3910 $1,598,000.00
42(p) RUBBERIZED HOT MIX ASPHALT-HAUL & PLACE C3910 $161,570.00
59 TEMPORARY 8" CORR. HDPE PIPE CONDUIT c1901 $30,927.50
93 (p) MOBILIZATION - SUB PORTION €1910 $150,000.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S
each DBE shown staling thal & will be parlicipaling in the coniract lo perform the specific work i ( t)
aimed See nmext shee
shown for the specific amount agreed to. Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the &

Subcontractor List (Pub Cont Code § 4100 el seq ).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBES, including work performed by its own forces,

2if 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database

The bidder acknowledges that it is committed to use the

DBEs shown on this form to meet the gonir. oal (49 CFR
26.53). %M

Signature of Bidder

11/19/15
Date

925-932-7900
(Area Code) Tel No.

Robert G. Brosamer
Person to Contact (Please Type or Print)

ADA Notice

For individusls with sensory dsabilities. this document is available in alternate formats For information, eall (816) 445-1233,
TTY 711, or write 1o Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 85814

Contract No. 11-416904
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STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-416904

BID AMOUNT:

$ 36,253,185.00

BID OPENING DATE:

11/18/15

BIDDER'S NAME:

BROSAMER & WALL, INC.

DBE GOAL FROM CONTRACT %:

B%

DBE PRIME CONTRACTOR CERTIFICATION™:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NCN-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

8 $12,976,400.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must bs certifed on the date bics are
i SERVICES O BE SUBCONTRACTEDOR ' mon g cpeaed clude Cabrans’cerfcaien . DB Ao
o €33. al nui er. an
MATERWALS TO BE PROVIDED® St phane pathel S
1,20,24,74-84 STRIPING & MARKING & RELATED CB8406, C8405 PAYCO SPECIALTIES $324,050.00
93 () MOBILIZATION - SUB PORTION glgs | TN RS R FYr $10,000.00

619-422-9204

DBE # 102
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S
each DEE shown stating that it will be participaling in the conlract to perform the specific work 6,290,635.50
shown for the specific amount agreed to. mm e B

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 el seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

%f 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of
the item to be performed or furnished.

JUse Work Category Codes from the California Unified Cerfification Program database.

17.35%,

The bidder acknowledges that it is commiited to use the
DBEs shown on this form to meet ontract goal (49 CFR

=

Signature of Bidder

11/19/15
Date

925-932-7900
(Area Code) Tel No.

Robert G. Brosamer

Person to Contact

(Please Type or Frint)

ADA Notice

Contract No. 11-416904

1

For individuals with sansory dsabiliies, this document is avalilable in altemate formats For infarmation, call (816) 445-1233,
TTY 711, or write 1o Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



STATE OF CALIFORNIA+ DEFARTMENT OF TRANBPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 32015)

Comradro

11-416904

e 0O bAoA
FINE GRADE EQUIPMENT INC.

Toime #1LEE repreteiilve

JUDY JOHNSON

RE Lonichin R

4952

e —
N O 18T

BROSAMER & WALL, INC
T e

“iamo o ropreontaree 91 bvdor o7 e cortradto
ROBERT G. BROSAMER

oot QUL 780 [100e 0 Y0 B LAGIET oF pEm® oK $Eine

11/18/15
Bl Retu tomidon R ol ok o1 Grt iR O Surviows B Le vt ooy of mudwiiohs 1) Lo Lrvidend” e
-t
25 REEMOVE ASPEALT CONCRETE PAVEMERT (CY) $142, 950,00
28 COLD PLANE ASPHALT CONCHETE PAVEMENT $15,190.00
31 CULVERY SLURRY~-CEMENT BACKFILL $21,000.00
34 DUST PALLIATIVE $75,000.00
35(p) ROADWAY EXCAVATION R/O CROSHING $3,139, 409.00
36 CLASS 4 AGGREGATE SUBBASE §7,215.00
37(P) CLASE 2 AGGREGATE BASE (CY) - W/O CRUSHING §615,285,00
40(®) HOT MIX ASPHALT (TYPE A) ~ EAUL & FLACE $1, 508, 000, 00
42(p) RUBBERIZED HOT MIX ASPHALT (GAP GRADED) - HAUL & PIACE $161,570.00
AR T | YOwORARY 8- CORR, BOPE PIPE COMDUIT $30,927.50
S3(P) = __$150,000,00
14 100% of ma ern Is not o be performad e Rralshed by the DBE describe the emct portion of he Total $5,956,585.50
tam o ba perdormed or bmished.
As 80 suthortzed rep atvg of o certifed disadvantaged busl

ertarpriss, | confirm that my business was contached the bidder or
prima contre ctor shown above reparding the contract above. If the
biddar is awarded the conbiact. my business will sala o a contactual
agreemant with the bidds! of prims conuadler 1o perform the 1ype sad
dellar smount of wark shown on the DBE Cormmiimant form.

ADA Motige: For indiidudts Wiy sensory d Sabdries, this ¢hourent is svaih @ in st ate ormate. o information cal (916) 654-6470 ar TOOE107 35 -3700 o e Revcrd and Famm
Matagarmart, 1120 H Shesd, WG-U9. Sacrananio, A #50U

Contract No. 11-416804
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Unified Certification Program Page 1 of 1

Back To Query Form

Search Returned 1 Records

Query Criteria

Firm/DBA Name: FINE GRADE

Firm Type: DBE

Firm ID 4952

Firm/DBA Name FINE GRADE EQUIPMENT, INC.

Address Line1 41729 CIELO VISTA DR

Address Line2

City PALMDALE

State CA

Zip Code1 93551

Zip Code2

Mailing Address Line1 P.0O. BOX 2798

Mailing Address Line2

Mailing City LANCASTER

Mailing State CA

Mailing Zip Code1 93539

Mailing Zip Code2

Certification Type DBE

EMail judy@finegradeinc.com

Contact Name JUDY JOHNSTON

Area Code (661)

Phone Number 949-8788

Alt Area Code ()

Alt Phone Number

Fax Area Code (661)

Fax Phone Number 722-8900

Agency Name CITY OF LOS ANGELES

Counties 00;

Districts 00;

DBE NAICS 237310;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
C9908 HEAVY EQUIPMENT RENTAL;

Licenses C12 Earthwork and Paving Contractor;

Trucks

Gender F

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

http://www.dot.ca.gov/ucp/QuervSubmit.do 11/5/2015



PROPOSAL

FINE GRADE EQUIPMENT, INC

C12 GRADING CONTRACTOR - CA Contractor's Lic. # 584908 - DIR # 1000013781 - SBE/MBE/WBE/DBE

P.O Box 2798 Lancaster ,CA 93539
(661) 949-8788 FAX (661) 722-8900

Customer: Brosamer Wall LLC Job Name: Hwy 8§ 11-416904 R2
Address: Location: Imperial County, CA
Contact: Robert Rosas Date: 11/18/2015

Phone: 9259327900 Time: 8:45:59 AM

Fax:

Proposal Number JOB # 15-019

For Questions Concerning This Proposal, Please Contact Glen Lutz (661) 810-6352
Line Description Units Quantity Unit Total
25 150768 - REMOVE AC PAVEMENT/HAUL TO CRUSHER | CY 9,050 15.80 142,990.00 /
29  |153103 - Cold Plane AC Pavement and Haul to Crusher SY 980 15.50 15,190.00 /
31 155231 - CULVERT SLURRY-CEMENT BACKFILL CY 120 175.00 21,000.00 7
34 |180106 - DUST PALLIATIVE LS 1 75,000.00 75,000.00 7
35 190101 - ROADWAY EXCAVATION CY 181,000 17.34 3,139,409.00 7
35a  |Pulverize Shoulders SY 109,720 2.70
35b |Break PCC TW SY 185,800 0.45
35¢ |Load & Haul PCC/CTB to Crusher cY 70,900 12.45
35d |Roadway Excavation and Haystack CY 107,050 3.60
35¢ |Embankment CY 26,300 3.80
35f |SG Finish Sy 357,700 1.5
35g |Export to Stockpile CY 80,750 10.80
35h |Cold planing SY 32,750 2.50
35i |Ramps SG Finish SY 32,750 0.80
36 |250401 - CL4 AGGREGATE BASE CY 390 18.50 7215.00 <
37 |260203 - CL2 AGGREGATE BASE CY 33,900 18.15 615,285.00 7
40 |390132 - HMAC (type a) Haul & Place only TON 79900 20.00 1,598,000.00/’
42  |390137 - Rubberized HMAC (gap graded) Haul & Place of TON 4280 37.75 161,570.00
59 029992 - TEMP 8" CHDPE PIPE LF 1,390 22.25 30,927.50 ¥ "
91 (999990 - MOBILIZATION LS 1 150,000.00 150,000.00/"
JOB TOTAL $5,956,586.50

\*\iv‘l U‘\w

ILU‘

The following page contains additional information and is an integral part of this proposal.




Bid Number JOB # 15-019
Proposal Page 2 - Job Specific Conditions & Exclusions
This Proposal Is Subject To All Attached Terms And Conditions

Traffic Control, Crushing, Saw cutting by Contractor.

Items 25, 35¢ & 35h included D8 Dozer for stockpile management.

Contractor to provide water source and connection to same every 5 miles, FGEI will provide one 10,000 Gallon Water Tower.

Contractor to pay for export trucking every week.

Dust palliative is for one time application for 60 acres.

Items 35d & e include 1 foot wide additional excavation/backfill for PCC paver slipform, trackgrade will be finished at FS

Qlaln|a|w o ]|—=

Items 35d & e include clear and grub.




Bid Number JOB # 15-019
Proposal Page 3 - Additional Details
This Proposal Is Subject To All Attached Terms And Conditions

GENERAL CONDITION: Unless specifically stated, this proposal does not include any engineering cost, soils testing, plans &
inspection fees, permits, bond premiums, traffic control, temporary erosion control devices, dewatering, shoring, grubbing,
handling, of buried debris, boulders or rocks, abandoning or removing of wells, cesspools or septic tanks, importing or exporting of
dirt, select grading, structural excavation or backfilling, soil treatments for stabilization, sterilization, rodent control, removing

existing street improvement and dust control outside of normal working hours.

COST OF CONSTRUCTION WATER BY OWNER. Water to be supplied to site at a sufficient quantity for production grading.
ALL UNDERGROUND LINES ENCOUNTERED WILL BE CUT AND CAPPED, IF NOT IDENTIFIED BY OWNER.

ROCK CLAUSE: One dozer (double shank) was included in this bid. Any additional ripping, blasting, or crushing required to
maintain normal production of material suitable for scraper excavation will be considered not within the scope of the contract,
and will be accomplished on an equipment rental & ware parts or other mutually acceptable basis. FGEI reserves the right to
declare ripped or blasted material "not suitable for normal scraper excavation" because of excessive tire & equipment damage,

or reduced production. Rock removal for ditches or subgrades will be done on a rental basis.

DIESEL FUEL: Any increases or decreases beyond the bid price of $3.65 / gal will be invoiced or credited monthly.

TIRE CLAUSE: Tires damaged by rocks or sharp objects within the soil will be repaired that day or replaced with equal
tire. The cost of the tire and service will be billed to the customer at cost plus 10%.

NATIONAL STORM WATER POLLUTION PREVENTION PLAN: Unless specifically addressed as an item of work,
the NSWPPP is excluded. If the Owner has developed a specific plan, it can be implemented on a rental basis.

HAZARDOUS MATERIAL: The site is to be warranted free from hazardous materials prior to start of our work.
MEASUREMENT FOR PAYMENT: Contract work is to be calculated or field measured by both parties and paid at the
appropriate unit or lump sum price. Work for which there is no contract unit or lump sum price will be extra work and
will be paid at labor & equipment rental plus materials, or at a negotiated price.

PAYMENT: Payment schedule will be set up for two billings per month, with payment of 95% due within two weeks

of the billing date. The 5% retention is due and payable not later than 35 days from completion of our contracted work.

Time and material work, if required, will be paid in full within three weeks of daily billings. No retention held.

SCHEDULE: The prices quoted, except for PUC rate increases, are firm to 07-01-12. Prices of work performed after that
date will be subject to re-negotiation. THE NUMBER OF MOVES INCLUDED IN THIS CONTRACT IS: 1

Brosamer Wall LLC Fine Grade Equipment Co., Inc

signature date signature date




STATE OF CALIFORN|A+ DEPARTMENT OF TRANSPORTATION
DBE CON
DES-OE-0102.13 5

Tondre
11-416504

“Te oILOL bAvAT

PAYCO SPECIALTIES, INC
e GTCBE CYRTPOIAT Yo
REBECCR ui:m.:.m ;

TEE cenihcon nDG
102

e o1 0

i Fet
11/18/15
B vietn it Bl vaath mine s 08 vervhor: b Le tutouid subed u Madetih | Lar proviow jﬁ«lﬂ
- Lty £5.000,00_
20 | REMOVE YELLOW PAIRTED TRAFFIC STRIFE (HAEARDOUS WASTE) 810, 284.00
24 RO E R ED - PR PIC OERITE— _ — SRR OTEE—
74 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) §5,490.00
7 PAINT TC {1-COAT) ; $16,920.00
—15. PAIRT-TRASFIS-STRLIER {2-CORE)- e B R B
77 PAINT PA MARKING {2-COAT) $2,525.00
e - : e T T
80 §59,220.00
__82
83 $13,100.00
8% $33762000"
93 (p MOBILIZATION - SUB PORTION —£10,000.00
1 100% of an Hem is w-mumm—umﬁmcm Total $334,050,00
kem Ip be perionmed
As pn satharized reprosentstive of @ ceniffied businane
M!mm-vm-wz bidder or
contracior shown contraet sbhove. Hihe

ADANstics:  Forindviduals #itn sensory d sabiities, this €32erval 18 svailsb ¢ in sitersle “ornats. Forinfommnciion call (81€) 658-6410 o T 1) 554-3250 o vk Pecor and Fams
Managaamét. 1120 B Sraat M350, Socramanto, A 3561,

Contract No. 11-416804
2




Unified Certification Program

Back To Query Form

—_—

Query Criteria

Search Returned 1 Records .4

Firm/DBA Name: PAYCO

Firm Type: DBE

Firm ID 102

Firm/DBA Name PAYCO SPECIALTIES, INCORPORATED
Address Line1 120 NORTH SECOND AVE.
Address Line2

City CHULA VISTA

State CA

Zip Code1 91910

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail rebecca@payco.biz
Contact Name REBECCA LLEWELLYN
Area Code (619)

Phone Number 422-9204

Alt Area Code (i)

Alt Phone Number

Fax Area Code (619)

Fax Phone Number 427-1620

Agency Name

DEPARTMENT OF TRANSPORTATION

Page 1 of 1

Fri Nov 06 12:16:53 PST 2015

Counties 02; 13; 19; 30; 33; 37;

Districts 07;08; 10; 11; 12;

DBE NAICS 237310; 238990;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201

Work Codes OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC
STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender E

Ethnicity CAUCASIAN

Firm Type o e OO AT :
Back To Query Form

http://www.dot.ca.gov/ucp/OuervSubmit.do

11/6/70158



p4/081/2005 19:44 6194221404 PAYCO SPECIALTIES PAGE 81/81
| Pajico Speclaltles, InC.  Awoman OWNED BUSINESS
| Highyray - Airport - Parking Lot - Signage - Striping - Marking & Removals
SBE #18502 - DBE ] WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
‘ CA DIR REGISTRATION #1000003515
REVISED BID PROPOSAL \¢
FEDERAL 7
Project Description: 11416904 RT8 WINTERHAVEN (8% DBE)  |Bid pate: 11/18/2015 |
Contract Time Limit: 366 W.o.[Liquidatad Damages: /A er C.0, | Addandums Notea: YES J
Item Itern Estimated Unit of uUnit Hem
No. Description i Quantity n_l_eﬂrc Price Total
1 |LEAD COMP PLAN (PORTION FOR ITEMS # 20, 24) 1000 18 |s 5000008 5,000.00
20 REMOVE YELLOW PAINT STRIPE (HAZ WASTE) 8.570.00 LF $ 1201 % 10,284.00 |
24 |REMOVE PAINT STRIPE 208.00000] LF _|$ 030]s 62.400.00
74 |THERMO PVMT MARKING (WET VIZ) 183000 SF__|$ 300 5,490.00
76 |PAINT STRIPE (1-COAT) 14100000 LF 1§ 0.12]s 16,920.00
76 PAMRIPE (2-COAT) 566,000.00 LF $ 014 | $ 79,240.00
77 PAINT PVMT MARKING (2-COAT) 1.010.00 SF $ 25018 2.525.00
78 4" THERMO STRIPE (WET VIZ) 24 400.00 LF $ 03018 7.320.00
79 4" THERMO STRIPE (WET VIZ. BKN. 17-7 1&10.00 LF 3 1001 % 1,840.00
80 |e" THERMO STRIPE (WET ViZ) 141.00000] _LF_|$ 042$ 59.220.00
81 8" THERMO STRIPE (WET VIZ.) 4,780.00 LF $ 0851 % 4,063.00
82 |6 THERMO STRIPE_(WET VIZ. BKN. 36-12) _71.80000] LF |$ 032]s 23,008.00
83 |PUMT MKR (NON-REFL) 13100000 EA_ |3 1.00]$ 13.100.00
84 |PVMT MKR (RETROREFL) 11600000 EA |§ 2908 33,640.00
91 [MOBILIZATION 100 LS |s 1000000($ 10,000.00 /
$ -
5 -
| NOTE! |PAVCO REQUESTS A PORTION OF YQUR JOB YARD) $ &
FOR MATERIALS AND HAZ MAT STORAGE (20X20) $ -
-z il B e Ll s =
§

STIPULATIONS: B
* Extra Work exceeding 25% of Eng:neer's esﬂmste shall be pans at eontract unit price or an agneul upon price Dy &he Prime Contractor
* A signed Purchase Order or Subcontract is required prior to sny work associatad with this Proposal,
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be pald by the Prime Contractor,
* This Proposal is valid for 30 days sfier the bid date.
* |f accepted, this Proposal will be incorporated ee an Exhibit to the Contract or Purchase Order.
* A mintmum of 16 working days schedule notice is required AFTER ALL PAPERWORK 1S COMPLETED.
* Bond cost to be paid by Prime Contractor,
* ANY eddltional and/or special insurance/endorsements will be charged a flat rate of $400.00. Some spectalized wording may not be available
* Indusiry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization / Move-In Is any work accomplished through consecutive shifts. Unavailable work and all axtra-work will be cherged
additional mobilizatione upon complstion,

EXCLUS!it: :?
TRAFFIC CONTROU - SWEEPING - L.D.'S - STATIONING - CONTROL PTS - ENGINEERING - £ SIGNAGE - PLANS - PERMITS ..
INCLUSIO!

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

& of Working Dsys to Complete our Wark: E 40 2 / # of Move-In's Allotted: 8 Add| Move-In's:_$ 2.300.00
BID AMOUNT: $ 334,050.00 ESTIMATOR: siLL TAYLOR

sl ¢ 2% 120 North Second Avenue, Chula Vista, CA 91910-1127
o f{!ﬂ?«w ,d/ Prione (619) 422-9204 / Fax (619) 427-1620
‘6 ¢ M' I l“)\

- O

- ———




Bidder's Name: Brosamer & Wall, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION e
DBE GOOD FAITH EFFORTS DOCUMENTATION Gontract No.

DES-OE-0102.11A (REV 12/2014) Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed. show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

: Established Flexible Timeframes|
tem of Work Offered, Services Offered, or o dieonng e o aw | for Performance and Deivery Amount Percentage of
Materials Supplied i b Schedules ® Total Bid

Yes/No

Bt KR ntA_DYES COno |OJyes [no | [Jves [no

Oyes [Owno [[Jyes [Owno | [Jyes [no

Oyes [no |[Oyes [wno | [Jyes [Jno

OOves [wno |[Oyes [Ono | [Jyes [Jno

Ovyes [wno |[[Oyes [no | [Jyes [Jno

Oyes [Ono [Oyes [no | [Jyes [Jno

Oves [Ono |[[Jyes [no | [OJyes [Jno

Oyes [no |[Oyes [no | [Jyes [Jno

[Ovyes [no |[[OJyes [Ino [Oyes [Jwno

[COves [Ono |Oves [no | [Oyes [Jno

Oyes [Ono [[OJyes [Ono | [Jyes [Jno

Ovyes [Owo |Oyes [wo | [Jyes [Jno

Oves [Ono |[Oyes [no | [Jyes [Jno

Oves [Ono |[[Oyes [Ono | [Jyes [no

Oyes [no [[Jyes [Jno Oyes [Owo

Oves [Owno |Oyes [no | [Jyes [Jno

Ovyes [Ono |[Oves [Ono | [Jyes [Jno

[yes [Ono [Jyes [wno | [Jyes [Jno

Oyes [Ono [[OJyes [no | [Jyes [Jno

[Oyes [Onvo |Oyes [Owno | [Jyes [wno

Contract No. 11-416904
3



Bider's iame Brosamer & Wall, Inc.

STATE OF CALIFORMIA « DEPARTMENT OF TRANSPORTATION
- comractNo. _11-416904

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the names of certified DBEs and all the dates on which they were sclicited to bid on this project. Include the items cf work offered and the dates nnd methods used for fallowing
up initia and follow-up sdlicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitati e mail g P ds, fax confirmaticns,
elc.
Name of DBE Solicited Date cf Initial Sclicitation kems of Work Offered Follow Up Methods anc Dates

- See Attachment B -

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of werk being cffered, list the selected firm and its status as a
DBE, the D2Es that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis not 2 DBE. Provide copies of each D2E and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a2 DBE for work on the Confract.

Provided Plans/

Herms of ek | Speccations fr Work Ofeed e e i Novne:of Rejostad Fiem Qe Price I:i::mnea
Oves  [wo - See Attachment C -
[[]ves L)
[Jyes [Jwo
[COves [wno
[COyes [no

Cves [OJwo

Oyes [wno

Oyes [wo

[Oyes [wno

If the firm selected for the tem is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses. and phene numbers for the firms kisted sbove.
Provide evidence &s to why additional agreements could not be reached for DBES to perform work.

Contract No. 11-416904
4



Biocers Name Brosamer & Wall, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION :
DBE GOOD FAITH EFFORTS DOCUMENTATION ContiactNa:__31=416308

DES-OE-0102.11A (REV 12/2014) Page 2 of 3

4. Describe the Bidder's outreach effors to icent fy and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

- See Attachment B -

5. Describe the Bidder's efforts made to provice interested DBEs with adeguate information about the plans, specifications, and requirements ofthe Contract to assist them in
ding to a solicitation. Identify the DBEs assisted. the type of information proviced, and the date ofthe contracts. Provide copies of supporting documents.

Information was provided on the Invitation To Bid, Advertisements & Request For
Assistance

6. Describe the Bidder's efforts made to assist interested DEEs in obtaining bonding, Iines of credit, or insurance. Identify the DBEs ted, the type of offered, and the
dates. Provide copies of supp g documents.

Information was provided on the Invitation To Bid, Advertisements & Request For
Assistance

7. Describe the Bidder's efforts made to assist int d DEEs in cbtaining y equipment, suppbes, or related or services. excluding supplies and
equipment the DBE purchases or leases from the prime contractor o its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting
documents. List efforts made to assist interested DBEs in obtaining bonding lines of credt, i 3 y equipment, supplies. materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affliate. identify the DBE assisted. the assistance offered. and the date.

Provide copies of supporing cocuments.
Information was provided on the Invitation To Bid, Advertisements & Request For

Assistance.

8 List the names of agencies and the dates on which they were d to provid ee in ting. recruiting, and using DBE firms If the agencies were contacted in writing,
provide copies of supporling documents.

- See Attachment D -

9. Include additional data to support a demonstraton of good faith efforts.
Brosamer & Wall maintains electronic email and phone logs, that can be provided

upon request,

NOTE USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabifibes, this document is available in alternate formats.  For information, call (816) 445-1233.
TTY 711, or write 10 Records and Forms Management 1120 N Street, MS-B9, Sacramento, CA 95814

Contract No. 11-416904
5



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name:

Brosamer & Wall, Inc.

ContractNo: 11-416904

Page 10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces. items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established fexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed. show the doliar value and percentage of the total contract. The Bidder must demonstrate that

sufficient work to meet the goal was made available to DBE firms.

o o | SERTY | SERETE |TRESSRES  wme | e
 see Attachment & <0 Oho [Ov Ow O Dw |
Oves [Ovo |OOves [Owvo | Cves  [Ono
Oves [Ono |Oves [Owo | [Oves [Owo
CQves [Ino |Jves [Owo | [CJves [Ono
COves [no |[CJves [Owno | [CJves [Ino
Oves [Owno [Oves [Owo | Oves [Owno
Oves [Owo [Oves [Owo | Oves [no
Oves [Ono |Oves [Ono | Oyes [Ino
Oves [wvo [(Oves [Owno | COves [Owno
Oves [Ovo [Oves [Owo | [Oves [Owo
Oves [Ove |Oves [no | Oves [Owno
CQves [Owvo |COves [wo | [Oves [no
COves [vo |Cves [Ono | [Jves [Ono
Oves [Ovo [Oves [Owo | Oves  [Ono
Oves [Ono [Clves [Owno | Cves  [Owo
CJves [Jnvo |[Oves [Owno | [Oves [Owno
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Cves [Ono |CJves [Ono | Cyves [Owo
Oves [Owno |[Cves [Owno | COves  [Owo
Cves [nvo |[Oves [Owo | Oves [Owo

Contract No. 11-416904
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ickbere Naine Brosamer & Wall, Inc.

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION ! 11-416904
DBE GOOD FAITH EFFORTS DOCUMENTATION oottt
DES-O£-0102.11A (REV 12/2014) Page 2 of 3
2. List the names of certifed DBEs and all the dates on which they were sclicited to bid on this project. Include the items ofvroﬂt offered and the ﬁdn lrn: m-thot und for Hkmhg
up intial and follow-up sdlictations to determine with certainty whether the DBEs were interested. Attach copies of solici e mail g P
elc.

Name of DBE Solicited Date cf Initial Scicitation tems of Work Offered Follow Up Methods and Dates

- See Attachment B -

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific ta the items of werk being cffered, list the selected firm and its status as a
DBE, the DBEs that provided guotes, the price quole for each firm, and the price difference for each DBE ifthe selected firmis not 8 DBE. Provide copies of each DBE and Non- DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Pravided Plans/

Nl of Work | Specifcations for Wk Offered e e Name of Rejected Frm i i
Oves [Jno - See Attachment C -
[Jves [Ino
[Jves [no
[Jves [wo

Oves [Owno

Oves [wno

[COves [Jwo

Oves [wno

[COves [no

Ifthe firm selected for the tem is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses. and phone numbers for the firms listed above.
Provide evidence s to why additional agreements could nat be reached for DBEs to perform work.

Contract No. 11-416904
4



Ridders Name Brosamer & Wall, Inc.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION _
DBE GOOD FAITH EFFORTS DOCUMENTATION ContractNo: __11-416904
DES-OE-0102.11A (REV 12/2014) Bags S5

4. Describe the Bidder's outreach efforts fc icentify and solicit the interest cf all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Qutreach Dates Location (if applicable) Resukts

- See Attac nt B -

5. Describe the Bidder's efforts made to provide interested DBEs with adecuate information about the plans, specifications, and requirements cf the Corrruuo assist them in
spanding to a solicitation. Identify the DBEs ass: d, the type of inft ion provided, and the date of the contracts. Provide copies of supporting d

Information was provided on the Invitation To Bid, Advert:.sements & Request For
Assistance

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs ted, the type of assi offered, and the
dates. Provide copies of supporting documents.

Information was provided on the Invitation To Bid, Advertisements & Request For
Assistance

7. Describe the Bidder's .Ms made to assist ir d DBEsin i y equipment, supphes, is, or relatec assr i pplies and

pment the DBE pur or leases from the prime contractor or nhl'lﬁlilb Identify the DBE3 assisted, the type of assistance offered, -nd the Mn Provide copies of supporting
documents. List dhh made to assist interested DBEs in obtaining bonding lines of credt. insurance. necessary equipment supplies. materials, or related assistance or services.
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affliate. dentify the DBE assisted. the assistance offered. and the date.

Provide copies of suppering cocuments,
Information was provided on the Invitation To Bid, Advertisements & Request For
Assistance.

8 List the names of agencies and the dates on which they were dtop i in contacting. recruiting, and using DBE firms . If the agencies were contacled in writing,
provide copies of supporting documents.

- See Attachment D -

9. Include | data to support a derr of good faith efforts.
Brosamer & Wall maintains electronic email and phone logs, that can be provided

upon_ request,

NOTE USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disebilities, this document is available in alternate formats For informatien, call (916) 445-1233,
TTY 711, or write 1o Records and Forms Management 1120 N Street, MS-89, Sacramento, CA 95814

Contract No. 11-416904
5




Good Faith Effort

BROSAMER & WALL, INC.

Caltrans

Contract No. 11-416904

11-Imp-8-R90.0/R96.8
Project ID 1114000006

FOR CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY NEAR
WINTERHAVEN FROM 0.7 MILE WEST OF ROUTE 186/8 SEPARATION TO
0.3 MILE EAST OF FOURTH AVENUE OVERCROSSING
In District 11 On Route 8

Bid opened Wednesday, November 18, 2015
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ATTACHMENT A

Description of Work Offered:
EE BASIS: 45,000,000.00
SO ORRLEY ESTABLISHED FLEXIBLE
Description of Work Offered: PERFORMS THE WORK o ) B(Ll:s';i"o;)owa‘ PERFEI?NE!:'::(‘:S;;?VERY AM:;')JNT PERCENTAGE (%)
(YES/NO) (YES/NO)

STRIPING AND MARKING NO YES YES 3 350,000.00 0.78%
ROADSIDE SIGNS NO YES YES S 200,000.00 0.44%
RUMBLE STRIPS NO YES YES S 100,000.00 0.22%
TRAFFIC CONTROL YES YES YES $ 150,000.00 0.33%
SWPPP/QSP YES YES YES $ 30,000.00 0.07%
MBGR NO YES YES $ 230,000.00 0.51%
QUALITY CONTROL YES YES YES S 650,000.00 1.44%
CRUSHING NO YES YES S 650,000.00 1.44%
ELECTRICAL NO YES YES S 1,200,000.00 2.67%
ASPHALT AND DIKE NO YES YES S 8,000,000.00 17.78%
EARTHWORK & AGG BASE YES YES YES $ 4,500,000.00 10.00%
SAW AND SEAL/JOINT SEAL NO YES YES $ 600,000.00 1.33%
REBAR YES YES YES S 4,300,000.00 9.56%
CRCP YES YES YES $ 14,000,000.00 31.11%
OFFICE TRAILERS NO NO YES $ 100,000.00 0.22%
MINOR CONCRETE NO YES YES $ 35,000.00 0.08%
TRUCKING NO YES YES $ 350,000.00 0.78%

|  TOTALMADEAVAILABLE | $ 35,445,000.00 | 78.77%
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DBE’S CONTACTED
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o * OUTREACH * REPORT TIME: 12:15:40 *
* VVVSBE ~ RECORD LISTING * ®
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
A CONE ZONE INC
Ashley Lacour 1325874 951-734-9535 W F 238990 92878
FAX: 951-734-2887 EMAIL: estimator@aconezone.com
A CREATIVE ENVIRONMENT LLC
Deborah Ferraro 1703986 720-206-4759 W F 541620 92008
FAX: 303-339-0361 EMAIL: deborah@acreativeenvironment.com
AB HASHMI INC
Mr. Ahmad Hashmi 1615435 760-672-8059 A M 237310 92131
FAX: 858-433-7215 EMAIL: info@abhashmi.com
ACCENT ENGINEERING & CONSTRUCT
Rodney Thompson 1819654 619-995-4852 B M  CAC5100 92126
FAX: 619-923-3828 EMAIL: rthompson@accenteci.com
ACME SAFETY & SUPPLY CORP
Richard Benar 307202 619-299-5100 W F  CAC1201 91950
FAX: 619-542-0763 EMAIL: salesf@amesafetysupply.com

AK COMMERCIAL & CONSTRUCTION C
RASHIDAH ABDUL-KHALI 519942 619-347-2434 B F D 238990 92106

FAX: - EMAIL: rashidah@akcommercialcleaning.com
ALTA SERVICES INC
Mario Aroz xt.24 1772178 951-279-2762 H M  CAC9980 92879
FAX: 951-279-2792 EMAIL: mariofaltacontracting.com
ALVAREZ QUALITY CONSTRUCTION I
Jose Alvarez 1764639 530-870-1476 H M CAC2800 91932
FAX: 619-882-2159 EMAIL: awpll254@hotmail.com
AMERC INC
Sue Murphy 1681917 951-677-1078 W F 423320 92562
FAX: 951-698-1101 EMAIL: amercinc@hotmail.com

ARC CONTRACTORS INC
Mr. HUMBERTO ALONSO 380895 619-464-8490 H M 238990 91977
FAX: 619-698-8169 EMAIL: theresa@arcalonso.com

BELMONT WEST INC
Michael Contact Prov 1756321 619-507-7875 H M D 237310 92130

FAX: 619-330-2004 EMAIL: info@belmontwest.com
BLACK IPO

Wendell Stemley 1593415 619-527-1668 B M CACO0651 92114

FAX: 619-527-1698 EMAIL: wrstemley€aol.com
BLANCO CONSTRUCTION

Leonardo Blanco 1820269 951-250-6692 H M 237310 92508

FAX: 951-602-2050 EMAIL: lawym2004€aocl.com; blancoconstfaol.com
BODIKER CONTRACTING INC

Terre Bodiker 1701332 858-748-1122 W F 238120 92064

FAX: 858-748-1483 EMAIL: terri@bodikercontracting.com
CAMPBELL AND SPANGLER INC

JENNIFER KUNKLER 1593311 619-992-7483 W F 541620 92104

FAX: 619-280-2267 EMAIL: jkunkler@camspainc.com
Canales Demolition & Hauling I

JOE G CANALES JR 1597567 619-204-2422 H M CAC1601 91977

FAX: 619-303-9397 EMAIL: karen@canalesdemo.com; joel@canalesdemo.c
CANTARINI TRACTOR

Michael Cantarini 101294 760-427-9292 N M D CAC1901 92028

FAX: - EMAIL: genesissoul0802@yahoo.com
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DESCRIPTION: BROSAMER & WALL 11-413904
ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE

CASIAS CONSTRUCTION INC

Virgil Robert Casias 1666350 858-204-8470 H M 237990 92021

FAX: 619-390-9849 EMAIL: robertf@casiasconstruction.com
CECILIA'S SAFETY SERVICE INC
CECILIA OSTLUND 1606624 858-793-4465 W F  CAC1200 92078
FAX: 858-793-4495 EMAIL: cecilias@pacbell.net
CLASS 1 CONSTRUCTION
RASHAD SHAKOOR 1622403 619-453-7343 B M 237310 92170
FAX: - EMAIL: classwonefyahoo.com
CMS
Christina Weems 1768170 909-821-0252 W F 484220 92504
FAX: 951-776-0900 EMAIL: cmarees@aol.com
CONSTRUCTION SERVICE WORKERS
Wanda Rogers 1826396 619-303-6890 B F 238990 91945
FAX: 619-303-6891 EMAIL: wlrogers@constructionserviceworkers.com
COVARRUBIAS BROTHERS CONSTRUCT
Abel Covarrubias 1608073 951-600-1751 H M  CAC1970 92562
FAX: 951-600-4975 EMAIL: covarrubiasfaol.com
CR GANN DEMOLITION INC
Mr. Ken 1669879 951-940-0937 W F  CAC1601 92567
FAX: 951-916-4265 EMAIL: Lindalcrganndemolition.com
CT CONCRETE CUTTING INC
Chris Tompkins 1757042 951-698-7745 H M 237310 92562
FAX: 951-698-0795 EMAIL: ct@ctconcretecutting.com
CVALDO CORP
JOEL VALDOVINOS 1606758 B858-866-0128 H M 238990 92117
FAX: 858-866-0131 EMAIL: joelvé@cvaldo.com

D&D Lee Inc
Donald A. Williams 1622456 909-625-1154 B M 484220 92555

FAX: 909-626-1476 EMAIL: DDLEETKGE@MSN.COM

DANIELS ENGINEERING & CONSTRU
JAMES DANIEL 1612853 760-822-0752 N M  CAC1901 92028
FAX: 760-731-2504 EMAIL: james-daniel@msn.com

DEZ CONSTRUCTION
Ralph Hernandez 1820477 619-961-5240 H M 238990 91962
FAX: 619-593-9069 EMAIL: worktohuntl@yahoo.com

DIRTY DAWGS TRUCKING
Robert Brown 1798091 909-670-9656 B M 484220 92223
FAX: 661-266-8575 EMAIL: topdirtydawgs@yahoo.co.uk

DR DEMO DEMOLITION SERVICES
Mr. RICARDO D. MONTA 487165 619-420-3366 H M CAC9980 91911

FAX: 619-422-7564 EMAIL: drdemo@drdemo.com
DUWRIGHT CONSTRUCTION
Joseph Pereira 1610791 858-717-5282 H M 237310 92123
FAX: 858-815-9656 EMAIL: estimating@duwrightconstruction.com
E REIDER ENTERPRISES
E Reider 234168 858-430-6079 W F 561990 92111
FAX: 619-225-8567 EMAIL: reiderefyahoo.com
E. L. CHAVEZ TRUCKING
ELIAS L CHAVEZ 1796734 760-443-9360 H M 484220 92571

FAX: 951-657-6670 EMAIL: EliasAlas46@yahoo.com
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* DMO-4065 . * REPORT DATE: 11/09/15 *
* * OUTREACH * REPORT TIME: 12:15:40 *
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZI1IP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
EBS SUPPLY INC
Mr. Gilbert West 161782 619-234-6944 B M 423990 92101
FAX: 619-234-6943 EMAIL: ebsl@sbcglobal.net
EF ENTERPRISES
ERICA FARRAR 637111 909-730-0313 H F 488490 92220
FAX: 866-211-4254 EMAIL: efconsulting@live.com
Eugene Cross
Eugene Cross 1710202 951-660-1732 B M 484220 92503
FAX: 951-509-2658 EMAIL: ecrosstrucking@yahoo.com

EXCEL WELDING CO
Mr. LAWRENCE C HERNA 1606870 951-245-5214 H M 238990 92530

FAX: 951-245-5215 EMAIL: excelweldingofficefgmail.com
FULL TRAFFIC MAINTENANCE INC

Sammy Salgado 485563 951-520-9990 H M CAC1201 92882

FAX: 951-520-9980 EMAIL: sammysalgado@sbcglobal.net

GLOBAL ENVIRONMENTAL PERMITTIN
Ms. Gulsum Ozturk Ru 1704013 858-505-0759 O F 541620 92123

FAX: 858-430-2571 EMAIL: grustemoglu@gepermit.com
GOLDEN ARROW ENGINEERING INC
Kirby Hays 1792298 951-722-0845 N M CAC5105 92507
FAX: 951-686-2473 EMAIL: khays@goldenarrowengineering.com
GQ TRUCKING CO _
Gregory Quarles 115318 909-496-1343 B M 484220 92532
FAX: 951-427-3801 EMAIL: ggtrucking@yahoo.com

HERCA CONSTRUCTION SERVICES
Hector R Castellon S 640985 951-940-5941 H M V CAC0686 92570

FAX: 951-940-5458 EMAIL: hector.castellonfhercatelecomm.com
HIGH-LIGHT ELECTRIC INC
Servin 414706 951-352-9646 H M CAC8605 92513
FAX: 951-352-2498 EMAIL: erwin.mendoza@hleincusa.com
HOFER CORP
Leon Benham 1731530 619-661-6053 N M CAC1901 92154
FAX: 619-661-6054 EMAIL: hofercorp@yahoo.com
HUNTER PACIFIC GROUP
Celia Hunter 475415 619-232-2321 W F 237310 92112
FAX: 619-789-0007 EMAIL: office@hunterpacificgroup.com
HURRICANE & POWAY FENCE CO INC
Ms. Laurann Volk 331006 760-789-4142 W F  CAC8000 92065
FAX: 760-788-1537 EMAIL: laurannfusa.net
IN-LINE FENCE AND RAIL CO INC
David ORTIZ 1606909 760-789-0282 H M CAC8000 92065
FAX: - EMAIL: juliefinlinerail.com
INTERWEST PACIFIC LTD
Jack Nickolasen x3 178373 858-259-2062 H M V CAC5501 92075
FAX: 858-345-3737 EMAIL: jack@interwestpacific.com
IRON WORKS FENCING
Desiree Wilson 1790787 619-609-7370 B F 238990 92110
FAX: 619-923-3213 EMAIL: desiree@ironworksfencingsandiego.com
JL STORMWATER CONSULTANTS INC
Jane Ledford 1820285 619-938-2420 W F  CAC8852 92019

FAX: 619-334-6750 EMAIL: jane@jlstormwater.com
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DESCRIPTION: BROSAMER & WALL 11-413904

INC.
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* REPORT DATE: 11/09/15 *
* REPORT TIME: 12:15:40 *
*

*

ENTITY#/ ETH V SKILL 2IP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
LA STEEL SERVICES
LEE ALBRIGHT 1813567 951-393-2013 W F 238120 92881
FAX: 951-340-2712 EMAIL: r.rabay@lasteelservices.com
LEGEND FENCE CORP
Vicki Hafen-Turner 172310 619-303-3726 H M CACB8000 91945
FAX: 619-282-6001 EMAIL: lupitaf@legendfencecorp.com
LEROY VASQUEZ CONSTRUCTION CO
LEROY VASQUEZ 1801361 951-685-4922 H M 238990 91752
FAX: 951-685-1214 EMAIL: cvas221851@aol.com
LMS TRANSPORT
Anthony Steen 1777543 951-616-3828 APM CAC1531 92509
FAX: 951-685-1862 EMAIL: orders@lms-transport.com
MANERI TRAFFIC CONTROL
Maria Maneri 1783424 951-695-5104 H F CAC1201 92592
FAX: 951-695-5105 EMAIL: mariamaneri@yahoo.com
MCV COMPANIES INC
Ms Maricris Enriquez 1743756 760-294-9858 APF 237310 92029
FAX: 760-294-9569 EMAIL: mc@mcvcompanies.com; virgilémcvcompanies
MEGA SUPER STORES INC
No Contact Provided 1810621 800-568-5450 B M D 423990 92014
FAX: - EMAIL: JoseC@MegaSuperStoresS.com
MGB CONSTRUCTION INC
EMILY BEACH 1804741 951-342-0303 W F 237310 92507
FAX: 951-342-3106 EMAIL: emyb47@hotmail.com
Mitigation Land Specialists
Joanne Rodriguez 1699686 760-580-1969 W F 541620 92028
FAX: 888-580-1969 EMAIL: joanne@mitigationlandspecialists.com
MONTGOMERY CONSTRUCTION SERVIC
CLIFFORD K MONTGOMER 1592060 619-578-2538 B M V CAC2602 92114
FAX: 619-546-8482 EMAIL: estimating@montcsi.com
National Construction and Main
Mr. Lance Martinez X 642393 951-940-5540 H M 238110 92570
FAX: 951-943-1144 EMAIL: lclarké@ncmco.com
NRG BUILDING AND CONSULTING IN
Sandra Fisher 1810683 619-504-3013 W F CAC9980 91935
FAX: 619-810-0811 EMAIL: SANDRAENRGBAC.COM
PAN ENVIRONMENTAL INC
Dana Byrne 314009 858-560-6585 APF 541330 92124
FAX: - EMAIL: dbyrneépanenvironmental.com
PAVEMENT MANAGEMENT SOLUTIONS
TONI SILVA 1797829 951-600-1110 W F 561990 92563
FAX: 951-600-1112 EMAIL: Bsilva@pavementsolutionsinc.com
PAYCO SPECIALTIES
Bill Taylor x110 131736 619-422-9204 W F D CAC5620 91910
FAX: 619-422-1404Estim EMAIL: rebecca@payco.biz
PCG UTILITY CONSULTANTS INC
Bob Johnson 79440 619-660-1355 B F 423320 91977
FAX: 619-660-1372 EMAIL: admin@procongp.com
PEPPER TRUCKING INC
Regina A Fisher 312031 760-788-7854 B F  CAC9602 92065
FAX: 760-788-8454 EMAIL: peppertrkg@aol.com
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
PETIL CONSTRUCTION & ENGINEERI
Eduardo Petil 1703935 619-600-2110 APM 237310 91950
FAX: 619-482-1493 EMAIL: info@petil-pce.com
PJ TEIXEIRA CO
Paula C. Teixeira 1598201 619-647-2219 W F CAC1970 92071
FAX: 619-449-0575 EMAIL: pjtex@earthlink.net

PMG CONSTRUCTION SERVICES
No Contact Provided 1743880 760-402-5420 B M D 237990 92027

FAX: 866-610-~1576 EMAIL: majohnsonépremiermechanicalgroup.com
PONCIANO CONSTRUCTION INC
Peter Ponciano 632559 619-328-6381 APM 237310 92071
FAX: 619-328-0752 EMAIL: pete@poncianoconstruction.com
R. DUGAN CONSTRUCTION INC
Danny 1701870 951-360-7531 W F  CAC5100 91752
FAX: 951-360-7561 EMAIL: christina@rduganconst.com
RAR ENGINEERING
RICARDO REYES 1805461 619-293-0960 H M CAC8733 92103
FAX: 619-293-3058 EMAIL: ricardor@rarengineering.net
RD CONSTRUCTION GENERAL ENGINE
Ruben Diaz 281409 951-279-5020 H M  CAC5105 92880
FAX: 951-279-5020 EMAIL: rdconst69€netzero.com
RDL EQUIPMENT INC
Ryan Leaverton 644018 951-840-0501 W F  CAC9607 92567
FAX: 951-928-8583 EMAIL: rdlequipmentinc@hotmail.com
ROBIN VANDEVORT WATER TRUCK SE
Robin Vandevort 1718842 951-505-7143 W F 488490 92501
FAX: 951-780-4734 EMAIL: menmycs@aol.com
ROCK STRUCTURES CONSTRUCTION C
Antonio T. Paredes 100586 951-371-1112 H M  CAC9907 92881
FAX: 951-278-2802 EMAIL: rockstructuresé@sbcglobal.net
SALUD CONSTRUCTION INC
Mr. David Salud 643843 619-892-1178 APM 237310 92115
FAX: 619-265-1297 EMAIL: d _saludfhotmail.com

SAN DIEGO STEEL SOLUTIONS IN
Ms. Guillermin Summe 1614646 760-489-9990 H F CAC5201 92046

FAX: 760-489-8610 EMAIL: sdsteelsolutions@yahoo.com

SEAN CONSTRUCTION & DEVELOPMEN
Sean Price 1780664 951-712-6170 B M CAC5501 92501
FAX: 951-657-2967 EMAIL:

SEI STEEL SERVICES
NANCY APPLEBY 1666292 951-283-1415 W F 238120 92506
FAX: E-mail EMAIL: nancyappleby.seifgmail.com

S0 CAL CONSTRUCTION & CONSULTI
Ms. Shari Harpur 641063 760-723-8907 W F  CAC1l601 92028
FAX: 760-723-2736 EMAIL: shari@socalcontractorccs.com

S0 CAL SIGNS INC
Tracey Cabral 90889 619-296-5555 W F CAC5620 92110
FAX: 619-298-5555 EMAIL: sales@socalsignsinc.com

S0. CAL TRAFFIC INC
CECILIA KATHLEEN OST 1793220 858-720-0179 W F CAC1201 92078
FAX: 858-793-4495 EMAIL: cecilia@socaltraffic.net
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DESCRIPTION:

COMPANY NAME

SOUTHWEST CONTRACTING AND ELEC

STATEWIDE STRIPES INC

TERRA WEST INC

TEZA DESIGN

TRI-R GENERAL CONTRACTORS

TRUE CHAMPIONS CONSTRUCTION

UDBE STEEL

VASQUEZ CONSTRUCTION CO

VEXER ENGINEERING

VIRTEK CO

INC

VISIONARY CONSTRUCTION & CONSU

WEST PILING INC

WHITEHORN CONSTRUCTION INC

WILEY CONSTRUCTION CO INC

24/7 TRUCKING INC

100 SOLICITATIONS

BROSAMER & WALL 11-413904

FAX:

FAX:

FAX:

FAX:

FAX:

FAX:

FAX:

FAX:

FAX:

ENTITY#/
CONTACT/FAX EMAIL
Daniel Ancona 1796752
EMAIL:
David Brilhante 487202
858-560-0158 EMAIL:
Roberto Tessada 465662
FAX: 619-568-3475 EMAIL:
Simon Girman 326471
619-209-7798 EMAIL:
Raul M Ruiz 224516
951-657-1129 EMAIL:
Richard Garcia 296752
FAX: 619-276-8783 EMAIL:
ROMEO BELTRAN 1711370
FAX: 951-224-9797 EMAIL:
MANUEL VASQUEZ 1596743
FAX: 619-237-3610 EMAIL:
Roberto C Martinez 1788913
EMAIL:
Mr. VIRGAL WOOLFOLK 423273
FAX: - EMAIL:
Lindsey Morris 1743852
760-743-3589 EMAIL:
Francisca Lee 1735207
619-216-9390 EMAIL:
Carey Kinyon 1590898
951-245-4099 EMATIL:
Harvester Wiley 794717
760-967-1023 EMAIL:
Kevin Gilliam 1743451
619-264-3826 EMAIL:

FAX:

ETH V SKILL ZIP
PHONE GND T CODE CODE

858-752-9197 H M  CAC8605 92075
danielanconalyahoo.com

858-560-6887 H M  CAC8405 92160
brent@statewidestripes.com

619-591-1007 H M CAC8852 91910
robertolterrawestinc.com

619-955-6834 B M 238990 92111
simonfteza-design.com

951-657-1129 H M
trgcimail@aol.com

238990 92570

619-276-6999 H M CAC2201 92110
TCI@TRUECHAMPIONS .NET

951-529-3359 APM CAC5201 92509
udbest.eel2011@gmail.com

619-237-3607 H M
andrea@vasquezco.com

238990 92102

760-352-8100 H M
vexerconfgmail.com

CACB733 92243

800-844-9182 B M D 423320 92585
info@virtekcompany.com

760-743-3581 W F 238990 92025
shanefvisionarycc.com

619-216-9380 H F CAC9907 91915
leefrancisca@aol.com

951-245-4688 N M 237310 92530
loran@whitehornconstruction.com

760-967-0982 B M D 238990 92058
wiley@wileyconstruction.com

619-262-5171 B M CAC9607 92114
cadirtcofsbcglobal.net
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
A CONE ZONE INC
Ashley Lacour 1325874 951-734-9535 W F 238990 92878
FAX: 951-734-2887 EMAIL: estimator@aconezone.com
A CREATIVE ENVIRONMENT LLC
Deborah Ferraro 1703986 720-206-4759 W F 541620 92008
FAX: 303-339-0361 EMAIL: deborahfacreativeenvironment.com
AB HASHMI INC
Mr. Ahmad Hashmi 1615435 760-672-8059 A M 237310 92131
FAX: 858-433-7215 EMAIL: info@abhashmi.com
ACCENT ENGINEERING & CONSTRUCT
Rodney Thompson 1819654 619-995-4852 B M  CAC5100 92126
FAX: 619-923-3828 EMAIL: rthompsonfaccenteci.com
ACME SAFETY & SUPPLY CORP
Richard Benar 307202 619-299-5100 W F CAC1201 91950
FAX: 619-542-0763 EMAIL: salesfamesafetysupply.com

AK COMMERCIAL & CONSTRUCTION C
RASHIDAH ABDUL~-KHALI 519942 619-347-2434 B F D 238990 92106

FAX: - EMAIL: rashidah@akcommercialcleaning.com
ALTA SERVICES INC
Mario Aroz xt.24 1772178 951-279-2762 H M CAC9980 92879
FAX: 951-279-2792 EMAIL: mario@altacontracting.com
ALVAREZ QUALITY CONSTRUCTION I
Jose Alvarez 1764639 530-870-1476 H M CAC2800 91932
FAX: 619-882-2159 EMAIL: awpll254@hotmail.com
AMERC INC
Sue Murphy 1681917 951-677-1078 W F 423320 92562
FAX: 951-698-1101 EMAIL: amercinc@hotmail.com

ARC CONTRACTORS INC
Mr. HUMBERTO ALONSO 380895 619-464-8490 H M 238990 91977
FAX: 619-698-8169 EMAIL: theresa@arcalonso.com

BELMONT WEST INC
Michael Contact Prov 1756321 619-507-7875 H M D 237310 92130

FAX: 619-330-2004 EMAIL: info@belmontwest.com
BLACK IPO

Wendell Stemley 1593415 619-527-1668 B M CAC0651 92114

FAX: 619-527-1698 EMAIL: wrstemley@aol.com
BLANCO CONSTRUCTION

Leonardo Blanco 1820269 951-250-6692 H M 237310 92508

FAX: 951-602-2050 EMAIL: lawym2004faol.com; blancoconst@aol.com
BODIKER CONTRACTING INC

Terre Bodiker 1701332 858-748-1122 W F 238120 92064

FAX: 858-748-1483 EMAIL: terri@bodikercontracting.com
CAMPBELL AND SPANGLER INC

JENNIFER KUNKLER 1593311 619-992-7483 W F 541620 92104

FAX: 619-280-2267 EMAIL: jkunkler@camspainc.com
Canales Demolition & Hauling I

JOE G CANALES JR 1597567 619-204-2422 H M CAC1601 91977

FAX: 619-303-9397 EMAIL: karenfcanalesdemo.com; joefcanalesdemo.c
CANTARINI TRACTOR

Michael Cantarini 101294 760-427-9292 N M D CAC1901 92028

FAX: - EMAIL: genesissoul0802@€yahoo.com



Fkkkkkkkkkkkn  kkkkkkkkkdkkkxk SMALL BUSINESS EXCHANGE, INC. xkkkkkkkkkdkk . kkkxk* PAGE: 2

* DMO-4065 = * REPORT DATE: 11/09/15 *
* 2 OUTREACH * REPORT TIME: 12:15:40 *
* VVVSBE * RECORD LISTING * L2

hhkhhkhhhh bk h kb hd bk ok kh kb kb h kb bk hhhk kb kkdhhhhhhhh kbbb hhhk bk khkhdhhhhhkddhdhhkddhdd

DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE

CASIAS CONSTRUCTION INC

Virgil Robert Casias 1666350 858-204-8470 H M 237990 92021

FAX: 619-390-9849 EMAIL: robert@casiasconstruction.com
CECILIA'S SAFETY SERVICE INC
CECILIA OSTLUND 1606624 858-793-4465 W F CAC1200 92078
FAX: 858-793-4495 EMAIL: cecilias@pacbell.net
CLASS 1 CONSTRUCTION
RASHAD SHAKOOR 1622403 619-453-7343 B M 237310 92170
FAX: - EMAIL: classwonefyahoo.com
CMs
Christina Weems 1768170 909-821-0252 W F 484220 92504
FAX: 951-776-0900 EMAIL: cmareesfaol.com
CONSTRUCTION SERVICE WORKERS
Wanda Rogers 1826396 619-303-6890 B F 238990 91945
FAX: 619-303-6891 EMAIL: wlrogers@constructionserviceworkers.com
COVARRUBIAS BROTHERS CONSTRUCT
Abel Covarrubias 1608073 951-600-1751 H M CAC1970 92562
FAX: 951-600-4975 EMAIL: covarrubias@aol.com
CR GANN DEMOLITION INC
Mr. EKen 1669879 951-940-0937 W F  CAC1601 92567
FAX: 951-916-4265 EMAIL: Lindafcrganndemolition.com
CT CONCRETE CUTTING INC
Chris Tompkins 1757042 951-698-7745 H M 237310 92562
FAX: 951-698-0795 EMAIL: ct@ctconcretecutting.com
CVALDO CORP
JOEL VALDOVINOS 1606758 858-866-0128 H M 238990 92117
FAX: 858-866-0131 EMAIL: joelv@cvaldo.com

D&D Lee Inc
Donald A. Williams 1622456 909-625-1154 B M 484220 92555

FAX: 909-626-1476 EMAIL: DDLEETKGE@MSN.COM

DANIELS ENGINEERING & CONSTRU
JAMES DANIEL 1612853 760-822-0752 N M CAC1901 92028
FAX: 760-731-2504 EMAIL: james-daniel@msn.com

DEZ CONSTRUCTION
Ralph Hernandez 1820477 619-961-5240 H M 238990 91962
FAX: 619-593-9069 EMAIL: worktohuntl@yahoo.com

DIRTY DAWGS TRUCKING
Robert Brown 1798091 909-670-9656 B M 484220 92223
FAX: 661-266-8575 EMAIL: topdirtydawgs@yahoo.co.uk

DR DEMO DEMOLITION SERVICES
Mr. RICARDO D. MONTA 487165 619-420-3366 H M CAC9980 91911

FAX: 619-422-7564 EMAIL: drdemo@drdemo.com
DUWRIGHT CONSTRUCTION
Joseph Pereira 1610791 858-717-5282 H M 237310 92123
FAX: 858-815-9656 EMAIL: estimating@duwrightconstruction.com
E REIDER ENTERPRISES
E Reider 234168 858-430-6079 W F 561990 92111
FAX: 619-225-8567 EMAIL: reidere@yahoo.com
E. L. CHAVEZ TRUCKING
ELIAS L CHAVEZ 1796734 760-443-9360 H M 484220 92571

FAX: 951-657-6670 EMATIL: EliasAlas46@yahoo.com
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
EBS SUPPLY INC
Mr. Gilbert West 161782 619-234-6944 B M 423990 92101
FAX: 619-234-6943 EMAIL: ebsl@sbcglobal.net
EF ENTERPRISES
ERICA FARRAR 637111 909-730-0313 H F 488490 92220
FAX: 866-211-4254 EMAIL: efconsulting@live.com
Eugene Cross
Eugene Cross 1710202 951-660-1732 B M 484220 92503
FAX: 951-509-2658 EMAIL: ecrosstrucking@yahoo.com

EXCEL WELDING CO
Mr. LAWRENCE C HERNA 1606870 951-245-5214 H M 238990 92530

FAX: 951-245-5215 EMAIL: excelweldingoffice@gmail.com
FULL TRAFFIC MAINTENANCE INC

Sammy Salgado 485563 951-520-9990 H M CAC1201 92882

FAX: 951-520-9980 EMAIL: sammysalgado@sbcglobal.net

GLOBAL ENVIRONMENTAL PERMITTIN
Ms. Gulsum Ozturk Ru 1704013 858-505-0759 O F 541620 92123

FAX: 858-430-2571 EMAIL: grustemoglufgepermit.com
GOLDEN ARROW ENGINEERING INC
Kirby Hays 1792298 951-722-0845 N M CAC5105 92507
FAX: 951-686-2473 EMAIL: khays@goldenarrowengineering.com
GQ TRUCKING CO
Gregory Quarles 115318 909-496-1343 B M 484220 92532
FAX: 951-427-3801 EMAIL: ggtrucking@yahoo.com

HERCA CONSTRUCTION SERVICES
Hector R Castellon S 640985 951-940-5941 H M V CAC0686 92570

FAX: 951-940-5458 EMAIL: hector.castellonfhercatelecomm.com
HIGH-LIGHT ELECTRIC INC
Servin 414706 951-352-9646 H M CAC8605 92513
FAX: 951-352-2498 EMAIL: erwin.mendoza@hleincusa.com
HOFER CORP
Leon Benham 1731530 619-661-6053 N M CAC1901 92154
FAX: 619-661-6054 EMAIL: hofercorpéyahoo.com
HUNTER PACIFIC GROUP
Celia Hunter 475415 619-232-2321 W F 237310 92112
FAX: 619-789~-0007 EMAIL: office@hunterpacificgroup.com
HURRICANE & POWAY FENCE CO INC
Ms. Laurann Volk 331006 760-789-4142 W F CAC8000 92065
FAX: 760-788-1537 EMAIL: laurannfusa.net
IN-LINE FENCE AND RAIL CO INC
David ORTIZ 1606909 760-789-0282 H M CAC8000 92065
FAX: - EMAIL: julie@inlinerail.com
INTERWEST PACIFIC LTD
Jack Nickolasen x3 178373 858-259-2062 H M V CAC5501 92075
FAX: B858-345-3737 EMAIL: jack@interwestpacific.com
IRON WORKS FENCING
Desiree Wilson 1790787 619-609-7370 B F 238990 92110
FAX: 619-923-3213 EMAIL: desiree@ironworksfencingsandiego.com
JL STORMWATER CONSULTANTS INC
Jane Ledford 1820285 619-938-2420 W F CACB8852 92019

FAX: 619-334-6750 EMAIL: jane@jlstormwater.com
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
LA STEEL SERVICES
LEE ALBRIGHT 1813567 951-393-2013 W F 238120 92881
FAX: 951-340-2712 EMAIL: r.rabay@lasteelservices.com
LEGEND FENCE CORP
Vicki Hafen-Turner 172310 619-303-3726 H M CAC8000 91945
FAX: 619-282-6001 EMAIL: lupita@legendfencecorp.com
LEROY VASQUEZ CONSTRUCTION CO
LEROY VASQUEZ 1801361 951-685-4922 H M 238990 91752
FAX: 951-685-1214 EMAIL: cvas221851€aol.com
LMS TRANSPORT
Anthony Steen 1777543 951-616-3828 APM CAC1531 92509
FAX: 951-685-1862 EMAIL: ordersé@lms-transport.com
MANERI TRAFFIC CONTROL
Maria Maneri 1783424 951-695-5104 H F CAC1201 92592
FAX: 951-695-5105 EMAIL: mariamaneri@yahoco.com

MCV COMPANIES INC

Ms Maricris Enriquez 1743756 760-294-9858 APF 237310 92029

FAX: 760-294-9569 EMAIL: mc@mcvcompanies.com; virgil@mcvcompanies
MEGA SUPER STORES INC

No Contact Provided 1810621 800-568-5450 B M D 423990 92014

FAX: - EMAIL: JoseC@MegaSuperStoreS.com

MGB CONSTRUCTION INC
EMILY BEACH 1804741 951-342-0303 W F 237310 92507
FAX: 951-342-3106 EMAIL: emyb47@hotmail.com

Mitigation Land Specialists
Joanne Rodriguez 1699686 760-580-1969 W F 541620 92028
FAX: 888-580-1969 EMAIL: joanne@mitigationlandspecialists.com

MONTGOMERY CONSTRUCTION SERVIC
CLIFFORD K MONTGOMER 1592060 619-578-2538 B M V CAC2602 92114
FAX: 619-546-8482 EMAIL: estimating@montcsi.com

National Construction and Main
Mr. Lance Martinez x 642393 951-940-5540 H M 238110 92570

FAX: 951-943-1144 EMAIL: lclark@ncmco.com
NRG BUILDING AND CONSULTING IN
Sandra Fisher 1810683 619-504-3013 W F  CAC9980 91935
FAX: 619-810-0811 EMAIL: SANDRAE@NRGBAC.COM
PAN ENVIRONMENTAL INC
Dana Byrne 314009 858-560-6585 APF 541330 92124
FAX: - EMAIL: dbyrne€panenvironmental.com
PAVEMENT MANAGEMENT SOLUTIONS
TONI SILVA 1797829 951-600-1110 W F 561990 92563
FAX: 951-600-1112 EMAIL: Bsilva@pavementsolutionsinc.com
PAYCO SPECIALTIES
Bill Taylor x110 131736 619-422-9204 W F D CAC5620 91910

FAX: 619-422-1404Estim EMAIL: rebecca@payco.biz
PCG UTILITY CONSULTANTS INC

Bob Johnson 79440 619-660-1355 B F 423320 91977
FAX: 619-660-1372 EMAIL: admin@procongp.com

PEPPER TRUCKING INC
Regina A Fisher 312031 760-788-7854 B F  CAC9602 92065

FAX: 760-788-8454 EMAIL: peppertrkgfaol.com
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
PETIL CONSTRUCTION & ENGINEERI
Eduardo Petil 1703935 619-600-2110 APM 237310 91950
FAX: 619-482-1493 EMAIL: infof@petil-pce.com
PJ TEIXEIRA CO
Paula C. Teixeira 1598201 619-647-2219 W F CAC1970 92071
FAX: 619-449-0575 EMAIL: pjtexfearthlink.net

PMG CONSTRUCTION SERVICES
No Contact Provided 1743880 760-402-5420 B M D 237990 92027

FAX: 866-610-1576 EMAIL: majohnson@premiermechanicalgroup.com
PONCIANO CONSTRUCTION INC
Peter Ponciano 632559 619-328-6381 APM 237310 92071
FAX: 619-328-0752 EMAIL: pete@poncianoconstruction.com
R. DUGAN CONSTRUCTION INC
Danny 1701870 951-360-7531 W F CAC5100 91752
FAX: 951-360-7561 EMAIL: christina@rduganconst.com
RAR ENGINEERING
RICARDO REYES 1805461 619-293-0960 H M CAC8733 92103
FAX: 619-293-3058 EMAIL: ricardor@rarengineering.net
RD CONSTRUCTION GENERAL ENGINE
Ruben Diaz 281409 951-279-5020 H M CAC5105 92880
FAX: 951-279-5020 EMAIL: rdconst69@netzero.com
RDL EQUIPMENT INC
Ryan Leaverton 644018 951-840-0501 W F CAC9607 92567
FAX: 951-928-8583 EMAIL: rdlequipmentinc@hotmail.com
ROBIN VANDEVORT WATER TRUCK SE
Robin Vandevort 1718842 951-505-7143 W F 488490 92501
FAX: 951-780-4734 EMAIL: menmycs@aol.com
ROCK STRUCTURES CONSTRUCTION C
Antonio T. Paredes 100586 951-371-1112 H M CAC9907 92881
FAX: 951-278-2802 EMAIL: rockstructures@sbcglobal.net
SALUD CONSTRUCTION INC
Mr. David Salud 643843 619-892-1178 APM 237310 92115
FAX: 619-265-1297 EMAIL: d_salud@hotmail.com

SAN DIEGO STEEL SOLUTIONS IN
Ms. Guillermin Summe 1614646 760-489-9990 H F CAC5201 92046

FAX: 760-489-8610 EMAIL: sdsteelsolutions@yahoo.com

SEAN CONSTRUCTION & DEVELOPMEN
Sean Price 1780664 951-712-6170 B M CAC5501 92501
FAX: 951-657-2967 EMAIL:

SEI STEEL SERVICES
NANCY APPLEBY 1666292 951-283-1415 W F 238120 92506
FAX: E-mail EMAIL: nancyappleby.seifgmail.com

SO CAL CONSTRUCTION & CONSULTI
Ms. Shari Harpur 641063 760-723-8907 W F CAC1601 92028
FAX: 760-723-2736 EMAIL: shari@socalcontractorccs.com

SO CAL SIGNS INC
Tracey Cabral 90889 619-296-5555 W F CAC5620 92110
FAX: 619-298-5555 EMAIL: sales@socalsignsinc.com

S0. CAL TRAFFIC INC
CECILIA KATHLEEN OST 1793220 858-720-0179 W F CAC1201 92078
FAX: B858-793-4495 EMAIL: ceciliaf@socaltraffic.net
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
SOUTHWEST CONTRACTING AND ELEC
Daniel Ancona 1796752 858-752-9197 H M CAC8605 92075
FAX: EMAIL: danielanconafyahoo.com
STATEWIDE STRIPES INC
David Brilhante 487202 858-560-6887 H M  CACB405 92160
FAX: 858-560-0158 EMAIL: brent@statewidestripes.com
TERRA WEST INC
Roberto Tessada 465662 619-591-1007 H M CAC8852 91910
FAX: 619-568-3475 EMAIL: robertof@terrawestinc.com
TEZA DESIGN
Simon Girman 326471 619-955-6834 B M 238990 92111
FAX: 619-209-7798 EMAIL: simon@teza-design.com
TRI-R GENERAL CONTRACTORS INC
Raul M Ruiz 224516 951-657-1129 H M 238990 92570
FAX: 951-657-1129 EMAIL: trgcimail@aol.com
TRUE CHAMPIONS CONSTRUCTION
Richard Garcia 296752 619-276-6999 H M CAC2201 92110
FAX: 619-276-8783 EMAIL: TCI@TRUECHAMPIONS.NET
UDBE STEEL
ROMEO BELTRAN 1711370 951-529-3359 APM CAC5201 92509
FAX: 951-224-9797 EMAIL: udbest.eel20ll@gmail.com
VASQUEZ CONSTRUCTION CO
MANUEL VASQUEZ 1596743 619-237-3607 H M 238990 92102
FAX: 619-237-3610 EMAIL: andrea@vasguezco.com

VEXER ENGINEERING
Roberto C Martinez 1788913 760-352-8100 H M CAC8733 92243

FAX: EMAIL: vexerconfgmail.com
VIRTEK CO
Mr. VIRGAL WOOLFOLK 423273 800-844-9182 B M D 423320 92585
FAX: - EMAIL: info@virtekcompany.com
VISIONARY CONSTRUCTION & CONSU
Lindsey Morris 1743852 760-743-3581 W F 238990 92025
FAX: 760-743-3589 EMAIL: shane@visionarycc.com
WEST PILING INC
Francisca Lee 1735207 619-216-9380 H F CAC9907 91915
FAX: 619-216-9390 EMAIL: leefranciscafaol.com
WHITEHORN CONSTRUCTION INC
Carey Kinyon 1590898 951-245-4688 N M 237310 92530
FAX: 951-245-4099 EMAIL: loran@whitehornconstruction.com
WILEY CONSTRUCTION CO INC
Harvester Wiley 79477 760-967-0982 B M D 238990 92058
FAX: 760-967-1023 EMATL: wiley@wileyconstruction.com
24/7 TRUCKING INC
Kevin Gilliam 1743451 619-262-5171 B M CAC9607 92114
FAX: 619-264-3826 EMAIL: cadirtco@sbcglobal.net

100 SOLICITATIONS
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DESCRIPTION: BROSAMER & WALL 11-413904 SOURCE

COMPANY NAME CONTACT/FAX

ENTITY#/

Calmex Engineering Inc

Tim Black x108

FAX: 909-874-9463
CINDY TRUMP INC DBA LINDYS COL

Cindy Trump, Est. x2

FAX: 562-697-2039
CMC Rebar

Mr. Harry Williams

FAX: 909-621-3801
DALEY CORP

Gary Kaland

FAX: 858-390-3901
HARBER COMPANIES INC

Mr. Bob Harber

FAX: 909-478-0019
Highlight Electric Inc.

FAX: 951-352-2498
MORALES CONTRACTING SERVICES
Mr. Tony Morales
FAX: 626-856-3648
7 SOLICITATIONS

126081
EMAIL:

1820064
EMAIL:

9539
EMAIL:

1703225
EMAIL:

278633
EMAIL:

1256685
EMAIL:

252506
EMAIL:

909-625-4721 MWM CON
virgil.vanheerdeécmc.com

619-390-3900 1611
svalerofdaleycorp.com

909-478-1957 CON
jeni@harbercompanies.com

951-352-9646 1611-05

626-856-3646 H M 1500

ZIP

ETH V SKILL
PHONE GND T CODE
909-546-1311 H M 1611
tbcalmex@aol.com
562-697-2286 W F 0711
wegrindasphalt@aol.com

91729

92040

92408

92504

91706

tmorales@moralescontracting.com



11/12/15 07:56:04
ST-CDOT

Company Name

PR —

A CONE ZONE INC

A CREATIVE ENVIRONMENT LLC

AB HASHMI INC

ACCENT ENGINEERING & CONSTRUCT

ACME SAFETY & SUPPLY CORP

AK COMMERCIAL & CONSTRUCTION C

= California Department of Transportation UCP

ECCRT

CI-LA_DBE
CI-LA_MBE
CI-LA WBE
PR-CH
ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-CDOT

CI-SD_ELBE
FE-SBASDB
FE-8A
ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-CDOT

CI-SD
CI-SD_SLBE
PR-CH
ST-CDOT
ST-0SBCR

ST-0SBCR_M

FE-SBASDB
PR-CH
ST-CDOT
ST-0SBCR

ST-0SBCR M

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE



11/12/15 07:56:04
ST-CDOT

Company Name

Z=rmsssommns

AK COMMERCIAL & CONSTRUCTION C

ALTA SERVICES INC

ALVAREZ QUALITY CONSTRUCTION I

AMERC INC

ARC CONTRACTORS INC

BELMONT WEST INC

BLACK IPO

BLANCO CONSTRUCTION

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

ECCRT

ST-0SMBDV

ST-CDOT

ST-CDOT
ST-0SBCR

ST-0SBCR M

CI-LA_DBE
CI-LA MBE
CI-LA_WBE

ST-CDOT

FE-SBASDB
FE-8A
ST-CDOT
ST-0SBCR

ST-0SBCR_M

PR-CH
ST-CDOT
ST-0SBCR
ST-0SBCR M

ST-0SMBDV

CI-SD
CI-5D_SLBE
CO-LACBE

ST-CDOT

ST-CDOT

= California Department of Transportation UCP




11/12/15 07:56:04
ST-CDOT

Company Name

BODIKER CONTRACTING INC

Calmex Engineering Inc

Canales Demolition & Hauling I

CAMPBELL AND SPANGLER INC

CANTARINI TRACTOR

CASIAS CONSTRUCTION INC

CECILIA'S SAFETY SERVICE INC

CINDY TRUMP INC DBA LINDYS COL

CLASS 1 CONSTRUCTION

CMC Rebar

ECCRT

ST-CDOT

ST-0SBCR

CI-SD_ELBE

ST-CDOT

ST-CDOT

ST-CDOT
ST-0SBCR
ST-0SBCR_M
ST-OSMBDV

PR-CH

ST-CDOT

CI-SD

ST-CDOT
ST-0SBCR
ST-0SBCR_M

PR-CH

ST-0SBCR
ST-CDOT
PR-CH

ST-0SBCR_M

ST-0SBCR_M
ST-CDOT

ST-0SBCR

CI-SD

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE
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11/12/15 07:

Company Name

SEmEEmmnaEE

CONSTRUCTION SERVICE WORKERS

COVARRUBIAS BROTHERS CONSTRUCT

56104

ST-CDOT

CR GANN DEMOLITION INC

CT CONCRETE CUTTING INC

CVALDO CORP

ECCRT

ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-0SBCR_M
CI-AUSTX
CI-LB
CI-SD_SLBE
PR-CH
ST-CDOT

ST-0SBCR

CI-LA_WBE
ST-CDOT
CI-LA_DBE

CI-LA_MBE

ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-0SBCR
ST-0SBCR_M
PR-CH

ST-CDOT

CI-SD
CI-SD_SLBE
PR~CH
ST-CDOT

ST-0SBCR

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE



11/12/15 07:56:04

ST-CDOT
Company Name
CVALDO CORP

D&D Lee Inc

DANIELS ENGINEERING & CONSTRU

DEZ CONSTRUCTION
DIRTY DAWGS TRUCKING

DR DEMO DEMOLITION SERVICES

DUWRIGHT CONSTRUCTION

E REIDER ENTERPRISES
E. L. CHAVEZ TRUCKING
Eugene Cross

EBS SUPPLY INC

ECCRT

ST-0SBCR_M

ST-CDOT

PR-CH

ST-CDOT

ST-CDOT

ST-CDOT

ST-0SBCR
ST-0SBCR_M
CI-SD_ELBE

ST-CDOT

ST-0SBCR
ST-0SBCR_M
CI-SD_ELBE

ST-CDOT

ST-CDOT

ST-CDOT

ST-CDOT

CI-SD
FE-SBASDB
ST-0SBCR M
FE-8A
PR-CH

ST-CDOT

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE




11/12/15 07:56:04

Company Name

EBS SUPPLY INC

EF ENTERPRISES

EXCEL WELDING CO

ST-CDOT

ECCRT

ST-0SBCR

ST-CDOT

ST-MDDOT

ST-CDOT

FULL TRAFFIC MAINTENANCE INC ST-0SBCR

ST-0SBCR_M
CI-LA DBE
CI-LA MBE
CI-LA WBE
CO-LACBE
PR-CH

ST-CDOT

GLOBAL ENVIRONMENTAL PERMITTIN CI-SD_ELBE

ST-CDOT

GOLDEN ARROW ENGINEERING INC  ST-CDOT

GQ TRUCKING CO

ST-CDOT

HERCA CONSTRUCTION SERVICES PR-CH

ST-CDOT

ST-0SBCR

HIGH-LIGHT ELECTRIC INC ST-CDOT

HOFER CORP

ST-0SBCR
CI-LA_MBE

CI-LA_WBE

ST-CDOT

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE



11/12/15 07:56:04
ST-CDOT

Company Name

===s====s===

HUNTER PACIFIC GROUP

HURRICANE & POWAY FENCE CO INC

IN-LINE FENCE AND RAIL CO INC

INTERWEST PACIFIC LTD

IRON WORKS FENCING

JL STORMWATER CONSULTANTS INC

ECCRT

ST-0SBCR_M
CI-SD
FE-SBAHUB
FE-8A
PR-CH
ST-CDOT

ST-0SBCR

ST-0SBCR
ST-0SBCR M
CI-SD_ELBE

ST-CDOT

ST-0SBCR_M
CI-SD
CI-SD_SLBE
FE-SBASDB
FE-8A
ST-CDOT

ST-0SBCR

CI-SD
PR-CH

ST-CDOT

CI-5D_ELBE

ST-CDOT

FE-SBASDB
PR-CH

ST-CDOT

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE




11/12/15 07:56:04
ST-CDOT

Company Name

LA STEEL SERVICES

LEGEND FENCE CORP

LEROY VASQUEZ CONSTRUCTION CO

LMS TRANSPORT

Mitigation Land Specialists

MANERI TRAFFIC CONTROL

MCV COMPANIES INC

MEGA SUPER STORES INC

© = California Department of Transportation UCP

ECCRT

ST-0SBCR
ST-0SBCR_M
PR-CH

ST-CDOT

ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-CDOT
ST-0SBCR

ST-OSBCR M

§T-CDOT
ST-0SBCR

ST-0SBCR_M

ST-0SBCR_M
ST-0SBCR
ST-CDOT

PR-CH

ST-CDOT

ST-0SBCR

PR-CH
ST-0SBCR_M
ST-0SBCR

ST-CDOT

ST-0SBCR_M

ST-0SMBDV

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE




11/12/15 07:56:04
ST-CDOT

Company Name

MEGA SUPER STORES INC

MGB CONSTRUCTION INC

MONTGOMERY CONSTRUCTION SERVIC

MORALES CONTRACTING SERVICES

National Construction and Main

NRG BUILDING AND CONSULTING IN

PAN ENVIRONMENTAL INC

PAVEMENT MANAGEMENT SOLUTIONS

PAYCO SPECIALTIES

= California Department of Transportation UCP

ECCRT

§T-CDOT

ST-0SBCR

ST-CDOT

ST-CDOT
ST-0SBCR

ST-0SBCR_M

ST-CDOT

PR-CH
ST-CDOT
ST-0SBCR
FE-SBAHUB

FE-8A

ST-CDOT

ST-0SBCR
ST-0SBCR M

ST-CDOT

ST-0SBCR
ST-0SBCR_M

ST-CDOT

ST-CDOT
ST-0SBCR

ST-0SBCR_M
CI-SD_SLBE

PR-CH

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE



11/12/15 07:56:04
ST-CDOT
Company Name

PCG UTILITY CONSULTANTS INC

PEPPER TRUCKING INC

PETIL CONSTRUCTION & ENGINEERI

PJ TEIXEIRA CO

PMG CONSTRUCTION SERVICES

PONCIANO CONSTRUCTION INC

R. DUGAN CONSTRUCTION INC

= California Department of Transportation UCP

ECCRT

CI-SD_ELBE
PR-CH
ST-CDOT
ST-0SBCR
ST-0SBCR_M

CI-NYC

ST-CDOT

CI-SD

ST-CDOT

CI-SD

ST-0SBCR
ST-0SBCR M

ST-CDOT

PR-CH
ST-CDOT
ST-0SBCR
ST-0SBCR_M
ST-0SMBDV

FE-USVA

PR-CH
ST-CDOT
ST-0SBCR
FE-SBASDB

FE-8A

ST-0SBCR

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE
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11/12/15 07:56:04
ST-CDOT = California Department of Transportation UCP

Company Name ECCRT

R. DUGAN CONSTRUCTION INC ST-0SBCR_M

ST-CDOT

RAR ENGINEERING ST-0SBCR_M
PR-CH
ST-CDOT

ST-0SBCR

RD CONSTRUCTION GENERAL ENGINE ST-OSBCR
ST-0SBCR_M

ST-CDOT

RDL EQUIPMENT INC ST-0SBCR_M
PR-CH
ST-CDOT

ST-0SBCR

ROBIN VANDEVORT WATER TRUCK SE ST-CDOT

ROCK STRUCTURES CONSTRUCTION C ST-CDOT
CI-LA_DBE
CI-LA MBE

CI-LA WBE

SALUD CONSTRUCTION INC ST-CDOT

SAN DIEGO STEEL SOLUTIONS IN ST-0SBCR_M
PR-CH
ST-CDOT

ST-0SBCR

SEAN CONSTRUCTION & DEVELOPMEN ST-CDOT

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904



11/12/15 07:56:04

Company Name

Someme=marrn

ST-CDOT

ECCRT

SEI STEEL SERVICES ST-CDOT

S0 CAL CONSTRUCTION & CONSULTI ST-CDOT

S0 CAL SIGNS INC ST-CDOT

50. CAL TRAFFIC INC ST-0SBCR_M
PR-CH
ST-CDOT
ST-0SBCR

SOUTHWEST CONTRACTING AND ELEC ST-CDOT

STATEWIDE STRIPES INC ST-0SBCR_M

CI-SD
ST-CDOT

ST-0SBCR

TERRA WEST INC ST-0SBCR

TEZA DESIGN

ST-0SBCR_M

ST-CDOT

ST-CDOT

CI-SD

TRI-R GENERAL CONTRACTORS INC ST-CDOT

PR-CH

TRUE CHAMPIONS CONSTRUCTION CI-SD

FE-SBASDB
FE-8A
PR-CH

ST-CDOT

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904
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11/12/15 07:56:04
ST-CDOT

Company Name

EREESEREEEER

TRUE CHAMPIONS CONSTRUCTION

UDBE STEEL

VASQUEZ CONSTRUCTION CO

VEXER ENGINEERING

VIRTEK CO

VISIONARY CONSTRUCTION & CONSU

WEST PILING INC

WHITEHORN CONSTRUCTION INC

WILEY CONSTRUCTION CO INC

ECCRT

ST-0SBCR

ST-0SBCR_M

ST-CDOT

ST-0SBCR
ST-0SBCR_M

ST-CDOT

ST-CDOT

ST-0SBCR
ST-OSBCR_M
ST-0SMBDV
PR-CH

ST-CDOT

ST-0SBCR_M
CI-SD_ELBE
ST-CDOT

ST-0SBCR

ST-CDOT

FE-8A
ST-CDOT

FE-SBASDB

CI-SD
CI-SD_ELBE
ST-0SMBDV

ST-0SBCR M

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904

PAGE
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11/12/15 07:56:04
ST-CDOT

Company Name

NS

WILEY CONSTRUCTION CO INC

24/7 TRUCKING INC

#:* %« END OF REPORT

ECCRT

ST-0SBCR
ST-CDOT

PR~-CH

ST-CDOT
PR-CH

* * %

= California Department of Transportation UCP

Certification/Source for Businesses Solicited/Brosamer & Wall - 11-416904
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CDOT UCP Import
October 30 2015

000000
004815
000006

000000
004813
000010
000008
000000
000131
026802
004779
000000
000000
000000

ENTITY NOT CHANGED
ENTITY CHANGED
NEW ENTITY RECORDS

NO CONTACT

CONTACT FOUND
CONTACT UPDATED
NEW CONTACT RECORDS
NEW HISTORY RECORDS
NEW SKILL RECORDS
UPDATED SKILL RCDS
NEW CERT RECORDS
UPDATED CERT RCDS
NEW SOURCE RCDS
UPDATED SOURCE RCDS



rk Code

Desc. of Work Area

CAC0651

CAC0686

CAC1200

CAC1201

CAC1201

CAC1201

CAC1201

CAC1531

CAC1601

CAC1601

CAC1601

CAC1901

CAC1901

CAC1901

CAC1970

CAC1970

Caca201

CONCRETE & CEMENT

ELECTRIAL & SIGNALS

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

TRAFFIC CONTROL SYSTEM

TRAFFIC CONTROL SYSTEM

TRAFFIC CONTROL SYSTEM

PLANE ASPHALT CONCRETE

CLEARING & GRUBBING

CLEARING & GRUBBING

CLEARING & GRUBBING

ROADWAY EXCAVATION

ROADWAY EXCAVATION

ROADWAY EXCAVATION

EMBANKMENT CONSTRUCTION

EMBANKMENT CONSTRUCTION

FINISHING ROADWAY

Company Solicited

BLACK IPO

HERCA CONSTRUCTION SERVICES

CECILIA'S SAFETY SERVICE INC

ACME SAFETY & SUPPLY CORP

FULL TRAFFIC MAINTENANCE INC

MANERI TRAFFIC CONTROL

S0. CAL TRAFFIC INC

LMS TRANSPORT

Canales Demolition & Hauling I

CR GANN DEMOLITION INC

SO CAL CONSTRUCTION & CONSULTI

CANTARINI TRACTOR

DANIELS ENGINEERING & CONSTRU

HOFER CORP

COVARRUBIAS BROTHERS CONSTRUCT

PJ TEIXEIRA CO

TRUE CHAMPIONS CONSTRUCTION

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



rk Code Desc. of Work Area
CAC2602 BAGGREGATE BASE
CAC2800 CONCRETE BASE
CAC5100 CONCRETE STRUCTURE
CAC5100 CONCRETE STRUCTURE
CAC5105 MINOR CONCRETE STRUCTURE
CAC5105 MINOR CONCRETE STRUCTURE
CAC5201 REINFORCING STEEL
CAC5201 REINFORCING STEEL
CAC5501 STEEL STRUCTURES
CAC5501 STEEL STRUCTURES
CAC5620 ROADSIDE SIGN
CAC5620 ROADSIDE SIGN
CACB000 FENCING
CAC8000 FENCING
CAC8000 FENCING
CACB405 THERMOPLASTIC TRAFFIC STR
CAC8605 MESSAGE SIGNS, LIGHTING &

Company Solicited

MONTGOMERY CONSTRUCTION SERVIC

ALVAREZ QUALITY CONSTRUCTION I

ACCENT ENGINEERING & CONSTRUCT

R. DUGAN CONSTRUCTION INC

GOLDEN ARROW ENGINEERING INC

RD CONSTRUCTION GENERAL ENGINE

SAN DIEGO STEEL SOLUTIONS IN

UDBE STEEL

INTERWEST PACIFIC LID

SEAN CONSTRUCTION & DEVELOPMEN

PAYCO SPECIALTIES

SO CAL SIGNS INC

HURRICANE & POWAY FENCE CO INC

IN-LINE FENCE AND RAIL CO INC

LEGEND FENCE CORP

STATEWIDE STRIPES INC

HIGH-LIGHT ELECTRIC INC

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



rk Code Desc. of Work ﬁfff__
CAC8605 MESSAGE SIGNS, LIGHTING &
CAC8733 CONSTRUCTION ENG & INSPEC
CAC8733 CONSTRUCTION ENG & INSPEC
CAC8852 SWPPP PLANNING
CAC8852 SWPPP PLANNING
CAC9602 BOTTOM DUMP TRUCKING
CAC9607 END DUMP TRUCK
CAC9607 END DUMP TRUCK
CAC9907 CONSTRUCTION EQUIPMENTAL
CAC9907 CONSTRUCTION EQUIPMENTAL
CAC9980 DEMOLITION
CAC9980 DEMOLITION
CAC9980 DEMOLITION
CON Construction
CON Construction
0711 Soil Preparation Services
1500 General Contractors

Company Solicited

SOUTHWEST CONTRACTING AND ELEC

RAR ENGINEERING

VEXER ENGINEERING

JL STORMWATER CONSULTANTS INC

TERRA WEST INC

PEPPER TRUCKING INC

RDL EQUIPMENT INC

24/7 TRUCKING INC

ROCK STRUCTURES CONSTRUCTION C

WEST PILING INC

ALTA SERVICES INC

DR DEMO DEMOLITION SERVICES

NRG BUILDING AND CONSULTING IN

CMC Rebar

HARBER COMPANIES INC

CINDY TRUMP INC DBA LINDYS COL

MORALES CONTRACTING SERVICES

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



rk Code Desc. of Work Area

1611 Highway & Street Const
1611 Highway & Street Const
1611-05 Grading

237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237310 Highway Street and Brid
237990 Other Heavy and Civil Eng

Company Solicited

Calmex Engineering Inc

DALEY CORP

Highlight Electric Inc.

AB HASHMI INC

BELMONT WEST INC

BLANCO CONSTRUCTION

CLASS 1 CONSTRUCTION

CT CONCRETE CUTTING INC

DUWRIGHT CONSTRUCTION

HUNTER PACIFIC GROUP

MCV COMPANIES INC

MGB CONSTRUCTION INC

PETIL CONSTRUCTION & ENGINEERI

PONCIANO CONSTRUCTION INC

SALUD CONSTRUCTION INC

WHITEHORN CONSTRUCTION INC

CASIAS CONSTRUCTION INC

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



irk Code

Desc. of Work Area

237990

238110

238120

238120

238120

238990

238990

238990

238990

238990

238990

238990

238990

238990

238990

238990

238990

Other Heavy and Civil Eng

Poured Concrete Foundatio

Structural Steel and Prec

Structural Steel and Prec

Structural Steel and Prec

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

All Other Specialty Trade

Company Solicited

PMG CONSTRUCTION SERVICES

National Construction and Main

BODIKER CONTRACTING INC

LA STEEL SERVICES

SEI STEEL SERVICES

A CONE ZONE INC

AK COMMERCIAL & CONSTRUCTION C

ARC CONTRACTORS INC

CONSTRUCTION SERVICE WORKERS

CVALDO CORP

DEZ CONSTRUCTION

EXCEL WELDING CO

IRON WORKS FENCING

LEROY VASQUEZ CONSTRUCTION CO

TEZA DESIGN

TRI-R GENERAL CONTRACTORS INC

VASQUEZ CONSTRUCTION CO

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



irk Code

Desc. of Work Area

238990

238990

423320

423320

423320

423990

423990

484220

484220

484220

484220

484220

484220

488490

488490

541330

541620

All Other Specialty Trade

All Other Specialty Trade

Brick Stone and Related

Brick Stone and Related

Brick Stone and Related

Other Miscellaneous Durab

Other Miscellaneous Durab

Specialized Freight (exce

Specialized Freight (exce

Specialized Freight (exce

Specialized Freight (exce

Specialized Freight (exce

Specialized Freight (exce

Other Support Activities

Other Support Activities

Engineering Services

Environmental Consulting

Company Solicited

VISIONARY CONSTRUCTION & CONSU

WILEY CONSTRUCTION CO INC

AMERC INC

PCG UTILITY CONSULTANTS INC

VIRTEK CO

EBS SUPPLY INC

MEGA SUPER STORES INC

CMS

D&D Lee Inc

DIRTY DAWGS TRUCKING

E. L. CHAVEZ TRUCKING

Eugene Cross

GO TRUCKING CO

EF ENTERPRISES

ROBIN VANDEVORT WATER TRUCK SE

PAN ENVIRONMENTAL INC

A CREATIVE ENVIRONMENT LLC

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



rk Code

Desc. of Work Area Company Solicited

541620

541620

541620

561990

561990

Environmental Consulting CAMPBELL AND SPANGLER INC

Environmental Consulting GLOBAL ENVIRONMENTAL PERMITTIN

Environmental Consulting Mitigation Land Specialists

All Other Support Service E REIDER ENTERPRISES

All Other Support Service PAVEMENT MANAGEMENT SOLUTIONS

#++% END OF REPORT * *+

Businesses & Primary Trade Solicited /Brosamer & Wall - 11-416904



Brosamer & Wall Inc.
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BROSAMER & WALL INC.

An Equal Opportunity Employer is requesting quotations from all qualified DBE
Professional services, sub-contractors and/or material suppliers for the following project:

CALTRANS
Project Call Out Number: 11-413904 In Imperial County Near Winterhaven From 0.7 Mile West Of
Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue Overcrossing

i 6 NOVEe!

1011l t]

)

'1' ¥

Brosamer & Wall Inc.

1777 Oakland Blvd, Suite 110 * Walnut Creek, California 94596
PH: 925-932-7900 * FAX: 925-279-2269
Contact: Robert Rosas
PROJECT SCOPE:
The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA), Guardrail, Rumble Strips & Approach Slabs.
Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas @brosamerwall.com to view plans and specifications or visit Caltrans Website.
Sul I 1 Sugniiers bt licited include but not limited to:
Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Chan-
nelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash
Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis
Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Washout, Remove
Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal Railing, Remove Thermoplastic Pavement
Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY),
Hot Mix Asphalt, Asphalt Dike, Pre-paving Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail,
Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker (Non-Reflective), Pavement
Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Ag-
gregates, Joint Sealant Pavement, Joint Sealant, Approach Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking
Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental and QC/QA.
Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to break down items into economi-
cally feasible packages.
Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR number, insurance coverage and
worker’s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% pay-
ment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equip-
ment, materials and/or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900. Plans and
specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or available free electronically. Please email
Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer & Wall, intends to work cooperatively with all qualified firms seeking work on
this project. We are an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into eco-
nomically feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900 or fax us your quote at
925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Dealers/Suppliers and Brokers please confirm
your designation code to us on or before the bid date. Please contact Chief Estimator Robert Rosas with any questions

PLEASE FAX YOUR RESPONSE TO BROSAMER & WALL INC. AT (925) 279-2269
OR EMAIL IT TO rrosas@brosamerwall.com

COMPANY NAME: PHONE/FAX NUMBER
[] Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
] No, we will not be bidding
[C] Unsure at this time, please contact us later. Cert No.

[C] This is not our type of work therefore we are not bidding

Areas of Expertise:

To opt out of receiving further faxes, call 800-800-8534



Brosamer & Wall Inc.
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BROSAMER & WALL, INC.

An Equal Opportunity Employer is requesting quotations from all qualified DBE
Professional services, sub-contractors and/or material suppliers for the following project:

CALTRANS - Project Call Out Number: 11-416904
In Imperial County Near Winterhaven From 0.7 Mile West Of
Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue Overcrossing

.
DSING DO PV

Brosamer & Wall Inc.

1777 Oakland Blvd, Suite 110 * Walnut Creek, California 94596
PH: 925-932-7900 « FAX: 925-279-2269
Contact: Robert Rosas
PROJECT SCOPE:
The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA), Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas @brosamerwall.com to view plans and specifications or visit Caltrans Website.

B: NOVE

Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Chan-
nelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash
Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis
Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Washout, Remove
Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal Railing, Remove Thermoplastic Pavement
Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY),
Hot Mix Asphalt, Asphalt Dike, Pre-paving Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail,
Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker (Non-Reflective), Pavement
Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Ag-
gregates, Joint Sealant Pavement, Joint Sealant, Approach Slabs, Slurry Seal, Ru mble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking
Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to break down items into economi-
cally feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR number, insurance coverage and
worker’s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% pay-
ment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equip-
ment, materials and/or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900. Plans and
specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or available free electronically. Please email
Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer & Wall, intends to work cooperatively with all qualified firms seeking work on
this project. We are an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into eco-
nomically feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900 or fax us your quote at
925.279.2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Dealers/Suppliers and Brokers please confirm
your designation code to us on or before the bid date. Please contact Chief Estimator Robert Rosas with any questions

PLEASE FAX YOUR RESPONSE TO BROSAMER & WALL INC. AT (925) 279-2269
OR EMAIL IT TO rrosas@brosamerwall.com

COMPANY NAME: PHONE/FAX NUMBER

[C] Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
[C] No, we will not be bidding
[C] Unsure at this time, please contact us later. Cert No.

[C] This is not our type of work therefore we are not bidding

Areas of Expertise:

To opt out of receiving further faxes, call 800-800-8534

DMO - 4065x
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11/12/15 11:56:56 Invitation Faxed to Following Entities PAGE 1
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#

BRO_4065 1 1 Busy 303-339-0361 A CREATIVE ENVIRONMENT LLC 01703986
BRO_4065X i | 1 Busy 303-339-0361 A CREATIVE ENVIRONMENT LLC 01703986
BRO_4065X 11/10/15 6:53 1 1 Sent 562-697-2039 CINDY TRUMP INC DBA LINDYS COL 01820064
BRO_4065 11/09/15 15:01 2 % 1 Sent 619-209-7798 TEZA DESIGN 00326471
BRO_4065X 11/09/15 21:06 1 1 Sent 619-209-7798 TEZA DESIGN 00326471
BRO_4065 11/09/15 15:12 1 1 Sent 619-216-9390 WEST PILING INC 01735207
BRO_4065X 11/09/15 21:18 1 1 Sent 619-216-9390 WEST PILING INC 01735207
BRO_4065 p < 1 No Cnctn 619-225-8567 E REIDER ENTERPRISES 00234168
BRO_4065X 1 1 No Cnctn 619-225-8567 E REIDER ENTERPRISES 00234168
BRO_4065 11/09/15 13:23 1 1 Sent 619-234-6943 EBS SUPPLY INC 00161782
BRO_4065X 11/09/15 19:26 b § 1 Sent 619-234-6943 EBS SUPPLY INC 00161782
BRO_4065 11/09/15 15:08 1 1 Sent 619-237-3610 VASQUEZ CONSTRUCTION CO 01596743
BRO_4065X 11/09/15 21:13 | 1 Sent 619-237-3610 VASQUEZ CONSTRUCTION CO 01596743
BRO_4065 11/09/15 15:19 2 § 1 Sent 619-264-3826 24/7 TRUCKING INC 01743451
BRO_4065X 11/09/15 21:25 1 1 Sent 619-264-3826 24/7 TRUCKING INC 01743451
BRO_4065 1 1 No Cnctn 619-265-1297 SALUD CONSTRUCTION INC 00643843
BRO_4065X 3 1 No Cnctn 619-265-1297 SALUD CONSTRUCTION INC 00643843
BRO_4065 s & 1 No Cnctn 619-276-8783 TRUE CHAMPIONS CONSTRUCTION 00296752
BRO_4065X 11/09/15 21:10 1 1 Sent 619-276-8783 TRUE CHAMPIONS CONSTRUCTION 00296752
BRO_4065 1 1 Busy 619-280-2267 CAMPBELL AND SPANGLER INC 01593311
BRO_4065X 1 1 Busy 619-280-2267 CAMPBELL AND SPANGLER INC 01593311
BRO_4065 11/09/15 13:54 1 1 Sent 619-282-6001 LEGEND FENCE CORP 00172310
BRO_4065X 1 1 No Carrier 619-282-6001 LEGEND FENCE CORP 00172310
BRO_4065 i 1 No Cnctn 619-293-3058 RAR ENGINEERING 01805461
BRO_4065X 1 1 No Cnctn 619-293-3058 RAR ENGINEERING 01805461



11/12/15 11:56156 Invitation Faxed to Following Entities PAGE 2
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#
BRO_4065 1 1 ©No Cnctn 619-298-5555 SO CAL SIGNS INC 00090889
BRO_4065X 1 1 No Cnctn 619-298-5555 SO CAL SIGNS INC 00090889
BRO_4065 1 1 Busy 619-303-6891 CONSTRUCTION SERVICE WORKERS 01826396
BRO_4065X p | 1 Busy 619-303-6891 CONSTRUCTION SERVICE WORKERS 01826396
BRO_4065 11/09/15 12:48 1 1 Sent 619-303-9397 Canales Demolition & Hauling I 01597567
BRO_4065X 11/09/15 18:52 1 1 Sent 619-303-9397 Canales Demolition & Hauling I 01597567
BRO_4065 11/09/15 14:32 1 1 Sent 619-328-0752 PONCIANO CONSTRUCTION INC 00632559
BRO_4065X 11/09/15 20339 1 1 Sent 619-328-0752 PONCIANO CONSTRUCTION INC 00632559
BRO_4065 11/09/15 12:39 1 1 Sent 619-330-2004 BELMONT WEST INC 01756321
BRO_4065X 11/09/15 18:44 1 1 Sent 619-330-2004 BELMONT WEST INC 01756321
BRO_ 4065 1 1 No Cnctn 619-334-6750 JL STORMWATER CONSULTANTS INC 01820285
BRO 4065X 11/09/15 19:59 s 1 Sent 619-334-6750 JL STORMWATER CONSULTANTS INC 01820285
BRO_4065 11/09/15 12352 1 1 No Cnctn 619-390-9849 CASIAS CONSTRUCTION INC 01666350
BRO_4065X 11/09/15 18255 1 1 Sent 619-390-9849 CASIAS CONSTRUCTION INC 01666350
BRO_4065 11/09/15 14:19 1 1 Sent 619-422-1404 PAYCO SPECIALTIES 00131736
BRO_4065X 11/09/15 20:26 1 1 sSent 619-422-1404 PAYCO SPECIALTIES 00131736
BRO_4065 11/09/15 13:14 1 1 Sent 619-422-7564 DR DEMO DEMOLITION SERVICES 00487165
BRO_4065X 11/09/15 19:17 ) § 1 Sent 619-422-7564 DR DEMO DEMOLITION SERVICES 00487165
BRO 4065 1 1 No Cnctn 619-449-0575 PJ TEIXEIRA CO 01598201
BRO_4065X ; 1 No Cnctn 619-449-0575 PJ TEIXEIRA CO 01598201
BRO_4065 11/09/15 14:26 1 1 Sent 619-482-1493 PETIL CONSTRUCTION & ENGINEERI 01703935
BRO_4065X 11/09/15 '20:33 1 1 Sent 619-482-1493 PETIL CONSTRUCTION & ENGINEERI 01703935
BRO_4065 1 1 No Cnctn 619-527-1698 BLACK IPO 01593415
BRO_4065X 1 1 No Cnctn 619-527-1698 BLACK IPO 01593415
BRO_ 4065 11/09/15 12:29 1 1 Sent 619-542-0763 ACME SAFETY & SUPPLY CORP 00307202



11/12/15 11156356 Invitation Faxed to Following Entities PAGE 3
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#

BRO_4065X 1 1 NoDialTone 619-542-0763 ACME SAFETY & SUPPLY CORP 00307202
BRO_4065 11/09/15 14:10 1 1 Sent 619-546-8482 MONTGOMERY CONSTRUCTION SERVIC 01592060
BRO_4065X 11/09/15 20:17 1 1 Sent 619-546-8482 MONTGOMERY CONSTRUCTION SERVIC 01592060
BRO_4065 11/09/15 14:59 A 1 Sent 619-568-3475 TERRA WEST INC 00465662
BRO_4065X 11/09/15 21:04 1 1 Ssent 619-568-3475 TERRA WEST INC 00465662
BRO_4065 1 1 No Cnctn 619-593-9069 DEZ CONSTRUCTION 01820477
BRO_4065X 1 1 No Cnctn 619-593-9069 DEZ CONSTRUCTION 01820477
BRO_4065 11/09/15 14:21 1 1 Sent 619-660-1372 PCG UTILITY CONSULTANTS INC 00079440
BRO_4065X 11/09/15 20:28 1 1 Sent 619-660-1372 PCG UTILITY CONSULTANTS INC 00079440
BRO_4065 11/09/15 13:42 a 1 sSsent 619-661-6054 HOFER CORP 01731530
BRO_4065X 11/09/15 19:46 1 1 Sent 619-661-6054 HOFER CORP 01731530
BRO_4065 1 1l No Cnctn 619-698-8169 ARC CONTRACTORS INC 00380895
BRO 4065X 1 1 No Cnectn 619-698-8169 ARC CONTRACTORS INC 00380895
BRO_4065 11/09/15 13:44 1 1 Sent 619-789-0007 HUNTER PACIFIC GROUP 00475415
BRO_4065X 11/09/15 19:50 1 1 Sent 619-789-0007 HUNTER PACIFIC GROUP 00475415
BRO_4065 11/09/15 14:14 1 1 Sent 619-810-0811 NRG BUILDING AND CONSULTING IN 01810683
BRO_4065X 11/09/15 20:21 1 1 Sent 619-810-0811 NRG BUILDING AND CONSULTING IN 01810683
BRO_4065 11/09/15 12:33 1 1 Sent 619-882-2159 ALVAREZ QUALITY CONSTRUCTION I 01764639
BRO_4065X 11/09/15 18:38 1 1 Sent 619-882-2159 ALVAREZ QUALITY CONSTRUCTION I 01764639
BRO_4065 11/09/15 13:50 1 1 Sent 619-923-3213 IRON WORKS FENCING 01790787
BRO_4065X 11/09/15 19:57 A 1 Sent 619-923-3213 IRON WORKS FENCING 01790787
BRO_4065 11/09/15 12:27 : ) 1 Sent 619-923-3828 ACCENT ENGINEERING & CONSTRUCT 01819654
BRO_4065X 11/09/15 18:33 1 1 Sent 619-923-3828 ACCENT ENGINEERING & CONSTRUCT 01819654
BRO_4065X 11/10/15 7:02 1 1 Sent 626-856-3648 MORALES CONTRACTING SERVICES 00252506
BRO_ 4065 1 1 No Cnctn 661-266-8575 DIRTY DAWGS TRUCKING 01798091



11/12/15 11:56:56 Invitation Faxed to Following Entities PAGE ks
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#
BRO_4065X 1 1 No Cnctn 661-266-8575 DIRTY DAWGS TRUCKING 01798091
BRO_4065 11/09/15 14:05 1 1 Sent 760-294-9569 MCV COMPANIES INC 01743756
BRO_4065X 11/09/15 20:12 1 1 Sent 760-294-9569 MCV COMPANIES INC 01743756
BRO_4065 11/09/15 14:47 1 1 Sent 760-489-8610 SAN DIEGO STEEL SOLUTIONS IN 01614646
BRO_4065X 11/09/15 20:52 1 1 Sent 760-489-8610 SAN DIEGO STEEL SOLUTIONS IN 01614646
BRO_4065 11/09/15 14:51 i | 1 Sent 760-723-2736 SO CAL CONSTRUCTION & CONSULTI 00641063
BRO_4065X 11/09/15 20:56 1 1 Sent 760-723-2736 SO CAL CONSTRUCTION & CONSULTI 00641063
BRO_4065 1 1 No Cnctn 760-731-2504 DANIELS ENGINEERING & CONSTRU 01612853
BRO _4065X : 4 1 No Cnctn 760-731-2504 DANIELS ENGINEERING & CONSTRU 01612853
BRO_4065 11/09/15 15:10 1 1 Sent 760-743-3589 VISIONARY CONSTRUCTION & CONSU 01743852
BRO_4065X 11/09/15 21316 1 1 Sent 760-743-3589 VISIONARY CONSTRUCTION & CONSU 01743852
BRO_4065 11/09/15 13:47 1 1 Sent 760-788-1537 HURRICANE & POWAY FENCE CO INC 00331006
BRO_4065X 11/09/15 19353 1 1 Sent 760-788-1537 HURRICANE & POWAY FENCE CO INC 00331006
BRO_4065 11/09/15 14:23 1 1 Sent 760-788-8454 PEPPER TRUCKING INC 00312031
BRO_4065X 11/09/15 20:30 1 1 Sent 760-788-8454 PEPPER TRUCKING INC 00312031
BRO_4065 11/09/15 153217 1 1 Sent 760-967-1023 WILEY CONSTRUCTION CO INC 00079477
BRO_4065X 11/09/15 21:22 ;1 1 Sent 760-967-1023 WILEY CONSTRUCTION CO INC 00079477
BRO_4065 1 1 Busy 858-345-3737 INTERWEST PACIFIC LTD 00178373
BRO_4065X 11/09/15 19:55 1 1 Sent 858-345-3737 INTERWEST PACIFIC LTD 00178373
BRO_4065X 1 1 Busy 858-390-3901 DALEY CORP 01703225
BRO_4065 11/09/15 13:32 1 1 Sent 858-430-2571 GLOBAL ENVIRONMENTAL PERMITTIN 01704013
BRO_4065X 11/09/15 19:35 1 1 Sent 858-430-2571 GLOBAL ENVIRONMENTAL PERMITTIN 01704013
BRO_4065 11/09/15 12:25 1 1 Sent 858-433-7215 AB HASHMI INC 01615435
BRO_4065X 11/09/15 18:31 1 1 Sent 858-433-7215 AB HASHMI INC 01615435
BRO_4065 11/09/15 14:57 1 1 Sent 858-560-0158 STATEWIDE STRIPES INC 00487202



11/12/15 11:56:56 Invitation Faxed to Following Entities PAGE 5
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#
BRO_4065X 11/09/15 21:02 i 1 Sent 858-560-0158 STATEWIDE STRIPES INC 00487202
BRO_4065 11/09/15 12:46 1 1 Sent 858-748-1483 BODIKER CONTRACTING INC 01701332
BRO_4065X 11/09/15 18:50 1 1 Sent 858-748-1483 BODIKER CONTRACTING INC 01701332
BRO_4065 11/09/15 12:54 ; 4 1 Sent 858-793-4495 CECILIA'S SAFETY SERVICE INC 01606624
BRO_4065 11/09/15 14:55 1 1 Sent 858-793-4495 CECILIA'S SAFETY SERVICE INC 01606624
BRO_4065 11/09/15 12:54 1 1 Sent 858-793-4495 SO. CAL TRAFFIC INC 01793220
BRO_4065 11/09/15 14:55 1 1 Sent 858-793-4495 S0. CAL TRAFFIC INC 01793220
BRO_4065X 11/09/15 18:58 1 1l Sent 858-793-4495 CECILIA'S SAFETY SERVICE INC 01606624
BRO 4065X 11/09/15 20:59 1 1 Sent 858-793-4495 CECILIA'S SAFETY SERVICE INC 01606624
BRO_4065X 11/09/15 18:58 1 1 Sent 858-793-4495 SO. CAL TRAFFIC INC 01793220
BRO_4065X 11/09/15 20:59 1 1 Sent 858-793-4495 SO. CAL TRAFFIC INC 01793220
BRO_4065 11/09/15 13:17 y 1 1 Sent 858-815-9656 DUWRIGHT CONSTRUCTION 01610791
BRO_4065X 11/09/15 19:20 1 1 Sent 858-815-9656 DUWRIGHT CONSTRUCTION 01610791
BRO_4065 11/09/15 13:05 s | 1 Sent 858-866~0131 CVALDO CORP 01606758
BRO_4065X 11/09/15 19:08 1 1 Sent 858-866-0131 CVALDO CORP 01606758
BRO_4065 11/09/15 13:26 1 1 Sent 866-211-4254 EF ENTERPRISES 00637111
BRO_4065X 11/09/15 19129 i | 1 Sent 866-211-4254 EF ENTERPRISES 00637111
BRO_4065 11/09/15 14:30 1 1 Sent 866-610-1576 PMG CONSTRUCTION SERVICES 01743880
BRO_4065X 11/09/15 20:36 1 1 Sent 866-610-1576 PMG CONSTRUCTION SERVICES 01743880
BRO_4065 11/09/15 14:01 1 1 Sent 888-580-1969 Mitigation Land Specialists 01699686
BRO_4065X 11/09/15 20:08 1 1 Sent 888-580-1969 Mitigation Land Specialists 01699686
BRO_4065X 11/10/15 6:59 1 1 Sent 909-478-0019 HARBER COMPANIES INC 00278633
BRO_4065X 1 1 Busy 909-621-3801 CMC Rebar 00009539
BRO_4065 11/09/15 13:08 1 1 Sent 909-626-1476 D&D Lee Inc 01622456
BRO_4065X 11/09/15 19:11 1 1 Sent 909-626-1476 D&D Lee Inc 01622456



11/12/15 11:56:56 Invitation Faxed to Following Entities PAGE 6
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#
BRO_4065X 1 1 No Cnctn 909-874-9463 Calmex Engineering Inc 00126081
BRO_4065 1 1 No Cnctn 951-224-9797 UDBE STEEL 01711370
BRO_4065X 1 1 No Cnctn 951-224-9797 UDBE STEEL 01711370
BRO_4065 11/09/15 15:14 3 | 1 Sent 951-245-4099 WHITEHORN CONSTRUCTION INC 01590898
BRO_4065X 11/09/15 21:20 1 1 Sent 951-245-4099 WHITEHORN CONSTRUCTION INC 01590898
BRO_4065 11/09/15 13:28 1 1 Sent 951-245-5215 EXCEL WELDING CO 01606870
BRO_4065X 11/09/15 19:31 1 1 Sent 951-245-5215 EXCEL WELDING CO 01606870
BRO_4065 11/09/15 14:43 1 1 Sent 951-278-2802 ROCK STRUCTURES CONSTRUCTION C 00100586
BRO_4065X 11/09/15 20:48 k § 1 Sent 951-278-2802 ROCK STRUCTURES CONSTRUCTION C 00100586
BRO 4065 11/09/15 12:31 1 1l Sent 951-279-2792 ALTA SERVICES INC 01772178
BRO_4065X 11/09/15 18:36 1 1 Sent 951-279-2792 ALTA SERVICES INC 01772178
BRO_4065 11/09/15 14:38 1 1 Sent 951-279-5020 RD CONSTRUCTION GENERAL ENGINE 00281409
BRO_4065X 1 1 No Cnctn 951-279-5020 RD CONSTRUCTION GENERAL ENGINE 00281409
BRO_4065 1 1 Busy 951-340-2712 LA STEEL SERVICES 01813567
BRO_4065X s | 1 Busy 951-340-2712 LA STEEL SERVICES 01813567
BRO_4065 11/09/15 14:07 1 1 Sent 951-342-3106 MGB CONSTRUCTION INC 01804741
BRO_4065X 11/09/15 20:14 1 1 Sent 951-342-3106 MGB CONSTRUCTION INC 01804741
BRO_4065 11/09/15 13:40 1 1 Sent 951-352-2498 HIGH-LIGHT ELECTRIC INC 00414706
BRO_4065 11/09/15 13:40 1 1 Sent 951-352-2498 Highlight Electric Inc. 01256685
BRO_4065X 11/10/15 6:57 : 1l Sent 951-352-2498 HIGH-LIGHT ELECTRIC INC 00414706
BRO_4065X 11/09/15 19:44 1 1 Sent 951-352-2498 HIGH-LIGHT ELECTRIC INC 00414706
BRO_4065X 11/10/15 6:57 1 1 Sent 951-352-2498 Highlight Electric Inc. 01256685
BRO_4065X 11/09/15 19:44 3 1 Sent 951-352-2498 Highlight Electric Inc. 01256685
BRO_4065 11/09/15 14:34 1 1 Sent 951-360-7561 R. DUGAN CONSTRUCTION INC 01701870
BRO_4065X 11/09/15 20:41 b 1 Sent 951-360-7561 R. DUGAN CONSTRUCTION INC 01701870
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BRO_4065 11/09/15 13:35 1 1 Sent 951-427-3801 GQ TRUCKING CO 00115318
BRO_4065X 11/09/15 19:40 1 1 Sent 951-427-3801 GQ TRUCKING CO 00115318
BRO_4065 1 1 Busy 951-509-2658 Eugene Cross 01710202
BRO_ 4065X 1 1 No Cnctn 951-509-2658 Eugene Cross 01710202
BRO_4065 11/09/15 13:30 1 1 Sent 951-520-9980 FULL TRAFFIC MAINTENANCE INC 00485563
BRO_4065X 11/09/15 19:33 1 1 Sent 951-520-9980 FULL TRAFFIC MAINTENANCE INC 00485563
BRO_4065 11/09/15 14:16 1 1 Sent 951-600-1112 PAVEMENT MANAGEMENT SOLUTIONS 01797829
BRO_4065X 11/09/15 20323 ) | 1 Sent 951-600-1112 PAVEMENT MANAGEMENT SOLUTIONS 01797829
BRO_4065 11/09/15 12:59 1 1 Sent 951-600-4975 COVARRUBIAS BROTHERS CONSTRUCT 01608073
BRO_4065X 11/09/15 19:02 1 1 Sent 951-600-4975 COVARRUBIAS BROTHERS CONSTRUCT 01608073
BRO_4065 11/09/15 12:43 1 1 Sent 951-602-2050 BLANCO CONSTRUCTION 01820269
BRO_4065X 11/09/15 18:48 1 1 Sent 951-602-2050 BLANCO CONSTRUCTION 01820269
BRO_4065 i i 1l No Cnctn 951-657-1129 TRI-R GENERAL CONTRACTORS INC 00224516
BRO 4065X 1 1 Busy 951-657-1129 TRI-R GENERAL CONTRACTORS INC 00224516
BRO_4065 1 1 No Cnctn 951-657-2967 SEAN CONSTRUCTION & DEVELOPMEN 01780664
BRO_4065X i ! 1 No Cnctn 951-657-2967 SEAN CONSTRUCTION & DEVELOPMEN 01780664
BRO_4065 1 1 No Cnctn 951-657-6670 E. L. CHAVEZ TRUCKING 01796734
BRO_4065X 2 1 No Cnctn 951-657-6670 E. L. CHAVEZ TRUCKING 01796734
BRO_4065 11/09/15 13:57 I 1 sSent 951-685-1214 LEROY VASQUEZ CONSTRUCTION CO 01801361
BRO_4065X 11/09/15 20:04 1 1 Sent 951-685-1214 LEROY VASQUEZ CONSTRUCTION CO 01801361
BRO_4065 11/09/15 13:59 1 1 Sent 951-685-1862 LMS TRANSPORT 01777543
BRO_4065X 11/09/15 20:06 1 1 Sent 951-685-1862 LMS TRANSPORT 01777543
BRO_4065 1 1 Busy 951-686-2473 GOLDEN ARROW ENGINEERING INC 01792298
BRO_4065X X 1 Busy 951-686-2473 GOLDEN ARROW ENGINEERING INC 01792298
BRO_4065 11/09/15 14:03 1 1 Sent 951-695-5105 MANERI TRAFFIC CONTROL 01783424
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BRO_4065X 11/09/35 20:10 1 1 Sent 951-695-5105 MANERI TRAFFIC CONTROL 01783424
BRO_4065 11/09/15 13:02 1 1 Sent 951-698-0795 CT CONCRETE CUTTING INC 01757042
BRO_4065X 11/09/15 19:05 1 1 Sent 951-698-0795 CT CONCRETE CUTTING INC 01757042
BRO_4065 11/09/15 12:36 1 1 Sent 951-698-1101 AMERC INC 01681917
BRO_4065X 11/09/15 18:40 i 1 Sent 951-698-1101 AMERC INC 01681917
BRO 4065 11/09/15 12:21 1 1 Sent 951-734-2887 A CONE ZONE INC 01325874
BRO_4065X 11/09/15 18127 1 1 Sent 951-734-2887 A CONE ZONE INC 01325874
BRO_4065 11/09/15 12156 1 1 Sent 951-776-0900 CMS 01768170
BRO_4065X 1 1 Busy 951-776-0900 CMS 01768170
BRO_4065 1 1 Busy 951-780-4734 ROBIN VANDEVORT WATER TRUCK SE 01718842
BRO_4065X 1 1 Busy 951-780-4734 ROBIN VANDEVORT WATER TRUCK SE 01718842
BRO_4065 1 1 Busy 951-916-4265 CR GANN DEMOLITION INC 01669879
BRO_4065X 1 1 Busy 951-916-4265 CR GANN DEMOLITION INC 01669879
BRO_4065 1 1 Busy 951-928-8583 RDL EQUIPMENT INC 00644018
BRO 4065X 2 § 1 Busy 951-928-8583 RDL EQUIPMENT INC 00644018
BRO_4065 11/09/15 13:38 : 1 Sent 951-940-5458 HERCA CONSTRUCTION SERVICES 00640985
BRO_4065X 11/09/15 19:42 1 1 Sent 951-940-5458 HERCA CONSTRUCTION SERVICES 00640985
BRO_4065 11/09/15 14:12 1 1 Sent 951-943-1144 National Construction and Main 00642393
BRO_4065X 11/09/15 20:19 1 1 Sent 951-943-1144 National Construction and Main 00642393
% * END OF REPORT * * &
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Status

The Status field lets you know what is happening or what has happened
to each fax. There are a lot of different status messages that the
system uses, this is what they mean:

IMGCONV JQ
The fax is waiting on the IMGCONYV job queue to be converted.
Converting
The fax is being converted from text form to a Fax image.
FAXCOM JQ
The fax has been converted, now it is waiting to be faxed.
Cnsolidatd
The fax has been consolidated with another to the same recipient.
Scheduled
The fax is scheduled to be sent at the time shown on the far right.
Held or *HOLD
The fax has been put on HOLD using option 3. You can restart the
fax using option 9.
use Opt 1
The fax has a phone number of *FAX, *PBX, or *LIST with multiple
recipients. You can see the details using option 1.
Active, Running, Dialing, Connecting
The fax is in the process of trying to connect with a fax machine.
Sending
The fax page listed on the right is currently being transmitted.
Sent
The fax has been sent. The last page sent is shown under the Page field.
Sent?
The fax was sent, but without a confirmation from the fax machine.
Will Retry
The fax failed, but is scheduled to retry at the time shown on the right.
The reason for the failure can be seen by choosing option 1 (Details).
Resubmited
The fax had to be started over, choose option 1 (Details) to see why.
No Cnctn
The fax system could not connect to the remote fax machine.
Lost Cnctn
The fax was transmitting, but the connection was lost.
Busy
The phone number called was busy.
No Answer
The phone number called rang, but no one answered.
NoDialTone
The modem picked up the phone but there was no dial tone. See the
detailed description of this error later in these help screens.



Fax Status Legend
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No Carrier
Someone answered the phone call but it was not a fax machine.
Cancelled
The fax was cancelled using the Work with Fax Lines option 7.
Bad File, Missing, No Pages, Bad Cover
These messages mean that something was wrong with the original fax
image or its coversheet. You will have to recreate the fax.
Bad LibL, No ICF File, BadLicense
These indicate that the system has not been installed correctly or the
library has been damaged.
Com failed, Failed, Bad Modem
These indicate that something is wrong with the communication to the
fax modem. Check to see that it is turned on and properly connected.
Separating
The program is separating a multi-page spooled file by phone numbers.
E-mailed
The fax was converted to an e-mail attachment and was e-mailed.
Eml Failed
The fax was converted to an e-mail attachment but failed to be mailed.
You must use the Work with KeyesMail screen to determine the cause.

When a failure occurs, you will get a message sent to you that further
describes what had happened. A copy of the message is also sent to the
FAXCOM message queue and is described below:

Excessive line errors
This is caused when the remote fax machine reports that the phone line
has caused too many errors on the fax scan lines. When this happens,
the system will automatically send the page again. If the remote fax
machine again reports too many line errors, this message is reported to
you. In most cases, the recipient will be able to make out the entire
fax from the 2 copies that they receive.

Did not connect
This means that the system contacted a fax machine but could not get a
connection with it.
Line is busy
This means that the phone line did not ring at the destination. It got
a busy signal.

Lost connection
This means that a fax machine was connected and the first page was
transmitted, but the system lost the connection. It did not geta
response from the remote fax machine saying that it had received the
page. It must be assumed that the page was not received.
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No connection or Did not connect
This means that the first page was not even attempted. A fax machine
did answer the phone but the 2 systems could not establish a connection

Phone Rang, Ringing
While the fax was getting ready to be sent, the phone rang.

May not be Class 1 Fax modem
This is caused when the fax system asks the modem what class it is and
the modem does not respond correctly. The system issues this message,
then Varies OFF the Fax line and Varies it back ON. This usually resets
the modem so that it again works properly. If the modem was not a Class
1 modem or if it were malfunctioning, you would get this message 6 times
then the system will shut the fax line down.

Modem not responding
This is similar to the above explanation.

No Confirmation, Not Cnfrmd
At the end of each page a fax machine is supposed to confirm that it has
received the page. Sometimes this confirmation is lost, due to an
incompatibility with the modem that you are using. In this case, we do
not resend the same page. To do so would usually result in the same
page being sent, repeatedly.

, will retry
When this is added to a message it means that the job has been scheduled
to try again in a few minutes.

, Job canceled
When this is added to a message it means that the system cannot complete
the fax and it is going to stop trying, usually because it has exhausted
all of the retries.

, Resubmitting
When this is added to a message it means that the system is automaticall
resubmitting the job to try to correct the problem.
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Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out
Number: 11-416904 - In Imperial County Near Winterhaven From 0.7
Mile West Of Route 186/8 Separation To 0.3 Mile East Of Fourth
Avenue Overcrossing View Campaign

Name Brosamer DMO 4065
Subject Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: 11-416904

- In Imperial County Near Winterhaven From 0.7 Mile West Of Route 186/8
Separation To 0.3 Mile East Of Fourth Avenue Overcrossing
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campaign Company Name  lemail - \Opened Link Clicked Unsubscribe Bounced _Date Sent
Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: | : . i ‘ e j T

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West | | ; |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue . i i |

Overcrossing BLACK IPO INo ‘No No
Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: ! 7

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West | | :
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i ? ¢

| 11/9/15 17:52}

Overcrossing 'DEZ CONSTRUCTION ‘worktohunt1@yahoo.com No No No | | 11/9/15 17:52
Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: | I i | . i ]
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West i
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue ! ! | i :

Overcrossing |CSW Funding LLC ‘ ‘wirogers@constructionserviceworkers.com _Yes iNo iNo | 11/9/1517:52

Brosamer 8 Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: i il
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West : i :
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i ; i | i |

Overcrossing | ‘wiley@wileyconstruction.com _No No  INo i atjepsaysy

Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: i
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i { i i i i

love ing Vexer Engineering _ivexercon@gmail.com INo ‘No No | | 11/9/15 17:52]

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: | e ' ‘ !
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West | : | i ‘
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Overcrossing. iy i W e .udbest.eel2011@gmail.com
Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Numbe T

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue ! | i

Overcrossing Tri-R Gen Contractors Inc ‘trgcimail@aol.com Yes No N0 Ly | 11/9/1517:52]

INo No | 11/9/1517:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West !
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

| 11/9/15 17:52)

Overcrossing _|DIRTY DAWGS TRUCKING topdirtydawgs@yahoo.co.uk ‘No

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: | P . AT

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i ! i |

Overcrossing \Alonso Roofing & Construction ‘theresa@arcalonso.com No No No Yes | 11/9/1517:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number'
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Overcrossing Y aomxsa CONTRACTING INC _terri@bodikercontracting.com INo iNo No | 11/9/15 17:52
Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: | i i, = ] i ‘ A i i
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i

Overcrossing : tci@truechampions.net No No No | | 11/9/15 17:52)




A

|
Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
13 |Overcrossing

TEZA DESIGN

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

14 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
15 |Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

‘SO CAL CONSTRUCTION &

CONSULT!

No

No

__simon@teza-design.com

shari@socalcontractorces.com

iNu

No

No

11/9/15 17:52]

11/9/15 17:52]

'VISIONARY CONSTRUCTION &
|CONSU

Eshaneevlsionaryccmm

‘No

No

| 11/9/15 17:52

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
16 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

‘San Diego Steel Solutions Inc

sdsteelsolutions@yahoo.com

No

No

No

| 11/9/15 17:52)

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
17 |Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
‘NRG BUILDING AND CONSULTING
‘SANDRA@NRGBAC.COM

IN

‘No

No

‘No

11/9/15 17:52)

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
18 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: -
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

:FULL TRAFFIC MAINTENANCE INC

No

No

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
19 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

SO CAL SIGNS INC

‘sammysalgado@sbcglobal.net

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
20 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

|ACCENT ENGINEERING &
{CONSTRUCT

. Yes

e

No'

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
21 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

“TERRA WEST INC

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
22 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: -
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West .

[CASIAS CONSTRUCTION INC

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

23 |Overcrossing

?rm:;mpson@m:enteci.mm

h :mberto@terrawestlnc.cmn

L

No

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

'RAR ENGINEERING

ricardor@rarengineering.net

robert@casiasconstruction.com

No

| 11/9/15 17:52)

11/9/15 17:52

. 11/9/1517:53

11/9/15 17:52|

Yes

| 11/9/1517:52

11/9/15 17:52




| A

25

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

iE REIDER ENTERPRISES

reidere@yahoo.com

No

- 11/9/1517:52]

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

' PAYCO SPECIALTIES INC

26

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

'RDL EQUIPMENT INC

27

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

RD CONSTRUCTION

‘rebecca@payco.biz

_rdlequipmentinc@hotmail.com

_No

No

‘No

No

fNo

?Ves

it 11/8/1517:52

rdconst69@netzero.com

No

| 11/9/15 17:52)

28

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Overcrossing

‘AK COMMERCIAL &
CONSTRUCTION C

hidak 1el, e

ymmerc; com

‘No

No

:No

No

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Cali Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

LA STEEL SERVICES

r.rabay@|. Iservices.com

30

31

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Ponciano Construction Inc

pete@poncianoconstruction.com

| 11/9/1517:52
. 11/9/1517:52
| 11/9/1517:52

- 11/9/1517:52

|Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

'LMS TRANSPORT

32

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: .
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

;SEI STEEL SERVICES

‘orders@Ims-transport.com

‘No

‘No

No

No

! 11/9/15 17:52]

nancyappleby.sei@gmail.com

No

No

11/9/15 17:52f

33

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

menmycs@aol.com

No

‘No

11/9/15 17:52|

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

MCV COMPANIES INC

imc@mcvoom_ganles.mm

iYes

| 11/9/15 17:52

/




| B

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

35 |Overcrossing

A
[Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

/ALTASERVICES INC

‘mario@altacontracting.com

%No

?No

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

36 |Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

:MANERI TRAFFIC CONTROL

‘No

‘No

| 11/9/1517:52

| 11/9/1517:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

37 |Overcrossing

'PREMIER MECHANICAL GROUP
[INC

imaﬂamang_ri@yahog.mm

iNo

‘No

| 11/9/1517:52

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

38 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: -

LEGEND FENCE CORP

‘majohnson@premiermechanicalgroup.com |

lupita@legendfencecorp.com

No

‘No

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

39 |Overcrossing

loran@whitehornconstruction.com

EN_O

| 11/9/15 17:52]

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

40 |Overcrossing

CR GANN DEMOLITION INC

No

%No

| 11/9/15 17:52|

4

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

by

'WEST PILING INC

'LINDA@CRGANNDEMOLITION.COM

) .;Ieehancisca@aot.oqm

No

No

| 11/8/15 17:52)

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: .
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

42 |Overcrossing

NATIO NAL CONSTRUCTION AND

Iclark@ncmco.com

:Np

‘No

‘No

No

| 11/9/15 17:52]

| 11/9/15 17:52

43 |Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West ‘

BLAN_CO 'CONSTRUCTION

;Iawwjnzmd@ad.com

ENo

| 11/9/1517:5)

Brosamer & Wall Inc. e: 11/18/2015 - Prnject Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

44 |Overcrossing

‘Ramona Fence Inc

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

45 |Overcrossing

/GOLDEN ARROW ENGINEERING
INC

khays@goldenarrowengineering com

laurann@usa.net

Yes

_No

‘No

| 11/9/1517:52

| 11/9/15 17:52|




A |

|

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

47

'CANALES DEMOLITION AND
HAULING

Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: .
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue *
Overcrossing

‘In-Line Inc

karen@canalesdemo.com

No

‘No

iju1le@irllinerail.t:om

;No

‘No

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue :
Overcrossing

'MEGA SUPER STORES INC

JoseC@MegaSuperStoreS.com

ENn

ENo

No

‘No

‘No

11/9/15 17:52|

11/9/15 17:52]

49

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

‘CVALDO CORP

JOELV@CVALDO.COM

‘No

No

11/9/15 17:52]

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

Mitigation Land Specialists

‘No

53

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

'CAMPBELL AND SPANGLER INC

ijoanne@‘ igationlandspeciali

Ejl(unklt:r@- painc.com

No

Ne

‘No

_11/9/1517:52

© 11/9/15 17:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
|Overcrossing

JL STORMWATER CONSULTANTS
INC

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Daniels Engineering & Constr

jane@jlstormwater.com

James-daniel@msn.com

No

o,

‘No

INo

Yes

. 11/9/1517:52

11/9/15 17:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

\Interwest Pacific Ltd

jack@interwestpacific.com

No

‘No

No

11/9/15 17:52f

55

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

VIBTERCO o i

56

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i

Overcrossing

_PETIL CONSTRUCTION & ENGINEE

_ info@virtekcompany.com

Yes

No

info@petil-pce.com

No

‘No

‘Yes

11/9/15 17:52]

| 11/9/15 17:52|




A |

58

Brosamer & Wall Inc. - Bid Date; 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

info@bel i

: | nfo@abhashmi.com

No

No

No

11/9/15 17:52]

No

_No

59

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: -
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue :
Overcrossing

HOFER CORP

‘No

| 11/9/15 17:52)

1. 11/9/1517:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue I
Overcrossing

61

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Numbe,
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue |
Overc

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing :

?hofercorp@yahoo.com

'hector.castellon@hercatelecomm.com

No

Yes

No

No

‘No

. 11/9/15 17:52)

GLOBAL ENVIRONMENTAL

PERMITTIN

fVa

No

| 11/9/15 17:52

GQ TRUCKING CO

‘grustemoglu@gepermit.com

;gqtrudcing@yahoo.com

64

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

MICHAEL J. CANTARINI

‘genesissoul0802@yahoo.com

No

No

‘No

INo

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing '

EXCEL WELDING CO

65

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing |

A CONE ZONE INC

estimator@aconezone.com

excelweldingoffice@gmail.com |

‘No

No

No

11/9/15 17:52]

11/9/15 17:52]

66

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

67

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

QOvercrossing

DUWRIGHT CONSTRUCTION

EMONTGOMERY CONSTRUCTION
Overcrossing SERVIC

estimating@montcsi.com

No

No

No

4 13/9/15 275

| 11/8/1517:52

estimating@duwrightconstruction.com

No

__11/9/15 17:52]




| A

70

69

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West i

High Light Electric Inc

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West -

'E. L. CHAVEZ TRUCKING

éerMn.mendoza@hleincusa.cmn

;Eilasalasﬁ@vahoo.mm

iNo

No

No

11/9/15 17:52)

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

|EF ENTERPRISES

71

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

-Eugene Cross

feconsulting@live.com  No

No

72

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Executive Business Services

ecrosstrucking@yahoo.com

‘ebs1@sbcglobal.net

No

No

;No

Yes

| 11/9/15 17:52

73

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

‘R. MONTANEZ CONTRACTING INC

r ).C0mM

11/9/15 17:52)

11/9/1517:5)

. 11/9/15 17:52

74

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

‘A CREATIVE ENVIRONMENT LLC

deborah@acreativeenvironment.com

No

‘No

No

76

11-416%04 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Hnmsamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

'D&D Lee Inc

No_

Yes

_ 11/9/1517:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

'PAN Environmental Inc

ddleetkg@msn.com

:dbyme@panenvirunmenral.com

| 11/9/1517:52

77

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

78

Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: -
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West :

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West

'SOUTHWEST CONTRACTING AND

'SALUD CONSTRUCTION INC

danielancona@yahoocom

d_salud@hotmail.com

‘No

No

|_11/9/15 17:52)

| 11/9/15 17:52

Yes

| 11/9/15 17:52)




| A |

79

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

'LEROY VASQUEZ CONSTRUCTION
co

(cvas221851@aol.com

No

| 12/9/15 17:52|

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

No

No

No

81

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

CM5s

82

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: .
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue 3
Overcrossing

CLASS 1 CONSTRUCTION

ct@ctconcretecutting.com

‘cmarees@aol.com

No

No

No

. 11/9/1517:52

| 11/9/1517:52

cl @yahoo.com

No

‘No

Overcrossing

84

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: *
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue i

‘R DUGAN CONSTRUCTION INC

|Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West '
Of Route 1B6/8 Separation To 0.3 Mile East Of Fourth Avenue i
Overcrossing

nst.com

e
cnr

__No

‘No

‘No

| 11/9/15 17:52

Cecilias Safety Service Inc

cecilias@pacbell.net

Yes

No

No

Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

87

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West '
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

SO. CAL TRAFFIC INC

| 11/9/15 17559

| 11/9/15 17:52)

EALIFORNIA DIRT CO

fcecilla@socaltrafﬁc.net

écadlrtco@sbcgl.upg!:pet

No

N

‘No

'PAVEMENT MANAGEMENT
'SOLUTIONS

Bsilva@pavementsolutionsinc.com

‘No

_iNo_

11/9/15 17:52]

| 11/9/1517:52

11/9/15 17:52

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue !
Overcrossing

'STATEWIDE STRIPES INC

No

iNo

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West |
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue |
Overcrossing

?BLANCD CONSTRUCTION

brent@statewidestripes.com

 blancoconst@aol.com

No

iNo

No

11/9/15 17:52

‘No

| 11/9/15 17:52




[ A

11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue
Overcrossing

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number: |

92

Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Overcrossing

THE VASQUEZ CO

ALVAREZ QUALITY CONSTRUCTION

awp11254@hotmail.com

No  MNo

andrea@vasquezco.com

Brosamer & Wall inc. - Bid Date: 11/18/2015 - Project Call Out Number:
11-416904 - In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue

Overcrossing

<.

1 Ci

Py

Iting Group

@p ocongp.com

yos

Ves ‘No

i‘fets

~ 11/9/15 17:524

No ‘No

| 11/9/15 17:5)

| 11/9/15 17:52




Telephone Follow-Up

Prepared for:

Brosamer & Wall

RE:

I’m calling on behalf of Brosamer & Wall.

Caltrans #11-416904

Brosamer & Wall is bidding a highway project in Imperial County and is very much
interested in DBE subcontractor and supplier participation.

QUESTION

#1.

#2

#3

4065

We emailed and faxed you an
invitation.
Did you receive it?
Are you interested in
participating?
In what portion of the work?
Can Brosamer & Wall assist
you in any way? (bonding,

financing, insurance, plans &
specs)



Fhhkhhhkhk bk kb bk kb h kA kb khkkhkhhkkhkhhhhhkhbhhhkk
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SMALL BUSINESS EXCHANGE,

REQUEST FULFILLMENT
SCRIPT RESULTS

INC.

dhkdkkkdkdkdbkhkdkdkhhkddhddhkdhhddhhdhbhidkddikd PAGE:

1
* PRINTED: 11/13/2015 *
® TIME: 10:44:52 *

*

22222 s s 22 s s s s R R R R R R L

TYPE: SCR TOPIC: dmo-4065c

COMPANY NAME / CONTACT

SCRIPT:

SCR-04

PHONE / CALLER

DESCRIPTION:

Calmex Engineering Inc
Tim Black x108

CINDY TRUMP INC DBA LINDYS COL
Cindy Trump, Est. x2

CMC Rebar

Mr. Harry Williams
DALEY CORP

Gary Kaland

Highlight Electric Inc.

HARBER COMPANIES INC
Mr. Bob Harber

MORALES CONTRACTING SERVICES
Mr. Tony Morales

7 RECORDS LISTED

909-546-1311
RVIVANCO

562-697-2286
RVIVANCO

909-625-4721
RVIVANCO

619-390-3900
RVIVANCO

951-352-9646
RVIVANCO

909-478-1957
RVIVANCO

626-856-3646
RVIVANCO

11/12/2015
12359:39

11/12/2015
13:03:27

11/12/2015
13:09:40

11/12/2015
13115453

11/12/2015
13:19:52

11/12/2015
13:30:58

11/12/2015
13:38:07

# RESP & DESCRIPTIO

1-RY
2-YIB
3=
4-ANN

1-LVM

1-RUE
2-UNB

1-RUE
2-UNB

1-RY
2-YIB
3-
4-ANN

1-RUE
2-UNB

1-RY
2-UNB

BROSAMER & WALL 11-4139

COMMENT

Yes, received invitation

Yes/interested in bidding already in touch
asphalt paving

Assist not needed

Lft Msg on VM

Not
Not

email
bid

sure if
sure of

recvd;
int in

Not
Not

email
bid

sure if
sure of

recvd;
int in

Yes, received invitation
Yes/interested in bidding

electrical
Assist not needed

Not sure if recvd; email
Not sure of int in bid

Yes, received invitation
Not sure of int in bid



QUERY NAME . . . . . DMO_NOB_4H

LIBRARY NAME . . . . PRDORY

FILE LIBRARY MEMBER FORMAT
DMO_NOB_4G  TRANSFER DMO_NOB_4G  DMO_NOB_4G
DETER S el ks & v o I E3715

TIME . . « = + » & « 1035229

Print Summary Not Bidding Rpt by resp code



11/13/15

TOPIC

DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065

10:52:29

HSRSP2 RESULT

N_B
NGU
NTB
NTL
NwW

No, we will not bid
Geographically Undesirabl
Not interested; too busy
Not interested; too large
Out of my scope of work

FINAL
TOTAL

e END OF REPORT "N

PAGE i

RESULT
COUNT

=
WHOMNO

TOTALS
28



QUERY NAME . . . . . DHO OB 4I
LIBRARY NAME . . . . PROQRY

FILE LIBRARY MEMBER FORMAT
DO NOB 4F TRANSFER  DMO_NOB_4F  DMO NOB 4F
BOFLEMST ~ BOPSSBE  BOFLEMST  BOFREMST
BOFP100  BOPSSBE  BOFPIOD  BOFPLOOR
BOFPECNT ~ BOPSSBE BOFPECNT  BOFRECNT

DATE . . & o s s 11/13/15
TIME « + v v o o o o 10352529

Print Detail Not Bidding Rpt by Resp Code




11/13/15 10:52:29

TOPIC  Response
Code/Description

DMD-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065

N B No, we will not bid

DM0-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065
DMO-4065

NGU Geographically Undesirabl

DMO-4065
DM0-4065
DMO-4065
DM0-4065
DMO-4065
DMO~4065
DMO-4065
DMO-4065

NTB Not interested; too busy

DMO-4065 NTL Not interested; too large

DMO-4065
DMO-4065
DMO-4065

NW Out of my scope of work

¢2+ ERD OF REPORY %#1

Response
Date

Company
Name

Response
Comment

11/12/2015 LEGEND FENCE CORP
11/12/2015 INTERWEST PACIFIC LTD

11/12/2015 HURRICANE & POWAY FENCE CO INC Phase 125 issue
No Caltrans JObs

11/12/2015 STATEWIDE STRIPES INC
11/12/2015 CVALDO CORP

11/12/2015 EXCEL WELDING CO

11/11/2015 DUWRIGHT CONSTRUCTION
11/12/2015 cMs

11/12/2015 GOLDEN ARROW ENGINEERING INC
11/12/2015 LA STEEL SERVICES

COURT 10

11/12/2015 ROCK STRUCTURES CONSTRUCTION C Too Far
11/12/2015 ¢Q TRUCKING CO too far
11/11/2015 DR DEMO DEMOLITION SERVICES
11/11/2015 A CONE ZONE INC

11/12/2015 SAN DIEGO STEEL SOLUTIONS IN
11/11/2015 AMERC INC

Too far
Too Far
Too far

COUNT 6

11/12/2015 HERCA CONSTRUCTION SERVICES
11/12/2015 SO CAL CONSTRUCTION & CONSULTT
11/12/2015 CR GANN DEMOLITION INC
11/12/2015 ROBIN VANDEVORT WATER TRUCK SE
11/12/2015 MCV COMPANIES INC

11/12/2015 CT CONCRETE CUTTING INC
11/11/2015 ALVAREZ QUALITY CONSTRUCTION I
11/12/2015 DIRTY DAWGS TRUCKING

also too far

COUNT 8
11/12/2015 RAR ENGINEERING

COUNT 1
11/12/2015 VASQUEZ CONSTRUCTION CO

11/12/2015 Mitigation Land Specialists
11/11/2015 A CREATIVE ENVIRONMENT LLC

No Road work

COUNT 3

FINAL TOTALS
COUNT 28

Title First

Ms.

FE

Vicki

Jack
Laurann
David

JOEL
LAWRENCE C
Joseph
Christina
Kirby

LEE

Antonio T.
Gregory
RICARDO D.
Ashley
Guillermin
Sue

Hector R
Shari
Ken
Robin
Maricris
Chris
Jose
Robert

RICARDO

Joanne
Deborah

Last
Name

Hafen-Turner
Nickolasen x3
Volk

Brilhante
VALDOVINOS
HERNANDEZ
Pereira

Weems

Hays

ALBRIGHT

Paredes
Quarles
MONTANEZ
Lacour
Summerlin

Murphy

Castellon Sr
Harpur

Vandevort
Enriquez
Tompkins
Alvarez
Brown

REYES

VASQUEZ
Rodriguez
Ferraro

Phone# Fax# Email Address

619-303-3726 §19-282-6001 lupitallegendfencecorp.com
858-259-2062 858-345-3737 jackfinterwestpacific.com
760-789-4142 760-788-1537 laurannfusa.net

858-560-6887 858-560-0158 brent@statewidestripes.com
858-866-0128 858-866-0131 joelvécvaldo.com

951-245-5214 951-245-5215 excelweldingofficefgmail.com
858-717-5282 858-815-9656 estimating@duwrightconstruction.com
909-821-0252 951-776-0900 cmareesfaol.com

951-722-0845 951-686-2473 khays@goldenarrowengineering.com
951-393-2013 951-340-2712 r.rabayBlasteelservices.com

951-371-1112 951-278-2802 rockstructuresésbcglobal.net
909-496-1343 951-427-3801 gqtruckingéyahoo.com
619-420-3366 619-422-7564 drdemofdrdemo.com
951-734-9535 951-734-2887 estimatorfaconezone.com
760-489-9990 760-489-8610 sdsteelsolutionséyahoo.com
951-677-1078 951-698-1101 amercinc@hotmail.com

951-940-5941 951-940-5458 hector.castellonBhercatelecomm.com
760-723-8907 760-723-2736 sharifsocalcontractorces.com
951-940-0937 951-916-4265 kenfcrganndemolition.com
951-505-7143 951-780-4734 menmycs@aol.com

PAGE 1

SBE
Entity#

00172310
00178373
00331006
00487202
01606758
01606870
01610791
01768170
01792298
01813567

00100586
00115318
00487165
01325874
01614646
01681917

00640985
00641063
01669879
01718842

760-294-9858 760-294-9569 mc@mevcompanies.com; virgilémcvcompanies 01743756

951-698-7745 951-698-0795 ctfctconcretecutting.com
530-870-1476 619-882-2159 awpll1254€hotmail.com
909-670-9656 661-266-8575 topdirtydawgs@yahoo.co.uk

619-293-0960 619-293-3058 ricardorfrarengineering.net

619-237-3607 619-237-3610 andrealvasquezco.com
760-580-1969 888-580-1969 joannefmitigationlandspecialists.com
720-206-4759 303-339-0361 deborahfacreativeenvironment.com

01757042
01764639
01798091

01805461

01596743
01699686
01703986



QUERY NAME . . . . . TALLY 98
LIBRARY NAME . . . . PROQRY

FILE LIBRARY FORMAT
TALLY 9h  TRANSFER  TALLY 9A  TALLY 9A
TALLY 3 TRANSFER  TALLY3  TALLY 3
SKILLS BOPSSBE  SKILIS SKILL

1 TR | 1o /|
TR . o v v o 104052

Print disposition & all script resps




11/13/15  10:49:52

r@nal .
Disposition

1 - Cant Contact
1 - Cant Contact
1 - Cant Contact
1 - Cant Contact
1 - Cant Contact
1 - Cant Contact
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
1 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message

Skill TDATA
Division Type
CACI1200 N CONSTRUCTION AREA SIGHS
CAC1901 N ROADWAY EXCAVATION
484220 N Specialized Freight (except Us484220
CAC9907 N CONSTRUCTION EQUIPMENTAL RENTA
CACS501 N STEEL STRUCTURES
CAC5100 N CONCRETE STRUCTURE
423320 N Brick Stone and Related Consd23320
CAC5620 N ROADSIDE SIGH
CAC1901 N ROADWAY EXCAVATION
238990 N ALl Other Specialty Trade Cont238990
561990 N ALl Other Support Services 561990
CAC5105 N MINOR CONCRETE STRUCTURE
CAC9602 N  BOTTOM DUMP TRUCKING
541330 N Engineering Services 541330
238990 N All Other Specialty Trade Cont238990
238990 N All Other Specialty Trade Cont238990
CACB605 N MESSAGE SIGNS, LIGHTING & SIGN
CAC8852 N SWPPP PLANNING
237310 N Highway Street and Bridge Co237310
238990 N ALl Other Specialty Trade Cont238990
237310 N Bighvay Street and Bridge Co237310
488490 N Other Support Activities for R488490
238110 N Poured Concrete Foundation and238110
27310 N Bighway Street and Bridge Co237310
237310 N Highway Street and Bridge Co237310

Entity# Entity Neme Final
Resp
Codes
01606624 CECILIA'S SAFETY SERVICE INC CNP
01612853 DANIELS ENGINEERING & CONSTRU CHP
01710202 Eugene Cross CNp
01735207 WEST PILING INC Cp
01780664 SEAN CONSTRUCTION & DEVELOPMEN CNP
mmkn ACCENT ENGINEERING & CONSTRUCT CNP
00079440 BCG UTILITY CONSULTANTS INC  LVM
00090889 50 CAL SIGNS INC LV
00101294 CANTARINI TRACTOR LK
00224516 TRI-R GENERAL CONTRACTORS INC LVM
00234168 E REIDER ENTERPRISES LM
00281409 RD CONSTRUCTION GENERAL ENGINE LVM
00312031 PEPPER TRUCKING INC LM
00314009 PAN ENVIRONMENTAL INC LM
00326471 TEZA DESIGN A
00380835 ARC CONTRACTORS INC LVM
00414706 HIGH-LIGHT ELECTRIC INC LV
00465662 TERRA WEST INC LVM
00475415 HUNTER PACIFIC GROUP LW

00519942 AR COMMERCIAL & CONSTRUCTION C LVM
00632559 PONCIANO CONSTRUCTION INC M
00637111 EP ENTERPRISES LM
00642393 National Construction and Main LVM
00643843 SALUD CONSTRUCTION INC v

01590898 WHITEHORN CONSTRUCTION INC  LWVN

Resp Resp Script Date
s

LVM
LM
LM
LV
LM
LM
L
LK
L
|
LW
L

LM

LM
L
LV

LM

PAGE
Time Comment 1 Comment 2
Called Called
SCR-04 2015/11/12 10:38:48 Rings/no vm
SCR-04 2015/11/12 10:57:13 #not in service
SCR-04 2015/11/12 11:07:56 #not in service
SCR-04 2015/11/12 16:10:11 #not in service
SCR-04 2015/11/12 15:35:37 # Not in service
5CR-04 2015/11/11 10:52:49 # not in service
SCR-04 2015/11/12 14:56:30
SCR-04 2015/11/12 15:40:02
SCR-04 2015/11/12 10:34:40
SCR-04 2015/11/12 15:52:41
SCR-04 2015/11/12 11:04:35
SCR-04 2015/11/12 15:08:44
SCR-04 2015/11/12 14:58:03
SCR-04 2015/11/12 14:43:16
SCR-04 2015/11/12 15:50:59
SCR-04 2015/11/12 9:48:37
SCR=04 2015/11/12 11:44:27
SCR-04 2015/11/12 15:49:49
SCR-04 2015/11/12 13:41:16
SCR-04 2015/11/12 9:45:28
SCR-04 2015/11/12 15:03:33 Rachel
SCR-04 2015/11/12 11:22:37
SCR-04 2015/11/12 14:28:10
SCR-04 2015/11/12 15:31:40
SCR-04 2015/11/12 16:11:58



11/13/15 10:49:52
v
Disposition

2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
1 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message

skill

Division Type
CAC2602
541620 N
OGS N
Cac90 N
@ac90 N
237310 N
un N
#B20 N
28120 W
B0 N
28120 W
TR
501 N
a9l N
CACS607 N
2090 N
B0 N
PEE
CACS%80 W
caceT W
23699 W
cACi0l W
W o N
CACBG0S N
23090 N

TDATA

Environmental Consulting Servi5d1620
CONCRETE & CEMENT

EMBANKMENT CONSTRUCTION

EMBANKMENT CONSTRUCTION

Highway Street and Bridge Co237310
Highway Street and Bridge C0237310
Specialized Freight (except Usd84220
Structural Steel and Precast (238120
Other Beavy and Civil Engineer237990
Structural Steel and Precast C238120
Bighway Street and Bridge Co237310
REINFORCING STEEL

ROADWRY EXCAVATION

END DUMP TRUCK

All Other Specialty Trade Cont238990
Other Heavy and Civil Engineer237990
Highway Street and Bridge Co237310
DEMOLITION

CONSTRUCTION ENG & INSPECTION

All Other Specialty Trade Cont238390
TRAFFIC CONTROL SYSTEM

Specialized Freight (except Usd84220
MESSAGE SIGNS, LIGHTING & SIGN

A1l Other Specialty Trade Cont238990

Entity# Entity Name Final
Resp
Codes

01592060 MONTGOMERY CONSTRUCTION SERVIC LVM

01593311 CAMPBELL AND SPANGLER INC  LWM
01593415 BLACK IPO LV
01598201 PJ TEIXEIRA CO LV
01608073 COVARRUBIAS BROTHERS CONSTRUCT LVM
01615435 AB HASHMI INC v
01622403 CLASS 1 CONSTRUCTION I
01622456 D&D Lee Inc LM
01666292 SEI STEEL SERVICES LW
01666350 CASIAS CONSTRUCTION INC LM
01701332 BODIKER CONTRACTING INC LM
01703935 PETIL CONSTRUCTION & ENGINEERI LVM
01711370 UDBE STEEL LV
01731530 HOFER CORP LW
01743451 24/7 TRUCKING INC LV
01743852 VISIONARY CONSTRUCTION & CONSU LVM
01743680 PMG CONSTRUCTION SERVICES A
01756321 BELMONT WEST INC LM
01772178 ALTA SERVICES INC A}
01788913 VEXER ENGINEERING LM
01790787 IRON WORKS FENCING Ay s
01793220 S0. CAL TRAFFIC INC L
01796734 E. L. CHAVEZ TRUCKING LM

01796752 SOUTHWEST CONTRACTING AND ELEC LVM

01801361 LEROY VASQUEZ CONSTRUCTION CO LM

Resp Resp Script Date
1

2

LM
LV
LM
L
LM
LM
LM
LW
LM
A
LVM
A
LV
L™
LM
A |
i
A
A
v
A
LV
Ayl
LV

I

Called Called

SCR-04 2015/11/12 14:22:35
SCR-04 2015/11/12 10:33:14
SCR-04 2015/11/12 9:52:22
SCR-04 2015/11/12 15:00:58
SCR-04 2015/11/12 10:45:02
SCR-04 2015/11/12 9:43:52
SCR-04 2015/11/12 10:40:37
SCR-04 2015/11/12 10:52:03
SCR-04 2015/11/12 15:37:26
SCR-04 2015/11/12 10:36:04
SCR-04 2015/11/12 10:27:57
SCR-04 2015/11/12 14:59:34
SCR-04 2015/11/12 15:59:40
SCR-04 2015/11/12 11:47:00
SCR-04 2015/11/12 16:13:57
SCR-04 2015/11/12 16:08:55
SCR-04 2015/11/12 15:02:27
SCR-04 2015/11/12 9:50:19
SCR-04 2015/11/12 9:47:14
SCR-04 2015/11/12 16:04:29
SCR-04 2015/11/12 13:55:58
SCR-04 2015/11/12 15:41:12
SCR-04 2015/11/12 11:06:23
SCR-04 2015/11/12 15:44:19

Time Comment 1

SCR=04 2015/11/12 14:06:42 ask for mike



11/13/15  10:49:52

n:.nal i)
Disposition

2 - Left Message
1 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
2 - Left Message
3 - Not Bidding
3 - Hot Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding
3 - Not Bidding

., Skill Tam
Division Type
CACS980 N DEMOLITION
0711 §  Soil Preparation Services
237310 N Bighway Street and Bridge Co237310
CAC8852 N SWPPP PLANNING
238990 N ALl Other Specialty Trade Cont238990
238990 N ALl Other Specialty Trade Cont238990
CAC9907 N CONSTRUCTION EQUIPMENTAL RENTA
484220 N Specialized Freight (except UsdB4220
CACBO00 N FENCING
CAC5501 N STEEL STRUCTURES
CACS000 N FENCING
CAC9980 N DEMOLITION
CACB405 N THERMOPLASTIC TRAFFIC STRIPE &
CAC0686 N  ELECTRIAL & SIGNALS
CAC1601 N  CLEARING & GRUBBING
238990 N All Other Specialty Trade Cont238990
238990 W All Other Specialty Trade Cont2389%0
238990 N All Other Specialty Trade Cont238990
238990 N All Other Specialty Trade Cont238990
237310 N Highway Street and Bridge Co237310
CAC5201 N REINFORCING STEEL
CAC1601 N CLEARING & GRUBBING
423320
541620 N  Environmental Consulting Servi541620
541620 N Environmental Consulting Servi541620

Entity# Entity Name Final Resp Resp Script Date

Resp Tk Called Called

Codes
01810683 NRG BUILDING AND CONSULTING IN LVM LW SCR-04 2015/11/12 14:42:00
01820064 CINDY TRUMP INC DBA LINDYS COL LVM LM SCR-04 2015/11/12 13:03:27
01820269 BLANCO CONSTRUCTION A A | SCR-04 2015/11/12 9:54:11
01820285 JL STORMWATER CONSULTANTS INC LVM LM SCR-04 2015/11/12 13:57:11
01820477 DEZ CONSTRUCTION Ay | A SCR-04 2015/11/12 11:01:04
01826396 CONSTROCTION SERVICE WORKERS LVM  LVM SCR-04 2015/11/12 10:43:36
00100586 ROCK STRUCTURES CONSTRUCTION C RY NGU RY NGU S5CR-04 2015/11/12 15:14:10
00115318 GQ TRUCKING CO RY NGURY NGU SCR-04 2015/11/12 11:39:09
00172310 LEGEND FENCE CORP RY NBRY NB SCR-04 2015/11/12 14:04:50
00178373 INTERWEST PACIFIC LTD RY NBRY NB SCR-04 2015/11/12 13:54:36
00331006 HURRICANE & POWAY FENCE CO INC RY NBRY NB SCR-04 2015/11/12 13:47:54
00487165 DR DEMO DEMOLITION SERVICES RY NGU RY NGU SCR-04 2015/11/11 13:31:35
00487202 STATEWIDE STRIPES INC RY NBRY NB SCR-04 2015/11/12 15:48:24
00640985 HERCA CONSTRUCTION SERVICES RY NTBRY NTB SCR-04 2015/11/12 11:42:25
00641063 50 CAL CONSTRUCTION & CONSULTI RY NTB RY NTB SCR-04 2015/11/12 15:38:18
01325874 A CONE ZONE INC RY NGU RY NGU SCR-04 2015/11/11 10:28:54
01596743 VASQUEZ CONSTRUCTION CO RY NN RY MW SCR-04 2015/11/12 16:02:58
01606758 CVALDO CORP R NBRY NB SCR-04 2015/11/12 10:50:00
01606870 EXCEL WELDING CO RY NBRY NB SCR-04 2015/11/12 11:25:35
01610791 DUNRIGHT CONSTRUCTION RY NBRY NB SCR-04 2015/11/11 12:52:01
01614646 SAN DIEGO STEEL SOLUTIONS IN RY NGURY NGU SCR-04 2015/11/12 15:34:16
01669879 CR GANN DEMOLITION INC RY NTBRY NTB SCR-04 2015/11/12 10:46:50
01681917 AMERC INC RY NGURY HGU SCR-04 2015/11/11 11:00:38
01699686 Mitigation Land Specialists RY NN RY NW SCR-04 2015/11/12 14:10:40
01703986 A CREATIVE ENVIRONMENT LLC ll W RY NW SCR-04 2015/11/11 10:50:45

Time Comment 1

PAGE

Comment 2

Too Far

too far

Phase 125 issue

No Caltrans JObs

Too far

No Road work

Too Far

Too far



11/13/15 10:49:52
oY
Disposition

3 - Not Bidding

3 - Not Bidding

3 - Not Bidding
3 - ot Bidding

3 - Not Bidding

3 - Not Bidding

3 - Not Bidding

3 - Not Bidding

3 - Not Bidding

4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
4 - Yes - Bidding
5 - Unsure

5 - Unsure

5 = Unsure

5 - Unsure

5 - Unsure

. Skill mAm
Division Type
488450 N Other Support Activities for R488490
2371310 N Highway Street and Bridge Co237310
231310 N Highway Street and Bridge Co237310
CAC2800
484220 N Specialized Freight (except Usd84220
CAC5105 N MINOR CONCRETE STRUCTURE
484220 N Specialized Freight (except UsdBd220
CAC8733 N CONSTRUCTION ENG & INSPECTION
238120 N Structural Steel and Precast (238120
1611 S  Highway & Street Const
CAC5620 N ROADSIDE SIGN
CACI201 N TRAFFIC CONTROL SYSTEM
423320 N Brick Stone and Related Cons423320
CACI201 N TRAFFIC CONTROL SYSTEM
CAC607 N END DUMP TRUCK
161105 §  Grading
CACBD00 N FENCING
CAC1531 N PLANE ASPHALT CONCRETE
CAC1201 N  TRAFFIC CONTROL SYSTEM
561990 N All Other Support Services 561990
CON 5 Construction
238990 N All Other Specialty Trade Cont238990
423990 N Other Miscellaneous Durable God23990
1500 S General Contractors
Coy S Construction

Entity# Entity Name

Final Resp Resp Script Date

Resp
Codes

01718842 ROBIN VANDEVORT WATER TRUCK SE RY NTB RY

01743756 MCV COMPANIES INC
01757042 CT CONCRETE CUTTING INC

RY

RY

01764639 ALVAREZ QUALITY CONSTRUCTION I RY

(01768170 CHs

01792298 GOLDEN ARROW ENGINEERING INC
01798091 DIRTY DAWGS TRUCKING

01805461 RAR ENGINEERING

01813567 LA STEEL SERVICES

00126081 Calmex Engineering Inc
00131736 PAYCO SPECIALTIES

00307202 ACME SAFETY & SUPPLY CORP
00423273 VIRTEK CO

00485563 FULL TRAFFIC MAINTENANCE INC
00644018 ROL EQUIPMENT INC

01256685 Highlight Electric Inc.
01606909 IN-LINE FENCE AND RAIL CO INC
(01777543 IMS TRANSPORT

01763424 MANERI TRAFFIC CONTROL
01797829 PAVEMENT MARAGEMENT SOLUTIONS
00009539 CMC Rebar

00079477 WILEY CONSTRUCTION CO INC
00161782 EBS SUPPLY INC

00252506 MORALES CONTRACTING SERVICES

00278633 COMPANIES TNC

RY
RY
RY
RY
RY

RY

RY

RY

RY

RY

RY

RY

RY

RUE UNB RUE

RY

RUE UNB RUE

RY

NTB RY
NTB RY
NTB RY
N.B RY
NBRY
NIB RY
NIL RY
NBRY
YIB RY
YIB RY
YIB RY
YIB RY
YIB RY
YIB RY
Y1B RY
YIB RY
YIB RY
YIB RY

YIB RY

UNB RY

UNB RY

1

RUE UNB RUE

2

NTB
NTB
NTB
NTB

N3

YIB

1B

1B
1IB

YIB

Time Comment 1
Called Called
SCR-04 2015/11/12 15:12:30
SCR-04 2015/11/12 14:13:09
SCR-04 2015/11/12 10:48:24
SCR-04 2015/11/11 10:59:21
SCR-04 2015/11/12 10:41:54
SCR-04 2015/11/12 11:36:35
SCR-04 2015/11/12 11:02:37
SCR-04 2015/11/12 15:08:14
SCR-04 2015/11/12 14:01:24
SCR-04 2015/11/12 12:59:39
SCR-04 2015/11/12 14:53:10
SCR-04 2015/11/11 10:54:34
SCR-04 2015/11/12 16:07:32
SCR-04 2015/11/12 11:31:08
SCR-04 2015/11/12 15:10:40
SCR-04 2015/11/12 13:19:52
SCR-04 2015/11/12 13:52:21
SCR-04 2015/11/12 14:09:04
SCR-04 2015/11/12 14:11:59
SCR-04 2015/11/12 14:45:28
SCR-04 2015/11/12 13:09:40
SCR-04 2015/11/12 16:12:55
SCR-04 2015/11/12 11:20:54
SCR-04 2015/11/12 13:38:07
SCR-04 2015/11/12 13:30:58

PAGE

Comment 2

also too far

already in touch

reviewing



11/13/15 10:49:52
a0
Disposition

5 - Unsure

5 - Unsure

5 - Unsure

5 - Unsure

5 - Unsure

5 = Unsure

5 - Unsure

skl mam
Division Type
CAC2201 N FINISHING ROADWAY
CACI601 N CLEARING & GRUBBING
CAC5100 N CONCRETE STRUCTURE
1611 5 Bighvay & Street Const
54160 ¥  Envirommental Consulting Servi5é1620
2710 N Highway Street and Bridge Co237310
423990 N Other Miscellaneous Durable God23990

$4+ END OF REPORY 22

Entity# Entity Name

Resp 1

Codes
00296752 TRUE CHAMPIONS CONSTRUCTION  RUE UNB RUE
01597567 Canales Demolition & Hauling I RUE UNB RUE
01701870 R. DUGAN CONSTRUCTION INC RUE UNB RUE
01703225 DALEY CORP RUE UNB RUE
01704013 GLOBAL ENVIRONMENTAL PERMITTIN UNB RUE
01804741 MGB CONSTRUCTION INC RY UNB RY
01810621 MEGA SUPER STORES INC RUE UNB RUE

2

E E E 8 8 B B

Final Resp Resp Script Date  Time Comment 1

Called Called

SCR-04 2015/11/12 15:58:04
SCR-04 2015/11/12 10:31:40
SCR-04 2015/11/12 15:06:57
SCR-04 2015/11/12 13:15:53
SCR-04 2015/11/12 11:34:59
SCR-04 2015/11/12 14:18:36
SCR-04 2015/11/12 14:17:06

PAGE 5

Comment 2
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*
*

* VVVSBE

SMALL BUSINESS EXCHANGE, INC.

REQUEST FULFILLMENT A
SCRIPT RESULTS

hkkhkhkhkhkhkhkhkhkhkhkkhhhkhkhkkhhkhkkxkkkkic® PAGE:

* PRINTED: 11/13/2015

*

TIME: 10:44:46

x
*
*
*

R R R e R R R R R R R R R R R R

TYPE: SCR TOPIC: dmo-4065

SCRIPT: SCR-04

DESCRIPTION:

BROSAMER & WALL 11-4139

# RESP & DESCRIPTIO

1-RY Yes, received invitation

COMMENT

2-NGU Geographically Undesirabl Too far

1-RY Yes, received invitation
2-NW Out of my scope of work

1-LVM Lft Msg on VM

1-CNP Cannot Process

1-RY Yes, received invitation
2-YIB Yes/interested in bidding
4-AUN Not sure if asst. needed

1-LVvM Lft Msg on VM
1-LVM Lft Msg on VM
1-RY Yes, received invitation

2-NTB Not interested; too busy

1-RY Yes, received invitation

# not in service

reviewing

2-NGU Geographically Undesirabl Too far

1-LVM Lft Msg on VM
1-LVM Lft Msg on VM
1-LVM Lft Msg on VM
1-LVM Lft Msg on VM
1-LVM Lft Msg on VM
1-RUE Not sure if recvd; email

2-UNB Not sure of int in bid

1-LVvM Lft Msg on VM

COMPANY NAME / CONTACT PHONE / CALLER CALL DT/TM
A CONE ZONE INC 951-734-9535 11/11/2015
Ashley Lacour RVIVANCO 10:28:54
A CREATIVE ENVIRONMENT LLC 720-206-4759 11/11/2015
Deborah Ferraro RVIVANCO 10:50:45
AB HASHMI INC 760-672-8059 11/12/2015
Mr. Ahmad Hashmi RVIVANCO 09:43:52
ACCENT ENGINEERING & CONSTRUCT 619-995-4852 11/11/2015
Rodney Thompson RVIVANCO 10:52:49
ACME SAFETY & SUPPLY CORP 619-299-5100 11/11/2015
Richard Benar RVIVANCO 10:54:34
oo
AK COMMERCIAL & CONSTRUCTION C 619-347-2434 11/12/2015
RASHIDAH ABDUL-KHALIQ RVIVANCO 09:45:28
ALTA SERVICES INC 951-279-2762 11/12/2015
Mario Aroz xt.24 RVIVANCO 09:47:14
ALVAREZ QUALITY CONSTRUCTION I 530-870-1476 11/11/2015
Jose Alvarez RVIVANCO 10:59:21
AMERC INC 951-677-1078 11/11/2015
Sue Murphy RVIVANCO 11:00:38
ARC CONTRACTORS INC 619-464-8490 11/12/2015
Mr. HUMBERTO ALONSO RVIVANCO 09:48:37
BELMONT WEST INC 619-507-7875 11/12/2015
Michael Jorado RVIVANCO 09:50:19
BLACK IPO 619-527-1668 11/12/2015
Wendell Stemley RVIVANCO 09:52:22
BLANCO CONSTRUCTION 951-250-6692 11/12/2015
Leonardo Blanco RVIVANCO 09:54:11
BODIKER CONTRACTING INC 858-748-1122 11/12/2015
Terre Bodiker RVIVANCO 10:27:57
Canales Demolition & Hauling I 619-204-2422 11/12/2015
JOE G CANALES JR RVIVANCO 10:31:40
CAMPBELL AND SPANGLER INC 619-992-7483 11/12/2015
JENNIFER KUNKLER RVIVANCO 10:33:14
CANTARINI TRACTOR 760-427-9292 11/12/2015

Michael Cantarini

RVIVANCO

10:34:40

1-LVM Lft Msg on VM



KAk EAr A XA IR I oAk bbbk bbbk kb rd bk ke dd SMALL BUSIN’ESS EXCHANGE' INU. khkkhkhkkhkhhkhkhkhkkhhkhkhkhhkhhddbhrhhhkdhdrhhhhdkd PAGE: 2
* * * PRINTED: 11/13/2015 *
* * REQUEST FULFILLMENT * TIME: 10:44:46 *
* VVVSBE * SCRIPT RESULTS w *
khkhkhkhkhkkhkhkhkhkhkhkAhk kA hd ARk kR Ak h kAR AT ARk AR Ak hhhkhhhhhkd kA d bbbk kA Rk d ke h ke h kA k ke kA kA hhk kA ke hhk ko h k&
TYPE: SCR TOPIC: dmo-4065 SCRIPT: SCR-04 DESCRIPTION: BROSAMER & WALL 11-4139
COMPANY NAME / CONTACT PHONE / CALLER CALL DT/TM # RESP & DESCRIPTIO COMMENT
CASIAS CONSTRUCTION INC B858-204-8470 11/12/2015 1-LVM Lft Msg on VM
Virgil Robert Casias Jr RVIVANCO 10:36:04
CECILIA'S SAFETY SERVICE INC 858-793-4465 11/12/2015 1-CNP Cannot Process Rings/no vm
CECILIA OSTLUND RVIVANCO 10:38:48
CLASS 1 CONSTRUCTION 619-453-7343 11/12/2015 1-LVM Lft Msg on VM
RASHAD SHAKOOR RVIVANCO 10:40:37
CMS 909-821-0252 11/12/2015 1-RY Yes, received invitation
Christina Weems RVIVANCO 10:41:54 2-N_B No, we will not bid
CONSTRUCTION SERVICE WORKERS 619-303-6890 11/12/2015 1-LVM Lft Msg on VM
Wanda Rogers RVIVANCO 10:43:36
COVARRUBIAS BROTHERS CONSTRUCT 951-600-1751 11/12/2015 1-LVM Lft Msg on VM
Abel Covarrubias RVIVANCO 10:45:02
CR GANN DEMOLITION INC 951-940-0937 11/12/2015 1-RY Yes, received invitation
Mr. Ken RVIVANCO 10:46:50 2-NTB Not interested; too busy
CT CONCRETE CUTTING INC 951-698-7745 11/12/2015 1-RY Yes, received invitation
Chris Tompkins RVIVANCO 10:48:24 2-NTB Not interested; too busy also too far
CVALDO CORP 858-866-0128 11/12/2015 1-RY Yes, received invitation
JOEL VALDOVINOS RVIVANCO 10:50:00 2-N_B No, we will not bid
D&D Lee Inc 909-625-1154 11/12/2015 1-LVM Lft Msg on VM
Donald A. Williams RVIVANCO 10:52:03
DANIELS ENGINEERING & CONSTRU 760-822-0752 11/12/2015 1-CNP Cannot Process #not in service
JAMES DANIEL RVIVANCO 10:57:13
DEZ CONSTRUCTION 619-961-5240 11/12/2015 1-LVM Lft Msg on VM
Ralph Hernandez RVIVANCO 11:01:04
DIRTY DAWGS TRUCKING 909-670-9656 11/12/2015 1-RY Yes, received invitation
Robert Brown RVIVANCO 11:02:37 2-NTB Not interested; too busy
DR DEMO DEMOLITION SERVICES 619-420-3366 11/11/2015 1-RY Yes, received invitation
Mr. RICARDO D. MONTANEZ RVIVANCO 13:31:35 2-NGU Geographically Undesirabl
DUWRIGHT CONSTRUCTION 858-717-5282 11/11/2015 1-RY Yes, received invitation
Joseph Pereira RVIVANCO 12:52:01 2-N_B No, we will not bid
E REIDER ENTERPRISES 858-430-6079 11/12/2015 1-LVM Lft Msg on VM
E Reider RVIVANCO 11:04:35
E. L. CHAVEZ TRUCKING 760-443-9360 11/12/2015 1-LVM Lft Msg on VM
ELIAS L CHAVEZ RVIVANCO 11:06:23
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* PRINTED: 11/13/2015 *
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*

* TIME: 10:44:46
*
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TYPE: SCR TOPIC: dmo-4065

COMPANY NAME / CONTACT

Eugene Cross
Eugene Cross

EBS SUPPLY INC
Mr. Gilbert West

EF ENTERPRISES
ERICA FARRAR

EXCEL WELDING CO
Mr. LAWRENCE C HERNANDE

FULL TRAFFIC MAINTENANCE INC
Sammy Salgado

GLOBAL ENVIRONMENTAL PERMITTIN
Ms. Gulsum Ozturk Ruste

GOLDEN ARROW ENGINEERING INC
Kirby Hays

GQ TRUCKING CO
Gregory Quarles

HERCA CONSTRUCTION SERVICES
Hector R Castellon Sr

HIGH-LIGHT ELECTRIC INC
Servin

HOFER CORP
Leon Benham

HUNTER PACIFIC GROUP
Celia Hunter

HURRICANE & POWAY FENCE CO INC
Ms. Laurann Volk

IN-LINE FENCE AND RAIL CO INC
David ORTIZ

INTERWEST PACIFIC LTD
Jack Nickolasen x3

IRON WORKS FENCING
Desiree Wilson

JL STORMWATER CONSULTANTS INC
Jane Ledford

SCRIPT: SCR-04

DESCRIPTION:

BROSAMER & WALL 11-4139

COMMENT

Cannot Process

#not in service

Not sure if recvd; email
Not sure of int in bid

Yes, received invitation
No, we will not bid

Yes, received invitation
Yes/interested in bidding

area signs/traffic
Assist not needed

Not sure if recvd; email
Not sure of int in bid

Yes, received invitation
No, we will not bid

Yes, received invitation
Geographically Undesirabl too far

Yes, received invitation
Not interested; too busy

Yes, received invitation
No, we will not bid Phase 125 issue
Yes, received invitation

Yes/interested in bidding reviewing

Yes, received invitation
No, we will not bid

PHONE / CALLER CALL DT/TM # RESP & DESCRIPTIO
951-660-1732 11/12/2015 1-CNP
RVIVANCO 11:07:56
619-234-6944 11/12/2015 1-RUE
RVIVANCO 11:20:54 2-UNB
909-730-0313 11/12/2015 1-LVM Lft Msg on VM
RVIVANCO 13152237
951-245-5214 11/12/2015 1-RY
RVIVANCO 11:25:35 2-N_B
951-520-9990 11/12/2015 1-RY
RVIVANCO 11:31:08 2-YIB

3-

4-ANN
858-505-0759 11/12/2015 1-RUE
RVIVANCO 11:34:59 2-UNB
951-722-0845 11/12/2015 1-RY
RVIVANCO 11:36:35 2-N B
909-496-1343 11/12/2015 1-RY
RVIVANCO 11:39:09 2-NGU
951-940-5941 11/12/2015 1-RY
RVIVANCO 11:42:25 2-NTB
951-352-9646 11/12/2015 1-LVM Lft Msg on VM
RVIVANCO 11:44:27
619-661-6053 11/12/2015 1-LVM Lft Msg on VM
RVIVANCO 11:47:00
619-232-2321 11/12/2015 1-LVM Lft Msg on VM
RVIVANCO 13:41:16
760-789-4142 11/12/2015 1-RY
RVIVANCO 13:47:54 2-N_B
760-789-0282 11/12/2015 1-RY
RVIVANCO 13:52:21 2-YIB
858-259-2062 11/12/2015 1-RY
RVIVANCO 13:54:36 2-N_B
619-609-7370 11/12/2015 1-LVM Lft Msg on VM
RVIVANCO 13:55:58
619-938-2420 11/12/2015 1-LVM

RVIVANCO

13:57:11

Lft Msg on VM
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TYPE: SCR TOPIC: dmo-4065 SCRIPT: SCR-04 DESCRIPTION: BROSAMER & WALL 11-4139
COMPANY NAME / CONTACT PHONE / CALLER CALL DT/TM # RESP & DESCRIPTIO COMMENT
LA STEEL SERVICES 951-393-2013 11/12/2015 1-RY Yes, received invitation
LEE ALBRIGHT RVIVANCO 14:01:24 2-N B No, we will not bid
LEGEND FENCE CORP 619-303-3726 11/12/2015 1-RY Yes, received invitation
Vicki Hafen-Turner RVIVANCO 14:04:50 2-N_B No, we will not bid
LEROY VASQUEZ CONSTRUCTION CO 951-685-4922 11/12/2015 1-LM Lft msg ask for mike
LEROY VASQUEZ RVIVANCO 14:06:42
LMS TRANSPORT 951-616-3828 11/12/2015 1-RY Yes, received invitation
Anthony Steen RVIVANCO 14:09:04 2-YIB Yes/interested in bidding
3- asphalt/trucking
4-ANN Assist not needed
Mitigation Land Specialists 760-580-1969 11/12/2015 1-RY Yes, received invitation
Joanne Rodriguez RVIVANCO 14:10:40 2-NW Out of my scope of work
MANERI TRAFFIC CONTROL 951-695-5104 11/12/2015 1-RY Yes, received invitation
Maria Maneri RVIVANCO 14:11:59 2-YIB Yes/interested in bidding
3- traffic control
4-ANN Assist not needed
MCV COMPANIES INC 760-294-9858 11/12/2015 1-RY Yes, received invitation
Ms Maricris Enriquez RVIVANCO 14:13:09 2-NTB Not interested; too busy
MEGA SUPER STORES INC 800-568-5450 11/12/2015 1-RUE Not sure if recvd; email
No Contact Provided RVIVANCO 14:17:06 2-UNB Not sure of int in bid
MGB CONSTRUCTION INC 951-342-0303 11/12/2015 1-RY Yes, received invitation
EMILY BEACH RVIVANCO 14:18:36 2-UNB Not sure of int in bid
MONTGOMERY CONSTRUCTION SERVIC 619-578-2538 11/12/2015 1-LVM Lft Msg on VM
CLIFFORD K MONTGOMERY x RVIVANCO 14:22:35
National Construction and Main 951-940-5540 11/12/2015 1-LVM Lft Msg on VM
Mr. Lance Martinez x220 RVIVANCO 14:28:10
NRG BUILDING AND CONSULTING IN 619-768-3737 11/12/2015 1-LVM Lft Msg on VM
Sandra Fisher RVIVANCO 14:42:00
PAN ENVIRONMENTAL INC 858-560-6585 11/12/2015 1-LVvM Lft Msg on VM
Dana Byrne RVIVANCO 14:43:16
PAVEMENT MANAGEMENT SOLUTIONS 951-600-1110 11/12/2015 1-RY Yes, received invitation
TONI SILVA RVIVANCO 14:45:28 2-YIB Yes/interested in bidding
3- profiling
4-ANN Assist not needed
PAYCO SPECIALTIES 619-422-9204 11/12/2015 1-RY Yes, received invitation
Bill Taylor x110 RVIVANCO 14:53:10 2-YIB Yes/interested in bidding
3- Striping
4-ANN Assist not needed
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£ * * PRINTED: 11/13/2015 *
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TYPE: SCR TOPIC: dmo-4065 SCRIPT: SCR-04 DESCRIPTION: ﬁROSAHER & WALL 11-4139
COMPANY NAME / CONTACT PHONE / CALLER CALL DT/TM # RESP & DESCRIPTIO COMMENT
PCG UTILITY CONSULTANTS INC 619-660-1355 11/12/2015 1-LVM Lft Msg on VM
Bob Johnson RVIVANCO 14:56:30
PEPPER TRUCKING INC 760-788-7854 11/12/2015 1-LVM Lft Msg on VM
Regina A Fisher RVIVANCO 14:58:03
PETIL CONSTRUCTION & ENGINEERI 619-600-2110 11/12/2015 1-LVvM Lft Msg on VM
Eduardo Petil RVIVANCO 14:59:34
PJ TEIXEIRA CO 619-647-2219 11/12/2015 1-LVM Lft Msg on VM
Paula C. Teixeira RVIVANCO 15:00:58
PMG CONSTRUCTION SERVICES 760-402-5420 11/12/2015 1-LVM Lft Msg on VM
No Contact Provided RVIVANCO 15:02:27
PONCIANO CONSTRUCTION INC 619-328-6381 11/12/2015 1-LM Lft msg Rachel
Peter Ponciano RVIVANCO 15203233
R. DUGAN CONSTRUCTION INC 951-360-7531 11/12/2015 1-RUE Not sure if recvd; email
Danny RVIVANCO 15:06¢57 2-UNB Not sure of int in bid
RAR ENGINEERING 619-293-0960 11/12/2015 1-RY Yes, received invitation
RICARDO REYES RVIVANCO 15:08:14 2-NTL Not interested; too large
RD CONSTRUCTION GENERAL ENGINE 951-279-5020 11/12/2015 1-LVM Lft Msg on VM
Ruben Diaz RVIVANCO 15:08:44
RDL EQUIPMENT INC 951-840-0501 11/12/2015 1-RY Yes, received invitation
Ryan Leaverton RVIVANCO 15:10:40 2-YIB Yes/interested in bidding
3- hourly rentals
4-ANN Assist not needed
ROBIN VANDEVORT WATER TRUCK SE 951-505-7143 11/12/2015 1-RY Yes, received invitation
Robin Vandevort RVIVANCO 15:12:30 2-NTB Not interested; too busy
ROCK STRUCTURES CONSTRUCTION C 951-371~-1112 11/12/2015 1-RY Yes, received invitation
Antonio T. Paredes RVIVANCO 15:14:10 2-NGU Geographically Undesirabl Too Far
SALUD CONSTRUCTION INC 619-892-1178 11/12/2015 1-LVM Lft Msg on VM
Mr. David Salud RVIVANCO 15:31:40
SAN DIEGO STEEL SOLUTIONS IN 760-489-9990 11/12/2015 1-RY Yes, received invitation
Ms. Guillermin Summerli RVIVANCO 15:34:16 2-NGU Geographically Undesirabl Too Far
SEAN CONSTRUCTION & DEVELOPMEN 951-712-6170 11/12/2015 1-CNP Cannot Process # Not in service
Sean Price RVIVANCO 15:35:37
SEI STEEL SERVICES 951-283-1415 11/12/2015 1-LvM Lft Msg on VM
NANCY APPLEBY RVIVANCO 15:37:26
SO CAL CONSTRUCTION & CONSULTI 760-723-8907 11/12/2015 1-RY Yes, received invitation
Ms. Shari Harpur RVIVANCO 15:38:18 2-NTB Not interested; too busy
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TYPE: SCR TOPIC: dmo-4065 SCRIPT: SCR-04
COMPANY NAME / CONTACT PHONE / CALLER CALL DT/TM
SO CAL SIGNS INC 619-296~5555 11/12/2015
Tracey Cabral RVIVANCO 15:40:02
S0. CAL TRAFFIC INC 858-720-0179 11/12/2015
CECILIA KATHLEEN OSTLUN RVIVANCO 15:41:12
SOUTHWEST CONTRACTING AND ELEC 858-752-9197 11/12/2015
Daniel Ancona RVIVANCO 15:44:19
STATEWIDE STRIPES INC 858-560-6887 11/12/2015
David Brilhante RVIVANCO 15:48:24
TERRA WEST INC 619-591-1007 11/12/2015
Roberto Tessada RVIVANCO 15:49:49
TEZA DESIGN 619-955-6834 11/12/2015
Simon Girman RVIVANCO 15:50:59
TRI-R GENERAL CONTRACTORS INC 951-657-1129 11/12/2015
Raul M Ruiz RVIVANCO 15:52:41
TRUE CHAMPIONS CONSTRUCTION 619-276-6999 11/12/2015
Richard Garcia RVIVANCO 15:58:04
UDBE STEEL 951-529-3359 11/12/2015
ROMEO BELTRAN RVIVANCO 15:59:40
VASQUEZ CONSTRUCTION CO 619-237-3607 11/12/2015
MANUEL VASQUEZ RVIVANCO 16:02:58
VEXER ENGINEERING 760-352-8100 13/12/2015
Roberto C Martinez RVIVANCO 16:04:29
VIRTEK CO 800-844-9182 11/12/2015
Mr. VIRGAL WOOLFOLK RVIVANCO 16107:32
VISIONARY CONSTRUCTION & CONSU 760-743-3581 11/12/2015
Lindsey Morris RVIVANCO 16:08:55
WEST PILING INC 619-216-9380 11/12/2015
Francisca Lee RVIVANCO 16:10:11
WHITEHORN CONSTRUCTION INC 951-245-4688 11/12/2015
Carey Kinyon RVIVANCO 16:11:58
WILEY CONSTRUCTION CO INC 760-967-0982 11/12/2015
Harvester Wiley RVIVANCO 16312355
24/7 TRUCKING INC 619-262-5171 11/12/2015
Kevin Gilliam RVIVANCO 16:13:57

100 RECORDS LISTED

DESCRIPTION: BROSAMER & WALL 11-4139

# RESP & DESCRIPTIO

1-LvM
1-LvM
1-LVM
1-RY

2-N_B

1-LVM

1-RUE
2-UNB

1-LVM
1-RY
2-NW
1-LVM
1-RY
2-YIB
3=
4-AUN

1-LVM
1-CNP
1-LVvM
1-RY

2-UNB
1-LvM

Lft Msg on VM

Lft Msg on VM

Lft Msg on VM

COMMENT

Yes, received invitation

No, we will not bid

Lft Msg on VM

Lft Msg on VM

Lft Msg on VM

Not sure if recvd;

No Caltrans JObs

email

Not sure of int in bid

Lft Msg on VM

Yes, received invitation

Out of my scope of work

Lft Msg on VM

No Road work

Yes, received invitation
Yes/interested in bidding

Not sure if asst.

Lft Msg on VM

Cannot Process

Lft Msg on VM

surveying/environ.

needed

#not in service

Yes, received invitation
Not sure of int in bid

Lft Msg on VM
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STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. Iam
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City and
County of San Francisco, State of California on the date of January 29, 1988, that the
notice of which the annexed is a printed copy (set in type not smaller than non pareil),
has been published in the Small Business Exchange on the following date(s), to wit:

11/12/15

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11712115 at San Francisco, California.

-y

(Signature)

Insertion #

Corporate Office
795 Folsom Street, 1st Floor ¢ San Francisco, CA 94107-4226
Phone (415) 778-6250 * Toll Free (800) 800-8534

Proof of Publication - SBE Newspaper
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Export/Import

Corruption remains a major cost for
honest companies

30% businesses globally reported losing out on deals to corrupt competitors

Control Risks, the global business risk consul- ness in specific countries because of the per- * However, there is still more to do. The survey  would try to gather evidence for legal action.

tancy, publishes its annual survey of business at- ceived risk of corruption. shows that there are still wide variations in the e : 4 :
RS 7 : panies feel that international anti-corrup-
g;dﬁ D et t:;:i.wc:lmpnsmg inserviews widh . And corruption is killing deals. 41% of respon- Dy ofoqmnp:l.ny Prog 4 Inirhe WOt tion legislation is improving the business envi-
COmpanics wo .= dents reported that the risk of corruption was i mndv:imlo m';};y le:fi atgpro : es.;; ronment. Most respondents felt these laws made
* Corruption is still a major cost to international the primary reason they pulled out of a deal on o i o it easier for good companies to operate in high-

business. :hu% of respondents reported losing which they had already spent time and money. sense of complacency. risk markets (SS%) and serve as a deterrent for
out on deals to corrupt competitors and 30% ; i s Control Risks' survey reveals companies are  corrupt competitors (63%). This was particularly
say they have decided not to conduct business in E:;;E_fﬁplﬁth :él:lznfo 8 co:n}:;ifﬁ&om now more willing to challenge when. Fmd with  true of companies in developing markets. 79% of
specific countries because of the perceived risk Iosaca than Befose frou eorrapt eompetitoes, In corruption. 27% of companies said they ~Mexicans agree or strongly agree, as well as 68‘26
of corruption. 41% of respondcms reported 2006, 449 of US companies ssid they had lost would complain to a contract awarder if they felt  of Indonesians, 64% of B: and 53% of Ni-
that the risk of corruption was the primary rea- e cormptcompeﬁtif:mmpamd with only they had lost out due to corruption, compared to  gerians. In the US 54% say to laws make it
son they pulled out of a deal on which they had g just 8% of respondents in 2006. In 2006, only easier to operate in high risk markets, while 42%
disagree.

249% in 2015, These figures are echoed for Ger-

already spent time and money. many and the UK. 81% of respondens l65% of respondents said they would appeal to
* Corruption risks continue to deter investors. that international anti-corruption laws “im- _av;-;;ngom.egezr‘:;u?nudes.dmmpuwd with ltz% B Continued °
30% say they have decided not to conduct busi- prove the business environment for everyone”. " il ot Sepgrens iow siiing thop R

sl = wvitil

° Hf ican American
torical & Cultural Society

T RRRATING (WUB S0TH AXNIVERSARY

SUB-BID REQUESTS CALIFORNIA

BW

Presents

Artiste
SROGANE L W1, B Woarxs of A CONTEMPORARY MuLT MeEmia ARTIST REFLECTING
An Equal Opportunity Employer ThE PasT, PRESENT AND FUTURE
is requesting quotations from all qualified Artist
DBE John C. Beyant
Pr services, sub- and/or material suppliers for the following project: 2 i .
CALTRARS Opening Reception:
Project Call Out Number: 11-416804 Thursday, October 29, 2015
In imporial Cownty Near Winterkaven From 0.7 Mile West 01 Route 186/8 Separation 6-8pm
To 0.3 Mile East 0 Fourth Avenue Overcrossing
Exhiibitin
October 30, 2015 - February 29, 2016
1 Litrary and Gallery hours
Wednesday to Saturday 1 to5 pm
: Locatww
762 Fulton Street, 2nd Floor, San Francisco, CA
infolisfaahcs.org / sfaahcs.org / (415) 2926172
Curated i Williony Hoskiies
FROJECT SCOPE:
The work in this Contract includes but is not limited to: with support fon: 60 (@R s ciiviin
Construct € d Concrete (CRCP), Hot Mix Asphalt (HMA),

Guardrail, Rumble Strips & Approach Slabs.
Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas @brosamerwall.com to view phms and spodﬂutmns or visit Caltrans Website,

Lead Compliance Flan, Progmu Schedule (Crsr.knl Path Method), Construction Arca Slgm, Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Druinage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Ralling, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-
ing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker I MPORTANT NOTIC E To D BE
(Non-Reflective), Pavement Marker (Retrorefiective), Maintaining Existing Traffic Management System Elements Dur-

ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement, Joint Sealant, Approach
Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking

Asphal, Steet Swecping. Equipment Rental and QC/QA. If you are a Disadvantaged Business Enterprise (DBE)

+ Brosamer & Wall, Inc. will work with d subec and suppliers to identify opportunities to

wm - - - - -
S Sy iy oty g feat i e who is serious about participating

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR

number, insurance covers, worker” 1l be . " -
. oo :.T;Wﬂ;z:“;;:::'.?:mmm::mm in state and federal DOT construction projects,
have any questions regarding this project or need assi bonding, eq and/

or supplies please allow us the opportunity to help your firm m‘ln]IChwa.uImatw Robert Rosas at (925) 932-7900, you need to be Iisted in the SBE DatabaseQ.

Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Sililt 110, Walnut Creek Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas @b l.com for el files. B &

- s
Wall, intends to work cooperatively with all quatifed firms seeking work on this project. We are an Equal Opportunity Visit www.sbeinc.com or call 1-800-800-8534 to join.
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are d in g a subcontractor bid for thig project, please call us at 925-932-7900 H 1

o ar your quote t 935,279,369, PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH A service of the Small Business Exchange®
FOUR BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please
[ contact Chief Estimator Robert Rosas with any questions
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STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City and
County of San Francisco, State of California on the date of January 29, 1988, that the
notice of which the annexed is a printed copy (set in type not smaller than non pareil),
has been published in the SBE Today on the following date(s), to wit:

11/6/15  11/9/15 11/10/15 11/11/15
11/13/15

I declare under penalty of perjury that the foregoing is true and correct.

11/13/15

Executed on at San Francisco, California.

‘%/9/ _%é’fc. /
(Signature)

Corporate Office
795 Folsom Street, 1st Floor  San Francisco, CA 94107-4226
Phone (415) 778-6250 * Toll Free (800) 800-8534

Proof of Publication CANEWS
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BROSAMER & WALL, K.
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
Professional services, sub-contractors and/or material suppliers for the following project:
CALTRANS
Project Call Out Number: 11-413904
In Imperial County Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation
To 0.3 Mile East 0f Fourth Avenue Overcrossing
Bid Closing Date: November 18, 2015 @ 2:00 PM

The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.
Duration of Project is 495 Working Days.

Please contact Robert Rosas @ rrosas@brosamerwall.com to view plans and specifications or visit Caltrans Website.
Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Railing, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-
ing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker
(Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Manag, t System El ts Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement, Joint Sealant, Approach
Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.
Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contracter’s license, DIR
ber, i age and worker's compensation for the entire length of the contract. All subcontractors will be
required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900
or fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH
YOUR BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please
contact Chief Estimator Robert Rosas with any questions

Looking for
 Subcontractors, Vendors,
- and Suppliers?

Advertise your Sub-Bid Requests in the
Small Business Exchange.

With a monthly readership of 75,000,
SBE reaches a diverse audience, cutting
across ethnic and gender lines as well as

tradional industry segments.

Call 1-800-800-8534
or visit us at www.sbeinc.com

[ . .

| Blois Construction Co., Inc.
[ 3201 Sturgis Road » Oxnard, CA 93030

| Phone: 805-656-1432 « 805-485-0338

REQUESTING BIDS FROM DBE/MBE/
WBE/OBE Subcontractors and Vendors

Project: Civic Center Wastewater Treatment
Facility, Phase |, Pipelines & Pump Stations
Project, Mallbu, CA
Owner: City of Malibu
Bid Date: 12/03/2015 2:30pm
Blois Construction is bidding this project as a
Prime Contractor and is requesting bids from the

following trades and suppliers:

Survey, Slurry/Concrete, Cathodic Protection,
Sand/Base/Rock - Aggregates, Traffic Control
/ Design, Asphalt, Striping, Pipe and Fittings,
Paving, SWPP Material, Saw Cutting — Asphalt
Concrete demolition, Trucking, SWPPP Design
and Implementation, Shoring, Dewatering and
Filtration, Trenchless Pipe installation, Augur-
ing Up to 8’ Diameter

Please send scope letters 5 days prior to bid date
and quotes 4 days prior to bid date to allow time
for proper negotiations. Please include any certi-
fication documents you may have. Selected Sub-
contractors are required to take Affirmative Action
steps to reach out to lower-tier subcontractors as
outlined in contract documents. Blois is signatory
to the Laborers and Operating Engineers. Items
can be broken down and delivery schedules can
be accommodated to allow for maximum partici-
pation. Blois will assist with bonding, insurance,
lines of credit, materials and supplies if requested.
For questions regarding the project, contact
Dave Mirones at 805.656.1432 Ext 22, FAX
805.485.0338 or email DaveMirones@bloiscon-
struction.com. If interested n bidding this project,
Blois Construction is willing to assist all qualified
subcontractors/suppliers obtaining bonding,
required insurance, materials, supplies or lines of
credit if requested. Blois Construction is signatory
to the Laborers and Operating Engineers.

Plans can be obtained by calling Dave Mirones at
Blois Construction, Phone 805-656-1432, Ext 22,
or email DaveMirones@bloisconstruction.com for
assistance.

Blois Construction is committed to working with
qualified DBE/MBE/WBE/OBE subcontractors
and suppliers who respond. Please include any
certification you may have when submitting bids.
Self Certification is not acceptable.
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BROSAMER & WALL, INC
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
| services, sub s and/or material suppliers for the following project:

.

o
H

CALTRANS
Project Call Out Number: 11-413904
In Imperial County Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation
To 0.3 Mile East Of Fourth Aveaue Overcrossing

The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas@brosamerwall.com to view plans and spec]ﬁcamns or visit Caltrans Website.

Lead Compliance Plan, Progress Schedule (Cnﬂcal Path Method), Construction Area S:gnx. Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker. Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Railing, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-
ing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray sble), Pavement Marker
(Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement, Joint Sealant, Approach
Slabs, Shurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR
number, insurance coverage and worker’s compensation for the entire length of the contract. All subcontractors will be
required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900
or fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH
YOUR BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please
contact Chief Estimator Robert Rosas with any questions

McGuire and Hester
9009 Railroad Avenue » Oakland, CA 94603 « Phone: (510) 632-7676 » Fax: (510) 562-5209

Contact: Dave Koerber » An Equal Opportunity Employer

Sub Bids Requested From Qualified DBE Subcontractors & Suppliers for
City of Dixon - West A Street Rehabilitation Project
Project No. 2015-04 / Federal-Aid STPL-5056(019)
Location: Dixon, CA
Bid Date: November 19. 2015 @ 3:00 PM

McGuire and Hester is seeking qualified subcontractors in the following trades: trucking; grinding;
sweeping; paving fabric; striping; and concrete flatwork. We will pay up to and including one and one-half
percent (1-1/2%) of your bonding cost. Certification assistance is available, as well as viewing plans and

specs.

DeSilva Gates Construction
11555 Dublin Boulevard » P.O. Box 2909
Dublin, CA 94568-2909
(925) 829-9220 / FAX (925) 803-4263

Estimator: Bob Ciccarelli
Website: www.desilvagates.com
An Equal Opportunity Employer

DeSilva Gates Construction, L.P. is soliciting
for DBEs for the following project:
CALTRANS ROUTE 65 — CONSTRUCTION ON STATE
HIGHWAY IN PLACER COUNTY FROM ROUTE 65/80
SEPARATION IN ROSEVILLE T0 0.3 MILE NORTH
OF TWELVE BRIDGES DRIVE OVERCROSSING IN
LINCOLN, Contract No. 03-4F0204,
Federal Ald Project ACNHP-P065{103)
OWNER:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
1727 30th Street, Bidder's Exchange, MS 26,
Sacramento, CA 95816

BID DATE: November 17, 2015 @ 2:00 P.M.
We hereby encourage responsible participation
of local Disadvantaged Business Enterprises, and
solicit their subcontractor or materials and/or sup-
pliers quotation for the following types of work
including but not limited to:

COLD PLANE, CONSTRUCTION AREA
SIGNS, ELECTRICAL, LEAD COMPLI-
ANCE PLAN, MINOR CONCRETE STRUC-
TURE, ROADSIDE SIGNS, MARKERS,
RUMBLE STRIP, SIGN STRUCTURE,
STRIPING, SWPPP/WATER POLLUTION
CONTROL PLAN PREPARATION, TEMPO-
RARY EROSION CONTROL, VEGETATION
CONTROL, TRUCKING, WATER TRUCKS,
STREET SWEEPING, SHOULDER BACK-
ING, HOT MIX ASPHALT (TYPE A) MATE-
RIAL, RUBBERIZED HMA (OPEN GRADE)
MATERIAL.

100% Performance and Payment Bonds may be required
for full amounts of the agnnm price. )éum.y com-
pany will have to be approved by DeSilva Gates Con-
struction. DeSilva Gates Construction will pay bond
preminm up to 2%. Subcontractors must possess current
insurance and worker’s compensation cove mce
DeSilva Gates Construction’s requirements.

1fyou need assistance in o bonding, mmum,
equipment, materials and/or s. Plans and speci-
fications are available for review at our Dublin office.

AUDIENCE PROFILE

Small Buslnless Exchange,
nc.

DVBE DBE
2%

MBE
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BROSAMER & WALL INC.
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
Professional services, sub-contractors and/or material suppliers for the following project:
CALTRANS
Project Call Out Number: 11-416804
In Imperial County Near Winterhaven From 0.7 Mile West 0f Route 186/8 Separation
Teo 0.3 Mile East 0f Fourth Avenue Overcrossing

Brosamer & Wall Inc.
17ﬂ0¢lﬂand !vd. Sulh 110 « mul Creek, -nllfomh 94596

The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas@bmiunsrwal].com to view plans and specifications or visit Caltrans Website.

Lead Compliance Plan. Progresn Schedule (Cnm:al Pat.h Method), Construction Area Sagns. Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Railing, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-

ing and Grubbing (L.S), Roadway Excavmon, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Conti ced Ci te P t (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pave:tnem Marking, Thermoplastic Traffic Stripe (Spray able). Pavement Marker
(Non-Reflective), Pavement Marker (Retrorefiective), Maintaining Existing Traffic M El ts Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavanent. Joml Sealant, Approach
Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR
number, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be
required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Qakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900
or fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH
YOUR BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please
contact Chief Estimator Robert Rosas with any questions

K= -__W*l\] Guire and Hester

9009 Railroad Avenue & Oakland, CA 94603 = Phone: (510) 63 76 = Fax: (510) 562-5209

Contact: Sean Moss ¢ An Equal Opportunity Employer

Sub Bids Requested From Qualified DBE Subcontractors & Suppliers for

City of Davis - Well 34 Site Improvements, CIP No 8174 and Conversion of Wells 31 and 33
Variable Frequency Drive Pumps, Program No. 7522
Location: Davis, CA - CFDA No. 66.458
Bid Date: December 3, 2015 @ 10:00 AM
McGuire and Hester is seeking qualified subcontractors in the following trades: clectrical; masonry;
concrete; metal building; trucking; striping; fencing; and well pump (mechanical). We will pay up to and
including one and one-half percent (1-1/2%) of your bonding cost. Certification assistance is available, as
well as viewing plans and specs.

e

—— — -

Requests sub-bids from qualified Subcontrac-
tor, Consultants, and/or Suppliers seeking to
participate in the City of Pinole, Pinole-Hercules
Water Pollution Control Plant Upgrade Project in
Pinole, CA.

http:/fwww.epa.gov / http:/fwww.sba.gov /
www.californiaucp.org
Subcontractors and Suppliers
for the following project:

Pinole-Hercules Water Poliution Control Plant
Upgrade Project
Contract No. 000101
Owner: City of Pinole
Bid Date: December 10, 2015 @ 10:00 A.M.
Disadvantaged Business Enterprises (DBEs)
Disabled Veteran Business Enterprises (DVBE), Minority
Business Enterprises (MBE), Women Business Enter-
prises (WBE), Small Business Enterprises (SBE), Small
Businesses in a Rural Area (SBRA), Labor Surplus Area
Firms (LSAF), or Historically Underutilized Business
(HUB) Zone Businesses wanted for the following scopes,
including, but not limited to:
Asphalt Paving, Aggregates, Minor Concrete, Concrete
Pumping, Concrete Readymix, Concrete Reinforcement
Supply & Install, Concrete Forms, Precast Concrete,
Structural Concrete, Clear & Grub, Dewatering, Doors
& Windows, Demolition, Electrical, Equipment, Erosion
Control, Fencing, Hazardous Abatement, HVAC, Lime
Treatment, Masonry, Metals, Paintings & Coatings, Pip-
ing & Valves, Potholing, Sawcutting, Shotcrete, Special-
ties, Street Sweeping, SWPPP, Support of Excavation,
Thermal & Moisture Protection, Trucking & Hauling &
Water Truck.
Bonding, insurance, and any technical assistance or
information related to the plans or specification and re-
quirements for the work will be made available to inter-
ested CUCP, DVBE, MBE, SBE, SBRA, LSAF or HUB
Certified DBE business suppliers and subcontractors.
Assistance with obtaining necessary equipment, supplies,
materials, or services for this project will be offered to
interested certified suppliers and subcontractors.
Subcontractor and Supplier Scopes are due
December 4, 2015 and
otes NO LATER THAN December 9, at 5 PM.
Plans are available for viewing at our office at our address
below and through SmartBidNet (SBN).
All subcontractors that are registered in our SBN database
will receive an invitation to bid. Please visit http://www.
kiewit.com/districts/northern-california/overview.aspx
to register your company to be able to receive bidding
information.
Kiewit Infrastructure West Co., 4650 Business Center
Drive Fairfield, CA 94534
Attn: Victor Molina victor.molina@kiewit.com
You can view the plans in our office during regular
business hours by appointment.
100% Performance Bond and Payment Bonds are
required for this project.
American Iron and Steel requirements apply.
An Equal Opportunity Employer
CA Lic. #433176
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BROSAMER & WALL, NC.
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
Professional services, sub-contractors and/or material suppliers for the following project:

CALTRANS
Project Call Out Number: 11-416904
In imperial Cownty Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation
To 0.3 Mile East Of Fourth Aveawe Overcrossing

The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Conerete Pavement (CRCP), Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas@brosamerwall.com to view plans and specifications or visit Caltrans Website.

Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Railing, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-
ing and Grubbing (LS). Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker
(Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement, Joint Sealant, Approach
Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR
number, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be
required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900 or
fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR
BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please contact
Chief Estimator Robert Rosas with any questions

ARNT
BUILDERS, INC.

19 PAMARON WAY, NOVATO, CA 94949
PHONE: (415) 382-1188 » FAX: (415) 883-7529
Contact: Adrianne Lewis
Email: adrianne@arntzbuilders.com

REQUESTS QUOTATIONS FROM ALL
CUCP CERTIFIED DBE
SUBCONTRACTORS & SUPPLIERS
and ALL QUALIFIED SUBCONTRACTORS
& SUPPLIERS FOR ALL TRADES FOR THE
FOLLOWING PROJECT:

WAYFINDING IMPROVEMENT PHASE 3
SAN FRANCISCO, CA
BID DATE: December 1, 2015
ESTIMATE: $7,500,000-$7,800,000

Trades needed but not limited to: Demolition, Con-
crete, Abatement, Flashing and Sheetmetal, Metal
Fabrications, Decorative Metal, Firestopping, Paint-
ing, Signage, Post and Panel Wayfinding System,
Information Displays, Raceways for Facility Services,
Low Voltage Wires and Cables, Electrical Systems,
Circuit Breakers and Panelboards, Data Communi-
cation Network Equipment

BONDING, INSURANCE, TECHNICAL
ASSISTANCE AVAILABLE. PLANS AVAILABLE IN
GC’S PLAN ROOM. SUCCESSFUL
SUBCONTRACTORS WILL BE REQUIRED TO
SIGN ARNTZ BUILDERS, INC. STANDARD
SUBCONTRACT AGREEMENT WHICH
INCLUDES ARNTZ BUILDERS, INC.
REQUIREMENT THAT SUBCONTRACTORS PRO-
VIDE A 100% FATTHFUL PERFORMANCE AND
PAYMENT BOND OF THE SUBCONTRACT PRICE
FROM A TREASURY LISTED SURETY COMPANY
ACCEPTABE TO ARNTZ BUILDERS. BOND PRE-
MIUM TO BE INCLUDED IN BID AS A SEPARATE
ITEM. SUBCONTRACTORS WILL BE REQUIRED
TO PROVIDE A WAIVER OF
SUBROGATION ENDORSEMENT TO HEIR

WORKERS COMPENSATION INSURANCE.
WE ARE SIGNATORY TO THE CARPENTER'S
AND LABORER'S COLLECTIVE BARGAINING
AGREEMENTS

AN EQUAL OPPORTUNITY EMPLOYER

orMasathm

AUDIENCE PROFILE
Small Business Exchange, Inc.

DVBE DBE MBE
A% 1%
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BROSAMER & WALL, INC.
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
Professional services, sub-contractors and/or material suppliers for the following project:
CALTRANS
Project Call Out Number: 11-416904
In Imperial County Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation
To 0.3 Mile East Of Fourth Avenne Overcrossing
Bid Closing Date: November 18, 2015 @ 2:00 PM

. " Brosamer & Wall Inc.
1m Oukhnd Blvd, Suite 110 *» Walnut Creek, California 94596
1 PH: 925-932-7900 * FAX: m—znnm :
Conlhé' Rﬂb'ﬂ lom

PROJECT SCOPE:
The work in this Contract includes but is not limited to:
Cnnsl:mt:t Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ trosas@brosamerwal.l com to view plans and speclﬁcauons or visit Caltrans Website.

Lead Compliance Plan ngress Schedule (Crmcal Pa.th Mcthod), Cunstrucum Area Slgnk‘ Traffic Control System,
Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash Cushion Module, Job Site Management, Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal
Railing, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clear-
ing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker
(Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement, Joint Sealant, Approach
Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking Aggregates, Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR
number, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be
required 1o sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding, equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900 or
fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR
BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please contact
Chief Estimator Robert Rosas with any questions

Blois Construction Co., Inc. l

3201 Sturgis Road = Oxnard, CA 93030
Phone: 805-656-1432 « 805-485-0338

REQUESTING BIDS FROM DBE/MBE/
WBE/OBE Subcontractors and Vendors
Project: Civic Center Wastewater Treatment
Faollity, Phase |, Pipelines & Pump Stations
Project, Mallbu, CA'

Owner: City of Malibu
Bid Date; 12/03/2015 2:30pm
Blois Construction is bidding this project as a
Prime Contractor and is requesting bids from the

following trades and suppliers:

Survey, Slurry/Concrete, Cathodic Protection,
Sand/Base/Rock - Aggregates, Traffic Control
/ Design, Asphalt, Striping, Pipe and Fittings,
Paving, SWPP Material, Saw Cutting ~ Asphalt
Concrete demolition, Trucking, SWPPP Design
and Implementation, Shoring, Dewatering and
Filtration, Trenchless Pipe installation, Augur-
ing Up to 8’ Diameter

Please send scope letters 5 days prior to bid date
and quotes 4 days prior to bid date to allow time
for proper negotiations. Please include any certi-
fication documents you may have. Selected Sub-
contractors are required to take Affirmative Action
steps to reach out to lower-tier subcontractors as
outlined in contract documents. Blois is signatory
to the Laborers and Operating Engineers. Items
can be broken down and delivery schedules can
be accommodated to allow for maximum partici-
pation. Blois will assist with bonding, insurance,
lines of credit, materials and supplies if requested.
For questions regarding the project, contact
Dave Mirones at 805.656.1432 Ext 22, FAX
805.485.0338 or email DaveMirones@bloiscon-
struction.com. If mterested in bidding this project,
Blois Construction is willing to assist all qualified
subcontractors/suppliers in obtaining bonding,
required insurance, materials, supplies or lines of
credit if requested. Blois Construction is signatory
to the Laborers and Operating Engineers.
Plans can be obtained by calling Dave Mirones at
Blois Construction, Phone 805-656-1432, Ext 22,
or email DaveMirones@bloisconstruction.com for
assistance.
Blois Construction is committed to working with
i DBE/MBE/WBE/OBE subcontractors
and suppliers who respond. Please include any
certification you may have when submitting bids.
Self Certification is not acceptable.

re—————— —_—

With SBE you can:

FIND
Subcontractors, Vendors,
and Suppliers

~ REACH
Diverse Audiences

ADVERTlSE

Job L.mvzx

Contact us at 800-800-8534 or she@sbeinc.com
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EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sbeinc.com on the following date(s), to wit:

11/6/15 5, 11/18/15

I declare under penalty of perjury that the foregoing is true and correct.

PREPORRL (¥ B 0

at San Francisco, California.

/ ,%im /

(Signature)

Insertion #

Corporate Office
795 Folsom Street, 1st Floor  San Francisco, CA 94107-4226
Phone (415) 778-6250 e Toll Free (800) 800-8534 Proof of Publication - sbeinc.com
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Title: Brosamer & Wall Inc. - Project Call Out Number: 11-416904 In Imperial County Near Winterhaven From 0.7 Mile
West Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue Overcrossing

Date Posted: November 06, 2015
Expiry/Bid Date: November 18, 2015
Sub Bid Request Category: Sub Bid Requests
Price: 0

Email Address:

Address1: 1777 Oakland Bivd, Suite 110 +
Listed under sites: SBEInc

City: Walnut Creek

State: CA

Zip Code: 94596

Country: United States
Phone:925-932-7900

Status: Active

Description:

Brosamer & Wall Inc. 1777 Oakland Blvd, Suite 110 « Walnut Creek, California 84596 PH: 925-932-7900 = FAX:
925-279-2269 Contact: Robert Rosas An Equal Opportunity Employer is requesting quotations from all qualified DBE
Professional services, sub-contractors and/or material suppliers for the following project: CALTRANS Project Call Out
Number: 11-416904 In Imperial County Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation To 0.3 Mile
East Of Fourth Avenue Overcrossing Bid Closing Date: November 18, 2015 @ 2:00 PM PROJECT SCOPE: The work in
this Confract includes but is not limited to: Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix
Asphalt (HMA), Guardrail, Rumble Strips & Approach Slabs. Duration of Project is 495 Working Days. Please contact
Robert Rosas @ rrosas@brosamerwall.com to view plans and specifications or visit Caltrans Website. Subcontractors
and Suppliers being solicited include but not limited to: Lead Compliance Plan, Progress Schedule (Critical Path Method),
Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Traffic
Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash
Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm
Water Sampling and Analysis Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp
Construction Entrance, Temp Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste),
Treated Wood Waste, Remove Guard Rail/Metal Railing, Remove Thermoplastic Pavement Marking, Remove Pavement
Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base
(CY), Hot Mix Asphalt, Asphalt Dike, Pre-paving Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement
(CRCP), Metal Beam Guard Rail, Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic
Stripe (Spray able), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic
Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant
Pavement, Joint Sealant, Approach Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site,
Trucking Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental and QC/QA. Requirements: Brosamer &
Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to break down items into
economically feasible packages. Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a
current contractor's license, DIR number, insurance coverage and worker’s compensation for the entire length of the
contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and
performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining
insurance, bonding, equipment, materials and/or supplies please allow us the opportunity to help your firm and call Chief
Estimator - Robert Rosas at (925) 932-7900. Plans and specifications can be viewed at our office located at 1777
Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or available free electronically. Please email Robert Rosas at
rrosas@brosamerwall.com for electronic files. Brosamer & Wall, intends to work cooperatively with all qualified firms

http://www.sbeinc.com/cmsadmin/index.cfm?fuseaction=classif...
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seeking work on this project. We are an Equal Opportunity Employer and will work with any interested subcontractor to
identify opportunities to break items into economically feasible packages. If you are interested in submitting a
subcontractor bid for this project, please call us at 925-932-7900 or fax us your quote at 925-279-2269. PLEASE SUBMIT
A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Dealers/Suppliers and Brokers please confirm your
designation code to us on or before the bid date. Please contact Chief Estimator Robert Rosas with any questions

Header Content:

Image File: Screen Shot 2015-11-09 at 3.43.12 PM.png
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BROSAMER & WALL MC.
An Equal Opportunity Employer
is requesting quotations from all qualified
DBE
Professional services, sub-contractors and/or material suppliers for the following project:
CALTRANS
Project Call Out Number: 11-416904
In Imperial County Near Winterhaven From 0.7 Mile West 0f Roule 186/8 Separation
To 0.3 Mile East 01 Fourth Avenue Overcrossing
Bid Closing Date: November 18, 2015 & 2:00 PM

Brosamer & Wall Inc.
1777 Oakland Blvd, Suite 110 « Walnut Creek, California 94596

PH: 925-932-7900 « FAX: 925-279-2269
Contact: Robert Rosas

PROJECT SCOPE:
The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP). Hot Mix Asphalt (HMA),
Guardrail, Rumble Strips & Approach Slabs.

Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas @brosamerwall.com to view plans and specifications or visit Caltrans Website.
Subcontractors N i sol include but not 0:

Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System,
(_ ) Temp Traffic Stripe (Paint). Channelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable
; Changeable Message Sign (EA). Temp Railing (Type K). Temp Crash Cushion Module, Job Site Management. Prepare
Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis Day, Storm Water
Annual Report, Temp Drainage Inlet Protection. Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Wash-
out, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste). Treated Wood Waste, Remove Guard Rail/Metal
Railing. Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Concrete Pavement (CY). Clear-
ing and Grubbing ( LS), Roadway Excavation, Class 2 Aggregate Base (CY), Hot Mix Asphalt. Asphalt Dike. Pre-paving
Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail, Thermo-
plastic Traffic Stripe, Thermoplastic Pavement Marking. Thermoplastic Traffic Stripe (Spray able), Pavement Marker
(Non-Reflective), Pavement Marker (Retroreflective). Maintaining Existing Traffic Management System Elements Dur-
ing Construction, Inductive Loop Detector (EA), Concrete Aggregates, Joint Sealant Pavement. Joint Sealant. Approach
Slabs, Slurry Seal. Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site. Trucking Aggregates. Trucking
Asphalt, Street Sweeping, Equipment Rental and QC/QA.
Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to
break down items into economically feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR
number, insurance coverage and worker’s compensation for the entire length of the contract. All subcontractors will be
required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. If you
have any questions regarding this project or need assistance in obtaining insurance, bonding. equipment, materials and/
or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900.
Plans and specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or
available free electronically. Please email Robert Rosas at rrosas @brosamerwall.com for electronic files. Brosamer &
Wall, intends to work cooperatively with all qualified firms seeking work on this project. We are an Equal Opportunity
Employer and will work with any interested subcontractor to identify opportunities to break items into economically
feasible packages. If you are interested in submitting a subcontractor bid for this project. please call us at 925-932-7900
or fax us your quote at 925-279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH
YOUR BID. Dealers/Suppliers and Brokers please confirm your designation code to us on or before the bid date. Please
contact Chief Estimator Robert Rosas with any questions
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ATTACHMENT C
Seleteted and Rejected Firms:

Plans/Specs
Quote ($) Quote ($)
Description of Work Offered: Provided Name of Selected Firm DBE/Non-DBE Rejected DBE Firm Selctad Eirra Mot Seleted DBE Firm Price Difference ($)
(YES/NO)
STRIPING AND MARKING YES PAYCO DBE NONE NA NA NA
ROADSIDE SIGNS YES STATEWIDE SAFETY NON-DBE NONE NA NA NA
RUMBLE STRIPS YES SURFACE PREP NON-DBE NONE NA NA NA
TRAFFIC CONTROL YES TBD NA NONE NA NA NA
SWPPP/QSP YES TBD NA NONE NA NA NA
MBGR YES FENCE CORP NON-DBE ACE FENCE S 217,933.00 | $ 260,760.00 42,827.00
MBGR YES FENCE CORP NON-DBE SAFEGUARD FENCE S 217,933.00 | $ 269,396.50 51,463.50
QUALITY CONTROL YES TBD NA NONE NA NA NA
CRUSHING YES DAN COPP NON-DBE NONE NA NA NA
ELECTRICAL YES HMS NON-DBE TRAFFIC LOOPS CRACKFILLING $ 1,055,000.00 | $ 1,210,500.00 155,500.00
ELECTRICAL YES STEINY & CO NON-DBE HE ELECTRIC 5 1,055,000.00 | $ 1,195,000.00 140,000.00
ASPHALT AND DIKE YES FINE GRADE EQUIP DBE NONE NA NA NA
EARTHWORK & AGG BASE YES FINE GRADE EQUIP DBE NONE NA NA NA
SAW AND SEAL/JOINT SEAL YES ADVANCED SAW & SEAL NON-DBE GLOBAL ROAD SEALING $ 590,500.00 | $§ 658,690.00 68,190.00
SAW AND SEAL/JOINT SEAL YES ADVANCED SAW & SEAL NON-DBE AUSTIN ENTERPRISE S 590,500.00 | $ 947,666.00 357,166.00
REBAR YES GERDAU NON-DBE NONE NA NA NA




REJECTED DBE’s
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ACE FENCE COMPANY

y 727 GLENDORA AVENUE, LA PUENTE, CA 91744
‘ \ PHONE (628) 333-0727 * FAX (626) 333-7843

o CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

“Awarded Minority Contractor of the Year by the City of Los Angeles for Excelience in Quality and Services"
"We Are An Equal Opportunity Employer*
FAX QUOTE
TO : General Contractors ATTN :_Estimator
FAX # : DATE i 111715
FROM :_Michael Abanilla PAGES _: 1
PROJECT : CADOT Construct CRCP, HMA-A, Guardrall, Rumble Strips and h Slabs (Contract No. 11-416904
From 0.7 Mile West of Route 186/8 Separation to 0.3 Mile East of Fourth Avenue Overcrossing,

Near Winterhaven, in Imperial Co., CA
BID DATE : 11/18/15 2:00 P.M.

SPECS  : per 2010 CALTRANS Plans & Specs ADDENDUM: 1
ITEM DESCRIPTION Unit Qty Unit Price (5
Proposal as follows:
21 TREATED WOOD WASTE LB 17,700 § 045 $ 7,965.00
23 REMOVE GUARDRAIL LF 1,770 § 16.00 $ 28,320.00
az REMOVE METAL RAILING LF 130 § 28.00 $ 3,640.00
64 GUARD RAILING DELINEATOR EA 42 $ 55.00 $ 2,310.00
65 MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 750 % 4200 $ 31,500.00
66 ALTERNATIVE CRASH CUSHION SYSTEM (TYPE CAT) EA 13 $ 6,100.00 $ 79,300.00
67 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST) LF 700 $ 50.50 § 35,350.00
68 TRANSITION RAILING (TYPE WB-31) EA L) $ 3,80000 $ 41,800.00
89 RAIL TENSIONING ASSEMBLY EA 13 $ 625.00 $ 8,125.00
70 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 $ 750.00 $§ 6,000.00
7 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1 $ 370000 % 3,700.00
72 ALTERNATIVE FLARED TERMINAL SYSTEM EA 5 § 2,650.00 B i 2,15&&&

—

ITEM # 32 - WILL CUT POST FLUSH TO THE GROUND. REMOVE CONCRETE FOOTINGS BY OTHERS.
ITEM # 66 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL BE A CHANGE ORDER.

ITEM # 66 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.

ITEM # 88 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL
P fk EXCLUS W. IF QUES S PLEA

= R ES

* % = = B 8

Ta Lt =T

NOTE; PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANGE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT. ‘
EXCLUDE: STAINING & PAINTING; CIDH PILING, BARRIER, SLAB, FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; YEGETATION CONTROL:
DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL:
GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION: TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE:;
HAULING OF SPOILS 8 from our excavation are o bo scatterad in the immediate vicinity of our work, ralocation of spoils will be considered a change order
INSURANCE: GENERAL LIABILITY - $ 1,000,000 - § 2,000,000 AGGREGATE: AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - § 1,000,000,
OCiP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 998577, EXP. 9-30-20186, DIR Registration #1000004002 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 11-416904 quote.xs
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648 GREENGATE ST. CORONA, cA. 92879 SAFEGUARD FENCE (951)-741-0854 office (951)-281-5144 fax
C-13 LICENSE # 849895

BID DATE: 1B-Nov-15
RFP/CONTRACT# 11-416904
LOCATION: Rte. 8, Winterhaven
ADDENDUMS:  #1

IITEM # DESCRIPTION Qty um Unit Price Extension 1

51 [Treated Wood Waste (Guardrail Only) | 17700{Lbs 5 ~ 029]5 5,133.00
23 Aemove Metal Beam Guardrail 240|LF S 1150 | S 2,760.00
64 Guardrailing Delineator 42|EA $ 17.00 | 5 714.00
65 Midwest Guardrail System 750 |LF [ 4225 S 31,687.50
66 Alternative Median Crash Cushion 13|EA 5 6472.00 | S 84,136.00
67 Double Midwest Guardrail System 700|LF S 532515 37,275.00
68 Transition Railing (Type WB-31) 11{EA S 5,100.00 | 5 56,100.00
69 Rail Tensioning Assy 13|EA 5 850.00 | S 11,050.00
70 |End Anchor (SFT) 8|EA 3 850.00 | 5 6,200.00
71 Alternative In-Line Terminal System 1lEA S 3,500.00 | S 3,500.00
72 Alternative Flared Terminal System S|EA : 2,465.00 | § 12,325.00
93 Mobilization 1jLs S 17,916.00 | § 17,916.00

TOTAL BID S 269,396.50

NOTE 1: 1§ Bonds will be required; Safeguard will need help in obtaining them.
NOTE 2: Three Moblizations Included - Additional Moh's at $5,500.00 Ea.

EXCLUSIONS

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
ANCHOR BLOCK FOR WB TRANSITIONS AND CRASH CUSHIONS/ATTENUATORS, CONCRETE FLAT WORK
WAIVER OF SUBRIGATION, TRAFFIC CONTROL

WE ARE A CERTIFIED DBE,WBE

Prepared by: -
Mikd Williams, Partner, Safe Guard Fence
951-741-0854 cell
951-281-5144 fax
mike.safeguardfence @outlook.com

%

Safeguard Fence Co. 3330 Shawnee Dr., Norco, Ca. Phone: (951) 741-0854




Mike Williams, Partner
Safeguard Fence Co.
951-741-0854 cell
951-281-5144 fax

mike. safeguardfence@outlook.com




_ From: Mary Nguyen Fax: (714) 462-9922 To: +19252792269 Fax: +18252792269 Page 2 of 2 11/18/2015 12:18 PM

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 = Tel: (714) 520 4026 Fax: (714) 520 4027
State License No. 652956 = Class C-10 & C-32 » DBE & UDBE No. 38033
DIR Registration No. 1000003794 « Expiration Date: 06/30/2016
Email: Mailan@tlcinc-ca.com or Estimating@tlcine-ca.com

Date: 11/18/2015 Quotation

Attn: Estimator

Owner:  Caltrans

Project: ~ Contract No. 11-416904, Route 8

Bid Date: 11/18/2015 @ 2:00 PM

BID ITEM DESCRIPTION Qry. UNIT UNIT PRICE ITEM TOTAL
85 Maintaining Existing TMS Elements During Construction 1 LS 1,500.00 1,500.00
86 Lighting 1 LS 322,000.00 322,000.00
87 Lighting and Sign lllumination (Location 1) 1 LS 315,000.00 315,000.00
88 Lighting and Sign lllumination (Location 2) 1 LS 330,000.00 330,000.00
89 Traffic Monitoring Station (Location 1) 1 LS 108,000.00 108,000.00
90 Traffic Monitoring Station (Location 2) i LS 134,000.00 134,000.00
TOTAL BID AMOUNT: | $ 1,210,500.00

*Quote is good for 180 days trom the date of this proposal.

+10 days notice required for scheduling.

+Site must be ready with cat-track or permanent striping prior to loop installation.
*Additional charges may incur for extra move-ons.

Our quote includes: Our quoote excludes:
1- All materials associated with item described above 1- Bond fee, permit fee, utilities fee, advance sign
2- Insurance coverage up to $1 million, general aggregate  posting of any kind, or notitying residents
up to $2 million, umbrella up to $2 million 2- Traffic control (Need 90 days)
3- One move-on 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or
arbitration arising out of this contract, the court or arbitration panel shall award attorney’s fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

> Z

B ¢r0

Mai-Lan Nguyen

Page 1 of 1



.- From: Mary Nguyen Fax: (714) 462-9922 To: 419252792269 Fax: +19252792269 Page 1 of 2 11/18/2015 12:18 PM

FAX

Date 11/18/2015
Number of pages including cover sheet: 2

To:
+19252792269

Phone
Fax Phone +19252792269

REMARKS:

From:
Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone +1(714) 520-4026
Fax Phone (714) 462-9922

Quote - Caltrans 11-416904, Route 8

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral



'We are a Union Contractor. Ilnicm Labor and Operators.

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA

Page 1of2
H‘ IGH'L'GHT I : in H LA Metro SBE Cert #5730
P.O. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRIC..  Riverside, CA 92513 Main Fax:  (951) 352-2498 DR Regstration #1000002760
EMAIL: ESTINATINGEHLEINCUSA COM
z Bid Date: 11.18.15 __ Bid Time: & Quots Revision No.: 0
ftamn # | Bid Itemn Description Unit Qty Unit Price Extension Price

85 |MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEMS DURING OONSTRUCITION s 1 $4,000.00 $4,000.00
8 |LIGHTING s 1 $260,000.00| $260,000.00
87  |LIGHTING AND SIGN ILLUMINATION [LOCATION 1 Ls i $230,000.00} $230,000.00
88 |UGHTING AND SIGN ILLUMINATION (LOCATION 2 5 1 $255,000.00( $255,000.00/
89  |TRAFFIC MONITORING STATION {(LOCATION 1 LS 1 $115,000.00 $115,000.00
90 |TRAFFIC MONITORING STATION {LOCATION 2 LS 1 $145,000.00 $145,000.00
93 |MOBILIZATION {PORTION} s 1 $186,000.00 $186,000.00
GRAND TOTAL| 1,195,000.00

Phone Extension: 121

Please review attached sheets for accurate and complete details. Quote i3 not valid unless general verms and conditions sheet is sent with quote.
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We are a Union Contractor. L'llnn Labor and Operators. 1 Page 2of2

Mailing Address: Main Office Information: LA Metro SBE Cert #5
I-ﬂéﬁ-?.leT P.O. Box 7339 Phone: (951) 352-0648 License #806336 A, c-i;a:
. ELECTRIC... Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

EMAIL: ESTINATING@HLEINCUSA COM

SECTION A - EXCLUSIONS FROM BiD:

HLE's GENERAL TERMS AND CONDITIONS T® THE BID PROPOSAL FOR OUR WORK ARE:

Overtime fAcceleration costs, Traffic Control, Permits, Ilupedion/E_ngl_neerInng,Suipmg with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration,

Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and fJisposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing,

Jrrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological /Rock/Dewatering Scopes of Work, SWPPP/BMP Work

TERD Fees and Tax, Temp Electrical, Falsework Li Railroad/Pullution/Buildef's Risk Insurance/Waterway Insurances, and Contracior | Program Costs

2

Bonding is unavailable at this time unless specifically noted {n Section E (In the bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

CTION B - SPECIAL TERMS AND CONDITIONS:

HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposai

A mutually approved baseline schedule is required and HLE items must be clearly idéntified. Any “Time Impact Analysis" required including cost by the Contractor.

Irrespective of Owner payment and the Contract requirements for such, Contractor compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as
"Materials on Hand"; Poles Assemblies, Controllers/Service Cabinet Assemblies, Campras Assemblies, F/O Materials, Signals Gear and Fixtures.

If the Coantractor secures a yard for the project. HLE shall be permitted to store toolsjmaterials, and equipment at Contractor's yard at no cost under the care of the Contractor.

All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be pforated; Contractor may not impose offsets of HLE's payments or admin fees
Extended Home Office Overhead: Contractor shail pay HLE $750.00 per day the project completion date is extended for any reason

S i () W M=

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

Contractor shall allow HLE 15 days to respond to any Owner’s proposed final estimgte "PFE" or contractors request for final amounts due

SECTION € - SCOPE OF WORK AND SCHEDULING:

:

HLE bid and accounted for only 5 move-ins for the project, Contractor shall compe! HLE $4,500.00 per each additional move in that HLE incurs. A move-in shall be counted
where HLE does not work on the Project for 3 or more consecutive working days forfany cause.

Add $4,500.00 per each Falsework Lighting opening required by the specifications; Eontractor shall provide power within 10t of falsework stucture (plans by others)

Contractor shall confirm and schedule HLE's work 15-werking days advance excepffor loop detector work where a 20-working days notice is required.

2
3
4

All work shall be scheduled in a manner that all conduit is installed during fll or subgrade (as appraved by HLE) and equipment or boxes prior to any serfacing;

All existing systems will be removed and deactivated once the permanent or subseqient stage electrical is activated unless otherwise agreed to by HLE

|SECTION D - PAYMENT PROVISIONS:

[y

Payment is to be made by Contractor within 5-days upon Contractor’s receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

N

Retention % is to be withheld only a5 per the Owner’s requirements and released 30tdays after HLE completion of the wark

SECTION E - OTHER NOTES OR CONDITIONS:

HLE ESTIMATES A TOTAL OF 10EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL AND REMAINING WORK TO BE IN SHARED CLOSURES AS APPROVED BY HLE

Ul b e | e

Propasal Disclaimer:

The propassl is only valid for 90 days from the quoted date or 30 days after the award by awner, whichever is later. !rh]e:t to re-quote after.

* All Options fodd or deduct) must be exevclsed upor receipt of subcontract or purchase arder agreement.
“ The fanguage and terms used in this exhibit supersede any confiicting terms in the Subcontroce

Plesse review attached sheets for accurate and complete details. auunrnmnliduieu general rerms and conditions sheet |3 sent with quote.
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GLOBAL ROAD SEALING INC

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584
Ph: (714) 893-0845 FAX (714)893-0945

Subcontract Quotation

Project: Route 8, Contract 11-416904

Location: Imperial County
Bid Date/Time: 11-18-15 @ 2pm

Item Description Quantity Unit Price Extenstion
2y

4% KR EEI SpT pel 27 k = 7]

50 Joint Seal (preforemed) 141,000 2.65 373,650.00

55 Joint Seal (MR 1/2") 250 60.00 15,000.00

56 Joint Seal (MR 1 1/2") 172 95.00 16,340.00

57 Joint SEal (MR 2'") 450 $120.00 54,000.00

58 Joint Seal (Type A) 440 $55.00 24,200.00 _—

%0 o

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

1 Widen Joints using power saw

2 Clean joint and install Compression seal
3 install joint seal per plan

4 Price is inclusive for all items

EXCLUSIONS:

- Insurance premium in excess of $2 million coverage, bonding

- utility permits and fees, inspection fee,

- traffic control Plan, advance sign posting of any kinds, weekend work

- notify resident, and any items not specifically included under inclusion section.

- traffic control

- Green saw

- conrete washout for slurry removal. (GC need to provide washout within 15 miles from job site)

Estimator : Tri La

Two weeks notice required for scheduling



FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893

PO Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE
CT #013602
DIR # 1000001896

Send to: Brosamer & Wall, Inc. From: Ty/Darold
Attention: Estimating Date: November 18, 2015
Fax number: 925-279-2269 Phone number: 925-378-0595

(] Urgent [] Reply ASAP | | Please comment || Please review ] For your information

Total pages, including coveri
Comments

Project: CDOT #11-416904
Rt. 8 near Winterhaven

[FERED

A

Bid Date: November 18, 2015

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized
to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any
information herein. If you have received this transmission in error, please advise the sender immediately by reply and
destroy the material in its entirety. Thank you




AUSTIN ENTERPRISE

License #764893

P. O. Box 81926
Bakersfield, CA, 93380 yf?&y’]{
661-589-1001 FAX 589-9509 W\
Certified DBE/MBE/WBE CT-13602
Certified UDBE CT-13602
DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 11-416904
Rt 8 near Winterhaven

Bid Date: November 18, 2015

BID ITEM # 48 / Continuously Reinforced Concrete Pavement (portion):

90,000 cy
Daily Sawcut and vacuum long contraction joints.............$2.37 / e el $213,300.00
BID ITEM # 50 / Joint Seal (Preformed Compression) (portion);
141,000 1f Widen, prep, furnish and install joint seals. .......$3.97 /1f... ... ... $559,770.00
Z ~

- o1
DO NOT SPLIT ITEMS At fl,
Conditions for above items:

Contractor to supply traffic control as required.  As needed

Contractor to provide layout and clear access to work area.

Contractor to provide water source on site and approved slurry disposal site.

One move in included for all items of work. Additional moves at $2,000.00 each.
Two weeks written notice for acquisition of materials. ‘

A copy of this quotation to be used as an attachment in force in subcontract.

BB

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise / T}'s Traffic Safety



AUSTIN ENTERPRISE

License #764893

P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602
DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 11-416904
Route -§, Winterhaven

Bid Date: November 18, 2015

BID ITEM # 25 / Remove Asphalt Concrete Pavement (portion):

9,050 cy / Saw cut only

65,000 If + - Saw cut only to 12” depth...... s 3254/ per ME.....ninineaiiiiiiiians $1§$;l’(ﬁ.00
BID ITEM # 52 / Structure Concrete Approach Slab Type R (portion): :

687 cy / Saw cut only

12,450 If + - Saw cut oply to 14” depth.............. SR TET | SO, $72,328.50

Conditions for above items:

Contractor to supply traffic control as required by their pour schedule.

. Contractor to provide layout and clear access to work area.

+ Contractor to provide water source on site, approved slurry disposal site within 10mile of jobsite and pay all fees.
- One move in included. Additional moves at $3,500.00 each.

Prior arrangements in writing are required for overtime.

Contractor to provide lighting and sufficient safety apparatus for protection of our workmen,

A copy of this quotation to be used as an attachment in force in subcontract.

NoOv e eN -~

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise / T)’s Traffic Safety



AUSTIN ENTERPRISE

License #764893

P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602
DIR # 1000001896
BID PROPOSAL
Contract: CDOT # 11-416904
Rt 8 near Winterhaven
Bid Date: November 18, 2015
BID ITEM # 55 / Joint Seal (MR %" rtion): /
2501f Prep, furnish and install joint sealant................ $62.00/1f..............$15,500.00
BID ITEM # 56 / Joint Seal MR 11/2 ortion): /
172 1f Widen, prep, furnish and install Joint seals.............$128.00 /If........ crrennn$22,016.00
ID ITEM # 57 / Joint Seal (MR 2”) (portion): rd
450 If Widen, prep, furnish and install Joint seals............$204.00 /If............... $91,800.00
BID ITEM ¥ 58 / Joint Seal e A) (portion): /
440 1f Prep, furnish and install joint sealant..................... $62.00/1f....... Ppm. $27,280.00
DO NOT SPLIT ITEMS Total...................$156,596.00

Conditions for above items:

Two weeks written notice for acquisition of materials.

e

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

. Contractor to supply traffic control as required. 15 shifts required

- Contractor to provide layout and clear access to work area.

Contractor to provide water source on site and approved slurry disposal site.

One move in included for all items of work, Additional moves at $2,000.00 each.

A copy of this quotation to be used as an attachment in force in subcontract.

California Grinding Specialties / DBA: Austin Enterprise / TJ’s Traffic Safety
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Nov 18 1508:48a FenceCorp Inc 1OU-121-£248

* PROPOSAL * License No. 836544 * CONTRACT *
FenceCorp Inc.
INDUSTRIAL COMMERCIAL FENCING
2401 Industry Street 111 Main Street 6837 Pawer Inn Road
Oceanside, CA 92034 Riverside, CA 92501 Sacramento, CA 95828
Phane: 760-721-2401 Phone: 951-686-3170 Phone: 916-388-0887
Fax 750-721-2548 Fax: 951-686-3125 Fax: 916-383-5763
PROPOSAL SUBMITTED TO: PHONE: FAX: DATE:
Brosamer & Wall, Inc. 925-279-2269 11/18/2015
Altention: JOB NAME:
Estimating Caltrans 11-416904
N JOB LOCATION:
No. 1000000850 | |Near Route 1868 Seperation, WinterhavenCh_ e
e Ne hereby submit an estimate to furnish Labor s e
Quantity tem  Description Unit Cost  Unit Measure
17,700 21 Treated Wood Waste $0.27 LB $4,779.00
1,770 23 Remove Guardrail $9.65 LF $17,080.50
130 32 Remove Metal Railing $15.15 LF $1,969.50
42 64 Guard Railing Delineator $25.00 EA $1,050.00
750 65 Midwest Guardrail System $26.50 LF $19,875.00
13 66 Alternative Median Crash Cushion $5,820.00 EA $75,660.00
700 67 Double Midwest Guardrail System $41.65 LF $29,155.00
11 68 Transition Railing (Type WB-31) $3,637.00 EA $40,007.00
13 69 Rail Tensioning Assembly $452.00 EA §5,876.00
8 70 End Anchor Assembly (Type SFT) $805.00 EA $6,440.00
1 7 Alternative In-Line System $2,966.00 EA $2,966.00
5 72 Alternative Flared Terminal System $2,615.00 EA $13,075.00
Note1: figured with one move-on, please add $2,000.00 per additional move-on.
TOTAL = $217,933.00
Exclusions:  Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee,
core-drill, remavals (unless specific removal item), spoil removal, concrete back-up block
AC Patch or Restoration
NOTE [Addenda 1 noted
coLLowiNG |Our Bond Rate is 1%
conDITIoNS: |FenceCorp is a Union Contraclor
STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILTY INSURANCE, EXCESS INSURANCE
|F REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"
ACCEPTANCE OF PROPOSAL: AUTHORIZED SIGNATURE:
Signature:
Date: AL SAID - OCEANSIDE OFFICE - cell (351) 840-8260

in such arbitration or jitigation shakt award reasonzble fees and costs incurred 1o the prevailing perty including attornéys {zes, expert
to resolution of the dispute:

Payments to be made as follows:

All materials are guarantead to be as spacified. Al weork to be complated in a workaman-
like manner ac=ording to standard practices. Any alteralion or deviation from above
specification involving exira costs will ba exesuted only upon writtan arders and will
become zn exira charge over and above (he estimate. All agreements centingent upen
strikes, accidents. or delays beyond our contral. Qur workar's are fully covered by
\Workmen s Compensation Insurance. Ali property markers must be at the start of cons-
truction or otherwise we do not assume any responsisility whatsoever for any fences in
treir wong location.

Notice

subcarttractor, laborer or suppliar remains unpzid. E

In the eve-t that either pary becomes involved in Iitigatir, arbitration or any oher alternzle dispute resalution arising out of or relating 0 Lhis contract or the performance of il, the court of iribunal
‘witness fees, couct costs ard other casts arising out of of relating

*Under the Mecharics' Lian Law (California Cade cf Civil Procedure, Section 1181 et
seq.) Any contracter, suboontractor, leborer, suppliar, or ather person who heips o
|mm¢ymrprupenymtisrolpn'd for this work or supplies, has a right to enforce
a claim against your property. This means hat, af:er a court hearirg, your property
could be sold by a court ofcer and the proceeds of the sale used to satisty the
indebtedness, This can happan even if you have paid your own contrastor in full,

if the:

Rev1i38]




Nov. 18, 2015 12:37PM  HMS Construction No. 8974 P. 1
H >  CONSTRUCTION, Inc.
M General Engineering and Electrical Contractor
—I> 2885 Scoll St. Visla, CA 92081 Ph.760 727-9808 Fax 760 727-9806
IBEW Local 569
(o 2 74
DIR # 1000000023
Jou P
CA LIC. A-B-C10- HAZ -765580 }
11/18/2015
Attn: Estimating Department
11-416804 - Construction on State Highway In Imperial counly near Winterhaven
Wae are pleased to provide pricing to you for the above referenced project.
BID ITEM DESCPRIPTION _QUANTITY _UNIT$ EXTENSION
Maintaining Existing traffic
85 Management System elements 1 $2,500.00 $ 2,600.00
During Gonstruction
86 Lighting 1 $267,162.00 $ 267,162.00
Lighting and Sign lllumination
87 (Locatlon 1) 1 $253,155.00 $ 253,155.00
Lighting and Sign lllumination
88 (Location 2) 1 $270,683.00 $ 270,683.00
89 I)rafflc Monitoring Station (Location 1 $96,617.00 g 96,617.00
90 ;;'a!ﬂc Monitoring Station (Location 1 $111,803.00 $ 111,803.00
93 Mobllizatlon 1 $53,080.00 $ 53,080.00
TOTAL $1,055,000.00

No. Addendum noted: 1

Clarlfications:

1

Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract.
HMS will not be called upon to start work unlil sufficient areas are ready to insure continued work.
The Contractor shall furnish all temporary site facilities including suitable storage space, traffic

control, temporary electrical and water, and sanitary facilities at no cost to HMS Construction Inc.

This proposal is based on all work being performed on straight time, based on a normal 8-hour
workday, 40-hour per week basis. No allowance is included for any overtime.

Malntaining ihe temporary electrical systems does not include temporary relocation of lighting

signal and equipment.
Demo provided as Safe-Off only.

Any change in squence or duration will be mutually agresd by HMS and prime contractor prior to

acceptance.

Page 1 0of 2




Nov. 18. 2015 12:37PM  HMS Construction No. 8974 P. 2

6

7

Excluslons:

1

D o0 N O O e W N

-
=

1"
12

13
14

HMS will be compensated by the general contractor for all additional premlum time cost due to
schedule acceleration.

HMS will stock pile spoils within 1 mile of our work site. We will not haul or dump any spoils outside
of that limit.

Cost of bond. Please contact estimator for applicable bond percentage if required.

Construction permits, inspection fees and encroachment permits.

Caltrans inspection cost for (welding spec 8.3) and any associated travel expenses.

Utllity Company fees & support of existing utilities.

Temporary power.

Concrete housekesping, equipment pads, curbs and bollards.

Surveying, layout, painting, patching, and landscaping.

Signing and striping

Traffic control plans and "K" rail installation

Removal of spoifs and hazardous materials, waste handling or removal, clearing and grubbing.

Rock demolition or removal.

Saw cutting, removal, and patching of existing concrete slabs, equlpment pads, pole bases, duct
banks or asphalt pavement.

Dewatering and water diversion.

Weekend, shift and night work

Should you have any questions, please conltact us at your convenience.

Sincerely,

Robert Joney

Robert Jones
Sr. Eslimator

HMS Construction Inc.
PH (760-727-9808 ext. 235

By use of thls HMS proposal, the Contractor agrees to the following: The proposal shall be affixed to the subcontract
in its entirety and Is required to become exhibit "A" of the sub contract should HMS be utilized as your Sub-Contractor.
This quote is good for 30 days.

Page 2 of 2
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I QUOTE
N T\
& \ \\' : DATE 11/18/2015
v @ Contractor: Brosamer/wall
b\ wﬁp é To: Estimator Tony
W‘\ Project: 11-416904
(/ 8 Phone:
Fax:
3035 North Maple Ave Mesa Az 85215
PH. 480-986-7447 / Fax 480-380-7083
SHAWNADVANCED@LIVE.COM
AZ # 253137 UT#7326831-550 Cal # 948794 NEV # 0073888
NM # 374099 b ‘
JOB PAYMENT TERMS
SHAWN O'DON'N'ELL. CA.LTRANS 11-416904 Net 30 Days
QUANTITY DESCRIPTION UNIT PRICE
90000.00 .CY Item # 48 continually reinforced concrete pavement (green saw) 1 § 1.95
141000.00 |LF \Item# 50 joint seal (pre-formed compressmn) | $ 2.00
2.00 EACH 'Mobilizations ' § 20,000.00
250.00 LF Item#55 Joint seal (MR1/2"Clean ,prep,scal s 3500
172.00 LF Item# 56 joint seal (MR1 1 /2) Clean ,prep,seal ' $ 75.00 |
450.00 LF Ttem# 57 Joint seal (MR 2") Clean prep , seal ' $ 95.00
440.00 LF Item# 58 Joint seal (TYPE A) Clean ,prep, seal ' $ 65.00
|
SUBTOTAL
SALES TAX|
Quotation prepared by: TOTAL,

This is a quotation on the goods named, subject to the conditions noted below:

Contractor to supply onsite water source, onsite secure staging area, onsite slurry disposal location.
Contractor To Give Two Weeks Notice Before Any Work Starts. Acss Must recieve monthy payments .
Exclusions: Traffic Control, Bond, Joint Layout.Any Qc/Qa

To accept this quotation, sign here and return within 10 working days:

THANK YOU FOR YOUR BUSINESS!

2
% [s!
Ay fro !

BID DATE
'11/18/15
 LINETOTAL
§ 17550000 |
$ 282 000.00
$ <]
$ 40,000.00
. |
s & 750 00

'$ 12,900.00
§ 4275000
$ 28,600.00

' § 5

| § -
$ =

$ -

' =

! s_ =
$ =
$ = -
§ 4

' § .
; e
b 3 5_9(_)_,500._00_ i
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AGENCIES CONTACTED
FOR ASSISTANCE




HhkhkAKARRARR KKK KK RN KRR KR AR A A%  SMALL BUSINESS EXCHANGE, INC. ‘d*kkkkkkkkkkkkkkkdk***x PAGE: 1

* DMO-4065B * * REPORT DATE: 11/06/15 *
* * OUTREACH * REPORT TIME: 12:11:43 *
* VVVSBE » RECORD LISTING ol i
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DESCRIPTION: BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL ZIP
COMPANY NAME CONTACT/FAX EMAIL PHONE GND T CODE CODE
Asian Business Assn-San Dieg
Ms. Yen Tu 100566 858-277-2822 8611-15 92111
FAX: 858-277-2622 EMAIL: info@abasd.org

Black Contractors Association
Mr. AbjurRahim Hamee 1698261 619-263-9791 B M 8611-18 92114

FAX: 619-263-6865 EMAIL: info@bcasd.org
Chicano Federation of San Dieg
Mr. Raymond Uzeta 58688 619-285-5600 U 8611-15 92104
FAX: 619-285-5614 EMAIL: eturner@chicanofederation.org
Coachella Valley Mexican CoC
518773 760-347-9402 8611-18 92202
FAX: 760-347-6552 EMAIL:
Coachella Valley/Palm Springs
Kyle 296050 760-340-1575 8611 92262
FAX: 760-548-0370 EMAIL: kylefcvep.com
Elite SDVOB Southern Californi
Ms. Shirley Jensen 630877 619-204-2788 8611-17 92003
FAX: 760-806-9285 EMAIL: jensenshirley@esteemassociates.com

Greater Corona Hispanic CoC
Mr. George Beloz Ph 489139 951-278-4755 M 8611-18 92879

FAX: 951-373-5668 EMAIL: gbeloz@aol.com
Greater Riverside Chamber of
Kimilyn Velasquez 403442 951-683-7100 8611-18 92501
FAX: 951-683-2670 EMAIL: rchamber@riverside-chamber.com
Hispanic Chamber of E-Commerce
Mr. Tayde Aburto 1594658 858-768-2483 8611-15 92101
FAX: EMAIL: tayde.aburto@hiscec.com
Imperial vValley SBDC
. 281728 760-312-9800 8611 92243
FAX: 760-312-9838 EMAIL: infofivsbdc.org
Inland Empire Small Business
Ms. Karla Gonzalez 89945 951-781-2345 8611 92507
FAX: 909-983-5515 EMAIL: kgonzalezfiesmallbusiness.com
Korean American Asso of SD
Mr. Lim Young Sang 438068 858-467-0803 8611-15 92111
FAX: 858-467-0215 EMAIL: cathcwk@gmail.com
Moreno Valley Black COC
Linda Wright 1698252 951-443-0226 8611-18 92556
FAX: 951-443-0226 EMAIL: mvblkchamber(04@gmail.com
NAWC
Ms. Melinda Discharr 424497 858-513-4700 F 8611-16 92168
FAX: 858-513-2372 EMAIL: melinda@pmccontracting.com
NAWIC San Bernardino-Riversi
Ms. Denise Boomhoff 484508 951-347-3140 8611-16 92507
FAX: EMAIL: atdbamma@sbcglobal.net

North San Diego SBDC
Mr. Sudershaun Shaun 313114 760-795-8740 M 8741 92058
FAX: 760-795-8728 EMAIL: centerinfo@miracosta.edu
RIVERSIDE MBDA BUSINESS CENTER
Mr. Daniel Sieu 470124 951-698-7529 8748 92562
FAX: 951-344-8327 EMAIL: infof@sccgp.org
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* DMO-4065B *
* *

* VVVSBE .2

SMALL BUSINESS EXCHANGE, INC.

OUTREACH

RECORD LISTING
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* REPORT DATE:

* REPORT TIME:
*

11/06/15
12:11:43

* % * N
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DESCRIPTION:

San Diego Co Hispanic CoC

San Diego Urban Economic Corp

San Diego Urban League

SD Co Black Chamber of Commerc

SD LATINO DEVELOPMENT CORP

Society of Women Engineers San

South County SBDC

South San Diego SBDC

The Filipino American Chamber

Women's Business Center of CA

27 SOLICITATIONS

BROSAMER & WALL 11-413904

ENTITY#/ ETH V SKILL
CONTACT/FAX EMAIL PHONE GND T CODE
Albert Clark 131743 858-268-0790 8611-18
FAX: EMAIL: info.sdchcc@gmail.com
Mr. Edward Price 1774547 619-923-2868 8611-18
FAX: EMAIL: info@sduec.org
Mr. Marc Morial 58690 619-263-3115 U 8611-15
FAX: 619-263-3660 EMAIL: tiffany@sdul.org
Ms. Jerry Robinson 131733 858-939-1849 8611-15
FAX: EMAIL: infol@csdbec.com
Mr. Jose Mireles 131737 619-723-4204 H 8611-15
FAX: EMAIL: lbia@aol.com
Mr. Denise Tung 435144 858-712-8217 B611-16
FAX: EMAIL: president@swesandiego.org
Diane Edwards Ext 32 104621 619-421-6700 8221
FAX: 619-429-0342 EMAIL: dedwards@swccd.edu
= 1730760 619-482-6391 8741
FAX: 619-216-6692 EMAIL: cwiley@swcecd.edu
Myrna Reyes 297077 619-474-6335 M 8611-18
FAX: 619-474-6888 EMAIL: president@faccsd.com
Ms. Carolyn Morrow 454237 619-563-7118 8611-16
FAX: EMAIL: cmorrow@bdcacademic.natuniv.

ZIP

92102

92129

92105

92168

91911

91950

92101

92108
edu



BROSAMER & WALL, INC.

November 6, 2015

ATTN: Business Organizations/Assistance Centers

RE: CALTRANS
Project Call Out Number: 11-413904 In Imperial County
Near Winterhaven From 0.7 Mile West Of Route 186/8 Separation
To 0.3 Mile East Of Fourth Avenue Overcrossing

Bid Closing Date: November 18, 2015 @ 2:00 PM

The Small Business Exchange, Inc., on behalf of Brosamer & Wall Inc.,
is requesting assistance in identifying businesses who can participate on the
referenced project.

We are requesting that you post the enclosed information, distribute it and/or
refer businesses who might be interested. Any additional information can be
forwarded directly to Robert Rosas whose Contact information appears in the

invitation.

Very truly yours,

Small Business Exchange, Inc.
Outreach Services Department

Encl
File #4065B

Brosamer & Wall Inc.
1777 Oakland Blvd, Suite 110 ® Walnut Creek, California 94596
PH: 925-932-7900  FAX: 925-279-2269



Brosamer & Wall Inc.

BROSAMER & WALL INC.

An Equal Opportunity Employer is requesting quotations from all qualified DBE
Professional services, sub-contractors and/or material suppliers for the following project:

CALTRANS
Project Call Out Number: 11-413904 In Imperial County Near Winterhaven From 0.7 Mile West Of
Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue Overcrossing

i DU I

VLLH T D,

111

Brosamer & Wall Inc.

1777 Oakland Blvd, Suite 110 * Walnut Creek, California 94596
PH: 925-932-7900 * FAX: 925-279-2269
Contact: Robert Rosas
PROJECT SCOPE:
The work in this Contract includes but is not limited to:
Construct Continuously Reinforced Concrete Pavement (CRCP), Hot Mix Asphalt (HMA), Guardrail, Rumble Strips & Approach Slabs.
Duration of Project is 495 Working Days.
Please contact Robert Rosas @ rrosas @brosamerwall.com to view plans and specifications or visit Caltrans Website.

Deoniraciors and DD (S belng solicited inciud

Lead Compliance Plan, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Temp Traffic Stripe (Paint), Chan-
nelizer (Surface Mounted), Traffic Plastic Drum, Temp Pavement Marker, Portable Changeable Message Sign (EA), Temp Railing (Type K), Temp Crash
Cushion Module, Job Site Management, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis
Day, Storm Water Annual Report, Temp Drainage Inlet Protection, Temp Fiber Rolls, Temp Construction Entrance, Temp Concrete Washout, Remove
Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail/Metal Railing, Remove Thermoplastic Pavement
Marking, Remove Pavement Marker, Remove Concrete Pavement (CY), Clearing and Grubbing (LS), Roadway Excavation, Class 2 Aggregate Base (CY),
Hot Mix Asphalt, Asphalt Dike, Pre-paving Inertial Profiler, Tack Coat, Continuously Reinforced Concrete Pavement (CRCP), Metal Beam Guard Rail,
Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Thermoplastic Traffic Stripe (Spray able), Pavement Marker (Non-Reflective), Pavement
Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector (EA), Concrete Ag-
gregates, Joint Sealant Pavement, Joint Sealant, Approach Slabs, Slurry Seal, Rumble Strip (Ground-In), Rebar, Road Signs, Trucking On-Site, Trucking
Aggregates, Trucking Asphalt, Street Sweeping, Equipment Rental and QC/QA.

Requirements: Brosamer & Wall, Inc. will work with interested subcontractors and suppliers to identify opportunities to break down items into economi-
cally feasible packages.

Brosamer & Wall, Inc. is a Union signatory contractor. Subcontractors must possess a current contractor’s license, DIR number, insurance coverage and
worker’s compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% pay-
ment and performance bonds may be required. If you have any questions regarding this project or need assistance in obtaining insurance, bonding, equip-
ment, materials and/or supplies please allow us the opportunity to help your firm and call Chief Estimator - Robert Rosas at (925) 932-7900. Plans and
specifications can be viewed at our office located at 1777 Oakland Blvd Suite 110, Walnut Creek, Ca. 94596 or available free electronically. Please email
Robert Rosas at rrosas@brosamerwall.com for electronic files. Brosamer & Wall, intends to work cooperatively with all qualified firms seeking work on
this project. We are an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into eco-
nomically feasible packages. If you are interested in submitting a subcontractor bid for this project, please call us at 925-932-7900 or fax us your quote at
025.279-2269. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Dealers/Suppliers and Brokers please confirm
your designation code to us on or before the bid date. Please contact Chief Estimator Robert Rosas with any questions

PLEASE FAX YOUR RESPONSE TO BROSAMER & WALL INC. AT (925) 279-2269
OR EMAIL IT TO rrosas@brosamerwall.com

COMPANY NAME: PHONE/FAX NUMBER
[] Yes, we will be bidding DBE / DVBE / SBE / Other? (Please circle)
[J No, we will not be bidding
[C] Unsure at this time, please contact us later. Cert No.

[C] This is not our type of work therefore we are not bidding

Areas of Expertise:
To opt out of receiving further faxes, call 800-800-8534
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11/12/15 13:24:45 Invitation Faxed to Following Entities PAGE 1
Document Fax Fax From To Fax
Faxed Date Time Page Page Status Fax# Company Name SBE#

BRO_4065B 11/06/15 14:54 1 2 Sent 619-216-6692 South San Diego SBDC 01730760
BRO_4065B 11/06/15 14:48 0 - 2 Sent 619-263-3660 San Diego Urban League 00058690
BRO_4065B 11/06/15 14:22 z 2 Sent 619-263-6865 Black Contractors Association 01698261
BRO_4065B 11/06/15 14:25 1 2 Sent 619-285-5614 Chicano Federation of San Dieg 00058688
BRO_4065B 11/06/15 14:51 1 2 Sent 619-429-0342 south County SBDC 00104621
BRO_4065B 11/06/15 14:58 1 2 sent 619-474-6888 The Filipino American Chamber 00297077
BRO_4065B el 2 No Carrier 760-312-9838 Imperial Valley SBEDC 00281728
BRO_4065B p ! 2 Busy 760-347-6552 Coachella Valley Mexican CoC 00518773
BRO_4065B 11/06/15 14:30 1 2 Ssent 760-548-0370 Coachella Valley/Palm Springs 00296050
BRO 4065B 1 2 No Cnctn 760-795-8728 North San Diego SBDC 00313114
BRO_4065B 1 2 Busy 760-806-9285 Elite SDVOB Southern Californi 00630877
BRO_4065B 11/06/15 14:19 1 2 Sent 858-277-2622 Asian Business Assn-San Dieg 00100566
BRO_4065B 1 2 No Cnctn 858-467-0215 Korean American Asso of SD 00438068
BRO_4065B 1 2 No Cnctn 858-513-2372 NAWC 00424497
BRO_4065B 11/06/15 14:37 1 2 Sent 909-983-5515 Inland Empire Small Business 00089945
BRO_4065B 11/06/15 14:45 1 2 Sent 951-344-8327 RIVERSIDE MBDA BUSINESS CENTER 00470124
BRO_4065B E 2 No Cnctn 951-373-5668 Greater Corona Hispanic CoC 00489139
BRO_4065B 1 2 Busy 951-443-0226 Moreno Valley Black COC 01698252
BRO_ 4065B 1 2 Busy 951-683-2670 Greater Riverside Chamber of 00403442
P * % *®

END OF REPORT
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View Reports

Performance metrics for campaign B Bounced O Opened B Unopened

Business Opportunities - Brosamer & Wall Inc. - Bid Date: 11/18/2015
- Project Call Out Number: 11-413904 In Imperial County Near
Winterhaven From 0.7 Mile West Of Route 186/8 Separation To 0.3
Mile East Of Fourth Avenue Overcrossing view Campaign

Name Brosamer DMO 40658
Subject Business Opportunities - Brosamer & Wall Inc. - Bid Date: 11/18/2015 - Project Call

Qut Number: 11-413904 In Imperial County Near Winterhaven From 0.7 Mile West
Of Route 186/8 Separation To 0.3 Mile East Of Fourth Avenue Overcrossing

Sent to @50 recipients on Nov. 06, 2015
Total Opened ()

Unique € (13.64%)

Opened

Clicks 0 recipients clicked 1 links

Unsubscribed 0

Bounced &) (4.35%)
Deiveres
Spam o

Reports

© 20022015 ALL RIGHTS RESERVED. OCTADYNE SYSTEMS.
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After printing this label:

1. Use the 'Print’ button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could
result in additional billing charges, along with the cancellation of your FedEx account number

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on
fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-
delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file
a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including
intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct,
incidental,consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual
documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other
items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

https://www.fedex.com/shipping/html/en//PrintIFrame.html 11/23/2015



DBE COMMITMENT, CONFIRMATION & GOOD FAITH EFFORTS DOCUMENTATION

Brosamer & Wall, Inc. 1 1

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN IMPERIAL COUNTY NEAR
WINTERHAVEN FROM 0.7 MILE WEST OF ROUTE 186/8 SEPARATION TO 0.3 MILE
EAST OF FOURTH AVENUE OVERCROSSING

In District 11 On Route 8
Under

Notice to Bidders and Special Provisions dated September 28, 2015 Standard Specifications dated 2010
Project plans approved August 31, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated September 28, 2015
Identified by
Contract No. 11-416904
11-Imp-8-R90.0/R96.8
Project ID 1114000006

Federal-Aid Project
ACNHPI-008-2(107)E

Bids open Wednesday, November 18, 2015 Dated September 28, 2015
AADD
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