

Third Bidder

CONTRACT NO: 11-421604

BID AMOUNT:
 \$ 5,541,888.00

BID OPENING DATE: 12/13/16

BIDDER'S NAME: Sukut Construction, LLC

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION ¹	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	10	\$2,286,143.29

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
29-32, 67-70, 101-107	Striping	C8201, C8405, C8406 C8501, C9906	Payco Specialties Inc (DBE Cert #102) 120 N. Second Ave, Chula Vista, CA 91910 (619) 422-9204	215,064
38-41 (All Partial)	Dirt & Rock Export Service	C9601, C9774, C9771	Nikkis Transport Inc (DBE Cert #41734) 5041 Avenida De La Plata, Oceanside, CA 92057 (760) 594-0856	463,721.80

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 678,785.80

12.25 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12/14/16
Date

714-540-5351
(Area Code) Tel. No.

Michael Greenlee
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 14 10:01:30 PST 2016

Query Criteria

Firm ID: 102

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	rebecca@payco.biz; llewellyn4436@msiv.com
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS**Work Codes**C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING;
C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;
C8406 PAINTED TRAFFIC STRIPING & MARKING;

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**F
CAUCASIAN
DBE

[Back To Query Form](#)

Date: _____

2

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 14 12:41:09 PST 2016

Query Criteria

Firm ID: 41734

Firm Type: DBE

Firm ID	41734
Firm/DBA Name	NIKKIS TRANSPORT INC
Address Line1	5041 AVENIDA DE LA PLATA
Address Line2	
City	OCEANSIDE
State	CA
Zip Code1	92057
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	nikki@transport@cox.net
Contact Name	NIKKI BINI
Area Code	(760)
Phone Number	594-0856
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(760)
Fax Phone Number	639-5345
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9601 SUPER DUMP TRUCK 4-AXLE; C9774 TRUCKER; C9771 TRUCK BROKER;
Licenses	
Trucks	SUPERDUMP TRUCK - 1;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Sukut Construction, LLC

Contract No.: 11-421604

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE EXHIBIT 2			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE EXHIBIT 3	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE EXHIBIT 2			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

SEE EXHIBIT 2

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

SEE EXHIBIT 2

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

SEE EXHIBIT 2

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE EXHIBIT 2

9. Include additional data to support a demonstration of good faith efforts.

No Additional Data.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.



1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714)-444-1851 FAX (714)-444-2801
STATE LIC. NO. 215952

ATTN: ESTIMATING DEPT.

Proposal #: 59127
Page 1 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 12/13/2016

Job Name / Location:

CALTRANS 11-421604
SAN DIEGO COUNTY

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 49. FOG SEAL 0.7 TN @ \$3,600.00 TN
- 50. HOT MIX ASPHALT (TYPE A) 3,050 TN @ \$96.40 TN
- 51. MINOR HOT MIX ASPHALT 38 TN @ \$150.00 TN
- 52. RUBBERIZED HOT MIX ASPHALT (GG) 1,770 TN @ \$128.80 TN
- 57. PLACE HOT MIX ASPHALT (MISC AREAS) 21 SY @ \$200.00 SY
- 58. TACK COAT 3 TN @ \$1,000.00 TN

INCLUSIONS:

- 1. LABOR, EQUIPMENT & MATERIAL
- 2. PRICE BASED ON (2) MOVE-IN / 3 WEEK NOTICE REQUIRED FOR SCHEDULING
- 3. \$8,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 4. PRICE BASED ON OIL INDEX - H & H OPTS IN TO INDEX
- 5. GRADES TO BE RECEIVED AT +/- .04' - NO FINE GRADE
- 6. SURVEYING, ENGINEERING AND STAKING BY OTHERS. ALL FINISHED FILLS, INCLUDING FILLS AT GRADE BREAKS, TO BE PAINTED ON THE PAVEMENT BY PRIME CONTRACTOR AT 25' STATIONS AT NO COST TO HARDY & HARPER, INC. FILLS TO BE GIVEN PRIOR TO PAVING.

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, PCC BACKFILL, SEAL COAT, SLURRY
- 4. IMPORT/EXPORT, SUBGRADE PREP & REMOVAL/COMPACTION, GRADING, FINE GRADING, WEEDKILL, PRIME COAT
- 5. PROTECTION / LOCATING OF EXST. UTILITIES, UTILITY ADJUSTMENTS, WASH EXISTING ASPHALT, NIGHTS, SPEED BUMPS
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PAVEMENT FABRIC REMOVAL, PREPAVE IRI, PREPAVE GRIND
- 7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS
- 8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, LIGHT TOWERS, BNSF TRAINING / FEES
- 9. LIQUIDATED DAMAGES NOT DUE TO OUR OPERATION. THIS INCLUDES DAMAGES FOR LATE OPENINGS.

TOTAL PROPOSAL AMOUNT: \$ 537,416.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor

(Title)

Name of Lender

By:

Tanner Hambright

Tanner Hambright

Estimator

Cell: 714-412-1335

PROPOSAL

From: FBD Vanguard Construction
 Lic. No. 833032 / DIR No. 1000008493
 651 Enterprise Court
 Livermore, CA 94550 USA
 Phone: 925-245-1300
 Fax: 925-245-1007

Project: 161213-1S
Description: 11-SD-78-13.0/14.1
Bid Location: San Diego, CA
Bid Date: 11/29/2016
Contract #: 11-421604
Additional Info: Addendum: 1, 2, 3

ITEM	DESCRIPTION	BID QTY U/M	UNIT BID	AMOUNT
85	MINOR CONCRETE	120.000 CY	\$520.00	\$62,400.00
95	TYPE 60 BARRIER	2,360.000 LF	\$68.00	\$160,480.00
96	TYPE 60D BARRIER	250.000 LF	\$86.00	\$21,500.00
97	TYPE 60G BARRIER	620.000 LF	\$100.00	\$62,000.00
98	TYPE 60 MOD BARRIER	66.000 LF	\$335.00	\$22,110.00
99	TYPE 736B BARRIER	81.000 LF (F)	\$200.00	\$16,200.00
100	BARRIER TRANSITION	90.000 LF (F)	\$363.00	\$32,670.00
116	MOBILIZATION	1.000 LS	\$40,000.00	\$40,000.00
TOTAL BID:				\$417,360.00

Project Comments

*****PACKAGE IS ALL OR NONE*****
PLEASE CALL TO SPLIT PACKAGE

CONDITIONS: BARRIER & PAVING

Based on 1 Mobilization - EACH additional Mob to be charged at \$10,000.

Based on normal working hours per closure charts Monday - Friday. Price subject to change if not accepted within 30 days.

Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.

As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.

Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.

Vanguard requires 15 Days written notification to be given prior to starting any phase of work.

Vanguard to be allowed to post securities in lieu of retention if allowed by the contract with the owner.

Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.

Payment to be made within 7 days of receipt of payment from owner.

Items 85, 95-100 price includes concrete, non-epoxy coated rebar, forming and pouring for our items only.

Price is based on standard mix designs per plans/specifications.

Prices are based on our proposal in its entirety becoming part of the subcontract agreement.

General to provide washout facilities within 1,000' of the pour.

General to provide access and suitable grade for concrete trucks and slip form machine.

General to provide top of barrier survey 3' left of barrier centerline, 50' O.C in tangent areas, 25' O.C in radius areas.

Survey needs to be ready 48 hours prior to commencement of our work.

Vanguard Construction requires ___ days of traffic control for our work only. **Please call to confirm Traffic Control shifts.**

EXCLUDES:

Engineering, survey and layout

Sawing, demo, excavation, grading, rocking

Testing, permits, and bond fees

Crash Cushions or barricades

PROPOSAL

Furnishing or Handling of Temp. K-Rail	Traffic control, flagging, arrow boards and PCMS boards
Special Insurance i.e. (railroad insurance)	Dewatering or underground work
Asphalt patching/paving of any kind	Joint seal/caulking/sealant if required
Drainage or underground work	Irrigation or planting (Including fence work)
Removal or installation of signage or striping	Relocation of posts, signs
Relocation of utility boxes or other structures	Tree removal/pruning/arborist fees
SWPPP - implementation/maintenance	Police officer fees
Pedestrian crossings/ barricades	Sandblasting, whip blasting, abrasive blasting
Colored concrete/staining/painting	Site furnishing/skate deterrents
Graffiti coating/removal	USA Marking removal
Miscellaneous metals and embeds	Working platforms/scaffolding/trench plates
Galvanized/stainless/epoxy coated rebar	Electrical/conduit work
Sanitation facilities (restroom/wash stations)	Concrete pumping
Concrete/Asphalt grinding	Mock-ups / test panels
Sweeping/vacuum brooming	Fog/Slurry seal
Dust Control/Maintenance of haul routes	As built drawings of any kind
Access for concrete trucks	Washout location and Restoration of area to original conditions
Barrier markers/post mile marking/DI markers	Rebar cages at post pockets
MBGR/Crash cushions	Holes in barrier ends for MBGR
Sign/fence post pockets	Extending weep holes
Backfill/fill between barrier wall or under cap	Excavation for end anchors
Stamps or form liners	
Removal and/or relocation of underground and overhead utilities or obstructions	
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule	
Any handling of "Hazardous Materials" or "Contaminated Materials"	

INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:

WORKER'S COMP AND EMPLOYER'S LIABILITY:

State Worker's Compensations - Statutory in California

Employer's Liability - \$1,000,000

GENERAL LIABILITY:

\$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence

\$2,000,000 General Aggregate Limit

COMPREHENSIVE AUTOMOBILE:

\$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.

EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE

EXCESS UMBRELLA LIABILITY - \$25,000,000 per Occurrence and Aggregate



PROPOSAL

12/13/16

✓
AM

General Contractor
Head Estimator

Caltrans 11-421604
Highway 78
Vista, CA

DESCRIPTION: Excavate Ditch Profile(s). Furnish & Install 6"x6" 6-Gauge WWM Reinforcing. Supply Place & Finish Grey Concrete/Shotcrete per Caltrans Spec Section 53

	Description	Qty	Units	U/P	Total
44	Ditch Excavation	70	CY	\$ 38.13	\$ 2,669.18
83	Concrete (Ditch Lining)	160	CY	\$ 397.77	\$ 63,643.22

Total	\$ 66,312.40
--------------	---------------------

Proposal based on plans by T.Y. Lin International, dated 9-6-16.

General Conditions of Proposal

- 1 Price based on 1 move-in, additional move-ins at \$3,500.00/EA
- 2 All work during standard daylight hours.
- 3 The above work is to be completed in a timely and efficient manner according to standard practices.
- 4 Any deviation from these specifications (including payment for extra work or allowance for deletion of work) shall be by mutual agreement and shall be in writing.
- 5 Price quote is firm for 30 days from date issued and is predicated on all line items to be completed as a whole.
- 6 Costs for Special Insurance or for Special Training will be added to the contract. (\$80.00 per Man-Hour will be charged for training attendance).
- 7 SWPPP implementation on Time and Materials.
- 8 **Price includes AB219 Compliance (if required)**
- 9 Damage or extra work caused by flooding, rain, sliding or acts of others are excluded.

ERH Geogrid Initial

_____ Contractor Initial

*Revised w/ Bill 219.
+7k.*

Special Terms & Conditions of Proposal

- 1 Proposal excludes any forming of the outside edges of ditches unless otherwise noted. All concrete to be poured "neat" against excavated material.
- 2 If ditch is adjacent to a wall and wall footing impacts ditch, all work to chip footing to be done on a time and material plus markup basis. Any additional concrete to be paid at \$190.00 per cubic yard.
- 3 This is a Unit Price Proposal. Billings to be based on quantities actually installed and at unit prices quoted.
- 4 Standard Certificates of Insurance will be provided upon request.
- 5 Payment: Monthly progress payments paid 30 days after invoicing. Invoices not paid after 60 days will be subject to a monthly 10% finance charge. Retention will not exceed 10% and is to be released no longer than 30 days after GRWS's completion of work.
- 6 This proposal supersedes all previous proposals and is valid for 90 days from date of this proposal, after 90 days, the costs will be subject to change.
- 7 We reserve the right to amend bid due to contract award based on insurance regulations or other uncontrollable financial considerations.
- 8 WHEN ACCEPTED BY SIGNATURE AND RETURNED, THIS DOCUMENT WILL SERVE AS A CONTRACT. Should either party initiate suit or demand arbitration to enforce any of the provisions of the proposal, to protect it's interests in any manner arising under the proposal, the prevailing party shall be entitled to recover reasonable attorney's fees, costs, charges, and expenses (including expert fees and testing) expended or incurred. Signature also indicates your acceptance of our insurance limits & occurrence that have been provided with this proposal.

Contractor / Owner to provide:

- 1 Concrete dumpster or wash out pit for ready-mix trucks and concrete pump - Traffic Control - Onsite water source - Any testing, permits, or inspections required - USA Dig Alert notification - Bond (if required) - Tie-Off Points for Fall Protection

Excavation and Subgrade Prep:

- 1 Excavated material cast adjacent to excavation for removal by others.
- 2 Proposal excludes hand excavation unless otherwise noted
- 3 Backhoe production slower than 75Ft/Hr due to rocky conditions will be charged on a time and material basis.
- 4 Grade to be provided at top of ditch. Any additional excavation/backfilling/compaction to be billed at T&M.
- 5 Rock Excavation is not included and will be done on a time and material basis. Overpour due to rock excavation to be paid at a rate of \$190.00 per cubic yard.
- 6 Excavation price based on 1 Move-in(s) with minimum footage requirement of all quoted per move-ins.
- 7 Minimum forty-eight hour notice prior to move-in.

Contractor / Owner to provide:

- 1 Staking and layout.
- 2 Level subgrade to top of concrete, accessible to rubber tire equipment.
- 3 Any import or export of material.
- 4 Eight foot level right of way.
- 5 Subgrade compaction and predampening.

Setup and Reinforcing:

- 1 Dowels or other physical tie-ins to existing and future structures are to be done on a time and material basis.
- 2 Felt or other joint filler excluded.
- 3 All formwork/headers and any drainage structures including pipe excluded.

Concrete and Finish:

- 1 Concrete/Shotcrete Per Caltrans Spec Section 53, color excluded.
- 2 Broom finish and tolled weakened plane joints included.

Submitted By:

Erik R. Hanson

Erik R. Hanson

Accepted By:

General Contractor



Lic # 822450, C10

PROJECT QUOTATION

Project Description:	Rte 78
	11-421604
Owner/Contact:	Cal Trans
Bid Date:	12-13-16 @ 2:00 pm

Item #	Description of Work	Quantity	Unit	Unit Price	Extension
111	Lighting System	1	Ls	\$274,800.00	274,800.00
				Grand Total	\$ 274,800.00

Addendum # 1, 2, 3 & 4 acknowledged

EXCLUSIONS: Bond, survey, permits and fees, inspection fees, engineering fees, utility fees,
Cal Trans Inspection and fees, asphalt/sidewalk/ramps restoration, traffic control,
rock removal, material testing fees, signage & striping.

Prepared by: Kevin Moore

* PROPOSAL *

License No. 886544

* CONTRACT *

2401 Industry Street
Oceanside, CA 92054
Phone: 760-721-2101
Fax: 760-721-2548

FenceCorp Inc.

INDUSTRIAL COMMERCIAL FENCING

111 Main Street
Riverside, CA 92501
Phone: 951-686-3170
Fax: 951-686-3125

6837 Power Inn Road
Sacramento, CA 95828
Phone: 916-388-0887
Fax: 916-383-5769

PROPOSAL SUBMITTED TO:**Sukut Construction****PHONE:****FAX:****DATE:**

714-545-2438

12/13/2016

Attention:**Estimating****JOB NAME:**

Caltrans 11-421604

JOB LOCATION:

Rte 78, San Marcos CA

DIR Registration No. 1000000850

We hereby submit an estimate to furnish Labor and Materials for:

Quantity	Item	Description	Unit Cost	Unit Measure	
8,146	24	**Treated Wood Waste	\$0.25	LB	\$2,036.50
100	26	Remove Fence	\$21.10	LF	\$2,110.00
530	27	Remove Guardrail	\$13.40	LF	\$7,102.00
110	87	Temporary Fence (Type CL-6)	\$32.00	LF	\$3,520.00
100	88	Chain Link Fence (Type CL-6)	\$38.50	LF	\$3,850.00
4	89	Guard Railing Delineator	\$25.00	LF	\$100.00
38	90	Midwest Guardrail System	\$96.00	LF	\$3,648.00
245	91	Cable Railing	\$33.30	LF	\$8,158.50
1	92	End Anchor Assembly (Type SFT)	\$830.00	EA	\$830.00
1	93	Alternative Flared Terminal System	\$3,750.00	EA	\$3,750.00
3	94	Alternative Crash Cushion	\$32,100.00	EA	\$96,300.00

Note 1: **Item 24- Treated Wood Waste - portion only for removal of wood guardrail posts

Note 1: Item 91- Cable Railing- post pockets provided by Fencecorp to be installed/cleaned out by others

Note 1: Item 94- Alternative Crash Cushions exclude concrete slab or back-up block

Note 2: Please figure 5 shifts of traffic control for above scope- fence items do not require traffic control

TOTAL = \$131,405.00

Exclusions: Traffic Control, engineering, staking, clearing, grubbing, surveying, maintenance, bond or permit fee, core-drill, removals (unless specific removal item), spoil removal, concrete back-up block AC Patch or Restoration, Asbestos Removal or Plan, Welding Plans or Inspection

NOTE
FOLLOWING
CONDITIONS:

Addenda 1 thru 4 noted
Our Bond Rate is 1%

FenceCorp is a Union Contractor

"STANDARD INSURANCE APPLIES, EXCLUDES RAILROAD AND PROFESSIONAL LIABILITY INSURANCE, EXCESS INSURANCE IF REQUIRED WILL BE ADDED TO CONTRACT AMOUNT"

ACCEPTANCE OF PROPOSAL:**AUTHORIZED SIGNATURE:****Signature:****Date:**

AL SAID - OCEANSIDE OFFICE - cell (951) 840-8260

In the event that either party becomes involved in litigation, arbitration or any other alternate dispute resolution arising out of or relating to this contract or the performance of it, the court or tribunal in such arbitration or litigation shall award reasonable fees and costs incurred to the prevailing party including attorneys fees, expert witness fees, court costs and other costs arising out of or relating to resolution of the dispute.

Payments to be made as follows:

All materials are guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration or deviation from above specification involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Our workers are fully covered by Workmen's Compensation Insurance. All property markers must be at the start of construction or otherwise we do not assume any responsibility whatsoever for any fences in their wrong location.

Notice

"Under the Mechanics' Lien Law (California Code of Civil Procedure, Section 1181 et seq.) Any contractor, subcontractor, laborer, supplier, or other person who helps to improve your property but is not paid for this work or supplies, has a right to enforce a claim against your property. This means that, after a court hearing, your property could be sold by a court officer and the proceeds of the sale used to satisfy the indebtedness. This can happen even if you have paid your own contractor in full, if the subcontractor, laborer or supplier remains unpaid."

ms
REJECTED - Not Low.



PROPOSAL

Signatory Local 89
P. O. Box 2637
Ramona, CA 92065
C-13 & C-51 LICENSE #769516
(760) 789-0282 FX 789-1915

To:
@

ESTIMATING

SLBE#10IN0031 SBE#313379
DBE#14089 DIR#1000002605
E-MAIL: gary@inlinerrail.com
MEMBER SAN DIEGO AGC

PROJECT: CAL TRANS 11-421604

BID DATE 12/13/16

UNIT

[illegible]

*Includes:Field measuring,fabrication,installation

Total:	\$ 133,342.00
--------	---------------

* **Excludes:** Traffic control, bonding, permits, survey, elevations, blocking, backing, panic hrdw, Hrdwr boxes, signage personal guarantee, engineering, painting, special inspections, demo, wall surfacing, pot holes, clear and grub patching, underground location, spoils removal, grounding, detailing, scaffolding, mow curbs, dry pack, electrical if rock or hand dig is encountered extra charges will apply

(Doing business until He comes)

Proposal good for 30 days after bid.& must be an attachment to contract

Acceptance: The above specifications and conditions stated are satisfactory and are hereby accepted. Furthermore I understand that this agreement is subject to the given law California code of civil procedure sect 3097,3098,3111.

Date of signature _____ Buyer sign _____ Print name _____

**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct Barrier, Retaining Wall and Widen Road (Contract No. 11-421604)
 From 0.1 Mile East of Twin Oaks Valley Road Overcrossing to 0.2 Mile West of Woodland Parkway Undercrossing,
 In San Marcos, In San Diego Co., CA
 BID DATE : 12/13/16 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 12/12/16
 PAGES : 1
 ADDENDUM: 1, 2, 3 & 4

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
24	TREATED WOOD WASTE (PARTIAL)	LB	8,146	\$ 0.50	\$ 4,073.00
26	REMOVE CHAIN LINK FENCE	LF	100	\$ 12.00	\$ 1,200.00
27	REMOVE GUARDRAIL	LF	530	\$ 13.00	\$ 6,890.00
87	TEMPORARY FENCE (TYPE CL-6)	LF	110	\$ 21.00	\$ 2,310.00
88	CHAIN LINK FENCE (TYPE CL-6)	LF	100	\$ 48.00	\$ 4,800.00
89	GUARD RAILING DELINEATOR	EA	4	\$ 58.00	\$ 232.00
90	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	38	\$ 75.00	\$ 2,850.00
91	CABLE RAILING	LF	245	\$ 26.00	\$ 6,370.00
92	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 1,000.00	\$ 1,000.00
93	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,850.00	\$ 2,850.00
94	ALTERNATIVE CRASH CUSHION	EA	3	\$ 34,800.00	\$ 104,400.00
TOTAL BID AMOUNT:					\$ 136,975.00

- * ITEM # 87 - USED CHAIN LINK FENCE, ALL POSTS DRIVEN INTO THE GROUND (NO CONCRETE FOOTINGS & NO WINDSCREEN). MAINTENANCE IS NOT INCLUDED, BY OTHERS.
- * ITEM # 88 - PER CALTRANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
- * ITEM # 91 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 94 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING, PAINTING & VINYL COATING; CONCRETE MOWCURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footings for Item No. 88); RE-BARS & FORMWORKS; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, GATES, GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

SUBCONTRACT PROPOSAL

PROJECT: SAN MARCOS SAN DIEGO CO., CADOT 11-421604		BID DATE: 12/13/16 ESTIMATE NO: 161116C			
PREPARED BY: MARC ROBERTS		REFER			
TERMS:		INQUIRIES TO: MARC ROBERTS			
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
33	REMOVE SIGN STRUCTURE (EA)	5.00	EA	\$ 2,000.00	\$ 10,000.00
65	FURNISH SIGN STRUCTURE (TRUSS)	74,690.00	LB	\$ 3.25	\$ 242,742.50
66	INSTALL SIGN STRUCTURE (TRUSS)	74,690.00	LB	\$ 0.25	\$ 18,672.50
71	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	820.00	SF	\$ 24.00	\$ 19,680.00
76	RETROREFLECTIVE SHEETING (TYPE XI)	820.00	SF	\$ 5.00	\$ 4,100.00
116	MOBILIZATION	1.00	LS	\$ 8,700.00	\$ 8,700.00
TOTAL					\$ 303,895.00

ALTERNATIVE ITEMS

59	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	100.00	LF	\$ 2,900.00	\$ 290,000.00
----	--	--------	----	-------------	---------------

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$2,000 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 13 ANCHOR BOLTS WILL BE SUPPLIED FOR OTHERS TO INSTALL UNLESS ITEM 59 IS PERFORMED BY CORAL.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Marc Roberts*
 TITLE: ESTIMATOR
 DATE: 12/13/16



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL FEDERAL

Project Description: 11-421604 RT 78 SAN MARCOS (10% DBE)				Bid Date: 12/13/2016	
Contract Time Limit: 250		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: 2-4	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
*	LEAD COMP PLAN (PORTION FOR # 29, 30, 31)	1.00	LS	\$ 1,500.00	\$ 1,500.00
29	REMOVE PAINT STRIPE	45,800.00	LF	\$ 0.30	\$ 13,740.00
30	REMOVE THERMO STRIPE	6,600.00	LF	\$ 0.40	\$ 2,640.00
31	REMOVE THERMO MARKING	210.00	SF	\$ 2.00	\$ 420.00
101	THERMO PVT MARKING (EWNV)	89.00	SF	\$ 6.00	\$ 534.00
102	PAINT STRIPE (1-COAT)	10,700.00	LF	\$ 0.14	\$ 1,498.00
103	PAINT STRIPE (2-COAT)	35,200.00	LF	\$ 0.18	\$ 6,336.00
104	4" STRIPE TAPE (WARRANTY)	22,900.00	LF	\$ 2.60	\$ 59,540.00
105	6" STRIPE TAPE (WARRANTY)	9,370.00	LF	\$ 3.60	\$ 33,732.00
106	8" STRIPE TAPE (WARRANTY)	4,900.00	LF	\$ 4.30	\$ 21,070.00
107	8" STRIPE TAPE (BKN 12-3) (WARRANTY)	3,850.00	LF	\$ 3.50	\$ 13,475.00
108	8" STRIPE TAPE (BKN 36-12) (WARRANTY)	24,500.00	LF	\$ 2.20	\$ 53,900.00
109	PVMT MARKER (NON-REFL)	2,400.00	EA	\$ 1.10	\$ 2,640.00
110	PVMT MARKER (RETROREFL)	1,910.00	EA	\$ 2.90	\$ 5,539.00
					\$ -
					\$ -
	NOTE: TAPE MANUFACTURER (3M) PROVIDES THE				\$ -
	TAPE MATERIAL WARRANTY ..				\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- * Price good for 1 year. Subject to change due to nominal price index fluctuation.

EXCLUSIONS:

BONDS - PLANS - PERMITS - STATIONING - LD'S - TEMP DELIN - TRAFFIC CONTROL - SWEEPING ..

INCLUSIONS:

of Working Days to Complete our Work:

12

of Move-In's Allotted:

2

Add'l Move-In's: \$

1,200.00

BID AMOUNT:

\$ 216,564.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Nikkis Transport Inc

Caltrans DBE 41734 SLBE 14NT1018

5041 Avenida de la Plata, Oceanside, CA 92057

P: (760) 594-0856 ♦ F: (760) 732-0829

Monday, November 28, 2016

0
0
0

REF: Twin Oaks Valley Road - Woodland Parkway
Project # 11-421604
ATTN: 0
Tel: 0

Estimator: Jeff Downs
Email: Jeffdowns@yahoo.com
Tel: (619)997-8481

Pricing based on:

1. Drawings: No
2. Specifications: Caltrans Spec. Materials
3. Soils Report: No
4. Prevailing Wage: No

We would like to thank you for the opportunity to submit our bid and your consideration.

MATERIAL ITEMS:

Description:	Quantity	UOM	Unit Price	Total
Dirt & Rock Export	1,000	LD	\$225.00 ✓	
Class 2 Base	10,000	TN	\$18.88	
Class 2 Recycle Base	10,000	TN	\$15.64	
Structure Backfill	1,000	TN	\$13.48	
30 Sand	1	TN	\$14.56	
3/4" Crushed Rock	1	TN	\$21.58	
3" Minus Crushed Rock	1	TN	\$23.20	

Super-10 Hourly Trucking Rate	1	HR	\$105.00
Truck & Trailer Hourly Trucking Rate	1	HR	\$115.00
Prevailing Wage add 25% to hourly rates	1	HR	25.00%

TOTAL BID

Inclusions:

Trucking, material, and tax. Export per-load price based on 18" minus rock and clean dirt. Price based on total job material quantities delivered/exported to/from the site.

Exclusions:

Terms and Conditions/Specifications page will become part of any agreement or contract. Dirt export material that does not pass analytical testing requirements of our dump site.

NOTE: This proposal may be withdrawn by us if not accepted within 30 days

ACCEPTANCE OF PROPOSAL

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified.
Terms and Conditions/Specifications page will become part of any agreement or contract.
Payment will be made as outlined in our specifications.

Accepted by _____

Signature _____

Date _____

Signature _____

Item #	Description	Bidder Normally Performs Item		Items Broken Down To Facilitate Participation		Flexible Time Frames For Performance/Delivery		Amount	Percent Of Total Bid
		Yes	No	Yes	No	Yes	No	\$	%
1	LEAD COMPLIANCE PLAN		No	Yes		Yes		\$1,100.00	0.020%
2	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	Yes		Yes		Yes		\$13,800.00	0.249%
3	TIME-RELATED OVERHEAD (W/DAY)	Yes		Yes		Yes		\$600,000.00	10.827%
4	CONSTRUCTION AREA SIGNS	Yes		Yes		Yes		\$30,000.00	0.541%
5	TRAFFIC CONTROL SYSTEM	Yes		Yes		Yes		\$40,000.00	0.722%
6	TYPE III BARRICADE	Yes		Yes		Yes		\$1,100.00	0.020%
7	TRAFFIC PLASTIC DRUM	Yes		Yes		Yes		\$2,870.00	0.052%
8	TEMPORARY RADAR SPEED SIGN	Yes		Yes		Yes		\$9,000.00	0.162%
9	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Yes		Yes		Yes		\$12,000.00	0.217%
10	TEMPORARY RAILING (TYPE K)	Yes		Yes		Yes		\$189,600.00	3.421%
11	ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM	Yes		Yes		Yes		\$32,500.00	0.586%
12	JOB SITE MANAGEMENT	Yes		Yes		Yes		\$215,000.00	3.880%
13	PREPARE STORM WATER POLLUTION PREVENTION PLAN		No	Yes		Yes		\$2,000.00	0.036%
14	RAIN EVENT ACTION PLAN	Yes		Yes		Yes		\$12,000.00	0.217%
15	STORM WATER SAMPLING AND ANALYSIS DAY	Yes		Yes		Yes		\$4,250.00	0.077%
16	STORM WATER ANNUAL REPORT	Yes		Yes		Yes		\$4,000.00	0.072%
17	TEMPORARY CHECK DAM	Yes		Yes		Yes		\$600.00	0.011%
18	TEMPORARY DRAINAGE INLET PROTECTION	Yes		Yes		Yes		\$8,400.00	0.152%
19	TEMPORARY FIBER ROLL	Yes		Yes		Yes		\$40,600.00	0.733%
20	TEMPORARY GRAVEL BAG BERM	Yes		Yes		Yes		\$400.00	0.007%
21	TEMPORARY CONSTRUCTION ENTRANCE	Yes		Yes		Yes		\$14,100.00	0.254%
22	STREET SWEEPING	Yes		Yes		Yes		\$20,000.00	0.361%
23	TEMPORARY CONCRETE WASHOUT	Yes		Yes		Yes		\$4,000.00	0.072%
24	TREATED WOOD WASTE		No	Yes		Yes		\$3,120.00	0.056%
25	ABANDON CULVERT (LF)	Yes		Yes		Yes		\$3,430.00	0.062%
26	REMOVE CHAIN LINK FENCE	Yes		Yes		Yes		\$2,500.00	0.045%
27	REMOVE GUARDRAIL	Yes		Yes		Yes		\$7,950.00	0.143%
28	REMOVE IRRIGATION FACILITY		No	Yes		Yes		\$8,000.00	0.144%
29	REMOVE PAINTED TRAFFIC STRIPE		No	Yes		Yes		\$16,030.00	0.289%
30	REMOVE THERMOPLASTIC TRAFFIC STRIPE		No	Yes		Yes		\$3,300.00	0.060%
31	REMOVE THERMOPLASTIC PAVEMENT MARKING		No	Yes		Yes		\$483.00	0.009%
32	REMOVE ROADSIDE SIGN	Yes		Yes		Yes		\$2,760.00	0.050%
33	REMOVE SIGN STRUCTURE (EA)		No	Yes		Yes		\$10,500.00	0.189%
34	REMOVE INLET	Yes		Yes		Yes		\$7,000.00	0.126%
35	COLD PLANE ASPHALT CONCRETE PAVEMENT	Yes		Yes		Yes		\$21,060.00	0.380%
36	CLEARING AND GRUBBING (LS)	Yes		Yes		Yes		\$25,000.00	0.451%
37	DUST PALLIATIVE	Yes		Yes		Yes		\$5,000.00	0.090%
38	ROADWAY EXCAVATION	Yes		Yes		Yes		\$310,050.00	5.595%
39	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	Yes		Yes		Yes		\$137,400.00	2.479%
40	ROCK EXCAVATION	Yes		Yes		Yes		\$348,840.00	6.295%
41(F)	STRUCTURE EXCAVATION (RETAINING WALL)	Yes		Yes		Yes		\$106,500.00	1.922%
42(F)	STRUCTURE BACKFILL (RETAINING WALL)	Yes		Yes		Yes		\$63,700.00	1.149%
43(F)	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	Yes		Yes		Yes		\$4,000.00	0.072%
44	DITCH EXCAVATION	Yes		Yes		Yes		\$7,000.00	0.126%
45	CHECK AND TEST EXISTING IRRIGATION FACILITIES		No	Yes		Yes		\$6,500.00	0.117%
46	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)		No	Yes		Yes		\$13,260.00	0.239%
47	COMPOST SOCK	Yes		Yes		Yes		\$35,090.00	0.633%
48	CLASS 2 AGGREGATE BASE (CY)	Yes		Yes		Yes		\$242,340.00	4.373%
49	ASPHALTIC EMULSION (FOG SEAL COAT)		No	Yes		Yes		\$2,821.00	0.051%
50	HOT MIX ASPHALT (TYPE A)		No	Yes		Yes		\$305,000.00	5.504%
51	MINOR HOT MIX ASPHALT		No	Yes		Yes		\$7,600.00	0.137%
52	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)		No	Yes		Yes		\$238,950.00	4.312%
53	PLACE HOT MIX ASPHALT DIKE (TYPE C)		No	Yes		Yes		\$630.00	0.011%
54	PLACE HOT MIX ASPHALT DIKE (TYPE E)		No	Yes		Yes		\$9,835.00	0.177%
55	PLACE HOT MIX ASPHALT DIKE (TYPE F)		No	Yes		Yes		\$157.50	0.003%
56	PLACE HOT MIX ASPHALT DIKE (TYPE C MODIFIED)		No	Yes		Yes		\$168.00	0.003%
57	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)		No	Yes		Yes		\$6,090.00	0.110%
58	TACK COAT		No	Yes		Yes		\$3,360.00	0.061%
59	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)		No	Yes		Yes		\$325,000.00	5.864%
60(F)	STRUCTURAL CONCRETE, RETAINING WALL	Yes		Yes		Yes		\$164,400.00	2.966%
61(F)	MINOR CONCRETE (MINOR STRUCTURE)	Yes		Yes		Yes		\$33,600.00	0.606%
62(F)	FRACTURED RIB TEXTURE	Yes		Yes		Yes		\$9,730.00	0.176%
63	DRILL AND BOND DOWEL	Yes		Yes		Yes		\$660.00	0.012%
64(F)	BAR REINFORCING STEEL (RETAINING WALL)	Yes		Yes		Yes		\$38,767.50	0.700%
65(F)	FURNISH SIGN STRUCTURE (TRUSS)		No	Yes		Yes		\$261,415.00	4.717%
66(F)	INSTALL SIGN STRUCTURE (TRUSS)		No	Yes		Yes		\$22,407.00	0.404%
67	ROADSIDE SIGN - ONE POST		No	Yes		Yes		\$1,400.00	0.025%
68	ROADSIDE SIGN - TWO POST		No	Yes		Yes		\$2,880.00	0.052%
69	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)		No	Yes		Yes		\$875.00	0.016%
70	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST		No	Yes		Yes		\$2,625.00	0.047%
71	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$20,500.00	0.370%
72	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$845.00	0.015%
73	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$3,080.00	0.056%
74	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$1,080.00	0.019%
75	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$3,680.00	0.066%
76	RETROREFLECTIVE SHEETING (TYPE XI)		No	Yes		Yes		\$7,700.00	0.139%
77	BLANK	-	-	-	-	-	-	\$0.00	0.000%
78	24" REINFORCED CONCRETE PIPE	Yes		Yes		Yes		\$29,400.00	0.531%
79	30" REINFORCED CONCRETE PIPE	Yes		Yes		Yes		\$3,825.00	0.069%
80	8" PERFORATED PLASTIC PIPE UNDERDRAIN	Yes		Yes		Yes		\$8,120.00	0.147%
81	18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	Yes		Yes		Yes		\$5,400.00	0.097%
82(F)	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	Yes		Yes		Yes		\$3,000.00	0.054%
83	CONCRETE (DITCH LINING)	Yes		Yes		Yes		\$72,000.00	1.299%

84	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	Yes		Yes		Yes		\$560.00	0.010%
85	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	Yes		Yes		Yes		\$77,400.00	1.397%
86(F)	MISCELLANEOUS IRON AND STEEL	Yes		Yes		Yes		\$32,544.00	0.587%
87	TEMPORARY FENCE (TYPE CL-6)	Yes		Yes		Yes		\$4,070.00	0.073%
88	CHAIN LINK FENCE (TYPE CL-6)		No	Yes		Yes		\$4,500.00	0.081%
89	GUARD RAILING DELINEATOR		No	Yes		Yes		\$112.00	0.002%
90	MIDWEST GUARDRAIL SYSTEM		No	Yes		Yes		\$4,180.00	0.075%
91(F)	CABLE RAILING		No	Yes		Yes		\$12,250.00	0.221%
92	END ANCHOR ASSEMBLY (TYPE SFT)		No	Yes		Yes		\$960.00	0.017%
93	ALTERNATIVE FLARED TERMINAL SYSTEM		No	Yes		Yes		\$4,350.00	0.078%
94	ALTERNATIVE CRASH CUSHION		No	Yes		Yes		\$111,000.00	2.003%
95	CONCRETE BARRIER (TYPE 60)		No	Yes		Yes		\$198,240.00	3.577%
96	CONCRETE BARRIER (TYPE 60D)		No	Yes		Yes		\$26,250.00	0.474%
97	CONCRETE BARRIER (TYPE 60G)		No	Yes		Yes		\$74,400.00	1.343%
98	CONCRETE BARRIER (TYPE 60 MODIFIED)		No	Yes		Yes		\$27,390.00	0.494%
99(F)	CONCRETE BARRIER (TYPE 736B)		No	Yes		Yes		\$20,250.00	0.365%
100(F)	CONCRETE BARRIER TRANSITION		No	Yes		Yes		\$40,500.00	0.731%
101	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)		No	Yes		Yes		\$623.00	0.011%
102	PAINT TRAFFIC STRIPE (1-COAT)		No	Yes		Yes		\$1,819.00	0.033%
103	PAINT TRAFFIC STRIPE (2-COAT)		No	Yes		Yes		\$7,744.00	0.140%
104	4" TRAFFIC STRIPE TAPE (WARRANTY)		No	Yes		Yes		\$70,990.00	1.281%
105	6" TRAFFIC STRIPE TAPE (WARRANTY)		No	Yes		Yes		\$40,291.00	0.727%
106	8" TRAFFIC STRIPE TAPE (WARRANTY)		No	Yes		Yes		\$25,480.00	0.460%
107	8" TRAFFIC STRIPE TAPE (BROKEN 12-3) (WARRANTY)		No	Yes		Yes		\$16,170.00	0.292%
108	6" TRAFFIC STRIPE TAPE (BROKEN 36-12) (WARRANTY)		No	Yes		Yes		\$66,150.00	1.194%
109	PAVEMENT MARKER (NON-REFLECTIVE)		No	Yes		Yes		\$3,120.00	0.056%
110	PAVEMENT MARKER (RETROREFLECTIVE)		No	Yes		Yes		\$6,685.00	0.121%
111	LIGHTING SYSTEM		No	Yes		Yes		\$290,000.00	5.233%
112	BLANK	-	-	-	-	-	-	\$0.00	0.000%
113	18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)	Yes		Yes		Yes		\$2,520.00	0.045%
114(F)	STRUCTURAL CONCRETE, DRAINAGE INLET	Yes		Yes		Yes		\$21,000.00	0.379%
115	36" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)	Yes		Yes		Yes		\$5,000.00	0.090%
116	MOBILIZATION	Yes		Yes		Yes		\$100,206.00	1.808%
								\$5,541,888.00	100%

Construction on State Highway 78, in San Diego County in San Marcos from 0.1 Mile East of Twin Oaks to 0.1 Mile West of Twin Oaks
Contract No. 11-421604

EXHIBIT 3

[illegible]

SMALL BUSINESS EXCHANGE

GFE DOCUMENTATION FOR 11-421604

Prepared for **SUKUT CONSTRUCTION**

Good Faith Effort STEP

DOCUMENTATION

1. Items of work you have made available to DBE firms. . .	See ads and ITB and Sukut records
2. Names of certified DBEs	Record Listing of DBEs Solicited DMO-4138 Certification/Source Report Report with Primary Trade Import for Data Queries CDOT ITB with 11-29-2016 Bid Date Solicited by Fax Fax Log Document Name = SUK_4138 Fax Status Legend Solicited by Email Email Metrics Detail Spreadsheet Re-Emailed Upon Request ITB with 12-13-2016 Bid Date Metrics Detail Spreadsheet Follow-Up Method Telephone Follow-up Script Results

Corporate Office

795 Folsom Street, First Floor • San Francisco, CA 94107

Telephones: 415-778-6250 • Toll Free: 800-800-8534

Email: sbe@sbeinc.com • Website: www.sbeinc.com

	Recalls Recall Results Not Interested Summary Not Interested Detail Final Disposition Report Preliminary Reports (for Client follow-up) Emailed
3. Name of selected firm and its status as a DBE for each item of work made available Name, address, and telephone number of each DBE that provided a quote and their price quote If the firms selected for the item is not a DBE, provide the reasons for the selection	Sukut
4. Name and date of each publication in which you requested DBE participation for the project.	<i>Small Business Exchange</i> 11-10-2016 – 11-16-2016 11-17-2016 – 11-22-2016 <i>SBE Today</i> 11-09-2016 11-14-2016 11-18-2016 11-21-2016 11-22-2016 11-23-2016 <i>sbeinc.com</i> 11-08-2016 – 11-29-2016
5. Names of agencies and dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms	Agency listing DMO-4138B Letter and ITB Fax Log Email Metrics San Diego PTAC Posting San Diego PTAC Posting Update with 12-13-2016 Bid Date
6. List of efforts made to provide interested DBEs with adequate information about the	Sukut records

Corporate Office

795 Folsom Street, First Floor • San Francisco, CA 94107

Telephones: 415-778-6250 • Toll Free: 800-800-8534

Email: sbe@sbeinc.com • Website: www.sbeinc.com

plans, specifications and requirements of the contract....	
7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment....	See ITB, Ads, Question #4 in Telephone Follow-up Script Sukut Records
8. If the prime contractor awards subcontracts, require the to take the above steps	Sukut
ADDITIONAL Non-governmental Local Contacts (DBE Resources)	11-18-2016 Contacted Small Business Exchange to provide Advertising, outreach and referral services (DBE #5988)

Corporate Office

795 Folsom Street, First Floor • San Francisco, CA 94107

Telephones: 415-778-6250 • Toll Free: 800-800-8534

Email: sbe@sbeinc.com • Website: www.sbeinc.com

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 1
 * DMO-4138 * * * REPORT DATE: 11/14/16 *
 * * * OUTREACH * REPORT TIME: 10:11:04 *
 * VVVSBE * RECORD LISTING *

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
A CONE ZONE INC	Christy Warner FAX: 951-734-2887	1325874 EMAIL: estimator@aconezone.com	951-734-9535	W F	CAC8605	92879
Access General Contracting Inc	ELIZABETH TENE FAX: 714-646-6069	1819715 EMAIL: elizabeth@accessgeneralcontracting.com	714-373-0066	H F	CAC4010	92683
ACE FENCE CO	Michael Abanilla FAX: 626-333-7843	408004 EMAIL: moronia@acefencecompany.com	626-333-0727	APF	CAC8201	91744
ACM LIGHTING	Carlos Morales Sr FAX: 951-272-4838	641154 EMAIL: acmlighting@sbcglobal.net	951-272-4881	H M	CAC8605	92882
ACME SAFETY & SUPPLY CORP	Richard Benar FAX: 619-542-0763	307202 EMAIL: admin2@acmesafetysupply.com	619-299-5100	APF	339950	91950
ADV-SOC INC	JOHN GIANOS FAX: 619-291-3639	1790754 EMAIL: jgianos@advsoc.com	619-295-3900	H M	541620	92118
ALLIED GEOTECHNICAL ENGINEERS	Mr. Tiong Liem FAX: 619-449-5902	8518 EMAIL: alliedgeo@aol.com	619-449-5900	APM	541620	92071
AMERC INC	Sue Murphy FAX: 951-698-1101	1681917 EMAIL: amercinc@hotmail.com	951-677-1078	W F	CAC0651	92562
AMERICAN UTILITY PRODUCTS	Sanjay Pandya FAX: 626-335-9797	234198 EMAIL: sanjay.pandya@gmail.com	626-335-2753	APM	CAC5601	91740
ANTHONY'S GRADING & PAVING	ANTHONY TEJEDA FAX: 619-749-3973	1802306 EMAIL: paving_agp@yahoo.com	619-334-6167	H M	CAC2602	92071
ARCHULETA CONCRETE CONSTRUCT	Brian Jones FAX: 760-345-8223	308663 EMAIL: archuleta8@aol.com	760-345-8722	H M	CAC4010	92203
AS DESIGN INC DBA ASPHALT DESI	Juan Gomez FAX: 559-276-8029	1681535 EMAIL: patsy_gomez2002@yahoo.com	559-276-0447	H M	CAC3940	93722
ASHOONA LANDSCAPE	Darrell L Johnston FAX: 714-852-3725	1794906 EMAIL: Darrell@AShoonaLandscape.com	714-290-3339	N M	221310	92703
B&E SUPPLY AND EQUIPMENT LLC	Robbie Van Antwerp FAX: 805-524-7428	10407 EMAIL: trevor@supersealandstripe.com	805-524-7345	W F	CAC5620	93015
BANAGA CONSTRUCTION INC	Frank Banaga FAX: 619-737-9199	1777533 EMAIL: frank@kiteclimbers.com	619-922-8570	H M	CAC1901	91915
BERT W SALAS INC	BOB SALAZ FAX: 619-258-3515	108201 EMAIL: bsalaz@bertsalasinc.com	619-562-7711	H M	238910	92071
BEYAZ & PATEL INC	Zeki Mehment Beyaz FAX: 858-271-9932	98086 EMAIL: spatel@beyazpatel.com	858-451-0374	A M	541620	92127

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 2
 * DMO-4138 * * REPORT DATE: 11/14/16 *
 * * * REPORT TIME: 10:11:04 *
 * VVVSBE *

 OUTREACH
 RECORD LISTING

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
BIG VALLEY ASPHALT	Mr. Rick Watson FAX: 661-326-8562	639083 EMAIL: donnawatson52@yahoo.com	661-587-5837	W F	CAC8501	93308
BLACK IPO	Wendell Stemley FAX: 619-527-1698	1593415 EMAIL: wrstemley@aol.com	619-527-1668	B M	CAC0651	92114
BONITA PIPELINE INC	Mr. Doug Marshall x1 FAX: 619-434-9802	429142 EMAIL: frank@bonitapipeline.com	619-434-9801	H M D	423320	91910
Brandon Supply Corp	Mr. Clarence Scott FAX: 562-921-5945	127981 EMAIL: cdavis@brandonsupply.com	562-921-0407	B M V	CAC0655	90670
CALIFORNIA PROFESSIONAL ELEC	Van Tan Nguyen FAX: 626-810-1322	417337 EMAIL: van@cpengineeringinc.com	626-810-1338	APM	CAC8501	91748
Canales Demolition & Hauling I	JOE G CANALES JR FAX: 619-303-9397	1597567 EMAIL: canalesdemo@gmail.com	619-204-2422	H M	CAC1601	91977
CANTARINI TRACTOR	Michael Cantarini FAX: 760-728-9641	101294 EMAIL: Kimosavy7@yahoo.com	760-427-9292	N M D	238910	92028
CASTRO ELECTRIC	Mr. Edward Castro FAX: 619-561-6124	448185 EMAIL: castroelectric@cox.net	619-561-6122	H M	238210	92040
CATS EXCAVATING INC	Mr. James Thompson FAX: 619-264-7566	398179 EMAIL: catsexcavatinginc@yahoo.com	619-264-4125	B M	238910	92105
CECILIA'S SAFETY SERVICE INC	CECILIA OSTLUND FAX: 858-793-4495	1606624 EMAIL: cecilias@pacbell.net	858-793-4465	W F	CAC1200	92075
Choctaw Construction Co Inc	John C Hartung III FAX: 760-789-3790	317033 EMAIL: choctawco@cox.net	760-789-8713	N M	238910	92065
CONSTRUCTION AREA SIGNS INC	Mike Smith FAX: 916-663-1858	303209 EMAIL: elisa@cas-tc.com	916-663-9097	H F	CAC5620	95658
COOKS AND SON INC	Charles E Henderson FAX: 805-937-5473	1735148 EMAIL: cooks_son@mail.com	805-934-2705	B M D	CAC3940	93455
CR&A CUSTOM INC	Carmen Rad FAX: 213-749-4446	1590150 EMAIL: carmen@cracustom.com; fernando@cracustom	213-749-4440	H F	CAC5601	90015
CREST EQUIPMENT INC	Wendy Belio FAX: 619-447-6540	631878 EMAIL: Belio@sbcglobal.net	619-444-5061	N F	238110	92040
CRUSH MATERIALS CORP	Christine Rush FAX: 949-305-6634	1706759 EMAIL: crush5555@aol.com	949-887-0795	W F	CAC0651	92656
CT CONCRETE CUTTING INC	Chris Tompkins FAX: 951-698-0795	1757042 EMAIL: ct@ctconcretecutting.com	951-698-7745	H M	327320	92562

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 3
 * DMO-4138 * * REPORT DATE: 11/14/16 *
 * * * REPORT TIME: 10:11:04 *
 * VVVSBE *
 ***** OUTREACH RECORD LISTING *****

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
CYBER PROFESSIONAL SOLUTIONS C	Mr. Joaquin Campos FAX: 619-498-1060	398183 EMAIL: admin@cyberpsc.com	619-498-4819	H M	221310	91911
DANIELS ENGINEERING & CONSTRU	James Daniel FAX:	1830314 EMAIL: James-Daniel@msn.com	760-731-2504	M	CAC1901	92028
DAWSON MAULDIN CONSTRUCTION IN	SANDRA DAWSON x2 FAX: 714-378-1534	1593271 EMAIL: sandradawson@dawson-mauldin.com	714-378-1533	W F	CAC2602	92646
DE LA FUENTE CONSTRUCTION INC	JORGE DIAZ DE LA FUE FAX: 619-878-2980	1591633 EMAIL: estimating@dlfci.com	619-512-5505	H M	238120	91950
DEFENCE CO	Luis Gutierrez FAX: 626-470-9723	1669226 EMAIL: defenceco@gmail.com	626-338-2288	H M	332323	91706
DIMURE Corp	Dina Muralt FAX: -	1718701 EMAIL: dm3mlm@gmail.com	619-647-3996	APF D	CAC1200	91941
DIVERSIFIED LANDSCAPE CO	Rick Bean Chief.Est FAX: 951-245-1847	86658 EMAIL: dbe@diversifiedlandscape.com	951-245-1686	W F D	CAC2030	92595
DT METAL SERVICES	Laila Hemani FAX: 909-628-6753	1704008 EMAIL: bsari@dotsari.com	909-628-6537	W F	CAC0655	91709
E REIDER ENTERPRISES	E Reider FAX: 619-225-8567	234168 EMAIL: reidere@yahoo.com	858-430-6079	W F	561990	92111
ELKEN CONTRACTING INC	Kenyon Jay Castro FAX: 619-698-7633	35365 EMAIL: maria@elkencontracting.com	619-698-1168	H M	238910	92020
EXCEL WELDING CO	Mr. LAWRENCE C HERNA FAX: 951-244-1794	1606870 EMAIL: excelwelding@gmail.com	951-479-8670	H M	332323	92530
FMF PANDION	TOMMY WELLS FAX: -	1814546 EMAIL: admin@fmfpandion.com	760-405-6805	N M D	541620	92024
FULL TRAFFIC MAINTENANCE INC	Sammy Salgado FAX: 951-520-9980	1831682 EMAIL: sammysalgado@sbcglobal.net	951-520-9990	H M	CAC8605	92882
G&G ELECTRIC INC	GILBERTO CHAVEZ FAX: 951-689-2694	1794413 EMAIL: chvz_glbtr@yahoo.com	951-572-0196	H M	CAC8604	92503
GENCE CORP	Jay FAX: 310-515-5046	64723 EMAIL: jay@gandccorp.com	310-515-6715	B M D	331110	90249
GLOBAL ROAD SEALING INC	Tri La FAX: 714-893-0945	1681771 EMAIL: grs@globalroadsealing.com	714-893-0845	APM	CAC8501	92843
GOLDEN SUN CONSTRUCTION INC	Mac Yiu FAX: 949-380-9707	278325 EMAIL: gscon97@gmail.com	949-380-9797	APF D	CAC0685	92653

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 4
 * DMO-4138 * * REPORT DATE: 11/14/16 *
 * * * REPORT TIME: 10:11:04 *
 * VVVSBE *
 ***** OUTREACH RECORD LISTING *****

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
H&F CONSTRUCTORS LLC	Freddie Hanns FAX:	1819676 EMAIL: h_fconst@yahoo.com	323-345-3655	B M	CAC5601	90027
HIGH LIGHT ELECTRIC INC	Servin FAX: 951-352-2498	414706 EMAIL: erwin.mendoza@hleincusa.com	951-352-9646	H M	CAC8604	92504
HOFER CORP	Leon Benham FAX: 619-661-6054	1731530 EMAIL: hofercorp@yahoo.com	619-661-6053	N M	CAC1901	92154
HURRICANE & POWAY FENCE CO INC	Ms. Laurann Volk FAX: 760-788-1537	331006 EMAIL: laurann@usa.net	760-789-4142	W F	CAC8000	92065
IN-LINE FENCE & RAILING CO INC	David ORTIZ FAX: 760-789-0689	1606909 EMAIL: gary@inlinerrail.com	760-789-0282	H M	CAC8501	92065
INTEGRATED MARINE SERVICES INC	Larry Samano FAX: 619-429-0700	1619613 EMAIL: ls@imships.com	619-429-0300	H M	332322	91911
INTERWEST PACIFIC LTD	Jack Nickolasen x3 FAX: 858-345-3737	178373 EMAIL: jack@interwestpacific.com; sales@interwe	858-259-2062	H M V	238110	92075
JAIME PARTNERS INC	Rodolfo Farder FAX: 619-269-4624	1704881 EMAIL: rodolfo@jaimepartners.com	619-269-1320	H M	335129	92101
JARELL HARRIS STRIPING SERVICE	Jarell Harris FAX: 650-832-1736	1788903 EMAIL: jharrisstripingservices@hotmail.com	650-832-1171	B M	CAC8501	94070
JL STORMWATER CONSULTANTS INC	Jane Ledford FAX: 619-334-6750	1912061 EMAIL: jane@jlstormwater.com	619-938-2420	W F	541620	92019
K. DUNCAN ENTERPRISES INC	Ms. KIMBERLY DUNCAN FAX: 858-272-1777	99969 EMAIL: mkduncan@flash.net	858-272-1779	W F	424990	92109
Kellie Avila Construction Serv	KELLIE AVILA FAX: 805-461-1613	1800995 EMAIL: kellie@associatedtrafficsafety.com	805-461-1600	W F	CAC0685	93423
KLR PLANNING	Karen Ruggels FAX: 619-546-0702	1607415 EMAIL: karen@klrplanning.com	619-578-9505	W F	541620	92108
KNIGHT ELECTRIC	Croschen K Walton FAX: 619-303-4088	1705345 EMAIL: bkeithwalton@aol.com	619-742-6944	B M	238210	91977
KORNE ENTERPRISES INC	ELIZABETH KEIFE FAX: 951-278-2642	622394 EMAIL: kornefoods@sbcglobal.net	951-278-3811	W F	424990	92879
KRC SAFETY CO INC	Gary Castro FAX: 559-732-2684	279930 EMAIL: garyc@krcsafety.com	559-732-0393	N M	CAC5620	93291
LEGEND FENCE CORP	Theresa FAX: 619-282-6001	172310 EMAIL: lupita@legendfencecorp.com	619-282-6000	H M	CAC8000	91945

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 5
 * DMO-4138 * * REPORT DATE: 11/14/16 *
 * * * REPORT TIME: 10:11:04 *
 * VVVSBE *
 ***** OUTREACH RECORD LISTING *****

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
LEINAIA'S TRANSPORTATION	LEINAIA KING FAX: 661-266-9104	1643141 EMAIL: leinaiastrucking@sbcglobal.net	661-618-2752	W F	CAC9602	92011
LOGAN'S MARKETING	Mr. Ellis Logans FAX: 619-233-3768	8113 EMAIL: ahera@pacbell.net	619-233-3766	B M D	423320	92101
MATERIAL ACQUISITION SERVICES	Rosemarie Culbertson FAX: 888-317-8898	1702517 EMAIL: rosee@materialace.com	949-623-8330	APF	424990	92630
MATZENAUER ELECTRIC INC	Diana Towne x102 FAX: 619-390-4559	223985 EMAIL: diana@matzenauer.com	619-390-4570	W F	CAC1201	92040
MCV COMPANIES INC	Ms Maricris Enriquez FAX: 760-294-9569	1743756 EMAIL: mc@mcvcompanies.com;	760-294-9858	APF	221310	92029
MJC CONSTRUCTION	JAVIER JIMENEZ FAX: 619-996-2116	643131 EMAIL: mjc@mjcconstruction.net	619-472-5619	H F	238120	91902
MONTGOMERY CONSTRUCTION SERVIC	CLIFFORD K MONTGOMER FAX: 619-546-8482	1592060 EMAIL: estimating@montcsi.com	619-578-2538	B M V	CAC2602	92114
MOOR ELECTRIC INC	DWAYNE HENRY FAX: 619-955-5381	1592247 EMAIL: info@moorelectric-sd.com	619-250-0380	B M	238210	92114
MORELLO CONCRETE CONSTRUCTION	Cynthia Morello FAX: 619-596-3269	1754411 EMAIL: jmorello.mcc@gmail.com	619-596-5400	W F	238110	92071
Northern Industrial Electric	Harry Kramer FAX: 530-246-2368	11332 EMAIL: nie01@sbcglobal.net	530-246-2366	W F	CAC8610	96001
Omni2max Inc	ALLEN MAXWELL FAX: 619-269-2967	644781 EMAIL: allen.maxwell@omni2max.com	619-255-9344	B M D	238120	92110
P. A. WILSON INC	Patrick Allen Wilson FAX:	1912074 EMAIL: pawilsoninc@gmail.com	619-334-1185	N M	238110	91935
PACIFIC METAL PRODUCTS	Terry McCauley FAX: 760-736-8251	1699730 EMAIL: pacificmetals@cox.net	760-736-8250	B M	332323	92069
Payco Specialties Inc	Bill Taylor x110 FAX: 619-422-1404	131736 EMAIL: estimating@payco.biz	619-422-9204	W F D	CAC8501	91910
PCG UTILITY CONSULTANTS INC	Bob Johnson FAX: 619-660-1372	79440 EMAIL: acct@procongp.com	619-660-1355	B F	423320	91977
PEPPER TRUCKING INC	Regina A Fisher FAX: 760-788-8454	312031 EMAIL: peppertkga@aol.com	760-788-7854	B F	CAC9602	92065
PORTILLO CONCRETE	Mario Portillo FAX: 619-466-4685	280206 EMAIL: mportillo@portilloconcreteinc.com	619-466-4639	H M	238110	91945

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 6
 * DMO-4138 * * REPORT DATE: 11/14/16 *
 * * * REPORT TIME: 10:11:04 *
 * VVVSBE *
 ***** OUTREACH RECORD LISTING *****

DESCRIPTION: SUKUT 11-421604

COMPANY NAME	CONTACT/FAX	ENTITY#/ EMAIL	PHONE	ETH V GND T	SKILL CODE	ZIP CODE
Prava Construction Services In	Rick Smith FAX: 760-579-0003	644864 EMAIL: gtorrez@pravacsi.com	760-929-9787	H M	238110	91932
PROJECT X ENGINEERS INC	HANNA SORASAH HERNANDEZ FAX: 951-226-1720	1826725 EMAIL: hhernandez@projectxcorrosion.com	951-813-5619	H M	CAC2030	92563
Quality General Engineering	Marco Villalpando FAX: 619-464-1081	1798266 EMAIL: monica@qualityge.com	619-464-1053	H M	561990	91950
RAYMOND TORRES AND DAUGHTER LA	Raymond Torres FAX: 619-923-2510	1764571 EMAIL: rtorreslandscaping@gmail.com	619-462-7751	H M	CAC2030	91977
RICK CHAVEZ TRUCKING INC	Eric Chavez FAX: 951-926-5640	1777547 EMAIL: sdtrucker@verizon.net	619-520-6684	H M	CAC9605	92021
RJ SAFETY SUPPLY CO INC	Autumn Thompkins FAX: 858-541-2898	129990 EMAIL: diane@rjsafety.com	858-541-2880	W F D	CAC0685	92111

91 SOLICITATIONS

ST-CDOT = California Department of Transportation UCP

Company Name
=====

ECCRT

A CONE ZONE INC

CI-LA_DBE

CI-LA_MBE

CI-LA_WBE

ST-OSBCR_M

PR-CH

ST-CDOT

Access General Contracting Inc FE-8A

FE-SBASDB

PR-CH

ST-OSBCR_M

ST-CDOT

ACE FENCE CO

CI-LA_MBE

CI-LA_WBE

CI-LB

PR-CH

ST-CDOT

ACM LIGHTING

ST-CDOT

ACME SAFETY & SUPPLY CORP

PR-CH

ST-OSBCR_M

ST-CDOT

ADV-SOC INC

ST-CDOT

ALLIED GEOTECHNICAL ENGINEERS

CI-LAMBOC

PR-CH

ST-OSBCR_M

ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
AMERC INC	CI-LA_DBE CI-LA_MBE CI-LA_WBE ST-CDOT
AMERICAN UTILITY PRODUCTS	PR-CH ST-OSBCR_M ST-CDOT CI-LB_SBE
ANTHONY'S GRADING & PAVING	ST-CDOT
ARCHULETA CONCRETE CONSTRUCT	ST-CDOT
AS DESIGN INC DBA ASPHALT DESI	ST-OSBCR ST-CDOT
ASHOONA LANDSCAPE	ST-OSBCR_M ST-CDOT
B&E SUPPLY AND EQUIPMENT LLC	CI-LA_DBE CI-LA_MBE CI-LA_WBE PR-CH ST-OSBCR ST-CDOT
Brandon Supply Corp	ST-CDOT
BANAGA CONSTRUCTION INC	ST-CDOT
BERT W SALAS INC	ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
BEYAZ & PATEL INC	ST-CDOT ST-OSBCR_M
BIG VALLEY ASPHALT	ST-OSBCR_M ST-CDOT PR-CH
BLACK IPO	ST-CDOT CI-LB_SBE CO-LACBE
BONITA PIPELINE INC	ST-OSMBDV ST-OSBCR_M ST-CDOT PR-CH
Canales Demolition & Hauling I	ST-CDOT
Choctaw Construction Co Inc	ST-CDOT
CALIFORNIA PROFESSIONAL ELEC	ST-CDOT CI-LB_SBE FE-8A FE-SBASDB ST-OSBCR CI-LB
CANTARINI TRACTOR	ST-OSBCR_M ST-OSMBDV ST-CDOT PR-CH

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
CASTRO ELECTRIC	ST-CDOT
CATS EXCAVATING INC	ST-OSBCR_M ST-CDOT PR-CH
CECILIA'S SAFETY SERVICE INC	ST-OSBCR_M ST-CDOT PR-CH
CONSTRUCTION AREA SIGNS INC	PR-CH ST-OSBCR_M ST-CDOT
COOKS AND SON INC	PR-CH ST-OSMBDV ST-OSBCR_M ST-CDOT
CR&A CUSTOM INC	PR-CH FE-8A FE-SBASDB CO-LACBE ST-OSBCR ST-CDOT
CREST EQUIPMENT INC	PR-CH ST-OSBCR_M ST-CDOT
CRUSH MATERIALS CORP	ST-OSBCR_M ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
CT CONCRETE CUTTING INC	PR-CH ST-OSBCR_M ST-CDOT CI-LB_SBE
CYBER PROFESSIONAL SOLUTIONS C	ST-OSBCR ST-CDOT CI-LB_SBE
DANIELS ENGINEERING & CONSTRU	ST-CDOT CI-LB_SBE
DAWSON MAULDIN CONSTRUCTION IN	PR-CH ST-OSBCR ST-CDOT
DE LA FUENTE CONSTRUCTION INC	ST-CDOT
DEFENCE CO	CO-LACBE ST-OSBCR_M ST-CDOT CI-LB_SBE FE-SBASDB
DIMURE Corp	PR-CH ST-OSMBDV ST-OSBCR_M ST-CDOT
DIVERSIFIED LANDSCAPE CO	ST-OSBCR ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
DT METAL SERVICES	ST-OSBCR_M ST-CDOT
E REIDER ENTERPRISES	ST-CDOT
ELKEN CONTRACTING INC	ST-OSBCR_M ST-CDOT
EXCEL WELDING CO	ST-CDOT
FMF PANDION	PR-CH ST-OSMBDV ST-OSBCR_M ST-CDOT
FULL TRAFFIC MAINTENANCE INC	PR-CH CI-LA_DBE CI-LA_MBE CI-LA_WBE CO-LACBE ST-OSBCR_M ST-CDOT
G&G ELECTRIC INC	ST-CDOT
GENCE CORP	CI-LAGS CI-LA2 PR-CH ST-TXUCP FE-8A FE-SBASDB CO-LACBE

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
GENCE CORP	ST-OSMBDV ST-CDOT
GLOBAL ROAD SEALING INC	ST-OSBCR ST-CDOT
GOLDEN SUN CONSTRUCTION INC	CI-LA_DBE CI-LA_MBE CI-LA_WBE ST-OSBCR_M ST-CDOT
H&F CONSTRUCTORS LLC	ST-CDOT
HIGH LIGHT ELECTRIC INC	CI-LA_MBE CI-LA_WBE ST-OSBCR ST-CDOT
HOFER CORP	ST-CDOT
HURRICANE & POWAY FENCE CO INC	ST-OSBCR_M ST-CDOT
IN-LINE FENCE & RAILING CO INC	PR-CH ST-OSBCR_M ST-CDOT
INTEGRATED MARINE SERVICES INC	ST-CDOT
INTERWEST PACIFIC LTD	PR-CH ST-CDOT

ST-CDOT = California Department of Transportation UCP

<u>Company Name</u> =====	ECCRT
JAIME PARTNERS INC	ST-OSBCR_M ST-CDOT
JARELL HARRIS STRIPING SERVICE	ST-CDOT
JL STORMWATER CONSULTANTS INC	ST-CDOT
K. DUNCAN ENTERPRISES INC	ST-CDOT
Kellie Avila Construction Serv	PR-CH ST-OSBCR_M ST-CDOT
KLR PLANNING	CI-LA_MBE CI-LA_WBE ST-CDOT
KNIGHT ELECTRIC	ST-CDOT
KORNE ENTERPRISES INC	CI-LA_DBE CI-LA_MBE CI-LA_WBE ST-CDOT
KRC SAFETY CO INC	PR-CH ST-OSBCR ST-CDOT
LEGEND FENCE CORP	ST-OSBCR_M ST-CDOT
LEINAIA'S TRANSPORTATION	PR-CH ST-OSBCR_M

ST-CDOT = California Department of Transportation UCP

<u>Company Name</u> =====	ECCRT
LEINAIA'S TRANSPORTATION	ST-CDOT FE-SBASDB
LOGAN'S MARKETING	CI-LB ST-OSBCR_M ST-CDOT
MATERIAL ACQUISITION SERVICES	PR-CH ST-OSBCR_M FE-SBASDB ST-CDOT
MATZENAUER ELECTRIC INC	ST-CDOT
MCV COMPANIES INC	ST-OSBCR_M ST-CDOT
MJC CONSTRUCTION	ST-CDOT
MONTGOMERY CONSTRUCTION SERVIC	ST-OSBCR_M ST-CDOT
MOOR ELECTRIC INC	PR-CH ST-OSBCR_M ST-CDOT
MORELLO CONCRETE CONSTRUCTION	ST-OSBCR_M ST-CDOT
Northern Industrial Electric	ST-OSBCR_M ST-CDOT
Omni2max Inc	ST-CDOT

ST-CDOT = California Department of Transportation UCP

Company Name =====	ECCRT
P. A. WILSON INC	ST-CDOT
Payco Specialties Inc	ST-CDOT ST-OSBCR_M PR-CH
Prava Construction Services In	ST-OSBCR CI-LB_SBE ST-CDOT CI-LB PR-CH
PACIFIC METAL PRODUCTS	ST-CDOT PR-CH ST-OSBCR_M
PCG UTILITY CONSULTANTS INC	PR-CH CI-NYC ST-CDOT ST-OSBCR_M
PEPPER TRUCKING INC	ST-CDOT
PORTILLO CONCRETE	ST-CDOT
PROJECT X ENGINEERS INC	PR-CH ST-CDOT
Quality General Engineering	PR-CH ST-OSBCR ST-CDOT
RAYMOND TORRES AND DAUGHTER LA	ST-OSBCR_M

ST-CDOT = California Department of Transportation UCP

Company Name ECCRT
=====

RAYMOND TORRES AND DAUGHTER LA ST-CDOT

RICK CHAVEZ TRUCKING INC ST-CDOT

RJ SAFETY SUPPLY CO INC PR-CH

ST-OSBCR

ST-CDOT

* * * E N D O F R E P O R T * * *

Work Code	Desc. of Work Area	Company Solicited
CAC0651	CONCRETE & CEMENT	AMERC INC
CAC0651	CONCRETE & CEMENT	BLACK IPO
CAC0651	CONCRETE & CEMENT	CRUSH MATERIALS CORP
CAC0655	STEEL	Brandon Supply Corp
CAC0655	STEEL	DT METAL SERVICES
CAC0685	PAVEMENT MARKERS	GOLDEN SUN CONSTRUCTION INC
CAC0685	PAVEMENT MARKERS	Kellie Avila Construction Serv
CAC0685	PAVEMENT MARKERS	RJ SAFETY SUPPLY CO INC
CAC1200	CONSTRUCTION AREA SIGNS	CECILIA'S SAFETY SERVICE INC
CAC1200	CONSTRUCTION AREA SIGNS	DIMURE Corp
CAC1201	TRAFFIC CONTROL SYSTEM	MATZENAUER ELECTRIC INC
CAC1601	CLEARING & GRUBBING	Canales Demolition & Hauling I
CAC1901	ROADWAY EXCAVATION	BANAGA CONSTRUCTION INC
CAC1901	ROADWAY EXCAVATION	DANIELS ENGINEERING & CONSTRU
CAC1901	ROADWAY EXCAVATION	HOPER CORP
CAC2030	EROSION CONTROL	DIVERSIFIED LANDSCAPE CO
CAC2030	EROSION CONTROL	PROJECT X ENGINEERS INC

Businesses with Primary Trades Solicited/Sukut - 11-421604

Work Code	Desc. of Work Area	Company Solicited
=====	=====	=====
CAC2030	EROSION CONTROL	RAYMOND TORRES AND DAUGHTER LA
CAC2602	AGGREGATE BASE	ANTHONY'S GRADING & PAVING
CAC2602	AGGREGATE BASE	DAWSON MAULDIN CONSTRUCTION IN
CAC2602	AGGREGATE BASE	MONTGOMERY CONSTRUCTION SERVIC
CAC3940	PLACE ASPHALT CONCRETE DI	AS DESIGN INC DBA ASPHALT DESI
CAC3940	PLACE ASPHALT CONCRETE DI	COOKS AND SON INC
CAC4010	PORTLAND CEMENT & CONCRET	Access General Contracting Inc
CAC4010	PORTLAND CEMENT & CONCRET	ARCHULETA CONCRETE CONSTRUCT
CAC5601	SIGN STRUCTURE	AMERICAN UTILITY PRODUCTS
CAC5601	SIGN STRUCTURE	CR&A CUSTOM INC
CAC5601	SIGN STRUCTURE	H&P CONSTRUCTORS LLC
CAC5620	ROADSIDE SIGN	B&E SUPPLY AND EQUIPMENT LLC
CAC5620	ROADSIDE SIGN	CONSTRUCTION AREA SIGNS INC
CAC5620	ROADSIDE SIGN	KRC SAFETY CO INC
CAC8000	FENCING	HURRICANE & PONAY FENCE CO INC
CAC8000	FENCING	LEGEND FENCE CORP
CAC8201	OBJECT MARKER	ACE FENCE CO

Businesses with Primary Trades Solicited/Sukut - 11-421604

Work Code	Desc. of Work Area	Company Solicited
CAC8501	PAVEMENT MARKING	BIG VALLEY ASPHALT
CAC8501	PAVEMENT MARKING	CALIFORNIA PROFESSIONAL ELEC
CAC8501	PAVEMENT MARKING	GLOBAL ROAD SEALING INC
CAC8501	PAVEMENT MARKING	IN-LINE FENCE & RAILING CO INC
CAC8501	PAVEMENT MARKING	JARELL HARRIS STRIPING SERVICE
CAC8501	PAVEMENT MARKING	Payco Specialties Inc
CAC8604	LIGHTING	G&G ELECTRIC INC
CAC8604	LIGHTING	HIGH LIGHT ELECTRIC INC
CAC8605	MESSAGE SIGNS, LIGHTING & A CONE BONE	INC
CAC8605	MESSAGE SIGNS, LIGHTING & ACM LIGHTING	
CAC8605	MESSAGE SIGNS, LIGHTING & FULL TRAFFIC MAINTENANCE	INC
CAC8610	SPEED MONITORING STATION	Northern Industrial Electric
CAC9602	BOTTOM DUMP TRUCKING	LEINAIA'S TRANSPORTATION
CAC9602	BOTTOM DUMP TRUCKING	PEPPER TRUCKING INC
CAC9605	FLAT BED TRUCKING	RICK CHAVEZ TRUCKING INC
221310	Water Supply and Irrigati	ASHOONA LANDSCAPE
221310	Water Supply and Irrigati	CYBER PROFESSIONAL SOLUTIONS C

Businesses with Primary Trades Solicited/Sukut - 11-421604

Work Code	Desc. of Work Area	Company Solicited
=====	=====	=====
221310	Water Supply and Irrigati	MCV COMPANIES INC
238110	Poured Concrete Foundatio	CREST EQUIPMENT INC
238110	Poured Concrete Foundatio	INTERWEST PACIFIC LTD
238110	Poured Concrete Foundatio	MORELLO CONCRETE CONSTRUCTION
238110	Poured Concrete Foundatio	P. A. WILSON INC
238110	Poured Concrete Foundatio	Prava Construction Services In
238110	Poured Concrete Foundatio	PORTILLO CONCRETE
238120	Structural Steel and Prec	DE LA FUENTE CONSTRUCTION INC
238120	Structural Steel and Prec	MJC CONSTRUCTION
238120	Structural Steel and Prec	Omni2max Inc
238210	Electrical Contractors an	CASTRO ELECTRIC
238210	Electrical Contractors an	KNIGHT ELECTRIC
238210	Electrical Contractors an	MOOR ELECTRIC INC
238910	Site Preparation Contract	BERT W SALAS INC
238910	Site Preparation Contract	Choctaw Construction Co Inc
238910	Site Preparation Contract	CANTARINI TRACTOR
238910	Site Preparation Contract	CATS EXCAVATING INC

Businesses with Primary Trades Solicited/Sukut - 11-421604

Work Code	Desc. of Work Area	Company Solicited
=====	=====	=====
238910	Site Preparation Contract	ELKEN CONTRACTING INC
327320	Ready-Mix Concrete Manufa	CT CONCRETE CUTTING INC
331110	IRON & STEEL MILLS & FERR	GENCE CORP
332322	Sheet Metal Work Manufact	INTEGRATED MARINE SERVICES INC
332323	Ornamental and Architectu	DEFENCE CO
332323	Ornamental and Architectu	EXCEL WELDING CO
332323	Ornamental and Architectu	PACIFIC METAL PRODUCTS
335129	Other Lighting Equipment	JALME PARTNERS INC
339950	Sign Manufacturing	ACME SAFETY & SUPPLY CORP
423320	Brick Stone and Related	BONITA PIPELINE INC
423320	Brick Stone and Related	LOGAN'S MARKETING
423320	Brick Stone and Related	PCG UTILITY CONSULTANTS INC
424990	Other Miscellaneous Nondu	K. DUNCAN ENTERPRISES INC
424990	Other Miscellaneous Nondu	KORNE ENTERPRISES INC
424990	Other Miscellaneous Nondu	MATERIAL ACQUISITION SERVICES
541620	Environmental Consulting	ADV-SOC INC
541620	Environmental Consulting	ALLIED GEOTECHNICAL ENGINEERS

Businesses with Primary Trades Solicited/Sukut - 11-421604

Work Code	Desc. of Work Area	Company Solicited
=====	=====	=====
541620	Environmental Consulting	BEYAZ & PATEL INC
541620	Environmental Consulting	PMF PANDION
541620	Environmental Consulting	JL STORMWATER CONSULTANTS INC
541620	Environmental Consulting	KLR PLANNING
561990	All Other Support Service	E REIDER ENTERPRISES
561990	All Other Support Service	Quality General Engineering

*** END OF REPORT ***

CDOT Import
November 8 2016

000000 ENTITY NOT CHANGED
003623 ENTITY CHANGED
000067 NEW ENTITY RECORDS

•
000000 NO CONTACT
003614 CONTACT FOUND
000025 CONTACT UPDATED
000076 NEW CONTACT RECORDS
000000 NEW HISTORY RECORDS
001269 NEW SKILL RECORDS
019668 UPDATED SKILL RCDS
003666 NEW CERT RECORDS
000000 UPDATED CERT RCDS
000000 NEW SOURCE RCDS
000000 UPDATED SOURCE RCDS



Requests quotes from qualified and certified DBE

Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78

Caltrans Contract No. 11-421604 • Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC
An Equal Opportunity Employer

**PLEASE EMAIL YOUR RESPONSE TO SMALL BUSINESS EXCHANGE
AT SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- ☐ Yes, we will be bidding DBE/ SBE/ VBE/ DVBE/ HUBZone/ SDBE/ WBE/ Other? (Please circle)
☐ No, we will not be bidding
☐ Unsure at this time, please contact us later. Cert No. _____
☐ This is not our type of work therefore we are not bidding

Areas of Expertise: _____

Contractor License # _____ DIR Registration # _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

Fax Log - WITH NAMES, DATES, TIMES
company name
project
Letter and Invitation Faxed

QUERY NAME FAXLOG@H2
LIBRARY NAME PRDQRY

FILE	LIBRARY	MEMBER	FORMAT
FAXLOG_A0	TRANSFER	FAXLOG_A0	FAXLOG_A0
FAXLOG_G0	TRANSFER	FAXLOG_G0	FAXLOG_G0

DATE 11/17/16
TIME 11:22:10

Merge selected fax calls/entity with history

11/17/16 11:22:10

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SUK_4138	11/14/16	10:16	1	1	Sent	951-734-2887	A CONE ZONE INC	01325874
SUK_4138	11/14/16	10:18	1	1	Sent	714-646-6069	Access General Contracting Inc	01819715
SUK_4138	11/14/16	10:21	1	1	Sent	626-333-7843	ACE FENCE CO	00408004
SUK_4138	11/14/16	10:23	1	1	Sent	951-272-4838	ACM LIGHTING	00641154
SUK_4138	11/14/16	10:25	1	1	Sent?	619-542-0763	ACME SAFETY & SUPPLY CORP	00307202
SUK_4138	11/14/16	10:28	1	1	Sent	619-291-3639	ADV-SOC INC	01790754
SUK_4138	11/14/16	10:29	1	1	Sent	619-449-5902	ALLIED GEOTECHNICAL ENGINEERS	00008518
SUK_4138	11/14/16	10:35	1	1	No Cnctn	951-698-1101	AMERC INC	01681917
SUK_4138	11/14/16	10:32	1	1	Sent	626-335-9797	AMERICAN UTILITY PRODUCTS	00234198
SUK_4138	11/14/16	10:34	1	1	Sent	619-749-3973	ANTHONY'S GRADING & PAVING	01802306
SUK_4138	11/14/16	10:36	1	1	Sent?	760-345-8223	ARCHULETA CONCRETE CONSTRUCT	00308663
SUK_4138	11/14/16	15:00	1	1	Sent	559-276-8029	AS DESIGN INC DBA ASPHALT DESI	01681535
SUK_4138	11/14/16	10:40	1	1	Sent	714-852-3725	ASHOONA LANDSCAPE	01794906
SUK_4138	11/14/16	10:42	1	1	Sent	805-524-7428	B&E SUPPLY AND EQUIPMENT LLC	00010407
SUK_4138	11/14/16	10:44	1	1	Sent	562-921-5945	Brandon Supply Corp	00127981
SUK_4138	11/14/16	10:51	1	1	No Cnctn	619-737-9199	BANAGA CONSTRUCTION INC	01777533
SUK_4138	11/14/16	10:47	1	1	Sent	619-258-3515	BERT W SALAS INC	00108201
SUK_4138	11/14/16	10:54	1	1	No Cnctn	858-271-9932	BEYAZ & PATEL INC	00098086
SUK_4138	11/14/16	10:51	1	1	Sent	661-326-8562	BIG VALLEY ASPHALT	00639083
SUK_4138	11/14/16	10:58	1	1	No Cnctn	619-527-1698	BLACK IPO	01593415
SUK_4138	11/14/16	10:55	1	1	Sent	619-434-9802	BONITA PIPELINE INC	00429142
SUK_4138	11/14/16	10:57	1	1	Sent?	619-303-9397	Canales Demolition & Hauling I	01597567
SUK_4138	11/14/16	10:59	1	1	Sent	760-789-3790	Choctaw Construction Co Inc	00317033
SUK_4138	11/14/16	11:01	1	1	Sent	626-810-1322	CALIFORNIA PROFESSIONAL ELEC	00417337
SUK_4138	11/14/16	11:07	1	1	No Cnctn	760-728-9641	CANTARINI TRACTOR	00101294

11/17/16 11:22:10

Invitation Faxed to Following Entities

PAGE 2

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SUK_4138	11/14/16	11:05	1	1	Sent?	619-561-6124	CASTRO ELECTRIC	00448185
SUK_4138	11/14/16	11:07	1	1	Sent	619-264-7566	CATS EXCAVATING INC	00398179
SUK_4138	11/14/16	11:10	1	1	Sent	858-793-4495	CECILIA'S SAFETY SERVICE INC	01606624
SUK_4138	11/14/16	11:11	1	1	Sent	916-663-1858	CONSTRUCTION AREA SIGNS INC	00303209
SUK_4138	11/14/16	11:13	1	1	Sent	805-937-5473	COOKS AND SON INC	01735148
SUK_4138	11/14/16	11:15	1	1	Sent	213-749-4446	CR&A CUSTOM INC	01590150
SUK_4138	11/14/16	11:17	1	1	Sent	619-447-6540	CREST EQUIPMENT INC	00631878
SUK_4138	11/14/16	11:19	1	1	Sent	949-305-6634	CRUSH MATERIALS CORP	01706759
SUK_4138	11/14/16	11:21	1	1	Sent	951-698-0795	CT CONCRETE CUTTING INC	01757042
SUK_4138	11/14/16	15:08	1	1	Sent	619-498-1060	CYBER PROFESSIONAL SOLUTIONS C	00398183
SUK_4138	11/14/16	11:24	1	1	Sent	714-378-1534	DAWSON MAULDIN CONSTRUCTION IN	01593271
SUK_4138	11/14/16	15:10	1	1	Sent?	619-878-2980	DE LA FUENTE CONSTRUCTION INC	01591633
SUK_4138	11/14/16	12:14	1	1	Sent	626-470-9723	DEFENCE CO	01669226
SUK_4138	11/14/16	12:16	1	1	Sent	951-245-1847	DIVERSIFIED LANDSCAPE CO	00086658
SUK_4138	11/14/16	12:18	1	1	Sent	909-628-6753	DT METAL SERVICES	01704008
SUK_4138	11/14/16	12:25	1	1	No Cnctn	619-225-8567	E REIDER ENTERPRISES	00234168
SUK_4138	11/14/16	12:21	1	1	Sent	619-698-7633	ELKEN CONTRACTING INC	00035365
SUK_4138	11/14/16	12:24	1	1	Sent	951-244-1794	EXCEL WELDING CO	01606870
SUK_4138	11/14/16	12:26	1	1	Sent	951-520-9980	FULL TRAFFIC MAINTENANCE INC	01831682
SUK_4138	11/14/16	12:33	1	1	No Cnctn	951-689-2694	G&G ELECTRIC INC	01794413
SUK_4138	11/14/16	12:29	1	1	Sent	310-515-5046	GENCE CORP	00064723
SUK_4138	11/14/16	12:32	1	1	Sent	714-893-0945	GLOBAL ROAD SEALING INC	01681771
SUK_4138	11/14/16	12:38	1	1	No Cnctn	949-380-9707	GOLDEN SUN CONSTRUCTION INC	00278325
SUK_4138	11/14/16	12:35	1	1	Sent	951-352-2498	HIGH LIGHT ELECTRIC INC	00414706
SUK_4138	11/14/16	12:37	1	1	Sent	619-661-6054	HOFER CORP	01731530

11/17/16 11:22:10

Invitation Faxed to Following Entities

PAGE 3

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SUK_4138	11/14/16	12:39	1	1	Sent	760-788-1537	HURRICANE & POWAY FENCE CO INC	00331006
SUK_4138	11/14/16	12:41	1	1	Sent	760-789-0689	IN-LINE FENCE & RAILING CO INC	01606909
SUK_4138	11/14/16	12:43	1	1	Sent	619-429-0700	INTEGRATED MARINE SERVICES INC	01619613
SUK_4138	11/14/16	12:45	1	1	Sent	858-345-3737	INTERWEST PACIFIC LTD	00178373
SUK_4138	11/14/16	12:47	1	1	Sent	619-269-4624	JAIME PARTNERS INC	01704881
SUK_4138	11/14/16	12:53	1	1	No Cnctn	650-832-1736	JARELL HARRIS STRIPING SERVICE	01788903
SUK_4138	11/14/16	12:55	1	1	No Cnctn	619-334-6750	JL STORMWATER CONSULTANTS INC	01912061
SUK_4138	11/14/16	12:52	1	1	Sent?	858-272-1777	K. DUNCAN ENTERPRISES INC	00099969
SUK_4138	11/14/16	12:54	1	1	Sent	805-461-1613	Kellie Avila Construction Serv	01800995
SUK_4138	11/14/16	13:00	1	1	No Cnctn	619-546-0702	KLR PLANNING	01607415
SUK_4138	11/14/16	13:02	1	1	No Cnctn	619-303-4088	KNIGHT ELECTRIC	01705345
SUK_4138	11/14/16	12:58	1	1	Sent	951-278-2642	KORNE ENTERPRISES INC	00622394
SUK_4138	11/14/16	13:01	1	1	Sent	559-732-2684	KRC SAFETY CO INC	00279930
SUK_4138	11/14/16	13:02	1	1	Sent	619-282-6001	LEGEND FENCE CORP	00172310
SUK_4138	11/14/16	13:05	1	1	Sent	661-266-9104	LEINAIA'S TRANSPORTATION	01643141
SUK_4138	11/14/16	13:06	1	1	Sent	619-233-3768	LOGAN'S MARKETING	00008113
SUK_4138	11/14/16	13:08	1	1	Sent	888-317-8898	MATERIAL ACQUISITION SERVICES	01702517
SUK_4138	11/14/16	13:10	1	1	Sent	619-390-4559	MATZENAUER ELECTRIC INC	00223985
SUK_4138	11/14/16	13:12	1	1	Sent	760-294-9569	MCV COMPANIES INC	01743756
SUK_4138	11/14/16	13:15	1	1	Sent	619-996-2116	MJC CONSTRUCTION	00643131
SUK_4138	11/14/16	13:16	1	1	Sent	619-546-8482	MONTGOMERY CONSTRUCTION SERVIC	01592060
SUK_4138	11/14/16	13:23	1	1	No Cnctn	619-955-5381	MOOR ELECTRIC INC	01592247
SUK_4138	11/14/16	13:20	1	1	Sent	619-596-3269	MORELLO CONCRETE CONSTRUCTION	01754411
SUK_4138	11/14/16	13:21	1	1	Sent	530-246-2368	Northern Industrial Electric	00011332
SUK_4138	11/14/16	13:23	1	1	Sent	619-269-2967	Omni2max Inc	00644781

11/17/16 11:22:10

Invitation Faxed to Following Entities

PAGE 4

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SUK_4138	11/14/16	15:24	1	1	Lost Cnctn	619-422-1404	Payco Specialties Inc	00131736
SUK_4138	11/14/16	14:38	1	1	Sent	760-579-0003	Prava Construction Services In	00644864
SUK_4138	11/14/16	14:40	1	1	Sent	760-736-8251	PACIFIC METAL PRODUCTS	01699730
SUK_4138	11/14/16	14:43	1	1	Sent	619-660-1372	PCG UTILITY CONSULTANTS INC	00079440
SUK_4138	11/14/16	14:45	1	1	Sent	760-788-8454	PEPPER TRUCKING INC	00312031
SUK_4138	11/14/16	14:47	1	1	Sent	619-466-4685	PORTILLO CONCRETE	00280206
SUK_4138	11/14/16	14:49	1	1	Sent	951-226-1720	PROJECT X ENGINEERS INC	01826725
SUK_4138	11/14/16	14:52	1	1	Sent?	619-464-1081	Quality General Engineering	01798266
SUK_4138	11/14/16	14:58	1	1	No Cnctn	619-923-2510	RAYMOND TORRES AND DAUGHTER LA	01764571
SUK_4138	11/14/16	14:56	1	1	Sent	951-926-5640	RICK CHAVEZ TRUCKING INC	01777547
SUK_4138	11/14/16	15:02	1	1	No Cnctn	858-541-2898	RJ SAFETY SUPPLY CO INC	00129990

* * * E N D O F R E P O R T * * *

Fax Status Legend

KeyesFax

Status

The Status field lets you know what is happening or what has happened to each fax. There are a lot of different status messages that the system uses, this is what they mean:

IMGCONV JQ

The fax is waiting on the IMGCONV job queue to be converted.

Converting

The fax is being converted from text form to a Fax image.

FAXCOM JQ

The fax has been converted, now it is waiting to be faxed.

Cnsolidatd

The fax has been consolidated with another to the same recipient.

Scheduled

The fax is scheduled to be sent at the time shown on the far right.

Held or *HOLD

The fax has been put on HOLD using option 3. You can restart the fax using option 9.

use Opt 1

The fax has a phone number of *FAX, *PBX, or *LIST with multiple recipients. You can see the details using option 1.

Active, Running, Dialing, Connecting

The fax is in the process of trying to connect with a fax machine.

Sending

The fax page listed on the right is currently being transmitted.

Sent

The fax has been sent. The last page sent is shown under the Page field.

Sent?

The fax was sent, but without a confirmation from the fax machine.

Will Retry

The fax failed, but is scheduled to retry at the time shown on the right.

The reason for the failure can be seen by choosing option 1 (Details).

Resubmitted

The fax had to be started over, choose option 1 (Details) to see why.

No Cnctn

The fax system could not connect to the remote fax machine.

Lost Cnctn

The fax was transmitting, but the connection was lost.

Busy

The phone number called was busy.

No Answer

The phone number called rang, but no one answered.

NoDialTone

The modem picked up the phone but there was no dial tone. See the detailed description of this error later in these help screens.

Fax Status Legend

KeyesFax

No Carrier

Someone answered the phone call but it was not a fax machine.

Cancelled

The fax was cancelled using the Work with Fax Lines option 7.

Bad File, Missing, No Pages, Bad Cover

These messages mean that something was wrong with the original fax image or its coversheet. You will have to recreate the fax.

Bad LibL, No ICF File, BadLicense

These indicate that the system has not been installed correctly or the library has been damaged.

Com failed, Failed, Bad Modem

These indicate that something is wrong with the communication to the fax modem. Check to see that it is turned on and properly connected.

Separating

The program is separating a multi-page spooled file by phone numbers.

E-mailed

The fax was converted to an e-mail attachment and was e-mailed.

Eml Failed

The fax was converted to an e-mail attachment but failed to be mailed. You must use the Work with KeyesMail screen to determine the cause.

When a failure occurs, you will get a message sent to you that further describes what had happened. A copy of the message is also sent to the FAXCOM message queue and is described below:

Excessive line errors

This is caused when the remote fax machine reports that the phone line has caused too many errors on the fax scan lines. When this happens, the system will automatically send the page again. If the remote fax machine again reports too many line errors, this message is reported to you. In most cases, the recipient will be able to make out the entire fax from the 2 copies that they receive.

Did not connect

This means that the system contacted a fax machine but could not get a connection with it.

Line is busy

This means that the phone line did not ring at the destination. It got a busy signal.

Lost connection

This means that a fax machine was connected and the first page was transmitted, but the system lost the connection. It did not get a response from the remote fax machine saying that it had received the page. It must be assumed that the page was not received.

Fax Status Legend

KeyesFax

No connection or Did not connect

This means that the first page was not even attempted. A fax machine did answer the phone but the 2 systems could not establish a connection

Phone Rang, Ringing

While the fax was getting ready to be sent, the phone rang.

May not be Class 1 Fax modem

This is caused when the fax system asks the modem what class it is and the modem does not respond correctly. The system issues this message, then Turns OFF the Fax line and Turns it back ON. This usually resets the modem so that it again works properly. If the modem was not a Class 1 modem or if it were malfunctioning, you would get this message 6 times then the system will shut the fax line down.

Modem not responding

This is similar to the above explanation.

No Confirmation, Not Cnfrmd

At the end of each page a fax machine is supposed to confirm that it has received the page. Sometimes this confirmation is lost, due to an incompatibility with the modem that you are using. In this case, we do not resend the same page. To do so would usually result in the same page being sent, repeatedly.

, will retry

When this is added to a message it means that the job has been scheduled to try again in a few minutes.

, Job canceled

When this is added to a message it means that the system cannot complete the fax and it is going to stop trying, usually because it has exhausted all of the retries.

, Resubmitting


When this is added to a message it means that the system is automatically resubmitting the job to try to correct the problem.

[HOME](#) [CAMPAIGNS](#) [LIST MEMBERS](#) [LIST SEGMENTS](#) [REPORTS](#) [STAFF](#) [SETTINGS](#)[View Reports](#)

Performance metrics for campaign

ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING [View Campaign](#)

Name	Sukut DMO 4138
Subject	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING
Sent to	84 recipients on Nov. 14, 2016
Total Opened	34
Unique Opened	18 (21.69%)
Clicks	2 (2.41%) recipients clicked 1 links
Unsubscribed	0
Bounced	1 (1.19%)
Delivered	83 (98.81%)
Spam Reports	0

[Bounced](#) [Opened](#) [Unopened](#)

	A	B	C	D	E	F	G	H
1	Campaign	Company Name	Email	Opened	Link Clicked	Unsubscribe	Bounced	Date Sent
2	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BLACK IPO	wrstemley@aol.com	No	No	No		11/14/16 12:34
3	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CALIFORNIA PROFESSIONAL ELEC	van@cpengineeringinc.com	Yes	No	No		11/14/16 12:34
4	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	SUPER SEAL & STRIPE	trevor@supersealandstripe.com	No	No	No		11/14/16 12:34
5	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Beyaz & Patel Inc	spatel@beyazpatel.com	No	No	No		11/14/16 12:34
6	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RICK CHAVEZ TRUCKING INC	sdtrucker@verizon.net	No	No	No		11/14/16 12:34
7	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	AMERICAN UTILITY PRODUCTS	sanjay.pandya@gmail.com	No	No	No		11/14/16 12:34
8	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DAWSON MAULDIN CONSTRUCTION	sandradawson@dawson-mauldin.com	No	No	No		11/14/16 12:34
9	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	FULL TRAFFIC MAINTENANCE INC	sammysalgado@sbcglobal.net	No	No	No		11/14/16 12:34
10	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RAYMOND TORRES & DAUGHTER LA	rtorreslandscaping@gmail.com	No	No	No		11/14/16 12:34
11	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MATERIAL ACQUISITION SERVICES	rosee@materialace.com	No	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
12	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LUZON LIGHTING INC	rodolfo@jaimepartners.com	No	No	No		11/14/16 12:34
13	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	E REIDER ENTERPRISES	reidere@yahoo.com	No	No	No		11/14/16 12:34
14	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PA WILSON INC	pawilsoninc@gmail.com	No	No	No		11/14/16 12:34
15	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ANTHONY'S GRADING & PAVING	paving_agp@yahoo.com	No	No	No		11/14/16 12:34
16	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	As Design Inc Dba Asphal	patsy_gomez2002@yahoo.com	No	No	No		11/14/16 12:34
17	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PACIFIC METAL PRODUCTS	pacificmetals@cox.net	No	No	No		11/14/16 12:34
18	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Northern Industrial Electric	nie01@sbcglobal.net	No	No	No		11/14/16 12:34
19	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	APW Construction Inc	moronia@acefencecompany.com	No	No	No		11/14/16 12:34
20	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Quality General Engineering	monica@qualityge.com	Yes	No	No		11/14/16 12:34
21	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MJC CONSTRUCTION	mjc@mjcconstruction.net	No	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
22	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MCV COMPANIES INC	mc@mcvcompanies.com	Yes	No	No		11/14/16 12:34
23	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ELKEN CONTRACTING INC	maria@elkencontracting.com	No	No	No		11/14/16 12:34
24	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LEGEND FENCE CORP	lupita@legendfencecorp.com	No	No	No		11/14/16 12:34
25	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	INTEGRATED MARINE SERVICES INC	ls@imships.com	No	No	No		11/14/16 12:34
26	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LEINAIA'S TRANSPORTATION	leinaiastrucking@sbcglobal.net	No	No	No		11/14/16 12:34
27	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Ramona Fence Inc	laurann@usa.net	No	No	No		11/14/16 12:34
28	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KORNE ENTERPRISES INC	kornefoods@sbcglobal.net	No	No	No		11/14/16 12:34
29	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CANTARINI TRACTOR	Kimosavy7@yahoo.com	No	No	No		11/14/16 12:34
30	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KELLIE AVILA CONSTRUCTION SERV	kellie@associatedtrafficsafety.com	No	No	No		11/14/16 12:34
31	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KLR PLANNING	karen@klrplanning.com	Yes	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
32	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Morello Concrete Construction	jmorello.mcc@gmail.com	No	No	No		11/14/16 12:34
33	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PORTILLO CONCRETE	jhamilton@portilloconcreteinc.com	No	No	No		11/14/16 12:34
34	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ADV-SOC INC	jgianos@advsoc.com	Yes	No	No		11/14/16 12:34
35	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		jay@gandccorp.com	No	No	No		11/14/16 12:34
36	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	JL STORMWATER CONSULTANTS INC	jane@jlstormwater.com	No	No	No		11/14/16 12:34
37	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Interwest Pacific Ltd	jack@interwestpacific.com	No	No	No		11/14/16 12:34
38	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		info@moorelectric-sd.com	Yes	No	No		11/14/16 12:34
39	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	HOFFER CORP	hofercorp@yahoo.com	No	No	No		11/14/16 12:34
40	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PROJECT X CORROSION SERVICES	hhernandez@projectxcorrosion.com	Yes	No	No		11/14/16 12:34
41	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	H&F Constructors LLC	h_fconst@yahoo.com	No	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
42	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Prava Construction Services In	gtorrez@pravacsi.com	Yes	Yes	No	Yes	11/14/16 12:34
43	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Golden Sun Construction Inc	gscon97@gmail.com	No	No	No		11/14/16 12:34
44	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	GLOBAL ROAD SEALING INC	grs@globalroadsealing.com	No	No	No		11/14/16 12:34
45	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KRC SAFETY CO INC	garyc@krcsafety.com	No	No	No		11/14/16 12:34
46	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	IN-LINE FENCE AND RAILING CO I	GARY@INLINERAIL.COM	Yes	No	No		11/14/16 12:34
47	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BANAGA CONSTRUCTION INC	frank@kiteclimbers.com	No	No	No		11/14/16 12:34
48	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		frank@bonitapipeline.com	Yes	No	No		11/14/16 12:34
49	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	EXCEL WELDING CO	excelwelding@gmail.com	No	No	No		11/14/16 12:34
50	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	A CONE ZONE INC	estimator@aconezone.com	No	No	No		11/14/16 12:34
51	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Payco Specialties Inc	estimating@payco.biz	Yes	Yes	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
52	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DE LA FUENTE CONSTRUCTION INC	estimating@dlfci.com	No	No	No		11/14/16 12:34
53	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	High Light Electric Inc	erwin.mendoza@hleincusa.com	No	No	No		11/14/16 12:34
54	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Access General Contracting Inc	elizabeth@accessgeneralcontracting.com	Yes	No	No		11/14/16 12:34
55	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Construction Area Signs	elisa@cas-tc.com	No	No	No		11/14/16 12:34
56	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		donnawatson52@yahoo.com	No	No	No		11/14/16 12:34
57	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DIMURE Corp	dm3mlm@gmail.com	No	No	No		11/14/16 12:34
58	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RJ SAFETY SUPPLY CO INC	diane@rjsafety.com	No	No	No		11/14/16 12:34
59	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MATZENAUER ELECTRIC INC	diana@matzenauer.com	No	No	No		11/14/16 12:34
60	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DEFENCE CO	defenceco@gmail.com	No	No	No		11/14/16 12:34
61	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DIVERSIFIED LANDSCAPE CO	DBE@diversifiedlandscape.com	No	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
62	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ASHOONA LANDSCAPE	Darrell@AShoonaLandscape.com	Yes	No	No		11/14/16 12:34
63	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CT CONCRETE CUTTING INC	ct@ctconcretecutting.com	No	No	No		11/14/16 12:34
64	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CRUSH MATERIALS CORP	crush5555@aol.com	Yes	No	No		11/14/16 12:34
65	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	COOKS AND SON INC	cooks_son@mail.com	No	No	No		11/14/16 12:34
66	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	G&G ELECTRIC INC	chvz_glbtr@yahoo.com	No	No	No		11/14/16 12:34
67	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CHOCTAW CONSTRUCTION CO INC	choctawco@cox.net	No	No	No		11/14/16 12:34
68	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Cecilias Safety Service Inc	cecilias@pacbell.net	Yes	No	No		11/14/16 12:34
69	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CATS EXCAVATING INC	catsexcavatinginc@yahoo.com	No	No	No		11/14/16 12:34
70	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CASTRO ELECTRIC	castroelectric@cox.net	No	No	No		11/14/16 12:34
71	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		carmen@cracustom.com	Yes	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
72	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CANALES DEMOLITION AND HAULING	Canalesdemo@gmail.com	No	No	No		11/14/16 12:34
73	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DT SARI CO INC	bsari@dtsari.com	No	No	No		11/14/16 12:34
74	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BERT W SALAS INC	bsalaz@bertsalasinc.com	No	No	No		11/14/16 12:34
75	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KNIGHT ELECTRIC	bkeithwalton@aol.com	No	No	No		11/14/16 12:34
76	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Crest Equipment Inc	belio@sbcglobal.net	No	No	No		11/14/16 12:34
77	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ARCHULETA CONCRETE CONSTRUCTIO	archuleta8@aol.com	No	No	No		11/14/16 12:34
78	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ALLIED GEOTECHNICAL ENGINEERS	alliedgeo@aol.com	Yes	No	No		11/14/16 12:34
79	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	OMNI2MAX INC	allen.maxwell@omni2max.com	No	No	No		11/14/16 12:34
80	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Logans Marketing	ahera@pacbell.net	No	No	No		11/14/16 12:34
81	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ACME SAFETY & SUPPLY	admin2@acmesafetysupply.com	No	No	No		11/14/16 12:34

	A	B	C	D	E	F	G	H
82	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	FMF PANDION	admin@fmfpandion.com	Yes	No	No		11/14/16 12:34
83	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Cyber C	admin@cyberpsc.com	No	No	No		11/14/16 12:34
84	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Acm Lighting Services	acmlighting@sbcglobal.net	No	No	No		11/14/16 12:34
85	ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PCG UTILITY CONSULTANTS INC	acct@procongp.com	No	No	No		11/14/16 12:34

EMAIL LOG
=====

Invitation Emailed to Following Entities

Page 1
=====

Entity#	Company Name	Document	Date Sent	Time Sent	Status	Email Address
=====	=====	=====	=====	=====	=====	=====
		SUK_4138	2016/11/15	10:51	SENT	rvivancosf@icloud.com
			2016/11/16	16:17	SENT	RVIVANCOSF@ICLOUD.COM
			2016/11/16	16:19	SENT	RVIVANCOSF@ICLOUD.COM
			2016/11/16	16:20	SENT	RVIVANCOSF@ICLOUD.COM
			2016/11/16	16:20	SENT	RVIVANCOSF@ICLOUD.COM
			2016/11/16	16:21	SENT	RVIVANCOSF@ICLOUD.COM
			2016/11/16	16:22	SENT	RVIVANCOSF@ICLOUD.COM
00172310	LEGEND FENCE CORP	SUK_4138	2016/11/16	15:39	SENT	mddavis31@legendfencecorp.com
01592247	MOOR ELECTRIC INC	SUK_4138	2016/11/16	15:50	SENT	info@moorelectric-sd.com

FINAL TOTALS
COUNT 9

* * * E N D O F R E P O R T * * *

Telephone Follow-Up

Prepared for:

Sukut Construction

RE: For Construction On State Highway In San Diego County in San Marcos From 0.1 Mile East Of Twin Oaks Valley Road Overcrossing to 0.2 Mile West Of Woodland Parkway Undercrossing In District 11 On Route 78 Caltrans Contract No.11-421604 – Federal-Aid Project ACNHP-P078(118)E

Located in SAN MARCOS, CA

Bids Due: November 29, 2016 @ 2:00pm

I'm calling on behalf of **Sukut Construction**

They are bidding on Construction for Route 78 in District 11 in San Marcos, CA and are **very much interested** in subcontractor and supplier participation.

QUESTION

#1.

We emailed and faxed you the Invitation. Did you receive it?

#2

Are you interested in participating?

#3

In what portion of the work?

#4

Can Sukut assist you in any way? (examples are: bonding, financing, insurance, obtaining: equipment, supplies, and materials, plans & specs, meeting payroll, etc.)

Telephone Follow-Up

Prepared for:

Sukut Construction

RE: For Construction On State Highway In San Diego County in San Marcos From 0.1 Mile East Of Twin Oaks Valley Road Overcrossing to 0.2 Mile West Of Woodland Parkway Undercrossing In District 11 On Route 78 Caltrans Contract No.11-421604 – Federal-Aid Project ACNHP-P078(118)E

Located in SAN MARCOS, CA

Bids Due: November 29, 2016 @ 2:00pm

I'm calling on behalf of **Sukut Construction**

They are bidding on Construction for Route 78 in District 11 in San Marcos, CA and are **very much interested** in subcontractor and supplier participation.

QUESTION

#1.

We emailed and faxed you the Invitation. Did you receive it?

#2

Are you interested in participating?

#3

In what portion of the work?

#4

Can Sukut assist you in any way? (examples are: bonding, financing, insurance, obtaining: equipment, supplies, and materials, plans & specs, meeting payroll, etc.)

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 1
 * * * REQUEST FULFILLMENT * PRINTED: 11/16/2016 *
 * * * SCRIPT RESULTS * TIME: 16:14:47 *
 * RVIVANCO *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
A CONE ZONE INC Christy Warner	951-734-9535 RVIVANCO	11/15/2016 11:47:09	1-LM Lft msg	For Ashley
Access General Contracting Inc ELIZABETH TENE	714-373-0066 RVIVANCO	11/15/2016 11:47:54	1-LVM Lft Msg on VM	
ACE FENCE CO Michael Abanilla	626-333-0727 RVIVANCO	11/15/2016 11:51:22	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-AUN Not sure if asst. needed	Spoke to Mayra Fencing
ACM LIGHTING Carlos Morales Sr	951-272-4881 RVIVANCO	11/15/2016 11:56:18	1-RNE Didn't receive inv/Email 2-UNB Not sure of int in bid	Spoke to Lilian Raul will review
ACME SAFETY & SUPPLY CORP Richard Benar	619-299-5100 RVIVANCO	11/16/2016 10:58:08	1-RY Yes, received invitation 2-N_B No, we will not bid	Per Zay
ADV-SOC INC JOHN GIANOS	619-295-3900 RVIVANCO	11/16/2016 13:51:27	1-CNP Cannot Process	#NOT IN SERVICE
ALLIED GEOTECHNICAL ENGINEERS Mr. Tiong Liem	619-449-5900 RVIVANCO	11/16/2016 13:52:37	1-RY Yes, received invitation 2-N_B No, we will not bid	
AMERC INC Sue Murphy	951-677-1078 RVIVANCO	11/16/2016 13:53:48	1-RY Yes, received invitation 2-N_B No, we will not bid	
AMERICAN UTILITY PRODUCTS Sanjay Pandya	626-335-2753 RVIVANCO	11/16/2016 13:54:28	1-LVM Lft Msg on VM	
ANTHONY'S GRADING & PAVING ANTHONY TEJEDA	619-334-6167 RVIVANCO	11/16/2016 13:56:31	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Will know by 11/23
ARCHULETA CONCRETE CONSTRUCT Brian Jones	760-345-8722 RVIVANCO	11/16/2016 13:57:27	1-RY Yes, received invitation 2-N_B No, we will not bid	
AS DESIGN INC DBA ASPHALT DESI Juan Gomez	559-276-0447 RVIVANCO	11/16/2016 13:58:33	1-RY Yes, received invitation 2-NGU Geographically Undesirabl	
ASHOONA LANDSCAPE Darrell L Johnston	714-290-3339 RVIVANCO	11/16/2016 13:59:22	1-LVM Lft Msg on VM	
B&E SUPPLY AND EQUIPMENT LLC Robbie Van Antwerp	805-524-7345 RVIVANCO	11/16/2016 14:03:32	1-RY Yes, received invitation 2-N_B No, we will not bid	
Brandon Supply Corp Mr. Clarence Scott	562-921-0407 RVIVANCO	11/16/2016 14:04:16	1-RY Yes, received invitation 2-N_B No, we will not bid	
BANAGA CONSTRUCTION INC Frank Banaga	619-922-8570 RVIVANCO	11/16/2016 14:05:01	1-LVM Lft Msg on VM	
BERT W SALAS INC BOB SALAZ	619-562-7711 RVIVANCO	11/16/2016 14:07:12	1-RY Yes, received invitation 2-N_B No, we will not bid	

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
BEYAZ & PATEL INC Zeki Mehment Beyaz	858-451-0374 RVIVANCO	11/16/2016 14:07:40	1-LVM Lft Msg on VM	
BIG VALLEY ASPHALT Mr. Rick Watson	661-587-5837 RVIVANCO	11/16/2016 14:09:16	1-LVM Lft Msg on VM	
BLACK IPO Wendell Stemley	619-527-1668 RVIVANCO	11/16/2016 14:11:41	1-LVM Lft Msg on VM	
BONITA PIPELINE INC Mr. Doug Marshall x115	619-434-9801 RVIVANCO	11/16/2016 14:12:53	1-RY Yes, received invitation 2-N_B No, we will not bid	
Canales Demolition & Hauling I JOE G CANALES JR	619-204-2422 RVIVANCO	11/16/2016 14:15:07	1-RY Yes, received invitation 2-N_B No, we will not bid	
Choctaw Construction Co Inc John C Hartung III	760-789-8713 RVIVANCO	11/16/2016 14:16:00	1-LVM Lft Msg on VM	
CALIFORNIA PROFESSIONAL ELEC Van Tan Nguyen	626-810-1338 RVIVANCO	11/16/2016 14:17:50	1-RY Yes, received invitation 2-N_B No, we will not bid	
CANTARINI TRACTOR Michael Cantarini	760-427-9292 RVIVANCO	11/16/2016 14:18:37	1-LVM Lft Msg on VM	
CASTRO ELECTRIC Mr. Edward Castro	619-561-6122 RVIVANCO	11/16/2016 14:22:17	1-LVM Lft Msg on VM	
CATS EXCAVATING INC Mr. James Thompson	619-264-4125 RVIVANCO	11/16/2016 14:23:25	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Under review
CECILIA'S SAFETY SERVICE INC CECILIA OSTLUND	858-793-4465 RVIVANCO	11/16/2016 14:24:43	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-AUN Not sure if asst. needed	Signage-TBD
CONSTRUCTION AREA SIGNS INC Mike Smith	916-663-9097 RVIVANCO	11/16/2016 14:27:38	1-RY Yes, received invitation 2-NGU Geographically Undesirabl	
COOKS AND SON INC Charles E Henderson Jr	805-934-2705 RVIVANCO	11/16/2016 14:28:18	1-LVM Lft Msg on VM	
CR&A CUSTOM INC Carmen Rad	213-749-4440 RVIVANCO	11/16/2016 14:30:41	1-LVM Lft Msg on VM	
CREST EQUIPMENT INC Wendy Belio	619-444-5061 RVIVANCO	11/16/2016 14:32:10	1-RY Yes, received invitation 2-N_B No, we will not bid	
CRUSH MATERIALS CORP Christine Rush	949-887-0795 RVIVANCO	11/16/2016 14:35:31	1-RY Yes, received invitation 2-UNB Not sure of int in bid	
CT CONCRETE CUTTING INC Chris Tompkins	951-698-7745 RVIVANCO	11/16/2016 14:36:21	1-RY Yes, received invitation 2-N_B No, we will not bid	

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
CYBER PROFESSIONAL SOLUTIONS C Mr. Joaquin Campos	619-498-4819 RVIVANCO	11/16/2016 14:38:57	1-RY Yes, received invitation 2-N_B No, we will not bid	Per Arlene
DANIELS ENGINEERING & CONSTRU James Daniel	760-731-2504 RVIVANCO	11/16/2016 14:39:29	1-CNP Cannot Process	#Not in service
DAWSON MAULDIN CONSTRUCTION IN SANDRA DAWSON x2	714-378-1533 RVIVANCO	11/16/2016 14:41:11	1-LVM Lft Msg on VM	
DE LA FUENTE CONSTRUCTION INC JORGE DIAZ DE LA FUENT	619-512-5505 RVIVANCO	11/16/2016 14:42:04	1-LVM Lft Msg on VM	
DEFENCE CO Luis Gutierrez	626-338-2288 RVIVANCO	11/16/2016 14:43:44	1-LVM Lft Msg on VM	
DIMURE Corp Dina Muralt	619-647-3996 RVIVANCO	11/16/2016 14:44:27	1-LVM Lft Msg on VM	
DIVERSIFIED LANDSCAPE CO Rick Bean Chief.Est	951-245-1686 RVIVANCO	11/16/2016 14:46:40	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-ANN Assist not needed	Per Daniel Erosion Control
DT METAL SERVICES Laila Hemani	909-628-6537 RVIVANCO	11/16/2016 14:47:58	1-LVM Lft Msg on VM	
E REIDER ENTERPRISES E Reider	858-430-6079 RVIVANCO	11/16/2016 14:48:51	1-LVM Lft Msg on VM	
ELKEN CONTRACTING INC Kenyon Jay Castro	619-698-1168 RVIVANCO	11/16/2016 14:50:17	1-CNP Cannot Process	# Not for Business
EXCEL WELDING CO Mr. LAWRENCE C HERNANDE	951-479-8670 RVIVANCO	11/16/2016 14:51:34	1-RY Yes, received invitation 2-NTB Not interested; too busy	No Bids until 2017
FMF PANDION TOMMY WELLS	760-405-6805 RVIVANCO	11/16/2016 14:52:37	1-RY Yes, received invitation 2-N_B No, we will not bid	
FULL TRAFFIC MAINTENANCE INC Sammy Salgado	951-520-9990 RVIVANCO	11/16/2016 14:53:26	1-RY Yes, received invitation 2-N_B No, we will not bid	
G&G ELECTRIC INC GILBERTO CHAVEZ	951-572-0196 RVIVANCO	11/16/2016 14:54:19	1-LVM Lft Msg on VM	
GENCE CORP Jay	310-515-6715 RVIVANCO	11/16/2016 14:56:03	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-ANN Assist not needed	Per John Guardrail/Signage
GLOBAL ROAD SEALING INC Tri La	714-893-0845 RVIVANCO	11/16/2016 14:56:42	1-LVM Lft Msg on VM	

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 4
 * * * REQUEST FULFILLMENT * PRINTED: 11/16/2016 *
 * * * SCRIPT RESULTS * TIME: 16:14:47 *
 * RVIVANCO *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
GOLDEN SUN CONSTRUCTION INC Mac Yiu	949-380-9797 RVIVANCO	11/16/2016 14:58:04	1-RY Yes, received invitation 2-NTB Not interested; too busy	
H&F CONSTRUCTORS LLC Freddie Hanns	323-345-3655 RVIVANCO	11/16/2016 14:59:09	1-RY Yes, received invitation 2-NGU Geographically Undesirabl	
HIGH LIGHT ELECTRIC INC Servin	951-352-9646 RVIVANCO	11/16/2016 15:06:35	1-LVM Lft Msg on VM	
HOFER CORP Leon Benham	619-661-6053 RVIVANCO	11/16/2016 15:08:26	1-LVM Lft Msg on VM	
HURRICANE & POWAY FENCE CO INC Ms. Laurann Volk	760-789-4142 RVIVANCO	11/16/2016 15:11:39	1-RY Yes, received invitation 2-UNB Not sure of int in bid	SPOKE TO ALAN WILL CHECK W/LAURANN
IN-LINE FENCE & RAILING CO INC David ORTIZ	760-789-0282 RVIVANCO	11/16/2016 15:14:05	1-LVM Lft Msg on VM	
INTEGRATED MARINE SERVICES INC Larry Samano	619-429-0300 RVIVANCO	11/16/2016 15:18:34	1-RY Yes, received invitation 2-NW Out of my scope of work	
INTERWEST PACIFIC LTD Jack Nickolasen x3	858-259-2062 RVIVANCO	11/16/2016 15:24:12	1-LVM Lft Msg on VM	
JAIME PARTNERS INC Rodolfo Farder	619-269-1320 RVIVANCO	11/16/2016 15:24:55	1-LVM Lft Msg on VM	
JARELL HARRIS STRIPING SERVICE Jarell Harris	650-832-1171 RVIVANCO	11/16/2016 15:25:32	1-CNP Cannot Process	NO ANSWER/MBF
JL STORMWATER CONSULTANTS INC Jane Ledford	619-938-2420 RVIVANCO	11/16/2016 15:26:11	1-LVM Lft Msg on VM	
K. DUNCAN ENTERPRISES INC Ms. KIMBERLY DUNCAN	858-272-1779 RVIVANCO	11/16/2016 15:26:35	1-LVM Lft Msg on VM	
Kellie Avila Construction Serv KELLIE AVILA	805-461-1600 RVIVANCO	11/16/2016 15:27:46	1-RY Yes, received invitation 2-N_B No, we will not bid	
KLR PLANNING Karen Ruggels	619-578-9505 RVIVANCO	11/16/2016 15:28:32	1-LVM Lft Msg on VM	
KNIGHT ELECTRIC Croshen K Walton	619-742-6944 RVIVANCO	11/16/2016 15:29:26	1-RY Yes, received invitation 2-N_B No, we will not bid	
KORNE ENTERPRISES INC ELIZABETH KEIFE	951-278-3811 RVIVANCO	11/16/2016 15:31:48	1-LVM Lft Msg on VM	
KRC SAFETY CO INC Gary Castro	559-732-0393 RVIVANCO	11/16/2016 15:32:40	1-RY Yes, received invitation 2-N_B No, we will not bid	

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 5
 * * * * *
 * REQUEST FULFILLMENT * PRINTED: 11/16/2016 *
 * SCRIPT RESULTS * TIME: 16:14:47 *
 * RVIVANCO *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
LEGEND FENCE CORP Theresa	619-282-6000 RVIVANCO	11/16/2016 15:39:25	1-RNE Didn't receive inv/Email 2-UNB Not sure of int in bid	Resent to alt email
LEINAIA'S TRANSPORTATION LEINAIA KING	661-618-2752 RVIVANCO	11/16/2016 15:41:18	1-RY Yes, received invitation 2-N_B No, we will not bid	
LOGAN'S MARKETING Mr. Ellis Logans	619-233-3766 RVIVANCO	11/16/2016 15:43:02	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Will advise on 11/28
MATERIAL ACQUISITION SERVICES Rosemarie Culbertson	949-623-8330 RVIVANCO	11/16/2016 15:43:44	1-LVM Lft Msg on VM	
MATZENAUER ELECTRIC INC Diana Towne x102	619-390-4570 RVIVANCO	11/16/2016 15:44:50	1-LVM Lft Msg on VM	
MCV COMPANIES INC Ms Maricris Enriquez	760-294-9858 RVIVANCO	11/16/2016 15:46:18	1-RY Yes, received invitation 2-N_B No, we will not bid	Per Alex
MJC CONSTRUCTION JAVIER JIMENEZ	619-472-5619 RVIVANCO	11/16/2016 15:46:51	1-LVM Lft Msg on VM	
MONTGOMERY CONSTRUCTION SERVIC CLIFFORD K MONTGOMERY x	619-578-2538 RVIVANCO	11/16/2016 15:48:14	1-LVM Lft Msg on VM	
MOOR ELECTRIC INC DWAYNE HENRY	619-250-0380 RVIVANCO	11/16/2016 15:50:36	1-RUE Not sure if recvd; email 2-UNB Not sure of int in bid	Requested resend
MORELLO CONCRETE CONSTRUCTION Cynthia Morello	619-596-5400 RVIVANCO	11/16/2016 15:52:09	1-LVM Lft Msg on VM	
Northern Industrial Electric Harry Kramer	530-246-2366 RVIVANCO	11/16/2016 15:52:54	1-RY Yes, received invitation 2-N_B No, we will not bid	
Omni2max Inc ALLEN MAXWELL	619-255-9344 RVIVANCO	11/16/2016 15:53:47	1-LVM Lft Msg on VM	
P. A. WILSON INC Patrick Allen Wilson	619-334-1185 RVIVANCO	11/16/2016 15:54:23	1-LVM Lft Msg on VM	
Payco Specialties Inc Bill Taylor x110	619-422-9204 RVIVANCO	11/16/2016 15:58:24	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-ANN Assist not needed	Per Bill Striping & Marking
Prava Construction Services In Rick Smith	760-929-9787 RVIVANCO	11/16/2016 15:59:54	1-LVM Lft Msg on VM	
PACIFIC METAL PRODUCTS Terry McCauley	760-736-8250 RVIVANCO	11/16/2016 16:00:26	1-LVM Lft Msg on VM	
PCG UTILITY CONSULTANTS INC Bob Johnson	619-660-1355 RVIVANCO	11/16/2016 16:00:57	1-LVM Lft Msg on VM	

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 6
 * * PRINTED: 11/16/2016 *
 * * TIME: 16:14:47 *
 * REQUEST FULFILLMENT *
 * SCRIPT RESULTS *
 * RVIVANCO *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: SCR-04 DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
PEPPER TRUCKING INC Regina A Fisher	760-788-7854 RVIVANCO	11/16/2016 16:01:32	1-LVM Lft Msg on VM	
PORTILLO CONCRETE Mario Portillo	619-466-4639 RVIVANCO	11/16/2016 16:02:10	1-LVM Lft Msg on VM	
PROJECT X ENGINEERS INC HANNA SORASAH HERNAND	951-813-5619 RVIVANCO	11/16/2016 16:02:51	1-LVM Lft Msg on VM	
Quality General Engineering Marco Villalpando	619-464-1053 RVIVANCO	11/16/2016 16:03:39	1-RY Yes, received invitation 2-N_B No, we will not bid	Per Monica
RAYMOND TORRES AND DAUGHTER LA Raymond Torres	619-462-7751 RVIVANCO	11/16/2016 16:04:25	1-CNP Cannot Process	# Not in service
RICK CHAVEZ TRUCKING INC Eric Chavez	619-520-6684 RVIVANCO	11/16/2016 16:04:56	1-LVM Lft Msg on VM	
RJ SAFETY SUPPLY CO INC Autumn Thompkins	858-541-2880 RVIVANCO	11/16/2016 16:06:01	1-RY Yes, received invitation 2-NRE Remove from Bidders List	No Longer Small Bus

91 RECORDS LISTED

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 1
 * * * REQUEST FULFILLMENT * PRINTED: 11/21/2016 *
 * * * SCRIPT RESULTS * TIME: 15:18:28 *
 * RVIVANCO *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: RECALL DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
A CONE ZONE INC Christy Warner	951-734-9535 RVIVANCO	11/21/2016 09:44:51	1-LVM Lft Msg on VM	
Access General Contracting Inc ELIZABETH TENE	714-373-0066 RVIVANCO	11/21/2016 13:33:42	1-RY Yes, received invitation 2-N_B No, we will not bid	Per Elizabeth
ACM LIGHTING Carlos Morales Sr	951-272-4881 RVIVANCO	11/21/2016 13:34:30	1-LVM Lft Msg on VM	
AMERICAN UTILITY PRODUCTS Sanjay Pandya	626-335-2753 RVIVANCO	11/21/2016 13:35:03	1-LV2 Lft 2nd Msg on VM	
ANTHONY'S GRADING & PAVING ANTHONY TEJEDA	619-334-6167 RVIVANCO	11/21/2016 13:35:26	1-LVM Lft Msg on VM	
ASHOONA LANDSCAPE Darrell L Johnston	714-290-3339 RVIVANCO	11/21/2016 13:36:32	1-LV2 Lft 2nd Msg on VM	
BANAGA CONSTRUCTION INC Frank Banaga	619-922-8570 RVIVANCO	11/21/2016 13:40:52	1-LV2 Lft 2nd Msg on VM	
BEYAZ & PATEL INC Zeki Mehment Beyaz	858-451-0374 RVIVANCO	11/21/2016 13:41:17	1-LV2 Lft 2nd Msg on VM	
BIG VALLEY ASPHALT Mr. Rick Watson	661-587-5837 RVIVANCO	11/21/2016 13:42:01	1-LV2 Lft 2nd Msg on VM	
BLACK IPO Wendell Stemley	619-527-1668 RVIVANCO	11/21/2016 13:50:20	1-LV2 Lft 2nd Msg on VM	
Choctaw Construction Co Inc John C Hartung III	760-789-8713 RVIVANCO	11/21/2016 13:51:02	1-LV2 Lft 2nd Msg on VM	
CANTARINI TRACTOR Michael Cantarini	760-427-9292 RVIVANCO	11/21/2016 13:58:11	1-LV2 Lft 2nd Msg on VM	
CASTRO ELECTRIC Mr. Edward Castro	619-561-6122 RVIVANCO	11/21/2016 13:58:58	1-LV2 Lft 2nd Msg on VM	
CATS EXCAVATING INC Mr. James Thompson	619-264-4125 RVIVANCO	11/21/2016 14:15:40	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Still under review
COOKS AND SON INC Charles E Henderson Jr	805-934-2705 RVIVANCO	11/21/2016 13:59:40	1-LV2 Lft 2nd Msg on VM	
CR&A CUSTOM INC Carmen Rad	213-749-4440 RVIVANCO	11/21/2016 14:02:55	1-RUE Not sure if recvd; email 2-UNB Not sure of int in bid	Requested resend Carmen will review
CRUSH MATERIALS CORP Christine Rush	949-887-0795 RVIVANCO	11/21/2016 14:17:06	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-ANN Assist not needed	Rapid Set Concrete

TYPE: SCR TOPIC: dmo-4138 SCRIPT: RECALL DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
DAWSON MAULDIN CONSTRUCTION IN SANDRA DAWSON x2	714-378-1533 RVIVANCO	11/21/2016 14:03:23	1-LV2 Lft 2nd Msg on VM	
DE LA FUENTE CONSTRUCTION INC JORGE DIAZ DE LA FUENT	619-512-5505 RVIVANCO	11/21/2016 14:08:30	1-LV2 Lft 2nd Msg on VM	
DEFENCE CO Luis Gutierrez	626-338-2288 RVIVANCO	11/21/2016 14:09:48	1-RY Yes, received invitation 2-N_B No, we will not bid	
DIMURE Corp Dina Muralt	619-647-3996 RVIVANCO	11/21/2016 14:10:39	1-LV2 Lft 2nd Msg on VM	
DT METAL SERVICES Laila Hemani	909-628-6537 RVIVANCO	11/21/2016 14:11:27	1-LV2 Lft 2nd Msg on VM	
E REIDER ENTERPRISES E Reider	858-430-6079 RVIVANCO	11/21/2016 14:13:22	1-LV2 Lft 2nd Msg on VM	
G&G ELECTRIC INC GILBERTO CHAVEZ	951-572-0196 RVIVANCO	11/21/2016 14:13:52	1-LV2 Lft 2nd Msg on VM	
GLOBAL ROAD SEALING INC Tri La	714-893-0845 RVIVANCO	11/21/2016 14:14:23	1-LV2 Lft 2nd Msg on VM	
HIGH LIGHT ELECTRIC INC Servin	951-352-9646 RVIVANCO	11/21/2016 14:14:43	1-LV2 Lft 2nd Msg on VM	
HOFER CORP Leon Benham	619-661-6053 RVIVANCO	11/21/2016 14:20:24	1-LV2 Lft 2nd Msg on VM	
HURRICANE & POWAY FENCE CO INC Ms. Laurann Volk	760-789-4142 RVIVANCO	11/21/2016 14:36:11	1-RY Yes, received invitation 2-UNB Not sure of int in bid	Laurann Reviewing
IN-LINE FENCE & RAILING CO INC David ORTIZ	760-789-0282 RVIVANCO	11/21/2016 14:21:32	1-LV2 Lft 2nd Msg on VM	
INTERWEST PACIFIC LTD Jack Nickolasen x3	858-259-2062 RVIVANCO	11/21/2016 14:22:04	1-LV2 Lft 2nd Msg on VM	
JAIME PARTNERS INC Rodolfo Farder	619-269-1320 RVIVANCO	11/21/2016 14:22:27	1-LV2 Lft 2nd Msg on VM	
JL STORMWATER CONSULTANTS INC Jane Ledford	619-938-2420 RVIVANCO	11/21/2016 14:25:33	1-RNE Didn't receive inv/Email 2-UNB Not sure of int in bid	Requested Fax Larissa will review
K. DUNCAN ENTERPRISES INC Ms. KIMBERLY DUNCAN	858-272-1779 RVIVANCO	11/21/2016 14:26:02	1-LV2 Lft 2nd Msg on VM	
KLR PLANNING Karen Ruggels	619-578-9505 RVIVANCO	11/21/2016 14:26:40	1-LV2 Lft 2nd Msg on VM	

***** SMALL BUSINESS EXCHANGE, INC. ***** PAGE: 3
 * * * PRINTED: 11/21/2016 *
 * * * REQUEST FULFILLMENT *
 * * * TIME: 15:18:28 *
 * * * SCRIPT RESULTS *

TYPE: SCR TOPIC: dmo-4138 SCRIPT: RECALL DESCRIPTION: SUKUT 11-421604

COMPANY NAME / CONTACT	PHONE / CALLER	CALL DT/TM	# RESP & DESCRIPTIO	COMMENT
KORNE ENTERPRISES INC ELIZABETH KEIFE	951-278-3811 RVIVANCO	11/21/2016 14:31:40	1-LV2 Lft 2nd Msg on VM	
LOGAN'S MARKETING Mr. Ellis Logans	619-233-3766 RVIVANCO	11/21/2016 14:31:55	1-LVM Lft Msg on VM	
MATERIAL ACQUISITION SERVICES Rosemarie Culbertson	949-623-8330 RVIVANCO	11/21/2016 14:32:50	1-LV2 Lft 2nd Msg on VM	
MATZENAUER ELECTRIC INC Diana Towne x102	619-390-4570 RVIVANCO	11/21/2016 14:33:19	1-LV2 Lft 2nd Msg on VM	
MJC CONSTRUCTION JAVIER JIMENEZ	619-472-5619 RVIVANCO	11/21/2016 14:33:52	1-LV2 Lft 2nd Msg on VM	
MONTGOMERY CONSTRUCTION SERVIC CLIFFORD K MONTGOMERY x	619-578-2538 RVIVANCO	11/21/2016 14:40:54	1-LV2 Lft 2nd Msg on VM	
MOOR ELECTRIC INC DWAYNE HENRY	619-250-0380 RVIVANCO	11/21/2016 14:43:16	1-RY Yes, received invitation 2-YIB Yes/interested in bidding 3- 4-A_N Yes, need assistance	Spoke to Dwayne H. Underground Utility Bond, Fin., Ins.
MORELLO CONCRETE CONSTRUCTION Cynthia Morello	619-596-5400 RVIVANCO	11/21/2016 14:44:03	1-RY Yes, received invitation 2-N_B No, we will not bid	
Omn2max Inc ALLEN MAXWELL	619-255-9344 RVIVANCO	11/21/2016 14:44:34	1-LV2 Lft 2nd Msg on VM	
P. A. WILSON INC Patrick Allen Wilson	619-334-1185 RVIVANCO	11/21/2016 14:46:13	1-LV2 Lft 2nd Msg on VM	
Prava Construction Services In Rick Smith	760-929-9787 RVIVANCO	11/21/2016 14:47:37	1-RY Yes, received invitation 2-N_B No, we will not bid	
PACIFIC METAL PRODUCTS Terry McCauley	760-736-8250 RVIVANCO	11/21/2016 14:48:09	1-LV2 Lft 2nd Msg on VM	
PCG UTILITY CONSULTANTS INC Bob Johnson	619-660-1355 RVIVANCO	11/21/2016 14:51:51	1-RNE Didn't receive inv/Email 2-UNB Not sure of int in bid	Resent to new email
PEPPER TRUCKING INC Regina A Fisher	760-788-7854 RVIVANCO	11/21/2016 14:52:33	1-LV2 Lft 2nd Msg on VM	
PORTILLO CONCRETE Mario Portillo	619-466-4639 RVIVANCO	11/21/2016 14:53:35	1-RY Yes, received invitation 2-N_B No, we will not bid	
PROJECT X ENGINEERS INC HANNA SORASAH HI HERNAND	951-813-5619 RVIVANCO	11/21/2016 14:54:17	1-LV2 Lft 2nd Msg on VM	
RICK CHAVEZ TRUCKING INC Eric Chavez	619-520-6684 RVIVANCO	11/21/2016 14:54:48	1-LV2 Lft 2nd Msg on VM	

51 RECORDS LISTED

QUERY NAME DMO_NOB_4H
LIBRARY NAME PRDQRY

FILE	LIBRARY	MEMBER	FORMAT
DMO_NOB_4G	TRANSFER	DMO_NOB_4G	DMO_NOB_4G

DATE 11/21/16
TIME 15:07:43

Print Summary Not Bidding Rpt by resp code

11/21/16 15:07:43

PAGE 1

TOPIC	HSRSP2	RESULT	RESULT COUNT
-------	--------	--------	-----------------

DMO-4138	N_B	No, we will not bid	28
DMO-4138	NGU	Geographically Undesirabl	3
DMO-4138	NRE	Remove from Bidders List	1
DMO-4138	NTB	Not interested; too busy	2
DMO-4138	NW	Out of my scope of work	1

FINAL TOTALS	
TOTAL	35

* * * E N D O F R E P O R T * * *

QUERY NAME DMO_NOB_4I
LIBRARY NAME PRDQRY

FILE	LIBRARY	MEMBER	FORMAT
DMO_NOB_4F	TRANSFER	DMO_NOB_4F	DMO_NOB_4F
BOFLEMST	BOPSSBE	BOFLEMST	BOFREMST
BOFP100	BOPSSBE	BOFP100	BOFP100R
BOFPECNT	BOPSSBE	BOFPECNT	BOFRECNT

DATE 11/16/16
TIME 16:13:49

Print Detail Not Bidding Rpt by Resp Code

11/16/16 16:13:49

PAGE 1

TOPIC	Response Code/Description	Response Date	Company Name	Response Comment	Title	First Name	Last Name	Phone#	Fax#	Email Address	SBE Entity#
DMO-4138	N_B No, we will not bid	11/16/2016	ALLIED GEOTECHNICAL ENGINEERS		Mr.	Tiong	Liem	619-449-5900	619-449-5902	alliedgeo@aol.com	00008518
DMO-4138		11/16/2016	B&E SUPPLY AND EQUIPMENT LLC			Robbie	Van Antwerp	805-524-7345	805-524-7428	trevor@supersealandstripe.com	00010407
DMO-4138		11/16/2016	Northern Industrial Electric			Harry	Kramer	530-246-2366	530-246-2368	nie01@sbcglobal.net	00011332
DMO-4138		11/16/2016	BERT W SALAS INC			BOB	SALAZ	619-562-7711	619-258-3515	bsalaz@bertsalasinc.com	00108201
DMO-4138		11/16/2016	Brandon Supply Corp		Mr.	Clarence	Scott	562-921-0407	562-921-5945	cdavis@brandonsupply.com	00127981
DMO-4138		11/16/2016	KRC SAFETY CO INC			Gary	Castro	559-732-0393	559-732-2684	garyc@krccsafety.com	00279930
DMO-4138		11/16/2016	ACME SAFETY & SUPPLY CORP			Richard	Benar	619-299-5100	619-542-0763	admin2@acmesafetysupply.com	00307202
DMO-4138		11/16/2016	ARCHULETA CONCRETE CONSTRUCT			Brian	Jones	760-345-8722	760-345-8223	archuleta8@aol.com	00308663
DMO-4138		11/16/2016	CYBER PROFESSIONAL SOLUTIONS C		Mr.	Joaquin	Campos	619-498-4819	619-498-1060	admin@cyberpsc.com	00398183
DMO-4138		11/16/2016	CALIFORNIA PROFESSIONAL ELEC			Van Tan	Nguyen	626-810-1338	626-810-1322	van@cpengineeringinc.com	00417337
DMO-4138		11/16/2016	BONITA PIPELINE INC		Mr.	Doug	Marshall	619-434-9801	619-434-9802	frank@bonitapipeline.com	00429142
DMO-4138		11/16/2016	CREST EQUIPMENT INC			Wendy	Belio	619-444-5061	619-447-6540	Belio@sbcglobal.net	00631878
DMO-4138		11/16/2016	Canales Demolition & Hauling I			JOE G	CANALES JR	619-204-2422	619-303-9397	canalesdemo@gmail.com	01597567
DMO-4138		11/16/2016	LEINAIA'S TRANSPORTATION			LEINAIA	KING	661-618-2752	661-266-9104	leinaiastrucking@sbcglobal.net	01643141
DMO-4138		11/16/2016	AMERC INC			Sue	Murphy	951-677-1078	951-698-1101	amercinc@hotmail.com	01681917
DMO-4138		11/16/2016	KNIGHT ELECTRIC			Croschen K	Walton	619-742-6944	619-303-4088	bkeithwalton@aol.com	01705345
DMO-4138		11/16/2016	MCV COMPANIES INC		Ms	Maricris	Enriquez	760-294-9858	760-294-9569	mc@mcvcompanies.com;	01743756
DMO-4138		11/16/2016	CT CONCRETE CUTTING INC			Chris	Tompkins	951-698-7745	951-698-0795	ct@ctconcretecutting.com	01757042
DMO-4138		11/16/2016	Quality General Engineering			Marco	Villalpando	619-464-1053	619-464-1081	monica@qualityge.com	01798266
DMO-4138		11/16/2016	Kellie Avila Construction Serv			KELLIE	AVILA	805-461-1600	805-461-1613	kellie@associatedtrafficsafety.com	01800995
DMO-4138		11/16/2016	FMF PANDION			TOMMY	WELLS	760-405-6805	-	admin@fmfpandion.com	01814546
DMO-4138		11/16/2016	FULL TRAFFIC MAINTENANCE INC			Sammy	Salgado	951-520-9990	951-520-9980	sammysalgado@sbcglobal.net	01831682
COUNT 22											
DMO-4138	NGU Geographically Undesirabl	11/16/2016	CONSTRUCTION AREA SIGNS INC			Mike	Smith	916-663-9097	916-663-1858	elisa@cas-tc.com	00303209
DMO-4138		11/16/2016	AS DESIGN INC DBA ASPHALT DESI			Juan	Gomez	559-276-0447	559-276-8029	patsy_gomez2002@yahoo.com	01681535
DMO-4138		11/16/2016	H&F CONSTRUCTORS LLC			Freddie	Hanns	323-345-3655		h_fconst@yahoo.com	01819676
COUNT 3											
DMO-4138	NRE Remove from Bidders List	11/16/2016	RJ SAFETY SUPPLY CO INC	No Longer Small Bus		Autumn	Thompkins	858-541-2880	858-541-2898	diane@rjsafety.com	00129990
COUNT 1											
DMO-4138	NTB Not interested; too busy	11/16/2016	GOLDEN SUN CONSTRUCTION INC			Mac	Yiu	949-380-9797	949-380-9707	gscon97@gmail.com	00278325
DMO-4138		11/16/2016	EXCEL WELDING CO	No Bids until 2017	Mr.	LAWRENCE C	HERNANDEZ	951-479-8670	951-244-1794	excelwelding@gmail.com	01606870
COUNT 2											
DMO-4138	NW Out of my scope of work	11/16/2016	INTEGRATED MARINE SERVICES INC			Larry	Samano	619-429-0300	619-429-0700	ls@imships.com	01619613
COUNT 1											
FINAL TOTALS											
COUNT 29											

*** END OF REPORT ***

QUERY NAME TALLY 9H
LIBRARY NAME PRDQRY

FILE	LIBRARY	MEMBER	FORMAT
TALLY 9A	TRANSFER	TALLY 9A	TALLY 9A
TALLY 3	TRANSFER	TALLY 3	TALLY 3
SKILLS	BOPSSBE	SKILLS	SKILLS

DATE 11/21/16
TIME 15:04:27

Print disposition & all script resps

11/21/16 15:04:27

PAGE 1

Final Disposition	Skill Division Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2
1 - Cant Contact	238910	N	Site Preparation Contractors	238910	CON	00035365	ELKEN CONTRACTING INC	CNP	CNP	SCR-04	2016/11/16 14:50:17	# Not for Business
1 - Cant Contact	CAC2030	N	EROSION CONTROL		CON	01764571	RAYMOND TORRES AND DAUGHTER LA	CNP	CNP	SCR-04	2016/11/16 16:04:25	# Not in service
1 - Cant Contact	CAC8501	N	PAVEMENT MARKING		CON	01788903	JARELL HARRIS STRIPING SERVICE	CNP	CNP	SCR-04	2016/11/16 15:25:32	NO ANSWER/NBF
1 - Cant Contact	541620	N	Environmental Consulting Servi	541620	SVC	01790754	ADV-SOC INC	CNP	CNP	SCR-04	2016/11/16 13:51:27	#NOT IN SERVICE
1 - Cant Contact	CAC1901	N	ROADWAY EXCAVATION		CON	01830314	DANIELS ENGINEERING & CONSTRU	CNP	CNP	SCR-04	2016/11/16 14:39:29	#Not in service
2 - Left Message	541620	N	Environmental Consulting Servi	541620	SVC	00098086	BEYAZ & PATEL INC	LV2	LVM	SCR-04	2016/11/16 14:07:40	
2 - Left Message	541620	N	Environmental Consulting Servi	541620	SVC		BEYAZ & PATEL INC	LV2	LV2	RECALL	2016/11/21 13:41:17	
2 - Left Message	424990	N	Other Miscellaneous Nondurable	424990	COM	00099969	K. DUNCAN ENTERPRISES INC	LV2	LVM	SCR-04	2016/11/16 15:26:35	
2 - Left Message	424990	N	Other Miscellaneous Nondurable	424990	COM		K. DUNCAN ENTERPRISES INC	LV2	LV2	RECALL	2016/11/21 14:26:02	
2 - Left Message	238910	N	Site Preparation Contractors	238910	CON	00101294	CANTARINI TRACTOR	LV2	LVM	SCR-04	2016/11/16 14:18:37	
2 - Left Message	238910	N	Site Preparation Contractors	238910	CON		CANTARINI TRACTOR	LV2	LV2	RECALL	2016/11/21 13:58:11	
2 - Left Message	238110	N	Poured Concrete Foundation and	238110	CON	00178373	INTERWEST PACIFIC LTD	LV2	LVM	SCR-04	2016/11/16 15:24:12	
2 - Left Message	238110	N	Poured Concrete Foundation and	238110	CON		INTERWEST PACIFIC LTD	LV2	LV2	RECALL	2016/11/21 14:22:04	
2 - Left Message	CAC1201	N	TRAFFIC CONTROL SYSTEM		CON	00223985	MATZENAUER ELECTRIC INC	LV2	LVM	SCR-04	2016/11/16 15:44:50	
2 - Left Message	CAC1201	N	TRAFFIC CONTROL SYSTEM		CON		MATZENAUER ELECTRIC INC	LV2	LV2	RECALL	2016/11/21 14:33:19	
2 - Left Message	561990	N	All Other Support Services	561990	SVC	00234168	E REIDER ENTERPRISES	LV2	LVM	SCR-04	2016/11/16 14:48:51	
2 - Left Message	561990	N	All Other Support Services	561990	SVC		E REIDER ENTERPRISES	LV2	LV2	RECALL	2016/11/21 14:13:22	
2 - Left Message	CAC5601	N	SIGN STRUCTURE		CON	00234198	AMERICAN UTILITY PRODUCTS	LV2	LVM	SCR-04	2016/11/16 13:54:28	
2 - Left Message	CAC5601	N	SIGN STRUCTURE		CON		AMERICAN UTILITY PRODUCTS	LV2	LV2	RECALL	2016/11/21 13:35:03	
2 - Left Message	CAC9602	N	BOTTOM DUMP TRUCKING		SVC	00312031	PEPPER TRUCKING INC	LV2	LVM	SCR-04	2016/11/16 16:01:32	
2 - Left Message	CAC9602	N	BOTTOM DUMP TRUCKING		SVC		PEPPER TRUCKING INC	LV2	LV2	RECALL	2016/11/21 14:52:33	
2 - Left Message	238910	N	Site Preparation Contractors	238910	CON	00317033	Choctaw Construction Co Inc	LV2	LVM	SCR-04	2016/11/16 14:16:00	
2 - Left Message	238910	N	Site Preparation Contractors	238910	CON		Choctaw Construction Co Inc	LV2	LV2	RECALL	2016/11/21 13:51:02	
2 - Left Message	CAC8604	N	LIGHTING		CON	00414706	HIGH LIGHT ELECTRIC INC	LV2	LVM	SCR-04	2016/11/16 15:06:35	
2 - Left Message	CAC8604	N	LIGHTING		CON		HIGH LIGHT ELECTRIC INC	LV2	LV2	RECALL	2016/11/21 14:14:43	
2 - Left Message	238210	N	Electrical Contractors and Oth	238210	CON	00448185	CASTRO ELECTRIC	LV2	LVM	SCR-04	2016/11/16 14:22:17	
2 - Left Message	238210	N	Electrical Contractors and Oth	238210	CON		CASTRO ELECTRIC	LV2	LV2	RECALL	2016/11/21 13:58:58	
2 - Left Message	424990	N	Other Miscellaneous Nondurable	424990	COM	00622394	KORNE ENTERPRISES INC	LV2	LVM	SCR-04	2016/11/16 15:31:48	
2 - Left Message	424990	N	Other Miscellaneous Nondurable	424990	COM		KORNE ENTERPRISES INC	LV2	LV2	RECALL	2016/11/21 14:31:40	
2 - Left Message	CAC8501	N	PAVEMENT MARKING		CON	00639083	BIG VALLEY ASPHALT	LV2	LVM	SCR-04	2016/11/16 14:09:16	
2 - Left Message	CAC8501	N	PAVEMENT MARKING		CON		BIG VALLEY ASPHALT	LV2	LV2	RECALL	2016/11/21 13:42:01	

11/21/16 15:04:27

PAGE 2

Final Disposition	Division	Skill Type	TDATA		Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON	00643131	MJC CONSTRUCTION	LV2	LVM		SCR-04	2016/11/16	15:46:51		
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON		MJC CONSTRUCTION	LV2	LV2		RECALL	2016/11/21	14:33:52		
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON	00644781	Omni2max Inc	LV2	LVM		SCR-04	2016/11/16	15:53:47		
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON		Omni2max Inc	LV2	LV2		RECALL	2016/11/21	14:44:34		
2 - Left Message	CAC8605	N	MESSAGE SIGNS, LIGHTING & SIGN	CON	01325874	A CONE ZONE INC	LVM	LM		SCR-04	2016/11/15	11:47:09	For Ashley	
2 - Left Message	CAC8605	N	MESSAGE SIGNS, LIGHTING & SIGN	CON		A CONE ZONE INC	LVM	LVM		RECALL	2016/11/21	9:44:51		
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON	01591633	DE LA FUENTE CONSTRUCTION INC	LV2	LVM		SCR-04	2016/11/16	14:42:04		
2 - Left Message	238120	N	Structural Steel and Precast C238120	CON		DE LA FUENTE CONSTRUCTION INC	LV2	LV2		RECALL	2016/11/21	14:08:30		
2 - Left Message	CAC2602	N	AGGREGATE BASE	CON	01592060	MONTGOMERY CONSTRUCTION SERVIC	LV2	LVM		SCR-04	2016/11/16	15:48:14		
2 - Left Message	CAC2602	N	AGGREGATE BASE	CON		MONTGOMERY CONSTRUCTION SERVIC	LV2	LV2		RECALL	2016/11/21	14:40:54		
2 - Left Message	CAC2602	N	AGGREGATE BASE	CON	01593271	DAWSON MAULDIN CONSTRUCTION IN	LV2	LVM		SCR-04	2016/11/16	14:41:11		
2 - Left Message	CAC2602	N	AGGREGATE BASE	CON		DAWSON MAULDIN CONSTRUCTION IN	LV2	LV2		RECALL	2016/11/21	14:03:23		
2 - Left Message	CAC0651	N	CONCRETE & CEMENT	COM	01593415	BLACK IPO	LV2	LVM		SCR-04	2016/11/16	14:11:41		
2 - Left Message	CAC0651	N	CONCRETE & CEMENT	COM		BLACK IPO	LV2	LV2		RECALL	2016/11/21	13:50:20		
2 - Left Message	CAC8501	N	PAVEMENT MARKING	CON	01606909	IN-LINE FENCE & RAILING CO INC	LV2	LVM		SCR-04	2016/11/16	15:14:05		
2 - Left Message	CAC8501	N	PAVEMENT MARKING	CON		IN-LINE FENCE & RAILING CO INC	LV2	LV2		RECALL	2016/11/21	14:21:32		
2 - Left Message	541620	N	Environmental Consulting Servi541620	SVC	01607415	KLR PLANNING	LV2	LVM		SCR-04	2016/11/16	15:28:32		
2 - Left Message	541620	N	Environmental Consulting Servi541620	SVC		KLR PLANNING	LV2	LV2		RECALL	2016/11/21	14:26:40		
2 - Left Message	CAC8501	N	PAVEMENT MARKING	CON	01681771	GLOBAL ROAD SEALING INC	LV2	LVM		SCR-04	2016/11/16	14:56:42		
2 - Left Message	CAC8501	N	PAVEMENT MARKING	CON		GLOBAL ROAD SEALING INC	LV2	LV2		RECALL	2016/11/21	14:14:23		
2 - Left Message	332323	N	Ornamental and Architectural M332323	COM	01699730	PACIFIC METAL PRODUCTS	LV2	LVM		SCR-04	2016/11/16	16:00:26		
2 - Left Message	332323	N	Ornamental and Architectural M332323	COM		PACIFIC METAL PRODUCTS	LV2	LV2		RECALL	2016/11/21	14:48:09		
2 - Left Message	424990	N	Other Miscellaneous Nondurable424990	COM	01702517	MATERIAL ACQUISITION SERVICES	LV2	LVM		SCR-04	2016/11/16	15:43:44		
2 - Left Message	424990	N	Other Miscellaneous Nondurable424990	COM		MATERIAL ACQUISITION SERVICES	LV2	LV2		RECALL	2016/11/21	14:32:50		
2 - Left Message	CAC0655	N	STEEL	COM	01704008	DT METAL SERVICES	LV2	LVM		SCR-04	2016/11/16	14:47:58		
2 - Left Message	CAC0655	N	STEEL	COM		DT METAL SERVICES	LV2	LV2		RECALL	2016/11/21	14:11:27		
2 - Left Message	335129	N	Other Lighting Equipment Manuf335129	COM	01704881	JAI ME PARTNERS INC	LV2	LVM		SCR-04	2016/11/16	15:24:55		
2 - Left Message	335129	N	Other Lighting Equipment Manuf335129	COM		JAI ME PARTNERS INC	LV2	LV2		RECALL	2016/11/21	14:22:27		
2 - Left Message	CAC1200	N	CONSTRUCTION AREA SIGNS	CON	01718701	DIMURE Corp	LV2	LVM		SCR-04	2016/11/16	14:44:27		
2 - Left Message	CAC1200	N	CONSTRUCTION AREA SIGNS	CON		DIMURE Corp	LV2	LV2		RECALL	2016/11/21	14:10:39		
2 - Left Message	CAC1901	N	ROADWAY EXCAVATION	CON	01731530	HOFER CORP	LV2	LVM		SCR-04	2016/11/16	15:08:26		
2 - Left Message	CAC1901	N	ROADWAY EXCAVATION	CON		HOFER CORP	LV2	LV2		RECALL	2016/11/21	14:20:24		
2 - Left Message	CAC3940	N	PLACE ASPHALT CONCRETE DIKE &	CON	01735148	COOKS AND SON INC	LV2	LVM		SCR-04	2016/11/16	14:28:18		

11/21/16 15:04:27

PAGE 3

Final Disposition	Skill Division Type	TDATA	Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2	
2 - Left Message	CAC3940	N	PLACE ASPHALT CONCRETE DIKE &	CON	01735148	COOKS AND SON INC	LV2	LV2	RECALL	2016/11/21	13:59:40		
2 - Left Message	CAC1901	N	ROADWAY EXCAVATION	CON	01777533	BANAGA CONSTRUCTION INC	LV2	LVM	SCR-04	2016/11/16	14:05:01		
2 - Left Message	CAC1901	N	ROADWAY EXCAVATION	CON		BANAGA CONSTRUCTION INC	LV2	LV2	RECALL	2016/11/21	13:40:52		
2 - Left Message	CAC9605	N	FLAT BED TRUCKING	SVC	01777547	RICK CHAVEZ TRUCKING INC	LV2	LVM	SCR-04	2016/11/16	16:04:56		
2 - Left Message	CAC9605	N	FLAT BED TRUCKING	SVC		RICK CHAVEZ TRUCKING INC	LV2	LV2	RECALL	2016/11/21	14:54:48		
2 - Left Message	CAC8604	N	LIGHTING	CON	01794413	G&G ELECTRIC INC	LV2	LVM	SCR-04	2016/11/16	14:54:19		
2 - Left Message	CAC8604	N	LIGHTING	CON		G&G ELECTRIC INC	LV2	LV2	RECALL	2016/11/21	14:13:52		
2 - Left Message	221310	N	Water Supply and Irrigation Sy221310	SVC	01794906	ASHOONA LANDSCAPE	LV2	LVM	SCR-04	2016/11/16	13:59:22		
2 - Left Message	221310	N	Water Supply and Irrigation Sy221310	SVC		ASHOONA LANDSCAPE	LV2	LV2	RECALL	2016/11/21	13:36:32		
2 - Left Message	CAC2030	N	EROSION CONTROL	CON	01826725	PROJECT X ENGINEERS INC	LV2	LVM	SCR-04	2016/11/16	16:02:51		
2 - Left Message	CAC2030	N	EROSION CONTROL	CON		PROJECT X ENGINEERS INC	LV2	LV2	RECALL	2016/11/21	14:54:17		
2 - Left Message	238110	N	Poured Concrete Foundation and238110	CON	01912074	P. A. WILSON INC	LV2	LVM	SCR-04	2016/11/16	15:54:23		
2 - Left Message	238110	N	Poured Concrete Foundation and238110	CON		P. A. WILSON INC	LV2	LV2	RECALL	2016/11/21	14:46:13		
3 - Not Bidding	541620	N	Environmental Consulting Servi541620	SVC	00008518	ALLIED GEOTECHNICAL ENGINEERS	RY	N_B	RY	N_B	SCR-04	2016/11/16	13:52:37
3 - Not Bidding	CAC5620	N	ROADSIDE SIGN	CON	00010407	B&E SUPPLY AND EQUIPMENT LLC	RY	N_B	RY	N_B	SCR-04	2016/11/16	14:03:32
3 - Not Bidding	CAC8610	N	SPEED MONITORING STATION	CON	00011332	Northern Industrial Electric	RY	N_B	RY	N_B	SCR-04	2016/11/16	15:52:54
3 - Not Bidding	238910	N	Site Preparation Contractors 238910	CON	00108201	BERT W SALAS INC	RY	N_B	RY	N_B	SCR-04	2016/11/16	14:07:12
3 - Not Bidding	CAC0655	N	STEEL	COM	00127981	Brandon Supply Corp	RY	N_B	RY	N_B	SCR-04	2016/11/16	14:04:16
3 - Not Bidding	CAC0685	N	PAVEMENT MARKERS	COM	00129990	RJ SAFETY SUPPLY CO INC	RY	NRE	RY	NRE	SCR-04	2016/11/16	16:06:01
3 - Not Bidding	CAC8000	N	FENCING	CON	00172310	LEGEND FENCE CORP	RYE	N_B	RYE	N_B	SCR-04	2016/11/16	15:39:25 Resent to alt email
3 - Not Bidding	CAC0685	N	PAVEMENT MARKERS	COM	00278325	GOLDEN SUN CONSTRUCTION INC	RY	NTB	RY	NTB	SCR-04	2016/11/16	14:58:04
3 - Not Bidding	CAC5620	N	ROADSIDE SIGN	CON	00279930	KRC SAFETY CO INC	RY	N_B	RY	N_B	SCR-04	2016/11/16	15:32:40
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON	00280206	PORTILLO CONCRETE	RY	N_B	LVM	SCR-04	2016/11/16	16:02:10	
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON		PORTILLO CONCRETE	RY	N_B	RY	N_B	RECALL	2016/11/21	14:53:35
3 - Not Bidding	CAC5620	N	ROADSIDE SIGN	CON	00303209	CONSTRUCTION AREA SIGNS INC	RY	NGU	RY	NGU	SCR-04	2016/11/16	14:27:38
3 - Not Bidding	339950	N	Sign Manufacturing 339950	COM	00307202	ACME SAFETY & SUPPLY CORP	RY	N_B	RY	N_B	SCR-04	2016/11/16	10:58:08 Per Zay
3 - Not Bidding	CAC4010	N	PORTLAND CEMENT & CONCRETE PAV	CON	00308663	ARCHULETA CONCRETE CONSTRUCT	RY	N_B	RY	N_B	SCR-04	2016/11/16	13:57:27
3 - Not Bidding	221310	N	Water Supply and Irrigation Sy221310	SVC	00398183	CYBER PROFESSIONAL SOLUTIONS C	RY	N_B	RY	N_B	SCR-04	2016/11/16	14:38:57 Per Arlene

11/21/16 15:04:27

PAGE 4

Final Disposition	Skill Division Type	TDATA	Entity# Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2
3 - Not Bidding	CAC8501	N	PAVEMENT MARKING	CON	00417337	CALIFORNIA PROFESSIONAL ELEC	RY N_B RY N_B	SCR-04	2016/11/16 14:17:50		
3 - Not Bidding	423320	N	Brick Stone and Related Cons423320	COM	00429142	BONITA PIPELINE INC	RY N_B RY N_B	SCR-04	2016/11/16 14:12:53		
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON	00631878	CREST EQUIPMENT INC	RY N_B RY N_B	SCR-04	2016/11/16 14:32:10		
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON	00644864	Prava Construction Services In	RY N_B LVM	SCR-04	2016/11/16 15:59:54		
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON		Prava Construction Services In	RY N_B RY N_B	RECALL	2016/11/21 14:47:37		
3 - Not Bidding	CAC1601	N	CLEARING & GRUBBING	CON	01597567	Canales Demolition & Hauling I	RY N_B RY N_B	SCR-04	2016/11/16 14:15:07		
3 - Not Bidding	332323	N	Ornamental and Architectural M332323	COM	01606870	EXCEL WELDING CO	RY NTB RY NTB	SCR-04	2016/11/16 14:51:34		No Bids until 2017
3 - Not Bidding	332322	N	Sheet Metal Work Manufacturing332322	COM	01619613	INTEGRATED MARINE SERVICES INC	RY NW RY NW	SCR-04	2016/11/16 15:18:34		
3 - Not Bidding	CAC9602	N	BOTTOM DUMP TRUCKING	SVC	01643141	LEINAILA'S TRANSPORTATION	RY N_B RY N_B	SCR-04	2016/11/16 15:41:18		
3 - Not Bidding	332323	N	Ornamental and Architectural M332323	COM	01669226	DEFENCE CO	RY N_B LVM	SCR-04	2016/11/16 14:43:44		
3 - Not Bidding	332323	N	Ornamental and Architectural M332323	COM		DEFENCE CO	RY N_B RY N_B	RECALL	2016/11/21 14:09:48		
3 - Not Bidding	CAC3940	N	PLACE ASPHALT CONCRETE DIKE &	CON	01681535	AS DESIGN INC DBA ASPHALT DESI	RY NGU RY NGU	SCR-04	2016/11/16 13:58:33		
3 - Not Bidding	CAC0651	N	CONCRETE & CEMENT	COM	01681917	AMERC INC	RY N_B RY N_B	SCR-04	2016/11/16 13:53:48		
3 - Not Bidding	238210	N	Electrical Contractors and Oth238210	CON	01705345	KNIGHT ELECTRIC	RY N_B RY N_B	SCR-04	2016/11/16 15:29:26		
3 - Not Bidding	221310	N	Water Supply and Irrigation Sy221310	SVC	01743756	MCV COMPANIES INC	RY N_B RY N_B	SCR-04	2016/11/16 15:46:18	Per Alex	
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON	01754411	MORELLO CONCRETE CONSTRUCTION	RY N_B LVM	SCR-04	2016/11/16 15:52:09		
3 - Not Bidding	238110	N	Poured Concrete Foundation and238110	CON		MORELLO CONCRETE CONSTRUCTION	RY N_B RY N_B	RECALL	2016/11/21 14:44:03		
3 - Not Bidding	327320	N	Ready-Mix Concrete Manufacturi327320	COM	01757042	CT CONCRETE CUTTING INC	RY N_B RY N_B	SCR-04	2016/11/16 14:36:21		
3 - Not Bidding	561990	N	All Other Support Services 561990	SVC	01798266	Quality General Engineering	RY N_B RY N_B	SCR-04	2016/11/16 16:03:39	Per Monica	
3 - Not Bidding	CAC0685	N	PAVEMENT MARKERS	COM	01800995	Kellie Avila Construction Serv	RY N_B RY N_B	SCR-04	2016/11/16 15:27:46		
3 - Not Bidding	541620	N	Environmental Consulting Servi541620	SVC	01814546	FMF PANDION	RY N_B RY N_B	SCR-04	2016/11/16 14:52:37		
3 - Not Bidding	CAC5601	N	SIGN STRUCTURE	CON	01819676	H&F CONSTRUCTORS LLC	RY NGU RY NGU	SCR-04	2016/11/16 14:59:09		
3 - Not Bidding	CAC4010	N	PORTLAND CEMENT & CONCRETE PAV	CON	01819715	Access General Contracting Inc	RY N_B LVM	SCR-04	2016/11/15 11:47:54		
3 - Not Bidding	CAC4010	N	PORTLAND CEMENT & CONCRETE PAV	CON		Access General Contracting Inc	RY N_B RY N_B	RECALL	2016/11/21 13:33:42	Per Elizabeth	
3 - Not Bidding	CAC8605	N	MESSAGE SIGNS, LIGHTING & SIGN	CON	01831682	FULL TRAFFIC MAINTENANCE INC	RY N_B RY N_B	SCR-04	2016/11/16 14:53:26		
4 - Yes - Bidding	331110	N	IRON & STEEL MILLS & FERROALLO	COM	00064723	GENCE CORP	RY YIB RY YIB	SCR-04	2016/11/16 14:56:03	Per John	
4 - Yes - Bidding	CAC2030	N	EROSION CONTROL	CON	00086658	DIVERSIFIED LANDSCAPE CO	RY YIB RY YIB	SCR-04	2016/11/16 14:46:40	Per Daniel	

11/21/16 15:04:27

PAGE 5

Final Disposition	Division	Skill Type	TDATA		Entity#	Entity Name	Final Resp Codes	Resp 1	Resp 2	Script	Date Called	Time Called	Comment 1	Comment 2	
4 - Yes - Bidding	CAC8501	N	PAVEMENT MARKING	CON	00131736	Payco Specialties Inc	RY	YIB	RY	YIB	SCR-04	2016/11/16	15:58:24	Per Bill	
4 - Yes - Bidding	CAC8201	N	OBJECT MARKER	CON	00408004	ACE FENCE CO	RY	YIB	RY	YIB	SCR-04	2016/11/15	11:51:22	Spoke to Mayra	
4 - Yes - Bidding	238210	N	Electrical Contractors and Oth238210	CON	01592247	MOOR ELECTRIC INC	RY	YIB	RUE	UNB	SCR-04	2016/11/16	15:50:36	Requested resend	
4 - Yes - Bidding	238210	N	Electrical Contractors and Oth238210	CON		MOOR ELECTRIC INC	RY	YIB	RY	YIB	RECALL	2016/11/21	14:43:16	Spoke to Dwayne H.	
4 - Yes - Bidding	CAC1200	N	CONSTRUCTION AREA SIGNS	CON	01606624	CECILIA'S SAFETY SERVICE INC	RY	YIB	RY	YIB	SCR-04	2016/11/16	14:24:43		
4 - Yes - Bidding	CAC0651	N	CONCRETE & CEMENT	COM	01706759	CRUSH MATERIALS CORP	RY	YIB	RY	UNB	SCR-04	2016/11/16	14:35:31		
4 - Yes - Bidding	CAC0651	N	CONCRETE & CEMENT	COM		CRUSH MATERIALS CORP	RY	YIB	RY	YIB	RECALL	2016/11/21	14:17:06		
5 - Unsure	423320	N	Brick Stone and Related Cons423320	COM	00008113	LOGAN'S MARKETING	RY	UNB	RY	UNB	SCR-04	2016/11/16	15:43:02		Will advise on 11/28
5 - Unsure	423320	N	Brick Stone and Related Cons423320	COM		LOGAN'S MARKETING	RY	UNB	LVM		RECALL	2016/11/21	14:31:55		
5 - Unsure	423320	N	Brick Stone and Related Cons423320	COM	00079440	PCG UTILITY CONSULTANTS INC	RNE	UNB	LVM		SCR-04	2016/11/16	16:00:57		
5 - Unsure	423320	N	Brick Stone and Related Cons423320	COM		PCG UTILITY CONSULTANTS INC	RNE	UNB	RNE	UNB	RECALL	2016/11/21	14:51:51	Resent to new email	
5 - Unsure	CAC8000	N	FENCING	CON	00331006	HURRICANE & POWAY FENCE CO INC	RY	UNB	RY	UNB	SCR-04	2016/11/16	15:11:39	SPOKE TO ALAN	WILL CHECK W/LAURANN
5 - Unsure	CAC8000	N	FENCING	CON		HURRICANE & POWAY FENCE CO INC	RY	UNB	RY	UNB	RECALL	2016/11/21	14:36:11		Laurann Reviewing
5 - Unsure	238910	N	Site Preparation Contractors 238910	CON	00398179	CATS EXCAVATING INC	RY	UNB	RY	UNB	SCR-04	2016/11/16	14:23:25		Under review
5 - Unsure	238910	N	Site Preparation Contractors 238910	CON		CATS EXCAVATING INC	RY	UNB	RY	UNB	RECALL	2016/11/21	14:15:40		Still under review
5 - Unsure	CAC8605	N	MESSAGE SIGNS, LIGHTING & SIGN	CON	00641154	ACM LIGHTING	RNE	UNB	RNE	UNB	SCR-04	2016/11/15	11:56:18	Spoke to Lilian	Raul will review
5 - Unsure	CAC8605	N	MESSAGE SIGNS, LIGHTING & SIGN	CON		ACM LIGHTING	RNE	UNB	LVM		RECALL	2016/11/21	13:34:30		
5 - Unsure	CAC5601	N	SIGN STRUCTURE	CON	01590150	CR&A CUSTOM INC	RUE	UNB	LVM		SCR-04	2016/11/16	14:30:41		
5 - Unsure	CAC5601	N	SIGN STRUCTURE	CON		CR&A CUSTOM INC	RUE	UNB	RUE	UNB	RECALL	2016/11/21	14:02:55	Requested resend	Carmen will review
5 - Unsure	CAC2602	N	AGGREGATE BASE	CON	01802306	ANTHONY'S GRADING & PAVING	RY	UNB	RY	UNB	SCR-04	2016/11/16	13:56:31		Will know by 11/23
5 - Unsure	CAC2602	N	AGGREGATE BASE	CON		ANTHONY'S GRADING & PAVING	RY	UNB	LVM		RECALL	2016/11/21	13:35:26		
5 - Unsure	541620	N	Environmental Consulting Servi541620	SVC	01912061	JL STORMWATER CONSULTANTS INC	RNE	UNB	LVM		SCR-04	2016/11/16	15:26:11		
5 - Unsure	541620	N	Environmental Consulting Servi541620	SVC		JL STORMWATER CONSULTANTS INC	RNE	UNB	RNE	UNB	RECALL	2016/11/21	14:25:33	Requested Fax	Larissa will review

*** END OF REPORT ***



Requests quotes from qualified and certified DBE

Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78

Caltrans Contract No. 11-421604 • Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE December 13, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer

**PLEASE EMAIL YOUR RESPONSE TO SMALL BUSINESS EXCHANGE
AT SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

☐ Yes, we will be bidding DBE/ SBE/ VBE/ DVBE/ HUBZone/ SDBE/ WBE/ Other? (Please circle)

☐ No, we will not be bidding

☐ Unsure at this time, please contact us later. Cert No. _____

☐ This is not our type of work therefore we are not bidding

Areas of Expertise: _____

Contractor License # _____ DIR Registration # _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

Performance metrics for campaign

ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING [View Campaign](#)

Name Sukut DMO 4138X

Subject ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING


Sent to **84** recipients on Nov. 28, 2016Total Opened **44**Unique
Opened **16** (19.28%)

Clicks 3 (3.61%) recipients clicked 1 links

Unsubscribed 0

Bounced **1** (1.19%)Delivered **83** (98.81%)Spam
Reports **0**

■ Bounced ■ Opened ■ Unopened



	A	B	C	D	E	F	G	H
1	Campaign	Company Name	Email	Opened	Link Clicked	Unsubscribe	Bounced	Date Sent
2	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BLACK IPO	wrstemley@aol.com	No	No	No		11/28/16 15:19
3	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CALIFORNIA PROFESSIONAL ELEC	van@cpengineeringinc.com	No	No	No		11/28/16 15:19
4	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	SUPER SEAL & STRIPE	trevor@supersealandstripe.com	No	No	No		11/28/16 15:19
5	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Beyaz & Patel Inc	spatel@beyazpatel.com	No	No	No		11/28/16 15:19
6	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RICK CHAVEZ TRUCKING INC	sdtrucker@verizon.net	No	No	No		11/28/16 15:19
7	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	AMERICAN UTILITY PRODUCTS	sanjay.pandya@gmail.com	No	No	No		11/28/16 15:19
8	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DAWSON MAULDIN CONSTRUCTION	sandradawson@dawson-mauldin.com	No	No	No		11/28/16 15:19
9	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	FULL TRAFFIC MAINTENANCE INC	sammysalgado@sbcglobal.net	No	No	No		11/28/16 15:19
10	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RAYMOND TORRES & DAUGHTER LA	rtorreslandscaping@gmail.com	No	No	No		11/28/16 15:19
11	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MATERIAL ACQUISITION SERVICES	roseematerialace.com	No	No	No		11/28/16 15:19
12	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LUZON LIGHTING INC	rodolfo@jaimepartners.com	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
13	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	E REIDER ENTERPRISES	reidere@yahoo.com	No	No	No		11/28/16 15:19
14	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PA WILSON INC	pawilsoninc@gmail.com	No	No	No		11/28/16 15:19
15	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ANTHONY'S GRADING & PAVING	paving_agp@yahoo.com	No	No	No		11/28/16 15:19
16	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	As Design Inc DbA Asphal	patsy_gomez2002@yahoo.com	No	No	No		11/28/16 15:19
17	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PACIFIC METAL PRODUCTS	pacificmetals@cox.net	No	No	No		11/28/16 15:19
18	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Northern Industrial Electric	nie01@sbcglobal.net	No	No	No		11/28/16 15:19
19	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	APW Construction Inc	moronia@acefencecompany.com	Yes	No	No		11/28/16 15:19
20	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Quality General Engineering	monica@qualityge.com	Yes	No	No		11/28/16 15:19
21	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MJC CONSTRUCTION	mjc@mjcconstruction.net	No	No	No		11/28/16 15:19
22	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MCV COMPANIES INC	mc@mcvcompanies.com	No	No	No		11/28/16 15:19
23	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ELKEN CONTRACTING INC	maria@elkencontracting.com	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
24	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LEGEND FENCE CORP	lupita@legendfencecorp.com	No	No	No		11/28/16 15:19
25	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	INTEGRATED MARINE SERVICES INC	ls@imships.com	No	No	No		11/28/16 15:19
26	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	LEINAIA'S TRANSPORTATION	leinaiastrucking@sbcglobal.net	No	No	No		11/28/16 15:19
27	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Ramona Fence Inc	laurann@usa.net	No	No	No		11/28/16 15:19
28	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KORNE ENTERPRISES INC	kornefoods@sbcglobal.net	No	No	No		11/28/16 15:19
29	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CANTARINI TRACTOR	Kimosavy7@yahoo.com	Yes	No	No		11/28/16 15:19
30	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KELLIE AVILA CONSTRUCTION SERV	kellie@associatedtrafficsafety.com	No	No	No		11/28/16 15:19
31	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KLR PLANNING	karen@klrplanning.com	Yes	No	No		11/28/16 15:19
32	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Morello Concrete Construction	jmorello.mcc@gmail.com	No	No	No		11/28/16 15:19
33	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PORTILLO CONCRETE	jhamilton@portilloconcreteinc.com	No	No	No		11/28/16 15:19
34	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ADV-SOC INC	jgianos@advsoc.com	Yes	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
35	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		jay@gandccorp.com	Yes	Yes	No		11/28/16 15:19
36	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	JL STORMWATER CONSULTANTS INC	jane@jlstormwater.com	No	No	No		11/28/16 15:19
37	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Interwest Pacific Ltd	jack@interwestpacific.com	No	No	No		11/28/16 15:19
38	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		info@moorelectric-sd.com	Yes	Yes	No		11/28/16 15:19
39	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	HOFER CORP	hofercorp@yahoo.com	No	No	No		11/28/16 15:19
40	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PROJECT X CORROSION SERVICES	hhernandez@projectxcorrosion.com	Yes	No	No		11/28/16 15:19
41	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	H&F Constructors LLC	h_fconst@yahoo.com	No	No	No		11/28/16 15:19
42	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Prava Construction Services In	gtorrez@pravacsi.com	Yes	Yes	No	Yes	11/28/16 15:19
43	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Golden Sun Construction Inc	gscon97@gmail.com	No	No	No		11/28/16 15:19
44	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	GLOBAL ROAD SEALING INC	grs@globalroadsealing.com	No	No	No		11/28/16 15:19
45	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KRC SAFETY CO INC	garyc@krcsafety.com	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
46	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	IN-LINE FENCE AND RAILING CO I	GARY@INLINERAIL.COM	Yes	No	No		11/28/16 15:19
47	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BANAGA CONSTRUCTION INC	frank@kiteclimbers.com	No	No	No		11/28/16 15:19
48	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		frank@bonitapipeline.com	Yes	No	No		11/28/16 15:19
49	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	EXCEL WELDING CO	excelwelding@gmail.com	No	No	No		11/28/16 15:19
50	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	A CONE ZONE INC	estimator@aconezone.com	No	No	No		11/28/16 15:19
51	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Payco Specialties Inc	estimating@payco.biz	No	No	No		11/28/16 15:19
52	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DE LA FUENTE CONSTRUCTION INC	estimating@dlfci.com	Yes	No	No		11/28/16 15:19
53	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	High Light Electric Inc	erwin.mendoza@hleincusa.com	No	No	No		11/28/16 15:19
54	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Access General Contracting Inc	elizabeth@accessgeneralcontracting.com	Yes	No	No		11/28/16 15:19
55	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Construction Area Signs	elisa@cas-tc.com	No	No	No		11/28/16 15:19
56	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		donnawatson52@yahoo.com	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
57	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DIMURE Corp	dm3mlm@gmail.com	No	No	No		11/28/16 15:19
58	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	RJ SAFETY SUPPLY CO INC	diane@rjsafety.com	No	No	No		11/28/16 15:19
59	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	MATZENAUER ELECTRIC INC	diana@matzenauer.com	No	No	No		11/28/16 15:19
60	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DEFENCE CO	defenceco@gmail.com	No	No	No		11/28/16 15:19
61	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DIVERSIFIED LANDSCAPE CO	DBE@diversifiedlandscape.com	Yes	No	No		11/28/16 15:19
62	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ASHOONA LANDSCAPE	Darrell@AShooonaLandscape.com	No	No	No		11/28/16 15:19
63	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CT CONCRETE CUTTING INC	ct@ctconcretecutting.com	No	No	No		11/28/16 15:19
64	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CRUSH MATERIALS CORP	crush5555@aol.com	No	No	No		11/28/16 15:19
65	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	COOKS AND SON INC	cooks_son@mail.com	No	No	No		11/28/16 15:19
66	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	G&G ELECTRIC INC	chvz_glbtr@yahoo.com	No	No	No		11/28/16 15:19
67	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CHOCTAW CONSTRUCTION CO INC	choctawco@cox.net	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
68	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Cecilias Safety Service Inc	cecilias@pacbell.net	Yes	No	No		11/28/16 15:19
69	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CATS EXCAVATING INC	catsexcavatinginc@yahoo.com	No	No	No		11/28/16 15:19
70	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CASTRO ELECTRIC	castroelectric@cox.net	No	No	No		11/28/16 15:19
71	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING		carmen@cracustom.com	Yes	No	No		11/28/16 15:19
72	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	CANALES DEMOLITION AND HAULING	Canalesdemo@gmail.com	No	No	No		11/28/16 15:19
73	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	DT SARI CO INC	bsari@dtsari.com	No	No	No		11/28/16 15:19
74	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	BERT W SALAS INC	bsalaz@bertsalasinc.com	No	No	No		11/28/16 15:19
75	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	KNIGHT ELECTRIC	bkeithwalton@aol.com	No	No	No		11/28/16 15:19
76	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Crest Equipment Inc	belio@sbcglobal.net	No	No	No		11/28/16 15:19
77	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ARCHULETA CONCRETE CONSTRUCTIO	archuleta8@aol.com	No	No	No		11/28/16 15:19
78	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ALLIED GEOTECHNICAL ENGINEERS	alliedgeo@aol.com	No	No	No		11/28/16 15:19

	A	B	C	D	E	F	G	H
79	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	OMNI2MAX INC	allen.maxwell@omni2max.com	No	No	No		11/28/16 15:19
80	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Logans Marketing	ahera@pacbell.net	No	No	No		11/28/16 15:19
81	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	ACME SAFETY & SUPPLY	admin2@acmesafetysupply.com	No	No	No		11/28/16 15:19
82	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	FMF PANDION	admin@fmfpandion.com	No	No	No		11/28/16 15:19
83	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Cyber C	admin@cyberpsc.com	No	No	No		11/28/16 15:19
84	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	Acm Lighting Services	acmlighting@sbcglobal.net	No	No	No		11/28/16 15:19
85	ITB from Sukut Construction, LLC - NEW BID DATE: 12/13/16 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING	PCG UTILITY CONSULTANTS INC	acct@procongp.com	No	No	No		11/28/16 15:19

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the Small Business Exchange on the following date(s), to wit:

<u>11/10/16</u>	<u>11/17/16</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/18/2016 at San Francisco, California.


(Signature) NABIL V.

_____ Insertion #

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - SBE Newspaper

Sub-Bid Request Ad



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type 2-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING in District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.
Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bohlsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC
An Equal Opportunity Employer

PROJECT: PHASE II - WILLOW ST. BRIDGE REPLACEMENT
CITY OF CHULA VISTA - CIP # STL261
CHULA VISTA, CA

****THIS PROJECT HAS A 11 % DBE GOAL****

BID DATE: November 30, 2016 - BID TIME: 2:00 P.M.

Please respond by 5:00 p.m., NOVEMBER 28, 2016

We are seeking quotes from all small business concerns - CERTIFIED DBE including, but not limited to, the following work items: ASPHALT CONCRETE PAVEMENT, AGGREGATE BASE, WATERPROOF LINER, DECOMPOSED GRANITE, P.C.C., STAMPED CONCRETE, FENCING, CURB INLET, P.V.C. PIPE, H.D.P.E. PIPE, RIP RAP ENERGY DISSIPATOR, RCP PIPE, CURB INLET BASKET, REMOVE AND DISPOSE EXISTING TREES, TRAFFIC STRIPE, PAVEMENT MARKER, SIGNS, DRIVEN STEEL SHEET PILE WALL, TRANSITION GUARDRAIL, STREET NAME SIGNS, STREET LIGHT PULL BOXES, TEMP WOODEN PEDESTRIAN BRIDGE, ROAD CONSTRUCTION SIGNS, TRAFFIC CONTROL, LED PEDESTRIAN SIGNAL INDICATIONS, PEDESTRIAN PUSH BUTTONS, BRIDGE DEMO, CLEAR & GRUB, ELECTRICAL, CIDH PILES, PRE-STRESSING CAST-IN-PLACE CONCRETE, DRILL AND BOND DOWEL, JOINT SEAL ASSEMBLY, REINFORCING STEEL, LANDSCAPE & IRRIGATION.

Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required, and will pay up to 1.5% for the cost of the bond. Waiver of Subrogation will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit/Equipment. Subcontractors must provide contractor's license number and Department of Industrial Relations (DIR) registration number with their quote. Plans and specs are available at no cost to interested DBE firms from the CITY OF CHULA VISTA WEBSITE using the Project CIP # STL261 and/or our San Diego Office. We are an EOE & seriously intend to negotiate with qualified firms.

If you have any questions, Please contact Marty Keane: Phone 858-536-3100, Fax 858-586-0164 or email estimating@coffmanspecialties.com.

Non-DBE Subs/Suppliers: Indicate 2nd tier participation offered on your quotation as it will be evaluated with your price. For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code. No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. If used in our Bid, Coffman Specialties requires this proof be submitted w/in 24 hours of Bid Date.



6685 Via Excelencia, Ste 200 • San Diego, CA 92126
Phone: (858) 536-3100 • Bid Fax: (858) 586-0164
e-mail inquiries to: estimating@coffmanspecialties.com

St. Louis, MO. Sub-Bid Request Ad

Dragados-USA, Inc. is requesting bids for the
Jefferson Barracks Tunnel project located in St. Louis, Missouri.
Bid Date: 11/17/2016

Project Description: The Jefferson Barracks Tunnel (Lemay WWTP to Martigney PS) Project Number 11711 consists of approximately 17,800 feet of 7-foot finished diameter tunnel. The ground cover over the tunnel alignment will vary in depth between approximately 95 feet and 210 feet. This sewer tunnel facility is located in St. Louis County within the Lemay WWTP Service Area.

The facility will collect, store and convey sewer flows to the Lemay WWTP. Dragados is looking for qualified MBE subcontractors and suppliers to assist with the following work items: **Fencing, Electrical, Clear & Grub, Site Grading, Site Utilities, Drainage, Trucking, Concrete Supply, Aggregate Supply, Security, Drilled Shafts, Tie-Backs, Miscellaneous Metals, Metal Fabrication, Asphalt Paving, Steel Pile, Pre-Cast Concrete, Pipe Supply (D.I., S.S., P.V.C., R.T.R.C.), Rebar Supply, Rebar furnish & Install, Cast-in-Place Concrete, Demo, Traffic Control, Signage.**


To request plans and specifications, please email Arinda Cale. acale@dragados-usa.com. There is a 17% MBE (African American) requirement for this project. Dragados-USA, Inc. encourages Minority Owned Business Enterprises to participate in this project and hereby notifies all bidders that minority business enterprises will be afforded full opportunity to submit bids in response to this invitation in consideration for an award.

DRAGADOS USA

3200 Park Center Dr. Suite 600 • Costa Mesa, CA. 92626

Phone: 657-229-7800 Ext.773

Contact: Arinda Cale • Email: acale@dragados-usa.com



Monday, November 14, 2016

1 PM - 6 PM

Caltrans District 4 HQ, Auditorium, 111 Grand Ave, Oakland, CA 94612

WHAT IS THIS ?

ACCESS TO OPPORTUNITIES for AFRICAN AMERICAN BUSINESSES
IDENTIFY, PURSUE, WIN and FUND your BUSINESS



CONSTRUCTION



PROFESSIONAL SERVICES



SUPPLIERS

The Procurement Summit will provide you an opportunity to hear the commitment of agencies. Identify opportunities and meet with agency purchasers and Prime Contractors.



RSVP SF African American Chamber 415 749 6400 or Admin@SFAACC.org

Participating Agencies and Companies
Caltrans HQ, Sacto; Caltrans District 4, Oakland, Caltrans District 10, Stockton, California High Speed Rail Authority, SFMTA, Department of General Services, Port of Oakland, BART, VTA, San Francisco International Airport

By
California Working Group to Enhance Participation of African American Firms in Transportation

California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type 2-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer



8201 Edgewater Drive, Suite 202 • Oakland, CA 94621
Phone (510) 777-5000 • Fax (510) 777-5099

DBE Subcontractor/Supplier Bids Requested For:

County of Sonoma Department of Transportation and Public Works
Hauser Bridge Road Over South Fork of Gualala River Bridge Replacement
County Project No. C11006

BID DATE: November 29, 2016 at 2:00PM
Fax all quotes to 510-777-5099

Requesting certified DBE Subcontractor and Supplier Quotes on: Sand & Gravel, Asphalt, Concrete & Cement, Concrete Structure, Plane Asphalt Concrete, Concrete Curb & Sidewalk, Concrete Barrier, Reinforcing Bar Section, Steel, Reinforcing Steel, Steel Structures, Clean & Paint Steel, Misc. Iron & Steel Frame, Cover & Grate, Fencing, Guard Rail & Barriers, Metal Beam Guard Railing, Construction Area Signs, Remove & Modify Bridge Item, Clear & Grub, Develop Water Supply, Earthwork, Erosion Control, Finishing Roadway, Aggregate Base & Subbase, Subsurface Drain, Plastic Pipe, Survey, Biological Studies, Flat Bed Trucking, Hazardous Substance Removal, Hazardous Waste Trucking, Trucker, Truck Rental, Construction Equipment Rental, Heavy Equipment Rental, Demolition

Contract Documents may be downloaded free of charge by registering as a bidder on the following site:
<https://supplier.sonomacounty.ca.gov/psp/FNPRD/SUPPLIER/ERP/h/?tab=DEFAULT>

Contract Documents are also available for viewing by appointment only at Shimmick Construction's Office: 8201 Edgewater Drive, Suite 202, Oakland, CA 94621.

Subcontractors and Suppliers interested in this project may contact Scott Schueneman by phone at (510) 777-5000.

100% Performance and Payment bonds with a surety company subject to approval of Shimmick Construction Company, Inc. are required of subcontractors for this project. Shimmick Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions, including payment provisions. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000.



O.C. Jones & Sons, Inc.
General Engineering Contractor

O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard • An Equal Opportunity Employer

REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Jepson Parkway Road Widening Project
City of Vacaville Contract No. 865-820288
Federal Aid Project No.: BRLS 5094(067)
BID DATE: December 6th, 2016 @ 2:00 PM

We are soliciting quotes for (including but not limited to): Trucking, Water Pollution Control, Storm Water Annual Report, Construction Area Signs, Traffic Control System, Clearing & Grubbing, Minor Concrete, Geotextile Fabric, Pavement Delineation, Striping & Marking, Electrical, Relocate Fire Hydrant, Storm Drain, Adjust Utilities, Survey Monument, Roadside Signs, Planting & Irrigation, Import Topsoil, Bridge Removal, Structure Excavation, Structure Backfill, Water Line, Steel Piling, Structural Concrete, Minor Concrete (Stamped Concrete Median-Bridge), Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Rock Slope Protection, Tubular Bicycle Railing, Concrete Barrier, Tree Removal, Cold Plane AC, Geotextile Fabric, Object Marker, Precast Concrete Soundwall, Wood Barricade, Cable Railing and Construction Materials

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office.

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611.

CAHILL CONTRACTORS, LLC requests bids from Certified SBE Subcontractors and Suppliers for the following DESIGN BUILD TRADES:

Exterior Building Maintenance / Shoring & Underpinning / Signage / Fire Sprinkler / Plumbing / Solar Hot Water / HVAC / Electrical / Elevators (DESIGN ASSIST)

1296 SHOTWELL ST. SENIOR AFFORDABLE HOUSING - DESIGN BUILD TRADES
1296 Shotwell St., San Francisco, CA 94110

This is a CMD project with construction workforce and prevailing wage requirements.

BID DATE: 11/17/16 @ 2PM

Voluntary Pre-bid Meeting:
11/2/16 @ 10AM, Cahill's Office
425 California St., Suite 2200
San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for access to documents on BuildingConnected.

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611.

CAHILL CONTRACTORS, LLC requests bids from Certified SBE Subcontractors and Suppliers EXCEPT for the following TRADES:

Soil Improvements / Solar PV / Exterior Building Maintenance / Elevators / Fire Sprinklers / Solar Hot Water

PARCEL O GMP - REMAINING TRADES
455 Fell Street, San Francisco, CA 94102

This is a CMD project with construction workforce and prevailing wage requirements.

BID DATE: 11/22/16 @ 2 PM

Voluntary Pre-bid Meeting:
11/8/16 @ 10 AM, Cahill's Office
425 California St., Suite 2200
San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for access to documents on BuildingConnected.



Kiewit Infrastructure West Co.

4650 Business Center Drive Fairfield, CA 94534

Attn: Victor Molina • norcal.bids@kiewit.com

Fax: 707-439-7301

Requests quotes/bids from qualified Subcontractor, Service Providers, Consultants, and/or Suppliers seeking to participate in the Lake Berryessa Resort Improvement District, Water Tank Replacement Project, in Napa County, CA.

<http://www.californiacp.org>

Subcontractors and Suppliers

for the following project:

Lake Berryessa Resort Water Tank Replacement
Contract No. LB 15-02r

Owner: Lake Berryessa Resort Improvement District

Bid Date: December 14, 2016 @ 1:00 P.M.

Disadvantaged Business Enterprises (DBEs)

Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) businesses wanted for the following scopes, including, but not limited to:

Aggregates, Concrete Pumping, Concrete Supply, Concrete Reinforcement Supply & Install, Precast Concrete, Protective Coatings, Demolition, Electrical, Earthwork, Equipment, Erosion Control, Formwork, Bolted Steel Reservoir Tanks, Geotextiles, Instrumentation & Controls, Piping & Valves, Pumps, Shoring, Street Sweeping, SWPPP, Trucking & Hauling, Water Truck.

Bonding, insurance and any technical assistance or information related to the plans or specification and requirements for the work will be made available to interested MBE or WBE Certified DBE business suppliers and subcontractors. Assistance with obtaining necessary equipment, supplies, materials, or services for this project will be offered to interested certified suppliers and subcontractors.

Subcontractor and Supplier Scopes are due December 9, 2016 and Quotes NO LATER THAN December 13, 2016 at 5 PM.

Plans are available for viewing at our office at our address below and through SmartBidNet (SBN).

All subcontractors that are registered in our SBN database will receive an invitation to bid.

Please visit <http://www.kiewit.com/districts/northern-california/overview.aspx> to register your company to be able to receive bidding information, Plans and Specifications Performance and Payment Bonds may be required for Subcontractors and Supply Bond for Suppliers on this project.

Davis-Bacon Act Applies

An Equal Opportunity Employer

CA Lic. 433176

DIR # 1000001147

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **SBE Today** on the following date(s), to wit:

<u>11/9/16</u>	<u>11/14/16</u>	<u>11/18/16</u>	<u>11/21/16</u>
<u>11/22/16</u>	<u>11/23/16</u>	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/23/16 at San Francisco, California.

 NABIL V.
(Signature)

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication CANEWS

California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN
SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO
0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING in District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E**

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611.

**CAHILL CONTRACTORS, LLC requests bids
from Certified SBE Subcontractors and
Suppliers for the following
DESIGN BUILD TRADES:**

Exterior Building Maintenance / Shoring &
Underpinning / Signage / Fire Sprinkler /
Plumbing / Solar Hot Water / HVAC / Electrical /
Elevators (DESIGN ASSIST)

**1296 SHOTWELL ST. SENIOR AFFORDABLE
HOUSING - DESIGN BUILD TRADES
1296 Shotwell St., San Francisco, CA 94110**

This is a CMD project with construction
workforce and prevailing wage requirements.

BID DATE: 11/17/16 @ 2PM

Voluntary Pre-bid Meeting:

11/2/16 @ 10AM, Cahill's Office
425 California St., Suite 2200
San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for
access to documents on BuildingConnected.

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611.

**CAHILL CONTRACTORS, LLC
requests bids from Certified SBE
Subcontractors and Suppliers
EXCEPT for the following TRADES:**

Soil Improvements / Solar PV /
Exterior Building Maintenance / Elevators /
Fire Sprinklers / Solar Hot Water

**PARCEL O GMP - REMAINING TRADES
455 Fell Street, San Francisco, CA 94102**

This is a CMD project with construction
workforce and prevailing wage requirements.

BID DATE: 11/22/16 @ 2 PM

Voluntary Pre-bid Meeting:

11/8/16 @ 10 AM, Cahill's Office
425 California St., Suite 2200
San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for
access to documents on BuildingConnected.



Kiewit Infrastructure West Co.
4650 Business Center Drive Fairfield, CA 94534
Attn: Victor Molina - norcal.bids@kiewit.com
Fax: 707-439-7301

Requests quotes/bids from qualified Subcontractor,
Service Providers, Consultants, and/or Suppliers
seeking to participate in the City of Jackson WWTP
Improvements in Jackson, CA.

<http://www.epa.gov/> <http://www.sba.gov/>

www.californiaucp.org

Subcontractors and Suppliers

for the following project:

City of Jackson WWTP Improvements

Project No. 664-18-15-01

Owner: City of Jackson

Bid Date: December 9, 2016 @ 2:00 P.M.

Disadvantaged Business Enterprises (DBEs)

Minority Business Enterprise (MBE), Women Business
Enterprise (WBE), Small Business Enterprise (SBE),
Small Business in a Rural Area (SBRA), Labor Surplus
Area Firm (LSAF), or Historically Underutilized Busi-
ness (HUB) Zone Businesses wanted for the following
scopes, including, but not limited to:

Aggregates, Asphalt Paving, Caulking & Sealant, Con-
crete, Concrete Pumping, Concrete Supply, Concrete
Reinforcement Supply & Install, Dewatering, Minor Con-
crete, Clear & Grub, Canopies, Demolition, Electrical,
Earthwork, Equipment, Finishes, Geotextiles, Hatches,
Joint Sealant, Sheet Metal Flashing & Trim, Masonry,
Metal Doors, Metals, Paintings & Coatings, Piping &
Valves, Structural Steel, Signage, SWPPP, Trucking &
Hauling.

Bonding, insurance, and any technical assistance or infor-
mation related to the plans or specification and require-
ments for the work will be made available to interested
CUCP, MBE, SBE, SBRA, LSAF or HUB Certified DBE
business suppliers and subcontractors. Assistance with
obtaining necessary equipment, supplies, materials, or
services for this project will be offered to interested certi-
fied suppliers and subcontractors.

Subcontractor and Supplier Scopes

are due December 2, 2016 and

Quotes NO LATER THAN December 8, 2016 at 5 PM.

Plans are available for viewing at our office at our address
below and through SmartBidNet (SBN).

All subcontractors that are registered in our SBN database
will receive an invitation to bid.

Please visit <http://www.kiewit.com/districts/northern-california/overview.aspx> to register your company to be able
to receive bidding information, Plans and Specifications.

Performance and Payment Bonds may be required for
Subcontractors and Supply Bond for Suppliers on this
project.

Clean Water State Revolving Fund (CWSRF)

Provisions apply.

American Iron & Steel (AIS) requirements apply.

Davis-Bacon Act applies.

An Equal Opportunity Employer

CA Lic. 433176

DIR # 1000001147



California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bohlsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer



O.C. Jones & Sons, Inc.
General Engineering Contractor

O.C. Jones & Sons, Inc.

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard • An Equal Opportunity Employer

REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Jepson Parkway Road Widening Project
City of Vacaville Contract No. 865-820288
Federal Aid Project No.: BRLS 5094(067)
BID DATE: December 6th, 2016 @ 2:00 PM

We are soliciting quotes for (including but not limited to): Trucking, Water Pollution Control, Storm Water Annual Report, Construction Area Signs, Traffic Control System, Clearing & Grubbing, Minor Concrete, Geotextile Fabric, Pavement Delineation, Striping & Marking, Electrical, Relocate Fire Hydrant, Storm Drain, Adjust Utilities, Survey Monument, Roadside Signs, Planting & Irrigation, Import Topsoil, Bridge Removal, Structure Excavation, Structure Backfill, Water Line, Steel Piling, Structural Concrete, Minor Concrete (Stamped Concrete Median-Bridge), Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Rock Slope Protection, Tubular Bicycle Railing, Concrete Barrier, Tree Removal, Cold Plane AC, Geotextile Fabric, Object Marker, Precast Concrete Soundwall, Wood Barricade, Cable Railing and Construction Materials

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office.



ENVIRONMENTAL CONTRACTORS, INC.

CAL LIC. NO. 723241

11555 Dublin Boulevard • Dublin, CA 94568-2909

Phone: (925) 803-4333 • FAX: (925) 803-4334

Estimator: Chris Pieri

cpieri@pacificstates.net

Pacific States Environmental Contractors, Inc. (PSEC) is preparing a bid as a Prime Contractor for the project listed below:

Lead and Pesticide Contaminated Soil Remediation Cherryland Community Center Site
278 Hampton Road & 17482 Boston Road, Hayward, CA

Owner:

Alameda County General Services Agency
1401 Lakeside Drive 9th Floor, Hayward, CA

BID DATE: November 17, 2016 @ 2:00 PM

We hereby encourage responsible participation of M/W/S/LBE's and solicit their subcontractors or materials and/or suppliers quotation for the following types of work including but not limited to:

Fencing and Tree Removal

At our discretion, 100% Payment and 100% Performance bonds may be required as a subcontract condition. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies for this project.

This will be a PREVAILING WAGE JOB.

Specifications may be reviewed at our office located at 11555 Dublin Boulevard, Dublin, CA, or an electronic version is free online by going to the following webpage www.acgov.org and select the doing business with us tab then select current contracting opportunities.

PSEC is willing to breakout any portion of work to encourage M/W/S/LBE's and solicit their subcontractor or materials and/or suppliers and trucking quotation as well as increase the expectations of meeting the Outreach Program goal. If you require any assistance, please contact the Estimator, Chris Pieri, email him at cpieri@pacificstates.net or call (925) 803-4333 and bids may be faxed to us at (925) 803-4334. When submitting any public works bid please include your DUNS number and DIR number. For questions regarding registration for DIR use the link at: www.dir.ca.gov/Public-Works/PublicWorks.html. We are an equal opportunity employer.

Visit

www.sbeinc.com to

download

a PDF version of the
latest SBE Newspaper
and SBE Newsletter

California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78

Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bohlsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer



O.C. Jones & Sons, Inc.
General Engineering Contractor

1520 Fourth Street • Berkeley, CA 94710 • Phone: 510-526-3424 • FAX: 510-526-0990

Contact: Jean Sicard • An Equal Opportunity Employer

REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS FOR:

Jepson Parkway Road Widening Project
City of Vacaville Contract No. 865-820288
Federal Aid Project No.: BRLS 5094(067)
BID DATE: December 6th, 2016 @ 2:00 PM

We are soliciting quotes for (including but not limited to): Trucking, Water Pollution Control, Storm Water Annual Report, Construction Area Signs, Traffic Control System, Clearing & Grubbing, Minor Concrete, Geotextile Fabric, Pavement Delineation, Striping & Marking, Electrical, Relocate Fire Hydrant, Storm Drain, Adjust Utilities, Survey Monument, Roadside Signs, Planting & Irrigation, Import Topsoil, Bridge Removal, Structure Excavation, Structure Backfill, Water Line, Steel Piling, Structural Concrete, Minor Concrete (Stamped Concrete Median-Bridge), Drill and Bond Dowel, Joint Seal, Bar Reinforcing Steel, Rock Slope Protection, Tubular Bicycle Railing, Concrete Barrier, Tree Removal, Cold Plane AC, Geotextile Fabric, Object Marker, Precast Concrete Soundwall, Wood Barricade, Cable Railing and Construction Materials

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office.

Small Business Exchange

The Sub-Bid Request Specialist

It's takes a sharp pencil and qualified, competitive sub-contractors, vendors, and suppliers to win the bid and achieve the diversity goals.

Look no further. We have them all in our database


Need construction contractors and suppliers familiar with public contracting, bondable, certified by cities, states and federal entities, and willing to work in one or many locations? *We have that, too.*

Want to reach them by industry-specific codes (NAIC/SIC/UNSPSC)? *We can do that, too*

The next time you're bidding project where time and accuracy are of the essence, call us. *We'll make it happen.*

We are on the move to make your business better.

Call 1-800-800-8534



California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN
SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO
0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING in District 11 On Route 78**
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bohnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611

**CAHILL CONTRACTORS, LLC requests bids
from Certified SBE Subcontractors and
Suppliers for the following
DESIGN BUILD TRADES:**

Exterior Building Maintenance / Shoring &
Underpinning / Signage / Fire Sprinkler /
Plumbing / Solar Hot Water / HVAC / Electrical /
Elevators (DESIGN ASSIST)

**1296 SHOTWELL ST. SENIOR AFFORDABLE
HOUSING - DESIGN BUILD TRADES**

1296 Shotwell St., San Francisco, CA 94110

This is a CMD project with construction
workforce and prevailing wage requirements.

BID DATE: 11/17/16 @ 2PM

Voluntary Pre-bid Meeting:

11/2/16 @ 10AM, Cahill's Office

425 California St., Suite 2200

San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for
access to documents on BuildingConnected.

CAHILL CONTRACTORS, LLC

Colby Smith at estimating@cahill-sf.com
(415) 677-0611

**CAHILL CONTRACTORS, LLC
requests bids from Certified SBE
Subcontractors and Suppliers
EXCEPT for the following TRADES:**

Soil Improvements / Solar PV /
Exterior Building Maintenance / Elevators /
Fire Sprinklers / Solar Hot Water

**PARCEL O GMP - REMAINING TRADES
455 Fell Street, San Francisco, CA 94102**

This is a CMD project with construction work-
force and prevailing wage requirements.

BID DATE: 11/22/16 @ 2 PM

Voluntary Pre-bid Meeting:

11/8/16 @ 10 AM, Cahill's Office

425 California St., Suite 2200

San Francisco, CA 94104

BID DOCUMENTS: Please contact Colby for
access to documents on BuildingConnected.

Small Business Exchange

The Sub-Bid Request Specialist

It's takes a sharp pencil and
qualified, competitive
sub-contractors, vendors, and
suppliers to win the bid and achieve
the diversity goals.

*Look no further. We have them
all in our database*


Need construction
contractors and
suppliers familiar with
public contracting,
bondable, certified
by cities, states and
federal entities, and
willing to work in one
or many locations?
We have that, too.

Want to reach them by
industry-specific codes
(NAIC/SIC/UNSPSC)?
We can do that, too

The next time you're
bidding project where
time and accuracy are
of the essence, call us.
We'll make it happen.

We are on the move
to make your
business better.

Call 1-800-800-8534



California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type 2-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukat.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukat Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukat Construction, LLC

An Equal Opportunity Employer

Looking for Subcontractors, Vendors, and Suppliers?

Advertise your Sub-Bid Requests in the **Small Business Exchange.**

With a monthly readership of 75,000, SBE reaches a diverse audience, cutting across ethnic and gender lines as well as traditional industry segments.

Call 1-800-800-8534 or visit us at www.sbeinc.com



Visit www.sbeinc.com to download a PDF version of the latest SBE Newspaper and SBE E-Newsletter



Kiewit

Kiewit Infrastructure West Co.
4650 Business Center Drive Fairfield, CA 94534

Attn: Victor Molina • norcal.bids@kiewit.com

Fax: 707-439-7301

Requests quotes/bids from qualified Subcontractor, Service Providers, Consultants, and/or Suppliers seeking to participate in the Lake Berryessa Resort Improvement District, Water Tank Replacement Project, in Napa County, CA.

<http://www.californiaucp.org>

Subcontractors and Suppliers for the following project:

Lake Berryessa Resort Water Tank Replacement
Contract No. LB 15-02r

Owner: Lake Berryessa Resort Improvement District

Bid Date: December 14, 2016 @ 1:00 P.M.

Disadvantaged Business Enterprises (DBEs)

Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) businesses wanted for the following scopes, including, but not limited to:

Aggregates, Concrete Pumping, Concrete Supply, Concrete Reinforcement Supply & Install, Precast Concrete, Protective Coatings, Demolition, Electrical, Earthwork, Equipment, Erosion Control, Formwork, Bolted Steel Reservoir Tanks, Geotextiles, Instrumentation & Controls, Piping & Valves, Pumps, Shoring, Street Sweeping, SWPPP, Trucking & Hauling, Water Truck.

Bonding, insurance and any technical assistance or information related to the plans or specification and requirements for the work will be made available to interested MBE or WBE Certified DBE business suppliers and subcontractors. Assistance with obtaining necessary equipment, supplies, materials, or services for this project will be offered to interested certified suppliers and subcontractors.

Subcontractor and Supplier Scopes are due

December 9, 2016 and Quotes NO LATER THAN

December 13, 2016 at 5 PM.

Plans are available for viewing at our office at our address below and through SmartBidNet (SBN).

All subcontractors that are registered in our SBN database will receive an invitation to bid.

Please visit <http://www.kiewit.com/districts/northern-california/overview.aspx> to register your company to be able to receive bidding information, Plans and Specifications Performance and Payment Bonds may be required for Subcontractors and Supply Bond for Suppliers on this project.


Davis-Bacon Act Applies

An Equal Opportunity Employer

CA Lic. 433176

DIR # 1000001147

AUDIENCE PROFILE Small Business Exchange, Inc.



California Sub-Bid Request Ads



Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%

BID DATE December 13, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC

An Equal Opportunity Employer



**Law Office of Malachowski
and Associates.
Civil Litigation.**

**We Will Fight for You.
Our civil litigation team
has a track record
of aggressive advocacy and
successful business lawsuits.**

**www.marklawsf.com
415/983-0717**



Kiewit

Kiewit Infrastructure West Co.

4650 Business Center Drive Fairfield, CA 94534

Attn: Victor Molina • norcal.bids@kiewit.com

Fax: 707-439-7301

Requests sub-bids from qualified California Unified Certification Program (CUCP) certified Disadvantaged Business Enterprise (DBE), Subcontractors, Consultants, and/or Suppliers seeking to participate in the County of Santa Clara, Alamos Creek Bridge Replacement Project on Alamos Road Bridge No. 37C0159 in San Jose, CA.

<http://www.dot.ca.gov/obeo/index.html>

Subcontractors and Suppliers
for the following project:

Alamos Creek Bridge Replacement Project

Federal Project No. STPLZ-5937 (058)

Owner: County of Santa Clara

Bid Date: December 8, 2016 at 2:00 P.M.

Disadvantaged Business Enterprises (DBEs)

wanted for the following scopes, including, but not limited to:

AC Milling, AC Paving, Aggregates Supply & Install, Bridge Bearings, Minor Concrete, CIDH, Concrete Supply, Concrete Reinforcement, Structural Concrete, Precast Concrete, Concrete Pumping, Concrete Formwork, Concrete Staining, Concrete Barriers, Clear & Grub, Core Drilling, Crash Cushion, Cable Railing, Demolition, Earthwork, Erosion Control, Fencing, Guardrail, Joint Sealant, K-rail, Metals, Pavement Markings, Pipe Supply, Rock Slope Protection, Street Sweeping, SWPPP, Signage, Traffic Control, Temp Signal System, Trucking & Hauling, Water Truck.

Bonding, insurance and any technical assistance or information related to the plans or specification and requirements for the work will be made available to interested certified, DBE suppliers and subcontractors. Assistance with obtaining necessary equipment, supplies, materials, or services for this project will be offered to interested certified suppliers and subcontractors.

Subcontractor and Supplier Scopes

are due October 5, 2016 and Quotes

NO LATER THAN October 7, 2016 at 5 PM.

Plans are available for viewing at our office at our address below and through SmartBidNet (SBN).

All subcontractors that are registered in our SBN database will receive an invitation to bid. Please visit <http://www.kiewit.com/districts/northern-california/overview.aspx> to register your company and to be able to receive bidding information, view plans and specifications.

You can view the plans in our office during regular business hours by appointment.

Performance Bond and Payment Bonds may be required for subcontractors and a suppliers bond for suppliers.

Davis-Bacon Act applies.

Buy America Requirements apply.

An Equal Opportunity Employer

CA Lic. 433176

DIR # 1000001147



SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)


STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

11/8/16 To 12/13/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/23/16 at San Francisco, California.


(Signature) NABIL V.

SALES ORDER # _____

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226

Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)

Title: Sukut Construction, LLC - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78

Date Posted: November 08, 2016

Expiry/Bid Date: December 13, 2016

Sub Bid Request Category: Sub Bid Requests

Price: 0

Email Address:

Address1: 4010 W. Chandler Avenue,

Listed under sites: SBEInc

City: Santa Ana

State: CA

Zip Code: 92704

Country: United States

Phone: (714) 540-5351

Status: Active

Description:

Requests quotes from qualified and certified DBE Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78 Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E DBE Goal 10% BID DATE December 13, 2016 @ 2:00 p.m. Sub & Vendor Quotes Due Prior Sukut Construction, LLC 4010 W. Chandler Avenue, Santa Ana, CA 92704 Contact: Matt Bahnsen Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination. Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award. Sukut Construction, LLC An Equal Opportunity Employer

Header Content:

Image File: [Screen Shot 2016-11-23 at 8.23.13 AM.png](#)



Requests quotes from qualified and certified DBE Subcontractors,
Suppliers, and Service Providers for the following (but not limited to) work:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs), Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe, Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation, Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs, Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining), Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking, HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN
SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO
0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%**

BID DATE December 13, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC
An Equal Opportunity Employer

Fax Log - WITH NAMES, DATES, TIMES
company name
project
Letter and Invitation Faxed

QUERY NAME FAXLOG@H2
LIBRARY NAME PRDQRY

FILE	LIBRARY	MEMBER	FORMAT
FAXLOG_A0	TRANSFER	FAXLOG_A0	FAXLOG_A0
FAXLOG_G0	TRANSFER	FAXLOG_G0	FAXLOG_G0

DATE 11/16/16
TIME 16:13:29

Merge selected fax calls/entity with history

11/16/16 16:13:29

Invitation Faxed to Following Entities

PAGE 1

Document Faxed	Fax Date	Fax Time	From Page	To Page	Fax Status	Fax#	Company Name	SBE#
SUK_4138B	11/09/16	11:43	1	2	Sent	858-277-2622	Asian Business Assn-San Dieg	00100566
SUK_4138B	11/09/16	11:46	1	2	Sent	619-263-6865	Black Contractors Association	01698261
SUK_4138B	11/09/16	12:18	1	2	Lost Cnctn	760-548-0370	Coachella Valley/Palm Springs	00296050
SUK_4138B	11/09/16	11:51	1	2	Sent	909-983-5515	Inland Empire Small Business	00089945
SUK_4138B	11/09/16	11:57	1	2	No Cnctn	858-467-0215	Korean American Asso of SD	00438068
SUK_4138B	11/09/16	11:56	1	2	Sent	858-537-1508	Mabuhay Alliance	01594527
SUK_4138B	11/09/16	12:02	1	2	No Cnctn	760-795-8728	North San Diego SBDC	00313114
SUK_4138B	11/09/16	12:01	1	2	Sent	858-513-2373	NAWC	00424497
SUK_4138B	11/09/16	12:04	1	2	Sent	657-278-7101	Orange Co/Inland Empire Region	00485958
SUK_4138B	11/09/16	12:11	1	2	No Cnctn	714-647-1168	Orange County SBDC	00119952
SUK_4138B	11/09/16	12:12	1	2	No Cnctn	951-653-1051	Riverside CCD PTAC	00644741
SUK_4138B	11/09/16	12:21	1	2	No Cnctn	951-653-1051	Riverside CCD PTAC	00644741
SUK_4138B	11/09/16	12:10	1	2	Sent	951-344-8327	RIVERSIDE MBDA BUSINESS CENTER	00470124
SUK_4138B	11/09/16	12:12	1	2	Sent	619-429-0342	South County SBDC	00104621
SUK_4138B	11/09/16	12:15	1	2	Sent	619-216-6692	South San Diego SBDC	01730760
SUK_4138B	11/09/16	12:12	1	2	No Cnctn	951-653-1051	Tri Tech SBDC	00484840
SUK_4138B	11/09/16	12:21	1	2	No Cnctn	951-653-1051	Tri Tech SBDC	00484840

* * * E N D O F R E P O R T * * *

SMALL BUSINESS EXCHANGE

November 9, 2016

ATTN: Business Organizations/Centers

**RE: FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN
SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD
OVERCROSSING TO 0.2 MILE WEST OF WOODLAND PARKWAY
UNDERCROSSING In District 11 On Route 78
Caltrans Contract No. 11-421604 Federal-Aid Project ACNHP-P078(118)E
DBE Goal 10%
BID DATE November 29, 2016 @ 2:00 p.m.**

The Small Business Exchange, Inc., on behalf **Sukut Construction, LLC**
is requesting your assistance in identifying businesses to participate on the
referenced project.

We are requesting that you post the enclosed information, distribute and/or
refer potential subcontractors and suppliers. Any additional information can be
forwarded directly to **Matt Bahnsen** whose contact information appears in the
attached invitations.

Very truly yours,

Small Business Exchange, Inc.

Outreach Services Department

Encl
File #4138B

Corporate Office
795 Folsom Street, First Floor • San Francisco, CA 94107
Telephones: 415-778-6250 • Toll Free: 800-800-8534
Email: sbe@sbeinc.com • Website: www.sbeinc.com

SUKUT

CONSTRUCTION

Requests quotes from qualified and certified DBE

Subcontractors, Suppliers, and Service Providers for the following (but not limited to) work:
Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign,
Temporary Radar Speed Sign, Prepare SWPPP, Temporary Erosion Control (BMPs),
Clear & Grubbing, Pavement Striping & Markings, Irrigation, Concrete Structure & Pipe,
Remove Sign Structure, Roadway Ex (Type Z-2) Aerially Deposited Lead, Rock Excavation,
Erosion Control (BFM), Compost Sock, Place HMA Dike, CIDH (Sign Foundation), Roadside Signs,
Misc. Iron & Steel, Fence, Guardrail, Cable Railing, Concrete Barrier, Concrete (Ditch Lining),
Furnish Sign Structure, Install Sign Structure, Reinforcing Steel, Lighting & Electrical, Trucking,
HMA & RHMA Supply, AB Supply, PCC Supply, Concrete Pumping

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS
FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE
WEST OF WOODLAND PARKWAY UNDERCROSSING In District 11 On Route 78**

Caltrans Contract No. 11-421604 • Federal-Aid Project ACNHP-P078(118)E

DBE Goal 10%

BID DATE November 29, 2016 @ 2:00 p.m.

Sub & Vendor Quotes Due Prior

Sukut Construction, LLC

4010 W. Chandler Avenue, Santa Ana, CA 92704

Contact: Matt Bahnsen

Phone: (714) 540-5351 • Fax: (714) 545-2003 • Email: estimating@sukut.com

Plans/specs are available for viewing at our office by appointment, or may be obtained from Owner. Subcontractors must be prepared to furnish 100% performance and payment bonds and possess current insurance and workers' comp coverage. Sukut Construction will assist Qualified Subcontractors in obtaining bonds, insurance, and/or lines of credit. Please contact Sukut for assistance in responding to this solicitation. Subcontractors/Vendors will be required to sign Sukut's Standard Subcontract/Purchase Order. Copies are available for examination.

Sukut Construction's listing of a Subcontractor in its bid to the agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations must be valid for the same duration as specified by Owner for contract award.

Sukut Construction, LLC
An Equal Opportunity Employer

**PLEASE EMAIL YOUR RESPONSE TO SMALL BUSINESS EXCHANGE
AT SBE@SBEINC.COM**

COMPANY NAME: _____ PHONE/FAX NUMBER _____

- ☐ Yes, we will be bidding DBE/ SBE/ VBE/ DVBE/ HUBZone/ SDBE/ WBE/ Other? (Please circle)
☐ No, we will not be bidding
☐ Unsure at this time, please contact us later. Cert No. _____
☐ This is not our type of work therefore we are not bidding

Areas of Expertise: _____

Contractor License # _____ DIR Registration # _____

To opt out of receiving further faxes, call 800-800-8534 or (415) 778-6250 or email sbe@sbeinc.com

Performance metrics for campaign

BUSINESS OPPORTUNITIES - ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING

[View Campaign](#)

Name Sukut DMO 4138B

Subject BUSINESS OPPORTUNITIES - ITB from Sukut Construction, LLC - BID DATE: 11/29/2016 - FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING

Sent to 20 recipients on Nov. 09, 2016

Total Opened 8

Unique Opened 3 (17.65%)

Clicks 1 (5.88%) recipients clicked 1 links


Unsubscribed 0

Bounced 3 (15.00%)

Delivered 17 (85.00%)

Spam Reports 0

■ Bounced ■ Opened ■ Unopened



20 YEARS



SAN DIEGO PTAC
Contracting Opportunities Center

One on One Counseling



Contract Opportunities



Training and Workshops



[Home](#) [About](#) [Application](#) [Training & Programs](#) [Bids](#) [Resources](#) [News](#) [Sponsor Us](#)

Directory of Bids

[← Back to Directory](#)

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERDRESSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING IN DISTRICT 11 ON ROUTE 78 CALTRANS CONTRACT NO. 11-421604 . FEDERAL AID PROJECT ACNHP-P078(118)E

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: CALTRANS

Name of Prime Contractor: Sukut Construction

Opportunity Description: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RADAR SPEED SIGN, PREPARE SWPPP, TEMPORARY EROSION CONTROL (BMPS), CLEAR & GRUBBING, PAVEMENT & MARKINGS, IRRIGATION, CONCRETE STRUCTURE & PIPE, REMOVE SIGN STRUCTURE, ROADWAY EX (TYPE Z-2) AERIALY DEPOSITED LEAD, ROCK EXCAVATION, EROSION CONTROL (BFM), COMPOST SOCK, PLACE HMA DIKE, CIDH (SIGN FOUNDATION), ROADSIDE SIGNS, MISC. IRON & STEEL, FENCE, GUARDRAIL, CABLE RAILING, CONCRETE BARRIER, CONCRETE (DITCH LINING), FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, REINFORCING STEEL, LIGHTING & ELECTRICAL, TRUCKING, HMA & RHMA SUPPLY, AB SUPPLY, PCC SUPPLY, CONCRETE PUMPING

Bid Due Date:

11/29/2016

Time Bid is Due: 2:00PM

Contact Name: Matt Bahnsen

Contact Address: 4010 W. Chandler Avenue Santa Ana, CA 92704

Contact Phone Number: 714-540-5351

Contact Fax: 714-545-2003

Contact Email: estimating@sukut.com

Website Address: <http://www.sbenc.com>



[e-mail updates](#)

Client Success

SDCOC has assisted clients in obtaining over \$1 Billion in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



A Program of:



San Diego Contracting Opportunities Center (SDCOC)
4007 Camino del Rio South, Suite 210
San Diego, CA 92108-4189
Copyright 2015

Website Design By:





Directory of Bids

← Back to Directory

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERDRESSING TO 0.2 MILE WEST OF WOODLAND PARKWAY UNDERCROSSING IN DISTRICT 11 ON ROUTE 78 CALTRANS CONTRACT NO. 11-421604 . FEDERAL AID PROJECT ACNHP-P078(118)E

Category: [Construction](#), [Requests for Subs/Suppliers](#)

Project Agency Owner: CALTRANS

Name of Prime Contractor: Sukut Construction

Opportunity Description: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RADAR SPEED SIGN, PREPARE SWPPP, TEMPORARY EROSION CONTROL (BMPS), CLEAR & GRUBBING, PAVEMENT & MARKINGS, IRRIGATION, CONCRETE STRUCTURE & PIPE, REMOVE SIGN STRUCTURE, ROADWAY EX (TYPE Z-2) AERIALY DEPOSITED LEAD, ROCK EXCAVATION, EROSION CONTROL (BFM), COMPOST SOCK, PLACE HMA DIKE, CIDH (SIGN FOUNDATION), ROADSIDE SIGNS, MISC. IRON & STEEL, FENCE, GUARDRAIL, CABLE RAILING, CONCRETE BARRIER, CONCRETE (DITCH LINING), FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, REINFORCING STEEL, LIGHTING & ELECTRICAL, TRUCKING, HMA & RHMA SUPPLY, AB SUPPLY, PCC SUPPLY, CONCRETE PUMPING

Bid Due Date:

12/13/2016

Time Bid is Due: 2:00PM

Contact Name: Matt Bahnsen

Contact Address: 4010 W. Chandler Avenue Santa Ana, CA 92704

Contact Phone Number: 714-540-5351

Contact Fax: 714-545-2003

Contact Email: estimating@sukut.com

Website Address: <http://www.sbenc.com>



[e-mail updates](#)

Client Success

SDCOC has assisted clients in obtaining over \$1 Billion in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

SDCOC Sponsors



12-16-16P02:10 RCVD

**Caltrans®****STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION****FORMS FOR
BID****FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN SAN MARCOS
FROM 0.1 MILE EAST OF TWIN OAKS VALLEY ROAD OVERCROSSING TO 0.2 MILE
WEST OF WOODLAND PARKWAY UNDERCROSSING****In District 11 On Route 78****Under**

Notice to Bidders and Special Provisions dated October 3, 2016*Standard Specifications* dated 2010*Project plans* approved August 29, 2016*Standard Plans* dated 2010

Applicable to**Electronic Bid book** dated October 3, 2016**Identified by****Contract No. 11-421604****11-SD-78-13.0/14.1****Project ID 1115000142****Federal-Aid Project****ACNHP-P078(118)E**