

2018 NOV 33 PM 12: 14

CONTRACT NO:  
 11-430184

BID AMOUNT:  
**\$ 17,252,294.00**

BID OPENING DATE:  
 November 28, 2018

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

**Low Bidder**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$4,435,874.82
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
99, 100, 102, 163	Core Concrete, Sawcut Demo and Haul Bridge Concrete, Salvage Metal Bridge Railing	C9904, C5111, C9980	G&F Concrete Cutting, Inc. 13653 Alondra Blvd., Santa Fe Springs CA 90670 (562) 229-0227 Cert. No. 8735	\$987,403.28
1, 25, 133, 167, 168, 169, 170, 171, 172, 173, 174, 175, 176, 177	Striping and Lead Compliance Plan for Striping	C8501	Payco Specialties, Inc. 120 North Second Avenue Chula Vista, CA 91910 (619) 422-9204 Cert. No. 102	\$78,432.10

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ See next page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Senior Vice President

11/30/2018

Date

(760) 916-9100

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 11-430184

BID AMOUNT:  
**\$ 17,252,294.00**

BID OPENING DATE:  
 November 28, 2018

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$4,435,874.82
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
151, 152, 153, 154, 155, 156, 157, 158, 181	Concrete Barrier, Mobilization for Concrete Barrier	C8331	Cooper Engineering, Inc. 114 Business Center Drive Corona, CA 92880 (951) 736-6135 Cert. No. 43608	\$584,963.00
74, 76	Clean out, Set, Pour Pile	C4906	Don H. Mahaffey Drilling Company 1800 South Alameda Street Compton, CA 90221 (310) 668-2030 Cert. No. 43116	\$606,840.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ See next page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Senior Vice President

11/30/2018  
Date

(760) 916-9100  
(Area Code) Tel. No.

Jannette Carter, Estimating Admin.  
Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 11-430184

BID AMOUNT:  
**\$ 17,252,294.00**

BID OPENING DATE:  
 November 28, 2018

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$4,435,874.82
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
62, 63, 69, 83	QC Testing	C8723	Sequoia Consultants, Inc. 361 W. Grove Avenue Orange, CA 92865 (714) 974-6316 Cert. No. 35308	\$14,535.00
21, 36, 105, 106	*Pipe Supply, SWPPP Materials, Geotextile Materials	C0670, C0621	Triumph Geo-Synthetics, Inc. 1325 North Blue Gum Street Anaheim, CA 92806 (888) 775-7545 Cert. No. 9076	\$8,795.78
* For exact bid item descriptions please see DBE Confirmation Form.				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ See next page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Senior Vice President

11/30/2018 (760) 916-9100  
 Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.  
 Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 11-430184

BID AMOUNT:  
 \$ 17,252,294.00

BID OPENING DATE:  
 November 28, 2018

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 10	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$4,435,874.82
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
79, 101, 103, 104, 128	*Bridge Bearing Pads, Soffitt Access Opening Material Supply Miscellaneous Metals (Restrainer-Cable Type) Supply, Miscellaneous Metals (Restrainer-Cable w/ pipe Extender) Supply, Bridge Deck Drainage System Supply (60% Supplier Credit)	C0698, C0670	Rupert Construction Supply 3941 Park Drive, Suite 20-487 El Dorado, CA 95762-4549 (925) 229-5577 Cert. No. 32785	\$121,149.62
10, 28, 30, 31, 32, 33, 34, 70, 74, 76, 77, 79, 83, 85, 86, 105, 106, 108, 109, 110, 111, 112, 113, 114, 122, 164	*Equipment Rental (60% Equipment Rental Credit)	I7350	Savala Equipment Co., Inc. 16402 E. Construction Circle Irvine, CA 92606 (949) 552-1859 Cert. No. 316	\$59,830.34

\* For exact bid item descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 2,461,949.12

14.3 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Senior Vice President

11/30/2018

Date

(760) 916-9100

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
11-430184

Name of DBE business:  
G & F Concrete Cutting, Inc.

Name of DBE representative:  
Michael Phillips

DBE certification number:  
8735

Name of bidder:  
Flatiron West, Inc.

Name of prime contractor if different from the bidder:  
Flatiron West, Inc.

Name of representative of bidder or prime contractor:  
Dale A. Nelson

Date:  
November 28, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
99		\$1,550.00
100		\$1,925.00
102	Sawcut, demo and haul bridge concrete.	\$945,540.00
163		\$38,388.28

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$987,403.28
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Phillips

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11-29-18

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-430184

# G&F Concrete Cutting, Inc.

13653 Alondra Blvd., Santa Fe Springs, CA 90670

(562)229-0227 FAX (562)229-0231

Date: 11-27-2018

NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776

Flatiron West Inc.  
1770 La Costa Meadows Dr.  
San Marcos, Ca  
Ph. (760) 916-9009  
Fax (760) 471-4860

Project: Cal Trans 11-430184  
Location: I-805 and Hwy 54  
City, State: Chula Vista, Ca  
Attn: Janette Carter  
Email: [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)

*BOND*

## CONTRACT PROPOSAL

### Scope of Work as follows:

*→ Demo Saw?*

Bid Item #90 - Drill and Bond Dowels 558 LF @ \$15.00 per lineal ft	\$8,370.00
Bid Item #99 - Core Concrete (6") 5 LF @ \$310.00 per ft	\$1,550.00
Bid Item #100 - Core Concrete (12") 5 LF @ \$385.00 per ft	\$1,925.00
Bid Item #101 - Access Opening Soffit 3 locations @ \$1,200.00	\$3,600.00
Bid Item #102- Bridge Removal Portion, Lump Sum	\$945,540.00

*B1 163*

**Note:** Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates. Access to work provided by contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor. All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be provided by prime contractor.

**Included:** One mobilization included, \$1500.00 per additional, regular work hours,

**Excluded:** Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.

Submitted by:

Accepted by:

Robert King, Estimator  
(310) 819- 0431

Authorized Signature

*R. KING@Gfconcretecutting.com*

Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.



# G&F Concrete Cutting, Inc. \_\_\_\_\_

13653 Alondra Blvd., Santa Fe Springs, CA 90670

(562)229-0227 FAX (562)229-0231

Date: 11-28-18

NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776

Flatiron West Inc  
1770 La Costa Meadows Dr.  
San Marcos, Ca  
Ph. (760) 916-9009  
Fax (760) 471-4860

Project: 11-430184  
Location: I-805 and Hwy 54  
City, State: Chula Vista, Ca  
Attn: Jessica Klug  
Email: jeklug@flatironcorp.com

## CONTRACT PROPOSAL

### Scope of Work as follows:

Bid Item # 82(F) -84 Demo Saw Cut Approach Slabs Approx. 1800' LF @ \$9.61 per LF  
-includes water control labor and slurry disposal

\$17298.00

Bid Item # 163- Salvage Metal Bridge Railing 1931' LF @ \$19.88

\$38,388.28 ✓

**Note:** Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates. Access to work provided by contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor. All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be provided by prime contractor

**Included:** One mobilization included, \$1500.00 per additional, regular work hours,

**Excluded:** Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.  
Submitted by:

Accepted by:

\_\_\_\_\_  
Robert King, Estimator  
(310) 819- 0431

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:58:44 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 8735

<b>Firm ID</b>	8735
<b>DBA Name</b>	G & F CONCRETE CUTTING, INC.
<b>Firm Name</b>	G & F CONCRETE CUTTING, INC.
<b>Address Line1</b>	13653 ALONDRA BLVD.
<b>Address Line2</b>	
<b>City</b>	SANTA FE SPRINGS
<b>State</b>	CA
<b>Zip Code1</b>	90670
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	13653 ALONDRA BLVD.
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA FE SPRINGS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90670
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	r.ferguson@gfconcretecutting.com
<b>Contact Name</b>	RITA M. VIGIL-FERGUSON
<b>Area Code</b>	562
<b>Phone Number</b>	229-0227
<b>Extension</b>	
<b>Alt Area Code</b>	714
<b>Alt Phone Number</b>	813-9161
<b>Extension</b>	
<b>Fax Area Code</b>	562
<b>Fax Phone Number</b>	229-0231
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 36; 37; 40; 56;
<b>Districts</b>	05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238910; 238990;
<b>ACDBE NAICS</b>	C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9904 CORING; C1920 STRUCTURE EXCAVATION; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE;
<b>Work Codes</b>	A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; C61 Limited Specialty Contractor; D06 Concrete Related Services;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
11-430184

Name of DBE business:  
Payco Specialties, Inc.

Name of DBE representative:  
Jeremy Griffin

DBE certification number:  
102

Name of bidder:  
Flatiron West, Inc.

Name of prime contractor if different from the bidder:  
Flatiron West, Inc.

Name of representative of bidder or prime contractor:  
Dale A. Nelson

Date:  
November 28, 2018


Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
1	Lead compliance plan for striping	\$5,000.00
25		\$2,600.00
133		\$5,512.00
167		\$3,672.50
168		\$138.60
169		\$10,773.00
170		\$7,220.00
171		\$9,350.00
172		\$11,900.00
173		\$2,875.00

<sup>1</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	See Next Page
-------	---------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
 Signature of DBE's authorized representative:

Jeremy Griffin  
 Printed name of DBE's authorized representative:

Estimating  
 Title of DBE's authorized representative:

11/29/2018  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

11-430184

Name of DBE business:

Payco Specialties, Inc.

Name of DBE representative:

DBE certification number:

102

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

November 28, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
174		\$2,465.00
175		\$6,534.00
176		\$10,224.00
177		\$168.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

**Total****\$78,432.10**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative:

Jeremy Griffin  
Printed name of DBE's authorized representative:

Estimating  
Title of DBE's authorized representative:

11/29/2018  
Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-83, Sacramento, CA 95814.





**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
CA DIR REGISTRATION #1000003515

## BID PROPOSAL FEDERAL

Project Description: 11-430184 SOUTH OF SWEETWATER RIVER BRIDGE TO ROUTE 605/54 SEPERATION 14% DBE				Bid Date: 11/28/2018	
Contract Time Limit: 710		W.D. Liquidated Damages: 10,000		per C.D. Addendum Noted: 2	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PAYCO OPERATIONS)	1.00	LS	\$ 5,000.00	\$ 5,000.00
25	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	130.00	LF	\$ 20.00	\$ 2,600.00
133	PAVEMENT MARKER (RETROREFLECTIVE)	2,080.00	EA	\$ 2.65	\$ 5,512.00
167	THERMOPLASTIC PAVEMENT MARKING (EWNV)	1,130.00	SQFT	\$ 3.25	\$ 3,672.50
168	6" THERMO TRAFFIC STRIPE (EWNV) (BKN 17-7)	220.00	LF	\$ 0.63	\$ 138.60
169	6" THERMO TRAFFIC STRIPE (EWNV) (BKN 36-12)	17,100.00	LF	\$ 0.63	\$ 10,773.00
170	CONTRAST STRIPE	38,000.00	LF	\$ 0.19	\$ 7,220.00
171	PAINT TRAFFIC STRIPE (2-COAT)	42,500.00	LF	\$ 0.22	\$ 9,350.00
172	6" THERMO TRAFFIC STRIPE (EWNV)	17,500.00	LF	\$ 0.68	\$ 11,900.00
173	8" THERMO TRAFFIC STRIPE (EWNV)	2,500.00	LF	\$ 1.15	\$ 2,875.00
174	8" THERMO TRAFFIC STRIPE (EWNV BKN 36-12)	2,900.00	LF	\$ 0.85	\$ 2,465.00
175	REMOVE PAINTED TRAFFIC STRIPE	29,700.00	LF	\$ 0.22	\$ 6,534.00
176	REMOVE THERMO TRAFFIC STRIPE	28,400.00	LF	\$ 0.36	\$ 10,224.00
177	REMOVE THERMO PAVEMENT MARKING	28.00	SQFT	\$ 6.00	\$ 168.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

### STIPULATIONS:

#### RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 20 working days schedule notice in writing is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00.
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra work will be charged additional mobilizations upon completion.
- \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- \* EXCLUDES ALL MAST ARM SIGNS, SIGN STRUCTURES, AND ELECTRICAL SIGNS

### EXCLUSIONS:

PLANS, PERMITS, SURVEY, TRAFFIC CONTROL, LD'S, SIGNAGE, TEMP DEUN, BOND, PCMS, BOARDS, SURFACE REPAIR, SWPP

### INCLUSIONS:

SWEEPING FOR PAYCO FORCES

# of Working Days to Complete our Work: 9 # of Move-In's Allotted: 3 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 78,432.10

ESTIMATOR: DAVID DESHAZO

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620



[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:58:57 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 102

---

<b>Firm ID</b>	102
<b>DBA Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Firm Name</b>	PAYCO SPECIALTIES, INCORPORATED
<b>Address Line1</b>	120 NORTH SECOND AVE.
<b>Address Line2</b>	
<b>City</b>	CHULA VISTA
<b>State</b>	CA
<b>Zip Code1</b>	91910
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	rebecca@payco.biz
<b>Contact Name</b>	REBECCA LLEWELLYN
<b>Area Code</b>	619
<b>Phone Number</b>	422-9204
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	619
<b>Fax Phone Number</b>	427-1620
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	02; 13; 19; 30; 33; 37;
<b>Districts</b>	07; 08; 10; 11; 12;
<b>DBE NAICS</b>	237310; 238990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
<b>Licenses</b>	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

11-430184

Name of DBE business:

Cooper Engineering, Inc.

Name of DBE representative:

Mitchell Cooper

DBE certification number:

43608

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

November 28, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
151		\$248,320.00
152		\$53,900.00
153		\$65,000.00
154		\$31,050.00
155		\$35,550.00
156		\$8,340.00
157		\$59,103.00
158		\$35,700.00
181	Mobilization for Concrete Barrier	\$48,000.00


<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$584,963.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/30/18

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-430184

# 11-430184 Concrete Barrier Proposal



## COOPER ENGINEERING, INC.

114 Business Center Drive

Corona, CA 92880

Contact: Mitchell Cooper

Phone: 951-736-6135

Fax:

Quote To:

Estimating

Job Name:

11-430184

Bid Date:

11/28/2018

Phone:

Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT	
151	CONCRETE BARRIER T-60M	1,940.00	FT	128.00	248,320.00	✓
152	CONCRETE BARRIER T-60MF	140.00	FT	385.00	53,900.00	✓
153	CONCRETE BARRIER T-60MS	520.00	FT	125.00	65,000.00	✓
154	CONCRETE BARRIER T-60MSA	225.00	FT	138.00	31,050.00	✓
155	CONCRETE BARRIER T-60MSF	90.00	FT	395.00	35,550.00	✓
156	CONCRETE BARRIER T-60AP	12.00	FT	695.00	8,340.00	✓
157	CONCRETE BARRIER T-60MSA MOD	597.00	FT	99.00	59,103.00	✓
158	CONCRETE BARRIER T-60MF MOD	60.00	FT	595.00	35,700.00	✓
159	CONCRETE BARRIER T-836	700.00	LF	90.00	63,000.00	✓
160	CONCRETE BARRIER T-836A	51.00	LF	195.00	9,945.00	✓
161	CONCRETE BARRIER T-836 MOD	786.00	LF	95.00	74,670.00	✓
181	MOBILIZATION (Partial)	1.00	LS	48,000.00	48,000.00	✓
<b>GRAND TOTAL</b>					<b>\$732,578.00</b>	

### NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistent with CEI's "Standard Subcontract Agreement," a copy of which can be found at [www.cooperconcrete.net](http://www.cooperconcrete.net)

### BID CONDITIONS:

\* Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI as a subcontractor shall constitute acceptance of all the terms and conditions.

\* Pricing Good Through 6/2021

Quotation based on a total of (2) jobsite mobilizations - each additional charged at \$10,000

\* Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of the work.

- \* Pricing based on full shift day-time work only, nights are acceptable if mutually agreed and coordinated to be consecutive nights per union agreements.
- \* Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.
- \* Bid Items 159, 160, and 161 are priced as Form, Pour, Place, and Finish Only. Concrete, Rebar, and Scuppers to be provided by Prime.
- \* Bid items 159, 160, and 161 may be removed from bid. Items 151 to 158 may not be removed.

#### GENERAL CONDITIONS:

- 1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
  - \* Secured yard site within project limits
  - \* Traffic control to provide enough room for tailgate forming and pouring of concrete barrier (if concrete pump is required, Prime is to provide pump)
  - \* All weather clear ingress and egress for trucking and movement of equipment and personnel
  - \* Survey for Concrete 5' offset from centerline
  - \* Trash receptacles onsite for all CEI refuse
  - \* Concrete Wash Outs
  - \* Job site water supply
  - \* K-Rail movement to provide ingress/egress as needed
  - \* Finished grade and final paving completed prior to CEI placing Barrier Rail
- 2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments consistent with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor
- 3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
- 4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
- 5) No back charges to CEI without prior written approval by CEI
- 6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
- 7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
- 8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime
- 9) Mobilization to be paid upon first move-in

#### INCLUSIONS:

- \* Concrete Barrier T-60:
  - \* Concrete
  - \* Rebar
  - \* Rebar Placement
- \* Monday thru Friday Day Work Only - 40 hour work week
- \* Concrete Barrier T-836
  - \* Form, Pour, Strip, and Finish Only

#### EXCLUDED:

- \* Vertical and Horizontal surface preparation prior to barrier rail construction
- \* Concrete Pump/Pumping
- \* Concrete and Rebar for Concrete Barrier Type 836
- \* Surveying and Engineering
- \* Trenching or Grading for footings or barrier rail underground per plans
- \* Colored Concrete
- \* Drilling and Dowelling
- \* Hot or cold concrete barrier operations
- \* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
- \* Light abrasive blasting
- \* Painting
- \* Railroad insurance

- \* Waiver of Subrogation, Bonds
- \* Concrete washout pit and removal of washout pit
- \* On site restroom facility with wash station - in accordance with Cal-OSHA
- \* Sweeping and/or washing of roadway
- \* Vertical rebar protection and/or safety devices
- \* WB
- \* MBGR connections and WB-31 transitions including any installation of hardware and/or coring and placement of connection material
- \* Graffiti removal
- \* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
- \* Retention
- \* Architectural Treatment/Formliners
- \* Protection of CEI work after such work is placed

Prime: \_\_\_\_\_ By: \_\_\_\_\_ Date: \_\_\_\_\_

CEI: \_\_\_\_\_ By: \_\_\_\_\_ Date: \_\_\_\_\_



[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:58:13 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 43608

---

<b>Firm ID</b>	43608
<b>DBA Name</b>	COOPER ENGINEERING INC
<b>Firm Name</b>	COOPER ENGINEERING INC
<b>Address Line1</b>	524 MALLOY COURT
<b>Address Line2</b>	
<b>City</b>	CORONA
<b>State</b>	CA
<b>Zip Code1</b>	92880
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	estimating@cooperconcrete.net
<b>Contact Name</b>	DENISE K COOPER
<b>Area Code</b>	951
<b>Phone Number</b>	736-6135
<b>Extension</b>	
<b>Alt Area Code</b>	714
<b>Alt Phone Number</b>	981-4764
<b>Extension</b>	
<b>Fax Area Code</b>	951
<b>Fax Phone Number</b>	736-0429
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	33;
<b>Districts</b>	08;
<b>DBE NAICS</b>	237310; 238110; 532412;
<b>ACDBE NAICS</b>	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
<b>Work Codes</b>	A General Engineering Contractor;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

11-430184

Don H. Mahaffey Drilling Co.

Ashley Mahaffey Tullius

43116

Flatiron West, Inc.

Flatiron West, Inc.

Dale A. Nelson

November 28, 2018

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

\$606,840.00

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



## DON H. MAHAFFEY DRILLING CO

MBE / WBE / DBE (CUCP 43116) – SBE (METRO 7450 & CA DGS 1264240) – CBE (LACo 85669) – D.I.R. 1000033440 – CALEPROCURE 1802422

November 28, 2018

Interested Bidders

RE: 11-430184, Chula Vista, CA.

Quote No. 7113

### PROPOSAL AGREEMENT

Governed by the terms and conditions attached hereto we propose to install the following:

Item 74	Furnish 24" CISS piling	4 each @ \$11,742.00	\$ 46,968.00
Item 75	Furnish 30" CISS piling	36 each @ \$15,552.00	\$559,872.00
Item 77	Furnish and install 54" CIDH Pile	28 LF @ \$1,320.00	\$ 36,960.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from the date hereon, and the work is completed by July 2019, however Don H. Mahaffey Drilling Co. ("MAHAFFEY") reserves the right to adjust its' prices at any time to allow for any price increases for its' cost of labor and purchase of material under the prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

### SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING WORK DESCRIPTION:

- Drilling/brush-cleaning for the installation of the CISS piles.
- ☐ Machine power (only) to hoist CISS reinforcing cages. Cages which extend more than 3-feet above top of pile elevation shall be, trued, plumbed and otherwise located for later construction by others. Cages shall be provided to DHM by Client as per DHM requirements. All excavating, if required to facilitate the installation of reinforcing cage extensions and/or dowels is to be performed by others in a schedule and sequence so as to not delay MAHAFFEY's work. Sandblasting, final trimming, embedments, forms, and any other reinforcing cage-related items are excluded.
- ☐ Furnish and place concrete. Washout areas shall be supplied, maintained and disposed of by others.
- ☐ Principal Sum is based on drilling using conventional earth augers in soil free of rock, man-made obstructions or other conditions that impede the "normal" drilling process. Unless noted as such on the LOTB, drilling requiring the use of rock augers, coring tools, drilling fluids, casing, slurry cement backfill – redrill or any other unconventional or specialized tools, equipment or procedures will be charged additionally to the Principal Sum at obstruction rates herein
- ☐ Rock and / or obstruction drilling is not included in the Principal Sum. All rock and/or obstruction drilling time will be documented on MAHAFFEY Daily Work Tickets and signed by an Authorized Representative of the Contractor on a timely basis. All such time will be charged at the rate of \$1,860.00 per hour per rig and is in addition to the Principal Sum above. Dispute and/or refusal to acknowledge and sign for rock and/or obstruction drilling as documented will be cause for cessation of work until such disagreement is resolved by an authorized representative of MAHAFFEY. Rock and / or obstruction drilling is not change order work.
- ☐ Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own power. A sufficient amount of work, according to MAHAFFEY's criteria, must be made available prior to MAHAFFEY performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its option and timing, in exchange for the issuance of a change order compensating us for that "Additional Mobilization".
- ☐ All abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and sequence agreed to in writing by MAHAFFEY in advance.
- ☐ All extra work will be charged in addition to the unit prices.

### SECTION 2. TERMS OF PAYMENT.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_



**100% of monthly progress payments (in accordance with a pre-contract schedule of values) shall be paid within 30-days of invoice date.** Full and final payment shall be made no later than 35-days of MAHAFFEY's demobilization. Attention shall not be withheld. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this Agreement, including (1) the relationship of the charges to the range of harm that MAHAFFEY can reasonably anticipate; and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make payment when due. MAHAFFEY's payments are not contingent upon payment to Client by others. **Past due payments may be cause for cessation of MAHAFFEY's work.**

### SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:

1. **ACCESS** safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable ramps, benches and maintenance of same, including access for placement of concrete via chute directly from mixer truck. A sufficient amount of work, according to MAHAFFEY's criteria, must be made available prior to MAHAFFEY performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its option and timing, in exchange for the issuance of a change order compensating us for that "Additional Mobilization".
2. **REMOVAL**, relocation or protection of any existing utilities, roads, hardscaping, power lines, structures, sidewalks, curbs, gutters and/or landscaping either above or below ground, which may interfere with MAHAFFEY's work, whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or de-energized by others. When Client request MAHAFFEY to commence work on the above-referenced construction project, that request will constitute Client's representation to MAHAFFEY that it has located all above or below ground utilities, structures, sidewalks, curbs, gutters and/or landscaping and that Client has taken all necessary and appropriate action to ensure that the work to be performed by MAHAFFEY can be performed safely without any threat of injury or damage to persons or property. Client is responsible for all "Dig Alert" notifications and interpretations and ensuring that drilling locations do not impact existing utilities and / or facilities. Provide "Dig Alert" number \_\_\_\_\_ and initials \_\_\_\_\_.
- MAHAFFEY is not responsible for underground pile irregularities ("blow-outs", "mushrooms" "blow-togethers", etc.) revealed by excavation. MAHAFFEY is not responsible for delay time due to Owner analysis and response to pile testing. MAHAFFEY is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.
4. **PREPARATION** for, performance of and extra work required by non-destructive pile testing is excluded. Load testing of piles is excluded.
5. **ALL FIELD ENGINEERING**, transit and level work as required by MAHAFFEY to clearly mark and accurately confirm the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.
6. **ALL LEGAL SERVICES** necessary to hold MAHAFFEY harmless and defend MAHAFFEY in litigation arising out of or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the United States Government.
7. **HANDLING**, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete, slurry, water, drilling fluids, any materials expelled by the shaft or any other by-product) resulting from all phases of pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite and to be done on a continuous basis so as not to delay MAHAFFEY. Concrete washout areas are to be provided, maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including asbestos. MAHAFFEY assumes and will assume no responsibility for the removal, handling and/or disposal of such toxic or hazardous waste. All work shall be performed in a level 'D' working environment.
8. **JOBSITE SECURITY** to avoid vandalism and/or theft of our equipment and materials. All costs related to the replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.
9. **TRAFFIC CONTROL**, material handling plans or traffic protection equipment, labor, watchmen, street cleaning, dewatering systems, potable water source, electrical power, construction lighting, and sanitation facilities are to be located not more than one hundred feet (100') from MAHAFFEY' drilling and/or driving operations.
10. **ENVIRONMENTAL CONTROLS** (noise, vibration, exhaust fumes and any other environmental hazards or annoyances) are excluded from the Proposal.
1. **ALL REQUIRED ONSITE** permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined Space Entry requirements. Any "down-hole" inspections shall be performed at the sole risk of the Contractor and shall exclude the use of any of MAHAFFEY' equipment and/or personnel.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_

12. **PLACEMENT** of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts and/or rebar.
13. **WHEN** reinforcing cages are to be hoisted by MAHAFFEY, the material is to be furnished and fabricated by others and delivered sufficiently dished and braced with welded rings to retain their shape during handling. Delivery of each cage is to be made to each shaft location within a 10-foot reach of MAHAFFEY equipment. Rebar cages will be placed a maximum of 5-feet above top-of-pile elevation or existing grade. Should MAHAFFEY include in its' scope of work setting rebar cages extending more than 5-feet above existing grade, it is the Contractor's responsibility to secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage rigging from the cage above grade.
14. **SUFFICIENT** on-site area shall be provided for MAHAFFEY to set up an office, and to store and/or fabricate materials.
15. **SHOULD** it become necessary for MAHAFFEY to pump fluids from the shafts, a sump, holding tank, Baker tank, desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within fifty feet (50') of each shaft location.
16. **CONSTRUCTION WATER** for the drilling operation as specified by MAHAFFEY will be within fifty feet (50') of each shaft location.
17. **SHOULD** Client require work to be performed in addition to that specifically described herein, all such work will be charged in addition to the principal sum, at **Extra Work Rates**.
18. **NOTIFICATION** and interpretation of Dig Alert.

#### SECTION 4. GENERAL CONDITIONS.

1. **UNLESS SPECIFIED** in our work description, only conventional earth auger tools will be used. Work items such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All daily work tickets must be approved and signed for on a daily basis. MAHAFFEY reserves the right to stop work until any dispute regarding delay and/or obstruction is resolved.  
**REMOVAL** of any obstruction as defined by the International Association of Foundation Drilling Contractors and the U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices. Obstructions are defined as "any material which cannot be drilled with a conventional earth auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation shall be at the sole discretion of MAHAFFEY.
3. **NO WORK** exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of payment shall be in accordance with the "Terms Of Payment" herein, except that no retention shall be withheld.
4. **THIS PROPOSAL** is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and 5pm. Should Client require working hours other than those described they will be performed at applicable overtime rates. However, premium time is sometimes necessary for our operation; MAHAFFEY assumes no responsibility for any premium time, which is required to support our operation.
5. **DRILLED SHAFTS** must be accepted or rejected upon completion of excavation and prior to placement of concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at extra cost.
6. **EXTRA WORK** and items of work specifically excluded but performed by MAHAFFEY, or delays resulting from interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in monthly progress estimates and reimbursed according to our terms of payment.
7. **BACKCHARGES** to MAHAFFEY will be accepted only if agreed to and signed for by an authorized representative of MAHAFFEY on a daily basis.
8. **MAHAFFEY's** standard insurance coverages are available for review at <http://www.mahaffeycompanies.com/about/insurance>. Please carefully review the documents for conformance to Client's insurance requirements. By listing, Client represents that it has reviewed and accepted those documents. Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or O.C.I.P. supplied by others does not result in a reduction of the Principal quoted herein. Any coverage beyond these will be provided at MAHAFFEY's invoice cost plus 10%, if available.
9. **BONDING IS EXCLUDED.** If a bond is provided, the entire premium shall be paid by others and the obligee shall provide to MAHAFFEY a Bond Status Report immediately upon request.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_



**Mahaffey Proposal 4**

10. **MAHAFFEY** specifically excludes acceptance of liquidated and/or other damages unless those damages are assessed by Owner to Client for MAHAFFEY's work. MAHAFFEY is not responsible for delays or liquidated damages due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.
11. **SHOULD** MAHAFFEY be delayed from the mutually agreed upon, written progress schedule and start date, MAHAFFEY will be entitled to extended home office overhead in accordance with the Eichleay method for costs of funding.
12. **NOTWITHSTANDING** anything to the contrary elsewhere in the contract documents, MAHAFFEY specifically excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault. MAHAFFEY's duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
13. **CLIENT** is defined as the entity hiring MAHAFFEY to perform the work described herein.
14. **THIS PROPOSAL** is made for Client's acceptance within ten (10) days and shall be signed, initialed where indicated and attached to and become a part of any subsequent Subcontract Agreement. In the event of any conflict between the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of this Proposal, the terms and conditions of this Proposal shall prevail.
15. **MAHAFFEY** is responsible for only those terms and conditions of the Prime Contract which have been reviewed and initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.
16. **ANY CONTROVERSY** arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract Agreement shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the American Arbitration Association in effect at the time of the arbitration. All proceedings shall be held in Los Angeles County and in English. The prevailing party shall be entitled to an award of costs and fees, including but not limited to filing fees, arbitrators fees, expert witness fees, and attorneys fees. Any monetary award shall take into account and include compensation for delayed payment, including the aforementioned reasonable rate of interest, and compensation for any decline in the value of money. This arbitration clause shall survive the termination of this Proposal or any subsequent Subcontract Agreement. The decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set aside on appeal except as authorized by applicable law or for error of law.
17. **MODIFICATIONS to these conditions or exclusions must be initialed by an authorized representative of MAHAFFEY.**
18. **ANY AND ALL SCHEDULES** pertaining to or relating to this subcontract shall be mutually agreed to in writing by an authorized representative of MAHAFFEY and the contractor. Such schedules shall not be amended, altered, modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of MAHAFFEY and the contractor. However, should performance exceed such schedule no penalties or damages will be assessed? MAHAFFEY will provide a schedule exclusively conditioned upon receipt of an individual and separate written request for same from the contractor. MAHAFFEY is not responsible for delays or liquidated damages if it stops work for non-payment. **Client must account for additional scheduling time for pile review, plan review, and possible mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report review. MAHAFFEY will not be responsible for delays or liquidated damages if Client fails to appropriately schedule for pile review, report review, and mitigation work.**
19. **ALL ITEMS** not specifically included are excluded.
20. **BY LISTING MAHAFFEY** at bid time, Client has accepted all terms and conditions contained in this Proposal. *Moreover, Client is required to take **ALL** bid items listed in this Proposal.*

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_

## SECTION 5. EXTRA WORK.

### ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

1. Delay and/or Obstruction time will be charged at a rate of \$1,860.00 per hour.
2. Unmanned standby days will be charged at the rate of \$1,200.00 per day per rig (when MAHAFFEY's equipment is required to remain on site but for which there is no work available within the normal sequence of operation).
3. This Proposal is based on performing work in a maximum of two (2) each round-trip mobilizations. The price for each additional mobilization and demobilizations of equipment will be \$28,600.00.
4. Pricing for changes to the scope of work quoted (differences in the linear footage, hoisted element configuration, pile or environmental design, etc.) shall be agreed upon prior to beginning work.

Pricing for changes to the quantities or scope included above will be agreed upon prior to beginning that work.

5. Extra work, overtime and double time, as required by the client, will be charged additionally to the principal sum, including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2018.

	STRAIGHT TIME	OVERTIME	DOUBLETIME
Superintendent	\$158.00 /man hr.	\$221.00 /man hr.	\$276.00 /man hr.
Foreman	\$140.00 /man hr.	\$195.00 /man hr.	\$244.00 /man hr.
Operating Engineer	\$136.00 /man hr.	\$190.00 /man hr.	\$239.00 /man hr.
Carpenter/Piledriver	\$111.00 /man hr.	\$155.00 /man hr.	\$193.00 /man hr.
Laborer	\$ 99.00 /man hr.	\$138.00 /man hr.	\$173.00 /man hr.

6. Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included in monthly progress estimates and reimbursed according to MAHAFFEY's terms of payment.
7. Any third party work and/or material handled by MAHAFFEY at the direction of client will be invoiced at invoice plus 20% overhead and 10% profit.
8. Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue Book or Caltrans Extra Work Force Account rates when being used on force account or non-unit price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this Agreement.

Respectfully Submitted,  
 Don H. Mahaffey Drilling Co.

**Accepted:**

Signature: _____	Signature: _____
Print Name: _____	Print Name: _____
Title: _____	Title: _____
Date: _____	Date: _____
For: _____	For: <u>Don H. Mahaffey Drilling Co.</u>
CSLB #: _____	CSLB #: <u>139513 A- HAZ</u>

**CLIENT INITIALS** \_\_\_\_\_

**MAHAFFEY INITIALS** \_\_\_\_\_

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:31:51 PST 2018

**Query Criteria**

Certification Types: DBE

DBA Name: mahaffey

<b>Firm ID</b>	43116
<b>DBA Name</b>	DON H MAHAFFEY DRILLING CO
<b>Firm Name</b>	
<b>Address Line1</b>	1800 SOUTH ALAMEDA STREET
<b>Address Line2</b>	
<b>City</b>	COMPTON
<b>State</b>	CA
<b>Zip Code1</b>	90221
<b>Zip Code2</b>	
<b>Mailing Address</b>	
<b>Line1</b>	
<b>Mailing Address</b>	
<b>Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip</b>	
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	ashley@mahaffeydrilling.com
<b>Contact Name</b>	ASHLEY MAHAFFEY TULLIUS
<b>Area Code</b>	310
<b>Phone Number</b>	668-2030
<b>Extension</b>	
<b>Alt Area Code</b>	310
<b>Alt Phone</b>	
<b>Number</b>	245-6157
<b>Extension</b>	
<b>Fax Area Code</b>	310
<b>Fax Phone</b>	
<b>Number</b>	668-2040
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	237310; 237990; 238910; 238990;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C1580 MODIFY BRIDGE ITEM; C1970 EMBANKMENT CONSTRUCTION;
<b>Licenses</b>	A General Engineering Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
**11-430184**

Name of DBE business:  
**Sequoia Consultants**

Name of DBE representative:  
**Pri DeSilva**

DBE certification number:  
**35308**

Name of bidder:  
**Flatiron West, Inc.**

Name of prime contractor if different from the bidder:  
**Flatiron West, Inc.**

Name of representative of bidder or prime contractor:  
**Dale A. Nelson**

Date:  
**November 28, 2018**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
62	QC Testing	\$5,690.00
63, 69, 83	QC Testing	\$8,845.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$14,535.00
-------	-------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

**Pri DeSilva**

Printed name of DBE's authorized representative:

**President**

Title of DBE's authorized representative:

**November 30, 2018**

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-430184



**Cost Estimate**  
**QC Services for Subbases and Bases**

Contract No.: 11-430184  
Bid Date: November 28, 2018  
Bid Item Nos.: 62: Class 2 Aggregate Base - 2,540 CY

Description	Quantity	Unit	Rate	Amount
QC Plan and Support				
Development of Quality Control Plan	1	Each	\$ 350	\$ 350
Field QC Services - Class 2 Aggregate Base				
1 Tester / Sampler	4	Shift	\$ 945	\$ 3,780
Lab Testing - Soil Impact (CT 216) - Included in Shift Rate	0	Test	\$ 180	\$ -
Additional Laboratory Testing Services - Class 2 Aggregate Base				
Durability Index - 1 per project	1	Test	\$ 180	\$ 180
R-Value	1	Test	\$ 225	\$ 225
Aggregate Gradation & Sand Equivalent - Every 500 cy / Per Shift	6	Test	\$ 180	\$ 1,080
Sample Pick Up	1	Each	\$ 75	\$ 75
<b>Field Total (Bid Item 62)</b>				<b>\$ 5,690</b>

**Remarks:**

- 1 Estimate is based on 8 hour Straight-Time shifts. Half Day shifts will be charged at 67% of full shift rate.
- 2 Overtime will be charged at \$147/hour. Double time will be charged at \$196/hour.
- 3 Estimate is based on Class 2 Aggregate Base from the same source.
- 4 Union Tester rates quoted are valid through June 30, 2019, after which an annual escalation rate of \$24/Shift for each Tester will be added onto the shift rate.



## Cost Estimate

### QC Services for Concrete Paving

Contract No.: 11-430184  
 Date: November 28, 2018  
 Bid Item : Structural Concrete Approach Slab (RSC)

63,609.83

Description	Quantity	Unit	Rate	Amount
QC Plan and Support				
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
Structural Concrete Approach Slab - Trial Slab (RSC)				
Placement Inspection/Testing - 1 Tester	7	Shift	\$ 945	\$ 6,615
Cylinder Laboratory Testing (5 per Set)	7	Set	\$ 150	\$ 1,050
Mobile Laboratory Trailer for Opening Age Strength	7	Each	\$ 100	\$ 700
<b>TOTAL</b>				<b>\$ 8,845</b>

Concrete Paving Support Services				
Additional Cylinder Testing (per cylinder)	-	Each	\$ 30	-

#### Remarks:

- 1 estimate is based on 8 hour straight time shifts Monday through Friday.
- 2 Overtime will be charged at \$147/hour and Double time at \$196/hour.
- 3 Union Tester rates quoted are valid through June 30, 2019, after which an annual escalation rate of \$24/shift for each Tester will be added onto the shift rate.

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 08:01:28 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 35308

---

<b>Firm ID</b>	35308
<b>DBA Name</b>	SEQUOIA CONSULTANT, INC
<b>Firm Name</b>	SEQUOIA CONSULTANT, INC
<b>Address Line1</b>	361 W. GROVE AVENUE
<b>Address Line2</b>	
<b>City</b>	ORANGE
<b>State</b>	CA
<b>Zip Code1</b>	92865
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	pdesilva@sequoiacn.com
<b>Contact Name</b>	PRIYANGA DESILVA
<b>Area Code</b>	714
<b>Phone Number</b>	974-6316
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	714
<b>Fax Phone Number</b>	974-6193
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	541330; 541380;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES; C8720 CIVIL ENGINEERING;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN SUBCONTINENT
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

11-430184

Name of DBE business:

Triumph Geo-Synthetics, Inc.

Name of DBE representative:

Maria Flores

DBE certification number:

9076

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

November 28, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
21	Fiber Roll and Wood Stake Supply	\$3,099.40
36	Mirafi Geogrid Supply	\$2,347.22
105	Pipe Supply	\$1,556.53
106	Pipe Supply	\$5,724.79
	Subtotal	\$13,480.12
	8.75% Tax	\$1,179.51
	Total	\$14,659.63
	60% Supplier Credit	\$8,795.78

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$8,795.78

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Maria Flores

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

11/30/18

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-430184

# Triumph Geo-Synthetics, Inc.

Sales Contact:  
E: sales@triumphgeo.com

1325 N. Blue Gum St.  
Anaheim, CA 92806  
888-775-7545  
DBE/WBE #9076, UDBE,  
SBE #16084, CPUC #12010014

Quote #:  
Q-05176-1

Bid Date:	11/28/2018
Project Name:	CT 11-430184 Bridge Widening in Chula Vista Rt. 805 Sweetwater
Project Location:	Chula Vista CA
Project Zip Code:	91910
Project #:	11-430184

Material Total	Sales Tax @ 8.2500%	Freight Cost	Total Cost
\$12,358.91	\$1,019.61	\$500.00	\$13,878.52

## Erosion Control

#	Product Name	QTY	UOM	Unit Price	Total
21	Fiber Roll Biodegradable 8" x 25'	2,950	LF	0.8345	\$2,461.90
21A	1"x2"x24" Wood Stakes 50/bundle	2515	Bundle	25.5000	637.50 <del>\$382.50</del>
Erosion Control TOTAL:					\$2,844.40

## PVC Pipe

#	Product Name	QTY	UOM	Unit Price	Total
54	1"x20' PVC Sch 40 Solid Pipe	940	LF	0.3241	\$304.65
55	1 1/4x20 PVC Schedule 40 Solid Pipe, White, IPS, Solvent Weld, Belled End.	1,040	LF	0.4328	\$450.11
56	2x20 PVC Schedule 40 Solid Pipe, White, IPS, Belled End.	460	LF	0.6941	\$319.29
PVC Pipe TOTAL:					\$1,074.05

## Alternative Pipe

#	Product Name	QTY	UOM	Unit Price	Total
105	18" N12 HWY WTIB Solid 20' - Item # 18650020IB	160	LF	9.7283	\$1,556.53
106	24" N12 HWY.WTIB.SOLID. (LONG BELL) 20' - Item # 24650020IBL	360	LF	15.9022	\$5,724.79
Alternative Pipe TOTAL:					\$7,281.32



Geotextiles

#	Product Name	QTY	UOM	Unit Price	Total
36	Mirafi 2XT Geogrid, 12 X 150, 200 SY/roll	<del>1620</del> 7200 SF	SY	1.4489	<del>2,347.22</del> \$1,159.14
Geotextiles TOTAL:					<del>2,347.22</del> \$1,159.14

Estimated freight for erosion control items is \$250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated freight for PVC Pipe and fabric is \$250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated prepaid freight for HDPE Pipe if purchased as quoted in full quantities.

Freight cost are strictly estimates and may vary.

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at [www.triumphgeo.com](http://www.triumphgeo.com).

This quote will expire 30 days from the date of issue.

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Name: \_\_\_\_\_

$$\frac{\$1.45}{SY} \div \frac{184}{9SF} = \$0.16/SF$$

**TRIUMPH TERMS AND CONDITIONS (**  
**Revision March 2015)**

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and affiliates placing the order.

BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution of any project are the sole responsibility of the BUYER.

All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents.

Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by SELLER'S shipment of goods following receipt of BUYER'S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on the Parties, their successors, and permitted assigns.

The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. SELLER shall not be liable for delay or default in delivery resulting from any cause beyond SELLER'S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire, damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers' shortages, availability or timeliness of transportation, materials, fuels, or supplies, and acts of God (each a "Force Majeure Event"). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER'S performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.

When goods are delivered to BUYER in SELLER'S own vehicles, the F.O.B. point shall be BUYER'S designated delivery site. In all other cases the F.O.B. point shall be SELLER'S yard/warehouse or manufacturer's yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller's own vehicles shall be when SELLER delivers the goods to the common carrier.

All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER'S discretion with notice to BUYER.

Warranties - Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable manufacturer's standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence. BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER'S interpretation of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER'S interpretation. to the extent not prohibited by applicable law, in no event, whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits, attorneys' fees or delay damages, even if such damages were foreseeable or caused by SELLER'S breach of this agreement, (b) any claim that properly is a claim against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims must be brought within one year of accrual of a cause of action.

Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER, and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER'S written Return Material Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.

Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER'S continuing approval of BUYER'S credit. If BUYER'S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit of up to 100% of SELLER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER'S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same being expressly waived hereby.

BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including, but not limited to, all actual attorneys' and paralegals' fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER'S consent to SELLER.

BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys' and accountants' fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER'S employees) claim, complaint and/or judgment arising from BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of these Terms.

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:53:27 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 9076

---

<b>Firm ID</b>	9076
<b>DBA Name</b>	TRIUMPH GEO-SYNTHETICS, INC.
<b>Firm Name</b>	TRIUMPH GEO-SYNTHETICS, INC.
<b>Address Line1</b>	1325 N. BLUE GUM ST.
<b>Address Line2</b>	
<b>City</b>	ANAHEIM
<b>State</b>	CA
<b>Zip Code1</b>	92806
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1325 N BLUE GUM STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	ANAHEIM
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92806
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	sales@triumphgeo.com; cmccaa@triumphgeo.com
<b>Contact Name</b>	CISSY MCCA
<b>Area Code</b>	888
<b>Phone Number</b>	775-7545
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	714
<b>Fax Phone Number</b>	237-1549
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423390; 423510; 423850; 423990; 444190; 454390;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0670 PIPE SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
**11-430184**

Name of DBE business:  
**Rupert Construction Supply**

Name of DBE representative:  
**Stacy Monroe**

DBE certification number:  
**32785**

Name of bidder:  
**Flatiron West, Inc.**

Name of prime contractor if different from the bidder:  
**Flatiron West, Inc.**

Name of representative of bidder or prime contractor:  
**Dale A. Nelson**

Date:  
**November 28, 2018**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
79	Bridge bearing pad supply	\$8,137.82
101	Soffitt Access Opening Material Supply	\$1,237.50
103	Miscellaneous Metal (Restrainer-Cable Type) Supply	\$24,066.00
104	Miscellaneous Metal (Restrainer-Cable w/Pipe Extender Supply	\$26,316.00
128	Bridge Deck Drainage System Supply	\$125,912.60
	Subtotal	\$185,669.92
	8.75% Tax	\$16,246.12
	Total	\$201,916.04
	60% Supplier Credit	\$121,149.62

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$121,149.62
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Stacy Monroe*

Signature of DBE's authorized representative:

**Stacy Monroe**

Printed name of DBE's authorized representative:

**Sales Manager**

Title of DBE's authorized representative:

**11/29/18**

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549  
(925) 229-5577  
Rupertsupply.com

## Quote

Date	Bid Date	Quote #
11/28/2018	11/28/2018	18262

UDBE Certified, #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Project Name:	11-430184 Sweetwater Rvr Bridge
Location:	San Diego County

Description	Qty	Unit	Unit Price	Total
BID ITEM 79(F) STRUCTURAL CONCRETE, BRIDGE ABUTMENT 7 2" X 14" X 14" laminated elastomeric bearing pad w/ 4 ea. - 14ga. shims	2	EA	364.705	729.41T ✓
ABUTMENT 7 14 ga. x 18" x 18" galvanized sheet metal	2	EA	29.075	58.15T ✓
PIER 6 - TYPE 1 3" x 22" x 22" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims	2	EA	652.375	1,304.75T ✓
PIER 6 - TYPE 1 14 ga. x 26" x 26" galvanized sheet metal	2	EA	60.655	121.31T ✓
PIER 6 - TYPE 2 3" x 18" x 18" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims	2	EA	824.67	1,649.34T ✓
PIER 6 - TYPE 2 14 ga. x 22" x 22" galvanized sheet metal	2	EA	43.43	86.86T ✓
HINGE 3 - TYPE 1 MIDDLE WIDENING 3" x 16" x 20" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims	1	EA	730.35	730.35T ✓
HINGE 3 - TYPE 2 MIDDLE WIDENING 3" x 16" x 16" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims *Quantity includes 1 test pad*	4	EA	539.175	2,156.70T ✓
HINGE 3 RIGHT WIDENING 2" x 10" x 14" laminated elastomeric bearing pad w/ 4 ea. - 14ga. shims	2	EA	323.475	646.95T ✓
ABUTMENT 7 AND PIER 6 5.3 oz Tube Silicone	4	EA	38.50	154.00T ✓
Estimated Freight Charge	1	EA	500.00	500.00 ✓
> Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard manufacturers testing and material certification per CalTrans specs will be supplied. > Exclusions: Sales tax, engineering, liquidated damages, retention, partial orders, partial deliveries. > Lead time with approved submittals: 6-8 Weeks > Due to the instability in raw material markets, price and lead time subject to change based on current market conditions at time of approved submittal and/or customer authorization to procure materials.			0.00	0.00
			0.00	0.00T

Stacy Monroe  
stacy@rupertsupply.com  
925.229.5577 x3

**Subtotal**  
**Sales Tax (7.75%)**  
**Total**

# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549  
(925) 229-5577  
Rupertsupply.com

## Quote

Date	Bid Date	Quote #
11/28/2018	11/28/2018	18262

UDBE Certified, #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Project Name:	11-430184 Sweetwater Rvr Bridg
Location:	San Diego County

Description	Qty	Unit	Unit Price	Total
BID ITEM 92 JOINT SEAL (MR 2") WaboCompressionSeal, WA500, Caltrans Approved C13386	766	LF	45.10	34,546.60T
VOC Compliant Adhesive	8	GAL	91.30	730.40T
BID ITEM 93 JOINT SEAL (TYPE AL) - 41 LF WaboSiliconeSeal, 50.72 oz. cartridge kit, CA Approved	12	EA	59.00	708.00T
Mixing Nozzles	4	EA	18.00	72.00T
Estimated Freight Charge	1	LS	2,900.00	2,900.00
> Material is pre-approved by Caltrans METS > Lead time with approved submittals: 2-5 weeks			0.00	0.00T
Silicone Seal: > Based on 1.25" & 1.5" joint openings; Contractor to field verify > Packaging: Part a-25.36 oz and Part B - 25.36 oz cartridges (12 complete kits to a box) > Manufacturer recommends use of closed cell polyethylene backer rod for installation of WaboSilicone seal > Manufacturer recommends using a pneumatic caulking gun with Mixing Nozzle for use with 50.72 oz cartridge kits. Rupert stocks both items.				
Compression Seal: > Seals shipped on pallets > Price excludes Aron Alpha Adhesive for splices > Does not include armor steel/angle			0.00	0.00T
BID ITEM 101 ACCESS OPENING, SOFFIT Bid items 101, 127 & 128 includes freight to job site if purchased together. Separate loads will be priced accordingly.	3	EA	412.50	1,237.50T ✓
BID ITEM 103 MISCELLANEOUS METAL (RESTRAINER- CABLE TYPE)	1,337	LBS	18.00	24,066.00T ✓
BID ITEM 104 MISCELLANEOUS METAL (RESTRAINER-CABLE W/PIPE EXTENDER) > Pipe threads machined after galvanizing. Cold galv. patch in field after nut is installed. FOB Jobsite	1,462	LBS	18.00	26,316.00T ✓

Stacy Monroe  
stacy@rupertsupply.com  
925.229.5577 x3

**Subtotal**  
**Sales Tax (7.75%)**  
**Total**

# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549  
(925) 229-5577  
Rupertsupply.com

## Quote

Date	Bid Date	Quote #
11/28/2018	11/28/2018	18262

UDBE Certified, #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Project Name:	11-430184 Sweetwater Rvr Bridg
Location:	San Diego County

Description	Qty	Unit	Unit Price	Total
BID ITEM 127(F) MISCELLANEOUS METAL (BRIDGE) > 11 ea. Soffit Access Opening per det. 55 of 66 > 4 ea. soffit Access Opening per det. 26 of 66	202	LBS	34.23198	6,914.86T
BID ITEM 128(F) BRIDGE DECK DRAINAGE SYSTEM > Deck drains system to be "knocked down" with pipes shipped in standard stock lengths  Bid items 101, 127 & 128 includes freight to job site if purchased together. Separate loads will be priced accordingly.	24,200	LBS	5.203	125,912.60T
			0.00	0.00T
BID ITEM 179: FIBER OPTIC SYSTEM - TBD		TBD	0.00	0.00T
1260 lf. 4" fiberglass conduit for fiber optic system w/4 inner ducts, (on bridge) 3 ea. 4" Expansion fittings, per standard plan ES-9B, detail X 216 ea. 4" conduit clamp w/ exp. anchors, sht. 205  310 lf MDCS (8) 1.25" DR9 (outside bridge) 310 lf. Tracer wire 310 lf. Warning tape 1 ea. Delineator w/label 3 ea. Pull Box, 6 (E)(T)PB, marked "Caltrans Fiber Optic"  1 ea. Frt. Charge to San Diego area, near National City				

Stacy Monroe  
stacy@rupertsupply.com  
925.229.5577 x3

**Subtotal**  
**Sales Tax (7.75%)**  
**Total**

# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549  
(925) 229-5577  
Rupertsupply.com

## Quote

Date	Bid Date	Quote #
11/28/2018	11/28/2018	18262

UDBE Certified, #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Project Name:	11-430184 Sweetwater Rvr Bridg
Location:	San Diego County

Description	Qty	Unit	Unit Price	Total
Terms and Conditions of Quote: Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor. *Lead times are based on the date purchase order is received* **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site Payment terms: Net 30, finance charges will be assessed on past due accounts. SALES TAX NOT INCLUDED			0.00	0.00
Stacy Monroe stacy@rupertsupply.com 925.229.5577 x3				<b>Subtotal</b> \$231,541.78
				<b>Sales Tax (7.75%)</b> \$17,680.99
				<b>Total</b> \$249,222.77



[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 08:00:58 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 32785

---

<b>Firm ID</b>	32785
<b>DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Firm Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>EMail</b>	karen@rupertsupply.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	925
<b>Phone Number</b>	229-5577
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	916
<b>Fax Phone Number</b>	673-9737
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C0900 BRIDGE DECK MATERIALS SUPPLIERS; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C5190 JOINT SEAL - WATER STOP;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	CAUCASIAN
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

11-430184

## Savala Equipment Rentals

Aaron Dyer

316

Flatiron West, Inc.

Flatiron West, Inc.

Dale A. Nelson

November 28, 2018

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

\$59,830.34

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



CONFIDENTIAL

27-Nov-18

**Flatiron Construction Corporation  
Caltrans Project 11-430184 - Sweetwater River Bridge**

EQUIPMENT TYPE	Bare		Hourly		or OPERATED TRANSPORT
	DAY	WEEK	MONTH		
CATERPILLAR 420 & 430 Backhoe (or equivalent)				NONE IN FLEET	
CATERPILLAR 450 Backhoe (or equivalent)	\$425	\$1,500	\$4,500	\$190.00	TBD
Breaker for 450 Backhoe	<u>ADD</u>	\$295		\$295/DAY	TBD
Compaction Wheel for 450 Backhoe	<u>ADD</u>	\$165		\$165/DAY	TBD
KOMATSU GD655 Motor Grader	\$595	\$2,200	\$6,600	\$198.00	TBD
3-5 Ton 48" Smooth Drum Roller				NONE IN FLEET	
5-8 Ton 60" Smooth Drum Roller				NONE IN FLEET	
7-15 Ton 66" Pad Foot Roller				NONE IN FLEET	
7-15 Ton 66" Smooth Drum Roller				NONE IN FLEET	
12 Ton 84" Pad Foot Roller (Single)	\$450	\$1,700	\$5,100	\$195.00	TBD
12 Ton 84" Smooth Drum Roller (Single)	\$420	\$1,600	\$4,800	\$193.00	TBD
CATERPILLAR 824 Compactor				NONE IN FLEET	
CAT D4/ JOHN DEERE 450 Dozer	\$435	\$1,600	\$4,800	\$182.00	TBD
JOHN DEERE 650 Dozer (equivalent to CAT D5)	\$525	\$2,000	\$6,000	\$193.00	TBD
CATERPILLAR D6 Dozer				NONE IN FLEET	
CATERPILLAR D8 Dozer				NONE IN FLEET	
CATERPILLAR 305 Mini Excavator (or equivalent)	\$225	\$900	\$2,700	\$178.00	TBD
CATERPILLAR 314 Excavator (or equivalent)	\$435	\$1,600	\$4,800	\$201.00	TBD
CATERPILLAR 320 Excavator (or equivalent)	\$550	\$2,200	\$6,600	\$218.00	TBD
CATERPILLAR 321 Excavator (or equivalent)	\$595	\$2,300	\$6,900	\$218.00	TBD
CATERPILLAR 328 Excavator (or equivalent)	\$775	\$3,000	\$9,000	\$239.00	TBD
Breaker for 328 equivalent	<u>ADD</u>	\$795		\$795/DAY	TBD
CATERPILLAR 336 Excavator (or equivalent)	\$775	\$3,100	\$9,300	\$239.00	TBD
JOHN DEERE 210 Skiploader	\$325	\$1,200	\$3,600	\$170.00	TBD
Skidsteer				NONE IN FLEET	
CATERPILLAR 938 Loader (or equivalent)				NONE IN FLEET	
CATERPILLAR 950 Loader (or equivalent)	\$525	\$2,000	\$6,000	\$203.00	TBD
CATERPILLAR 966 Loader (or equivalent)	\$750	\$2,900	\$8,700	\$219.00	TBD
CATERPILLAR 613 Scraper	\$615	\$2,300	\$6,900	\$202.00	TBD
CATERPILLAR 623 Scraper				NONE IN FLEET	



CONFIDENTIAL

27-Nov-18

**OPERATED RATES SUBJECT TO:**

OVERTIME RATE	=	ADD	\$50.00 Per Hour (if applicable)
DOUBLE TIME RATE	=	ADD	\$75.00 Per Hour (if applicable)
OPERATOR ONLY TIME			\$120.00 Per Hour (if applicable)

**NOTES:**

- \*ALL PRICING INCLUDES SALES TAX.
- \*OPERATED RATES SUBJECT TO OPERATING ENGINEERS-LOCAL 12 WAGE REQUIREMENTS & INCREASES.
- \*INCREASE OF \$5.00/HOUR ON OPERATED RATE ANTICIPATED EVERY JULY 1ST EFFECTIVE 2018.
- \*NIGHT WORK ADDITIONAL \$1.00 PER HOUR, UNLESS OVERTIME RATE APPLIES.
- \*EIGHT (8) HOUR DAILY MINIMUM ON ALL NIGHT AND "OUT OF TOWN" WORK.
- \*ADDITIONAL CHARGE FOR HAZMAT AND "BADGING" JOBSITES.
- \*OCIP PROJECTS ADD \$3.00 PER HOUR.
- \*BARE EQUIPMENT TERMINATED WITH LESS THAN FULL TANK WILL BE CHARGED \$7.25/ GALLON.
- \*ALL INVOICES SUBJECT TO 1 % ENVIRONMENTAL FEE.
- \*FUEL SURCHARGE MAY APPLY.
- \*TRANSPORTATION QUOTED WILL BE CHARGED "EACH WAY".
- \*PRICING IS SUBJECT TO CHANGE WITHOUT NOTICE.
- \*Savala Equipment Company, Inc. and Villa Park Leasing Corp. Terms and Conditions to be added to all contracts.

PLEASE CALL AARON DYER @ 714-231-1294 WITH ANY QUESTIONS.



Route 805 Sweetwater (Contract No. 11-430184)

Savala Equipment Rental Quote Breakdown

Equipment Type	Weekly Rate	Hrs. in a week	Rate \$/HR	Tax at 7.75%	Rate w/ Tax	Hours per Equipment	Subtotal	60% Equipment Rentl Credit
Cat 328 Excavator	\$ 3,000.00	40	\$ 75.00	\$ 5.81	\$ 80.81	604	\$ 48,810.75	\$ 29,286.45
Cat 950 Loader	\$ 2,000.00	40	\$ 50.00	\$ 3.88	\$ 53.88	362	\$ 19,502.75	\$ 11,701.65
Cat 966 Loader	\$ 2,900.00	40	\$ 72.50	\$ 5.62	\$ 78.12	402	\$ 31,403.74	\$ 18,842.24

Total	\$ 59,830.34
-------	--------------

[Back To Query Form](#)**Search Returned 1 Records**

Fri Nov 30 07:49:08 PST 2018

**Query Criteria**

Certification Types: DBE

DBA Name: savala equipment

---

<b>Firm ID</b>	316
<b>DBA Name</b>	SAVALA EQUIPMENT CO., INC
<b>Firm Name</b>	SAVALA EQUIPMENT CO., INC
<b>Address Line1</b>	16402 E. CONSTRUCTION CIRCLE
<b>Address Line2</b>	
<b>City</b>	IRVINE
<b>State</b>	CA
<b>Zip Code1</b>	92606
<b>Zip Code2</b>	4408
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	erinsavala@savala.com
<b>Contact Name</b>	ERIN SAVALA
<b>Area Code</b>	949
<b>Phone Number</b>	552-1859
<b>Extension</b>	
<b>Alt Area Code</b>	
<b>Alt Phone Number</b>	
<b>Extension</b>	
<b>Fax Area Code</b>	949
<b>Fax Phone Number</b>	552-8597
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	13; 19; 30; 33; 36; 37; 56;
<b>Districts</b>	07; 08; 11; 12;
<b>DBE NAICS</b>	532412;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	I7350 MISC EQUIPMENT RENTAL & LEASING;
<b>Licenses</b>	
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see Section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	Please see Section C.				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see Section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see Section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see Section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see Section I.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 11-430184 Route 805 Sweetwater

**Section A**

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

**Please see Attachment A-1, for the following:**

<b>Item of Work Offered, Services Offered, or Material Supplied</b>	<b>Bidder Normally Performs Item (Y/N)</b>	<b>Item Broken Down to Facilitate Participation (Y/N)</b>	<b>Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)</b>	<b>Amount (\$)</b>	<b>Percentage of Total Bid</b>
---	--	---	--	------------------------	--

**Flatiron West, Inc. analysis shows that total dollars made available to bid was 35.62% of the total bid price of \$17,252,294.00.**

## Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$1,200	0.01%
Aggregate Supply	N	Y	N *	\$72,480	0.42%
Bridge Demo	N	Y	N *	\$300,000	1.74%
CIDH	N	Y	N *	\$24,000	0.14%
Clearing & Grubbing	Y	Y	N *	\$100,000	0.58%
Concrete Barrier	Y	Y	N *	\$450,000	2.61%
Concrete Supply	N	Y	N *	\$750,000	4.35%
Construction Area Signs	N	Y	N *	\$100,000	0.58%
Drive Pile	Y	Y	N *	\$1,750,000	10.14%
Electrical	N	Y	N *	\$250,000	1.45%
Erosion Control	Y	Y	N *	\$16,000	0.09%
Fences	N	Y	N *	\$23,000	0.13%
Guardrail	N	Y	N *	\$50,000	0.29%
Joint Seal	N	Y	N *	\$25,000	0.14%
Landscape & Irrigation	N	Y	N *	\$300,000	1.74%
Minor Concrete	Y	Y	N *	\$30,000	0.17%
Miscellaneous Iron & Steel	N	Y	N *	\$210,000	1.22%
Overhead Signs	N	Y	N *	\$45,000	0.26%
Pipe supply	N	Y	N *	\$35,000	0.20%
Railing	N	Y	N *	\$2,000	0.01%
Reinforcing Steel	N	Y	N *	\$1,250,000	7.25%
Roadside Signs	N	Y	N *	\$34,000	0.20%
Rock Slope Protection	N	Y	N *	\$160,000	0.93%
Street Sweeping	N	Y	N *	\$65,000	0.38%
Striping	N	Y	N *	\$103,000	0.60%

Total Available DBE Participation:

\$6,145,680

35.62%

## Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. \*Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 11-430184 Route 805 Sweetwater

**Section B**

B. List the names of certified DBE's and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
----------------------------	-------------------------------	---------------------------

---

**Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 11/01/2018. Additional solicitations by fax and/or e-mail were sent on 11/13/2018 & 11/16/2018 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.**

**Flatiron West, Inc. also made follow-up phone calls on 11/13/2018, 11/14/2018 and 11/26/2018 to DBE's who had not yet indicated their intention to bid.**

**Flatiron West, Inc. successfully faxed or emailed an invitation to Bid ("IFB") to 150 subcontractors/suppliers through iSqFt.**

**Please see the following Attachments:**

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**



Company Name	First Name	Last Name	Email Address	City	State	Phone
A Cone Zone, Inc.	Mike	Reeve	MikeR@aconezone.com	Corona	CA	(951) 734-9535
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070
Abratique And Associates, Inc.	Efren	Abratique	efren_a@abratique.com	Los Angeles	CA	(213) 251-5960
ABSL Construction	*Quinto	Allende	jr@absconstruction.com	Hayward	CA	(510) 727-0900
Access General Contracting	Access	Estimating	estimating@accessgcinc.com	Westminster	CA	(714) 373-0066
Ace Fence Company	*Emily	Gonzales	egonzales@acefencecompany.com	La Puente	CA	(626) 333-0727
Agri Service Recycling, Inc	Mary	Matava	mary@agriserviceinc.com	San Diego	CA	(760) 295-6255
Alameda Construction Services, Inc.	April	Hawley	april@alamedaconstruction.com	Compton	CA	(310) 635-3277
Alert-O-Lite Inc	Debbie	Hunsaker	debbieh@alertolite.com	Fresno	CA	(559) 453-2474
Alvarez And Shaw Incorporated	Chase	Alvarez	dshaw@alvarezandshaw.com	EL CAJON	CA	(619) 454-2484
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999
American Paving Supply, Inc.	Andrea	Aldinger	aaldinger@americanpavingsupply.com	Orange	CA	(949) 244-4426
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 282-6118
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167
Aramexx Group, Inc. Dba Aramexx Construction	Ade	Benitez	Ade@aramexxgroupinc.com	Upland	CA	(909) 746-8066
Ashoona Landscape	Darrell	Johnston	Darrell@ASHoonaLandscape.com	Santa Ana	CA	(714) 290-3339
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001
Bear Excavation	Daniel	Freund	bearex134@gmail.com	Santee	CA	(619) 258-0877
Bert W Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692
Burtch Construction	Sandy	Debondt	accounting@burtchconstruction.com	Bakersfield	CA	(661) 978-0659
Bww & Company	Bobby	Wilson	b-w-w@live.com	Redlands	CA	(909) 268-8516
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crganndemo.com	Upland	CA	(909) 493-7100
C.W. Cresser Construction, Inc.	Yu-Tien	Chao	ychao@cwccresser.com	Yorba Linda	CA	(714) 693-9800
Cal-Con Pumping, Inc.	Nathan	Berry	nathan.berry@calconpumping.com	San Francisco	CA	(415) 601-5700
Caliagua, Inc.	Gus	Bruner	gusbruner@caliagua.net	Yorba Linda	CA	(909) 208-6202
California Professional Engineering Inc	Alicia	Nguyen	alicia@cpengineeringinc.com	La Puente	CA	(626) 810-1338
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422
CE Green Inc.	Carole	Green	carole@cegreeninc.com	Orangevale	CA	(916) 365-4925
Central Coast Traffic Safety	Joe	Negrete	jose@centralcoasttrafficsafety.com	Santa Maria	CA	(805) 264-8807
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501
Ck Engineering	Kevin	Austin	ckearthwork@gmail.com	Menifee	CA	(951) 395-1950
Code Precast Products, Inc.	Abe	Morales	abran@codeprecast.com	Shafter	CA	(661) 746-0466
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	TX	(512) 339-9834
Command Performance Constructors	George		estimating@cpconstructors.com	Signal Hill	CA	(562) 997-9410
Contera Construction Corp.	Crystal	Adkins	Estimating@varelacompanies.com	Temecula	CA	(951) 695-2800
Cooper Engineering Inc	*Estimating	Cooper	estimating@cooperconcrete.net	Corona	CA	(951) 736-6135
Covarrubias Brothers Construction	Abel	Covarrubias	covarrubias@aol.com	Murrieta		(951) 600-1751
Crest Equipment, Inc	Wendi	Belio	belio@sbcglobal.net	El Cajon	CA	(619) 444-5061
Cross Concepts Inc	Eugene	Cross	crossconceptsllc@gmail.com	Azusa	CA	(626) 768-8940
Crush Materials Corporation	Christine	Rush	christine@crushmaterials.com	Aliso Viejo	CA	(949) 887-0795
CT Concrete Cutting, Inc.	Chris	Tompkins	ct@ctconcretecutting.com	Murrieta	CA	(951) 698-7745
D.B. Electric, Inc.	David	Fernandez	david@db-electricinc.com	Eastvale	CA	(951) 427-3400
David's Tree Service	David	Diaz	info@davidstreeservice.com	Huntington Beach	CA	(714) 842-6345
Dba, Diversified Landscape Co., Dba, Maverick Rock Breaking	Vicki	Morales	estimating@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
De La Fuente Construction, Inc.	Jorge	De La Fuente	jdiaz@dlfci.com	National City	CA	(619) 512-5505
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580
Dees Burke Engineers Construction, LLC	Bryan	Burke	bryn@dbeconstructors.com	McClellan	CA	(626) 228-3670
DeFence Company	Rudy	Gutierrez	estimates@thebestfence.com	Covina	CA	(626) 338-2288
Diamond Drilling Company	Daniel	Centeno	diamonddan53@yahoo.com	La Verne	CA	(909) 592-0880
Don H. Mahaffey Drilling Co.	Jeff	Barr	jeff@mahaffeydrilling.com	Compton	CA	(310) 668-2030
DRS Rebar Inc.	Ruben	Sandoval	rsandoval2740@yahoo.com	Corona	CA	(951) 415-2458
DSS Sweeping and Water Truck Rental	Fausta	Ibarra	sales@dssrentals.com	Newport Beach	CA	(949) 514-1627
El Camino Construction & Engineering Corp.	Miguel	Guajardo	miguel@elcaminoconeng.com	Long Beach	CA	(562) 983-8811
Ellis Equipment, Inc.	Karina	Ellis	karina@ellisrents.com	Signal Hill	CA	(562) 424-9991
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926
EW Corporation	Ben	Brock	bwbrock@ewcorporation.com	El Centro	CA	(760) 337-0020
Excel Concrete Construction Inc	Sean	Mills	bids@excelcnc.com	Temecula	CA	(951) 695-0170
Ffkm Engineering Construction, Inc.	Frew	Kotisso	frew.kotisso@ffkengineering.com	Valencia	CA	(626) 345-4225
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990
G & F Concrete Cutting Inc.	Jason	Lopez	j.lopez@gfconcretecutting.com	Santa Fe Springs	CA	(562) 229-0227
G & G Electric Inc	Gilberto	Chavez	chvz_glbtr@yahoo.com	Riverside	CA	(951) 572-0196
G2 Construction, Inc.	John	Alvardo	Jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080
Gates Enterprises, Inc.	Lilly	rowden	lillyr.gatesenterprises@gmail.com	Santa Ana, CA	CA	(949) 253-4691

Company Name	First Name	Last Name	Email Address	City	State	Phone
Global Electric	William	Jackson	william@globalelectric.us	Fullerton	CA	(800) 272-1765
Global Road Sealing, Inc.	TRI	LA	tri@globalroadsealing.com	garden grove	CA	(714) 893-0845
Gsj Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(310) 560-5400
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538
Heir & Son Construction, Inc.	Aarondeep	Heir	Heirandson@comcast.net	Yuba City	CA	(530) 415-4777
Her-Con Construction Service, Inc.	Joseph	Hernandez	hercon7774511@aol.com	Covina	CA	(626) 339-7000
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646
Hillside Drilling Company, Inc.	Andy	Clisham	andy@hsdrilling.com	Richmond	CA	(510) 234-6532
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053
Hym Engineering, Inc.	Abraham	Jeon	ajeon@hymengineering.com	Buena Park	CA	(714) 523-2372
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282
Interwest Pacific, Ltd.	Cort	Nickolaisen	sales@interwestpacific.com	Solana Beach	CA	(858) 259-2062
IPI Construction	Long	Nguyen	long@ipicorp.us	Panorama City	CA	(818) 786-8433
Ironlife, Inc.	Nicholas	Martinez	nick@ironlifecorp.com	San Bernardino	CA	(909) 888-2400
J & M Land Restoration, Inc.	Stacey	Ramirez	sramirez@jmlandrestoration.com	Bakersfield	CA	(661) 872-7039
J. Francis Co, Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100
JM Fiber Optics, Inc.	William	Bochman	bbochman@jmfiberoptics.com	Chino	CA	(909) 628-3445
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899
Kellie Avila Construction Services, Inc	Kellie	Avila	KELLIE@ASSOCIATEDTRAFFICSAFETY.COM	Atascadero	CA	(805) 461-1600
Kern County Custom Concrete	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393
L C Paving & Sealing, Inc.	Shawn	Estimator	shawn@lcpaving.com	San Marcos	CA	(760) 752-1743
L.A. Steel Services, Inc.	Eric	Whitten	e.whitten@lasteelsservices.com	Corona	CA	(951) 393-2013
La Firma, Inc.	Vicente	Bravo	estimating@theswppfirm.com	Nipomo	CA	(805) 748-8576
LA Steel Services	Jake	Goss	j.goss@lasteelsservices.com	Corona	CA	(951) 393-2016
Landscape Support Services	Soheila	Sturm	ssturm@lsscorp.com	Santa Clarita	CA	(818) 475-0680
Lindy's Cold Planing	Jose	Estimating	dispatch@wegrindasphalt.com	La Habra	CA	(562) 697-2286
Lna Concrete Structures, Inc.	Heliodoro	Garcia	agarcialna@aol.com	Chino Hills	CA	(909) 393-1493
Logans Marketing	Ellis	Logans	ahera@pacbell.net	san diego	CA	(619) 233-3766
Lowers Welding & Fabrication, Inc.	Dawn	Davis	ddavis@lowerswelding.com	Santa Fe Springs	CA	(562) 946-4521
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104
Mass X	Jim	Leppo	massx2@hotmail.com	Fresno	CA	(559) 294-1075
Maximum Metal Works Llc	Roshawn	Heisser	maximumironworks@yahoo.com	Los Angeles	CA	(323) 425-1494
Mex Electric	Peter	Mendoz	estimating@mbemex.com			(951) 427-2838
Miranda Logistics Enterprise, Inc.	Marco	Miranda	miranda@miranda-logistics.com	Los Angeles	CA	(424) 800-3831
Morales Contracting Services	Rex	Hand	mcs@moralescontracting.com	Baldwin Park	CA	(626) 856-3646
Murco Construction Inc.	Alyssa	Murray	alyssa@murrcoinc.com	Murrieta	CA	(951) 923-4101
Nikkis Transport Inc	Nikki	Bini	nikkistransport@gmail.com	Oceanside	CA	(760) 594-0856
Oliver Construction and Engineering	Aaron	Oliver	oliverconst.engi@gmail.com	Willits	CA	(707) 671-6442
One Time Utility Sales, Inc	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204
PG Cutting Services	Juan	Garcia	estimating@pgcutting.com	Lake Elsinore	CA	(951) 245-6464
Pm Landscaping	Patrick	Mauil	psenior28@yahoo.com	San Diego	CA	(619) 212-0359
Power3Ward	Antonio	Ameen	antonioa@power4ward.com	Indio	CA	(209) 812-9392
Pre-Con Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
Quality Hydroseeding & Restoration	Cynthia	Pundstone	quality@hydroseed.com	Ramona	CA	(760) 789-8040
Quality Traffic Control	Jose	Segura	Qualitytrafficcontrol@gmail.com	Fontana	CA	(909) 276-5582
R. Dugan Construction, Inc.	Wendy	Dugan	wendyd@rduganconst.com	Mira Loma	CA	(951) 360-7531
Raminha Construction, Inc.	David	Raminha	raminhaconstruction@gmail.com	Atascadero	CA	(805) 461-0052
Reyes Landscape Maintenance	Cesar	Reyes	creyeslm@gmail.com	Vista	CA	(760) 497-8359
Rhapsody Communications	RODNEY	FITZPATRICK	rodney@rhapsodycommunications.com	Campbell	CA	(408) 879-7295
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcbglobal.net	Corona	CA	(951) 818-1670
Rouch Rebar, Inc.	Stephanie	Dunyon	rouchrebar@gmail.com	Lakewood	CA	(562) 788-0401
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577
S.C. Yamamoto, Inc.	Shinsuke	Yamamoto	scjunior@aol.com	La Habra	CA	(714) 992-5783
Safeguard Fence	Charlene	Rodgers	safeguardfence@sbcbglobal.net	Rialto	CA	(949) 678-7331
Sampo Engineering, Inc.	Vincent	Sampo	vince@sampoengineering.com	Encinitas	CA	(760) 436-0660
Sam'S Equipment & Supplies	Sam	Callison	c.samsequipment@comcast.net	Fresno	CA	(559) 252-0354
San Diego Steel Solutions Inc.	Joci	Joci	sdsteelsolutions@yahoo.com	Escondido	CA	(760) 489-9990
Seal Right Paving	Steve	Whitlock	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411
Sequoia Consultants	Joel	Timney	jtimney@sequoiacn.com	Orange	CA	(714) 974-6316
She Marine Construction	Rebeca	Robison	rebecca@wersmcs.com			(661) 447-1817
Signs Portal	David	Robles	david@signsportal.com	Los Angeles	CA	(213) 880-8112
Silva Supply	Rosalie	Silva	rosalie@silvasupply.com			(858) 883-2423
SM Sales	Janis	Pusic	quotes@smsalesinc.com	Santa Clarita	CA	(661) 252-4735
So. Cal Traffic	Cecilia	Ostlund	cecilia@socaltraffic.net	Solana Beach	CA	(858) 720-0179

Route 805 Sweetwater (Contract No. 11-430184

Bid Date 11/28/2018

DBE Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
South Coast Sweeping	Kim	Sarmiento	kssouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800
Speedway Constructors, Inc.	William	Forero	williamf@speedwayci.com	San Diego	CA	(619) 819-7565
Srk Engineering, Inc.	Juli	Bowen	jbowen@srkeng.com	San Diego	CA	(858) 412-5298
Statewide Stripes, Inc.	Adam	Orellana	adam@statewidestripes.com	San Diego	CA	(858) 560-6887
Steelcore Electric Inc	Frank	Bianco	fbianco@steelcoreelectric.com	San Marcos	CA	(760) 571-7176
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345
Taylor Jane Construction	Taylor	Jane	taylorjane03@hotmail.com	Nipomo	CA	(805) 619-9141
The Construction Zone	Mindy	Serano	mindy@theconstructionzone.us.com	Martinez	CA	(925) 387-8013
Three Star Construction	Ray	Harris	threestarconst@sbcglobal.net	Compton	CA	(323) 439-2455
Tipco Engineering, Inc.	Kevin	Tipton	tipcoinc@aol.com	Grdena	CA	(310) 515-6549
Traffic Loops Crackfilling, Inc	Mai-Lan	Nguyen	traffidloops@sbcglobal.net	Anaheim	CA	(714) 520-4026
Treesmith Enterprises, Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037
Triumph Geo-Synthetics, Inc.	Mark	Pritchard	mark@triumphgeo.com	Anaheim	CA	(714) 237-1550
True Champions	Raul	Garcia	Raul@truechampions.net	San Diego	CA	(619) 276-6999
Tully Consulting Group (Dixon, CA)	Katelyn	Anderson	katelyn@tullygroup.com	Dixon	CA	(707) 693-1926
Velarde Concrete Construction Inc	Maria	Velarde	maria@velardeconcreteinc.com	San Fernando	CA	(818) 919-2940
Vertical Constructors, Inc	Bryn	Burke	bryn@vertical-constructors.com	Santa Fe	CA	(714) 221-7170
Wessex Industries, Inc.	Larry	Watts	larry.w@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200
Ybanag Realty & Development Corp	Luke	Collado	luke@dybanagconstruction.com	Perris	CA	(951) 657-7144



**Subject:** Invitation to Bid - Route 805 Sweetwater : All Trades  
**To:** Estimator A Cone Zone ([estimator@aconezone.com](mailto:estimator@aconezone.com))  
**From:** Harmony Lopez ([Transmittals@isqftmail.com](mailto:Transmittals@isqftmail.com))  
**Sent Date:** November 01, 2018 02:35 PM ET

## INVITATION TO BID

**From:** Flatiron West, Inc.  
**Sent:** Thursday, November 01, 2018 2:35 PM ET  
**Email:** [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860



**Attention:** Estimator A Cone Zone - [estimator@aconezone.com](mailto:estimator@aconezone.com)  
**Company:** A Cone Zone, Inc.

**You have been invited to bid:**  
Route 805 Sweetwater

**Bid Due Date:** Wednesday, November 28, 2018 2:00 PM PT  
**Project Location:** CA 92126  
**Project Start Date:**  
**Contact:** Harmony Lopez

### Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

### Message to Bidders:

INVITATION TO BID Request for Quotes from Certified DBE Subcontractors and Suppliers

Project: Route 805 Sweetwater, San Diego, CA

Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)

BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM

DBE Goal 14%

Federal-Aid Project ACSB11M-805-1(640)E

Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

Plans and specifications are available, at no cost from Caltrans website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Plans and specifications are available also for download, at no cost, through iSqFt. In addition, plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO**  
**[SoCalBids@FLATIRONCORP.COM](mailto:SoCalBids@FLATIRONCORP.COM)**

Quotes must be valid for same duration as specified by Owner for contract award. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Flatiron intends to work cooperatively with all firms for scopes of work you are licensed and qualified to perform. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request.

Subcontractors are required to possess and maintain a current contractor's license and must



also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%

**WE ARE AN EQUAL OPPORTUNITY EMPLOYER**

[Click here to view the project](#)

Access Number: PJBZ-RFB2

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Addenda - Route 805 Sweetwater  
**To:** \*Quinto Allende (jr@abslconstruction.com)  
**From:** Harmony Lopez (Transmittals@isqftmail.com)  
**Sent Date:** November 13, 2018 11:56 AM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Tuesday, November 13, 2018 11:56 AM ET  
**Email:** SoCalBids@flatironcorp.com  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

**\*Quinto Allende from ABSL Construction Addendum 1 was just posted on 11/13/2018.**

**Project Name:** Route 805 Sweetwater  
**Project ID:** 6202340 *(this project is only available on Isqft)*  
**Project Location:** CA 92126  
**Project Contact:** Harmony Lopez

### Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

### Notes:

### Message:

Addendum 1 has been issued for the Route 805 Sweetwater Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: J64K-1RQH

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Addenda - Route 805 Sweetwater  
**To:** \*Emily Gonzales (egonzales@acefencecompany.com)  
**From:** Harmony Lopez (Transmittals@isqftmail.com)  
**Sent Date:** November 16, 2018 02:12 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Friday, November 16, 2018 2:12 PM ET  
**Email:** SoCalBids@flatironcorp.com  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

**\*Emily Gonzales from Ace Fence Company Addendum 2 was just posted on 11/16/2018.**

**Project Name:** Route 805 Sweetwater  
**Project ID:** 6202340 *(this project is only available on Isqft)*  
**Project Location:** CA 92126  
**Project Contact:** Harmony Lopez

### Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

### Notes:

### Message:

Addendum 2 has been issued for the Route 805 Sweetwater Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: LWNB-NV7M

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Heather Pomeroy	Global Electric	7144226648	Fax	Failed
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Yu-Tien Chao	C.W. Crosser Construction, Inc.	ychoa@cwcrosser.com	Online Only (Out of Recipients Service Area)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Michael Castro	KRC Safety Co, Inc.	michaelc@krcsafety.com	Online Only (Out of Recipients Service Area)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ray Harris	Three Star Construction	threestarconst@sbcglobal.net	Online Only (Bad Email)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Chris L	True Champions	6192768783	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Arthur McGuire	Cody Builders Supply	5123390165	Fax	Failed
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Vicki Moralez	Db, Diversified Landscape Co., Db, Maverick Rock Breaking	estimating@diversifiedlandscape.com	Online Only (Out of Recipients Service Area)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Gus Bruner	Caliagua, Inc.	8664164214	Fax	Sent
\	11/1/2018 14:35	Daniel Cano	Db, Diversified Landscape Co., Db, Maverick Rock Breaking	daniel@diversifiedlandscape.com	Online Only (Recipient's Preference)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Diana Hanna	J. Francis Co, Inc.	9517769174	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Frank Bianco	Steelcore Electric Inc	fbianco@steelcoreelectric.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Tina Castillo	Wessex Industries, Inc.	9099440127	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Mary Matava	Agri Service Recycling, Inc	mary@agriserviceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bobby Wilson	Bww & Company	b-w-w@live.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	David Fernandez	D.B. Electric, Inc.	david@db-electricinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Joseph Hernandez	Her-Con Construction Service, Inc.	hercon7774511@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Shinsuke Yamamoto	S.C. Yamamoto, Inc.	scjunior@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Charlene Rodgers	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Mal-Lan Nguyen	Traffic Loops Crackfilling, Inc	trafficloops@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Maria Velarde	Velarde Concrete Construction Inc	maria@velardeconcreteinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Estimator A Cone Zone	A Cone Zone, Inc.	estimator@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Elaine Norland	A Cone Zone, Inc.	elaine@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	*Quinto Allende	ABSL Construction	jr@abslconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Access Estimating	Access General Contracting	estimating@accessgcinc.com	Email	Email address unreachable
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	*Emily Gonzales	Ace Fence Company	egonzales@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Darrell Johnston	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Debbie Lonon	Austin Enterprises	estimating@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bob Salaz	Bert W Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sandy Debondt	Burtch Construction	accounting@burtchconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ken Beck	C.R. Gann Demolition, Inc.	ken@crganndemo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Joe Negrete	Central Coast Traffic Safety	jose@centralcoasttrafficsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Kevin Austin	Ck Engineering	ckearthwork@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	*Estimating Cooper	Cooper Engineering Inc	estimating@cooperconcrete.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Abel Covarrubias	Covarrubias Brothers Construction	9516004975	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Wendi Belio	Crest Equipment, Inc	belio@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Chris Tompkins	CT Concrete Cutting, Inc.	ct@ctconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Daniel Centeno	Diamond Drilling Company	diamonddan53@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ben Brock	EW Corporation	bwbrock@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sean Mills	Excel Concrete Construction Inc	bids@excelcinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sean Mills	Excel Concrete Construction Inc	admin@excelcinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sammy Salgado	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jason Lopez	G & F Concrete Cutting Inc.	j.lopez@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Gilberto Chavez	G & G Electric Inc	chvz_glbtr@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Dejan Georgievski	Global Electric	dejan@globalelectric.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Renee Estimating	Global Electric	renee@globalelectric.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	TRI LA	Global Road Sealing, Inc.	tri@globalroadsealing.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sandra Schneeberger	Gsj Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Abraham Jeon	Hym Engineering, Inc.	ajeon@hymengineering.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cort Nickolaisen	Interwest Pacific, Ltd.	sales@interwestpacific.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Long Nguyen	IPI Construction	long@ipicorp.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Kellie Avila	Kellie Avila Construction Services, Inc	kellie@associatedtrafficsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jerry Fuentes	Kern County Custom Concrete	jerrykccc@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Estimating Estimating	Landscape Support Services	6615540109	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jose Estimating	Lindy's Cold Planing	dispatch@wegrindasphalt.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Heliodoro Garcia	Lna Concrete Structures, Inc.	agarcialna@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Peter Mendoz	Mex Electric	estimating@mbemex.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Brayan Brayan	One Time Utility Sales, Inc	7149535720	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Joe Castro	One Time Utility Sales, Inc	joe@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Brian Elliott	One Time Utility Sales, Inc	brian@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Patrick Maull	Pm Landscaping	psenior28@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Neco Ameen	Power3Ward	necoa@power4ward.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Antonio Ameen	Power3Ward	antonioa@power4ward.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jimmy Castellanos	Pre-Con Products	jcastellanos@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jose Segura	Quality Traffic Control	qualitytrafficcontrol@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Wendy Dugan	R. Dugan Construction, Inc.	wendyd@rduganconst.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	David Raminha	Raminha Construction, Inc.	raminhaconstruction@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cesar Reyes	Reyes Landscape Maintenance	creyeslm@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Gabe Callison	Sam'S Equipment & Supplies	gabe.samsequipment@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Deb Wheat	Sampo Engineering, Inc.	debbie@sampoengineering.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rosalie Silva	Silva Supply	rosalie@silvasupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Kevin Tipton	Tipco Engineering, Inc.	tipcoinc@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Dale Gee	Treesmith Enterprises, Inc	dale@treesmith.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Chicky Chicky	Ybanag Realty & Development Corp	chicky@dybanagconstruction.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/18  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Mike Reeve	A Cone Zone, Inc.	miker@aconezone.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Efren Abratique Efren	Abratique And Associates, Inc.	efren_a@abratique.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Elizabeth Tene	Access General Contracting	elizabeth@accessgcinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	*Sales Sales	Agri Service Recycling, Inc	sales@agriserviceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Terri Maguire	Agri Service Recycling, Inc	terri@agriserviceinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35					Email address unreachable
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ade Benitez	Aramexx Group, Inc. Dba Aramexx Construction	ade@aramexxgroupinc.com	Email	
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Daniel Freund	Bear Excavation	bearex134@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Nathan Berry	Cal-Con Pumping, Inc.	nathan.berry@calconpumping.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Van Nguyen	California Professional Engineering Inc	van@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Estimating Estimating	California Professional Engineering Inc	estimating@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Alicia Nguyen	California Professional Engineering Inc	alicia@cpengineeringinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Carole Green	CE Green Inc.	carole@cegreeninc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Abe Morales	Code Precast Products, Inc.	abran@codeprecast.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	George	Command Performance Constructors	estimating@cpconstructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Crystal Adkins	Contera Construction Corp.	estimating@varelacompanies.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Anne Shadoan	Cooper Engineering, Inc.	anne@cooperconcrete.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Steve Belio	Crest Equipment, Inc	crestequip@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Eugene Cross	Cross Concepts Inc	crossconceptslc@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Christine Rush	Crush Materials Corporation	christine@crushmaterials.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	David Diaz	David's Tree Service	info@davidstreeservice.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Gregg Weed	Dba, Diversified Landscape Co., Dba, Maverick Rock Breaking	gregg@diversifiedlandscape.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jorge De La Fuente	De La Fuente Construction, Inc.	jdiaz@dlfci.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bryan Burke	Dees Burke Engineers Construction, LLC	bryn@dbeconstructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rudy Gutierrez	DeFence Company	estimates@thebestfence.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jeff Barr	Don H. Mahaffey Drilling Co.	jeff@mahaffeydrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ruben Sandoval	DRS Rebar Inc.	rsandoval2740@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Fausta Ibarra	DSS Sweeping and Water Truck Rental	sales@dssrentals.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Miguel Guajardo	El Camino Construction & Engineering Corp.	miguel@elcaminoconeng.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Karina Ellis	Ellis Equipment, Inc.	karina@ellisrents.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Israel Ayala	EW Corporation	bid@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jeff Heck	EW Corporation	heckj@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Frew Kotisso	Ffkm Engineering Construction, Inc.	frew.kotisso@ffkmengineering.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jessica Sanchez	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Glenn Cernicky	G & F Concrete Cutting Inc.	g.cernicky@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	lilly rowden	Gates Enterprises, Inc.	lillyr.gatesenterprises@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	William Jackson	Global Electric	william@globalelectric.us	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Aarondeep Heir	Heir & Son Construction, Inc.	heirandson@comcast.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hillsidedrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jack Nickolaisen	Interwest Pacific, Ltd.	jack@interwestpacific.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Nicholas Martinez	Ironlife, Inc.	nick@ironlifecorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Stacey Ramirez	J & M Land Restoration, Inc.	sramirez@jmlandrestoration.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	William Bochman	JM Fiber Optics, Inc.	bbochman@jmfiberoptics.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jose Salinas	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	marisa@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Shawn Estimator	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	shawn@lcpaving.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Sohella Sturm	Landscape Support Services	ssturm@lsscorp.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ellis Logans	Logans Marketing	ahera@pacbell.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Roshawn Heisser	Maximum Metal Works LLC	maximumironworks@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rex Hand	Morales Contracting Services	mcs@moralescontracting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Reply Received
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Juan Garcia	PG Cutting Services	estimating@pgcutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Karl Cost	Pre-Con Products	karih@pre-conproducts.com	Online Only (Recipient's Preference)	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Shannon Garcia	Pre-Con Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Danny Hidalgo	R. Dugan Construction, Inc.	estimating@rduganconst.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Stephanie Dunyon	Rouch Rebar, Inc.	rouchrebar@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jodi Jodi	San Diego Steel Solutions Inc.	sdsteelsolutions@yahoo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	STEVE WHITLOCK	Seal Right Paving	stephen@sealrightpavinginc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Joel Tirney	Sequoia Consultants	jtirney@sequoiacon.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	David Robles	Signs Portal	david@signsportal.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Janis Pusic	SM Sales	quotes@smsalesinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Kim Sarmiento	South Coast Sweeping	kssouthcoast@roadrunner.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	William Forero	Speedway Constructors, Inc.	williamf@speedwayci.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Juli Bowen	Srk Engineering, Inc.	jbowen@srkeng.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jeremy Kirkpatrick	SRK Engineering, LLC	jkirkpatrick@srkengineeringca.com	Email	Send Error
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Adam Orellana	Statewide Stripes, Inc.	adam@statewidestripes.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Robert VanAntwerp	Super Seal & Stripe	estimating@supersealandstripe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Taylor Jane	Taylor Jane Construction	taylorjane03@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Julio Alonso	Treesmith Enterprises, Inc	julio@treesmith.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Eric Humphrey	Triumph Geo-Synthetics, Inc.	eric@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bill Young	Triumph Geo-Synthetics, Inc.	byoung@triumphgeo.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Katelyn Anderson	Tully Consulting Group (Dixon, CA)	katelyn@tullygroup.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Bryn Burke	Vertical Constructors, Inc	bryn@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Luke Collado	Ybanag Realty & Development Corp	luke@dybanagconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	April Hawley	Alameda Construction Services, Inc.	april@alamedaconstruction.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Chase Alvarez	Alvarez And Shaw Incorporated	dshaw@alvarezandshaw.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Brad Blokzyl	D.B. Electric, Inc.	brad@db-electricinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jerry Sanchez	Full Traffic Maintenance, Inc.	sftm@sbcbglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	General Email - Bids	Hillside Drilling Company, Inc.	info@hsdrilling.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Brenton Nevarez	In-Line Fence and Railing Co., Inc.	brenton@inlinerail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Vicente Bravo	La Firma, Inc.	estimating@theswppffirm.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	brianna trump	Lindy's Cold Planing	brianna@wegrindasphalt.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Lolo Garcia	Lna Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Dawn Davis	Lowers Welding & Fabrication, Inc.	ddavis@lowerswelding.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Jim Leppo	Mass X	massx2@hotmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Marco Miranda	Miranda Logistics Enterprise, Inc.	miranda@miranda-logistics.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Est Dept	Murrco Construction Inc.	estimating@murrcoinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Alyssa Murray	Murrco Construction Inc.	alyssa@murrcoinc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Nikki Bini	Nikkis Transport Inc	nikkistransport@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Aaron Oliver	Oliver Construction and Engineering	oliverconst.engl@gmail.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	*Marcos Topete	One Time Utility Sales, Inc	marcos@onetimeutility.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	RODNEY FITZPATRICK	Rhapsody Communications	rodney@rhapsodycommunications.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Ellen Meaden	Rupert Construction Supply, LLC	ellen@rupertsupply.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	John Whiteley	Seal Right Paving	srpestimating@sbcbglobal.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Steve Whitlock	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Rebeca Robison	She Marine Construction	rebecca@wersmcs.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Raul Garcia	True Champions	raul@truechampions.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/1/2018 14:35	Larry Watts	Wessex Industries, Inc.	larry.w@wessex-industries-inc.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/7/2018 16:27	Karinha Osuna	EW Corporation	osunak@ewcorporation.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/7/2018 16:27	Ben Brock	EW Corporation	bwbrock@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Efren Abratique Efren	Abratique And Associates, Inc.	efren_a@abratique.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Arthur McGuire	Cody Builders Supply	5123390165	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Chris Tompkins	CT Concrete Cutting, Inc.	ct@ctconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Daniel Cano	Db, Diversified Landscape Co., Db, Maverick Rock Breaking	daniel@diversifiedlandscape.com	Online Only (Recipient's Preference)	Sent



Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/18  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Vicki Moralez	Db, Diversified Landscape Co., Db, Maverick Rock Breaking	estimating@diversifiedlandscape.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Brian Elliott	One Time Utility Sales, Inc	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	David Raminha	Raminha Construction, Inc.	raminhaconstruction@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ray Harris	Three Star Construction	threestarconst@sbcglobal.net	Online Only (Bad Email)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Dale Gee	Treesmith Enterprises, Inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Eric Humphrey	Triumph Geo-Synthetics, Inc.	eric@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Estimator A Cone Zone	A Cone Zone, Inc.	estimator@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	*Emily Gonzales	Ace Fence Company	egonzales@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Mary Matava	Agri Service Recycling, Inc	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Debbie Lonon	Austin Enterprises	estimating@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Yu-Tien Chao	C.W. Crosser Construction, Inc.	ychao@cwcrosser.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Gus Bruner	Callagua, Inc.	8664164214	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Alicia Nguyen	California Professional Engineering Inc	alicia@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Estimating Estimating	California Professional Engineering Inc	estimating@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	George	Command Performance Constructors	estimating@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	*Estimating Cooper	Cooper Engineering Inc	estimating@cooperconcrete.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Wendi Belio	Crest Equipment, Inc	belio@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	TRI LA	Global Road Sealing, Inc.	tri@globalroadsealing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sandra Schneeberger	Gsj Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerrail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Brenton Nevarez	In-Line Fence and Railing Co., Inc.	brenton@inlinerrail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cort Nickolaisen	Interwest Pacific, Ltd.	sales@interwestpacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Diana Hanna	J. Francis Co, Inc.	9517769174	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Caleb Haus	KRC Safety Co, Inc.	calebh@krksafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Michael Castro	KRC Safety Co, Inc.	michaelc@krksafety.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jose Salinas	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Shawn Estimator	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	shawn@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jim Leppo	Mass X	massx2@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Joe Castro	One Time Utility Sales, Inc	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Shannon Garcia	Pre-Con Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Wendy Dugan	R. Dugan Construction, Inc.	wendyd@rduganconst.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/18  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcbglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Janis Pusic	SM Sales	quotes@smsalesinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Kim Sarmiento	South Coast Sweeping	kssouthcoast@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Robert VanAntwerp	Super Seal & Stripe	estimating@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Kevin Tipton	Tipco Engineering, Inc.	tipcoinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Tina Castillo	Wessex Industries, Inc.	9099440127	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Chicky Chicky	Ybanag Realty & Development Corp	chicky@dybanagconstruction.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	*Quinto Allende	ABSL Construction	jr@abslconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	*Sales Sales	Agri Service Recycling, Inc	sales@agriserviceinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ade Benitez	Aramexx Group, Inc. Db a Aramexx Construction	ade@aramexxgroupinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Darrell Johnston	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bob Salaz	Bert W Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bobby Wilson	Bww & Company	b-w-w@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ken Beck	C.R. Gann Demolition, Inc.	ken@crganndemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Nathan Berry	Cal-Con Pumping, Inc.	nathan.berry@calconpumping.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Van Nguyen	California Professional Engineering Inc	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Abe Morales	Code Precast Products, Inc.	abran@codeprecast.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	David Diaz	David's Tree Service	info@davidstreeservice.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Gregg Weed	Db a, Diversified Landscape Co., Db a, Maverick Rock Breaking	gregg@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rudy Gutierrez	DeFence Company	estimates@thebestfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jerry Sanchez	Full Traffic Maintenance, Inc.	sftm@sbcbglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Glenn Cernicky	G & F Concrete Cutting Inc.	g.cernicky@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jason Lopez	G & F Concrete Cutting Inc.	j.lopez@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	General Email - Bids	Hillside Drilling Company, Inc.	info@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hillsidedrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Kellie Avila	Kellie Avila Construction Services, Inc	kellie@associatedtrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jerry Fuentes	Kern County Custom Concrete	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Soheila Sturm	Landscape Support Services	ssturm@lsscorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jose Estimating	Lindy's Cold Planing	dispatch@wegrindasphalt.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Heliodoro Garcia	Lna Concrete Structures, Inc.	agarcialna@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ellis Logans	Logans Marketing	ahera@pacbell.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Maria Maneri	Maneri Traffic Control	oavila@manerittrafficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Juan Garcia	PG Cutting Services	estimating@pgcutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Patrick Maull	Pm Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jimmy Castellanos	Pre-Con Products	jcastellanos@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Stephanie Dunyon	Rouch Rebar, Inc.	rouchrebar@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Charlene Rodgers	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	John Whiteley	Seal Right Paving	srpestimating@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Joel Tirney	Sequoia Consultants	jtirney@sequoiacn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	David Robles	Signs Portal	david@signsportal.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jeremy Kirkpatrick	SRK Engineering, LLC	jkirkpatrick@srkengineeringca.com	Email	Send Error
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Adam Orellana	Statewide Stripes, Inc.	adam@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Frank Bianco	Steelcore Electric Inc	fbianco@steelcoreelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bill Young	Triumph Geo-Synthetics, Inc.	byoung@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Katelyn Anderson	Tully Consulting Group (Dixon, CA)	katelyn@tullygroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Mike Reeve	A Cone Zone, Inc.	miker@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Elaine Norland	A Cone Zone, Inc.	elaine@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Elizabeth Tene	Access General Contracting	elizabeth@accessgcinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ruben Sandoval	DRS Rebar Inc.	rsandoval2740@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Miguel Guajardo	El Camino Construction & Engineering Corp.	miguel@elcaminoconeng.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Karina Ellis	Ellis Equipment, Inc.	karina@ellisrents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Israel Ayala	EW Corporation	bid@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Karinha Osuna	EW Corporation	osunak@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Israel Ayala	EW Corporation	iayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ben Brock	EW Corporation	bwbrock@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Lilly rowden	Gates Enterprises, Inc.	lillyr.gatesenterprises@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	William Jackson	Global Electric	william@globalelectric.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Aarondeep Heir	Heir & Son Construction, Inc.	heirandson@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	William Bochman	JM Fiber Optics, Inc.	bbochman@jmfiberoptics.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Lolo Garcia	Lna Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Roshawn Heisser	Maximum Metal Works LLC	maximumironworks@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Est Dept	Murrco Construction Inc.	estimating@murrcoinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Nikki Bini	Nikkis Transport Inc	nikkistransport@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Aaron Oliver	Oliver Construction and Engineering	oliverconst.engi@gmail.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/18  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	*Marcos Topete	One Time Utility Sales, Inc	marcos@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Kari Cost	Pre-Con Products	karih@pre-conproducts.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Danny Hidalgo	R. Dugan Construction, Inc.	estimating@rduganconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Gabe Callison	Sam'S Equipment & Supplies	gabe.samsequipment@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Deb Wheat	Sampo Engineering, Inc.	debbie@sampoengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jodi Jodi	San Diego Steel Solutions Inc.	sdsteelsolutions@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	STEVE WHITLOCK	Seal Right Paving	stephen@sealrightpavinginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rosalie Silva	Silva Supply	rosalie@silvasupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	William Forero	Speedway Constructors, Inc.	williamf@speedwayci.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Taylor Jane	Taylor Jane Construction	taylorjane03@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Raul Garcia	True Champions	raul@truechampions.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bryn Burke	Vertical Constructors, Inc	bryn@vertical-constructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Access Estimating	Access General Contracting	estimating@accessgcinc.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Terri Maguire	Agri Service Recycling, Inc	terri@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	April Hawley	Alameda Construction Services, Inc.	april@alamedaconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Chase Alvarez	Alvarez And Shaw Incorporated	dshaw@alvarezandshaw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Daniel Freund	Bear Excavation	bearex134@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Carole Green	CE Green Inc.	carole@cegreeninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Joe Negrete	Central Coast Traffic Safety	jose@centralcoasttrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Kevin Austin	Ck Engineering	ckearthwork@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Anne Shadoan	Cooper Engineering, Inc.	anne@cooperconcrete.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Steve Bello	Crest Equipment, Inc	crestequip@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Eugene Cross	Cross Concepts Inc	crossconceptsllc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Christine Rush	Crush Materials Corporation	christine@crushmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	David Fernandez	D.B. Electric, Inc.	david@db-electricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Brad Blokzyl	D.B. Electric, Inc.	brad@db-electricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Bryan Burke	Dees Burke Engineers Construction, LLC	bryn@dbeconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jeff Barr	Don H. Mahaffey Drilling Co.	jeff@mahaffeydrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Fausta Ibarra	DSS Sweeping and Water Truck Rental	sales@dssrentals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jeff Heck	EW Corporation	heckj@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sean Mills	Excel Concrete Construction Inc	admin@excelccinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sean Mills	Excel Concrete Construction Inc	bids@excelccinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Frew Kotisso	Ffkm Engineering Construction, Inc.	frew.kotisso@ffkmengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jessica Sanchez	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sammy Salgado	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Heather Pomeroy	Global Electric	7144226648	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Joseph Hernandez	Her-Con Construction Service, Inc.	hercon7774511@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Abraham Jeon	Hym Engineering, Inc.	ajeon@hymengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jack Nickolaisen	Interwest Pacific, Ltd.	jack@interwestpacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Long Nguyen	IPI Construction	long@ipicorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Estimating Estimating	Landscape Support Services	6615540109	Fax	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	brianna trump	Lindy's Cold Planing	brianna@wegrindasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Marco Miranda	Miranda Logistics Enterprise, Inc.	miranda@miranda-logistics.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rex Hand	Morales Contracting Services	mcs@moralescontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Alyssa Murray	Murrco Construction Inc.	alyssa@murrcoinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Brayan Brayan	One Time Utility Sales, Inc	7149535720	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jose Segura	Quality Traffic Control	qualitytrafficcontrol@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Cesar Reyes	Reyes Landscape Maintenance	creyeslm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ellen Meaden	Rupert Construction Supply, LLC	ellen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Steve Whitlock	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Rebeca Robison	She Marine Construction	rebecca@wersmcs.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Juli Bowen	Srk Engineering, Inc.	jbowen@srkeng.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Maria Velarde	Velarde Concrete Construction Inc	maria@velardeconcreteinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Larry Watts	Wessex Industries, Inc.	larry.w@wessex-industries-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Luke Collado	Ybanag Realty & Development Corp	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sandy Debondt	Burtch Construction	accounting@burtchconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Abel Covarrubias	Covarrubias Brothers Construction	9516004975	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Jorge De La Fuente	De La Fuente Construction, Inc.	jdiaz@dlfci.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Daniel Centeno	Diamond Drilling Company	diamonddan53@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Gilberto Chavez	G & G Electric Inc	chvz_gibr@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Dejan Georgievski	Global Electric	dejan@globalelectric.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Renee Estimating	Global Electric	renee@globalelectric.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Nicholas Martinez	Ironlife, Inc.	nick@ironlifecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Stacey Ramirez	J & M Land Restoration, Inc.	sramirez@jmlandrestoration.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Dawn Davis	Lowers Welding & Fabrication, Inc.	ddavis@lowerswelding.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Peter Mendoz	Mex Electric	estimating@mbemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Neco Ameen	Power3Ward	necoa@power4ward.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Antonio Ameen	Power3Ward	antonioa@power4ward.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	RODNEY FITZPATRICK	Rhapsody Communications	rodney@rhapsodycommunications.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Shinsuke Yamamoto	S.C. Yamamoto, Inc.	scyjunior@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:56	Chris L	True Champions	6192768783	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/13/2018 12:17	Debbie Estimating	Vertical Constructors, Inc	debbie@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/13/2018 16:12	*Estimating Cooper	Cooper Engineering Inc	estimating@cooperconcrete.net	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/14/2018 12:35	Gus Bruner	Callagua, Inc.	8664164214	Fax	Sent
FWI - SD DBE Template - InvitetoBid	11/14/2018 13:17	William Jackson	Global Electric	william@globalelectric.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/14/2018 13:17	Renee Estimating	Global Electric	renee@globalelectric.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/14/2018 13:17	Heather Pomeroy	Global Electric	7144226648	Fax	Failed
FWI - SD DBE Template - InvitetoBid	11/14/2018 13:17	Dejan Georgievski	Global Electric	dejan@globalelectric.us	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/14/2018 13:17	Renee Estimating	Global Electric	renee@globalelectric.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Brenton Nevarez	In-Line Fence and Railing Co., Inc.	brenton@inlinerrail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	John Whiteley	Seal Right Paving	srpestimating@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bob Salaz	Bert W Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bobby Wilson	Bww & Company	b-w-w@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Gus Bruner	Callagua, Inc.	8664164214	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Fausta Ibarra	DSS Sweeping and Water Truck Rental	sales@dssrentals.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/18  
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@linenrail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jake Goss	LA Steel Services	j.goss@lasteelsservices.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Lolo Garcia	Lna Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ellis Logans	Logans Marketing	ahera@pacbell.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Peter Mendoz	Mex Electric	estimating@mbemex.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Kari Cost	Pre-Con Products	karih@pre-conproducts.com	Online Only (Recipient's Preference)	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Shannon Garcia	Pre-Con Products	sgarcia@pre-conproducts.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	RODNEY FITZPATRICK	Rhapsody Communications	rodney@rhapsodycommunications.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jodi Jodi	San Diego Steel Solutions Inc.	sdsteelsolutions@yahoo.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cecilia Ostlund	So. Cal Traffic	cecilia@socaltraffic.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Juli Bowen	Srk Engineering, Inc.	jbowl@srkeng.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Robert VanAntwerp	Super Seal & Stripe	estimating@supersealandstripe.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bryn Burke	Vertical Constructors, Inc	bryn@vertical-constructors.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Luke Collado	Ybanag Realty & Development Corp	luke@dybanagconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Efren Abratique Efren	Abratique And Associates, Inc.	efren_a@abratique.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	*Quinto Allende	ABSL Construction	jr@abslconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Debbie Hunsaker	Alert-O-Lite Inc	debbieh@alertolite.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cheryl Mastro	Anthony's Grading & Paving	paving_agg@yahoo.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sandy Debondt	Burtch Construction	accounting@burtchconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Yu-Tien Chao	C.W. Crosser Construction, Inc.	ychao@cwcrosser.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Nathan Berry	Cal-Con Pumping, Inc.	nathan.berry@calconpumping.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Arthur McGuire	Cody Builders Supply	5123390165	Fax	Failed
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Abel Covarrubias	Covarrubias Brothers Construction	9516004975	Fax	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Daniel Centeno	Diamond Drilling Company	diamonddan53@yahoo.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Israel Ayala	EW Corporation	bid@ewcorporation.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Israel Ayala	EW Corporation	layala@ewcorporation.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sammy Salgado	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Glenn Cernicky	G & F Concrete Cutting Inc.	g.cernicky@gfconcretecutting.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jason Lopez	G & F Concrete Cutting Inc.	j.lopez@gfconcretecutting.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	lilly rowden	Gates Enterprises, Inc.	lillyr.gatesenterprises@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	William Jackson	Global Electric	william@globalelectric.us	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Heather Pomeroy	Global Electric	7144226648	Fax	Failed
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jack Nickolaisen	Interwest Pacific, Ltd.	jack@interwestpacific.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cort Nickolaisen	Interwest Pacific, Ltd.	sales@interwestpacific.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Long Nguyen	IPI Construction	long@ipicorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Nicholas Martinez	Ironlife, Inc.	nick@ironlifecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Diana Hanna	J. Francis Co, Inc.	9517769174	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	William Bochman	JM Fiber Optics, Inc.	bbochman@jmfiberoptics.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Kellie Avila	Kellie Avila Construction Services, Inc	kellie@associatedtrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Michael Castro	KRC Safety Co, Inc.	michaelc@krcsafety.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jose Salinas	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Shawn Estimator	L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*	shawn@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Eric Whitten	L.A. Steel Services, Inc.	e.whitten@lasteelservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Richard Rabay	LA Steel Services	r.rabay@lasteelservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Lee Albright	LA Steel Services	lee.albright@lasteelservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Soheila Sturm	Landscape Support Services	ssturm@lssc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jose Estimating	Lindy's Cold Planing	dispatch@wegrindasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	brianna trump	Lindy's Cold Planing	brianna@wegrindasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Heliodoro Garcia	Lna Concrete Structures, Inc.	agarcialna@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jim Leppo	Mass X	massx2@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Alyssa Murray	Murrco Construction Inc.	alyssa@murrcoinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Aaron Oliver	Oliver Construction and Engineering	oliverconst.eng@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Brayan Brayan	One Time Utility Sales, Inc	7149535720	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Joe Castro	One Time Utility Sales, Inc	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Brian Elliott	One Time Utility Sales, Inc	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bill Taylor	Payco Specialties	6194271620	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Antonio Ameen	Power3Ward	antonioa@power4ward.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Neco Ameen	Power3Ward	necoa@power4ward.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jimmy Castellanos	Pre-Con Products	jcastellanos@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cynthia Pundstone	Quality Hydroseeding & Restoration	quality@hydroseed.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Wendy Dugan	R. Dugan Construction, Inc.	wendyd@rduganconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	David Raminha	Raminha Construction, Inc.	raminhaconstruction@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Charlene Rodgers	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sam Callison	Sam'S Equipment & Supplies	5592511119	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	David Robles	Signs Portal	david@signsportal.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ray Harris	Three Star Construction	threestarconst@sbcglobal.net	Online Only (Bad Email)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Kevin Tipton	Tipco Engineering, Inc.	tipcoinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Dale Gee	Treesmith Enterprises, Inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Eric Humphrey	Triumph Geo-Synthetics, Inc.	eric@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Chris L	True Champions	6192768783	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Raul Garcia	True Champions	raul@truechampions.net	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	*Emily Gonzales	Ace Fence Company	egonzales@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Darrell Johnston	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Debbie Lonon	Austin Enterprises	estimating@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Daniel Freund	Bear Excavation	bearex134@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Leonardo Blanco	Blanco Construction	lawym2004@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Joe Negrete	Central Coast Traffic Safety	jose@centralcoasttrafficsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Kevin Austin	Ck Engineering	ckearthwork@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Abe Morales	Code Precast Products, Inc.	abran@codeprecast.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	*Estimating Cooper	Cooper Engineering Inc	estimating@cooperconcrete.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Eugene Cross	Cross Concepts Inc	crossconceptsllc@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Christine Rush	Crush Materials Corporation	christine@crushmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bryan Burke	Dees Burke Engineers Construction, LLC	bryn@dbeconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rudy Gutierrez	DeFence Company	estimates@thebestfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jeff Barr	Don H. Mahaffey Drilling Co.	jeff@mahaffeydrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jeff Heck	EW Corporation	heckj@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Karinha Osuna	EW Corporation	osunak@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Ben Brock	EW Corporation	bwbrock@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Frew Kotisso	Ffk Engineering Construction, Inc.	frew.kotisso@ffkengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jessica Sanchez	Full Traffic Maintenance, Inc.	9515209980	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Renee Estimating	Global Electric	renee@globalelectric.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	TRI LA	Global Road Sealing, Inc.	tri@globalroadsealing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sandra Schneeberger	Gsj Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Joseph Hernandez	Her-Con Construction Service, Inc.	hercon7774511@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hillsidedrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	General Email - Bids	Hillside Drilling Company, Inc.	info@hsdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Abraham Jeon	Hym Engineering, Inc.	ajeon@hymengineering.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Stacey Ramirez	J & M Land Restoration, Inc.	sramirez@jmlandrestoration.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jerry Fuentez	Kern County Custom Concrete	jerrykccc@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Estimating Estimating	Landscape Support Services	6615540109	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lssc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Dawn Davis	Lowers Welding & Fabrication, Inc.	ddavis@lowerswelding.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Roshawn Heisser	Maximum Metal Works Llc	maximumironworks@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Marco Miranda	Miranda Logistics Enterprise, Inc.	miranda@miranda-logistics.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rex Hand	Morales Contracting Services	mcs@moralescontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Est Dept	Murrc Construction Inc.	estimating@murrcinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	*Marcos Topete	One Time Utility Sales, Inc	marcos@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rebecca Ulewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Juan Garcia	PG Cutting Services	estimating@pgcutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Patrick Maull	Pm Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jose Segura	Quality Traffic Control	qualitytrafficcontrol@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Danny Hidalgo	R. Dugan Construction, Inc.	estimating@rduganconst.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Cesar Reyes	Reyes Landscape Maintenance	creyeslm@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Stephanie Dunyon	Rouch Rebar, Inc.	rouchrebar@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Shinsuke Yamamoto	S.C. Yamamoto, Inc.	scyjuni@aol.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Gabe Callison	Sam'S Equipment & Supplies	gabe.samsequipment@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Deb Wheat	Sampo Engineering, Inc.	debbie@sampoengineering.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Vincent Sampo	Sampo Engineering, Inc.	vince@sampoengineering.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	STEVE WHITLOCK	Seal Right Paving	stephen@sealrightpavinginc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Joel Tirney	Sequoia Consultants	jtirney@sequoiacon.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rebeca Robison	She Marine Construction	rebecca@wersmcs.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Rosalie Silva	Silva Supply	rosalie@silvasupply.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Janis Pusic	SM Sales	quotes@smsalesinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Kim Sarmiento	South Coast Sweeping	kssouthcoast@roadrunner.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	William Forero	Speedway Constructors, Inc.	williamf@speedwaycd.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jeremy Kirkpatrick	SRK Engineering, LLC	jkirkpatrick@srkengineeringca.com	Email	Send Error
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Adam Orellana	Statewide Stripes, Inc.	adam@statewidestripes.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Frank Blanco	Steelcore Electric Inc	fblanco@steelcoreelectric.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Mindy Serano	The Construction Zone	mindy@theconstructionzone.us.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Bill Young	Triumph Geo-Synthetics, Inc.	byoung@triumphgeo.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Katelyn Anderson	Tully Consulting Group (Dixon, CA)	katelyn@tullygroup.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Chicky Chicky	Ybanag Realty & Development Corp	chicky@dybanagconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Chase Alvarez	Alvarez And Shaw Incorporated	dshaw@alvarezandshaw.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Anne Shadoan	Cooper Engineering, Inc.	anne@cooperconcrete.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sean Mills	Excel Concrete Construction Inc	admin@excelccinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Sean Mills	Excel Concrete Construction Inc	bids@excelccinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Jerry Sanchez	Full Traffic Maintenance, Inc.	sftm@sbcglobal.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Dejan Georgievski	Global Electric	dejan@globalelectric.us	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Aarondeep Heir	Heir & Son Construction, Inc.	heirandson@comcast.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Nikki Bini	Nikkis Transport Inc	nikkistransport@gmail.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Steve Whitlock	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Reply Received
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Maria Velarde	Velarde Concrete Construction Inc	maria@velardeconcreteinc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	11/16/2018 14:12	Debbie Estimating	Vertical Constructors, Inc	debbie@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/20/2018 12:05	Debbie Estimating	Vertical Constructors, Inc	debbie@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/20/2018 12:05	Bryn Burke	Vertical Constructors, Inc	bryn@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/20/2018 12:08	Bryn Burke	Vertical Constructors, Inc	bryn@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/20/2018 12:08	Debbie Estimating	Vertical Constructors, Inc	debbie@vertical-constructors.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/26/2018 13:32	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/26/2018 13:32	Glenn Cernicky	G & F Concrete Cutting Inc.	g.cernicky@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/26/2018 13:32	Jason Lopez	G & F Concrete Cutting Inc.	j.lopez@gfconcretecutting.com	Email	Sent
FWI - SD DBE Template - InvitetoBid	11/26/2018 13:32	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent

## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A Cone Zone, Inc.	Elaine	Norland	elaine@aconezone.com	Corona	CA	(951) 734-9535	Won't Bid	11/13/18 - LM for Mike 11/14/18 - Will not be bidding the project
A Cone Zone, Inc.	Mike	Reeve	MikeR@aconezone.com	Corona	CA	(951) 734-9535	Won't Bid	11/13/18 - LM for Mike 11/14/18 - Will not be bidding the project
A Cone Zone, Inc.	Estimator	A Cone Zone	estimator@aconezone.com	Corona	CA	(951) 734-9535	Won't Bid	11/13/18 - LM for Mike 11/14/18 - Will not be bidding the project
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	Will Bid	11/13/18 - Can't answer phone 11/14/18 - Per Tony would like to bid, requested an estimator call him.
Abratique And Associates, Inc.	Abratique	Efren	efren_a@abratique.com	Los Angeles	CA	(213) 251-5960	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
ABSL Construction	*Quinto	Allende	jr@abslconstruction.com	Hayward	CA	(510) 727-0900	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Access General Contracting	Access	Estimating	estimating@accessgcinc.com	Westminster	CA	(714) 373-0066	Won't Bid	11/13/18 - Will not bid at this time per receptionist
Access General Contracting	Elizabeth	Tene	elizabeth@accessgcinc.com	Westminster	CA	(714) 373-0066	Won't Bid	11/13/18 - Will not bid at this time per receptionist
Ace Fence Company	*Emily	Gonzales	egonzales@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	11/13/18 - Will Bid
Agri Service Recycling, Inc	Mary	Matava	mary@agriserviceinc.com	San Diego	CA	(760) 295-6255	Won't Bid	11/13/18 - Will not bid at this time per receptionist
Agri Service Recycling, Inc	*Sales	Sales	sales@agriserviceinc.com	Oceanside	CA	(760) 295-6255	Won't Bid	11/13/18 - Will not bid at this time per receptionist
Agri Service Recycling, Inc	Terri	Maguire	terri@agriserviceinc.com	Oceanside	CA	(760) 295-6255	Won't Bid	Responded via iSqFt.
Alameda Construction Services, Inc.	April	Hawley	april@alamedaconstruction.com	Compton	CA	(310) 635-3277	Won't Bid	11/13/18 - Will not bid at this time per receptionist
Alert-O-Lite Inc	Debbie	Hunsaker	debbieh@alertolite.com	Fresno	CA	(559) 453-2474	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Alvarez And Shaw Incorporated	Chase	Alvarez	Dshaw@alvarezandshaw.com	EL CAJON	CA	(619) 454-2484	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
American Paving Supply, Inc.	Andrea	Aldinger	aaldinger@americanpavingsupply.com	Orange	CA	(949) 244-4426	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 282-6118	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Undecided	11/13/18 - Undecided 11/14/18 - Undecided 11/26/18 - Still undecided
Aramexx Group, Inc. DbA Aramexx Construction	Ade	Benitez	Ade@aramexxgroupinc.com	Upland	CA	(909) 746-8066	Won't Bid	Responded via iSqFt.
Ashoona Landscape	Darrell	Johnston	Darrell@AshoonaLandscape.com	Santa Ana	CA	(714) 290-3339	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	Responded via iSqFt.
Austin Enterprises	Debbie	Lonon	estimating@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid	Responded via iSqFt.
Bear Excavation	Daniel	Freund	bearex134@gmail.com	Santee	CA	(619) 258-0877	Won't Bid	11/13/18 LM in general mailbox 11/14/18 Left Message in general mailbox. 11/14/18 - Per Dan will not bid, responded via email.
Bert W Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Will Bid	Responded via iSqFt.
Blanco Construction	Leonardo	Blanco	lawym2004@aol.com	Riverside	CA	(951) 250-6692	Left Message	11/13/18 LM in general mailbox 11/14/18 Left Message in general mailbox.

## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Burtch Construction	Sandy	Debondt	accounting@burtchconstruction.com	Bakersfield	CA	(661) 978-0659	Won't Bid	11/13/18 LM in general mailbox 11/14/18 Left Message in general mailbox.
Bww & Company	Bobby	Wilson	b-w-w@live.com	Redlands	CA	(909) 268-8516	Won't Bid	11/14/18 - Per Sandi requested to be removed from bidding list. Responded via iSqFt.
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crganndemo.com	Upland	CA	(909) 493-7100	Won't Bid	11/13/18 - Phone # on file is disconnected, Phone # on-line is disconnected as well 951-928-3138 11/14/18 - Per Linda not bidding on any project, requested to be removed from bidding list.
C.W. Crosser Construction, Inc.	Yu-Tien	Chao	ychao@cwcrosser.com	Yorba Linda	CA	(714) 693-9800	Will Bid	Responded via iSqFt.
Cal-Con Pumping, Inc.	Nathan	Berry	nathan.berry@calconpumping.com	San Francisco	CA	(415) 601-5700	Won't Bid	11/13/18 - Only goes to SD if the job is larger with lots of pumping.
Caliagua, Inc.	Gus	Bruner	gusbruner@caliagua.net	Yorba Linda	CA	(909) 208-6202	Won't Bid	11/13/18 LM in general mailbox 11/14/18 Left Message in general mailbox. 11/26/18 Will not bid.
California Professional Engineering Inc	Van	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1336	Won't Bid	Responded via iSqFt.
California Professional Engineering Inc	Alicia	Nguyen	alicia@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Won't Bid	Responded via iSqFt.
California Professional Engineering Inc	Estimating	Estimating	estimating@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Won't Bid	Responded via iSqFt.
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422	Won't Bid	11/13/18 - Won't bid, No Pre-vailing jobs for 2018
CE Green Inc.	Carole	Green	carole@cegreeninc.com	Orangevale	CA	(916) 365-4925	Won't Bid	Responded via iSqFt.
Central Coast Traffic Safety	Joe	Negrete	jose@centralcoasttrafficsafety.com	Santa Maria	CA	(805) 264-8807	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Ck Engineering	Kevin	Austin	ckearthwork@gmail.com	Menifee	CA	(951) 395-1950	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Code Precast Products, Inc.	Abe	Morales	abran@codeprecast.com	Shafter	CA	(661) 746-0466	Won't Bid	11/13/18 LM in general mailbox 11/14/18 Will not be bidding
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	TX	(512) 339-9834	Won't Bid	11/13/18 LM in general mailbox 11/14/18 Will not be bidding
Command Performance Constructors	George		estimating@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	11/13/18 - Won't bid, Non-Union
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	11/13/18 - Won't bid, Non-Union
Contera Construction Corp.	Crystal	Adkins	Estimating@varelacompanies.com	Temecula	CA	(951) 695-2800	Won't Bid	Responded via iSqFt.
Cooper Engineering Inc	*Estimating	Cooper	estimating@cooperconcrete.net	Corona	CA	(951) 736-6135	Resend	11/13/18 Resent ITB 11/26/18 Left Message with receptionist.
Cooper Engineering, Inc.	Anne	Shadoan	anne@cooperconcrete.net	Corona	CA	(951) 736-6135	Resend	11/13/18 Resent ITB 11/26/18 Left Message with receptionist.
Covarrubias Brothers Construction	Abel	Covarrubias	covarrubias@aol.com	Murrieta		(951) 600-1751	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Crest Equipment, Inc	Wendi	Belio	belio@sbcglobal.net	El Cajon	CA	(619) 444-5061	Won't Bid	11/13/18 Will not bid per the receptionist.
Crest Equipment, Inc	Steve	Belio	crestequip@yahoo.com	El Cajon	CA	(619) 444-5061	Won't Bid	11/13/18 Will not bid per the receptionist.
Cross Concepts Inc	Eugene	Cross	crossconceptsllc@gmail.com	Azusa	CA	(626) 768-8940	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.



## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Crush Materials Corporation	Christine	Rush	christine@crushmaterials.com	Aliso Viejo	CA	(949) 887-0795	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
CT Concrete Cutting, Inc.	Chris	Tompkins	ct@ctconcretecutting.com	Murrieta	CA	(951) 698-7745	Won't Bid	11/13/18 - Will not be bidding on projects now.
D.B. Electric, Inc.	David	Fernandez	david@db-electricinc.com	Eastvale	CA	(951) 427-3400	Won't Bid	11/13/18 Will not bid, too far.
D.B. Electric, Inc.	Brad	Blokzyl	brad@db-electricinc.com	Eastvale	CA	(951) 427-3400	Won't Bid	11/13/18 Will not bid, too far.
David's Tree Service	David	Diaz	info@davidstreeservice.com	Huntington Beach	CA	(714) 842-6345	Won't Bid	11/13/18 Will not bid at this time per receptionist
Db, Diversified Landscape Co., Db, Maverick Rock Breaking	Vicki	Moralez	estimating@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Won't Bid	11/13/18 Will not bid at this time per receptionist
Db, Diversified Landscape Co., Db, Maverick Rock Breaking	Daniel	Cano	daniel@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Won't Bid	11/13/18 Will not bid at this time per receptionist
Db, Diversified Landscape Co., Db, Maverick Rock Breaking	Gregg	Weed	gregg@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Won't Bid	11/13/18 Will not bid at this time per receptionist
De La Fuente Construction, Inc.	Jorge	De La Fuente	jdiaz@dlfci.com	National City	CA	(619) 512-5505	Won't Bid	11/13/18 Will not bid per Jorge.
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Dees Burke Engineers Construction, LLC	Bryan	Burke	bryn@dbeconstructors.com	McClellan	CA	(626) 228-3670	Will Bid	Responded via iSqFt.
DeFence Company	Rudy	Gutierrez	estimates@thebestfence.com	Covina	CA	(626) 338-2288	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Diamond Drilling Company	Daniel	Centeno	diamonddan53@yahoo.com	La Verne	CA	(909) 592-0880	Won't Bid	11/13/18 Left message in general mailbox. 11/14/18 Will not be bidding on any projects at this time.
Don H. Mahaffey Drilling Co.	Jeff	Barr	jeff@mahaffeydrilling.com	Compton	CA	(310) 668-2030	Will Bid	Responded via iSqFt.
DRS Rebar Inc.	Ruben	Sandoval	rsandoval2740@yahoo.com	Corona	CA	(951) 415-2458	Won't Bid	Responded via iSqFt.
DSS Sweeping and Water Truck Rental	Fausta	Ibarra	sales@dssrentals.com	Newport Beach	CA	(949) 514-1627	Won't Bid	11/13/18 LM in general mailbox 11/14/18 will not be bidding
El Camino Construction & Engineering Corp.	Miguel	Guajardo	miguel@elcaminoconeng.com	Long Beach	CA	(562) 983-8811	Won't Bid	Responded via iSqFt.
Ellis Equipment, Inc.	Karina	Ellis	karina@ellisrents.com	Signal Hill	CA	(562) 424-9991	Won't Bid	Responded via iSqFt.
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox. 11/21/18 Per Tammy, Empire Steel is no longer in business.
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox. 11/21/18 Per Tammy, Empire Steel is no longer in business.
EW Corporation	Jeff	Heck	heckj@ewcorporation.com	El Centro	CA	(760) 540-0361	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
EW Corporation	Ben	Brock	bwbrock@ewcorporation.com	El Centro	CA	(760) 337-0020	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
EW Corporation	Israel	Ayala	iaayala@ewcorporation.com	El Centro	CA	(760) 337-0020	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
EW Corporation	Israel	Ayala	bid@ewcorporation.com	El Centro	CA	(760) 337-0020	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
EW Corporation	Karinha	Osuna	OsunaK@EWCcorporation.com	El Centro	CA	(760) 337-0020	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Excel Concrete Construction Inc	Sean	Mills	bids@excelccinc.com	Temecula	CA	(951) 695-0170	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Will not be bidding



## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Excel Concrete Construction Inc	Sean	Mills	admin@excelccinc.com	Temecula	CA	(951) 695-0170	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Will not be bidding
Ffkm Engineering Construction, Inc.	Frew	Kotisso	frew.kotisso@ffkmengineering.com	Valencia	CA	(626) 345-4225	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Will not be bidding
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990	Won't Bid	11/13/18 - will not bid.
Full Traffic Maintenance, Inc.	Sammy	Salgado		Corona	CA	(951) 520-9990	Won't Bid	11/13/18 - will not bid.
Full Traffic Maintenance, Inc.	Jerry	Sanchez	sftm@sbcglobal.net	corona	CA	(951) 520-9990	Won't Bid	11/13/18 - will not bid.
Full Traffic Maintenance, Inc.	Jessica	Sanchez	jsanche_81@sbcglobal.net	Corona	CA	(951) 520-9990	Won't Bid	11/13/18 - will not bid.
G & F Concrete Cutting Inc.	Jason	Lopez	j.lopez@gfconcretecutting.com	Santa Fe Springs	CA	(562) 229-0227	Will Bid	11/13/18 - Per Michael will bid.
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Fe Springs	CA	(562) 229-0227	Will Bid	11/13/18 - Per Michael will bid.
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	Santa Fe Springs	CA	(562) 229-0227	Will Bid	11/13/18 - Per Michael will bid.
G & F Concrete Cutting Inc.	Glenn	Cernicky	g.cernicky@gfconcretecutting.com	Santa Fe Springs	CA	(562) 229-0227	Will Bid	11/13/18 - Per Michael will bid.
G & G Electric Inc	Gilberto	Chavez	chvz_glbtr@yahoo.com	Riverside	CA	(951) 572-0196	Won't Bid	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox. 11/14/18 - Per Gilbert not bidding responded via email.
G2 Construction, Inc.	John	Alvarado	Jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080	Left Message	11/13/18 - Left message. 11/14/18 - Left message in general mailbox
Gates Enterprises, Inc.	lilly	rowden	lillyr.gatesenterprises@gmail.com	Santa Ana, CA	CA	(949) 253-4691	Left Message	11/13/18 - Left message. 11/14/18 - Left message in general mailbox
Global Electric	Renee	Estimating	Renee@globalelectric.us	Fullerton	CA	(800) 272-1765	Left Message	11/13/18 - Left message. 11/14/18 - Resend the ITB
Global Electric	William	Jackson	william@globalelectric.us	Fullerton	CA	(800) 272-1765	Left Message	11/13/18 - Left message. 11/14/18 - Resend the ITB
Global Electric	Heather	Pomeroy	heather@globalelectric.us	Fullerton	CA	(714) 619-5225	Left Message	11/13/18 - Left message. 11/14/18 - Resend the ITB
Global Electric	Dejan	Georgievski	dejan@globalelectric.us	Fullerton	CA	(800) 272-1765	Left Message	11/13/18 - Left message. 11/14/18 - Resend the ITB
Global Road Sealing, Inc.	TRI	LA	tri@globalroadsealing.com	garden grove	CA	(714) 893-0845	Undecided	11/13/18 - Per Terri undecided 11/26/18 - Left Message
Gsj Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(310) 560-5400	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538	Left Message	11/13/18 - Left message. 11/14/18 - Receptionist will pass along the message.
Heir & Son Construction, Inc.	Aarondeep	Heir	Heirandson@comcast.net	Yuba City	CA	(530) 415-4777	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
Her-Con Construction Service, Inc.	Joseph	Hernandez	hercon7774511@aol.com	Covina	CA	(626) 339-7000	Won't Bid	11/13/18 - Per Ezra will not bid.
Hillside Drilling Company, Inc.	Andy	Clisham	andy@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	11/13/18 - Per Crystal will not bid.
Hillside Drilling Company, Inc.	General	Email - Bids	info@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	11/13/18 - Per Crystal will not bid.
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hillsideidrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	11/13/18 - Per Crystal will not bid.
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053	Left Message	11/13/18 - Left message. 11/14/18 - Left message with answering service
Hym Engineering, Inc.	Abraham	Jeon	ajeon@hymengineering.com	Buena Park	CA	(714) 523-2372	Left Message	11/13/18 - LM in general mailbox 11/14/18 - Left Message in general mailbox.
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Undecided	11/13/18 - Left message. 11/14/18 - Undecided at the time 11/26/18 - Still undecided

## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
In-Line Fence and Railing Co., Inc.	Brenton	Nevarez	brenton@inlinerail.com	RAMONA	CA	(760) 789-0282	Undecided	11/13/18 - Left message. 11/14/18 - Undecided at the time 11/26/18 - Still undecided
Interwest Pacific, Ltd.	Cort	Nickolaisen	sales@interwestpacific.com	Solana Beach	CA	(858) 259-2062	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Interwest Pacific, Ltd.	Jack	Nickolaisen	jack@interwestpacific.com	Solana Beach	CA	(858) 259-2062	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
IPI Construction	Long	Nguyen	long@ipicorp.us	Panorama City	CA	(818) 786-8433	Won't Bid	11/13/18 - Per Jessica will not bid.
Ironlife, Inc.	Nicholas	Martinez	nick@ironlifecorp.com	San Bernardino	CA	(909) 888-2400	Contacted	11/13/18 - No answer. 11/14/18 - Per receptionist estimator will respond to invite if interested.
J & M Land Restoration, Inc.	Stacey	Ramirez	sramirez@jmlandrestoration.com	Bakersfield	CA	(661) 872-7039	Won't Bid	11/13/18 - Per Stacey will not bid.
J. Francis Co, Inc.	Diana	Hanna	diana@jfranciscompany.com	Riverside	CA	(951) 776-9100	Will Bid	11/13/18 - Per Diana will bid.
JM Fiber Optics, Inc.	William	Bochman	bbochman@jmfiberoptics.com	Chino	CA	(909) 628-3445	Won't Bid	11/13/18 - Per Marlene will not bid.
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899	Left Message	11/13/18 - Unable to leave message, mailbox full. 11/14/18 - Left message.
Kellie Avila Construction Services, Inc	Kellie	Avila	Kellie@associatedtrafficsafety.com	Atascadero	CA	(805) 461-1600	Won't Bid	11/13/18 - Per Karen will not bid, not bidding on any jobs at the moment.
Kern County Custom Concrete	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393	Won't Bid	11/13/18 - Per Jennifer will not bid.
KRC Safety Co, Inc.	Michael	Castro	michaelc@krcsafety.com	Visalia	CA	(559) 732-0393	Won't Bid	11/13/18 - Per Jennifer will not bid.
L C Paving & Sealing, Inc.	Shawn	Estimator	shawn@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	11/13/18 - Will not bid.
L C Paving & Sealing, Inc.	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	11/13/18 - Will not bid.
La Firma, Inc.	Vicente	Bravo	estimating@theswppfirm.com	Nipomo	CA	(805) 748-8576	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
LA Steel Services	Lee	Albright	lee.albright@lasteelservices.com	Corona	CA	(951) 393-2013	Won't Bid	11/13/18 - Per Jake still reviewing plans and specs. 11/14/18 - Won't bid
LA Steel Services	Richard	Rabay	r.rabay@lasteelservices.com	Corona	CA	(951) 393-2013	Won't Bid	11/13/18 - Per Jake still reviewing plans and specs. 11/14/18 - Won't bid
Landscape Support Services	Soheila	Sturm	ssturm@lsscorp.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	11/13/18 - Per Loraine will not bid.
Landscape Support Services	Rogelio	Rodriguez	rrodriguez@lsscorp.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	11/13/18 - Per Loraine will not bid.
Landscape Support Services	Estimating	Estimating	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	11/13/18 - Per Loraine will not bid.
Lindy's Cold Planing	Jose	Estimating	dispatch@wegrindasphalt.com	La Habra	CA	(562) 697-2286	Will Bid	11/13/18 - Per Brianna will bid.
Lindy's Cold Planing	brianna	trump	brianna@wegrindasphalt.com	La Habra	CA	(562) 697-2286	Will Bid	11/13/18 - Per Brianna will bid.
Lna Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(951) 538-8795	Won't Bid	11/13/18 - Per Lolo will not bid.
Lna Concrete Structures, Inc.	Heliodoro	Garcia	agarcialna@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	11/13/18 - Per Lolo will not bid.
Logans Marketing	Ellis	Logans	ahera@pacbell.net	san diego	CA	(619) 233-3766	Won't Bid	11/13/18 - Left message. 11/14/18 - Will not bid.
Lowers Welding & Fabrication, Inc.	Dawn	Davis	ddavis@lowerswelding.com	Santa Fe Springs	CA	(562) 946-4521	Won't Bid	11/13/18 - Per Dawn will not bid.
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid	11/13/18 - Per Deonna will not bid.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	11/13/18 - Per Otty will bid.
Mass X	Jim	Leppo	massx2@hotmail.com	Fresno	CA	(559) 294-1075	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Maximum Metal Works Llc	Roshawn	Heisser	maximumironworks@yahoo.com	Los Angeles	CA	(323) 425-1494	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Mex Electric	Peter	Mendoz	estimating@mbemex.com			(951) 427-2838	Will Bid	11/13/18 - Per Peter will bid.

## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Miranda Logistics Enterprise, Inc.	Marco	Miranda	miranda@miranda-logistics.com	Los Angeles	CA	(424) 800-3831	Will Bid	11/13/18 - Per Marco will bid.
Morales Contracting Services	Rex	Hand	mcs@moralescontracting.com	Baldwin Park	CA	(626) 856-3646	Won't Bid	11/13/18 - Per Rex will not bid.
Murrco Construction Inc.	Alyssa	Murray	alyssa@murrcoinc.com	Murrieta	CA	(951) 923-4101	Won't Bid	11/13/18 - Left message. 11/14/18 - Will not bid.
Murrco Construction Inc.	Est	Dept	estimating@murrcoinc.com	Murrieta	CA	(951) 923-4101	Won't Bid	11/13/18 - Left message. 11/14/18 - Will not bid.
Nikkis Transport Inc	Nikki	Bini	nikkistransport@gmail.com	Oceanside	CA	(760) 594-0856	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Oliver Construction and Engineering	Aaron	Oliver	oliverconst.engi@gmail.com	Willits	CA	(707) 671-6442	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
One Time Utility Sales, Inc	*Marcos	Topete	marcos@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Will Bid	11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc	Brayan	Brayan	brayan@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Will Bid	11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Will Bid	11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc	Joe	Castro	joe@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Will Bid	11/13/18 - Per Marcos Will bid.
Power3Ward	Antonio	Ameen	antonioa@power4ward.com	Indio	CA	(209) 812-9392	Will Bid	11/13/18 - Per Neco will bid.
Pre-Con Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Pre-Con Products	Kari	Cost	KariH@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Pre-Con Products	Jimmy	Castellanos	jcastellanos@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Quality Hydroseeding & Restoration	Cynthia	Pundstone	quality@hydroseed.com	Ramona	CA	(760) 789-8040	Will Bid	11/13/18 - Will bid.
Quality Traffic Control	Jose	Segura	Qualitytrafficcontrol@gmail.com	Fontana	CA	(909) 276-5582	Will Bid	11/13/18 - Left message. 11/14/18 - Per Jane will bid.
R. Dugan Construction, Inc.	Wendy	Dugan	wendyd@rduganconst.com	Mira Loma	CA	(951) 360-7531	Will Bid	11/13/18 - Per Danny will bid.
R. Dugan Construction, Inc.	Danny	Hidalgo	estimating@rduganconst.com	Mira Loma	CA	(951) 360-7531	Will Bid	11/13/18 - Per Danny will bid.
Raminha Construction, Inc.	David	Raminha	raminhaconstruction@gmail.com	Atascadero	CA	(805) 461-0052	Won't Bid	11/13/18 - Per Jessica will not bid.
Reyes Landscape Maintenance	Cesar	Reyes	creyeslm@gmail.com	Vista	CA	(760) 497-8359	Won't Bid	11/13/18 - Left message. 11/14/18 - Per Cesar will not bid.
Rhapsody Communications	RODNEY	FITZPATRICK	rodney@rhapsodycommunications.com	Campbell	CA	(408) 879-7295	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 818-1670	Will Bid	11/13/18 - Per Tony will bid.
Rouch Rebar, Inc.	Stephanie	Dunyon	rouchrebar@gmail.com	Lakewood	CA	(562) 788-0401	Undecided	Responded via iSqFt. 11/14/18 - Left message. 11/26/18 - Still undecided
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	11/13/18 - Left message. 11/14/18 - Left message. 11/14/18 - Per Ellen will bid.
Rupert Construction Supply, LLC	Ellen	Meaden	Ellen@rupertsupply.com	Martinez	CA	(925) 229-5577	Will Bid	11/13/18 - Left message. 11/14/18 - Left message. 11/14/18 - Per Ellen will bid.
S.C. Yamamoto, Inc.	Shinsuke	Yamamoto	scjunior@aol.com	La Habra	CA	(714) 992-5783	Won't Bid	11/13/18 - Per Cliff will not bid.
Safeguard Fence	Charlene	Rodgers	safeguardfence@sbcglobal.net	Rialto	CA	(949) 678-7331	Won't Bid	11/13/18 - Per Charlene will not bid. Not bidding anything until after the holidays.



## Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Sampo Engineering, Inc.	Vincent	Sampo	vince@sampoengineering.com	Encinitas	CA	(760) 436-0660	Won't Bid	11/13/18 - Left message. 11/14/18 - Per Debbie will not bid.
Sampo Engineering, Inc.	Deb	Wheat	debbie@sampoengineering.com	Encinitas	CA	(760) 436-0660	Won't Bid	11/13/18 - Left message. 11/14/18 - Per Debbie will not bid.
Sam'S Equipment & Supplies	Sam	Callison	c.samsequipment@comcast.net	Fresno	CA	(559) 252-0354	Will Bid	11/13/18 - Per Gabe will bid.
Sam'S Equipment & Supplies	Gabe	Callison	gabe.samsequipment@gmail.com	Fresno	CA	(559) 252-0354	Will Bid	11/13/18 - Per Gabe will bid.
San Diego Steel Solutions Inc.	Joci	Joci	sdsteelsolutions@yahoo.com	Escondido	CA	(760) 489-9990	Won't Bid	11/13/18 - Per Sonia will not bid.
Seal Right Paving	Steve	Whitlock	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411	Won't Bid	11/13/18 - Per Jennifer will not bid.
Seal Right Paving	STEVE	WHITLOCK	Stephen@Sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411	Won't Bid	11/13/18 - Per Jennifer will not bid.
Seal Right Paving	John	Whiteley	srpestimating@sbcglobal.net	Spring Valley	CA	(619) 465-7411	Won't Bid	11/13/18 - Per Jennifer will not bid.
Sequoia Consultants	Joel	Tirney	jtirney@sequoiacn.com	Orange	CA	(714) 974-6316	Will Bid	11/13/18 - Per Joel will bid.
She Marine Construction	Rebeca	Robison	rebecca@wersmcs.com			(661) 447-1817	Will Bid	11/13/18 - Left message. 11/14/18 - Per Tyler will bid.
Signs Portal	David	Robles	david@signsportal.com	Los Angeles	CA	(213) 880-8112	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Silva Supply	Rosalie	Silva	rosalie@silvasupply.com			(858) 883-2423	Won't Bid	11/13/18 - Per Malory will not bid.
SM Sales	Janis	Pusic	quotes@smsalesinc.com	Santa Clarita	CA	(661) 252-4735	Will Bid	11/13/18 - Per Heather will bid.
So. Cal Traffic	Cecilia	Ostlund	cecilia@socaltraffic.net	Solana Beach	CA	(858) 720-0179	Will Bid	11/13/18 - Left message. 11/14/18 - Per receptionist will bid.
South Coast Sweeping	Kim	Sarmiento	ksouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800	Won't Bid	11/13/18 - Per Kim will not bid.
Speedway Constructors, Inc.	William	Forero	williamf@speedwayci.com	San Diego	CA	(619) 819-7565	Won't Bid	11/13/18 - Left message. 11/14/18 - Per William will not bid.
Srk Engineering, Inc.	Juli	Bowen	jbowen@srkeng.com	San Diego	CA	(858) 412-5298	Will Bid	Responded via iSqFt.
SRK Engineering, LLC	Jeremy	Kirkpatrick	jkirkpatrick@srkengineeringca.com	Vista	CA	(760) 443-6087	Will Bid	Responded via iSqFt.
Statewide Stripes, Inc.	Adam	Orellana	adam@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	11/13/18 - Per Adam will not bid.
Steelcore Electric Inc	Frank	Bianco	fbianco@steelcoreelectric.com	San Marcos	CA	(760) 571-7176	Left Message	11/13/18 - Left message. 11/14/18 - Left message.
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	11/13/18 - Per Marris will not bid, too far.
Super Seal & Stripe	Robert	VanAntwerp	estimating@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	11/13/18 - Per Marris will not bid, too far.
Taylor Jane Construction	Taylor	Jane	taylorjane03@hotmail.com	Nipomo	CA	(805) 619-9141	Won't Bid	11/13/18 - Left message. 11/14/18 - Left message. 11/14/18 - Per Taylor will not bid, responded via email
The Construction Zone	Mindy	Serano	mindy@theconstructionzone.us.com	Martinez	CA	(925) 387-8013	Will Bid	11/13/18 - Per Tracy will bid.
Three Star Construction	Ray	Harris	threestarconst@sbcglobal.net	Compton	CA	(323) 439-2455	Won't Bid	11/13/18 - No answer. 11/14/18 - Per Ray will not bid.
Tipco Engineering, Inc.	Kevin	Tipton	tipcoinc@aol.com	Gdena	CA	(310) 515-6549	Won't Bid	11/13/18 - Per Kevin will not bid.
Traffic Loops Crackfilling, Inc	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Will Bid	11/13/18 - Will bid.
Treesmith Enterprises, Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037	Won't Bid	Responded via iSqFt.
Treesmith Enterprises, Inc	Julio	Alonso	julio@treesmith.net	Anaheim	CA	(714) 996-6037	Won't Bid	Responded via iSqFt.
Triumph Geo-Synthetics, Inc.	Mark	Pritchard	mark@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	Responded via iSqFt.
Triumph Geo-Synthetics, Inc.	Ronald	Moore	Ron@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	Responded via iSqFt.
Triumph Geo-Synthetics, Inc.	Eric	Humphrey	eric@triumphgeo.com	Anaheim	CA		Will Bid	Responded via iSqFt.
Triumph Geo-Synthetics, Inc.	Bill	Young	byoung@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	Responded via iSqFt.
True Champions	Raul	Garcia	Raul@truechampions.net	San Diego	CA	(619) 276-6999	Won't Bid	11/13/18 - Per Christy will not bid.
True Champions	Chris	L	chris.l@chamioncoating.net	San Diego	CA	(619) 276-6999	Won't Bid	11/13/18 - Per Christy will not bid.
Tully Consulting Group (Dixon, CA)	Katelyn	Anderson	katelyn@tullygroup.com	Dixon	CA	(707) 693-1926	Will Bid	11/01/2018 06:53 PM Veronica Garcia Accepted Invite: Will bid, responded via email.



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
Velarde Concrete Construction Inc	Maria	Velarde	maria@velardeconcreteinc.com	San Fernando	CA	(818) 919-2940	Won't Bid	11/13/18 - Per Maria will not bid.
Vertical Constructors, Inc	Bryn	Burke	bryn@vertical-constructors.com	Santa Fe	CA	(714) 221-7170	Re-Send	11/13/18 - Per Debbie, resend invite to debbie@vertical-constructors.com 11/26/18 Will only look at scope if cranes are required.
Wessex Industries, Inc.	Larry	Watts	larry.w@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200	Won't Bid	11/13/18 - Unable to leave message. 11/14/18 - Unable to leave message. 11/14/18 - Per Tina will not bid, responded via email.
Wessex Industries, Inc.	Tina	Castillo	tina.c@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200	Won't Bid	11/13/18 - Unable to leave message. 11/14/18 - Unable to leave message. 11/14/18 - Per Tina will not bid, responded via email.
Ybanag Realty & Development Corp	Luke	Collado	luke@dybanagconstruction.com	Perris	CA	(951) 657-7144	Will Bid	11/13/18 - Per Mervin will bid.
Ybanag Realty & Development Corp	Chicky	Chicky	chicky@dybanagconstruction.com	Perris	CA	(951) 657-7144	Will Bid	11/13/18 - Per Mervin will bid.

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 11-430184 Route 805 Sweetwater

**Section C**

C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

**Please See Attachment C-1, for the following:**

Item(s) of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	---	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike/AC Paving	Yes*	Calmex Engineering	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Aggregate Supply	Yes*	Not selected at this time.						
Bridge Demo	Yes*	G&F Concrete Cutting, Inc.	DBE	See attached quote.	No additional DBE quotes received this scope of work.			
CIDH (Sign Foundation)	Yes*	Coral Construction Company	Non-DBE	\$ 26,600.00	Don H. Mahaffey Drilling Co.	\$ 36,960.00	\$ 10,360.00	39%
Clearing & Grubbing	Yes*	Not selected at this time.						
Concrete Barrier	Yes*	Cooper Engineering, Inc.	DBE	See attached quote.	No additional DBE quotes received this scope of work.			
Concrete Supply	Yes*	Not selected at this time.						
Construction Area Signs	Yes*	Not selected at this time.						
Drive Pile	Yes*	Self-Perform			No DBE quotes received for this scope of work. Don H. Mahaffey selected for the Clean Out, Set, Pour Pile			
Electrical	Yes*	Perry Electrical	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Erosion Control	Yes*	Marina Landscape Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Fences/Guardrail	Yes*	Ferreira Coastal Construction	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Joint Seal	Yes*	Not selected at this time.						
Landscape	Yes*	Marina Landscape Inc.	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Irrigation	Yes*	Marina Landscape Inc.	Non-DBE	\$ 56,016.00	Diversified Landscape Co.	\$ 92,804.20	\$ 36,788.20	66%

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Minor Concrete	Yes*	Not selected at this time.						
Miscellaneous Iron & Steel	Yes*	Not selected at this time.						
Overhead Signs	Yes*	Coral Construction Company	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Pipe Supply	Yes*	Triumph Geo-Synthetics	DBE	See attached quote.	No additional DBE quotes received this scope of work.			
Railing	Yes*	Not selected at this time.						
Reinforcing Steel	Yes*	Pacific Steel Group	Non-DBE	\$ 1,361,187.00	LA Steel Services	\$ 1,797,375.00	\$ 436,188.00	32%
Roadside Signs	Yes*	Not selected at this time.						
Rock Slope Protection	Yes*	Not selected at this time.						
Street Sweeping	Yes*	Not selected at this time.						
Striping	Yes*	Payco Specialties, Inc.	DBE	See attached quote.	No additional DBE quotes received this scope of work.			



UNION CONTRACTOR: ( YES )  
LICENSE NO. 685954 ( A )  
ESTIMATOR: TIM BLACK  
CELL PHONE: (909) 771-9511  
EMAIL ADDRESS: [timb@calmex.us](mailto:timb@calmex.us)

2764 S. VISTA AVE.  
BLOOMINGTON CA 92316  
(909) 546-1311 EXT 108  
( 909 ) 874-9463 FX  
DIR NO. 1000005380

## CALMEX ENGINEERING INCORPORATED

**PROPOSAL NO. 2018 - 198**

TO: GENERAL CONTRACTOR  
ATTN: ESTIMATING

BID DATE: 11/28/2018  
PROJECT: 11-430184 ROUTE 805  
LOCATION: NATIONAL CITY CA

ITEM	QTY	U/M	ITEM DESCRIPTION	UNIT PRICE	AMOUNT
64	1.10	TON	ASPHALTIC EMULSION FOG SEAL	3,708.73	\$4,079.60
65	1,560.00	TON	HOT MIX ASPHALT TYPE A	195.47	\$304,933.20
66	120.00	LF	PLACE HOT MIX ASPHALT DIKE TYPE C	40.81	\$4,897.20
67	1.30	TON	TACK COAT	943.41	\$1,226.43

**\$315,136.44**

GENERAL CONTRACTOR TO PROVIDE BREAKS IN K-RAIL FOR MATERIAL TRUCK ENTRANCE  
AND CALMEX OPERATIONS.

### REVISED QUOTE

ADD \$ 2.00 PER YEAR PLUS TAX PER TON ANUALLY STARTING ON 1/1/2019 PRICE EXPIRES  
9/30/2021.

**Terms and Conditions**

- 1 **This proposal and all bid prices expire on or after: 12/31/2018**
- 2 Calmex Engineering has the right to adjust bid prices after expiration date .... to include any and all increases.
- 3 Water shall be provided by General Contractor at location of our operations. Prime contractor to provide operated water truck and water source.
- 4 Minimum six ( 6 ) week written notice required prior to mobilization.
- 5 Survey services to establish base and finish course elevations shall be ..... provided by General Contractor.
- 6 This proposal and entire contents shall be incorporated into subcontract.
- 7 General Contractor agrees and accepts all conditions / inclusions / ... and exclusions per this proposal unless authorized changes occur .... prior to bid date deadline.
- 8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our opinion are going to affect ride will be addressed. If the deviations are not addressed the general contractor will share in any deducts for smoothness.
- 9 **Section 70-1.03 of the 2015 Caltrans Specifications shall apply.**
- 10 Compensation Adjustments for price index fluctuations shall apply..... per Caltrans Specifications 9-1.07
- 11 Traffic Control shall be provided by General Contractor for all operations performed by Calmex Engineering, Inc. including abrasive grinding.
- 12 Prompt progress payment to subcontractors shall apply per section 9-1.16
- 13 All Bonding requirements shall be provided by General Contractor.
- 14 Calmex Engineering is not responsible for any penalties, fee's, interest charges, imposed by the supplier for failure by the Agency or General Contractor to.. pay Calmex all Quantities performed in any given pay period that are not.. in dispute. All and any charges shall be forwarded and paid for by the General ... Contractor and or the Governing Agency.
- 15 Any ramping or modifications of any type that is required in order to gain access to the area to be paved. Shall be the sole responsibility of the general contractor, to provide, protect, and maintain.
- 16 Any and all site specific training and or badging to be paid for by the prime contractor.
- 17 Any utility trench paving or curb slots are not include in this quote unless specifically stated in this quote. Any structures for example ( drains, inlets, valve boxes, etc.) will be left below grade until paving has been completed.
- 18 For Caltrans work, Calmex includes profilograph and abrasive grinding for finished surface wearing course pavement only. Crossovers , Temp pavement , shoulders, areas with HMA length of less than 1000 lf, and HMA pavement under pcc pavement are specifically excluded.
- 19 Dike shall not be placed until final lift of hma or rhma is installed....

**INCLUSIONS & EXCLUSIONS:****HMA TYPE A**

BID ITEM NO. 64,65,67  
 MOVES INCLUDED: 2  
 ADDITIONAL MOVES/SHIFTS ADD: \$12,500 EACH

	YES	NO
WEEK-DAY SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( TACK )	[ X ]	[ ]
ASPHALT MATERIAL-GREEN BOOK SPEC	[ ]	[ X ]
CALTRANS ( TYPE A ) ASPHALT	[ X ]	[ ]
CALTRANS ( TYPE B ) ASPHALT	[ ]	[ X ]
CALTRANS ( ACB ) TYPE A	[ ]	[ X ]
RUBBERIZED ASPHALT	[ ]	[ X ]
CALTRANS ( ATPB ) ASPHALT	[ ]	[ X ]
OPEN GRADED ASPHALT	[ ]	[ X ]
ASPHALT MATERIAL-CITY OF L.A. SPEC.	[ ]	[ X ]
WEEK-NIGHT SHIFTS	[ X ]	[ ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
SURVEYING	[ ]	[ X ]
PRIME COAT	[ ]	[ X ]
COLD MILLING	[ ]	[ X ]
REINFORCING FABRIC	[ ]	[ X ]
ASPHALTIC EMULSION ( FOGSEAL )	[ X ]	[ ]
SWEEPING	[ ]	[ X ]
PROFILOGRAPH	[ ]	[ X ]
ABRASIVE GRINDING	[ ]	[ X ]
QCQA TESTING	[ X ]	[ ]
QCQA INITIAL TEST STRIP	[ ]	[ X ]
GRADE PREPARATION	[ ]	[ X ]
EXCAVATION	[ ]	[ X ]
CLASS II BASE	[ ]	[ X ]
CRUSHED AGG. BASE	[ ]	[ X ]
SLURRY SEAL	[ ]	[ X ]
CRACK SEAL	[ ]	[ X ]
FINE GRADING	[ ]	[ X ]
LAYOUT OF WORK FOR PAVING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
UTILITY ADJUSTMENTS	[ ]	[ X ]
REMOVE DIKE	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
WEED KILL	[ ]	[ X ]
water truck/water source	[ ]	[ X ]

Place Asphalt Concrete Dike

BID ITEM NO. 65  
 SHIFTS INCLUDED: 1  
 MOVES INCLUDED: 1  
 ADDITIONAL MOVES/SHIFTS ADD: \$4,500

	YES	NO
WEEK-DAY SHIFTS	[ X ]	[ ]
WEEK-NIGHT SHIFTS	[ ]	[ X ]
LABOR AND EQUIPMENT	[ X ]	[ ]
ASPHALTIC EMULSION ( P.BINDER )	[ X ]	[ ]
ASPHALT PAID UNDER ASPHALT ITEM	[ ]	[ X ]
TRAFFIC CONTROL	[ ]	[ X ]
SATURDAY SHIFTS	[ ]	[ X ]
SUNDAY SHIFTS	[ ]	[ X ]
LAYOUT OF WORK FOR PLACING DIKE	[ ]	[ X ]
ASPHALTIC EMULSION ( FOG SEAL)	[ ]	[ X ]
SWEEPING	[ ]	[ X ]
HEADER BOARD	[ ]	[ X ]
MATERIAL AND OR LABOR BONDING	[ ]	[ X ]
SURFACE PREPARTION	[ ]	[ X ]
Cut back of excess material	[ ]	[ X ]
back fill	[ ]	[ X ]



# G&F Concrete Cutting, Inc.

13653 Alondra Blvd., Santa Fe Springs, CA 90670

(562)229-0227 FAX (562)229-0231

Date: 11-27-2018

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776**

Flatiron West Inc.  
1770 La Costa Meadows Dr.  
San Marcos, Ca  
Ph. (760) 916-9009  
Fax (760) 471-4860

Project: Cal Trans 11-430184  
Location: I-805 and Hwy 54  
City, State: Chula Vista, Ca  
Attn: Janette Carter  
Email: [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)

*BOND*

## CONTRACT PROPOSAL

*→ Demo Saw?*

### Scope of Work as follows:

Bid Item #90 - Drill and Bond Dowels 558 LF @ \$15.00 per lineal ft	\$8,370.00
Bid Item #99 - Core Concrete (6") 5 LF @ \$310.00 per ft	\$1,550.00
Bid Item #100 - Core Concrete (12") 5 LF @ \$385.00 per ft	\$1,925.00
Bid Item #101 - Access Opening Soffit 3 locations @ \$1,200.00	\$3,600.00
Bid Item #102- Bridge Removal Portion, Lump Sum	\$945,540.00

*P1 163*

**Note:** Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates. Access to work provided by contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor. All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be provided by prime contractor.

**Included:** One mobilization included, \$1500.00 per additional, regular work hours,

**Excluded:** Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.  
Submitted by:

Accepted by:

Robert King, Estimator  
(310) 819- 0431

Authorized Signature

*R. KING @ G&F CONCRETE CUTTING.COM*

Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

# G&F Concrete Cutting, Inc. \_\_\_\_\_

13653 Alondra Blvd., Santa Fe Springs, CA 90670

(562)229-0227 FAX (562)229-0231

Date: 11-28-18

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans  
MTA & MWD Certified & Union Affiliated DRI # 1000001776**

Flatiron West Inc  
1770 La Costa Meadows Dr.  
San Marcos, Ca  
Ph. (760) 916-9009  
Fax (760) 471-4860

Project: 11-430184  
Location: I-805 and Hwy 54  
City, State: Chula Vista, Ca  
Attn: Jessica Klug  
Email: jeklug@flatironcorp.com

## **CONTRACT PROPOSAL**

### **Scope of Work as follows:**

Bid Item # 82(F) -84 Demo Saw Cut Approach Slabs Approx. 1800' LF @ \$9.61 per LF  
-includes water control labor and slurry disposal

\$17298.00

Bid Item # 163- Salvage Metal Bridge Railing 1931' LF @ \$19.88

\$38,388.28 ✓

**Note:** Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates. Access to work provided by contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor. All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be provided by prime contractor

**Included:** One mobilization included, \$1500.00 per additional, regular work hours,

**Excluded:** Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.  
Submitted by:

Accepted by:

\_\_\_\_\_  
Robert King, Estimator  
(310) 819- 0431

\_\_\_\_\_  
Authorized Signature

\_\_\_\_\_  
Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

SUBCONTRACT PROPOSAL

PROJECT:	CHULA VISTA SAN DIEGO CO, CADOT 11-430184	BID DATE:	11/28/18
		ESTIMATE NO:	181123C

PREPARED BY:	MARC ROBERTS	REFER	
TERMS:		INQUIRIES TO:	MARC ROBERTS

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
77	54" CIDH CONCRETE PILE (SIGN FOUNDATION)	28.00	LF	\$ 950.00	\$ 26,600.00
96	FURNISH SIGN STRUCTURE (TRUSS)	9,432.00	LB	\$ 4.50	\$ 42,444.00
97	INSTALL SIGN STRUCTURE (TRUSS)	9,432.00	LB	\$ 0.50	\$ 4,716.00
98	REMOVE SIGN STRUCTURE (EA)	1.00	EA	\$ 2,000.00	\$ 2,000.00
136	FURNISH LAMINATED PANEL SIGN (1" TYPE A)	150.00	SF	<del>\$ 33.00</del>	\$ 4,950.00
140	RETROREFLECTIVE SHEETING (TYPE XI)	150.00	SF	<del>\$ 5.00</del>	\$ 750.00
181	MOBILIZATION	1.00	LS	\$ 9,000.00	\$ 9,000.00
TOTAL					\$ 90,460.00

Willing  
to separate

\* will Exclude  
per Marc

TERMS AND CONDITIONS:

BB = 0.67.

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$2,000 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 13 BID ITEM 140 IS FOR SHEETING NEEDED FOR OVERHEAD SIGNS ONLY, BID ITEM 136.

430 SF is full GTO

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY:	Marc Roberts
TITLE:	ESTIMATOR
DATE:	11/28/18





## DON H. MAHAFFEY DRILLING CO

MBE / WBE / DBE (CUCP 43116) – SBE (METRO 7450 & CA DGS 1264240) – CBE (LACo 85669) – D.I.R. 1000033440 – CALEPROCURE 1802422

November 28, 2018

Interested Bidders

RE: 11-430184, Chula Vista, CA.

Quote No. 7113

## PROPOSAL AGREEMENT

Governed by the terms and conditions attached hereto we propose to install the following:

Item 74	Furnish 24" CISS piling	4 each @ \$11,742.00	\$ 46,968.00
Item 75 <i>76</i>	Furnish 30" CISS piling	36 each @ \$15,552.00	\$559,872.00
Item 77	Furnish and install 54" CIDH Pile	28 LF @ \$1,320.00	\$ 36,960.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from the date hereon, and the work is completed by July 2019, however Don H. Mahaffey Drilling Co. ("MAHAFFEY") reserves the right to adjust its' prices at any time to allow for any price increases for its' cost of labor and purchase of material under the prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

### SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING WORK DESCRIPTION:

- Drilling/brush-cleaning for the installation of the CISS piles.
- ☐ Machine power (only) to hoist CISS reinforcing cages. Cages which extend more than 3-feet above top of pile elevation shall be, trued, plumbed and otherwise located for later construction by others. Cages shall be provided to DHM by Client as per DHM requirements. All excavating, if required to facilitate the installation of reinforcing cage extensions and/or dowels is to be performed by others in a schedule and sequence so as to not delay MAHAFFEY's work. Sandblasting, final trimming, embedments, forms, and any other reinforcing cage-related items are excluded.
- ☐ Furnish and place concrete. Washout areas shall be supplied, maintained and disposed of by others.
- ☐ Principal Sum is based on drilling using conventional earth augers in soil free of rock, man-made obstructions or other conditions that impede the "normal" drilling process. Unless noted as such on the LOTB, drilling requiring the use of rock augers, coring tools, drilling fluids, casing, slurry cement backfill – redrill or any other unconventional or specialized tools, equipment or procedures will be charged additionally to the Principal Sum at obstruction rates herein
- ☐ Rock and / or obstruction drilling is not included in the Principal Sum. All rock and/or obstruction drilling time will be documented on MAHAFFEY Daily Work Tickets and signed by an Authorized Representative of the Contractor on a timely basis. All such time will be charged at the rate of \$1,860.00 per hour per rig and is in addition to the Principal Sum above. Dispute and/or refusal to acknowledge and sign for rock and/or obstruction drilling as documented will be cause for cessation of work until such disagreement is resolved by an authorized representative of MAHAFFEY. Rock and / or obstruction drilling is not change order work.
- ☐ Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own power. A sufficient amount of work, according to MAHAFFEY's criteria, must be made available prior to MAHAFFEY performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its option and timing, in exchange for the issuance of a change order compensating us for that "Additional Mobilization".
- ☐ All abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and sequence agreed to in writing by MAHAFFEY in advance.
- ☐ All extra work will be charged in addition to the unit prices.

### SECTION 2. TERMS OF PAYMENT.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_

**100% of monthly progress payments (in accordance with a pre-contract schedule of values) shall be paid within 30-days of invoice date.** Full and final payment shall be made no later than 35-days of MAHAFFEY's demobilization. Retention shall not be withheld. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this Agreement, including (1) the relationship of the charges to the range of harm that MAHAFFEY can reasonably anticipate; and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make payment when due. MAHAFFEY's payments are not contingent upon payment to Client by others. **Past due payments may be cause for cessation of MAHAFFEY's work.**

### SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:

1. **ACCESS** safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable ramps, benches and maintenance of same, including access for placement of concrete via chute directly from mixer truck. A sufficient amount of work, according to MAHAFFEY's criteria, must be made available prior to MAHAFFEY performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its option and timing, in exchange for the issuance of a change order compensating us for that "Additional Mobilization".
2. **REMOVAL**, relocation or protection of any existing utilities, roads, hardscaping, power lines, structures, sidewalks, curbs, gutters and/or landscaping either above or below ground, which may interfere with MAHAFFEY's work, whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or de-energized by others. When Client request MAHAFFEY to commence work on the above-referenced construction project, that request will constitute Client's representation to MAHAFFEY that it has located all above or below ground utilities, structures, sidewalks, curbs, gutters and/or landscaping and that Client has taken all necessary and appropriate action to ensure that the work to be performed by MAHAFFEY can be performed safely without any threat of injury or damage to persons or property. Client is responsible for all "Dig Alert" notifications and interpretations and ensuring that drilling locations do not impact existing utilities and / or facilities. Provide "Dig Alert" number \_\_\_\_\_ and initials \_\_\_\_\_.
- MAHAFFEY is not responsible for underground pile irregularities ("blow-outs", "mushrooms" "blow-togethers", etc.) revealed by excavation. MAHAFFEY is not responsible for delay time due to Owner analysis and response to pile testing. MAHAFFEY is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.
4. **PREPARATION** for, performance of and extra work required by non-destructive pile testing is excluded. Load testing of piles is excluded.
5. **ALL FIELD ENGINEERING**, transit and level work as required by MAHAFFEY to clearly mark and accurately confirm the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.
6. **ALL LEGAL SERVICES** necessary to hold MAHAFFEY harmless and defend MAHAFFEY in litigation arising out of or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the United States Government.
7. **HANDLING**, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete, slurry, water, drilling fluids, any materials expelled by the shaft or any other by-product) resulting from all phases of pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite and to be done on a continuous basis so as not to delay MAHAFFEY. Concrete washout areas are to be provided, maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including asbestos. MAHAFFEY assumes and will assume no responsibility for the removal, handling and/or disposal of such toxic or hazardous waste. All work shall be performed in a level 'D' working environment.
8. **JOBSITE SECURITY** to avoid vandalism and/or theft of our equipment and materials. All costs related to the replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.
9. **TRAFFIC CONTROL**, material handling plans or traffic protection equipment, labor, watchmen, street cleaning, dewatering systems, potable water source, electrical power, construction lighting, and sanitation facilities are to be located not more than one hundred feet (100') from MAHAFFEY' drilling and/or driving operations.
10. **ENVIRONMENTAL CONTROLS** (noise, vibration, exhaust fumes and any other environmental hazards or annoyances) are excluded from the Proposal.
11. **ALL REQUIRED ONSITE** permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined Space Entry requirements. Any "down-hole" inspections shall be performed at the sole risk of the Contractor and shall exclude the use of any of MAHAFFEY' equipment and/or personnel.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_



12. **PLACEMENT** of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts and/or rebar.
13. **WHEN** reinforcing cages are to be hoisted by MAHAFFEY, the material is to be furnished and fabricated by others and delivered sufficiently dished and braced with welded rings to retain their shape during handling. Delivery of each cage is to be made to each shaft location within a 10-foot reach of MAHAFFEY equipment. Rebar cages will be placed a maximum of 5-feet above top-of-pile elevation or existing grade. Should MAHAFFEY include in its' scope of work setting rebar cages extending more than 5-feet above existing grade, it is the Contractor's responsibility to secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage rigging from the cage above grade.
14. **SUFFICIENT** on-site area shall be provided for MAHAFFEY to set up an office, and to store and/or fabricate materials.
15. **SHOULD** it become necessary for MAHAFFEY to pump fluids from the shafts, a sump, holding tank, Baker tank, desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within fifty feet (50') of each shaft location.
16. **CONSTRUCTION WATER** for the drilling operation as specified by MAHAFFEY will be within fifty feet (50') of each shaft location.
17. **SHOULD** Client require work to be performed in addition to that specifically described herein, all such work will be charged in addition to the principal sum, at **Extra Work Rates**.
18. **NOTIFICATION** and interpretation of Dig Alert.

#### SECTION 4. GENERAL CONDITIONS.

1. **UNLESS SPECIFIED** in our work description, only conventional earth auger tools will be used. Work items such as casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All daily work tickets must be approved and signed for on a daily basis. MAHAFFEY reserves the right to stop work until any dispute regarding delay and/or obstruction is resolved.  
**REMOVAL** of any obstruction as defined by the International Association of Foundation Drilling Contractors and the U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices. Obstructions are defined as "any material which cannot be drilled with a conventional earth auger and/or underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, and/or other methods of hand excavation shall be at the sole discretion of MAHAFFEY.
3. **NO WORK** exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of payment shall be in accordance with the "Terms Of Payment" herein, except that no retention shall be withheld.
4. **THIS PROPOSAL** is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and 5pm. Should Client require working hours other than those described they will be performed at applicable overtime rates. However, premium time is sometimes necessary for our operation; MAHAFFEY assumes no responsibility for any premium time, which is required to support our operation.
5. **DRILLED SHAFTS** must be accepted or rejected upon completion of excavation and prior to placement of concrete and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at extra cost.
6. **EXTRA WORK** and items of work specifically excluded but performed by MAHAFFEY, or delays resulting from interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in monthly progress estimates and reimbursed according to our terms of payment.
7. **BACKCHARGES** to MAHAFFEY will be accepted only if agreed to and signed for by an authorized representative of MAHAFFEY on a daily basis.
8. **MAHAFFEY's** standard insurance coverages are available for review at <http://www.mahaffeycompanies.com/about/insurance>. Please carefully review the documents for conformance to Client's insurance requirements. By listing, Client represents that it has reviewed and accepted those documents. Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or O.C.I.P. supplied by others does not result in a reduction of the Principal quoted herein. Any coverage beyond these will be provided at MAHAFFEY's invoice cost plus 10%, if available.
9. **BONDING IS EXCLUDED.** If a bond is provided, the entire premium shall be paid by others and the obligee shall provide to MAHAFFEY a Bond Status Report immediately upon request.

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_

**Mahaffey Proposal 4**

10. **MAHAFFEY** specifically excludes acceptance of liquidated and/or other damages unless those damages are assessed by Owner to Client for MAHAFFEY's work. MAHAFFEY is not responsible for delays or liquidated damages due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.
11. **SHOULD MAHAFFEY** be delayed from the mutually agreed upon, written progress schedule and start date, MAHAFFEY will be entitled to extended home office overhead in accordance with the Eichleay method for costs of funding.
12. **NOTWITHSTANDING** anything to the contrary elsewhere in the contract documents, MAHAFFEY specifically excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault. MAHAFFEY's duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
13. **CLIENT** is defined as the entity hiring MAHAFFEY to perform the work described herein.
14. **THIS PROPOSAL** is made for Client's acceptance within ten (10) days and shall be signed, initialed where indicated and attached to and become a part of any subsequent Subcontract Agreement. In the event of any conflict between the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of this Proposal, the terms and conditions of this Proposal shall prevail.
15. **MAHAFFEY** is responsible for only those terms and conditions of the Prime Contract which have been reviewed and initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.
16. **ANY CONTROVERSY** arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract Agreement shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the American Arbitration Association in effect at the time of the arbitration. All proceedings shall be held in Los Angeles County and in English. The prevailing party shall be entitled to an award of costs and fees, including but not limited to filing fees, arbitrators fees, expert witness fees, and attorneys fees. Any monetary award shall take into account and include compensation for delayed payment, including the aforementioned reasonable rate of interest, and compensation for any decline in the value of money. This arbitration clause shall survive the termination of this Proposal or any subsequent Subcontract Agreement. The decision of the arbitrator shall be final and binding and may be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set aside on appeal except as authorized by applicable law or for error of law.
7. **MODIFICATIONS to these conditions or exclusions must be initialed by an authorized representative of MAHAFFEY.**
18. **ANY AND ALL SCHEDULES** pertaining to or relating to this subcontract shall be mutually agreed to in writing by an authorized representative of MAHAFFEY and the contractor. Such schedules shall not be amended, altered, modified, accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of MAHAFFEY and the contractor. However, should performance exceed such schedule no penalties or damages will be assessed? MAHAFFEY will provide a schedule exclusively conditioned upon receipt of an individual and separate written request for same from the contractor. MAHAFFEY is not responsible for delays or liquidated damages if it stops work for non-payment. **Client must account for additional scheduling time for pile review, plan review, and possible mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report review. MAHAFFEY will not be responsible for delays or liquidated damages if Client fails to appropriately schedule for pile review, report review, and mitigation work.**
19. **ALL ITEMS** not specifically included are excluded.
20. **BY LISTING MAHAFFEY** at bid time, Client has accepted all terms and conditions contained in this Proposal. *Moreover, Client is required to take ALL bid items listed in this Proposal.*

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_



## SECTION 5. EXTRA WORK.

ALL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

1. Delay and/or Obstruction time will be charged at a rate of \$1,860.00 per hour.
2. Unmanned standby days will be charged at the rate of \$1,200.00 per day per rig (when MAHAFFEY's equipment is required to remain on site but for which there is no work available within the normal sequence of operation).
3. This Proposal is based on performing work in a maximum of two (2) each round-trip mobilizations. The price for each additional mobilization and demobilizations of equipment will be \$28,600.00.
4. Pricing for changes to the scope of work quoted (differences in the linear footage, hoisted element configuration, pile or environmental design, etc.) shall be agreed upon prior to beginning work.

Pricing for changes to the quantities or scope included above will be agreed upon prior to beginning that work.

5. Extra work, overtime and double time, as required by the client, will be charged additionally to the principal sum, including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2018.

	STRAIGHT TIME	OVERTIME	DOUBLETIME
Superintendent	\$158.00 /man hr.	\$221.00 /man hr.	\$276.00 /man hr.
Foreman	\$140.00 /man hr.	\$195.00 /man hr.	\$244.00 /man hr.
Operating Engineer	\$136.00 /man hr.	\$190.00 /man hr.	\$239.00 /man hr.
Carpenter/Piledriver	\$111.00 /man hr.	\$155.00 /man hr.	\$193.00 /man hr.
Laborer	\$ 99.00 /man hr.	\$138.00 /man hr.	\$173.00 /man hr.

6. Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included in monthly progress estimates and reimbursed according to MAHAFFEY's terms of payment.
7. Any third party work and/or material handled by MAHAFFEY at the direction of client will be invoiced at invoice plus 20% overhead and 10% profit.
8. Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue Book or Caltrans Extra Work Force Account rates when being used on force account or non-unit price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this Agreement.

Respectfully Submitted,  
Don H. Mahaffey Drilling Co.

Accepted:

Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

For: \_\_\_\_\_

CSLB #: \_\_\_\_\_

Signature: \_\_\_\_\_

Print Name: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

For: Don H. Mahaffey Drilling Co.

CSLB #: 139513 A- HAZ

CLIENT INITIALS \_\_\_\_\_

MAHAFFEY INITIALS \_\_\_\_\_

# 11-430184 Concrete Barrier Proposal



## COOPER ENGINEERING, INC.

114 Business Center Drive

Corona, CA 92880

Contact: Mitchell Cooper

Phone: 951-736-6135

Fax:

Quote To:

Estimating

Job Name:

11-430184

Bid Date:

11/28/2018

Phone:

Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
151	CONCRETE BARRIER T-60M	1,940.00	FT	128.00	248,320.00 ✓
152	CONCRETE BARRIER T-60MF	140.00	FT	385.00	53,900.00 ✓
153	CONCRETE BARRIER T-60MS	520.00	FT	125.00	65,000.00 ✓
154	CONCRETE BARRIER T-60MSA	225.00	FT	138.00	31,050.00 ✓
155	CONCRETE BARRIER T-60MSF	90.00	FT	395.00	35,550.00 ✓
156	CONCRETE BARRIER T-60AP	12.00	FT	695.00	8,340.00 ✓
157	CONCRETE BARRIER T-60MSA MOD	597.00	FT	99.00	59,103.00 ✓
158	CONCRETE BARRIER T-60MF MOD	60.00	FT	595.00	35,700.00 ✓
159	CONCRETE BARRIER T-836	700.00	LF	90.00	63,000.00 ✓
160	CONCRETE BARRIER T-836A	51.00	LF	195.00	9,945.00 ✓
161	CONCRETE BARRIER T-836 MOD	786.00	LF	95.00	74,670.00 ✓
181	MOBILIZATION (Partial)	1.00	LS	48,000.00	48,000.00 ✓
<b>GRAND TOTAL</b>					<b>\$732,578.00</b>

### NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistent with CEI's "Standard Subcontract Agreement," a copy of which can be found at [www.cooperconcrete.net](http://www.cooperconcrete.net)

### BID CONDITIONS:

- \* Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI as a subcontractor shall constitute acceptance of all the terms and conditions.
- \* Pricing Good Through 6/2021
- \* Quotation based on a total of (2) jobsite mobilizations - each additional charged at \$10,000
- \* Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of the work.

- \* Pricing based on full shift day-time work only, nights are acceptable if mutually agreed and coordinated to be consecutive nights per union agreements.
- \* Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.
- \* Bid Items 159, 160, and 161 are priced as Form, Pour, Place, and Finish Only. Concrete, Rebar, and Scuppers to be provided by Prime.
- \* Bid items 159, 160, and 161 may be removed from bid. Items 151 to 158 may not be removed.

#### GENERAL CONDITIONS:

- 1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
  - \* Secured yard site within project limits
  - \* Traffic control to provide enough room for tailgate forming and pouring of concrete barrier (if concrete pump is required, Prime is to provide pump)
  - \* All weather clear ingress and egress for trucking and movement of equipment and personnel
  - \* Survey for Concrete 5' offset from centerline
  - \* Trash receptacles onsite for all CEI refuse
  - \* Concrete Wash Outs
  - \* Job site water supply
  - \* K-Rail movement to provide ingress/egress as needed
  - \* Finished grade and final paving completed prior to CEI placing Barrier Rail
- 2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments consistent with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor
- 3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
- 4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
- 5) No back charges to CEI without prior written approval by CEI
- 6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
- 7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
- 8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime
- 9) Mobilization to be paid upon first move-in

#### INCLUSIONS:

- \* Concrete Barrier T-60:
  - \* Concrete
  - \* Rebar
  - \* Rebar Placement
  - \* Monday thru Friday Day Work Only - 40 hour work week
- \* Concrete Barrier T-836
  - \* Form, Pour, Strip, and Finish Only

#### EXCLUDED:

- \* Vertical and Horizontal surface preparation prior to barrier rail construction
- \* Concrete Pump/Pumping
- \* Concrete and Rebar for Concrete Barrier Type 836
- \* Surveying and Engineering
- \* Trenching or Grading for footings or barrier rail underground per plans
- \* Colored Concrete
- \* Drilling and Dowelling
- \* Hot or cold concrete barrier operations
- \* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
- \* Light abrasive blasting
- \* Painting
- \* Railroad insurance

- \* Waiver of Subrogation, Bonds
- \* Concrete washout pit and removal of washout pit
- \* On site restroom facility with wash station - in accordance with Cal-OSHA
- \* Sweeping and/or washing of roadway
- \* Vertical rebar protection and/or safety devices
- \* WB
- \* MBGR connections and WB-31 transitions including any installation of hardware and/or coring and placement of connection material
- \* Graffiti removal
- \* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
- \* Retention
- \* Architectural Treatment/Formliners
- \* Protection of CEI work after such work is placed

Prime: \_\_\_\_\_ By: \_\_\_\_\_ Date: \_\_\_\_\_

CEI: \_\_\_\_\_ By: \_\_\_\_\_ Date: \_\_\_\_\_



# PERRY ELECTRIC

## QUOTE

CALTRANS 11-430184

DIR#1000012332

Page 1 of 1

Attn:

Date: 11/28/2018

Item No.	Description	Qty	Unit	Unit Price	Ext
179	FIBER OPTIC SYSTEM	1	LS	\$ 70,750.00	\$ 70,750.00
180	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS	\$ 51,750.00	\$ 51,750.00

Total Amount

\$ 122,500.00

### EXCLUSIONS

- \*Construction permits, inspection fees, encroachment permits, and survey
- \* Bond. If needed our rate is 1.25%
- \*Traffic Control, Freeway lane closures
- \*Utility Company fees and support of existing utilities.
- \* A.C or Concrete Repair
- \*Repair of existing landscape or other improvements
- \* Permits or traffic control plans
- \*Rock excavation or blasting
- \*Caltrans inspection fees
- \*Compliance with other trade agreements
- \*This Bid Proposal must become an exhibit of contract

### NOTES

- \*Bid Items may not be broken up without prior written approval

\*We Are Union Contractor Signatory to IBEW 569 and Operators Local 12. We will not enter into a contract requiring compliance with other trade agreements.

Todd Perry  
President

**MARINA LANDSCAPE, INC.**

3707 W. Garden Grove Blvd., Orange, CA 92868

From: John Gutierrez

(714) 267 6475 Mobile

(714) 704 0420 Direct

Project: CT 11-430184 AT RT 805 AND 54 SEPERATION

Location: CHULA VISTA

Bid Date: 11/28/2018

Bid Time: 2:00 PM

Item	Description	Quantity	U/M	Unit Cost	Total
<b>BASE BID</b>					
38	WEED GERMINATION	6,500	SQYD	\$ 1.00 /	\$ 6,500.00
39	PACKET FERTILIZER	1,430	EA	\$ 0.30 /	\$ 429.00
40(F)	PLANT (GROUP H)	1,336	EA	\$ 23.00 /	\$ 30,728.00
41	PLANT (GROUP M)	1,980	EA	\$ 2.35 /	\$ 4,653.00
42	PLANT (GROUP A)	1,250	EA	\$ 7.80 /	\$ 9,750.00
43	PLANT (GROUP B)	60	EA	\$ 52.00 /	\$ 3,120.00
44	PLANT ESTABLISHMENT WORK	1	LS	\$ 68,000.00 /	\$ 68,000.00
45	WOOD MULCH	87	CY	\$ 99.50 /	\$ 8,656.50
46	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$ 4,000.00 /	\$ 4,000.00
47	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 7,100.00 /	\$ 7,100.00
48	REMOVE IRRIGATION FACILITY	1	LS	\$ 3,500.00 /	\$ 3,500.00
49	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 12,500.00 /	\$ 12,500.00
50	1 1/2" REMOTE CONTROL VALVE	6	EA	\$ 550.00 /	\$ 3,300.00
	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	40	EA	\$ 40.00 /	\$ 1,600.00
52	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	8	EA	\$ 94.00 /	\$ 752.00
53	2" GATE VALVE	3	EA	\$ 553.00 /	\$ 1,659.00
54(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	926	LF	\$ 5.50 /	\$ 5,093.00
55(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,022	LF	\$ 6.00 /	\$ 6,132.00
56(F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	450	LF	\$ 7.00 /	\$ 3,150.00
57(F)	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	60	LF	\$ 8.00 /	\$ 480.00
58(F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	750	LF	\$ 9.00 /	\$ 6,750.00
<b>TOTAL BASE BID</b>					<b>\$ 187,852.50</b>

**EROSION CONTROL/ HYDROSEED**

(excluding safety, security, and environmental training; background checks; badging; maintenance; removal; and disposal of erosion control &amp; any other listed items below.)

18	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	6	EA	\$ 500.00	\$ 3,000.00
19	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	13,600	SQYD	\$ 0.60	\$ 8,160.00
20	TEMPORARY DRAINAGE INLET PROTECTION	5	EA	\$ 230.00	\$ 1,150.00
21	TEMPORARY FIBER ROLL	2,930	LF	\$ 2.76	\$ 8,086.80
59	DRY SEED (SQFT)	250,000	SQYD	\$ 0.051 /	\$ 12,750.00
60	COMPOST (CY)	460	CY	\$ 47.50 /	\$ 21,850.00
61	INCORPORATE MATERIALS	145,000	SQFT	\$ 0.022 /	\$ 3,190.00
<b>TOTAL EROSION CONTROL/ HYDROSEED</b>					<b>\$ 58,186.80</b>

# FERREIRA

## DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS  
License #985180  
DIR #1000001634

BID DATE: 11/28/18

PROJECT NAME: Caltrans 11-430184  
LOCATION: Chula Vista & National City CA

Addendums 1-2 noted


BOND RATE: 1%

Item	Description	Unit		Unit Price	Total
26	Treated wood waste	11,600	LB	\$0.32	\$3,712.00
129	Temporary Fence (Type CL6)	360	LF	\$12.00	\$4,320.00
130	Chain Link Fence (Type CL-6)	620	LF	\$28.00	\$17,360.00
131	Remove Chain Link fence	570	LF	\$7.25	\$4,132.50
132	Guard Railing Delineator	5	EA	\$24.00	\$120.00
147	Mid West Guard Rail System	130	LF	\$32.50	\$4,225.00
148	Transition Railing (Type WB-31)	1	EA	\$4,846.00	\$4,846.00
149	Alt In-line Terminal System	1	EA	\$4,558.00	\$4,558.00
162	Remove Guard rail	790	LF	\$11.00	\$8,690.00
	Traffic control requirement				
	2 shifts for removal of MBGR 1 shift for install MGS				
<b>Total Bid:</b>				<b>\$51,963.50</b>	

**NOTE:** Contract or Letter of intent required within 60 days of bid in order to hold pricing.  
Contractor to provide at least 6 weeks notice prior to mobilization.  
Price contingent upon Guard rail machine access 14' wide

**EXCLUSIONS:** TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, STAKING,  
GRADING, CLEARING & GRUBBING, SURVEYING, SPOILS REMOVAL, MAINTENANCE  
BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING,  
BACKFILLING AND COMPACTION, LOCATION OF UNDERGROUND UTILITIES,  
ENGINEERING, GROUNDING, CONCRETE SLABS, POTHOLEING,  
WELDING INSPECTION, POLICY AND PROCEDURE

Thank You,



Estimator / Project Manager

Nick Dobson

Ferreira Constructiuron Co., Inc. dba  
Ferreira Coastal Construction Co.  
10370 Commerce Center Dr., Suite B-200  
Rancho Cucamonga, CA 91730

Cell 909-548-9552  
email [ndobson@ferreiraconstruction.com](mailto:ndobson@ferreiraconstruction.com)

**MARINA LANDSCAPE, INC.**  
 3707 W. Garden Grove Blvd., Orange, CA 92868  
**From: John Gutierrez**  
 (714) 267 6475 Mobile  
 (714) 704 0420 Direct

Project: **CT 11-430184 AT RT 805 AND 54 SEPERATION**  
 Location: **CHULA VISTA**  
 Bid Date: **11/28/2018**  
 Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost	Total
<b>BASE BID</b>					
38	WEED GERMINATION	6,500	SQYD	\$ 1.00 ✓	\$ 6,500.00
39	PACKET FERTILIZER	1,430	EA	\$ 0.30 ✓	\$ 429.00
40(F)	PLANT (GROUP H)	1,336	EA	\$ 23.00 ✓	\$ 30,728.00
41	PLANT (GROUP M)	1,980	EA	\$ 2.35 ✓	\$ 4,653.00
42	PLANT (GROUP A)	1,250	EA	\$ 7.80 ✓	\$ 9,750.00
43	PLANT (GROUP B)	60	EA	\$ 52.00 ✓	\$ 3,120.00
44	PLANT ESTABLISHMENT WORK	1	LS	\$ 68,000.00 ✓	\$ 68,000.00
45	WOOD MULCH	87	CY	\$ 99.50 ✓	\$ 8,656.50
46	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$ 4,000.00 ✓	\$ 4,000.00
47	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 7,100.00 ✓	\$ 7,100.00
48	REMOVE IRRIGATION FACILITY	1	LS	\$ 3,500.00 ✓	\$ 3,500.00
49	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 12,500.00 ✓	\$ 12,500.00
50	1 1/2" REMOTE CONTROL VALVE	6	EA	\$ 550.00 ✓	\$ 3,300.00
51	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	40	EA	\$ 40.00 ✓	\$ 1,600.00
52	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	8	EA	\$ 94.00 ✓	\$ 752.00
53	2" GATE VALVE	3	EA	\$ 553.00 ✓	\$ 1,659.00
54(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	926	LF	\$ 5.50 ✓	\$ 5,093.00
55(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	1,022	LF	\$ 6.00 ✓	\$ 6,132.00
56(F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	450	LF	\$ 7.00 ✓	\$ 3,150.00
57(F)	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	60	LF	\$ 8.00 ✓	\$ 480.00
58(F)	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	750	LF	\$ 9.00 ✓	\$ 6,750.00
<b>TOTAL BASE BID</b>					<b>\$ 187,852.50</b>

#### EROSION CONTROL/ HYDROSEED

*(excluding safety, security, and environmental training; background checks; badging; maintenance; removal; and disposal of erosion control & any other listed items below.)*

18	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	6	EA	\$ 500.00	\$ 3,000.00
19	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	13,600	SQYD	\$ 0.60	\$ 8,160.00
20	TEMPORARY DRAINAGE INLET PROTECTION	5	EA	\$ 230.00	\$ 1,150.00
21	TEMPORARY FIBER ROLL	2,930	LF	\$ 2.76	\$ 8,086.80
59	DRY SEED (SQFT)	250,000	SQYD	\$ 0.051 ✓	\$ 12,750.00
60	COMPOST (CY)	460	CY	\$ 47.50 ✓	\$ 21,850.00
61	INCORPORATE MATERIALS	145,000	SQFT	\$ 0.022 ✓	\$ 3,190.00
<b>TOTAL EROSION CONTROL/ HYDROSEED</b>					<b>\$ 58,186.80</b>



# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

\* REVISED @10:18

**DBE 8022 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b>	Flatiron West, Inc.	<b>Contact:</b>	Estimating SD
<b>Address:</b>	1770 La Costa Meadows Dr San Marcos, CA 92078	<b>Phone:</b>	(760) 916-9100
		<b>Fax:</b>	(760) 471-4860
<b>Project Name:</b>	11-430184 - Revision 1	<b>Bid Number:</b>	3675
<b>Project Location:</b>	Chula Vista, CA	<b>Bid Date:</b>	11/28/2018
<b>Addendum #:</b>	2		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
--------	------------------	--------------------	------	------------	-------------

## DBE

37	Roadside Clearing	1.00	LS	\$4,040.00 ✓	\$4,040.00
46	Check And Test Existing Irrigation Facilities	1.00	LS	\$5,060.00 ✓	\$5,060.00
47	Operate Existing Irrigation Facilities	1.00	LS	\$41,600.00 ✓	\$41,600.00
48	Remove Irrigation Facility	1.00	LS	\$4,520.00 ✓	\$4,520.00
49	Control and Neutral Conductors	1.00	LS	\$6,060.00 ✓	\$6,060.00
50	1 1/2" Remote Control Valve	6.00	EACH	\$710.00 ✓	\$4,260.00
51	Riser Sprinkler Assembly (Gear Driven)	40.00	EACH	\$63.90 ✓	\$2,556.00
52	Pop-up Sprinkler Assembly (Gear Driven)	8.00	EACH	\$98.70 ✓	\$789.60
53	2" Gate Valve	3.00	EACH	\$610.00 ✓	\$1,830.00
54(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	926.00	LF	\$4.70 ✓	\$4,352.20
55(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	1,022.00	LF	\$4.95 ✓	\$5,058.90
56(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	450.00	LF	\$5.45 ✓	\$2,452.50
57(F)	2" Plastic Pipe (CLASS 315) (SUPPLY LINE)	60.00	LF	\$7.75 ✓	\$465.00
58(F)	3" Plastic Pipe (Class 315) (Supply Line)	750.00	LF	\$18.40 ✓	\$13,800.00

**Total Price for above DBE Items: \$96,844.20**

32.40

## Non-DBE

38	Weed Germination	6,500.00	SY	\$0.33 ✓	\$2,145.00
39	Packet Fertilizer	1,430.00	EACH	\$0.72 ✓	\$1,029.60
40(F)	Plant (Group H)	1,336.00	EACH	\$2.55 ✓	\$3,406.80
41	Plant (Group M)	1,980.00	EACH	\$2.35 ✓	\$4,653.00
42	Plant (Group A)	1,250.00	EACH	\$12.40 ✓	\$15,500.00
43	Plant (Group B)	60.00	EACH	\$44.10 ✓	\$2,646.00
44	Plant Establishment	1.00	LS	\$50,400.00 ✓	\$50,400.00
45	Wood Mulch	87.00	CY	\$88.80 ✓	\$7,725.60
59	Dry Seed (SQFT)	250,000.00	SF	\$0.23 ✓	\$57,500.00
60	Compost (CY)	460.00	CY	\$73.90 ✓	\$33,994.00
61	Incorporate Materials	145,000.00	SF	\$0.16 ✓	\$23,200.00

**Total Price for above Non-DBE Items: \$202,200.00**

**Total Bid Price: \$299,044.20**

## Notes:

- The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.
- Bond to be provided upon start of substantial portion of work.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub and removal of plant material for construction is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.

- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 45 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch, compost, playground chip work.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110; 237310; 237990; 238910; 484220
- Work Codes: c1575 remove bridge item; c9908 heavy equipment rental (owned equip only); c7215 concreted-rock slope protection; c1910 grading; c1970 embankment construction; c2065 irrigation system; c5100 concrete structure; c5110 concrete surface finish; c7200 rock slope protection; c7301 concrete curb & sidewalk - misc;
- Please provide prelim info with subcontract including bond company and bond number.

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

**ACCEPTED:**

The above prices, specifications and conditions are satisfactory and hereby accepted.

**Buyer:** \_\_\_\_\_

**Signature:** \_\_\_\_\_

**Date of Acceptance:** \_\_\_\_\_

**CONFIRMED:**

**Diversified Landscape Co.**

**Authorized Signature:** \_\_\_\_\_

**Estimator:** Daniel Cano

(951) 245-1686 daniel@diversifiedlandscape.com

# Triumph Geo-Synthetics, Inc.

Sales Contact:  
E: sales@triumphgeo.com

1325 N. Blue Gum St.  
Anaheim, CA 92806  
888-775-7545  
DBE/WBE #9076, UDBE,  
SBE #16084, CPUC #12010014

Quote #:  
Q-05176-1

Bid Date:	11/28/2018
Project Name:	CT 11-430184 Bridge Widening in Chula Vista Rt. 805 Sweetwater
Project Location:	Chula Vista CA
Project Zip Code:	91910
Project #:	11-430184

Material Total	Sales Tax @ 8.2500%	Freight Cost	Total Cost
\$12,358.91	\$1,019.61	\$500.00	\$13,878.52

## Erosion Control

#	Product Name	QTY	UOM	Unit Price	Total
21	Fiber Roll Biodegradable 8" x 25'	2,950	LF	0.8345	\$2,461.90
21A	1"x2"x24" Wood Stakes 50/bundle	2515	Bundle	25.5000	637.50 <del>\$382.50</del>
Erosion Control TOTAL:					\$2,844.40

## PVC Pipe

#	Product Name	QTY	UOM	Unit Price	Total
54	1"x20' PVC Sch 40 Solid Pipe	940	LF	0.3241	\$304.65
55	1 1/4x20 PVC Schedule 40 Solid Pipe, White, IPS, Solvent Weld, Belled End.	1,040	LF	0.4328	\$450.11
56	2x20 PVC Schedule 40 Solid Pipe, White, IPS, Belled End.	460	LF	0.6941	\$319.29
PVC Pipe TOTAL:					\$1,074.05

## Alternative Pipe

#	Product Name	QTY	UOM	Unit Price	Total
105	18" N12 HWY WTIB Solid 20' - Item # 18650020IB	160	LF	9.7283	\$1,556.53
106	24" N12 HWY. WTIB. SOLID. (LONG BELL) 20' - Item # 24650020IBL	360	LF	15.9022	\$5,724.79
Alternative Pipe TOTAL:					\$7,281.32

Geotextiles

#	Product Name	QTY	UOM	Unit Price	Total
36	Mirafi 2XT Geogrid, 12 X 150, 200 SY/roll	1629	SY	1.4489	2377.22
Geotextiles TOTAL:					2377.22

7200 SF

Estimated freight for erosion control items is \$250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated freight for PVC Pipe and fabric is \$250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated prepaid freight for HDPE Pipe if purchased as quoted in full quantities.

Freight cost are strictly estimates and may vary.

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at [www.triumphgeo.com](http://www.triumphgeo.com).

This quote will expire 30 days from the date of issue.

Signature: \_\_\_\_\_ Date: \_\_\_\_\_

Name: \_\_\_\_\_

$$\frac{\$1.45}{SY} \div \frac{184}{9SF} = \$0.16/SF$$



**TRIUMPH TERMS AND CONDITIONS (**  
**Revision March 2015)**

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and affiliates placing the order.

BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution of any project are the sole responsibility of the BUYER.

All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents. Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by SELLER'S shipment of goods following receipt of BUYER'S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on the Parties, their successors, and permitted assigns.

The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. SELLER shall not be liable for delay or default in delivery resulting from any cause beyond SELLER'S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire, damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers' shortages, availability or timeliness of transportation, materials, fuels, or supplies, and acts of God (each a "Force Majeure Event"). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER'S performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.

When goods are delivered to BUYER in SELLER'S own vehicles, the F.O.B. point shall be BUYER'S designated delivery site. In all other cases the F.O.B. point shall be SELLER'S yard/warehouse or manufacturer's yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller's own vehicles shall be when SELLER delivers the goods to the common carrier.

All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER'S discretion with notice to BUYER.

Warranties - Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable manufacturer's standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence. BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER'S interpretation of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER'S interpretation. to the extent not prohibited by applicable law, in no event, whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits, attorneys' fees or delay damages, even if such damages were foreseeable or caused by SELLER'S breach of this agreement, (b) any claim that properly is a claim against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims must be brought within one year of accrual of a cause of action.

Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER, and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER'S written Return Material Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.

Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER'S continuing approval of BUYER'S credit. If BUYER'S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit of up to 100% of SELLER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER'S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same being expressly waived hereby.

BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including, but not limited to, all actual attorneys' and paralegals' fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER'S consent to SELLER.

BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys' and accountants' fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER'S employees) claim, complaint and/or judgment arising from BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of these Terms.

SUBCONTRACT PROPOSAL

PROJECT: CHULA VISTA  
SAN DIEGO CO, CADOT  
11-430184

BID DATE: 11/28/18  
ESTIMATE NO: 181123C

PREPARED BY: MARC ROBERTS

TERMS: REFER  
INQUIRIES TO: MARC ROBERTS

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
77	54" CIDH CONCRETE PILE (SIGN FOUNDATION)	28.00	LF	\$ 950.00	\$ 26,600.00
96	FURNISH SIGN STRUCTURE (TRUSS)	9,432.00	LB	\$ 4.50	\$ 42,444.00
97	INSTALL SIGN STRUCTURE (TRUSS)	9,432.00	LB	\$ 0.50	\$ 4,716.00
98	REMOVE SIGN STRUCTURE (EA)	1.00	EA	\$ 2,000.00	\$ 2,000.00
136	FURNISH LAMINATED PANEL SIGN (1" TYPE A)	150.00	SF	\$ 32.00	\$ 4,950.00
140	RETROREFLECTIVE SHEETING (TYPE XI)	150.00	SF	\$ 5.00	\$ 750.00
181	MOBILIZATION	1.00	LS	\$ 9,000.00	\$ 9,000.00
TOTAL					\$ 90,460.00

Willing  
to separate

\* Will Exclude  
Per Marc

TERMS AND CONDITIONS:

BE = 0.67.

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$2,000 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 13 BID ITEM 140 IS FOR SHEETING NEEDED FOR OVERHEAD SIGNS ONLY, BID ITEM 136.

430 SF is full QTO

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts

TITLE: ESTIMATOR

DATE: 11/28/18



Contractor/Client: General Contractor

Date: 11/28/2018

Contact: Estimating / Sales

Estimate #: ES18-087

Project Name: 11-430184 Sweetwater River Bridge to Route  
805/54 Separation

Project Location: Chula Vista, CA

PACIFIC STEEL GROUP, hereinafter called Subcontractor, proposes the following **LUMP SUM PRICING** subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 & A706 deformed reinforcing bars in accordance with the CRSI Manual of Standard Practice and based on the following documents: Sheets 1 thru 218 dated 8/27/18, as prepared by CALTRANS. Addenda #1 & #2 has been noted.

**INCLUSIONS:**

1. Detailing of approved "For Construction" drawings, or as directed in writing.
2. Fabrication of reinforcing steel quoted herein.
3. Furnish to jobsite, per mutually agreed schedule, materials on an "as needed" basis.
4. Installation of reinforcing steel as quoted herein.
5. Material furnished F.O.B. jobsite for "V" dowels at steel piles, minor concrete (minor structure), and all Type 60M & 60MS barrier rail.
6. All chairs, support bars, support steel and accessories minimally required for placing of reinforcing bars.
7. Labor for reinforcing steel start date of 9/1/19 and duration of (18) months, ending on 4/1/21.

**LUMP SUM:**

Bid Item	Description	Quantity	UOM	Unit Price	Extended Total
BI#71	Furnish Piling (Class 200) (Alternative W Modified)	493	LF	\$ 1.1542	\$ 569.00
BI#77	54" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)	28	LF	\$ 180.21	\$ 5,046.00
BI#82 (F)	Structural Concrete, Approach Slab (Type N)	84	CY	\$ 277.35	\$ 23,297.00
BI#83	Structural Concrete, Approach Slab (Type R)	560	CY	\$ 279.06	\$ 156,273.00
BI#84	Structural Concrete, Approach Slab (Type N Modified)	54	CY	\$ 307.00	\$ 16,578.00
BI#85 (F)	Structural Concrete (Junction Structure)	18	CY	\$ 1,459.78	\$ 26,276.00
BI#90	Drill and Bond Dowel***Supplied FOB***	558	LF	\$ 5.09	\$ 2,843.00
BI#94 (F)	Bar Reinforcing Steel (Bridge)	1,068,500	LBS	\$ 1.0052	\$ 1,074,077.00
BI#95 (F)	Headed Bar Reinforcement	560	EA	\$ 9.30	\$ 5,210.00
BI#123	Slope Paving (Concrete)	27	CY	\$ 196.96	\$ 5,318.00
BI#151	Concrete Barrier (Type 60M)***Supplied FOB***	1,940	LF	\$ 7.34	\$ 14,241.00
BI#152	Concrete Barrier (Type 60MF)	140	LF	\$ 18.11	\$ 2,535.00
BI#153	Concrete Barrier (Type 60MS)***Supplied FOB***	520	LF	\$ 6.21	\$ 3,230.00
BI#154 (F)	Concrete Barrier (Type 60MSA)	225	LF	\$ 19.71	\$ 4,434.00
BI#155	Concrete Barrier (Type 60MSF)	90	LF	\$ 14.19	\$ 1,277.00
BI#156	Concrete Barrier (Type 60AP)	12	LF	\$ 1,478.33	\$ 17,740.00
BI#157 (F)	Concrete Barrier (Type 60MSA Modified)	597	LF	\$ 19.24	\$ 11,489.00
BI#158	Concrete Barrier (Type 60MF Modified)	60	LF	\$ 17.22	\$ 1,033.00
BI#159 (F)	Concrete Barrier (Type 836)	700	LF	\$ 46.86	\$ 32,801.00
BI#160 (F)	Concrete Barrier (Type 836A)	51	LF	\$ 96.55	\$ 4,924.00
BI#161 (F)	Concrete Barrier (Type 836 Modified)	786	LF	\$ 27.67	\$ 21,751.00
					\$ 1,430,942.00





Contractor/Client: General Contractor

Date: 11/28/2018

Contact: Estimating / Sales

Estimate #: ES18-087

Project Name: 11-430184 Sweetwater River Bridge to Route  
805/54 Separation

Project Location: Chula Vista, CA

**QUALIFICATIONS/ASSUMPTIONS:**

1. "J-Dowels" (sheet 170/218) at bent assumed to be size #5 (none specified).
2. Drainage inlets are assumed to be precast.
3. Work scope is limited to bid items priced herein.

**EXCLUSIONS:**

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. point of fabrication).
2. Cost of bonds. (**Bond Rate if Required = .57%**)
3. As-Built Drawings (Shop Drawings).
4. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
5. Overtime premiums and/or shift work.
6. Hoisting. See Condition 4.D on "Conditions, 4d.
7. Smooth, galvanized, and stainless steel bars.
8. Anchors, all-thread rods, anchor bolts, studs, stud rails, sheathing, sleeves and inserts.
9. Wrapping, coating, painting, or greasing of dowels.
10. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
11. **Welding** and/or dowels and welding of same to structural or miscellaneous iron.
12. Reinforcing for shoring or changes to the design due to tieback blockouts, waterproofing protection, etc.
13. Mockups for shotcrete test panels or constructability.
14. BIM/3D shop drawings and coordination meetings for clash detection.
15. Splices in reinforcing bars, form-savers, field bending and/or construction joint dowels for Contractor's or Buyer's convenience.
16. Field bending of verticals from precast girders.
17. Engineering or certification of guying system.
18. Cost of pour watchman.
19. Reinforcing for precast concrete.
20. Reinforcing for all work outside of bid items priced herein.
21. Material and/or labor for installation of water stop.
22. Galvanized rod per std plan B9-1 and similar.
23. Dowels and/or welding of the same to structural or miscellaneous steel.
24. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".
25. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
26. Reinforcing for MEP concrete or trim steel for MEP penetrations.
27. Furnishing barrier cable material and components.





Contractor/Client: General Contractor

Date: 11/28/2018

Contact: Estimating / Sales

Estimate #: ES18-087

Project Name: 11-430184 Sweetwater River Bridge to Route  
805/54 Separation

Project Location: Chula Vista, CA

**CONDITIONS:**

1. Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$85.00 per hour.
3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4. Buyer to provide the following at no cost:
  - a) Lines, grades, supporting rebar templates, layout and access ramps.
  - b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
  - c) Provision and maintenance of all required and necessary protection measures for exposed vertical reinforcing steel to maintain safety regulations (i.e. wood tops and/or safety caps).
  - d) Adequate crane service, operated by a NCCCO-certified operator, during straight-time working hours for unloading of trucks, hoisting of materials to the working levels and adjacent to points of installation, and for setting pre-assembled elements. **(Hook Time Hours Required = 258 Hours)**
  - e) Adequate areas for staging, storage, and pre-assembly of materials.
  - f) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.
  - g) Traffic control, flagmen, barricades, lane closures and all related permits.
5. **Bid items listed herein are not for separate acceptance.**
6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
8. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.



Contractor/Client: General Contractor

Contact: Estimating / Sales

Project Name: 11-430184 Sweetwater River Bridge to Route  
805/54 Separation

Date: 11/28/2018

Estimate #: ES18-087

Project Location: Chula Vista, CA

**TERMS OF PAYMENT:**

- A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor acquisition of the same.
- B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

PACIFIC STEEL GROUP

ACCEPTED FOR:

BY: David A. Coker  
Executive Vice President  
858-251-1122

BY: \_\_\_\_\_

DATE: 11/28/18

DATE: \_\_\_\_\_



1760 California Avenue, Corona, CA 92881  
Phone: 951-393-2013  
Fax: 951-340-2712  
Contractor's License #998917  
EIN # 47-3081534  
DIR # 1000012901  
DBE/SBE/MB/WBE Certified

### BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	11-28-2018
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	11-430184 Sweetwater Bridge	ESTIMATE #:	E18-050
LOCATION:	Chula Vista & National City		

LA Steel Services, Inc. (**DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001**) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

### PLANS AND SPECIFICATIONS:

Specifications: General Notes

Addendum: # No. 1,2

Plans/Drawings: 1-218 (September 10, 2018)

Architect/Engineer: State of California

### PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

## SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
82(F)	Structural Concrete, Approach Slab (Type N)	84 CY	\$ 488.0952	\$ 41,000.00
83	Structural Concrete, Approach Slab (Type R)	560 CY	\$ 431.1607	\$ 241,450.00
84	Structural Concrete, Approach Slab (Type N MOD)	54 CY	\$ 503.0556	\$ 27,165.00
89	Diaphragm Bolster	3 EA	\$ 883.3333	\$ 2,650.00
94(F)	Bar Reinforcing Steel (Bridge)	1,068,500 LB	\$ 1.3102	\$ 1,400,000.00
95(F)	Headed Bar Reinforcement	560 EA	\$ 19.5536	\$ 10,950.00
151	Concrete Barrier (Type 60M) FOB Material Only!	1,940 LF	\$ 14.9227	\$ 28,950.00
152	Concrete Barrier (Type 60MF)	140 LF	\$ 37.6786	\$ 5,275.00
153	Concrete Barrier (Type 60MS) FOB Material Only!	520 LF	\$ 13.4135	\$ 6,975.00
154(F)	Concrete Barrier (Type 60MSA) FOB Material Only!	225 LF	\$ 14.0222	\$ 3,155.00
155	Concrete Barrier (Type 60MSF)	90 LF	\$ 37.2222	\$ 3,350.00
156	Concrete Barrier (Type 60AP)	12 LF	\$ 121.6667	\$ 1,460.00
157(F)	Concrete Barrier (Type 60MSA) FOB Material Only!	597 LF	\$ 13.2663	\$ 7,920.00
158	Concrete Barrier (Type 60MF MOD)	60 LF	\$ 58.3333	\$ 3,500.00
159(F)	Concrete Barrier (Type 836)	700 LF	\$ 68.9286	\$ 48,250.00
160(F)	Concrete Barrier (Type 836A)	51 LF	\$ 30.3922	\$ 1,550.00
161(F)	Concrete Barrier (Type 836MOD)	786 LF	\$ 34.3639	\$ 27,010.00
TOTAL				\$ 1,860,610.00

### HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. **Contractor to provide a minimum of 190 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

LA Steel Services, Inc. to provide basic rigging which includes that which is suitable for general hoisting purposes such as unloading of deliveries, hoisting bundles to bridge deck, etc. Any and all other rigging beyond this to be provided by Contractor.

### SPECIAL NOTES:

1. CIDH piles tied & stockpiled one-piece full length. On site assembly may be required. With on-site assembly of pile cages/pier piles and/or columns, Contractor shall provide support equipment to Subcontractor. Type of equipment and duration of equipment to be agreed upon by both parties once shop drawings are available. Agreed upon work area to be provided by Contractor commensurate with size of cages as required or agreed upon. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
2. Payment and Performance Bonds excluded.
3. Night work is excluded except by additive quote.
4. For over-length piles/columns and build-on-site piles/columns, Contractor to provide forklifts for building operation at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.

### SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).





**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
CA DIR REGISTRATION #1000003515

## BID PROPOSAL FEDERAL

Project Description: 11-430184 SOUTH OF SWEETWATER RIVER BRIDGE TO ROUTE 805/54 SEPERATION 14% DBE				Bid Date: 11/28/2018	
Contract Time Limit: 710	W.D. Liquidated Damages: 10,000	per C.D.		Addendums Noted: 2	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMPLIANCE PLAN (PAYCO OPERATIONS)	1.00	LS	\$ 5,000.00	\$ 5,000.00
25	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	130.00	LF	\$ 20.00	\$ 2,600.00
133	PAVEMENT MARKER (RETROREFLECTIVE)	2,080.00	EA	\$ 2.65	\$ 5,512.00
167	THERMOPLASTIC PAVEMENT MARKING (EWNV)	1,130.00	SQFT	\$ 3.25	\$ 3,672.50
168	6" THERMO TRAFFIC STRIPE (EWNV) (BKN 17-7)	220.00	LF	\$ 0.63	\$ 138.60
169	6" THERMO TRAFFIC STRIPE (EWNV) (BKN 36-12)	17,100.00	LF	\$ 0.63	\$ 10,773.00
170	CONTRAST STRIPE	38,000.00	LF	\$ 0.19	\$ 7,220.00
171	PAINT TRAFFIC STRIPE (2-COAT)	42,500.00	LF	\$ 0.22	\$ 9,350.00
172	6" THERMO TRAFFIC STRIPE (EWNV)	17,500.00	LF	\$ 0.68	\$ 11,900.00
173	8" THERMO TRAFFIC STRIPE (EWNV)	2,500.00	LF	\$ 1.15	\$ 2,875.00
174	8" THERMO TRAFFIC STRIPE (EWNV BKN 36-12)	2,900.00	LF	\$ 0.85	\$ 2,465.00
175	REMOVE PAINTED TRAFFIC STRIPE	29,700.00	LF	\$ 0.22	\$ 6,534.00
176	REMOVE THERMO TRAFFIC STRIPE	28,400.00	LF	\$ 0.36	\$ 10,224.00
177	REMOVE THERMO PAVEMENT MARKING	28.00	SOFT	\$ 6.00	\$ 168.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

### STIPULATIONS:

#### RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 20 working days schedule notice in writing is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00.
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- \* EXCLUDES ALL MAST ARM SIGNS, SIGN STRUCTURES, AND ELECTRICAL SIGNS

### EXCLUSIONS:

PLANS, PERMITS, SURVEY, TRAFFIC CONTROL, LD'S, SIGNAGE, TEMP DELIN, BOND, PCMS, BOARDS, SURFACE REPAIR, SWPP

### INCLUSIONS:

SWEEPING FOR PAYCO FORCES

# of Working Days to Complete our Work: 9 # of Move-In's Allotted: 3 Add'l Move-In's: \$ 2,800.00

BID AMOUNT: \$ 78,432.10 ESTIMATOR: DAVID DESHAZO

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620

**Section D**

- D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

10/23/18 Flatiron West, Inc. visited the Office of Business and Economic Opportunity website at [http://www.dot.ca.gov/hq/bep/dbe\\_query.htm](http://www.dot.ca.gov/hq/bep/dbe_query.htm) as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 10/18/18, 10/30/18, 11/02/18, 11/26/18 and 11/28/18 Flatiron West, Inc. checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 11/01/18 Flatiron West, Inc. registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

**Publications**

**Dates of Advertisement**

**DBEGoodfaith.com online**

Posted 10/31/2018 online. Ad to run through bid date.

**Construction Bid Source**

Posted 10/31/2018 online. Ad to run through bid date.

**Compliance News**

Posted on 10/31/18 online. Ad to run through bid date.

**SBE Weekly**

Posted 10/31/18 online. Ad to run through bid date.

**Minority Bidder's Bulletin /Construction**

Faxed on 10/31/18. Ad to run on 11/1/18, 11/6/18, 11/13/18, 11/15/18, 11/20/18 and 11/27/18

[Back To Query Form](#)

Wed Oct 24 14:44:28 PDT 2018

## Query Criteria

District: 07 08 11 12

Work Category Codes: C0639 C0649 C0651 C0670 C0680 C0683 C1200 C1575 C1601 C2030 C2065 C2067 C2501 C2602 C4040 C4906 C5190 C5201 C7200 C7500 C8320 C8330 C8331 C8405 C8406 C8501 C9609

Certification Type: DBE

Naics Category: 23 Construction

137 items found, displaying 1 to 20 [First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Suspended	Suspended Date	DBA Name	Firm Name	Address	Addr	City	State	Zip	Zip4	Mailing Address	Mailing Address	Mailing City	Mailing State	Mailing Zip	Mailing Zi
											1	2				
5270			A B S L CONSTRUCTION	A B S L CONSTRUCTION	28983 PACIFIC ST		HAYWARD	CA	94544							
40742			A S CONTRACTORS, INC.	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338							
32142			A-1 ORNAMENTAL IRON WORKS, INC.	A-1 ORNAMENTAL IRON WORKS, INC.	4837 E. WHITE AVENUE		FRESNO	CA	93702		4837 E. WHITE AVENUE		FRESNO	CA	93702	
32412			A.B. HASHMI, INC.	A.B. HASHMI, INC.	13088 DEER CANYON CT.		SAN DIEGO	CA	92131							
40654			A.C. PAVING COMPANY	BLACKGOLD DEVELOPMENT, INC	12823 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670							
34153			ACE FENCE COMPANY	AZ CONSTRUCTION INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744							
35149			ADVANCED GEOSOLUTIONS, INC	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630							
30520			ADVANTAGE DEMOLITION AND	ADVANTAGE DEMOLITION AND	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 1025		TEMECULA	CA	92593	



## Search Results: Planholders

Hello, flatiron

Your Account

Add to Planholders

15 Opt-in records found.

11-430184	Coffman Specialties, Inc.	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Disadvantaged status:	
	Services offered: Prime Contractor looking for Sub & Vendor quotes	
11-430184	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-430184	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
11-430184	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & install driven piling	
11-430184	R. Dugan Construction	



	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531 Fax Number: 951-360-7561
	Disadvantaged status: DB SB
	Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
11-430184	PCA Trucking LLC
	P.O Box 1802 Bonita, CA 91908
	Phone: 619-955-6244 Fax Number: 619-924-7665
	Disadvantaged status: DB SB
	Services offered: DBE Dump Trucking/Trucking and DBE Brokering Services.
11-430184	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SB
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-430184	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843 Fax Number: 951-943-7772
	Disadvantaged status:
	Services offered: Rebar
11-430184	NBG CONSTRUCTION SERVICES
	22772 CENTRE DR, STE 120 Lake Forest, CA 92630
	Phone: 949-434-9297 Fax Number: 949-589-6897
	Disadvantaged status: DB DV SB
	Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans

	Testing, ACI, ICC Quality Control/Quality Assurance Management, Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.
11-430184	Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DB SB Services offered: Slab Replacement, Approach slab
11-430184	HiWay Safety 520 W. Grand Ave Escondido, CA 92025 Phone: 760-445-0578 Fax Number: 760-745-2094 Disadvantaged status: Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.
11-430184	Capo Projects Group 30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675 Phone: 805-558-0707 Fax Number: Disadvantaged status: SB Services offered: As-Needed Scheduling Support, Claims Preparation and Management, Estimating, Technology Deployment, Change Management
11-430184	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510-656-2840 Fax Number: 510-656-2397 Disadvantaged status: Services offered:
11-430184	SEMA Construction, Inc. 42690 Rio Nedo Ste. G Temecula, Ca 92590 Phone: 303-627-2600 Fax Number: 951-296-6448


	Disadvantaged status:	
	Services offered:	
11-430184	Flatiron West, Inc.	
	1770 La Costa Meadows Drive San Marcos, CA 92078	
	Phone: 909-597-8413	Fax Number: 909-597-8635
	Disadvantaged status:	
	Services offered:	

## Contracting Information

### REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)



## Statewide Alerts and Other Information



REAL ID

**BE WORK  
ZONE ALERT**



Save Our Water

[Latest CalFire  
Info](#)

[Be Work Zone  
Alert](#)

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Contact Us](#)

Copyright © 2018 State of California





## Search Results: Planholders

Hello, flatiron

Your Account

Add to Planholders

25 Opt-in records found.

11-430184	Coffman Specialties, Inc.	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Disadvantaged status:	
	Services offered: Prime Contractor looking for Sub & Vendor quotes	
11-430184	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-430184	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
11-430184	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & install driven piling	
11-430184	R. Dugan Construction	

	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531 Fax Number: 951-360-7561
	Disadvantaged status: DB SB
	Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
11-430184	PCA Trucking LLC
	P.O Box 1802 Bonita, CA 91908
	Phone: 619-955-6244 Fax Number: 619-924-7665
	Disadvantaged status: DB SB
	Services offered: DBE Dump Trucking/Trucking and DBE Brokering Services.
11-430184	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SB
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-430184	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843 Fax Number: 951-943-7772
	Disadvantaged status:
	Services offered: Rebar
11-430184	NBG CONSTRUCTION SERVICES
	22772 CENTRE DR, STE 120 Lake Forest, CA 92630
	Phone: 949-434-9297 Fax Number: 949-589-6897
	Disadvantaged status: DB DV SB
	Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans

	Testing, ACI, ICC Quality Control/Quality Assurance Management, Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.	
11-430184	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: Slab Replacement, Approach slab	
11-430184	HiWay Safety	
	520 W. Grand Ave Escondido, CA 92025	
	Phone: 760-445-0578	Fax Number: 760-745-2094
	Disadvantaged status:	
	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.	
11-430184	Capo Projects Group	
	30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675	
	Phone: 805-558-0707	Fax Number:
	Disadvantaged status: SB	
	Services offered: As-Needed Scheduling Support, Claims Preparation and Management, Estimating, Technology Deployment, Change Management	
11-430184	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	
11-430184	SEMA Construction, Inc.	
	42690 Rio Nedo Ste. G Temecula, Ca 92590	
	Phone: 303-627-2600	Fax Number: 951-296-6448

	Disadvantaged status:
	Services offered:
11-430184	Flatiron West, Inc. 1770 La Costa Meadows Drive San Marcos, CA 92078 Phone: 909-597-8413 Fax Number: 909-597-8635 Disadvantaged status: Services offered:
11-430184	Sell Lumber Corp[oration 7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099 Phone: 530-241-2085 Fax Number: 530-241-9002 Disadvantaged status: SB Services offered: Bridge timbers, treated lumber, lagging, shoring, custom milling, crane mats (custom sizes available).
11-430184	She Marine Construction Supply 4571 Lake Isabella Blvd #5 Lake Isabella, CA Phone: 661-447-1817 Fax Number: 661-200-7916 Disadvantaged status: DB DV SB Services offered: We are a construction materials supplier. Our specialties are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We now have our General Contractor's License A and have teamed with electrical distribution and rebar installers to broaden our offering and commercially useful function.
11-430184	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 916-568-0104 Fax Number: 916-646-3760 Disadvantaged status: DV SB Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. <a href="http://www.wellssweeping.com">www.wellssweeping.com</a>
11-430184	The Construction Zone 2250 Commerce Ave Concord, CA 94520 Phone: 925-969-7508 Fax Number: 925-293-0800 Disadvantaged status: DB SB



	<p>Services offered: The Construction Zone is a DBE, SBE &amp; WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you.</p> <p>www.theconstructionzone.us.com</p>
11-430184	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858-679-7292 Fax Number: 858-679-7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-430184	<p>OYS LLC</p> <p>P O Box 26816 Tempe</p> <p>Phone: 480-527-0205 Fax Number:</p> <p>Disadvantaged status: DB</p>

	Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.
11-430184	<p>Moosa Creek Nursery 11760 Betsworth Rd Valley Center CA 92082 Phone: 760-749-3216 Fax Number: 760-751-0548 Disadvantaged status: SB Services offered: Experienced native plant nursery growing over 400 species of California native trees, shrubs, grasses and groundcovers for your restoration, mitigation or landscape projects. Large inventory and contract growing services. SB(micro) # 61858</p>
11-430184	<p>Maneri Traffic Control, Inc. 47423 Rainbow Canyon Rd. Temecula, CA 92592 Phone: 951-695-5104 Fax Number: 951-695-5105 Disadvantaged status: DB SB Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.</p>
11-430184	<p>G3 Quality 13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703 Phone: Fax Number: Disadvantaged status: SB Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.</p>
11-430184	<p>G3 Quality 13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703 Phone: Fax Number: Disadvantaged status: SB Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.</p>


## Contracting Information

### REBUILDING CALIFORNIA - Senate Bill 1


---



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)



## Statewide Alerts and Other Information

[Back to Top](#)[Conditions of Use](#)[Privacy Policy](#)[Accessibility](#)[Contact Us](#)

Copyright © 2018 State of California



Custom Search 
☐ Travel Working with CT Online Services News Contact Us A to Z Get to Know Caltrans

☐ Search Results: Planholders

Hello, flatiron

☒ Your Account

26 Opt-in records found.

11-430184	Coffman Specialties, Inc.	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Disadvantaged status:	
	Services offered: Prime Contractor looking for Sub & Vendor quotes	
11-430184	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-430184	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
11-430184	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & install driven piling	

11-430184	R. Dugan Construction
	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531 Fax Number: 951-360-7561
	Disadvantaged status: DB SB
	Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
11-430184	PCA Trucking LLC
	P.O Box 1802 Bonita, CA 91908
	Phone: 619-955-6244 Fax Number: 619-924-7665
	Disadvantaged status: DB SB
	Services offered: DBE Dump Trucking/Trucking and DBE Brokering Services.
11-430184	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SB
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-430184	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843 Fax Number: 951-943-7772
	Disadvantaged status:
	Services offered: Rebar
11-430184	NBG CONSTRUCTION SERVICES
	22772 CENTRE DR, STE 120 Lake Forest, CA 92630
	Phone: 949-434-9297 Fax Number: 949-589-6897
	Disadvantaged status: DB DV SB
	Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans Testing, ACI, ICC Quality Control/Quality Assurance Management,

	Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.	
11-430184	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: Slab Replacement, Approach slab	
11-430184	HiWay Safety	
	520 W. Grand Ave Escondido, CA 92025	
	Phone: 760-445-0578	Fax Number: 760-745-2094
	Disadvantaged status:	
	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.	
11-430184	Capo Projects Group	
	30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675	
	Phone: 805-558-0707	Fax Number:
	Disadvantaged status: SB	
	Services offered: As-Needed Scheduling Support, Claims Preparation and Management, Estimating, Technology Deployment, Change Management	
11-430184	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	
11-430184	SEMA Construction, Inc.	
	42690 Rio Nedo Ste. G Temecula, Ca 92590	
	Phone: 303-627-2600	Fax Number: 951-296-6448
	Disadvantaged status:	
	Services offered:	



11-430184	Flatiron West, Inc.
	1770 La Costa Meadows Drive San Marcos, CA 92078
	Phone: 909-597-8413 Fax Number: 909-597-8635
	Disadvantaged status:
	Services offered:
11-430184	Sell Lumber Corp[oration
	7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
	Phone: 530-241-2085 Fax Number: 530-241-9002
	Disadvantaged status: SB
	Services offered: Bridge timbers, treated lumber, lagging, shoring, custom milling, crane mats (custom sizes available).
11-430184	She Marine Construction Supply
	4571 Lake Isabella Blvd #5 Lake Isabella, CA
	Phone: 661-447-1817 Fax Number: 661-200-7916
	Disadvantaged status: DB DV SB
	Services offered: We are a construction materials supplier. Our specialties are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We now have our General Contractor's License A and have teamed with electrical distribution and rebar installers to broaden our offering and commercially useful function.
11-430184	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 916-568-0104 Fax Number: 916-646-3760
	Disadvantaged status: DV SB
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. <a href="http://www.wellssweeping.com">www.wellssweeping.com</a>
11-430184	The Construction Zone
	2250 Commerce Ave Concord, CA 94520
	Phone: 925-969-7508 Fax Number: 925-293-0800
	Disadvantaged status: DB SB
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and



	<p>sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>
11-430184	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858-679-7292 Fax Number: 858-679-7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-430184	<p>OYS LLC</p> <p>P O Box 26816 Tempe</p> <p>Phone: 480-527-0205 Fax Number:</p> <p>Disadvantaged status: DB</p> <p>Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.</p>
11-430184	<p>Moosa Creek Nursery</p> <p>11760 Betsworth Rd Valley Center CA 92082</p> <p>Phone: 760-749-3216 Fax Number: 760-751-0548</p> <p>Disadvantaged status: SB</p> <p>Services offered: Experienced native plant nursery growing over 400 species of California native trees, shrubs, grasses and groundcovers for your restoration, mitigation or landscape projects. Large inventory and contract growing services. SB(micro) # 61858</p>

11-430184	Maneri Traffic Control, Inc.
	47423 Rainbow Canyon Rd. Temecula, CA 92592
	Phone: 951-695-5104 Fax Number: 951-695-5105
	Disadvantaged status: DB SB
	Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	American Hydroseed
	28545 Old Town Front street Ste 201A Temecula, Ca, 92590
	Phone: 951-677-4018 Fax Number: 951-234-7518
	Disadvantaged status:
	Services offered: Item(s) #19 Bonded Fiber Matrix

## Contracting Information

## REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See



where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)



## Statewide Alerts and Other Information



Copyright © 2018 State of California



☐ Travel Working with CT Online Services News Contact Us A to Z Get to Know Caltrans

## ☐ Search Results: Planholders

Hello, flatiron

[Your Account](#)

Add to Planholders

38 Opt-in records found.

11-430184	Coffman Specialties, Inc.	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Disadvantaged status:	
	Services offered: Prime Contractor looking for Sub & Vendor quotes	
11-430184	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-430184	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
11-430184	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & install driven piling	



11-430184	R. Dugan Construction
	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531 Fax Number: 951-360-7561
	Disadvantaged status: DB SB
	Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
11-430184	PCA Trucking LLC
	P.O Box 1802 Bonita, CA 91908
	Phone: 619-955-6244 Fax Number: 619-924-7665
	Disadvantaged status: DB SB
	Services offered: DBE Dump Trucking/Trucking and DBE Brokering Services.
11-430184	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SB
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-430184	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843 Fax Number: 951-943-7772
	Disadvantaged status:
	Services offered: Rebar
11-430184	NBG CONSTRUCTION SERVICES
	22772 CENTRE DR, STE 120 Lake Forest, CA 92630
	Phone: 949-434-9297 Fax Number: 949-589-6897
	Disadvantaged status: DB DV SB
	Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans Testing, ACI, ICC Quality Control/Quality Assurance Management,

	Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.	
11-430184	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: Slab Replacement, Approach slab	
11-430184	HiWay Safety	
	520 W. Grand Ave Escondido, CA 92025	
	Phone: 760-445-0578	Fax Number: 760-745-2094
	Disadvantaged status:	
	Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.	
11-430184	Capo Projects Group	
	30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675	
	Phone: 805-558-0707	Fax Number:
	Disadvantaged status: SB	
	Services offered: As-Needed Scheduling Support, Claims Preparation and Management, Estimating, Technology Deployment, Change Management	
11-430184	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	
11-430184	SEMA Construction, Inc.	
	42690 Rio Nedo Ste. G Temecula, Ca 92590	
	Phone: 303-627-2600	Fax Number: 951-296-6448
	Disadvantaged status:	
	Services offered:	

11-430184	Flatiron West, Inc.
	1770 La Costa Meadows Drive San Marcos, CA 92078
	Phone: 760-916-9009 Fax Number: 760-471-4860
	Disadvantaged status:
	Services offered:
11-430184	Sell Lumber Corp[oration
	7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
	Phone: 530-241-2085 Fax Number: 530-241-9002
	Disadvantaged status: SB
	Services offered: Bridge timbers, treated lumber, lagging, shoring, custom milling, crane mats (custom sizes available).
11-430184	She Marine Construction Supply
	4571 Lake Isabella Blvd #5 Lake Isabella, CA
	Phone: 661-447-1817 Fax Number: 661-200-7916
	Disadvantaged status: DB DV SB
	Services offered: We are a construction materials supplier. Our specialties are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We now have our General Contractor's License A and have teamed with electrical distribution and rebar installers to broaden our offering and commercially useful function.
11-430184	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 916-568-0104 Fax Number: 916-646-3760
	Disadvantaged status: DV SB
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. <a href="http://www.wellssweeping.com">www.wellssweeping.com</a>
11-430184	The Construction Zone
	2250 Commerce Ave Concord, CA 94520
	Phone: 925-969-7508 Fax Number: 925-293-0800
	Disadvantaged status: DB SB
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and



	<p>sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>
11-430184	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858-679-7292 Fax Number: 858-679-7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-430184	<p>OYS LLC</p> <p>P O Box 26816 Tempe</p> <p>Phone: 480-527-0205 Fax Number:</p> <p>Disadvantaged status: DB</p> <p>Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.</p>
11-430184	<p>Moosa Creek Nursery</p> <p>11760 Betsworth Rd Valley Center CA 92082</p> <p>Phone: 760-749-3216 Fax Number: 760-751-0548</p> <p>Disadvantaged status: SB</p> <p>Services offered: Experienced native plant nursery growing over 400 species of California native trees, shrubs, grasses and groundcovers for your restoration, mitigation or landscape projects. Large inventory and contract growing services. SB(micro) # 61858</p>



11-430184	Maneri Traffic Control, Inc.
	47423 Rainbow Canyon Rd. Temecula, CA 92592
	Phone: 951-695-5104 Fax Number: 951-695-5105
	Disadvantaged status: DB SB
	Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	American Hydroseed
	28545 Old Town Front street Ste 201A Temecula, Ca, 92590
	Phone: 951-677-4018 Fax Number: 951-234-7518
	Disadvantaged status:
	Services offered: Item(s) #19 Bonded Fiber Matrix
11-430184	Sturgeon Electric California, LLC
	13501 Benson Avenue Chino, CA 91710
	Phone: 909-591-0000 Fax Number: 909-591-0001
	Disadvantaged status:
	Services offered: 178 036538 SUBSURFACE LOCATOR LS LUMP SUM 179 036539 FIBER OPTIC SYSTEM LS LUMP SUM 180 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM
11-430184	CMC Rebar
	12451 Arrow Route Etiwanda CA 91739
	Phone: 909-803-1501 Fax Number: 909-899-9799

	Disadvantaged status:
	Services offered:
11-430184	SRK Engineering 2615 Auto Park Way Escondido, CA 92029 Phone: 760-294-4012 Fax Number: 760-560-1634 Disadvantaged status: DB SB Services offered: Retaining Walls, Wet Utilities
11-430184	pearls construction NY 10016 Phone: 212-845-9754 Fax Number: 212-845-9754 Disadvantaged status: SB Services offered: Pearls Construction, LLC offers Construction Project Management services that include: 1. CPM Scheduling (Creating Baseline Schedules P3, P6, or MSP + Audit & Review Schedules) 2. Delay Claims 3. Quantity Takeoff & Full Projects Estimating 4. BIM Coordination (4D and 5D modeling) 5. Clash / Conflict Detection Reports 6. 2D and 3D Coordination Drawings 7. Interior 3D shots & Rendering 8. Quality and Safety Control Plans
11-430184	Imperial Sprinkler Supply, Inc. 20 Branches in California Corporate Office - Anaheim, Ca Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
11-430184	D'Ybanag Construction Company 4293 NORTH WEBSTER AVENUE PERRIS, CA 92571 Phone: 657-214-2222 Fax Number: 951-657-0004 Disadvantaged status: DB

	Services offered: D' Ybanag Construction is a DBE company - will be providing CONCRETE proposal.
11-430184	<p>Aragón Geotechnical, Inc.</p> <p>16801 Van Buren Blvd. Riverside, California 92504</p> <p>Phone: 951-776-0345 Fax Number: 951-776-0395</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: Services offered: Aragón Geotechnical, Inc. (AGI) is committed to providing geotechnical, geological, material testing, inspection, and environmental services with the highest degree of professional excellence and proficiency. We offer our clients individual attention and provide innovative solutions at a competitive cost. AGI is a Small Business Enterprise (SBE) and Disadvantaged Business Enterprise (DBE).that specializes in providing laboratory and field testing services related to the following: Hot Mix Asphalt, Concrete, Pavement, Roadway, Base, Cold-In Place Recycling, and other Professional Services such as SWPPP.</p>
11-430184	<p>Precon Products</p> <p>240 West Los Angeles ave Simi Valley, CA 93065</p> <p>Phone: 805-306-2494 Fax Number: 805-584-0769</p> <p>Disadvantaged status: DB</p> <p>Services offered: Reinforced Concrete Pipe, Precast Drainage Inlets</p>
11-430184	<p>Rhapsody Communications LLC</p> <p>900 E. Hamilton Ave. #100 Campbell, CA 95008</p> <p>Phone: 408-879-7295 Fax Number: 866-365-9822</p> <p>Disadvantaged status: DB</p> <p>Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic Cable and Associated materials such as Connectors, Pigtaills, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123</p>
11-430184	<p>PCA Trucking LLC</p> <p>P.O Box 1802 Bonita, CA 91908</p> <p>Phone: 619-955-6244 Fax Number: 619-924-7665</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: Commercial trucking including super 10's, equipment trailers, flatbeds and brokering.</p>
11-430184	<p>eWaste Disposal, Inc</p> <p>1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704</p> <p>Phone: 949-466-8857 Fax Number: 949-242-2479</p>




	Disadvantaged status: DV SB	
	Services offered: Hazardous waste profile, transport and dispose of TWW, Z2, contaminated soils, asbestos , AC pipe	
11-430184	Edgen Murray	
	8000 E. 96th Avenue Henderson, CO 80640	
	Phone: 303-289-5840	Fax Number: 303-289-6491
	Disadvantaged status:	
	Services offered: Bid Item #73 4 each (386?) of 24? OD x 0.625 wall Steel Piles in 96.5? average lengths Bid Item #75 36 each (3,060?) of 30? OD x 0.750 wall Steel Piles in 85? average lengths	

## Contracting Information

### REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)



## Statewide Alerts and Other Information



Copyright © 2018 State of California



☐ Travel Working with CT Online Services News Contact Us A to Z Get to Know Caltrans

## ☐ Search Results: Planholders

Hello, flatiron

Your Account

Add to Planholders

39 Opt-in records found.

11-430184	Coffman Specialties, Inc.	
	9685 Via Excelencia, Ste 200 San Diego, CA 92126	
	Phone: 858-536-3100	Fax Number: 858-586-0164
	Disadvantaged status:	
	Services offered: Prime Contractor looking for Sub & Vendor quotes	
11-430184	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
11-430184	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
11-430184	Forefront Deep Foundations	
	2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660	
	Phone: 949-264-1598	Fax Number: 949-264-1599
	Disadvantaged status: SB	
	Services offered: Furnish & install driven piling	

11-430184	R. Dugan Construction
	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531 Fax Number: 951-360-7561
	Disadvantaged status: DB SB
	Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
11-430184	PCA Trucking LLC
	P.O Box 1802 Bonita, CA 91908
	Phone: 619-955-6244 Fax Number: 619-924-7665
	Disadvantaged status: DB SB
	Services offered: DBE Dump Trucking/Trucking and DBE Brokering Services.
11-430184	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SB
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
11-430184	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843 Fax Number: 951-943-7772
	Disadvantaged status:
	Services offered: Rebar
11-430184	NBG CONSTRUCTION SERVICES
	22772 CENTRE DR, STE 120 Lake Forest, CA 92630
	Phone: 949-434-9297 Fax Number: 949-589-6897
	Disadvantaged status: DB DV SB
	Services offered: Environmental Management and Compliance, Storm Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans Testing, ACI, ICC Quality Control/Quality Assurance Management,

	Construction Management, Project Management, Demolition, Underground Utilities, and Material Supply-Concrete.
11-430184	Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DB SB Services offered: Slab Replacement, Approach slab
11-430184	HiWay Safety 520 W. Grand Ave Escondido, CA 92025 Phone: 760-445-0578 Fax Number: 760-745-2094 Disadvantaged status: Services offered: Hi-Way Safety is a manufacturer of Signs (Construction area, Warning, Regulatory, Parking, Highway and Custom), Cones and Delineators, Barricades, Channelizers, Message and Arrow boards. Product available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers, signage hardware and posts and all Guardrail material in stock. Fully staffed Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to handle all of the planning and permitting process. With locations in Escondido, Chino, Napa and our newest location in Sacramento, we can service all of California's Road Construction safety and Traffic Control needs.
11-430184	Capo Projects Group 30200 Rancho Viejo Rd, Suite I San Juan Capistrano, CA, 92675 Phone: 805-558-0707 Fax Number: Disadvantaged status: SB Services offered: As-Needed Scheduling Support, Claims Preparation and Management, Estimating, Technology Deployment, Change Management
11-430184	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510-656-2840 Fax Number: 510-656-2397 Disadvantaged status: Services offered:
11-430184	SEMA Construction, Inc. 42690 Rio Nedo Ste. G Temecula, Ca 92590 Phone: 303-627-2600 Fax Number: 951-296-6448 Disadvantaged status: Services offered:



11-430184	Flatiron West, Inc.
	1770 La Costa Meadows Drive San Marcos, CA 92078
	Phone: 760-916-9009 Fax Number: 760-471-4860
	Disadvantaged status:
	Services offered:
11-430184	Sell Lumber Corp[oration
	7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
	Phone: 530-241-2085 Fax Number: 530-241-9002
	Disadvantaged status: SB
	Services offered: Bridge timbers, treated lumber, lagging, shoring, custom milling, crane mats (custom sizes available).
11-430184	She Marine Construction Supply
	4571 Lake Isabella Blvd #5 Lake Isabella, CA
	Phone: 661-447-1817 Fax Number: 661-200-7916
	Disadvantaged status: DB DV SB
	Services offered: We are a construction materials supplier. Our specialties are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We now have our General Contractor's License A and have teamed with electrical distribution and rebar installers to broaden our offering and commercially useful function.
11-430184	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 916-568-0104 Fax Number: 916-646-3760
	Disadvantaged status: DV SB
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. <a href="http://www.wellssweeping.com">www.wellssweeping.com</a>
11-430184	The Construction Zone
	2250 Commerce Ave Concord, CA 94520
	Phone: 925-969-7508 Fax Number: 925-293-0800
	Disadvantaged status: DB SB
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and

	<p>sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. <a href="http://www.theconstructionzone.us.com">www.theconstructionzone.us.com</a></p>
11-430184	<p>Statewide Traffic Safety &amp; Signs, Inc.</p> <p>13755 Blaisdell Place Poway, Ca, 92064</p> <p>Phone: 858-679-7292 Fax Number: 858-679-7117</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
11-430184	<p>OYS LLC</p> <p>P O Box 26816 Tempe</p> <p>Phone: 480-527-0205 Fax Number:</p> <p>Disadvantaged status: DB</p> <p>Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.</p>
11-430184	<p>Moosa Creek Nursery</p> <p>11760 Betsworth Rd Valley Center CA 92082</p> <p>Phone: 760-749-3216 Fax Number: 760-751-0548</p> <p>Disadvantaged status: SB</p> <p>Services offered: Experienced native plant nursery growing over 400 species of California native trees, shrubs, grasses and groundcovers for your restoration, mitigation or landscape projects. Large inventory and contract growing services. SB(micro) # 61858</p>

11-430184	Maneri Traffic Control, Inc.
	47423 Rainbow Canyon Rd. Temecula, CA 92592
	Phone: 951-695-5104 Fax Number: 951-695-5105
	Disadvantaged status: DB SB
	Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	G3 Quality
	13850 Cerritos Corporate Dr. Suite E Cerritos, CA 90703
	Phone: Fax Number:
	Disadvantaged status: SB
	Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
11-430184	American Hydroseed
	28545 Old Town Front street Ste 201A Temecula, Ca, 92590
	Phone: 951-677-4018 Fax Number: 951-234-7518
	Disadvantaged status:
	Services offered: Item(s) #19 Bonded Fiber Matrix
11-430184	Sturgeon Electric California, LLC
	13501 Benson Avenue Chino, CA 91710
	Phone: 909-591-0000 Fax Number: 909-591-0001
	Disadvantaged status:
	Services offered: 178 036538 SUBSURFACE LOCATOR LS LUMP SUM 179 036539 FIBER OPTIC SYSTEM LS LUMP SUM 180 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM
11-430184	CMC Rebar
	12451 Arrow Route Etiwanda CA 91739
	Phone: 909-803-1501 Fax Number: 909-899-9799



	Disadvantaged status:
	Services offered:
11-430184	SRK Engineering 2615 Auto Park Way Escondido, CA 92029 Phone: 760-294-4012 Fax Number: 760-560-1634 Disadvantaged status: DB SB Services offered: Retaining Walls, Wet Utilities
11-430184	pearls construction NY 10016 Phone: 212-845-9754 Fax Number: 212-845-9754 Disadvantaged status: SB Services offered: Pearls Construction, LLC offers Construction Project Management services that include: 1. CPM Scheduling (Creating Baseline Schedules P3, P6, or MSP + Audit & Review Schedules) 2. Delay Claims 3. Quantity Takeoff & Full Projects Estimating 4. BIM Coordination (4D and 5D modeling) 5. Clash / Conflict Detection Reports 6. 2D and 3D Coordination Drawings 7. Interior 3D shots & Rendering 8. Quality and Safety Control Plans
	Imperial Sprinkler Supply, Inc. 20 Branches in California Corporate Office - Anaheim, Ca Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com
11-430184	
11-430184	D'Ybanag Construction Company 4293 NORTH WEBSTER AVENUE PERRIS, CA 92571 Phone: 657-214-2222 Fax Number: 951-657-0004 Disadvantaged status: DB



	Services offered: D' Ybanag Construction is a DBE company - will be providing CONCRETE proposal.
11-430184	<p>Aragón Geotechnical, Inc.</p> <p>16801 Van Buren Blvd. Riverside, California 92504</p> <p>Phone: 951-776-0345 Fax Number: 951-776-0395</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: Services offered: Aragón Geotechnical, Inc. (AGI) is committed to providing geotechnical, geological, material testing, inspection, and environmental services with the highest degree of professional excellence and proficiency. We offer our clients individual attention and provide innovative solutions at a competitive cost. AGI is a Small Business Enterprise (SBE) and Disadvantaged Business Enterprise (DBE).that specializes in providing laboratory and field testing services related to the following: Hot Mix Asphalt, Concrete, Pavement, Roadway, Base, Cold-In Place Recycling, and other Professional Services such as SWPPP.</p>
11-430184	<p>Precon Products</p> <p>240 West Los Angeles ave Simi Valley, CA 93065</p> <p>Phone: 805-306-2494 Fax Number: 805-584-0769</p> <p>Disadvantaged status: DB</p> <p>Services offered: Reinforced Concrete Pipe, Precast Drainage Inlets</p>
11-430184	<p>Rhapsody Communications LLC</p> <p>900 E. Hamilton Ave. #100 Campbell, CA 95008</p> <p>Phone: 408-879-7295 Fax Number: 866-365-9822</p> <p>Disadvantaged status: DB</p> <p>Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123</p>
11-430184	<p>PCA Trucking LLC</p> <p>P.O Box 1802 Bonita, CA 91908</p> <p>Phone: 619-955-6244 Fax Number: 619-924-7665</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: Commercial trucking including super 10's, equipment trailers, flatbeds and brokering.</p>
11-430184	<p>eWaste Disposal, Inc</p> <p>1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704</p> <p>Phone: 949-466-8857 Fax Number: 949-242-2479</p>


Disadvantaged status: DV SB	
Services offered: Hazardous waste profile, transport and dispose of TWW, Z2, contaminated soils, asbestos , AC pipe	
11-430184	Edgen Murray
	8000 E. 96th Avenue Henderson, CO 80640
	Phone: 303-289-5840
	Fax Number: 303-289-6491
	Disadvantaged status:
Services offered: Bid Item #73 4 each (386?) of 24? OD x 0.625 wall Steel Piles in 96.5? average lengths Bid Item #75 36 each (3,060?) of 30? OD x 0.750 wall Steel Piles in 85? average lengths	
11-430184	Pacific Steel Group
	4805 Murphy Canyon Road San Diego, CA 92123
	Phone: 858-251-1100
	Fax Number: 858-560-0583
	Disadvantaged status:
Services offered: Reinforcing Steel - Rebar	

## Contracting Information

### REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at [www.rebuildingca.ca.gov](http://www.rebuildingca.ca.gov)



## Statewide Alerts and Other Information

Copyright © 2018 State of California



California Department of  
**Transportation**



Home | Contact Us | Print

Construction Contract Awards

Construction Contract Standards

Contractor's Corner

Guidance

Home → Construction Contract Awards → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-430184. 2 results found.

**Contractor:** SEMA Construction, Inc. **Contact:** Estimating

**Address:** 42690 Rio Nedo Ste. G Temecula, Ca 92590

**Phone:** 303-627-2600 **Fax:** 951-296-6448 **Email:** estimating.ca@semaconstruction.com

**Services needed:** LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, PLASTIC TRAFFIC DRUMS, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, REMOVE CONCRETE (CY), REMOVE CONCRETED ROCK SLOPE PROTECTION, TEMPORARY LANDSCAPE PROTECTION AREA FENCE-ROPE, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), CLEAN FILL MATERIAL, GEOSYNTHETIC REINFORCEMENT, ROADSIDE CLEARING, WEED GERMINATION, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP M), PLANT (GROUP A), PLANT (GROUP B), PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, REMOVE IRRIGATION FACILITY, CONTROL AND NEUTRAL CONDUCTORS, 1 1/2" REMOTE CONTROL VALVE, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN), 2" GATE VALVE, 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), DRY SEED (SQFT), COMPOST (CY), INCORPORATE MATERIALS, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE RAPID SETTING, ASPHALTIC EMULSION (FOG SEAL COAT), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE C), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, INDIVIDUAL SLAB REPLACEMENT (RSC), TEMPORARY SUPPORT, FURNISH PILING (CLASS 200) (ALTERNATIVE W MODIFIED), DRIVE PILING (CLASS 200) (ALTERNATIVE W MODIFIED), FURNISH 24" CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 24" CAST-IN-STEEL SHELL CONCRETE PILE, FURNISH 30" CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 30" CAST-IN-STEEL SHELL CONCRETE PILE, 54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED), STRUCTURAL CONCRETE (JUNCTION STRUCTURE), STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, DIAPHRAGM BOLSTER, DRILL AND BOND DOWEL, CLEAN EXPANSION JOINT, JOINT SEAL (MR 2"), JOINT SEAL (TYPE AL), BAR REINFORCING STEEL (BRIDGE), HEADED BAR REINFORCEMENT, FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), REMOVE SIGN STRUCTURE (EA), CORE CONCRETE (6"), CORE CONCRETE (12"), ACCESS OPENING, SOFFIT, BRIDGE REMOVAL (PORTION), MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE), MISCELLANEOUS METAL (RESTRAINER-CABLE FOR RETROREFLECTIVE SHEETING (TYPE XI), 18" ALTERNATIVE PIPE CULVERT, 24" ALTERNATIVE PIPE CULVERT, CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 18" REINFORCED CONCRETE PIPE (CLASS III), 24" REINFORCED CONCRETE PIPE (CLASS III), 18" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK), 24" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK), 36" REINFORCED CONCRETE PIPE RISER, ABANDON CULVERT (EA), REMOVE GRATED LINE DRAIN, REMOVE CULVERT (LF), REMOVE INLET, ADJUST INLET, ADJUST MANHOLE, SAND BACKFILL, CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY), SLOPE PAVING (CONCRETE), CONCRETED-ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD A) (CY), MINOR CONCRETE (GUTTER) (CY), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL (BRIDGE), BRIDGE DECK DRAINAGE SYSTEM, TEMPORARY FENCE (TYPE CL-6), CHAIN LINK FENCE (TYPE CL-6), REMOVE CHAIN LINK FENCE, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), REMOVE ROADSIDE SIGN, REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH LAMINATED PANEL SIGN (1" TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), METAL (BARRIER MOUNTED SIGN), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, SIGN POST SUPPORT SYSTEM, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), INSTALL ROADSIDE SIGN PANEL ON EXISTING POST, MIDWEST GUARDRAIL SYSTEM, TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER (TYPE 60M), CONCRETE BARRIER (TYPE 60MF), CONCRETE BARRIER (TYPE 60MS), CONCRETE BARRIER (TYPE 60MSA), CONCRETE BARRIER (TYPE 60MSF), CONCRETE BARRIER (TYPE 60AP), CONCRETE BARRIER (TYPE 60MSA MODIFIED), CONCRETE BARRIER (TYPE 60MF MODIFIED), CONCRETE BARRIER (TYPE 836), CONCRETE BARRIER (TYPE 836A), CONCRETE BARRIER (TYPE 836 MODIFIED), REMOVE GUARDRAIL, SALVAGE METAL BRIDGE RAILING, REMOVE CONCRETE BARRIER, REMOVE METAL RAILING, REMOVE CRASH CUSHION (SAND FILLED), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), CONTRAST STRIPE, PAINT TRAFFIC STRIPE (2-COAT), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, SUBSURFACE LOCATOR, FIBER OPTIC SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION

**Requirements:**

**Date posted:** 10/18/2018

**Contractor:** Flatiron West, Inc. **Contact:** Jannette Carter

**Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078

**Phone:** 760-414-9100 **Fax:** 760-471-4860 **Email:** SoCalBids@flatironcorp.com

**Services needed:** Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply,



Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

**Requirements:** Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Non-DBE Subs/Suppliers: Indicate lower-tier DBE participation offered on your quotation as it will be evaluated with your price. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

**Date posted:** 11/01/2018

[Back to Top](#) | [Conditions of Use](#) | [Privacy Policy](#) | [Accessibility](#) | [Webmaster](#)  
Copyright © 2013 State of California

**Flatiron West, Inc.**  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Tel: (760) 916-9100  
Fax: (760) 471-4860

## **Ad Proofs**

**Project Name:** Route 805 Sweetwater

**Contract/Bid #:** 11-430184

**Awarding Agency:** California Department of Transportation

# Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)

Published On: 10/31/2018 @ 01:10:13 PM PST

Expired On: 11/28/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: SoCalBids@flatironcorp.com

Published At: [https://www.dbegoodfaith.com/good-faith-ad.php?ad\\_adid=42879&co\\_name=Flatiron+West%2C+Inc.](https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42879&co_name=Flatiron+West%2C+Inc.)



## Flatiron West, Inc.

Is seeking qualified DBEs

Project Name

**Route 805 Sweetwater**

Bid/Contract #

**11-430184**

Awarding Agency

**California Department of Transportation**

Project Location

**San Diego, San Diego County, CA**

Bid Date

**11/28/2018 at 02:00**

Project Details

**DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping. PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO [SoCalBids@FlatironCorp.com](mailto:SoCalBids@FlatironCorp.com)**

Plans and specifications are available, at no cost from Caltrans website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron or any prior course

## Get in Touch

Outreach Coordinator

**Jannette Carter**

Telephone

**(760) 916-9100**

Fax

**(760) 471-4860**

Address

**1770 La Costa Meadows Drive  
San Marcos, CA 92078**

**Send a message**

of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.



# Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)

Published On: 10/31/2018 @ 01:10:13 PM PST

Expired On: 11/28/2018 @ 11:59:59 PM PST

Published At:

[http://dbejournal.com/index.php?show\\_ad=42879&ad\\_project\\_name=Route+805+Sweetwater&co\\_name=Flatiron+West%2C+Inc.](http://dbejournal.com/index.php?show_ad=42879&ad_project_name=Route+805+Sweetwater&co_name=Flatiron+West%2C+Inc.)



## Flatiron West, Inc.

is seeking qualified DBEs

### Outreach Coordinator

Jannette Carter

### Contact Information

1770 La Costa Meadows Drive  
San Marcos, CA 92078

### Telephone

(760) 916-9100

### Fax

(760) 471-4860

### Project Name

Route 805 Sweetwater

### Bid/Contract #

11-430184

### Awarding Agency

California Department of Transportation

### Project Location

San Diego, San Diego County, CA

### Bid Date

11/28/2018 at 02:00

### Project Details

DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping. PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO [SoCalBids@FlatironCorp.com](mailto:SoCalBids@FlatironCorp.com)

Plans and specifications are available, at no cost from Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment

and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

## Tweet

Published On: 10/31/2018 @ 01:10:13 PM PST

Published At: <https://twitter.com/dbegoodfaith>




Flatiron West, Inc. is seeking DBEs in  
San Diego - [dbegoodfaith.com/good-faith-  
ad....](https://dbegoodfaith.com/good-faith-ad....)

01:10 PM - 31 Oct 2018



 [Tweet](#)

 [Share](#)



Date Of Advertisement: Oct 31, 2018

Flatiron West, Inc.

An Equal Opportunity Employer ☐  
is requesting quotations from all qualified

**DBE**

sub-contractors and/or material suppliers for the following project:

**Route 805 Sweetwater**

San Diego

Located in San Diego County, CA

Owner: **Department of Transportation (CALTRANS)**

**Bid Date:** Nov 28, 2018 at 02:00 PM

**We are requesting bids for the following trades and/or material suppliers:**

DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

**Bid documents can be viewed at or obtained from:**

Plans and specifications are available, at no cost from Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request.



Additionally, please contact us if you require technical assistance. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

**Flatiron West, Inc.**

1770 La Costa Meadows Drive

San Marcos, CA 92078

**Phone:** (760) 916-9100 **Fax:** (760) 471-4860

**Email:** SoCalBids@flatironcorp.com

Jannette Carter

Published Oct 31, 2018 on ☐


Construction Bid Source a Trade and Focus Publication ☐

located at <http://www.constructionbidsource.com> ☐

Phone: 1-888-786-9450 Fax: 209.772.3573 ☐

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2018 Construction Bid Source | [About](#) | [Contact](#) | [Terms & Conditions](#)



**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: Flatiron West, Inc.

1770 La Costa Meadows Drive

San Marcos, CA, 92078

Phone: (760) 916-9100

Fax: (760) 471-4860

**RECEIPT for Ad: 63966**

Published on 10/31/2018

For Project:

Route 805 Sweetwater / Department of Transportation (CALTRANS)

**Total Amount PAID: \$35.00**

Flatiron West, Inc.  
is seeking certified and qualified DBE subs and/or  
suppliers to provide  
DBE Goal 14%. Request for quotes from Certified  
DBE's Subcontractors and Suppliers for the  
following, but not limited to scopes of work: AC  
Dike, Aggregate Supply, Bridge Removal, CIDH,  
Clearing & Grubbing, Concrete Barrier, Concrete  
Supply, Construction Area Signs, Drive Pile,  
Electrical, Erosion Control, Fences, Guardrail, Joint  
Seal, Landscape & Irrigation, Minor Concrete,  
Miscellaneous Iron & Steel, Overhead Signs, Pipe  
Supply, Railing, Reinforcing Steel, Roadside Signs,  
Rock Slope Protection, Street Sweeping, Striping.  
PLEASE SUBMIT QUOTES BY FAX TO (760)  
471-4860 OR EMAIL TO  
SoCalBids@FlatironCorp.com.  
for Route 805 Sweetwater / Department of  
Transportation (CALTRANS) in San Diego,CA

Plans and specifications are available, at no cost  
from Caltrans website:  
<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and  
specifications are available at Flatiron's San Marcos,  
CA and Chino Hills, CA offices. Please call to  
make an appointment to view plans and  
specifications.

Flatiron analyzes and considers each DBE quote,  
including those that are broken down into  
economically feasible units to facilitate bidding.  
Assistance in obtaining bonding, lines of credit,  
insurance, equipment, supplies and materials is  
available upon request. Additionally, please contact  
us if you require technical assistance.

Quotations must be valid for same duration as  
specified by Owner for contract award.  
Subcontractors are required to possess and maintain  
a current contractor's license and must also be  
registered with the Department of Industrial  
Relations (DIR) as required by Public Contract Code  
Section 1725.5. Subcontractors will be required to  
execute Flatiron's Standard Subcontract Terms and  
Conditions and insurance requirements. A copy of  
our Standard Subcontract Terms and Conditions is  
available in electronic format upon request. Bond  
Requirements: Notwithstanding any contrary  
language in a bid to Flatiron or any prior course of  
dealing between Flatiron and a bidder, and unless  
waived in writing by Flatiron, Flatiron reserves the  
right to require each bidder to provide payment and  
performance bonds assuring bidder's obligations to  
Flatiron in the amount of 100 percent of the bid to  
Flatiron. Flatiron will reimburse the bond premium  
at actual cost not to exceed 3%. The surety on the  
bonds must be a California admitted surety. Non-  
DBE Subs/Suppliers: Indicate 2nd tier DBE  
participation offered on your quotation as it will be  
evaluated with your price.  
WE ARE AN EQUAL OPPORTUNITY  
EMPLOYER.

Contact: Jannette Carter  
(socalbids@flatironcorp.com)  
1770 La Costa Meadows Drive  
San Marcos,CA,92078  
Phone:(760) 916-9100  
Fax:(760) 471-4860  
Email:socalbids@flatironcorp.com

Bid Due on:11/28/2018 at 02:00 PM  
Solicitation Number: 11-430184

**Compliance News Daily Focus Journal**

Publication Affidavit-Declaration of Publication -- State of California

---



The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancencenews.com/classified\\_daily](http://www.compliancencenews.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Oct 31 20:19:20 +0000 2018

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**SMALL**

# **BUSINESS**

**EXCHANGE**

## **PROOF OF PUBLICATION**

(2015.5 C.C.P)


**STATE OF CALIFORNIA, SS**  
**County of San Francisco**

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

10/31/18 To 11/28/18

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10/31/18 at San Francisco, California.

  
(Signature) NABIL V.

SALES ORDER # \_\_\_\_\_

### **Corporate Office**

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226

Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** Flatiron West, Inc. - Route 805 Sweetwater, San Diego, CA**Date Posted:** October 31, 2018**Expiry/Bid Date:** November 28, 2018**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive, San Marcos, CA 92078**Listed under sites:** SBEInc**City:** .**State:** CA**Zip Code:** .**Country:** United States**Phone:**9095978413**Status:** Active**Description:****Header Content:****Image File:** [Screen Shot 2018-10-31 at 1.45.25 PM.png](#)



## INVITATION TO BID

**Request for Quotes from Certified DBE Subcontractors and Suppliers**

**Project:** Route 805 Sweetwater, San Diego, CA

**Contract No.** 11-430184

**Owner:** Department of Transportation (CALTRANS)

**BID SUBMITTAL DATE:** November, 28 2018 at 2:00 PM

**Federal-Aid Project** ACSB1IM-805-1(640)E

**Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work:** AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

**PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO [SoCalBids@FlatironCorp.com](mailto:SoCalBids@FlatironCorp.com)**

Plans and specifications are available, at no cost from Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino, CA offices. Please call to make an appointment to view plans and specifications.

This project has a 14% DBE Goal. In addition to request for participation from Certified DBE subcontractors and suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or supplier participation. Bidders are required to indicate lower-tier DBE participation as it will be evaluated as part of their quote.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

**Quotations must be valid for same duration as specified by Owner for contract award.**

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. **WE ARE AN EQUAL OPPORTUNITY EMPLOYER.**

Flatiron West, Inc.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 / FAX (760) 471-4860

Email: [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)

Point of Contact: Jannette Carter, Estimating Administrator





## Fax

**To:** Advertising Department

**Company:** Minority Bidder's Bulletin/Construction Update

**Fax:** (858) 487-3500

**Phone:** (858) 487-2600

**From:** Harmony Lopez

**Company:** Flatiron West, Inc.

**Fax:** 760-471-4860

**Phone:** 760 916-9098

**Date:** October 31, 2018

**Pages (incl. cover page):** 2

**Re:** Advertisement Request

**Remarks:**

☐ Urgent    ☒ For your review    ☐ Reply ASAP    ☐ Please comment

**Message:**

**Project Name:** Route 805 Sweetwater (11-430184), San Diego, CA

**Project Location:** San Diego, CA

**Bid Date:** November 28, 2018 at 2:00 PM.

**Run Dates Request:** 11/1, 11/6, 11/8, 11/13, 11/15, 11/20, and 11/27.

Thank you.

A HOCHTIEF Company

# PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

## INVITATION TO BID REQUEST FOR QUOTES FROM CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS

PROJECT: ROUTE 805 SWEETWATER, SAN DIEGO, CA

CONTRACT NO.: 11-430184

OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)

FEDERAL-AID PROJECT ACSB11M-805-1(640)E

BID SUBMITTAL DATE: NOVEMBER 28, 2018 AT 2:00 P.M.

Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

PLEASE SUBMIT QUOTES BY FAX TO 760-471-4860 OR EMAIL TO [SoCalBids@Flatironcorp.com](mailto:SoCalBids@Flatironcorp.com).

Plans and specifications are available, at no cost from Caltrans web site: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

This project has a 14% DBE Goal. In addition to request for participation from Certified DBE subcontractors and suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or supplier participation. Bidders are required to indicate lower-tier DBE participation as it will be evaluated as part of their quote.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

**Flatiron West, Inc.**

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 • Fax (760) 471-4860

Email: [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)

Point of Contact: Jannette Carter, Estimating Administrator  
WE ARE AN EQUAL OPPORTUNITY EMPLOYER

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



11/1/18, 11/8/18, 11/15/18, 11/22/18  
TRADE PUBLICATION

### DATES PUBLISHED



11/5/18, 11/12/18, 11/19/18, 11/26/18  
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 Via Del Campo Court, #209, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

TRANSMISSION VERIFICATION REPORT

TIME : 10/31/2018 09:56  
NAME :  
FAX :  
TEL :  
SER.# : 000H1N970836

DATE, TIME	10/31 09:55
FAX NO./NAME	18584873500
DURATION	00:00:38
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM



## Fax

**To:** Advertising Department

**Company:** Minority Bidder's Bulletin/Construction Update

**Fax:** (858) 487-3500

**Phone:** (858) 487-2600

**From:** Harmony Lopez

**Company:** Flatiron West, Inc.

**Fax:** 760-471-4860

**Phone:** 760 916-9098

**Date:** October 31, 2018

**Pages (incl. cover page):** 2

**Re:** Advertisement Request

**Remarks:**

☐ Urgent    ☒ For your review    ☐ Reply ASAP    ☐ Please comment

**Message:**

**Project Name:** Route 805 Sweetwater (11-430184), San Diego, CA

Flatiron West Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
760 916 9100 MAIN  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 11-430184 Route 805 Sweetwater

**Section E**

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

**Flatiron West, Inc. ("Flatiron") provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron West, Inc. was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.**



**Section F**

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**Flatiron West, Inc. ("Flatiron") made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron West, Inc. was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**

**Section G**

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

**Flatiron West, Inc. ("Flatiron") made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron West, Inc. was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**

Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 11-430184 Route 805 Sweetwater

### **Section H**

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

#### **AGENCIES CONTACTED/USED**

On 10/31/18 Flatiron solicited DBE participation through the SBA Subnet Database.

On 10/31/18 Flatiron solicited DBE participation through the SDCOC Database.

On 10/31/2018, Flatiron sent emails to local assistance agencies regarding the project to request for assistance in recruiting DBE companies.

Please see attached:

- US Small Business Administration
- Riverside Community College District – Procurement Technical Assistance Center
- Inland Empire – Small Business Development Center

The purpose of Subnet is to post/identify subcontracting opportunities (solicitations/NSS/events). Marketing material posted will be removed by SBA and will result in account closure.

Business Information

All Solicitations/NSS

Solicitations/NSS Details



**Business Name:** Flatiron West Inc

**Type of Business Being Solicited**

Disadvantaged Business Enterprise (DBE)

**NAICS Code**

237310 Highway, Street, and Bridge Construction

**Additional NAICS Code**

N/A

**Brief Solicitation Description**

Flatiron West, Inc. is bidding the Route 805 Sweetwater project (Contract No. 11-430184) that bids on 11/28/18 at 2:0

**Files Attached:**

[/Route 805 Sweetwater Project Info.pdf](#)

Delete

**Solicitation POC**

First Name: Jannette

Last Name: Carter

Phone: 760-916-9100

Ext:

Fax: 760-471-4860

Email: SoCalBids@Flatironcorp.com

**Solicitation:** SOL-11-430184

**Place of Performance**

CA:San Diego

**Performance Start Date**

01/07/2019

**Solicitation Closing Date**

11/28/2018 - 02:00 AM

Time Zone: PDT

*Is this Solicitation inappropriate? (Click here if this posting contains inappropriate or potentially offensive content. If checked, the Solicitation will be reviewed and removed if necessary)* ☐

Flatiron West Inc

**EVENTS**

To sort data click on column heading.

Click on a Event number to view detailed description for a Event.



Edit	<u>Event Name</u>	<u>Event Location</u>	<u>NAICS Code</u>	<u>Event Start Date</u>	<u>Event End Date</u>	<u>Flagged as Inappropriate?</u>	<u>Event Description</u>	<u>Created By</u>
------	-------------------	-----------------------	-------------------	-------------------------	-----------------------	----------------------------------	--------------------------	-------------------





One on One Counseling



Contract Opportunities



Training and Workshops



Home

About

Application

Training

Bid Match Services

Local Bids

Resources

News

Sponsor Us

## Local Bidding Opportunities

[← Back to Directory](#)

### Route 805 Sweetwater

**Category:** [Construction](#), [Requests for Subs/Suppliers](#)

**Project Agency Owner:** Department of Transportation (CALTRANS)

**Name of Prime Contractor:** Flatiron West, Inc.

**Opportunity Description:** We are requesting bids for the following trades and/or material suppliers:

DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications are available, at no cost from Caltrans website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

Flatiron West, Inc.



[e-mail updates](#)


#### Client Success

SDCOC has assisted clients in obtaining over \$1 Billion in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

Learn about PTAC Centers: [PTAC Program Video](#)

#### SDCOC Sponsors



1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Phone: (760) 916-9100 Fax: (760) 471-4860  
Email: SoCalBids@flatironcorp.com  
Jannette Carter

**Bid Due Date:**

11/28/18

**Time Bid is Due:** 2:00PM

**Contact Name:** Jannette Carter

**Contact Address:** 1770 La Costa Meadows Drive, San Marcos, CA 92078

**Contact Phone Number:** (760) 916-9100

**Contact Fax:** (760) 471-4860

**Contact Email:** SoCalBids@flatironcorp.com

**Website Address:** <https://www.flatironcorp.com>

A Program of:



San Diego Contracting Opportunities Center  
880 National City Blvd.  
Suite 7100  
National City, CA 91950  
619-216-6671

Copyright 2017 | [sdcoc@ptac-sandiego.org](mailto:sdcoc@ptac-sandiego.org)

**Website Design By:**

**ITegrity**

## **Lopez, Harmony**

---

**From:** Lopez, Harmony  
**Sent:** Wednesday, October 31, 2018 2:51 PM  
**To:** 'sandra.anguiano@sba.gov'  
**Subject:** Request for Assistance - DBE's for Route 805 Sweetwater  
**Attachments:** Route 805 Sweetwater\_Project\_Info.pdf

Hello Sandra,

Flatiron West, Inc. is bidding the **Route 805 Sweetwater (Project No. 11-430184)** that bids on **11/28/18 at 2:00 PM to the Department of Transportation (CALTRANS)**. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

**Harmony Lopez**  
**Flatiron**  
1770 La Costa Meadows Drive  
San Marcos, Ca 92078  
760 916 9098 PHONE  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

***Build the Best. Be the Best***

## Lopez, Harmony

---

**From:** Lopez, Harmony  
**Sent:** Wednesday, October 31, 2018 2:51 PM  
**To:** 'rachel.baranick@sba.gov'  
**Subject:** Request for Assistance - DBE's for Route 805 Sweetwater  
**Attachments:** Route 805 Sweetwater\_Project\_Info.pdf

Hello Sandra,

Flatiron West, Inc. is bidding the **Route 805 Sweetwater (Project No. 11-430184)** that bids on **11/28/18 at 2:00 PM to the Department of Transportation (CALTRANS)**. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

**Harmony Lopez**  
**Flatiron**  
1770 La Costa Meadows Drive  
San Marcos, Ca 92078  
760 916 9098 PHONE  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

***Build the Best. Be the Best***



## Lopez, Harmony

---

**From:** Lopez, Harmony  
**Sent:** Wednesday, October 31, 2018 2:51 PM  
**To:** 'Chad.Bommer@rccd.edu'  
**Subject:** Request for Assistance - DBE's for Route 805 Sweetwater  
**Attachments:** Route 805 Sweetwater\_Project\_Info.pdf

Hello Chad,

Flatiron West, Inc. is bidding the **Route 805 Sweetwater (Project No. 11-430184)** that bids on **11/28/18 at 2:00 PM to the Department of Transportation (CALTRANS)**. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

**Harmony Lopez**  
**Flatiron**  
1770 La Costa Meadows Drive  
San Marcos, Ca 92078  
760 916 9098 PHONE  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

***Build the Best. Be the Best***

## **Lopez, Harmony**

---

**From:** Lopez, Harmony  
**Sent:** Wednesday, October 31, 2018 2:51 PM  
**To:** 'MTakavorian@iesmallbusiness.com'  
**Subject:** Request for Assistance - DBE's for Route 805 Sweetwater  
**Attachments:** Route 805 Sweetwater\_Project\_Info.pdf

Hello Mary,

Flatiron West, Inc. is bidding the **Route 805 Sweetwater (Project No. 11-430184)** that bids on **11/28/18 at 2:00 PM to the Department of Transportation (CALTRANS)**. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

**Harmony Lopez**  
**Flatiron**  
1770 La Costa Meadows Drive  
San Marcos, Ca 92078  
760 916 9098 PHONE  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

***Build the Best. Be the Best***



## INVITATION TO BID

**Request for Quotes from Certified DBE Subcontractors and Suppliers**

**Project:** Route 805 Sweetwater, San Diego, CA

**Contract No.** 11-430184

**Owner:** Department of Transportation (CALTRANS)

**BID SUBMITTAL DATE:** November, 28 2018 at 2:00 PM

**Federal-Aid Project** ACSB1IM-805-1(640)E

**Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work:** AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

**PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO [SoCalBids@FlatironCorp.com](mailto:SoCalBids@FlatironCorp.com)**

Plans and specifications are available, at no cost from Caltrans website: <http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

**This project has a 14% DBE Goal. In addition to request for participation from Certified DBE subcontractors and suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or supplier participation. Bidders are required to indicate lower-tier DBE participation as it will be evaluated as part of their quote.**

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Additionally, please contact us if you require technical assistance.

**Quotations must be valid for same duration as specified by Owner for contract award.**

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. **WE ARE AN EQUAL OPPORTUNITY EMPLOYER.**

Flatiron West, Inc.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (760) 916-9100 / FAX (760) 471-4860

Email: [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)

Point of Contact: Jannette Carter, Estimating Administrator

### Section I

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

February 20, 2018 – Metro Meet the Primes

February 27, 2018 – Build with LA City

July 13, 2018 – North Coast Corridor Outreach Event

July 19, 2018 – California Construction Expo

September 18, 2018 – Caltrans Procurement and Resource Fair

September 26, 2018 – Accelerating Diversity – A WBE Networking Event

September 27, 2018 – SBCTA Annual Business 2 Business Expo

October 17, 2018 - San Diego Int'l Airport Meet the Primes

October 17, 2018 – Design & Construction Network Expo

In addition, Flatiron West, Inc. ("Flatiron") encourages non-DBE participation:

1. Flatiron West, Inc. requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron West, Inc. requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
  - Solicitation Database (iSqFt printout)
  - IFB, faxed or e-mailed (iSqFt printout)
  - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
  - IFB and Addendum Notice Message History Report (iSqFt printout)



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159
Acacia Environmental Construction	James	Colbert	james@acaciaec.com	Santa Barbara	CA	(805) 680-4431
Accord Engineering, Inc.	Gus	Bojorquez	gbojorquez@accordeng.com	Santa Ana	CA	(714) 241-7200
Advanced Concrete Sawing & Sealing, Inc.	Shawn	O'Donnell	shawnadvanced@live.com	Mesa	AZ	(480) 986-7447
Alcorn Fence Company (Chula Vista)	Rick	Sohns	rsohns@alcornfence.com	Sun Valley	CA	(619) 397-6500
Alcorn Fence Company (Sun Valley)	Michael	Katus	mkatus@alcornfence.com	Sun Valley	CA	(818) 983-0650
Aldridge Electric, Inc.	*Danielle	Gardner	dgardner@aldridge-electric.com			(847) 680-5200
All American Asphalt	Estimating	Estimating	publicworks@allamericanasphalt.com	Corona	CA	(951) 736-7600
Ally Rental	Chris	Zurawski	chris.zurawski@allyrental.com			(877) 547-7128
Amber Steel	Edgar	Estrella	eestrella@ambersteel.net	Rialto	CA	(909) 874-2213
Asphalt Dike Construction, Inc. dba APCO	Larry	Grimes	larry@apcodike.com	Goshen	CA	(559) 651-7900
Associated Ready Mixed Concrete	Steve	Venolia	svenolia@assocrmc.com	Newport Beach	CA	(949) 253-2800
ATP	Jeff	Richardson	jeffr@paveitgreen.com	San Diego	CA	(619) 368-3186
B C Traffic Specialists	Gary	Rivers	gary@bctrffic.com	Orange	CA	(714) 974-1190
Baron Bag & Erosion Supply	Larry	Deman	larryd@sacbag.com	Anaheim	CA	(800) 562-6055
Bay City Fab	Steve	Patton	baycityfab@gmail.com	Ventura	CA	(805) 653-0055
Becho, Inc.	Dave	Moody	dave.moody@bechoinc.com	Sylmar	CA	(818) 408-5664
Borders Builders, Inc	Howard	Feldman	howard@borders-builders.com	Los Angeles	CA	(310) 729-8063
BPSI Construction and Maintenance	Dan	Bechtel	info@bpsi.me			(951) 245-2778
C & C Metals, Inc. (Conroe, TX)	Jim	Galbraith	jim@candcmetals.com	Conroe	TX	(936) 760-5640
Cal Stripe, Inc.	Steve	Works	sworks@calstripe.com	Colton	CA	(909) 884-7170
California Commercial Asphalt	Ryan	Merritt	Ryanm@ccallc.com	San Diego	CA	(858) 513-0611
Calmex Engineering Inc	Bob	Stone	BobS@calmex.us	Bloomington	CA	(909) 546-1311
CalPortland Company	Mark	Kalouner	mkalouner@calportland.com	Santa Maria	CA	(805) 896-7910
Case Pacific Company (Livermore)	*Charlie	Bower	charliebower@casepacific.com	Livermore	CA	(925) 449-2590
Cemex	Ben	White	benny.white@cemex.com	Escondido	CA	(760) 737-8215
Century Sweeping	Anh	Nguyen	centurysweeping@gmail.com	Montebello	CA	(323) 887-3836
Chrisp Company	Jamie	Luna	jluna@chrispco.com	Bloomington	CA	(909) 746-0356
Clear Sign & Design, Inc.	Steve	Weddell	sjw@clearsigns.com	San Marcos	CA	(760) 736-8111
CMC Steel Fabricators, Inc, dba CMC Rebar	Greg	Hughett	greg.hughett@cmc.com	Etiwanda	CA	(909) 803-1506
Competitive Edge Electric Inc.	Nick	Eddy	nedydycee@roadrunner.com	Highland	CA	(909) 693-8510
Condon-Johnson & Associates - San Diego	Josh	Hilton	jhilton@condon-johnson.com	San Diego	CA	(909) 390-0268
Contech Engineered Solutions	Jerry	Skoda	gskoda@conteches.com	Santee	CA	(949) 500-6052
Control Electric, Inc.	angela	glasgow	aglasgow@controlelectric.net	Corona	CA	(951) 393-9342
Coral Construction Company	Marc	Roberts	marcroberts@coralconstruction.com	Wilsonville	OR	(503) 682-2252
Craneveyor corp.	Ron	Collosi	rcollosi@craneveyor.com	South El Monte	CA	(626) 442-1524
Crown Fence Company	Adam	Silva	asilva@crownfence.com	Santa Fe Springs	CA	(562) 864-5177
CSI Electrical Contractors, Inc.	Chris	Corder	staff@csieletric.com	Santa Fe Springs	CA	(562) 946-0700
Dan Copp Crushing	Aaron	Waddell	aaron@dancoppcrushing.com	Yorba Linda	CA	(714) 777-6400
Diversified Concrete Cutting	Tom	Massaro	tom.m@diversified.contractors	Sparks	NV	(775) 331-1411
Drill Tech Drilling & Shoring, Inc.	Chyenne	Lewis	bids@drilltechdrilling.com	Antioch	CA	(925) 978-2060
Dynalectric	Dexter	Cudal	dcudal@dyna-la.com	Los Alamitos	CA	(714) 886-4785
DYWIDAG-Systems International USA, Inc.	Anouar	Kartite	anouar.kartite@dsiamerica.com	Long Beach	CA	(562) 531-6161
EBS General Engineering, Inc.	Joseph	Nanci	joe@ebsgeneral.com	Corona	CA	(951) 279-6869
Edison Construction, Inc.	Chuck	Peraultt	edison.construction@yahoo.com	Bonsall	CA	(760) 732-0829
EFCO	Cody	Oneil	cody.oneil@efcoforms.com	Yorba Linda	CA	(714) 694-0244
Elecnor Belco Electric, Inc.	John	Wong	jwong@elecnor.com	Chino	CA	(909) 993-5470
ERSI (Environmental Remediation Services, Inc.)	James	Lumley	lumleyj@ersi-usa.com	Houston	TX	(909) 606-4225
FBD Vanguard Construction	Jason	Muller	jmuller@vc-inc.net	Livermore	CA	(925) 245-1300
FenceCorp, Inc.	robert	mcpherson	b.mcpherson@fencecorp.us	Riverside	CA	(951) 686-3170
FERGUSON WATERWORKS	WES	BAILEY	WES.BAILEY@FERGUSON.COM	POWAY	CA	(858) 391-3700
Ferguson Waterworks, Inc.	MITCHELL	HARKEY	mitchell.harkey@ferguson.com	Poway	CA	(858) 391-3700
Ferreira Construction Co., Inc.	Rusty	Moore	rmoore@ferreiraconstruction.com	Chino	CA	(714) 928-7573
Forterra Building Products (Menifee)	Ryan	Wright	ryan.wright@forterrabp.com	Menifee	CA	(469) 859-8956
G2 Metal Fab (Livermore, CA)	Ken	Ho	kho@g2metalfab.com	Livermore	CA	(925) 443-7903

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Geo-Cell Solutions, Inc.	Doug	Farmer	doug_farmer@sbcglobal.net	Fresno	CA	(559) 294-1274
Gerco Contracting	Mike	Violla	gerco@sbcglobal.net	Auburn	CA	(530) 268-1188
Gerdau Reinforcing Steel	Keith	Dixon	keith.dixon@gerdau.com	San Diego	CA	(858) 737-7700
Golden State Grating	Rocky	Castro	rocky@goldenstategrating.com	Fontana	CA	(909) 854-2489
Griffith Company (Landscape)	Christian	Martinez	cmartinez@griffithcompany.net	Brea	CA	(714) 984-5500
Hanson Aggregates (San Diego)	Phil	Harris	phil.harris@lehighhanson.com	San Diego	CA	(858) 715-5600
Hanson Electric	Chris	Hanson	hansonelectricsd@gmail.com	Lakeside	CA	(619) 328-5040
Harber Companies, Inc.	Bob	Harber	bobh@harbercompanies.com	San Bernardino	CA	(909) 478-1957
Harris Rebar	Kevin	McHugh	kmchugh@harrisrebar.com	Pomona	CA	(909) 397-7155
Harris Rebar - Lakeside	Charles	Moorman	cmoorman@harrisrebar.com	Lakeside	CA	(619) 655-3580
Hayward Baker Inc.	Chuck	Danache	cdanache@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Herbert, Inc.	John	Bonds	john@herbertinc.net	Oceanside	CA	(760) 653-9335
Hi-Way Safety, Inc.	Jason	Bubion	jason@hiwaysafety.com	Chino	CA	(909) 342-4836
HMS Construction, Inc.	Michael	High	mike@hmsconco.com	Vista	CA	(760) 727-9808
Holliday Rock	Tom	Maher	tmaher@hollidayrock.com	Upland	CA	(909) 982-1553
Inland Water Works Supply Co.	Scott	Perry	ScottPerry@InlandWaterWorks.com	San Bernardino	CA	(909) 952-2273
Integrated Demolition and Remediation, Inc.	Ami	Khara	ami@idrdemo.com			(714) 340-3333
Integrity Rebar Placers	Dolly	Adams	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843
Johasee Rebar	Jacqueline	Smiley	jsmiley@lmsgroup.ca	Bakersfield	CA	(661) 589-0972
L.B. Foster Company	Marla	Wallace	mwallace@lbfoster.com	Union City	CA	(510) 240-4400
LB Foster	Mark	Hammons	Mhammons@lbfoster.com	Union City	CA	(509) 979-6891
Lekos Electric Inc	Riley	Lekos	riley@lekos.net			(619) 447-7661
LMS Reinforcing Steel Group	Norm	Streu	nstreu@lmsgroup.ca	Bakersfield	CA	(661) 589-0972
Long Beach Iron Works, Inc.	Bob	Brady	BBrady@lbiw.com	Long Beach	CA	(562) 432-5451
Lumacurve Airfield Signs	Melanie	Rostankowski	melanie@lumacurve.com			(800) 258-1997
Malcolm Drilling Co., Inc.	James	Magana	Jmagana@malcomdrilling.com	Irwindale	CA	(626) 338-0035
Mandal Pipe Company	Dan	Norton	dnorton@mandalpipe.com	Grayson	GA	(770) 573-3022
Marina Landscape, Inc.	John	Gutierrez	jgutierrez@marinaco.com	Orange	CA	(714) 939-6600
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Claremont	CA	(909) 946-0686
Mass Electric	Daniel	Pullen	dpullen@masselec.com	La Verne	CA	(909) 962-6001
Matich Corp.	Mark	Hickman	mhickman@matichcorp.com	San Bernardino	CA	(909) 382-7400
Metal Supply, Inc.	Ed	Davidian	ed@metalsupply.com	South Gate	CA	(888) 611-3525
Metal Works	Floyd	Harris	info@mtlws.com	Oroville	CA	(530) 534-6266
Mitsubishi Cement Corporation	Alex	Brankovic	abrancovic@mitsubishicement.com	Henderson	NV	(805) 657-8282
MSL Electric, Inc.	Warren	Moore	warren@mslelectric.com	Anaheim	CA	(714) 693-4837
National Demolition	Nolan	Ross	nolan@nationaldemolition.com	San Pedro	CA	(310) 732-1991
National Ready Mixed Concrete Co.	Debbie	Balue	dbalue@natcem.com	Encino	CA	(562) 865-6211
Neal Electric	Andrew	Ramsey	Estimating@nealelectric.com	Vista	CA	(858) 513-2525
Nor-Cal Pipeline Services	Sam	Bice	sambice@norcalpipe.com	Long Beach	CA	(916) 442-5400
Northwest Pipe Company	Mike	Dumitrache	mdumitrache@nwpipe.com	Adelanto	CA	(949) 653-5692
Pacific Coast Markings	Mark	Bates	mark@pacificcoastmarkings.com	Phelan	CA	(760) 868-3400
Pacific Corrugated Pipe Co.	David	McInroe	sandiego@pcpipe.com			(619) 741-9985
Pacific Drilling Co.	Tod	Clark	tod@pacdrill.com			(619) 719-8085
Pacific Pipeline Supply	Brett	Mowry	brett@pacificpipeline.com	San Marcos	CA	(760) 471-7473
Pacific Restoration Group, Inc.	Danny	Richards	drichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Steel Group	David	Coker	d.coker@pacificsteelgroup.com	San Diego	CA	(858) 251-1122
Pacific Waterproofing & Restoration, Inc.	Doug	Bithell	doug@pacificwaterproofing.com	Pomona	CA	(909) 444-3052
Pavement Recycling	John	Karagas	johnkaragas@pavementrecycling.com	Jurupa Valley	CA	(951) 682-1091
Penhall Company	Josh	Haryung	jharyung@penhall.com	Anaheim	CA	(714) 772-6450
Perry Electric	Dan	Ferguson	dferguson@perryelectricsd.com	Santee	CA	(619) 449-0045
Pro Cal Electrical Contracting	Terry	Cheslock	tcheslock@procallighting.com			(619) 633-4426
Pro-Cast Products Inc.	*David	Elliott	davide@procast.us	highland	CA	(909) 793-7602
Red Hawk Services	Martin	Villareal	Martin@redhawkservices.us	Perris	CA	(951) 294-8912
Robertson's	Beckie	Daddario	beckie@rrmca.com	Corona	CA	(800) 834-7557
S & J Supply Co., Inc.	Zeke	Siciliano	mark@s-jsupply.com			(562) 944-7433
S & P Fabrication/Services	Christian	Surrett	csurrett@spfbsvc.com			(562) 760-3277
Select Electric, Inc.	Landon	Smith	estimating@selectelectricinc.com	Vista	CA	(619) 460-6060
Service Construction (S.C.S.C. Inc.)	Scott	McHugh	scott@serviceconstruction.com	Anaheim	CA	(714) 744-4673
Short Load Concrete, Inc.	Richard	Cobarrubias	richard@shortload.com			(714) 524-7013

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Sierra Landscape Development, Inc.	Vito	Clarizio	vito@sierralandscapev.com	South El Monte	CA	(626) 447-5260
Sign Age Identity Systems, Inc	Jesse	Perkins	jperkins@sign-age-inc.com	Santee	CA	(619) 596-6150
Silverado Contractors, Inc.	Jeff	Droubay	jeff@silveradocontractors.com	Chino	CA	(909) 949-6025
Smith and Son	Christopher	Smith	smithandson4064@yahoo.com	Fallbrook	CA	(760) 535-7880
Socal Removal	Andre	Abajian	socalremoval@gmail.com			(949) 446-0000
South Bay Foundry, Inc.	*George	Mercado	george@southbayfoundry.com	San Bernardino	CA	(909) 383-1823
Southern Contracting Company	Laura	Dunlap	laurad@southerncontracting.com	San Marcos	CA	(760) 744-0760
Southwest Valve & Eqpt	Kelly	Brians	kelly@southwestvalve.com	Tustin	CA	(714) 832-1090
Spec Formliners, Inc.	Kaelee	Craven	kaeleecraven@specformliners.com	Santa Ana	CA	(714) 429-9500
Stantru Reinforcing Steel	Bill	Williams	bill.williams@stantru.com	Fontana	CA	(909) 587-1441
Statewide Traffic Safety & Signs, Inc.(Poway)	Chris	Jones	cjones@stssi.com	Garden Grove	CA	(714) 468-1919
Sterndahl Enterprises, Inc.	Denny	Sterndahl	denny@sterndahl.com	Sun Valley	CA	(818) 834-8199
Sturgeon Electric California, LLC	Mike	Heffernan	mheffernan@myrgroup.com	Chino	CA	(909) 591-0000
Superior Pavement Markings, Inc.	Dale	Shults	dale@superiorpavementmarkings.com	Beaumont	CA	(951) 845-2799
TC Construction	Elan	Schier	eschier@tcincsd.com	Santee	CA	(619) 448-4560
The Conco Companies	Phil	Adams	padams@conconow.com	Fontana	CA	(909) 350-0474
The J.V. Land Clearing Company, Inc.	Tyler	Manus	tyler@thejvco.com	San Dimas	CA	(909) 592-2811
The R.J. Noble Company	Braden	Porter	bradenporter@rjnoblecompany.com	Orange	CA	(714) 637-1550
Thompson Construction Supply	Tom	Steen	tsteen@tbmdf.com	Rialto	CA	(949) 728-8422
Thompson Pipe Group (CA)	Branimir	Kovac	bkovac@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Torres Brothers Shoring	Carlos	Torres	carlos@torresbrothersshoring.com	Los Angeles	CA	(310) 365-5710
Traffic Management, Inc.	Dennis	Philbin	Dennis.philbin@trafficmanagement.com	Escondido	CA	(888) 722-8895
Ulmer Industries, Inc.	Paul	Douglas	paul@ulmerind.com	Fontana	CA	(909) 823-7111
US Demolition Inc.	Matt	Elder	matte@cox.net	Anaheim	CA	(714) 695-9026
Vector Steel, Inc.	Ryan	Vector	ryan@vectorsteel.com	Redlands	CA	(909) 792-8099
West Coast Drilling	Drew	Lamont	diamont@wcdrilling.com			(510) 245-0556
Western Water Works	Ryan	McDermott	ryan@wwwsco.com	Chino Hills		(909) 597-7000
Zamborelli Enterprises	Thomas	Dwyer	tdwyer@zamborelli.com	Laguna Beach	CA	(949) 464-0400
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633



**Subject:** Invitation to Bid - \*\*\*Route 805 Sweetwater\*\*\* : All Trades

**To:** Dave McClain (dave@acdike.com)

**From:** Harmony Lopez (Transmittals@isqftmail.com)

**Sent Date:** November 01, 2018 04:55 PM ET

## INVITATION TO BID

**From:** Flatiron West, Inc.  
**Sent:** Thursday, November 01, 2018 4:55 PM ET  
**Email:** [SoCalBids@flatironcorp.com](mailto:SoCalBids@flatironcorp.com)  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860



**Attention:** Dave McClain - dave@acdike.com  
**Company:** A.C. Dike Co.

**You have been invited to bid:**  
\*\*\*Route 805 Sweetwater\*\*\*

**Bid Due Date:** Wednesday, November 28, 2018 2:00 PM PT  
**Project Location:** CA 92126  
**Project Start Date:**  
**Contact:** Harmony Lopez

**Description:**

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

**Message to Bidders:**

INVITATION TO BID Request for Quotes from Certified Subcontractors and Suppliers

Project: Route 805 Sweetwater, San Diego, CA

Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)

BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM

DBE Goal 14%

Federal-Aid Project ACSB1IM-805-1(640)E

Request for quotes from Certified Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

Plans and specifications are available, at no cost from Caltrans website:

<http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO**  
**[SoCalBids@FLATIRONCORP.COM](mailto:SoCalBids@FLATIRONCORP.COM)**

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.



("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: 37MW-486F

Let us know your bid intention here:

Will Bid

Under Review

Won't Bid

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Addenda - \*\*\*Route 805 Sweetwater\*\*\*  
**To:** James Colbert (james@acaciaec.com)  
**From:** Harmony Lopez (Transmittals@isqftmail.com)  
**Sent Date:** November 13, 2018 11:58 AM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Tuesday, November 13, 2018 11:58 AM ET  
**Email:** SoCalBids@flatironcorp.com  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

**James Colbert** from Acacia Environmental Construction **Addendum 1** was just posted on **11/13/2018**.

**Project Name:** \*\*\*Route 805 Sweetwater\*\*\*  
**Project ID:** 6204699 *(this project is only available on Isqft)*  
**Project Location:** CA 92126  
**Project Contact:** Harmony Lopez

### Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

### Notes:

### Message:

Addendum 1 has been issued for the Route 805 Sweetwater Project. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: RLJ1-H8WW

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

**Subject:** Addenda - \*\*\*Route 805 Sweetwater\*\*\*  
**To:** Shawn O'Donnell (shawnadvanced@live.com)  
**From:** Harmony Lopez (Transmittals@isqftmail.com)  
**Sent Date:** November 16, 2018 02:15 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Friday, November 16, 2018 2:15 PM ET  
**Email:** SoCalBids@flatironcorp.com  
**Phone:** (760) 916-9100  
**Fax:** (760) 471-4860

Shawn O'Donnell from Advanced Concrete Sawing & Sealing, Inc. Addendum 2 was just posted on 11/16/2018.

**Project Name:** \*\*\*Route 805 Sweetwater\*\*\*  
**Project ID:** 6204699 (this project is only available on iSqft)  
**Project Location:** CA 92126  
**Project Contact:** Harmony Lopez

### Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile south of Sweetwater River bridge to route 805/54 separation.

### Notes:

### Message:

Addendum 2 has been issued for the Route 805 Sweetwater Project. Please log on to iSqft to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqft. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: KPXH-GPRK

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqft messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqft accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqft, please read our [Privacy Policy](#).

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ryan Merritt	California Commercial Asphalt	ryanm@ccallc.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kevin McHugh	Harris Rebar	kmchugh@harrisrebar.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Marc Robert	National Ready Mixed Concrete Co.	mrobert@natcem.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Andrew Ramsey	Neal Electric	estimating@nealelectric.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Terry Cheslock	Pro Cal Electrical Contracting	tcheslock@procallighting.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Christian Martinez	Griffith Company (Landscape)	cmartinez@griffithcompany.net	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	George Majchrowicz	Statewide Traffic Safety & Signs, Inc.(Poway)	georgem@stssi.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tom Steen	Thompson Construction Supply	tsteen@tbmdf.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Aaron Waldren	Aldridge Electric, Inc.	awaldren@aldridgegroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chris Zurawski	Ally Rental	chris.zurawski@allyrental.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ramiro Perez	Amber Steel	rperez@ambersteel.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipients Service Area)	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	angela glasgow	Control Electric, Inc.	aglasgow@controlelectric.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kristen Czupryn	Dynalectric	kczipryn@dyna-la.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dexter Cudal	Dynalectric	dcudal@dyna-la.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Erin Clutter	FBD Vanguard Construction	eclutter@vc-inc.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kyle Wood	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Venessa Hollis	Hanson Aggregates (San Diego)	venessa.hollis@lehighhanson.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tod Clark	Pacific Drilling Co.	tod@pacdrill.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tim Desalvo	Pacific Pipeline Supply	tim@pacificpipeline.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Brett Mowry	Pacific Pipeline Supply	brett@pacificpipeline.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Cory B	Statewide Traffic Safety & Signs, Inc.(Poway)	coryb@stssi.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Scott Zakasky	Statewide Traffic Safety & Signs, Inc.(Poway)	5622726857	Fax	Failed
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mike Heffernan	Sturgeon Electric California, LLC	mheffernan@myrgroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Phil Adams	The Conco Companies	padams@conconow.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Scott Bortness	Thompson Construction Supply	sbortness@tbmdf.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Daniel Jeon	Thompson Construction Supply	9098229630	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Joe Douglan	Western Water Works	joe@wwwsco.com	Online Only (Bad Email)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Gus Bojorquez	Accord Engineering, Inc.	9492510563	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Gina Giovannetti	Aldridge Electric, Inc.	ggiovannettii@aldridgegroup.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*Danielle Gardner	Aldridge Electric, Inc.	dgardner@aldridge-electric.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Courtney Chapas	All American Asphalt	cchapas@allamericanasphalt.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Stacy Noriega	Asphalt Dike Construction, Inc. dba APCO	stacy@apcodike.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mike Oppenheimer	ATP	mike@paveitgreen.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Steve Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tim Black	Calmex Engineering Inc	timb@calmex.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bob Stone	Calmex Engineering Inc	bobs@calmex.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	amy palomares	Cemex	amelia.palomares@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Larry Carlson	Cemex	larry.carlson@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	George Burrough	Condon-Johnson & Associates - San Diego	gburrough@condon-johnson.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jerry Skoda	Contech Engineered Solutions	gskoda@conteches.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Estimating Assistant	Coral Construction Company	general@coralconstruction.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Desiree Reyes	Craneveyor corp.	dreyes@craneveyor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tom Massaro	Diversified Concrete Cutting	7753311572	Fax	Failed
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chyenne Bevilaqua	Drill Tech Drilling & Shoring	chyenne.lewis@drilltechdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*Jana Thurston	Dynalectric	jthurston@dyna-la.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Joseph Nanci	EBS General Engineering, Inc.	joe@ebsgeneral.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	James Lumbley	ERSI (Environmental Remediation Services, Inc.)	lumbleyj@ersi-usa.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Heidi Echeverria	Gerdau Reinforcing Steel	heidi.echeverria@gerdau.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chris Hanson	Hanson Electric	hansonelectricsd@gmail.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Scott Perry	Inland Water Works Supply Co.	scottperry@inlandwaterworks.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ami Khara	Integrated Demolition and Remediation, Inc.	ami@idrdemo.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ken Negrete	Integrity Rebar Placers	bids@integrityrebarplacers.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Justin Turk	L.B. Foster Company	jturk@lbfooster.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mark Hammons	LB Foster	mhammons@lbfooster.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bob Brady	Long Beach Iron Works, Inc.	bbrady@lbiw.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Melanie Rostankowski	Lumacurve Airfield Signs	melanie@lumacurve.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Linh Tran	Marina Landscape, Inc.	ltran@marinaco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Daniel Pullen	Mass Electric	dpullen@masselec.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ed Davidian	Metal Supply, Inc.	ed@metalsupply.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Floyd Harris	Metal Works	info@mtlwks.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Alex Brankovic	Mitsubishi Cement Corporation	abrankovic@mitsubishicement.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Sandee Knuckey	Pacific Corrugated Pipe Co.	socal@pcpipe.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kelly Osborne	Pacific Pipeline Supply	kelly@pacificpipeline.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Phillip Kirk	Penhall Company	pkirk@penhall.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Martin Villareal	Red Hawk Services	martin@redhawkservices.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	R Steward	Robertson's	rsteward@rrmca.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Brenda Torres	Robertson's	brendat@rrmca.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Christian Surret	S & P Fabrication/Services	csurret@spfabsvc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Richard Cobarrubias	Short Load Concrete, Inc.	richard@shortload.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Andre Abajian	Socal Removal	socalremoval@gmail.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Pete Miller	South Bay Foundry, Inc.	petem@southbayfoundry.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Aaron Pettit	Thompson Pipe Group (CA)	apettit@thompsonpipegroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dennis Philbin	Traffic Management, Inc.	dennis.philbin@trafficmanagement.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ryan McDermott	Western Water Works	ryan@wwsco.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Estimating Estimating	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*Richard Kawamoto	Asphalt Dike Construction, Inc. dba APCO	richard@apcodike.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jeff Richardson	ATP	jeffr@paveitgreen.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dave Moody	Becho, Inc.	dave.moody@bechoinc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dan Bechtel	BPSI Construction and Maintenance	info@bpsi.me	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Estimating Department	C & C Metals, Inc. (Conroe, TX)	estimating@candcmetals.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jim Galbraith	C & C Metals, Inc. (Conroe, TX)	jim@candcmetals.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	TRAVIS BOMHOFF	Calmex Engineering Inc	travisb@calmex.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ben White	Cemex	benny.white@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Anh Nguyen	Century Sweeping	centurysweeping@gmail.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Steve Weddell	Clear Sign & Design, Inc.	sjw@clearsigns.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Pamela Pacheco	CMC Steel Fabricators, Inc. dba CMC Rebar	pamela.pacheco@cmc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Nick Eddy	Competitive Edge Electric Inc.	neddycee@roadrunner.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jennifer Hardman	Condon-Johnson & Associates - San Diego	jhardman@condon-johnson.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Josh Hilton	Condon-Johnson & Associates - San Diego	jhilton@condon-johnson.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chuck Perault	Edison Construction, Inc.	edison.construction@yahoo.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Cody Oneil	EFCO	cody.oneil@efcoforms.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	LeeAnn Bianchi	ERSI (Environmental Remediation Services, Inc.)	leeannb@ersi-usa.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	robert mcpherson	FenceCorp, Inc.	b.mcpherson@fencecorp.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	MITCHELL HARKEY	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ken Ho	G2 Metal Fab (Livermore, CA)	kho@g2metalfab.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Doug Farmer	Geo-Cell Solutions, Inc.	doug_farmer@sbcglobal.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@lehighhanson.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Michael High	HMS Construction, Inc.	mike@hmsconco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tom Maher	Holliday Rock	tmaher@hollidayrock.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Niddhi Khara	Integrated Demolition and Remediation, Inc.	niddhi@idrdemo.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dolly Adams	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Marla Wallace	L.B. Foster Company	mwallace@lbfooster.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Nolan Ross	National Demolition	nolan@nationaldemolition.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mike Dumitrache	Northwest Pipe Company	9492669234	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jessica Chapin	Pacific Steel Group	j.chapin@pacificsteelgroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Doug Bithell	Pacific Waterproofing & Restoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Peter Gonzales	Penhall Company	pgonzales@penhall.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Maureen Moltini	Sign Age Identity Systems, Inc	estimating@signagesandiego.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Amanda Anderson	South Bay Foundry, Inc.	amanda@southbayfoundry.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Laura Dunlap	Southern Contracting Company	7607446475	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kelly Brians	Southwest Valve & Eqpt	kelly@southwestvalve.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Kory Fivecoat	Statewide Traffic Safety & Signs, Inc.(Poway)	kfivecoat@stssi.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Chris Jones	Statewide Traffic Safety & Signs, Inc.(Poway)	cjones@stssi.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	David Nicholas	Statewide Traffic Safety & Signs, Inc.(Poway)	davidn@statewidesafety.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*Clara Vasquez	Sterndahl Enterprises, Inc.	clara@sterndahl.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mark Dillard	Sturgeon Electric California, LLC	mdillard@myrgroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Carlos Torres	Torres Brothers Shoring	carlos@torresbrothersshoring.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Paul Douglas	Ulmer Industries, Inc.	9098231992	Fax	Failed
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Drew Lamont	West Coast Drilling	dlamont@wcdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Eric Loudon	Western Water Works	eric@wwwsco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Thomas Dwyer	Zamborelli Enterprises	tdwyer@zamborelli.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*John Scott	Acacia Environmental Construction	estimating@acaciaec.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ken McClister	Craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ron Collosi	Craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Tim Chavez	Craneveyor corp.	tchavez@craneveyor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Teresa Creson	Drill Tech Drilling & Shoring	teresa@drilltechdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Cristina Whicher	EBS General Engineering, Inc.	bids@ebsgeneral.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Willie Ellis	EBS General Engineering, Inc.	wellis@ebsgeneral.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	John Wong	Elecnor Belco Electric, Inc.	jwong@elecnor.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Luis Casanova	Gerdau Reinforcing Steel	luis.casanova@gerdau.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bryan Folsom	Gerdau Reinforcing Steel	bryan.folsom@gerdau.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Rocky Castro	Golden State Grating	rocky@goldenstategrating.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jacqueline Smiley	Johasee Rebar	jsmiley@lmsgroup.ca	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Riley Lekos	Lekos Electric Inc	riley@lekos.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Carlos Hernandez	Long Beach Iron Works, Inc.	chernandez@lbw.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Wagdy Bissada	Martinez Steel Corporation	wbissada@martinezsteel.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dan Ferguson	Perry Electric	dferguson@perryelectriccsd.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*David Elliott	Pro-Cast Products Inc.	davide@procast.us	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jesse Perkins	Sign Age Identity Systems, Inc	jperkins@sign-age-inc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dan Ngo	Silverado Contractors, Inc.	bid@silveradocontractors.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	*George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Brakeman Brian Brake	Thompson Pipe Group (CA)	bbrake@thompsonpipegroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Branimir Kovac	Thompson Pipe Group (CA)	bkovac@thompsonpipegroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Patrick Virrey	Thompson Pipe Group (CA)	pvirrey@thompsonpipegroup.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Matt Elder	US Demolition Inc.	matte@cox.net	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Rich Chavez	US Demolition Inc.	rich@usdemolition.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Alonso Osuna	Zumar Industries, Inc.	alonso@zumar.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Larry Deman	Baron Bag & Erosion Supply	larryd@sacbag.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 16:55	Elan Schier	TC Construction	eschier@tcincsd.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Michael Katus	Alcorn Fence Company (Sun Valley)	mkatus@alcornfence.com	Online Only (Out of Recipients Service Area)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	*Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Coda Oesterblad	Chrisp Company	coesterblad@chrispco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Adam Silva	Crown Fence Company	asilva@crownfence.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Tom Lyons	Crown Fence Company	tlyons@crownfence.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Carlos Punzalan	Crown Fence Company	cpunzalan@crownfence.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Ron Geisel	DYWIDAG-Systems International USA, Inc.	5625292225	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Nick Dobson	Ferreira Construction Co., Inc.	ndobson@ferreiraconstruction.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Brandon Pensick	Ferreira Construction Co., Inc.	9096067711	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Ryan Wright	Forterra Building Products (Menifee)	ryan.wright@forterrabp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Sean Hasan	Forterra Building Products (Menifee)	sean.hasan@forterrabp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	*Clairann Caton	Forterra Building Products (Menifee)	clairann.caton@forterrabp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Carlos Galindo	Harris Rebar - Lakeside	cgalindo@harrisrebar.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Kevin Moore	MSL Electric, Inc.	kevin@mslelectric.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	stacy shoemaker	Pavement Recycling	9516821094	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/1/2018 17:49	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Landon Smith	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Kaelee Craven	Spec Formliners, Inc.	kaeleecraven@specformliners.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Rick Sohns	Alcorn Fence Company (Chula Vista)	rsohns@alcornfence.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Charles Moorman	Harris Rebar - Lakeside	cmoorman@harrisrebar.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	James Magana	Malcolm Drilling Co., Inc.	jmagana@malcomdrilling.com	Online Only (Bad Domain)	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	James Varnes	MSL Electric, Inc.	james@mslelectric.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/1/2018 17:49	Alex Regalado	Pacific Restoration Group, Inc.	aregalado@prgconst.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/7/2018 16:17	Bryan Lampe	DYWIDAG-Systems International USA, Inc.	bryan.lampe@dsiamerica.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/7/2018 16:17	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Floyd Harris	Metal Works	info@mtlws.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Sandee Knuckey	Pacific Corrugated Pipe Co.	socal@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bob Stone	Calmex Engineering Inc	bobs@calmex.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Estimating Assistant	Coral Construction Company	general@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Joseph Nanci	EBS General Engineering, Inc.	joe@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kyle Wood	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Venessa Hollis	Hanson Aggregates (San Diego)	venessa.hollis@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Charles Moorman	Harris Rebar - Lakeside	cmoorman@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Michael High	HMS Construction, Inc.	mike@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Linh Tran	Marina Landscape, Inc.	ltran@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ed Davidian	Metal Supply, Inc.	ed@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tod Clark	Pacific Drilling Co.	tod@pacdrill.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Brenda Torres	Robertson's	brendat@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@lehighhanson.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ken Negrete	Integrity Rebar Placers	bids@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Justin Turk	L.B. Foster Company	jturk@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tim Desalvo	Pacific Pipeline Supply	tim@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Brett Mowry	Pacific Pipeline Supply	brett@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kelly Osborne	Pacific Pipeline Supply	kelly@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	R Steward	Robertson's	rsteward@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Pete Miller	South Bay Foundry, Inc.	petem@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Cory B	Statewide Traffic Safety & Signs, Inc.(Poway)	coryb@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mark Dillard	Sturgeon Electric California, LLC	mdillard@myrgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Courtney Chapas	All American Asphalt	cchapas@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chris Zurawski	Ally Rental	chris.zurawski@allyrental.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ramiro Perez	Amber Steel	rperez@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Anh Nguyen	Century Sweeping	centurysweeping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Melanie Rostankowski	Lumacurve Airfield Signs	melanie@lumacurve.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Aaron Pettit	Thompson Pipe Group (CA)	apettit@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Carlos Torres	Torres Brothers Shoring	carlos@torresbrothersshoring.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Danielle Gardner	Aldridge Electric, Inc.	dgardner@aldridge-electric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mike Oppenheimer	ATP	mike@paveitgreen.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	angela glasgow	Control Electric, Inc.	aglasgow@controlelectric.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Nolan Ross	National Demolition	nolan@nationaldemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Phillip Kirk	Penhall Company	pkirk@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Christian Surret	S & P Fabrication/Services	csurret@spfabsvc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Richard Cobarrubias	Short Load Concrete, Inc.	richard@shortload.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Scott Bortness	Thompson Construction Supply	sbortness@tbmdf.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ryan McDermott	Western Water Works	ryan@wwwsco.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Gus Bojorquez	Accord Engineering, Inc.	9492510563	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Michael Katus	Alcorn Fence Company (Sun Valley)	mkatus@alcornfence.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Aaron Waldren	Aldridge Electric, Inc.	awaldren@aldridgegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jeff Richardson	ATP	jeffr@paveitgreen.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ryan Merritt	California Commercial Asphalt	ryanm@ccalc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tim Black	Calmex Engineering Inc	timb@calmex.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Larry Carlson	Cemex	larry.carlson@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ben White	Cemex	benny.white@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	George Burrough	Condon-Johnson & Associates - San Diego	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jerry Skoda	Contech Engineered Solutions	gskoda@conteches.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tom Lyons	Crown Fence Company	tlyons@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chyenue Bevilacqua	Drill Tech Drilling & Shoring	chyenne.lewis@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Jana Thurston	Dynalectric	jthurston@dyna-la.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	James Lumbley	ERSI (Environmental Remediation Services, Inc.)	lumbley@ersi-usa.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Brandon Pensick	Ferreira Construction Co., Inc.	9096067711	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Sean Hasan	Forterra Building Products (Menifee)	sean.hasan@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Christian Martinez	Griffith Company (Landscape)	cmartinez@griffithcompany.net	Online Only (Out of Recipients Service Area)	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Carlos Galindo	Harris Rebar - Lakeside	cgalindo@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mark Hammons	LB Foster	mhammons@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mike Dumitrache	Northwest Pipe Company	9492669234	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Martin Villareal	Red Hawk Services	martin@redhawkservices.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Andre Abajian	Socal Removal	socalremoval@gmail.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Laura Dunlap	Southern Contracting Company	7607446475	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kaelee Craven	Spec Formliners, Inc.	kaeleecraven@specformliners.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	George Majchrowicz	Statewide Traffic Safety & Signs, Inc.(Poway)	georgem@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Scott Zakasky	Statewide Traffic Safety & Signs, Inc.(Poway)	5622726857	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Daniel Jeon	Thompson Construction Supply	9098229630	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dennis Philbin	Traffic Management, Inc.	dennis.philbin@trafficmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Paul Douglas	Ulmer Industries, Inc.	9098231992	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Gina Giovannetti	Aldridge Electric, Inc.	ggiovannettii@aldridgegroup.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Stacy Noriega	Asphalt Dike Construction, Inc. dba APCO	stacy@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Larry Deman	Baron Bag & Erosion Supply	larryd@sacbag.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Steve Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	TRAVIS BOMHOFF	Calmex Engineering Inc	travisb@calmex.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	amy palomares	Cemex	amelia.palomares@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Nick Eddy	Competitive Edge Electric Inc.	neddycree@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Desiree Reyes	Craneveyor corp.	dreyes@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Carlos Punzalan	Crown Fence Company	cpunzalan@crownfence.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/2018  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Adam Silva	Crown Fence Company	asilva@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tom Massaro	Diversified Concrete Cutting	7753311572	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dexter Cudal	Dynalectric	dcudal@dyna-la.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kristen Czupryn	Dynalectric	kczypryn@dyna-la.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Cristina Whicher	EBS General Engineering, Inc.	bids@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Willie Ellis	EBS General Engineering, Inc.	wellis@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Erin Clutter	FBD Vanguard Construction	eclutter@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	robert mcpherson	FenceCorp, Inc.	b.mcpherson@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	WES BAILEY	FERGUSON WATERWORKS	wes.bailey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	MITCHELL HARKEY	Ferguson Waterworks, Inc.	mitchell.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Nick Dobson	Ferreira Construction Co., Inc.	ndobson@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ryan Wright	Forterra Building Products (Menifee)	ryan.wright@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Clairann Caton	Forterra Building Products (Menifee)	clairann.caton@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chris Hanson	Hanson Electric	hansonelectricsd@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kevin McHugh	Harris Rebar	kmchugh@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Scott Perry	Inland Water Works Supply Co.	scottperry@inlandwaterworks.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ami Khara	Integrated Demolition and Remediation, Inc.	ami@idrdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Niddhi Khara	Integrated Demolition and Remediation, Inc.	niddhi@idrdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jacqueline Smiley	Johasee Rebar	jsmiley@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bob Brady	Long Beach Iron Works, Inc.	bbrady@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Carlos Hernandez	Long Beach Iron Works, Inc.	chernandez@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	James Magana	Malcolm Drilling Co., Inc.	jmagana@malcomdrilling.com	Online Only (Bad Domain)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	John Gutierrez	Marina Landscape, Inc.	kgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Alex Brankovic	Mitsubishi Cement Corporation	abrancovic@mitsubishicement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Marc Robert	National Ready Mixed Concrete Co.	mrobert@natcem.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Andrew Ramsey	Neal Electric	estimating@nealelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Alex Regalado	Pacific Restoration Group, Inc.	aregalado@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	stacy shoemaker	Pavement Recycling	9516821094	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dan Ferguson	Perry Electric	dferguson@perryelectricd.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Terry Cheslock	Pro Cal Electrical Contracting	tcheslock@procallighting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Landon Smith	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mike Heffernan	Sturgeon Electric California, LLC	mheffernan@myrgruop.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Elan Schier	TC Construction	eschier@tcincsd.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Phil Adams	The Conco Companies	padams@conconow.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tom Steen	Thompson Construction Supply	tsteen@tbmdf.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Branimir Kovac	Thompson Pipe Group (CA)	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Brakeman Brian Brake	Thompson Pipe Group (CA)	bbrake@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Drew Lamont	West Coast Drilling	diamont@wcdriilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Eric Loudon	Western Water Works	eric@wwwsco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Joe Douglan	Western Water Works	joe@wwwsco.com	Online Only (Bad Email)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Rick Sohns	Alcorn Fence Company (Chula Vista)	rsohns@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Estimating Estimating	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dave Moody	Becho, Inc.	dave.moody@bechoinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dan Bechtel	BPSI Construction and Maintenance	info@bpsi.me	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Estimating Department	C & C Metals, Inc. (Conroe, TX)	estimating@candcmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jim Galbraith	C & C Metals, Inc. (Conroe, TX)	jim@candcmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Pamela Pacheco	CMC Steel Fabricators, Inc, dba CMC Rebar	pamela.pacheco@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Josh Hilton	Condon-Johnson & Associates - San Diego	jhilton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jennifer Hardman	Condon-Johnson & Associates - San Diego	jhardman@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ron Collosi	Craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tim Chavez	Craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Teresa Creson	Drill Tech Drilling & Shoring	teresa@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chyenne Lewis	Drill Tech Drilling & Shoring, Inc.	bids@drilltechdrilling.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bryan Lampe	DYWIDAG-Systems International USA, Inc.	bryan.lampe@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chuck Perault	Edison Construction, Inc.	edison.construction@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Cody Oneil	EFCO	cody.oneil@efcoforms.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	John Wong	Elecnor Belco Electric, Inc.	jwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	LeeAnn Bianchi	ERSI (Environmental Remediation Services, Inc.)	leeannb@ersi-usa.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ken Ho	G2 Metal Fab (Livermore, CA)	kho@g2metalfab.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Doug Farmer	Geo-Cell Solutions, Inc.	doug_farmer@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dolly Adams	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Marla Wallace	L.B. Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Riley Lekos	Lekos Electric Inc	riley@lekos.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Wagdy Bissada	Martinez Steel Corporation	wbissada@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Daniel Pullen	Mass Electric	dpullen@masselec.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	James Varnes	MSL Electric, Inc.	james@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Doug Bithell	Pacific Waterproofing & Restoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Peter Gonzales	Penhall Company	pgonzales@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Maureen Moltini	Sign Age Identity Systems, Inc	estimating@signagesandiego.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Amanda Anderson	South Bay Foundry, Inc.	amanda@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kelly Brians	Southwest Valve & Eqpt	kelly@southwestvalve.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chris Jones	Statewide Traffic Safety & Signs, Inc.(Poway)	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	David Nicholas	Statewide Traffic Safety & Signs, Inc.(Poway)	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Rich Chavez	US Demolition Inc.	rich@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Thomas Dwyer	Zamborelli Enterprises	tdwyer@zamborelli.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*John Scott	Acacia Environmental Construction	estimating@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Richard Kawamoto	Asphalt Dike Construction, Inc. dba APCO	richard@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Coda Oesterblad	Chrisp Company	coesterblad@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Steve Weddell	Clear Sign & Design, Inc.	sjw@clearsigns.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Ken McClister	Craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Rocky Castro	Golden State Grating	rocky@goldenstategrating.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kevin Moore	MSL Electric, Inc.	kevin@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jessica Chapin	Pacific Steel Group	j.chapin@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Bonnie Baer	Pro-Cast Products Inc.	bonnie@procastproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*David Elliott	Pro-Cast Products Inc.	davide@procast.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Jesse Perkins	Sign Age Identity Systems, Inc	jperkins@sign-age-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Kory Fivecoat	Statewide Traffic Safety & Signs, Inc.(Poway)	kfivecoat@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	*Clara Vasquez	Sterndahl Enterprises, Inc.	clara@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Patrick Virrey	Thompson Pipe Group (CA)	pvirrey@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Matt Elder	US Demolition Inc.	matte@cox.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/13/2018 11:58	Alonso Osuna	Zumar Industries, Inc.	alonso@zumar.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/13/2018 14:02	John Carpenter	BrightView Landscape Development	john.carpenter@brightview.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/15/2018 15:05	Andrew Suarez	Twining	asuarez@twiningconsulting.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/15/2018 15:05	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/15/2018 15:09	Michael Molina	Twining Consulting	mmolina@twiningconsulting.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/15/2018 16:17	Michael Molina	Twining Consulting	mmolina@twiningconsulting.com	Email	Sent
FWI - San Diego Standard Language - InvitetetoBid	11/15/2018 16:54	Michael Molina	Twining Consulting	mmolina@twiningconsulting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Jana Thurston	Dynalectric	jthurston@dyna-la.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Brandon Pensick	Ferreira Construction Co., Inc.	9096067711	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Scott Zakasky	Statewide Traffic Safety & Signs, Inc.(Poway)	5622726857	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Daniel Jeon	Thompson Construction Supply	9098229630	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Michael Katus	Alcorn Fence Company (Sun Valley)	mkatus@alcornfence.com	Online Only (Out of Recipients Service Area)	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jeff Richardson	ATP	jeffr@paveitgreen.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tim Black	Calmex Engineering Inc	timb@calmex.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Larry Carlson	Cemex	larry.carlson@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Adam Silva	Crown Fence Company	asilva@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tom Massaro	Diversified Concrete Cutting	7753311572	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Willie Ellis	EBS General Engineering, Inc.	wellis@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Cristina Whicher	EBS General Engineering, Inc.	bids@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	WES BAILEY	FERGUSON WATERWORKS	wes.bailey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	MITCHELL HARKEY	Ferguson Waterworks, Inc.	mittchell.harkey@ferguson.com	Email	Sent
					Online Only (Out of Recipients Service Area)	
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Christian Martinez	Griffith Company (Landscape)	cmartinez@griffithcompany.net		Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mark Hammons	LB Foster	mhammons@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Carlos Hernandez	Long Beach Iron Works, Inc.	chernandez@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Nolan Ross	National Demolition	nolan@nationaldemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mike Dumitrache	Northwest Pipe Company	9492669234	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Phillip Kirk	Penhall Company	pkirk@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Christian Surrent	S & P Fabrication/Services	csurrent@spfabsvc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Laura Dunlap	Southern Contracting Company	7607446475	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kaelee Craven	Spec Formliners, Inc.	kaelee@specformliners.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	George Majchrowicz	Statewide Traffic Safety & Signs, Inc.(Poway)	georgem@stssi.com	Email	Sent
					Online Only (Recipient's Preference)	
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Elan Schier	TC Construction	eschier@tcincsd.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Gus Bojorquez	Accord Engineering, Inc.	9492510563	Fax	Sent
					Online Only (Recipient's Preference)	
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Gina Giovannetti	Aldridge Electric, Inc.	ggiovannetti@aldridgegroup.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Aaron Waldren	Aldridge Electric, Inc.	awaldren@aldridgegroup.com	Email	Sent
					Online Only (Out of Recipients Service Area)	
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Craig Landau	Associated Ready Mix	clandau@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Larry Deman	Baron Bag & Erosion Supply	larryd@sacbag.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	John Carpenter	BrightView Landscape Development	john.carpenter@brightview.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ryan Merritt	California Commercial Asphalt	ryanm@ccallc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Greg Hughett	CMC Steel Fabricators, Inc. dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Nick Eddy	Competitive Edge Electric Inc.	neddycee@roadrunner.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jerry Skoda	Contech Engineered Solutions	gskoda@conteches.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	angela glasgow	Control Electric, Inc.	aglasgow@controlelectric.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dexter Cudal	Dynalectric	dcudal@dyna-la.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Clairann Caton	Forterra Building Products (Menifee)	clairann.caton@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Carlos Galindo	Harris Rebar - Lakeside	cgalindo@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ami Khara	Integrated Demolition and Remediation, Inc.	ami@idrdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bob Brady	Long Beach Iron Works, Inc.	bbrady@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	James Magana	Malcolm Drilling Co., Inc.	jmagana@malcomdrilling.com	Online Only (Bad Domain)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Marc Robert	National Ready Mixed Concrete Co.	mrobert@natcem.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Joe Cole	Neal Electric	joe.cole@nealelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Alex Regalado	Pacific Restoration Group, Inc.	aregalado@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	stacy shoemaker	Pavement Recycling	9516821094	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dan Ferguson	Perry Electric	dferguson@perryelectricsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Martin Villareal	Red Hawk Services	martin@redhawkservices.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Andre Abajian	Socal Removal	socalremoval@gmail.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kelly Brians	Southwest Valve & Eqpt	kelly@southwestvalve.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mike Heffernan	Sturgeon Electric California, LLC	mheffernan@myrgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tom Steen	Thompson Construction Supply	tsteen@tbmdf.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Branimir Kovac	Thompson Pipe Group (CA)	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Brakeman Brian Brake	Thompson Pipe Group (CA)	bbrake@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Courtney Chapas	All American Asphalt	cchapas@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ramiro Perez	Amber Steel	rperez@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Jared Hale	Amber Steel	j hale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Stacy Noriega	Asphalt Dike Construction, Inc. dba APCO	stacy@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Steve Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bob Stone	Calmex Engineering Inc	bobs@calmex.us	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	amy palomares	Cemex	amelia.palomares@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Pamela Pacheco	CMC Steel Fabricators, Inc, dba CMC Rebar	pamela.pacheco@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jennifer Hardman	Condon-Johnson & Associates - San Diego	jhardman@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Estimating Assistant	Coral Construction Company	general@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Desiree Reyes	Craneveyor corp.	dreyes@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Carlos Punzalan	Crown Fence Company	cpunzalan@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chris Corder	CSI Electrical Contractors, Inc.	staff@cselectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chyenne Lewis	Drill Tech Drilling & Shoring, Inc.	bids@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kristen Czupryn	Dynalectric	kczyryn@dyna-la.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bryan Lampe	DYWIDAG-Systems International USA, Inc.	bryan.lampe@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Cody Oneil	EFCO	cody.oneil@efcoforms.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Erin Clutter	FBD Vanguard Construction	eclutter@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	robert mcpherson	FenceCorp, Inc.	b.mcpherson@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Nick Dobson	Ferreira Construction Co., Inc.	ndobson@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Sean Hasan	Forterra Building Products (Menifee)	sean.hasan@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ryan Wright	Forterra Building Products (Menifee)	ryan.wright@forterrabp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ken Ho	G2 Metal Fab (Livermore, CA)	kho@g2metalfab.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Venessa Hollis	Hanson Aggregates (San Diego)	venessa.hollis@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@lehighhanson.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chris Hanson	Hanson Electric	hansonelectricsd@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kevin McHugh	Harris Rebar	kmchugh@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Email address unreachable
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Michael High	HMS Construction, Inc.	mike@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ken Negrete	Integrity Rebar Placers	bids@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jacqueline Smiley	Johasee Rebar	jsmiley@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Justin Turk	L.B. Foster Company	jturk@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dan Norton	Mandal Pipe Company	dnorton@mandalpipe.com	Online Only (Out of Recipients Service Area)	Sent



Route 805 Sweetwater (Contract No. 11-430184)  
 Bid Date: 11/28/2018  
 Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ed Davidian	Metal Supply, Inc.	ed@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Alex Brankovic	Mitsubishi Cement Corporation	abrankovic@mitsubishicement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Andrew Ramsey	Neal Electric	estimating@nealelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mark Bates	Pacific Coast Markings	mark@pacificcoastmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tod Clark	Pacific Drilling Co.	tod@pacdrill.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tim Desalvo	Pacific Pipeline Supply	tim@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Brett Mowry	Pacific Pipeline Supply	brett@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kelly Osborne	Pacific Pipeline Supply	kelly@pacificpipeline.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Doug Bithell	Pacific Waterproofing & Restoration, Inc.	doug@pacificwaterproofing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Terry Cheslock	Pro Cal Electrical Contracting	tcheslock@procallighting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Brenda Torres	Robertson's	brendat@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	R Steward	Robertson's	rsteward@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Landon Smith	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Cory B	Statewide Traffic Safety & Signs, Inc.(Poway)	coryb@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	David Nicholas	Statewide Traffic Safety & Signs, Inc.(Poway)	davidn@stssafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Paul Douglas	Ulmer Industries, Inc.	9098231992	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Drew Lamont	West Coast Drilling	diamont@wcdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Joe Douglan	Western Water Works	joe@wwwsco.com	Online Only (Bad Email)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Eric Loudon	Western Water Works	eric@wwwsco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Shawn O'Donnell	Advanced Concrete Sawing & Sealing, Inc.	shawnadvanced@live.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Danielle Gardner	Aldridge Electric, Inc.	dgardner@aldridge-electric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chris Zurawski	Ally Rental	chris.zurawski@allyrental.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Estimating Estimating	Amber Steel	ambersteelplans@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Richard Kawamoto	Asphalt Dike Construction, Inc. dba APCO	richard@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mike Oppenheimer	ATP	mike@paveitgreen.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Estimating Department	C & C Metals, Inc. (Conroe, TX)	estimating@candcmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jim Galbraith	C & C Metals, Inc. (Conroe, TX)	jim@candcmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ben White	Cemex	benny.white@cemex.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Anh Nguyen	Century Sweeping	centurysweeping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Coda Oesterblad	Chrisp Company	coesterblad@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Steve Weddell	Clear Sign & Design, Inc.	sjw@clearsigns.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	George Burrough	Condon-Johnson & Associates - San Diego	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tom Lyons	Crown Fence Company	tlyons@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chyenve Bevilacqua	Drill Tech Drilling & Shoring	chyenne.lewis@drilltechdrilling.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Joseph Nanci	EBS General Engineering, Inc.	joe@ebsgeneral.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	John Wong	Elecnor Belco Electric, Inc.	hwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kyle Wood	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bob Harber	Harber Companies, Inc.	bobh@harbercompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Charles Moorman	Harris Rebar - Lakeside	cmoorman@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Scott Perry	Inland Water Works Supply Co.	scottperry@inlandwaterworks.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Niddhi Khara	Integrated Demolition and Remediation, Inc.	niddhi@idrdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Melanie Rostankowski	Lumacurve Airfield Signs	melanie@lumacurve.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Linh Tran	Marina Landscape, Inc.	ltran@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Wagdy Bissada	Martinez Steel Corporation	wbissada@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Daniel Pullen	Mass Electric	dpullen@masselec.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mark Hickman	Match Corp.	mhickman@matchcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Floyd Harris	Metal Works	info@mtlws.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kevin Moore	MSL Electric, Inc.	kevin@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Sandee Knuckey	Pacific Corrugated Pipe Co.	socal@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Keith Martin	Penhall Company	kmartin@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*David Elliott	Pro-Cast Products Inc.	davide@procast.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Richard Cobarrubias	Short Load Concrete, Inc.	richard@shortload.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jeff Droubay	Silverado Contractors, Inc.	jeff@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Pete Miller	South Bay Foundry, Inc.	petem@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mark Dillard	Sturgeon Electric California, LLC	mdillard@myrgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Phil Adams	The Conco Companies	padams@conconow.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Scott Bortness	Thompson Construction Supply	sbortness@tbmdf.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Aaron Pettit	Thompson Pipe Group (CA)	apettit@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Carlos Torres	Torres Brothers Shoring	carlos@torresbrothersshoring.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dennis Philbin	Traffic Management, Inc.	dennis.philbin@trafficmanagement.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Rich Chavez	US Demolition Inc.	rich@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Matt Elder	US Demolition Inc.	matte@cox.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ryan Vector	Vector Steel, Inc.	ryan@vectorsteel.com	Email	Sent

Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ryan McDermott	Western Water Works	ryan@wwwsco.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Thomas Dwyer	Zamborelli Enterprises	tdwyer@zamborelli.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*John Scott	Acacia Environmental Construction	estimating@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Rick Sohns	Alcorn Fence Company (Chula Vista)	rsohns@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dave Moody	Becho, Inc.	dave.moody@bechoinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dan Bechtel	BPSI Construction and Maintenance	info@bpsime	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	TRAVIS BOMHOFF	Calmex Engineering Inc	travisb@calmex.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Mark Kalouner	CalPortland Company	mkalouner@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Josh Hilton	Condon-Johnson & Associates - San Diego	jhilton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ken McClister	Craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Ron Collosi	Craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Teresa Creson	Drill Tech Drilling & Shoring	teresa@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chuck Perault	Edison Construction, Inc.	edison.construction@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Doug Farmer	Geo-Cell Solutions, Inc.	doug_farmer@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Rocky Castro	Golden State Grating	rocky@goldenstategrating.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Dolly Adams	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Marla Wallace	L.B. Foster Company	mwallace@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Riley Lekos	Lekos Electric Inc	riley@lekos.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	James Varnes	MSL Electric, Inc.	james@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Jessica Chapin	Pacific Steel Group	j.chapin@pacificsteelgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bonnie Baer	Pro-Cast Products Inc.	bonnie@procastproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Beckie Daddario	Robertson's	beckie@rmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Amanda Anderson	South Bay Foundry, Inc.	amanda@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Kory Fivecoat	Statewide Traffic Safety & Signs, Inc.(Poway)	kfivecoat@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Chris Jones	Statewide Traffic Safety & Signs, Inc.(Poway)	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	*Clara Vasquez	Sterndahl Enterprises, Inc.	clara@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Patrick Virrey	Thompson Pipe Group (CA)	pvirrey@thompsonpipegroup.com	Email	Sent



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/2018

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Andrew Suarez	Twining	asuarez@twiningconsulting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Michael Molina	Twining Consulting	mmolina@twiningconsulting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Alonso Osuna	Zumar Industries, Inc.	alonso@zumar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Tim Chavez	Craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Peter Gonzales	Penhall Company	pgonzales@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2018 14:15	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/20/2018 12:53	Coda Oesterblad	Chrisp Company	coesterblad@chrispco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/20/2018 12:53	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/20/2018 18:11	Andre Abajian	Socal Removal	socalremoval@gmail.com	Online Only (Recipient's Preference)	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 13:12	Phil Harris	Hanson Aggregates (San Diego)	8587155601	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 13:13	Phil Harris	Hanson Aggregates (San Diego)	8587155601	Fax	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 18:08	Ben White	Cemex	benny.white@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 18:08	amy palomares	Cemex	amelia.palomares@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 18:09	*Marie Watkins	CNJ Enterprises, Inc.	marie@cnjenterprisesinc.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 18:09	Veronica Garcia	Flatiron	vgarcia@flatironcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/26/2018 18:09	Harmony Lopez	Flatiron	socalbids@flatironcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:29	Ben White	Cemex	benny.white@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:29	Yvonne Jaurigue	Cemex	yvonne.jaurigue@cemex.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:29	Veronica Garcia	Flatiron	vgarcia@flatironcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:29	Harmony Lopez	Flatiron	socalbids@flatironcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:35	Ryan Wilkes	Long Beach Iron Works, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:35	Harmony Lopez	Flatiron	socalbids@flatironcorp.com	Email	Sent
FWI - San Diego Standard Language - InvitetoBid	11/27/2018 13:35	Veronica Garcia	Flatiron	vgarcia@flatironcorp.com	Email	Sent



*Build the Best. **Be the Best.***



Flatiron West Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
760 916 9100 MAIN  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

Route 805 Sweetwater

Contract #11-430184

**Good Faith Effort Documentation**

**Bid Date: November 28, 2018**

Submitted by:

Flatiron West, Inc.

1770 La Costa Meadows Dr., San Marcos, CA 92078

Phone (760) 916-9100 FAX (760) 471-4860

ORIGIN ID: CLDA (760) 916-9100  
 JANNETTE CARTER  
 FLATIRON WEST, INC.  
 1770 LA COSTA MEADOWS DRIVE  
 SAN MARCOS, CA 92078  
 UNITED STATES US


SHIP DATE: 01DEC18  
 ACTWGT: 1.00 LB  
 CAD: 5901077/NET4040

BILL SENDER

TO **MSC 43 - OFFICE ENGINEER**  
**DEPARTMENT OF TRANSPORTATION**  
**1727 30TH ST**

**SACRAMENTO CA 95816**

(916) 227-6299 REF: 11430184  
 INV. PO. DEPT.




J182118081501uv

552.2/E4AF/DCA5

TRK# 7738 5810 7205  
 0201

MON - 03 DEC 10:30A  
 PRIORITY OVERNIGHT

**XH BLUA**  
 95816  
 CA-US SMF



**After printing this label:**

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

**Warning:** Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on [fedex.com](http://fedex.com). FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.



STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN CHULA  
VISTA AND NATIONAL CITY FROM 0.2 MILE SOUTH OF SWEETWATER RIVER  
BRIDGE TO ROUTE 805/54 SEPARATION

In District 11 On Route 805

Under

---

*Notice to Bidders and Special Provisions* dated October 15, 2018

*Standard Specifications* dated 2015

Project plans approved September 10, 2018

*Standard Plans* dated 2015

---

Applicable to

**Electronic *Bid* book dated October 15, 2018**

**Identified by**

**Contract No. 11-430184**

**11-SD-805-8.4/8.8**

**Project ID 1117000215**

**Federal-Aid Project**

**ACSB1IM-805-1(640)E**