Second Bid

04-23-14 11:22 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
12-0F96C4

BID AMOUNT:
$ 45,261,400.90

BID OPENING DATE:
4/17/14

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
124	AC Dike		AC Dike Co.	
125 126			2788 Venture Dr. Lincoln, CA 95648 916-652-0159	
			Cert no. 000219	$40,842.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $1,613,893.00

3.56 %

Signature of Bidder: Gerard F. Miller, V.P.

Date: 4/22/14

(Area Code) Tel. No.: (951)356-1275

Person to Contact: Craig Roth, Chief Estimator (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0F96C4

BID AMOUNT: $ 45,261,400.90

BID OPENING DATE: 4/17/14

BIDDER'S NAME: Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %: 11%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
187,190	Alternative Pipe Material		Triumph Geo-Synthetics, Inc	
182,184, 185,139, 140,142 & 183	PVC Pipe Supply		1235 N. Grove St. Anaheim, CA 92806 888-775-7545	
			Cert No. 9076	$30,713.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ See Page 1 — See Page 1 %

Signature of Bidder: Gerard F. Miller, V.P.

Date: 4/22/14

(Area Code) Tel. No.: (951)356-1275

Person to Contact: Craig Roth, Chief Estimator (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
12-0F96C4

BID AMOUNT:
$ 45,261,400.90

BID OPENING DATE:
4/17/14

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
148,150,	Formliner and		Rupert Construction	
106,107, & 108	Welded Steel Pipe Casings		Supply 3941 Park Dr. El Dorado Hills, CA 95762	
			925-229-5577 Cert No. 32785	$110,914.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ See Page 1

See Page 1 %

Signature of Bidder: Gerard F. Miller, V.P.

4/22/14 — Date

(951)356-1275 — (Area Code) Tel. No.

Craig Roth, Chief Estimator — Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
12-0F96C4

BID AMOUNT:
$ 45,261,400.90

BID OPENING DATE:
4/17/14

BIDDER'S NAME:
Ames Construction, Inc.

DBE GOAL FROM CONTRACT, %:
11%

DBE PRIME CONTRACTOR CERTIFICATION[1]:
N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
133,142, 143,154,	Rebar Furnish and Install		Integrity Rebar Placers	
155,156, 177,212, 213,214, 215,216,			1345 Nandina Ave. Riverside, CA 92571 951-696-6843 Cert No. 34785	
217,218, 219				$1,431,424.00

IMPORTANT: identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Total Claimed Participation: $ See Page 1

See Page 1 %

Signature of Bidder: Gerard F. Miller, V.P.

Date: 4/22/14

(Area Code) Tel. No.: (951)356-1275

Person to Contact: Craig Roth, Chief Estimator (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

Search Returned 1 Records

Tue Apr 22 08:14:02 PDT 2014

Query Criteria

Firm ID: 219

Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

DBE

√ OA 4/17

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ORANGE CO. RT 5 12-0F96C4

BIDS : 4/17/14

"PLACE ONLY"* 14330 LF ASPHALT DIKE (TYPES C,E,F) @ $2.85 LF.
DIKE PLACE WILL REQUIRE 3 SHIFTS.

PRICE INCLUDES TACK AND THREE MOBILIZATIONS .
ADDITOINAL MOBILIZATIONS $1500.00 EACH.
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

Back To Query Form

Search Returned 1 Records

Tue Apr 22 08:22:05 PDT 2014

Query Criteria

Firm ID: 9076

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
70378
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Ames Construction (Corona)
391 N. Main St. Suite 111
Corona, CA 92880
951-356-1275

Fax: 951-549-9003 **Email:**

Bid/Project Date: Thursday, 04/17/2014
Project Name: ADD HOV LANES IN EACH DIRECTION SOUTH OF CAMINO LAS RAMBLES UNDERCROSSING-Revised Irrigation to Purple Reclaimed
Project Location: San Clemente, CA
Project Zip: 92672
Bid/Project #: 12-0F96C4

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est Qty	Units	Item #	Description	Price	Units
37,200	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	$0.540 $323.923	SY roll
800	SF	99-400XL-4/50	J-Drain 400XL-4' x 50', 2010 Caltrans Compliant Drainboard 4'x50'	$0.568 $113.548	SF Roll
500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	$1.044 $521.869	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply. Freight for all above items delivered together, single delivery only. Additional deliveries will have additional freight charges.	$450.000	
72,400	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	$0.918 $22.960	LF Roll
362	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.750	Box Ea
10,600	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
1,325	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
			Fiber rolls and ESA fence include delivery for full t/l only. Approx. 7,700 lf fiber rolls per t/l. ESA fence can be paired with fiber rolls. Additional deliveries will have additional freight charges.		
35,959	SY	99-1450BBC	Mirafi 1450BBC CalTrans Spec, Nwoven Cementitous Bond Breaker 14'x300' 14.6oz/sy 466.7sy ** speciality**	$1.750 $816.667	SY Roll

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
70378

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 12-0F96C4

Est.Qty	Units	Item #	Description	Price	Units
			Delivery included for full estimated quantity. Approx. 2 full t/l. Breaking into smaller shipments will have additional freight charges. Material will arrive in a 53' enclosed van, please have crew and equipment available for offload.		
3,820	LF	3/4" PVC Sch 40	3/4"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 95-f	$0.232	LF LF
17,480	LF	1" PVC Sch 40 Solid	1"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 96-f	$0.351	LF -
14,060	LF	1 1/4" PVC Sch 40	1 1/4"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 97-f	$0.469	LF -
9,660	LF	1 1/2" PVC Sch 40	1 1/2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 98-f	$0.560	LF -
9,580	LF	2" PVC Sch 40 Solid	2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 99-f	$0.752	LF -
9,740	LF	2 1/2" PVC Sch 40	2 1/2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 100-f	$1.190	LF -
17,660	LF	3" PVC Sch40 Solid	3"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 101-f	$1.560	LF -
460	LF	8" PVC Sch 40 Solid	8"x20' PVC Schedule 40 Solid Pipe , Purple Reclaimed, Belled End Bid Item # 102-f	$6.120	LF -
20,940	LF	3" PVC CL315	3"x20' PVC CL 315 Solid Pipe, Purple Reclaimed, Belled End	$1.850	LF -
12,640	LF		6" PVC CL 315 Solid Pipe N/A		LF
12,640	LF		6"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid as alternate to bid item # 104-f *Must be submitted and approved by owner and engineer prior to purchase.	$3.920	LF
380	LF	3" PVC Sch40 perf	3"x20' PVC Schedule 40 Perforated Pipe, White, Belled End, Solvent Weld Bid Item # 182 Perforation Pattern: 2 rows of Holes 120 degrees apart, 1/2" holes, 5" On Center Alternate patterns available at additional cost.	$1.890 $37.800	LF -

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
70378

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 12-0F96C4

Est.Qty	Units	Item #	Description	Price	Units
420	LF	4" PVC Sch40 Perf	4"x20' PVC Schedule 40 Perforated Pipe, White, Belled End, Solvent Weld Bid Item # 183 Perforation Pattern: 2 rows of Holes 120 degrees apart, 1/2" holes, 5" On Center Alternate patterns available at additional cost.	$2.190	LF LF
5,280	LF	3" PVC Sch40 Slotted	3"x20' PVC Schedule 40 Slotted Pipe, White, Belled End, Solvent Weld Bid Item # 184	$2.380	LF –
440	LF	3" PVC Sch40 Solid	3"x20' PVC Schedule 40 Solid Pipe, White, Belled End, Solvent Weld Bid Item # 185	$1.350	LF –
1			Estimated Freight to Jobsite for 3" PVC Perforated and Slotted Pipe. Freight for all other PVC Pipe is allowed to job site. Full truck load quantities. Partial requested shipments may result in additional freight charges. **Contractor is responsible for offloading all materials.	$275.000	
14,500	LF	8" HDPE Perf Pipe	8"x20' Dual Wall HWY HDPE Perforated ST Pipe Bid Item # 187	$2.280	LF LF
18	EA	8" HDPE 90 Elbow	8" HDPE 90° ST Elbow	$24.470	EA Ea
198	EA	8" HDPE 45° Elbow	8" HDPE 45° ST Elbow	$24.470	EA Ea
2	EA	24" HDPE Flared End Section	24" HDPE Flared End Section	$203.860	EA –
1			Freight allowed to job site. Add fuel surcharge. Must ship full truck load quantities. Partial requested shipments may result in additional freight charges. Contractor is responsible for offloading materials.	$269.000	

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Back To Query Form

Search Returned 1 Records

Tue Apr 22 08:30:06 PDT 2014

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

TL✓

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator
Job Name: San Clemente & Dana Point
Job Number: 12-0F96C4

Bid Date: 4/17/14
Date: 4/17/14

Quantity		Description	Unit $	Total $
1,536	sf	**Bid Item #150(F)** Pattern #1127 Extreme Fractured Fin Elastospec Urethane-Std 192.00" x 48.00" Panels. 3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4" depth. 2" C-C, 3/4" peak and valley. Urethane bonded to 3/4" plywood. For Retaining Walls per sheet 361 of contract plans. **Estimated production schedule: 3-5 weeks from final approval.**	$24.92	$38,269.44
367	sf	**Bid Item #148(F)** Pattern #1999 Custom Panel Elastospec Urethane-Std 22.00" x 120.00" Panels. Custom Arched 2" Depth Window Block-Out Barrier panels per sheet 677 of contract plans. Solid urethane bonded to 3/4" plywood. **Estimated production schedule: 3-5 weeks from final approval.**	$31.46 Artwork/Setup:	$11,545.82 $871.20
		Optional: SFFR02: Spec Form Release, 55 gallon barrels, 1 @ $917.93 ea. SFSL01: Sealant, 12 tube case, 1 @ $46.93 ea. SFFS02: 2" Screw, 25 lb. bucket, 1 @ 49.00 ea. **Freight not included** **All quantities are estimated. Final quantities are the responsibility of the contractor.**		
			Total	**$50,686.46**
			Sales tax not included	

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid until 5/30/14

Test panels as required by owner/contractor not included in pricing.

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator **Fax:** **Bid Date: 4-17-14**
Attn.: **Ph:**
JOB: San Clemente & Dana Point Date: 4-17-14
JOB #: 12-0F96C4

Quantity	Details	Unit	Total
1110 lf.	BI #106: 8" WSP conduit, .322" wall, Black, domestic, plain end, DRL	$22.220	$24,664.20
462 ea.	BI #107: 10" WSP conduit, .365" wall, Black, domestic, plain end, DRL	$31.95	$14,760.90
45 lf.	BI #108: 12" WSP conduit, .375" wall, Black, domestic, plain end, DRL	$39.26	$1,766.70

Frt. Included in price

Material price subject to market conditions.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be varified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to varify field dimensions. Total: $41,191.80
Actual quantities are the responsibility of the contractor. **Sales Tax Not Included**
Delivery: Terms: Net 30 days
F.O.B.: Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742 **925-229-5577 ph.**
karen@rupertsupply.com

Sincerely, Karen Wonnenberg

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 4/17/14
Date: 4/17/14

Description: San Clemente & Dana Point
Job Number: 12-0F96C4

Quantity		Description	Unit $	Total $
		Bid Item #153, Joint Seal, MR 1-1/2"		
332	ea	WaboCompressionSeal, WA-375	$26.25	$8,715.00
3	ea	WaboPrimaLub Adhesive	$92.40	$277.20
1	ea	***Estimated Freight***	$435.00	$435.00
			Total:	$9,427.20
			Sales tax not included	

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid for 6 months from Bid Date

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Back To Query Form

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Rupert
Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain

Silicone Grease: for Bearing Pads

Conduit: Galvanized Rigid/PVC

Welded Steel Pipe: Coated, Lined or Plain

Casing Pipe

Ductile Iron Pipe

Bridge Deck Drainage Systems

Misc. Metals/Cable Restrainers

Soffit Access Covers/Grates/Barrier Rail

Expansion Joint Seals

Grated Line Drains

Waterproofing Materials

Drainage & Irrigation Materials

Site Furnisbings

NPS Water Supply Line: 2"-6" system

Electrical Supplies

Spherical Bearings

Contact Adhesive: Caltrans approved

Steel Beams/Steel Pipe Pile

Polyester Concrete/Methacrylate

Misc. Construction Materials

Dowels, Epoxy

Timber Lagging

HDPE Shims

Water Meters

Welded Wire Mesh, Post Tension Wire

Pipe Key-Shear Key

Anchor bolts, Headed Studs, Nails

Formliner

Reinforced Concrete Pipe and Manholes

Metal Beam Guard Rail

Chain Link Fence

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
Website: www.rupertsupply.com

Back To Query Form

Search Returned 1 Records

Tue Apr 22 08:34:39 PDT 2014

Query Criteria

Firm ID: 34785

Firm Type: DBE

Firm ID	34785
Firm/DBA Name	INTEGRITY REBAR PLACERS
Address Line1	1345 NANDINA AVE
Address Line2	
City	PERRIS
State	CA
Zip Code1	92571
Zip Code2	
Mailing Address Line1	1345 NANDINA AVE
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92571
Mailing Zip Code2	
Certification Type	DBE
EMail	info@integrityrebarplacers.com
Contact Name	KENNETH ROBERT NEGRETE
Area Code	(951)
Phone Number	696-6843
Fax Area Code	(951)
Fax Phone Number	943-7772
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 37; 42; 43;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

TL ✓

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: AMES CONSTRUCTION	DATE: 04/17/14
FAX NUMBER: 951-549-9003	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 951-356-1275	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #12-0F96C4	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

From Avenida Vista Hermosa Overcrossing to South of Camino Las ramblas Undercrossing
Project# 12-0F96C4
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 4/17/14**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **CALTRANS 12-0F96C4**
PROJECT LOCATION: **SAN CLEMENTE, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
133	18" CIDH PILING SOUNDWALL	3,069	LF	15.6172 ✓	$47,929.21
135	36" CIDH SIGN PILE	28	LF	76.4915 ✓	$1,988.78
136	60" CIDH SIGN PILE	270	LF	171.4197 ✓	$48,283.31
142 F	STRUCT CONC. APPROACH SLAB (TYPE N)	98	CY	179.3948 ✓	$17,580.69
143	STRUCT CONC. APPROACH SLAB (TYPE R)	259	CY	186.6621 ✓	$48,345.48
147	PAVING NOTCH FOB	175	CF	3.5769	$625.95
154 F	BAR REINFORCING STEEL (BRIDGE)	155,790	LB	.9429 ✓	$146,889.73
155 F	BAR REINFORCING STEEL (RET WALL)	1,103,504	LB	.9270 ✓	$1,022,987.04
156 F	BAR REINFORCING STEEL (SOUNDWALL)	964	LB	1.4981 ✓	$1,444.14
177 F	SOUNDWALL (MASONRY BLOCK) FOB	44,794	SQFT	.4513 ✓	$20,213.55
212	CONC. BARRIERS (TYPE 60P) FOB	84	LF	26.0518 ✓	$2,188.35
213	CONC. BARRIERS (TYPE 60C) FOB	1,770	LF	10.5445 ✓	$18,663.75
214	CONC. BARRIERS (TYPE 60D) FOB	3,230	LF	2.8250 ✓	$9,124.65
215 F	CONC. BARRIERS (TYPE 736 MOD)	398	LF	14.5146 ✓	$5,776.82
216 F	CONC. BARRIERS (TYPE 736 MOD 2)	2,187	LF	47.3028 ✓	$103,451.25
217 F	CONC. BARRIERS (TYPE 736 SV MOD)	102	LF	66.3627 ✓	$6,769.00
218 F	CONC. BARRIERS (TYPE 736 S MOD 1)	1,299	LF	44.5802 ✓	$57,909.85
219 F	CONC. BARRIERS (TYPE 736 S MOD 3)	194	LF	42.3428 ✓	$8,214.50
				TOTAL	$1,566,385.86

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.**
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and

REV. 10/29/03

nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 200 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)

11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

    Integrity Rebar Placers carries the following insurance coverage's.
    General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.

Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

Accepted this 17 day of April, 20 14

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: PRES.
Title

Contractor:

by: _____

Its: _____
Title

Second Bidder

04-23-14P01:11 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See attached	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
Basket Pins	N	Y	$ 666.79	0.00%
Dowel Baskets	N	Y	$ 28,227.53	0.06%
Purchase Traffic 5creen	Y	Y	$ 74,772.72	0.17%
Concrete Cradle	Y	Y	$ 6,804.00	0.02%
Epoxy Cartridge	N	Y	$ 1,250.00	0.00%
Class 2 AB	Y	Y	$ 700,317.00	1.55%
CT Permeable Base	Y	Y	$ 15,693.00	0.03%
Cl 2 Perm. Material	Y	Y	$ 89,100.00	0.20%
Pervious Material -2"	Y	Y	$ 40,356.00	0.09%
Crushed Rock 3" Minus	Y	Y	$ 10,251.20	0.02%
R5P No. 3	Y	Y	$ 1,260.00	0.00%
5tr. Bkfl. - 5E 20	Y	Y	$ 298,593.00	0.66%
5tr. Bkfl. - 5E 30	Y	Y	$ 77,748.00	0.17%
AC Cold Mix	N	Y	$ 4,050.00	0.01%
AC Hot Mix	N	Y	$ 3,645.00	0.01%
AC Tack Coat	N	Y	$ 54.00	0.00%
Neoprene Pad 1/2"	Y	Y	$ 6,048.00	0.01%
Neoprene 5trip	Y	Y	$ 32.40	0.00%
Concrete 3250 P5I	Y	Y	$ 112,038.26	0.25%
Concrete 3600 P5I	Y	Y	$ 5,624.64	0.01%
Concrete 4000 PSI	Y	Y	$ 847,558.77	1.87%
Concrete 6000 PSI	Y	Y	$ 47,401.20	0.10%
Concrete Slurry	Y	Y	$ 3,759.48	0.01%
Concrete 5pecial	Y	Y	$ 1,512.00	0.00%
Mortar Mix	Y	Y	$ 9,998.10	0.02%
LCB Rapid 5et	N	Y	$ 35,721.00	0.08%
JPCP Rapid Set	N	Y	$ 274,762.80	0.61%
Rapid Set Mix (2 Hr.)	N	Y	$ 75,524.40	0.17%
Curing Membrane	N	Y	$ 3,715.20	0.01%
Rebar	N	Y	$ 34,668.00	0.08%
Finishing Supplies	N	Y	$ 280.80	0.00%
Grout Bags	N	Y	$ 415.80	0.00%
Waterstop 6"	N	Y	$ 4,903.20	0.01%
3" PVC	Y	Y	$ 14,794.56	0.03%
3" Plastic Edge Drain O	Y	Y	$ 652.97	0.00%
4" PVC	Y	Y	$ 2,258.07	0.00%
8" Alt Pipe	Y	Y	$ 36,022.70	0.08%
4" PVC PERFORATED	Y	Y	$ 794.42	0.00%
18" RCP	Y	Y	$ 13,024.69	0.03%
18" Alt. Pipe Riser	Y	Y	$ 762.72	0.00%
24" RCP	Y	Y	$ 87,091.20	0.19%
36" RCP	Y	Y	$ 3,674.55	0.01%
24" End 5ection	Y	Y	$ 1,134.00	0.00%
Dump Fee LD (Waste)	N	Y	$ 6,577.20	0.01%
Dump Fee LD (Green Wast	N	Y	$ 49,140.00	0.11%

Dump Fee LD - AC/PCC	N	Y	$ 103,610.88	0.23%
Fiber Rolls	Y	Y	$ 3,240.00	0.01%
Silt Fence	Y	Y	$ 3,240.00	0.01%
Gravel Bags	Y	Y	$ 6,480.00	0.01%
Visqueen	Y	Y	$ 3,024.00	0.01%
Filter Fabric	Y	Y	$ 20,922.84	0.05%
RSP Fabric (Cl. 8)	Y	Y	$ 6.80	0.00%
Geocomposite Drain	Y	Y	$ 809.68	0.00%
Precast Cap	Y	Y	$ 540.00	0.00%
Grated Line Drain	Y	Y	$ 3,516.48	0.01%
Precast K-rail Used	Y	Y	$ 142,128.00	0.31%
Misc. Metals Bridge	Y	Y	$ 7,662.60	0.02%
Misc. Iron & Steel	Y	Y	$ 67,447.87	0.15%
Misc Metals - Angle	Y	Y	$ 1,296.00	0.00%
Joint Seal (MR 1.5")	Y	Y	$ 9,683.27	0.02%
8" WSP Casing	Y	Y	$ 26,637.34	0.06%
10" WSP Casing	Y	Y	$ 1,552.77	0.00%
12" W5P Casing	Y	Y	$ 19,928.38	0.04%
Concrete Panels	Y	Y	$ 680,851.98	1.50%
Concrete Panels - Rep.	Y	Y	$ 3,240.00	0.01%
Asphalt Paving	N	Y	$ 3,896,325.09	8.61%
Asphalt Dike	N	Y	$ 40,840.50	0.09%
AC Cold Milling	N	Y	$ 3,200.00	0.01%
Concrete Grinding	N	Y	$ 7,000.00	0.02%
Concrete Flatwork	N	Y	$ 1,178,754.93	2.60%
Concrete Barrier - Road	N	Y	$ 393,131.41	0.87%
Demolition - Bridge	N	Y	$ 70,000.00	0.15%
Electrical - Highway	N	Y	$ 3,213,658.56	7.10%
Erosion Control	N	Y	$ 334,810.03	0.74%
Erosion Control - Hydro	N	Y	$ 16,560.00	0.04%
Fencing	N	Y	$ 21,200.00	0.05%
Landscape/Irrigation	N	Y	$ 1,840,213.11	4.07%
Masonry	N	Y	$ 622,045.01	1.37%
Metal Beam Guard Rail	N	Y	$ 150,223.98	0.33%
Metal Railing	N	Y	$ 54,428.20	0.12%
Painting	N	Y	$ 191,866.50	0.42%
PCC Paving	N	Y	$ 3,354,658.04	7.41%
Pipe Jacking	N	Y	$ 39,000.00	0.09%
Post Tension	N	Y	$ 70,243.65	0.16%
Rebar Furnish & Install	N	Y	$ 1,583,049.92	3.50%
Rebar Hook Time	N	Y	$ 30,223.31	0.07%
Scaffolding	N	Y	$ 40,000.00	0.09%
Shotcrete	N	Y	$ 76,666.66	0.17%
Signs - Roadway	N	Y	$ 212,211.00	0.47%
Signs - Structures	N	Y	$ 1,004,417.53	2.22%
Striping & Markings	N	Y	$ 231,347.50	0.51%
Subgrade Stabilization	N	Y	$ 672,204.15	1.49%
Surveying	N	Y	$ 35,000.00	0.08%
Tiebacks	N	Y	$ 804,414.13	1.78%
Schedule Software	N	Y	$ 2,500.00	0.01%
SS1H Cure	N	Y	$ 64,950.00	0.14%

Export End Dumps	N	Y	$ 3,210,399.43	7.09%
Saw Cutting	N	Y	$ 7,030.00	0.02%
Testing	N	Y	$ 17,100.00	0.04%
Engineer Falsework	N	Y	$ 3,600.00	0.01%
Engineer Consultant	N	Y	$ 10,300.00	0.02%
ADL Plan	N	Y	$ 2,500.00	0.01%
Baseline Schedule	N	Y	$ 5,000.00	0.01%
Engineer Scheduler	N	Y	$ 3,000.00	0.01%
Scheduling Support	N	Y	$ 15,000.00	0.03%
Engineer Shoring	N	Y	$ 12,000.00	0.03%
Engineer Survey	N	Y	$ 1,400.00	0.00%
PCC Coefficient Tests	N	Y	$ 4,000.00	0.01%
QA Testing	N	Y	$ 37,280.00	0.08%
Trial Slab Testing	N	Y	$ 10,000.00	0.02%
Elastomeric Formliner #1	N	Y	$ 99,680.00	0.22%
Elastomeric Formliner #3	N	Y	$ 39,000.00	0.09%

Second Bidder

04-23-14P01:10 RCVD

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See attached CUCP	3/5/14	See RFQ attached showing	Faxed RFQ's
Search Results dated		items made available	3/5/14, 3/10/14, 3/14/14
3/5/14			3/20/14,3/28/14 & 4/10/14
Also contacted additional DBE's from Ames database			
see attached.			Follow up phone calls
See attached call log on CUCP search			made: 4/14/14 - 4/16/14

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See attached					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Back To Query Form

Search Returned 114 Records

Wed Mar 05 10:30:16 PST 2014

Query Criteria

District: 00
County: STATEWIDE
Naics Category: 23 Construction 31 Manufacturing 32 Manufacturing 33 Manufacturing
Naics Codes: 237110 Water and Sewer Line and Related Structures Construction 237130 Power and Communication Line and Related Structures Construction 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast Concrete Contractors 238130 Framing Contractors 238140 Masonry Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238210 Electrical Contractors and Other Wiring Installation Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0600 MISC SUPPLIERS C0625 SAND & GRAVEL SUPPLIER C0626 GRANITE & MARBLE SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0655 STEEL SUPPLIER C0670 PIPE SUPPLIER C0671 Draining Systems Supplier C0672 Storm Water Systems Supplier C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C0900 BRIDGE DECK MATERIALS SUPPLIERS C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1210 Traffic Count C1522 RESET, ADJUST ROADWAY ITEMS C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C1601 CLEARING & GRUBBING C1701 DEVELOP WATER SUPPLY C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2201 FINISHING ROADWAY C2301 PIPELINE,DRAIN INSPECTION & CLEANING C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3000 Concrete Pumping C3600 PENETRATION TREATMENT & PRIME COAT C3701 SEAL COAT C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5110 CONCRETE SURFACE FINISH C5111 CONCRETE OVERLAY, DRILL & BOND C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST CONCRETE C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5136 REINFORCED CONCRETE CRIB WALL C5150 CORE CONCRETE - REPAIR BRIDGE DECK C5180 SOUND WALL (MASONRY BLOCK - CONCRETE) C5190 JOINT SEAL - WATER STOP C5201 REINFORCING STEEL C5301 AIR-BLOWN MORTAR C5310 PIPE LINING (CEMENT MORTAR) C5401 WATERPROOFING C5501 STEEL STRUCTURES C5570 STEEL CRIB WALL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6401 ASBESTOS-CEMENT PIPE C6500 REINFORCED CONCRETE PIPE C6552 JACKED

REINFORCED CONCRETE PIPE C6591 NON-REINFORCED CONCRETE PIPE C6650 CORRUGATED METAL PIPE (CSP) C6680 JACKED CORRUGATED STEEL PIPE) C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH C6800 SUBSURFACE DRAIN C6811 EDGE DRAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 DOWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7041 JACKED WELDED STEEL PIPE C7065 DEBRIS RACK-DRAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 ASBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 JUNCTION CHAMBER C7200 ROCK SLOPE PROTECTION C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE C7301 CONCRETE CURB & SIDEWALK - MISC C7405 DRAINAGE PUMPING EQUIPMENT C7410 PUMPING PLANT ELECTRICAL EQUIPMENT C7415 ENGINE GENERATOR SET C7500 MISC IRON & STEEL FRAME, COVER & GRATE C7505 MISC BRIDGE METAL PUMPING PLANT METAL C7600 DEVELOP, TEST, DRILL, MAINTAIN WELLS C7601 DIRECTIONAL BORING/DRILLING C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING C8100 SYNTHETIC PRODUCTS INSTALLATION C8101 SURVEY OR HISTORICAL MONUMENT C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM C8759 SURVEYING - AERIAL GEOPHYSICAL C8760 LAND SURVEYOR C8761 GEOPHYSICIST C8851 Lead Compliance C8852 SWPPP Planning C8903 ELECTRICAL C9601 SUPER DUMP TRUCK 4-AXEL C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT OIL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 HAZARDOUS WASTE TRUCKING C9771 TRUCK BROKER C9774 TRUCKER C9810 SMALL STRUCTURES C9811 SMALL STRUCTURES C9826 LAND SURVEYING C9829 RETAINER WALLS C9842 MASONRY C9860 WATER METER & TEMP FACILITIES C9867 LANDSCAPING CONTRACTOR C9869 ASBESTOS REMOVAL/ABATEMENT C9872 SEWER CONNECTION C9904 CORING C9905 CUTTING C9980 DEMOLITION C9982 CONSTRUCTION STAKING (SURVEYING)
Firm Type: DBE

Firm ID	33638
Firm/DBA Name	A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION,
Address Line1	3555 VOYAGER STREET, SUITE B
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pocampo@ap-construction.com
Contact Name	PETER OCAMPO
Area Code	(310)
Phone Number	793-2310
Fax Area Code	(310)

4/14/14 LM

4/16/14 per Holly - No Bid

Fax Phone Number	793-2312
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9947 ELEVATOR; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	email@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Response
Yes per RFQ dated 3/6/14

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA
State	CA

Zip Code1	95338
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deni@sti.com
Contact Name	DENI SMITH
Area Code	(209)
Phone Number	742-6684
Fax Area Code	(209)
Fax Phone Number	966-2643
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Not Bidding
Per RFQ Response
dated 3/11/14

Firm ID	32142
Firm/DBA Name	A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1	4637 E. WHITE AVENUE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93702
Zip Code2	
Mailing Address Line1	4637 E. WHITE AVENUE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93702
Mailing Zip Code2	
Certification Type	DBE
EMail	a1orniron@sbcglobal.net
Contact Name	ALFREDO ARREGUIN
Area Code	(559)
Phone Number	251-1447
Fax Area Code	(559)
Fax Phone Number	251-4169
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;
ACDBE NAICS	
Work Codes	C7500 MISC IRON & STEEL FRAME, COVER & GRATE; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC

4/14/14 LM

4/16/14 LM

Firm Type	DBE

Firm ID	32174
Firm/DBA Name	ACCORD ENGINEERING, INC
Address Line1	2923 PULLMAN STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92705
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dcheng@accordeng.com
Contact Name	DAVID CHENG
Area Code	(714)
Phone Number	241-7200
Fax Area Code	(949)
Fax Phone Number	251-0563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 238910; 541330; 541620; 562910;

4/14/14 LM

4/16/14 per James No Bid

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C8713 CONSULTANT, ENVIRDNMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CDNSTRUCTION MANAGEMENT; C9869 ASBESTOS REMOVAL/ABATEMENT; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; EC Civil Engineer; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	39465
Firm/DBA Name	AFFORDABLE GENERATOR SERVICES, INC.
Address Line1	15523 BLACKBURN AVENUE
Address Line2	
City	NORWALK
State	CA
Zip Code1	90650
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	GIL@AGS.LA
Contact Name	GILBERTO JR. GARCIA
Area Code	(562)
Phone Number	864-6563
Fax Area Code	(888)
Fax Phone Number	651-5901
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238110; 238990; 423610; 532310; 532412; 532490; 811310;

4/14/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9908 HEAVY EQUIPMENT RENTAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	16345
Firm/DBA Name	ALERT-O-LITE, INC
Address Line1	2379 S G STREET
Address Line2	
City	FRESNO
State	CA
Zip Code1	93721
Zip Code2	
Mailing Address Line1	P.O. BOX 12224
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93777
Mailing Zip Code2	2224
Certification Type	DBE
EMail	debbieh@alertolite.com
Contact Name	DEBBIE HUNSAKER
Area Code	(559)
Phone Number	453-2474
Fax Area Code	(559)
Fax Phone Number	453-3250
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238990; 423830; 423990; 532412;

4/14/14 - per Mitch
No Bid

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37667
Firm/DBA Name	ALL CITIES FENCE CO.
Address Line1	10278 BIRTCHER DRIVE
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BARRONTM@AOL.COM
Contact Name	TESSA BARRON
Area Code	(909)
Phone Number	947-9289

4/14/14 - LM

4/16/14 per Xoctilt
No Bid

Fax Area Code	(909)
Fax Phone Number	947-0419
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238990;

ACDBE NAICS

Work Codes	C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION;
Licenses	C13 Fencing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13650
Firm/DBA Name	ALL-CAL DEMOLITION
Address Line1	2621 TIERRA GRANDE CIRCLE
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95827
Zip Code2	
Mailing Address Line1	2621 TIERRA GRANDE CIRCLE
Mailing Address Line2	
Mailing City	SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95827
Mailing Zip Code2	
Certification Type	DBE
EMail	demo1@comcast.net
Contact Name	ROBERT TRUJILLO
Area Code	(916)
Phone Number	369-6286
Fax Area Code	(916)
Fax Phone Number	363-4225
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 238990;

4/14/14 Lm on GVM

4/16/14 LM

ACDBE NAICS

Work Codes	C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33825
Firm/DBA Name	AMERICAN STEEL PLACERS, INC.
Address Line1	603 S. ARROWHEAD AVENUE
Address Line2	
City	SAN BERNARDINO
State	CA
Zip Code1	92408
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

4/14/14 per delores- no Bid

EMail	Rusty@steelplacers.com
Contact Name	RUSSELL ROBERTSON
Area Code	(909)
Phone Number	884-6031
Fax Area Code	(909)
Fax Phone Number	433-9150
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	24042
Firm/DBA Name	AMLAND CORP
Address Line1	3168 KNIGHTS BRIDGE RD
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95132
Zip Code2	
Mailing Address Line1	1401 FELIPE AVE
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	CA
Mailing Zip Code1	95122
Mailing Zip Code2	
Certification Type	DBE
EMail	kevinphan@amlandcorp.com
Contact Name	KEVIN BAO PHAN
Area Code	(408)
Phone Number	929-3949
Fax Area Code	(408)
Fax Phone Number	298-4344
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 237130; 237210; 237310; 238210;

4/14/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35795
Firm/DBA Name	ANDERSEN ENVIRONMENTAL CONSULTING
Address Line1	5261 WEST IMPERIAL HIGHWAY
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90045

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	DENNIS IRONI
Area Code	(310)
Phone Number	854-6300
Fax Area Code	(310)
Fax Phone Number	854-0199
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236220; 238910; 541620; 541690; 562910; 562998;

4/14/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C0612 SAFETY SUPPLIER; C8101 SURVEY OR HISTORICAL MONUMENT; C8700 CONSULTANT, NON ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8761 GEOPHYSICIST; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	38667
Firm/DBA Name	ASTRO CONSTRUCTION
Address Line1	3833 OHIO AVENUE
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	astroconst@sbcglobal.net
Contact Name	QIANA RILEY
Area Code	(510)
Phone Number	685-4161
Fax Area Code	(510)
Fax Phone Number	578-1305
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237130; 237990;

4/14/14 No Answer

4/16/14 No Answer or Machine

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9903 CONSTRUCTION CLEAN UP;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

3-6-14
yes Biddins
Per RFQ Response
See attached to
pg. 25

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33211
Firm/DBA Name	BASS ELECTRIC
Address Line1	856 FOLSOM STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JEFFREY YEE
Area Code	(415)
Phone Number	295-1600
Fax Area Code	(415)
Fax Phone Number	856-0381
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237990; 238210;

4/14/14
Per Sarah
No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33659
Firm/DBA Name	BC SCHMIDT CONSTRUCTION, INC.
Address Line1	P.O. BOX 1557
Address Line2	
City	WILLIAMS
State	CA
Zip Code1	95987
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	carrie@hangarbuilders.com
Contact Name	CARRIE SCHMIDT
Area Code	(530)
Phone Number	473-5423
Fax Area Code	(530)
Fax Phone Number	473-2749
Agency Name	YOLO COUNTY TRANSPORTATION DISTRICT
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238110; 332321; 444190; 488119;
ACDBE NAICS	
Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4/14/14 LM

4/16/14 Per Dee No Bid

Firm ID	37742
Firm/DBA Name	BELMONTE'S CONCRETE SERVICE
Address Line1	4356 COLISEUM WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94601
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	BELMONTE RICARDO
Area Code	(510)

4/14/14

Per Ricardo - No Bid

Phone Number	384-5686
Fax Area Code	(510)
Fax Phone Number	261-0577
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238910;
ACDBE NAICS	
Work Codes	B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING; C9906 SANDBLASTING;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	77	
Firm/DBA Name	BERT W SALAS, INC.	4/14/14 LM
Address Line1	10769 WOODSIDE AVENUE, SUITE 201	
Address Line2		
City	SANTEE	
State	CA	
Zip Code1	92071	
Zip Code2	3175	4/16/14 Per Sherry No Bid
Mailing Address Line1		
Mailing Address Line2		
Mailing City		
Mailing State		
Mailing Zip Code1		
Mailing Zip Code2		
Certification Type	DBE	
EMail	bsalaz@bertsalas.com	
Contact Name	BOB E. SALAZ	
Area Code	(619)	
Phone Number	562-7711	
Fax Area Code	(619)	
Fax Phone Number	258-3515	
Agency Name	DEPARTMENT OF TRANSPORTATION	
Counties	00;	
Districts	00;	
DBE NAICS	237310; 238110; 238120; 238910; 238990;	
ACDBE NAICS		
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10544
Firm/DBA Name	BUENA VISTA LANDSCAPE, INC
Address Line1	1472 N HARDING ST.
Address Line2	
City	ORANGE
State	CA
Zip Code1	92867
Zip Code2	

4/14/14 Changed No. to 714-771-2563

Per Deanna - No Bid

Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b.v.landscape@pacbell.net
Contact Name	ANGEL GOMEZ
Area Code	(714)
Phone Number	779-1202
Fax Area Code	(714)
Fax Phone Number	771-2569
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 561730;

ACDBE NAICS

Work Codes	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

4/14/14 - LM

4/16/14 Per Sherrie No Bid

Firm ID	30173
Firm/DBA Name	BURKE CONSTRUCTION
Address Line1	4421 TENNESSEE DRIVE
Address Line2	
City	SHINGLE SPRINGS
State	CA
Zip Code1	95682
Zip Code2	
Mailing Address Line1	P.O. BOX 921
Mailing Address Line2	
Mailing City	SHINGLE SPRINGS
Mailing State	CA
Mailing Zip Code1	95682
Mailing Zip Code2	
Certification Type	DBE
EMail	burke3958@sbcglobal.net
Contact Name	MICHAEL J. BURKE
Area Code	(530)
Phone Number	676-1009
Fax Area Code	(530)
Fax Phone Number	672-2411
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 562910;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	8268
Firm/DBA Name	C & L DRILLING CO

4/14/14
Per Karla - No Bid

Address Line1	600 E. LAMBERT ROAD
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	PO BOX 2484
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	cldrilling@aol.com
Contact Name	CARLA WHITE
Area Code	(562)
Phone Number	691-3533
Fax Area Code	(562)
Fax Phone Number	690-0264
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
Licenses	C57 Well Drilling Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4/14/14
Disc #

Firm ID	36394
Firm/DBA Name	C-1 CONSTRUCTION CORP
Address Line1	3454 W. 1ST STREET, STE. #2
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90004
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	sue.kim@c1construction.com
Contact Name	WON KIM
Area Code	(213)
Phone Number	365-2123
Fax Area Code	(213)
Fax Phone Number	365-3234
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236118; 236210; 236220; 238910; 541330;

ACDBE NAICS

Work Codes	C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; C9981 BUILDING MOVER;
Licenses	A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC

Firm Type	DBE

Firm ID	33568
Firm/DBA Name	CADIT COMPANY
Address Line1	ONE CYPRESS COURT
Address Line2	
City	TROPHY CLUB
State	TX
Zip Code1	76262
Zip Code2	
Mailing Address Line1	P. O. BOX 784
Mailing Address Line2	
Mailing City	ROANOKE
Mailing State	TX
Mailing Zip Code1	76262
Mailing Zip Code2	
Certification Type	DBE
EMail	k.carlisle@caditcompany.com
Contact Name	KATHRYN CARLISLE
Area Code	(817)
Phone Number	430-4409
Fax Area Code	(817)
Fax Phone Number	430-0409
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 331210; 332312; 332322; 332812; 423390; 425120;

4/14/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36919
Firm/DBA Name	CAL-CON PUMPING, LLC
Address Line1	1 AVENUE OF THE PALMS AVE., STE 212
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94130
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jb.calcon@mac.com
Contact Name	JULIE BERRY
Area Code	(415)
Phone Number	401-9838
Fax Area Code	(415)
Fax Phone Number	401-7664
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238110;

4/14/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C3000 Concrete Pumping; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	17042
Firm/DBA Name	CALCON STEEL CONSTRUCTION, INC.
Address Line1	1226 W. 196TH STREET
Address Line2	
City	TORRANCE
State	CA
Zip Code1	90502
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	benn@calconsteel.com
Contact Name	SUNG BEN NAM
Area Code	(310)
Phone Number	768-8094
Fax Area Code	(310)
Fax Phone Number	768-8096
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 332312;

4/14/14 LM

4/16/14

Per Ben - No Bid

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	B General Building Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	32800
Firm/DBA Name	CAMACHO COMMUNICATIONS CORPORATION
Address Line1	517 8TH STREET
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95814
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	j_camacho@camcosolutions.net
Contact Name	JULIAN CAMACHO
Area Code	(916)
Phone Number	444-9853
Fax Area Code	(916)
Fax Phone Number	447-9853
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 541512; 541618;

4/14/14 LM

4/16/14

Per Julian - No Bid

ACDBE NAICS

Work Codes	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8611 RAMP METERING SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8711 COMPUTER; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4890 COMMUNICATIONS SERVICES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7374 Intelligent Transportation Systems (ITS); I7378 COMPUTER MAINTENANCE & REPAIR; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35073
Firm/DBA Name	CAROB VALLEY ELECTRIC, INC.
Address Line1	8531 WELLSFORD PLACE, SUITE C
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	2277
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	echavez@carobvalley.com
Contact Name	EDWARD CHAVEZ
Area Code	(562)
Phone Number	407-2105
Fax Area Code	(562)
Fax Phone Number	407-2106
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221122; 238210;

4/14/14

N.I.S.

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33135
Firm/DBA Name	CINDY BALES ENGINEERING, INC.
Address Line1	1828 SHADY LANE
Address Line2	
City	BIG BEAR CITY
State	CA
Zip Code1	92314
Zip Code2	
Mailing Address Line1	P. O. BOX 1600
Mailing Address Line2	
Mailing City	BIG BEAR CITY
Mailing State	CA
Mailing Zip Code1	92314
Mailing Zip Code2	1600
Certification Type	DBE

4/14/14

Per Cindy - No Bid

EMail	airbears@balesengineering.com
Contact Name	CINDY BALES
Area Code	(909)
Phone Number	585-1557
Fax Area Code	(909)
Fax Phone Number	752-7090
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33473
Firm/DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null CRYSTAL MIKS
Area Code	(415)
Phone Number	206-1700
Fax Area Code	(415)
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;

4/14/14 LM

4/16/14 per Sue No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	12532
Firm/DBA Name	CMV ELECTRIC INC.
Address Line1	1638 W. HUNTINGTON DR., UNIT A
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

4/14/14

Per Curtis - No Bid

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cmvelectric@adelthia.net, jeannine@cmvelectric.net
Contact Name	CARLOS VILLEGAS
Area Code	(909)
Phone Number	931-5700
Fax Area Code	(909)
Fax Phone Number	949-9395
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

4/14/14 LM

4/16/14 - Per Jim
No Bid

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36742
Firm/DBA Name	CONTRACTOR SERVICES GROUP, INC.
Address Line1	3960 INDUSTRIAL BLVD SUITE 500
Address Line2	
City	WEST SACRAMENTO

4/14/14
Per David - No Bid

State	CA
Zip Code1	95691
Zip Code2	
Mailing Address Line1	P.O. BOX 1505
Mailing Address Line2	
Mailing City	WEST SACRAMENTO
Mailing State	CA
Mailing Zip Code1	95691
Mailing Zip Code2	
Certification Type	DBE
EMail	shelli@csg-web.com
Contact Name	CHERI THOMAS
Area Code	(916)
Phone Number	371-7303
Fax Area Code	(866)
Fax Phone Number	366-6646
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238910; 541611;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4/14/14
Per Abel - No Bid

Firm ID	2163
Firm/DBA Name	COVARRUBIAS BROTHERS CONSTRUCTION
Address Line1	37369 DEEPWOOD DRIVE
Address Line2	
City	MURRIETA
State	CA
Zip Code1	92562
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	covarrubias@aol.com
Contact Name	ABEL COVARRUBIAS
Area Code	(951)
Phone Number	600-1751
Fax Area Code	(951)
Fax Phone Number	600-4975
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;
ACDBE NAICS	
Work Codes	C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE SEWER PIPE; C9872 SEWER CONNECTION;
Licenses	C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC

Firm Type	DBE

Firm ID	38678
Firm/DBA Name	CRF WESTERN, INC.
Address Line1	23000 MEADOW LANE, SUITE B
Address Line2	
City	TWAIN HARTE
State	CA
Zip Code1	95383
Zip Code2	
Mailing Address Line1	P.O. BOX 688
Mailing Address Line2	
Mailing City	TWAIN HARTE
Mailing State	CA
Mailing Zip Code1	95383
Mailing Zip Code2	
Certification Type	DBE
EMail	dan@westernmpc.com
Contact Name	DANIEL GARCIA
Area Code	(209)
Phone Number	728-1300
Fax Area Code	(209)
Fax Phone Number	728-1310
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237130;

4/14/14
Disc #

4/16/14 Still Disc #

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	2311
Firm/DBA Name	CROOKS TRUCK & EQUIPMENT RENTAL, INC.
Address Line1	4538 BLANCA DR.
Address Line2	
City	CYPRESS
State	CA
Zip Code1	90630
Zip Code2	
Mailing Address Line1	P.O. BOX 831
Mailing Address Line2	
Mailing City	CYPRESS
Mailing State	CA
Mailing Zip Code1	90630
Mailing Zip Code2	
Certification Type	DBE
EMail	crookstrucking@sbcglobal.net
Contact Name	SANDRA CROOKS
Area Code	(714)
Phone Number	821-3756
Fax Area Code	(714)
Fax Phone Number	821-4730
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238910; 532310;

4/14/14 LM

4/16/14

Per Sandy No Bid

ACDBE NAICS

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;

Work Codes	C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; I7350 MISC EQUIPMENT RENTAL & LEASING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33117
Firm/DBA Name	CTEKK
Address Line1	7231 GARDEN GROVE BOULEVARD, SUITE K
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92841
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lena@ctekk.com
Contact Name	SONNY TRAN
Area Code	(714)
Phone Number	899-2259
Fax Area Code	(714)
Fax Phone Number	899-2279
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

4/14/14

Per Sunny - No Bid

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
Licenses	B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	14962
Firm/DBA Name	DEANA'S EQUIPMENT RENTAL CO.
Address Line1	6720 W. SYCAMORE LANE,
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jagchic@aol.com
Contact Name	DEANA CARTER
Area Code	(805)
Phone Number	732-7575
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;

4/14/14 Lm

4/16/14 - No Bid Per Dena

DBE NAICS	237310; 238990; 324121; 484220; 484230; 532490;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BDRROW; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	34801
Firm/DBA Name	DEENSGROUP CDNSTRUCTION
Address Line1	2175 THE ALAMEDA, SUITE 100
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95126
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	deensgroup@aol.com
Contact Name	HAJAAH M. DEEN
Area Code	(408)
Phone Number	345-3860
Fax Area Code	(408)
Fax Phone Number	345-3869
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237130; 237310; 237990;
ACDBE NAICS	
Work Codes	C1940 DITCHES EXCAVATION; C5150 CDRE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

4/14/14 LM

4/16/14 LM

Firm ID	41844
Firm/DBA Name	DEXTEROUS CONSTRUCTION
Address Line1	4708 CRENSHAW BLVD.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90043
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

4/14/14

No Bid per Dexter

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dextersconstruction2@hotmail.com
Contact Name	DEXTER SMITH
Area Code	(323)
Phone Number	290-1100
Fax Area Code	(323)
Fax Phone Number	290-1199
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236220; 238110; 238120; 238130; 238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31488
Firm/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
Address Line1	16029 ARROW HWY, SUITE B
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rsl@dominguezconstr.com
Contact Name	RUDOLFO DOMINGUEZ
Area Code	(626)
Phone Number	962-5000
Fax Area Code	(626)
Fax Phone Number	962-5055
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 238140;

4/14/14 LM

4/16/14 Per Randy No Bid

ACDBE NAICS

Work Codes	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
Licenses	B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	25021
Firm/DBA Name	E E ELECTRIC, INC
Address Line1	11127 CALABASH AVENUE
Address Line2	
City	FONTANA
State	CA

Zip Code1	92337
Zip Code2	
Mailing Address Line1	P. O. BOX 465
Mailing Address Line2	
Mailing City	MIRA LOMA
Mailing State	CA
Mailing Zip Code1	91752
Mailing Zip Code2	
Certification Type	DBE
EMail	eeelectric@earthlink.net
Contact Name	HENRY ESCAJEDA
Area Code	(909)
Phone Number	829-7818
Fax Area Code	(909)
Fax Phone Number	829-0118
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237130; 238210; 238990; 811310;

4/14/14
Per Henry
No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31492
Firm/DBA Name	E. JASPER WRKG. (DEMO) & TRKG
Address Line1	9326 S. VERMONT AVE.
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90044
Zip Code2	
Mailing Address Line1	11515 S. WILTON PLACE
Mailing Address Line2	
Mailing City	HAWTHORNE
Mailing State	CA
Mailing Zip Code1	90250
Mailing Zip Code2	1902
Certification Type	DBE
EMail	
Contact Name	null LYNN JASPER
Area Code	(323)
Phone Number	754-9877
Fax Area Code	(323)
Fax Phone Number	754-8558
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238910; 484110;

4/14/14 LM

4/16/14 per Jen No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
Licenses	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	24176
Firm/DBA Name	EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1	1175 PALOMAR DRIVE
Address Line2	
City	REDWOOD CITY
State	CA
Zip Code1	94062
Zip Code2	3834
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	clbrooks@sbcglobal.net
Contact Name	CURTIS BROOKS
Area Code	(650)
Phone Number	367-8000
Fax Area Code	(650)
Fax Phone Number	367-8282
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221119; 237990; 238110; 238120; 238910; 333611; 517110;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

4/15/14 per Curt
No Bid

Firm ID	27500
Firm/DBA Name	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
Address Line1	4097 TRAIL CREEK ROAD
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92505
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rpendurthi@earmanagement.com
Contact Name	MICHELLE CORNING
Area Code	(951)
Phone Number	735-5575
Fax Area Code	(951)
Fax Phone Number	735-8775
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;

4/15/14
per Francheoca
No Bid

DBE NAICS	236115; 236116; 236220; 237110; 238910; 562910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	OTHER
Firm Type	DBE

Firm ID	13049
Firm/DBA Name	EARL SECURITY, INC.
Address Line1	745 E. VALLEY BLVD. #518
Address Line2	
City	SAN GABRIEL
State	CA
Zip Code1	91776
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lynn.chen@earl-security.com
Contact Name	LYNN CHEN
Area Code	(626)
Phone Number	285-9178
Fax Area Code	(626)
Fax Phone Number	285-3223
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423410; 423610; 423830; 423990; 561621;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; F5080 MACHINERY, EQUIPMENT, & SUPPLIES; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Not Applicable

Firm ID	32769
Firm/DBA Name	EAST BAY SIGN CO., INC.
Address Line1	207 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

4/15/14 LM

EMail	christina@bordendecal.com
Contact Name	CHRISTINA LAU
Area Code	(415)
Phone Number	431-8882
Fax Area Code	(415)
Fax Phone Number	431-9053
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 323110; 323113; 323115; 323119; 423990; 541890;

4/16/14
Per Christie
No Bid

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; D2750 COMMERCIAL PRINTING; F5090 MISC DURABLE GOODS;
Licenses	
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	35751
Firm/DBA Name	EXARO TECHNOLOGIES CORPORATION
Address Line1	1831 BAYSHORE HWY
Address Line2	
City	BURLINGAME
State	CA
Zip Code1	94010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hd@exarotec.com
Contact Name	HECTOR DOMINGUEZ
Area Code	(650)
Phone Number	777-4324
Fax Area Code	(650)
Fax Phone Number	777-4326
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237310; 237990; 238190; 238990; 561990;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C9632 HAZARDOUS SUBSTANCE REMOVAL; C9904 CORING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13432 ACLARE STREET,
Address Line2	
City	CERRITOS
State	CA
Zip Code1	90703
Zip Code2	
Mailing Address Line1	13432 ACLARE STREET,
Mailing Address Line2	

4/15/14
Per Janet
No Bid

Mailing City	CERRITOS
Mailing State	CA
Mailing Zip Code1	90703
Mailing Zip Code2	
Certification Type	DBE
EMail	info@exbon.com
Contact Name	JANET LEE
Area Code	(562)
Phone Number	777-8900
Fax Area Code	(562)
Fax Phone Number	777-1888
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
Licenses	A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37827
Firm/DBA Name	EXCEL CONCRETE BREAKING, INC.
Address Line1	5039 EUREKA AVENUE
Address Line2	
City	YORBA LINDA
State	CA
Zip Code1	92886
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RLHARDER@aol.com
Contact Name	MARILYN HARDER
Area Code	(714)
Phone Number	528-9235
Fax Area Code	(714)
Fax Phone Number	528-9275
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238190; 238910;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C9842 MASONRY;
Licenses	C12 Earthwork and Paving Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	33771
Firm/DBA Name	FIBER INTEGRATED, INC.
Address Line1	11930 JUNIETTE STREET
Address Line2	

4/15/14
Per Sandie No Bid

City	CULVER CITY
State	CA
Zip Code1	90230
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mark@morikawa-scada.com
Contact Name	null MARK MORIKAWA
Area Code	(310)
Phone Number	822-6946
Fax Area Code	(310)
Fax Phone Number	822-0306
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 541511; 541512;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8710 ENGINEERING; C9858 RESIDENTIAL ELECTRICAL; I7371 COMPUTER PROGRAMMING; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS;
Licenses	
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

4/15/14 LM

4/16/14 No Answer

Firm ID	4952
Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	judy@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30303
Firm/DBA Name	FRANCIES ELECTRIC, INC.
Address Line1	3420 RIO GRANDE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93313
Zip Code2	
Mailing Address Line1	PO BOX 70756
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93387
Mailing Zip Code2	
Certification Type	DBE
EMail	francieselectric@yahoo.com
Contact Name	LEON FRANCIES JR.
Area Code	(661)
Phone Number	809-4175
Fax Area Code	(661)
Fax Phone Number	834-5725
Agency Name	CITY DF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236117; 236118; 236220; 237130; 238110; 238130; 238190; 238210; 238350; 238390; 238990; 541618; 561210; 561790;

4/15/14
per Leon No Bid

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	4823
Firm/DBA Name	FRANK ZABEL TRUCKING CO.
Address Line1	4726 CUMMINGS ROAD
Address Line2	
City	EUREKA
State	CA
Zip Code1	95503
Zip Code2	
Mailing Address Line1	P.O. BOX 6236
Mailing Address Line2	
Mailing City	EUREKA
Mailing State	CA
Mailing Zip Code1	95502
Mailing Zip Code2	6236
Certification Type	DBE
EMail	zabeltrucking@gmail.com
Contact Name	FRANKLIN S. ZABEL
Area Code	(707)
Phone Number	443-4277
Fax Area Code	(707)
Fax Phone Number	443-4267
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238990; 484110;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	A General Engineering Contractor;
Trucks	FOR HIRE - 7;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29381
Firm/DBA Name	G. W. PEOPLES CONTRACTING CO., INC.
Address Line1	2011 CRYSTAL DRIVE, SUITE 400
Address Line2	
City	ALEXANDRIA
State	VA
Zip Code1	22202
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	gwpeoples@aol.com
Contact Name	RENEE BANKS
Area Code	(202)
Phone Number	488-7185
Fax Area Code	(703)
Fax Phone Number	682-6804
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990;

4/15/14

Per Renee No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34507
Firm/DBA Name	GERONIMO CONCRETE, INC.
Address Line1	4560 N. HUNTINGTON DRIVE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90032
Zip Code2	
Mailing Address Line1	P.O. BOX 42027
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90042
Mailing Zip Code2	
Certification Type	DBE
EMail	geronimo_concerte@sbcglobal.net
Contact Name	LIDIA LOPEZ
Area Code	(323)
Phone Number	225-2016
Fax Area Code	(323)
Fax Phone Number	222-8312
Agency Name	CITY OF LOS ANGELES
Counties	00;

4/15/14

Per Amanda - No Bid

Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10467
Firm/DBA Name	GLASS BLOCK DESIGNS
Address Line1	381 11TH STREET
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94103
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	JUDITH MARROCCO
Area Code	(415)
Phone Number	626-5770
Fax Area Code	(415)
Fax Phone Number	626-4352
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238140; 444190;

4/15/14 LM

4/16/14 per Judy No Bid

ACDBE NAICS

Work Codes	C0687 GLASS & GLASS BLOCK SUPPLIER; C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	36329
Firm/DBA Name	GLOBAL INSTALLATION & MAINTENANCE INC.
Address Line1	1038 E. BASTANCHURY RD. PMB 200
Address Line2	
City	FULLERTON
State	CA
Zip Code1	92835
Zip Code2	
Mailing Address Line1	1038 E. BASTANCHURY RD. PMB 200
Mailing Address Line2	
Mailing City	FULLERTON
Mailing State	CA
Mailing Zip Code1	92835
Mailing Zip Code2	
Certification Type	DBE
EMail	william@globalelectric.us.
Contact Name	WILLIAM JACKSON

4/15/14
Per William
no Bid

Area Code	(800)
Phone Number	272-1765
Fax Area Code	(800)
Fax Phone Number	272-1765
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 423610; 561621;
ACDBE NAICS	
Work Codes	C8903 ELECTRICAL; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES;
Licenses	C07 Low Voltage Systems Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

4/15/14 LM

4/16/14
per Tré
No Bid

Firm ID	31176
Firm/DBA Name	GLOBAL ROAD SEALING, INC
Address Line1	10832 DOROTHY AVE
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	trila.grsi@yahoo.com
Contact Name	TRI LA
Area Code	(714)
Phone Number	893-0845
Fax Area Code	(714)
Fax Phone Number	893-0945
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	30795
Firm/DBA Name	GONZALES, SUAREZ & ASSOCIATES, INC.
Address Line1	615 N. EUCLID AVE., #111
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dgonzales@gsaeng.com
Contact Name	DIDNICIO "DEE" GONZALES
Area Code	(909)
Phone Number	988-3090
Fax Area Code	(909)
Fax Phone Number	988-8707
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237990; 238190; 541330; 541618;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39391
Firm/DBA Name	HERCA TELECOMM SERVICES, INC.
Address Line1	18810 BECK STREET
Address Line2	
City	PERRIS
State	CA
Zip Code1	92570
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hector.castellon@hercatelecomm.com
Contact Name	HECTOR CASTELLON
Area Code	(951)
Phone Number	940-5941
Fax Area Code	(951)
Fax Phone Number	940-5456
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237130; 238210;

4/15/14 Busy Signal

4/16/14 LM

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C8777 Construction Management - Power and Communication Line and Related Structure Construction; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35158
Firm/DBA Name	HERCON COMPANY, INC.
Address Line1	30211 AVENIDA DE LAS BANDERAS, STE 200
Address Line2	

City	RANCHO SANTA MARGARI
State	CA
Zip Code1	92688
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ahernandez@herconcompany.com
Contact Name	ALBERT HERNANDEZ JR.
Area Code	(949)
Phone Number	766-6770
Fax Area Code	(949)
Fax Phone Number	766-6768
Agency Name	DEPARTMENT OF TRANSPORTATIDN
Counties	00;
Districts	00;
DBE NAICS	237110;

4/15/14 LM

4/16/14 per Al
No Bid

ACDBE NAICS

Work Codes	C1701 DEVELOP WATER SUPPLY; C1920 STRUCTURE EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C7191 SEWER MANHOLE; C8903 ELECTRICAL;
Licenses	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; C42 Sanitation System Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33735
Firm/DBA Name	HNK TECH, INC.
Address Line1	3960 WILSHIRE BLVD. # 305
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90010
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	hnk@hnkinc.com
Contact Name	JOHN HAN
Area Code	(213)
Phone Number	384-2100
Fax Area Code	(213)
Fax Phone Number	384-2224
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238120; 238210; 238220; 541310; 541330;

4/15/14 LM

4/16/14 per John
No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8712 PUBLIC RELATIONS; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8901 AIR CONDITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING;

Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33587
Firm/DBA Name	INDUSTRIAL BATTERY SERVICES
Address Line1	673 ERLANDSON STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ibsrecoder@aol.com
Contact Name	ELIZABETH RECORDER
Area Code	(510)
Phone Number	222-7719
Fax Area Code	(510)
Fax Phone Number	412-5988
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 441310;

4/15/14
Per Liz
No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	12174
Firm/DBA Name	INTERWEST PACIFIC, LTD.
Address Line1	990 HIGHLAND DR. STE. 212
Address Line2	
City	SOLANA BEACH
State	CA
Zip Code1	92075
Zip Code2	
Mailing Address Line1	PO BOX 1450
Mailing Address Line2	
Mailing City	SOLANA BEACH
Mailing State	CA
Mailing Zip Code1	92075
Mailing Zip Code2	
Certification Type	DBE
EMail	office@interwestpacific.com
Contact Name	JACK NICKOLAISEN
Area Code	(858)
Phone Number	259-2062
Fax Area Code	(858)
Fax Phone Number	345-3737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238910; 238990;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32278
Firm/DBA Name	JESMAR CONSTRUCTION
Address Line1	2528 OAKMOUNT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jesmarboring@sbcglobal.net
Contact Name	JESUS HERNANDEZ
Area Code	(714)
Phone Number	972-2665
Fax Area Code	(714)
Fax Phone Number	972-9331
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	221310; 237310; 238120; 238910;

4/15/14
Per Mark
No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4950 SANITARY SERVICES; E4952 SEWERAGE SYSTEMS; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	21306
Firm/DBA Name	JM FIBER OPTICS, INC.
Address Line1	13941 RAMONA AVE., SUITE A
Address Line2	
City	CHINO
State	CA
Zip Code1	91710
Zip Code2	9065
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jrose@jmfiberoptics.com
Contact Name	JETTA ROSE

4/15/14 LM

4/16/14 Per Jetta
No Bid

Area Code	(909)
Phone Number	628-3445
Fax Area Code	(909)
Fax Phone Number	628-1990
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238210; 334417; 335921; 335999; 423430; 423610; 423690; 611519;

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; D3620 ELECTRICAL INDUSTRIAL APPARATUS; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5045 COMPUTERS, PERIPHERALS & SOFTWARE; F5060 ELECTRICAL GOODS; I8240 VOCATIONAL SCHOOLS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10025
Firm/DBA Name	JOHN SARMIENTO & ASSOCIATES
Address Line1	P. O. BOX 2344
Address Line2	
City	ORINDA
State	CA
Zip Code1	94563
Zip Code2	
Mailing Address Line1	25 CHARLES HILL CIRCLE
Mailing Address Line2	
Mailing City	ORINDA
Mailing State	CA
Mailing Zip Code1	94563
Mailing Zip Code2	
Certification Type	DBE
EMail	cpt@sarmientoassociates.com
Contact Name	JOHN SARMIENTO
Area Code	(650)
Phone Number	906-8803
Fax Area Code	( )
Fax Phone Number	
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238990; 541330; 541690;

N/A

ACDBE NAICS

Work Codes	C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C9904 CORING;
Licenses	C57 Well Drilling Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	2564 LA CROIX DR.
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

4/15/14

Per Kevin - No Bid

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	216-1623
Fax Area Code	(916)
Fax Phone Number	774-6487
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 484220;
ACDBE NAICS	
Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

4/15/14
Per Anthony No Bid

Firm ID	30847

Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;

4/15/14
per Jerry no bid

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40890
Firm/DBA Name	KRS CONSTRUCTION INC
Address Line1	9302 ELDER CREEK RD.
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95829
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	krsconstruction@sbcglobal.net
Contact Name	KAREN A. HAMILTON
Area Code	(916)
Phone Number	381-6438
Fax Area Code	(916)
Fax Phone Number	381-6438
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 237120; 237130; 237990;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	123
Firm/DBA Name	L & B ELECTRIC, INCORPORATED
Address Line1	8219 GARFIELD AVENUE
Address Line2	
City	BELL GARDENS
State	CA
Zip Code1	90201
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	edblbe@gmail.com
Contact Name	EDMUNDO BURGOS
Area Code	(562)
Phone Number	928-9792
Fax Area Code	(562)
Fax Phone Number	928-8146
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

4/15/14 LM

4/16/14

Per Ed
No Bid

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
Licenses	B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	15784
Firm/DBA Name	L H ENGINEERING CO.
Address Line1	708 N. VALLEY ST., SUITE S
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92801
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lpa133@msn.com
Contact Name	PAUL H. LEE
Area Code	(714)
Phone Number	758-8035
Fax Area Code	(714)
Fax Phone Number	758-8037
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236220; 237990;

NIS

ACDBE NAICS

Work Codes	C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	33785
Firm/DBA Name	LIGHTCYCLE
Address Line1	709 E ADELE STREET
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92805
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null ERIC UNARTE
Area Code	(714)
Phone Number	507-1031
Fax Area Code	(714)
Fax Phone Number	507-1032
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238350; 238990; 423710; 561720;

4/15/14
Disc #

4/16/14

Disc #

ACDBE NAICS

Work Codes	C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31286
Firm/DBA Name	LNA CONCRETE STRUCTURES, INC.
Address Line1	15455 TERN STREET
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null MR. HELIODORO GARCIA
Area Code	(909)
Phone Number	393-1493

4/15/14
per Lolo
No Bid

Fax Area Code	(909)
Fax Phone Number	393-9363
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35670
Firm/DBA Name	LOS ANGELES SIGNAL CONSTRUCTION, INC.
Address Line1	155 N. EUCLA
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	chris72549@aol.com
Contact Name	CHRISTOPHER MORALES
Area Code	(909)
Phone Number	599-2201
Fax Area Code	(909)
Fax Phone Number	599-2722
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	20524
Firm/DBA Name	LOVEX GENERAL ENGINEERING CORPORATION
Address Line1	PO BOX 1968
Address Line2	
City	WRIGHTWOOD
State	CA
Zip Code1	92397
Zip Code2	
Mailing Address Line1	P.O. BOX 1968
Mailing Address Line2	
Mailing City	WRIGHTWOOD
Mailing State	CA
Mailing Zip Code1	92397
Mailing Zip Code2	1968
Certification Type	DBE

4/15/14
Per Lori No Bid

EMail	lovettexcavating@earthlink.net
Contact Name	LORI R. LOVETT
Area Code	(760)
Phone Number	249-5428
Fax Area Code	(760)
Fax Phone Number	249-6616
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4/15/14 Lm

4/16/14 Lm

Firm ID	37039
Firm/DBA Name	LUCAS BUILDERS, INC.
Address Line1	4020 N. PALM STREET #206
Address Line2	
City	FULLERTON
State	CA
Zip Code1	92835
Zip Code2	
Mailing Address Line1	5277 TRIPLE CROWN DRIVE
Mailing Address Line2	
Mailing City	BONSALL
Mailing State	CA
Mailing Zip Code1	92003
Mailing Zip Code2	
Certification Type	DBE
EMail	sam@lucascompany.com
Contact Name	SAMAN SILVA
Area Code	(310)
Phone Number	853-0690
Fax Area Code	(310)
Fax Phone Number	756-7247
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236115; 236116; 236220; 237110; 238110; 238910;

ACDBE NAICS

Work Codes	C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	25306
Firm/DBA Name	M S NAVARRO ENGINEERING
Address Line1	10741 VIKING AVENUE
Address Line2	
City	NORTHRIDGE
State	CA
Zip Code1	91326
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kedypn@msnavarroeng.com
Contact Name	ORQUEDIA NAVARRO
Area Code	(818)
Phone Number	368-7262
Fax Area Code	(818)
Fax Phone Number	368-7065
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210; 541330;

N/A

ACDBE NAICS

Work Codes	C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor; EE Electrical Engineer ;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	34508
Firm/DBA Name	MAD STEEL INC.
Address Line1	277 WEST ALLEN AVENUE
Address Line2	
City	SAN DIMAS
State	CA
Zip Code1	91773
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	madsteelinc@aol.com
Contact Name	ALBERT DOMINGUEZ
Area Code	(909)
Phone Number	592-3443
Fax Area Code	(909)
Fax Phone Number	394-0724
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120; 238990;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDERGROVE ROAD
Address Line2	

City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDERGROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	mackymccullough@mcculloughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014
Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	212321; 221310; 237310; 237990; 238120; 238910; 532412;

4/15/14
Per Mack No Bid

ACDBE NAICS

Work Codes	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	14906
Firm/DBA Name	METCO
Address Line1	2165 FRANCISCO BOULEVARD, #AI
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	c.martinez@metco-usa.com
Contact Name	CHRISTOPHER MARTINEZ
Area Code	(415)
Phone Number	455-9922
Fax Area Code	(415)
Fax Phone Number	455-9960
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 238210; 238990; 423610; 561621;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS;

Work Codes	C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	33488
Firm/DBA Name	MLS CONSTRUCTION
Address Line1	368 31ST AVENUE
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94121
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stomls-office@yahoo.com
Contact Name	null STANLEY TO
Area Code	(415)
Phone Number	752-7521
Fax Area Code	(415)
Fax Phone Number	752-7537
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238110;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mcs.rexhand@verizon.net
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Fax Area Code	(626)

4/15/14 No Answer

4/16/14 No Answer

Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38705
Firm/DBA Name	MRCI, INC.
Address Line1	4974 N FRESNO STREET, ST#159
Address Line2	
City	FRESNO
State	CA
Zip Code1	93726
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mrci@mrci.bz
Contact Name	ZETA WILLIAMS
Area Code	(559)
Phone Number	351-2048
Fax Area Code	( )
Fax Phone Number	
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237130; 238210;

Not Applicable

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	ASB Asbestos; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	9483
Firm/DBA Name	NISH-KO INC.
Address Line1	713 NORTH VALENTINE AVE
Address Line2	
City	FRESNO
State	CA
Zip Code1	93706
Zip Code2	1041
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

4/15/14
Per Dean No Bid

EMail	nish-koinc@comcast
Contact Name	DEAN H NISHIKAWA
Area Code	(559)
Phone Number	275-6653
Fax Area Code	(559)
Fax Phone Number	276-5753
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	221310; 238990; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2065 IRRIGATION SYSTEM;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

4/15/14 LM

4/16/14 LM

Firm ID	34182
Firm/DBA Name	NOR-CAL PUMP & WELL DRILLING, INC.
Address Line1	1325 BARRY ROAD
Address Line2	
City	YUBA CITY
State	CA
Zip Code1	95993
Zip Code2	
Mailing Address Line1	1325 BARRY ROAD
Mailing Address Line2	
Mailing City	YUBA CITY
Mailing State	CA
Mailing Zip Code1	95993
Mailing Zip Code2	
Certification Type	DBE
EMail	norcalpump@yahoo.com
Contact Name	HEER HARKRISHAN
Area Code	(530)
Phone Number	674-5861
Fax Area Code	(530)
Fax Phone Number	674-1525
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110; 238220; 238910;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION;
Licenses	C57 Well Drilling Contractor; D21 Machinery and Pumps;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	27179
Firm/DBA Name	P. A. WILSON, INC.
Address Line1	9485 LA CUESTA DR
Address Line2	
City	LA MESA
State	CA
Zip Code1	91941
Zip Code2	
Mailing Address Line1	3131 INDIAN MILLS
Mailing Address Line2	
Mailing City	JAMUL

Mailing State	CA
Mailing Zip Code1	91935
Mailing Zip Code2	
Certification Type	DBE
EMail	pawilsoninc@gmail.com
Contact Name	PATRICK ALLEN WILSON
Area Code	( )
Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237110; 237120; 238110; 238120; 238910;

4/15/14
per Paz
No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37549
Firm/DBA Name	PRIDE ELECTRIC
Address Line1	2002 VINEYARD #5
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90016
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lolacorliss@yahoo.com
Contact Name	OON BELL
Area Code	(323)
Phone Number	937-7947
Fax Area Code	(323)
Fax Phone Number	937-7947
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	34174
Firm/DBA Name	PROFESSIONAL CONCRETE SAWING INC.
Address Line1	P.O. BOX 3348
Address Line2	
City	MERCED

State	CA
Zip Code1	95344
Zip Code2	
Mailing Address Line1	P.O. BOX 3348
Mailing Address Line2	
Mailing City	MERCED
Mailing State	CA
Mailing Zip Code1	95344
Mailing Zip Code2	
Certification Type	DBE
EMail	davidscott@gvni.com; cell 510-537-3781
Contact Name	DAVID SCOTT
Area Code	(209)
Phone Number	722-2226
Fax Area Code	(209)
Fax Phone Number	722-2227
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238910;

4/15/14 LM

4/16/14 Per Dave No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	33891
Firm/DBA Name	QUALITY ERECTORS & CONSTRUCTION, INC.
Address Line1	3130 BAYSHORE RD.
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null JESSE ESQUIVEL
Area Code	(707)
Phone Number	746-4198
Fax Area Code	(707)
Fax Phone Number	751-3962
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238160; 331221; 423390;

4/15/14

Per Luis No Bid

ACDBE NAICS

Work Codes	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
Licenses	B General Building Contractor; C13 Fencing Contractor; C39 Roofing Contractor; C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	10380
Firm/DBA Name	R T CONSTRUCTION, INC.
Address Line1	1366 WESTGATE LANE
Address Line2	
City	PENNGROVE
State	CA
Zip Code1	94951
Zip Code2	9637
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	null ROSALYN RICH
Area Code	( )
Phone Number	-8896
Fax Area Code	(323)
Fax Phone Number	982-9142
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	221119; 237310; 335312;

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	39828
Firm/DBA Name	R. DUGAN CONSTRUCTION
Address Line1	6157 MARLATT STREET
Address Line2	
City	MIRA LOMA
State	CA
Zip Code1	91752
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	christina@rduganconst.com
Contact Name	CHRISTINA DUGAN
Area Code	(951)
Phone Number	360-7531
Fax Area Code	(951)
Fax Phone Number	360-7561
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110; 238110;

Not Bidding per RFQ Response dated 3/6/14

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;

Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29324
Firm/DBA Name	R. E. SERRANO INC.
Address Line1	3430 PACHECO BLVD.
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ricky@reserrano.com
Contact Name	RICKY SERRANO
Area Code	(925)
Phone Number	957-8184
Fax Area Code	(925)
Fax Phone Number	957-8121
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237310;

Per ITB Response
dated 4/10/14
Yes - Bidding

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	35197
Firm/DBA Name	RAM CONSTRUCTION & CONCRETE, INC.
Address Line1	1712 BRANCH CREEK STREET
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93312
Zip Code2	
Mailing Address Line1	3844 SANTILLAN ST.
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93312
Mailing Zip Code2	
Certification Type	DBE
EMail	rambakersfield@yahoo.com
Contact Name	DIANNA MORRIS
Area Code	(661)
Phone Number	589-4726
Fax Area Code	(661)
Fax Phone Number	589-4725
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;

4/15/14
Per Sandy No Bid

Districts	00;
DBE NAICS	236118; 236210; 236220; 237110;

ACDBE NAICS

Work Codes	C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; E4952 SEWERAGE SYSTEMS; H6550 SUBDIVIDERS & DEVELOPERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C36 Plumbing Contractor; D09 Drilling, Blasting and Oil Field Work; D24 Metal Products; D34 Prefabricated Equipment; D63 Construction Cleanup;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	29224
Firm/DBA Name	RD CONSTRUCTION GENERAL ENGINEERING, INC.
Address Line1	1026 MEADOW VIEW COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	1026 MEADOWVIEW COURT
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92880
Mailing Zip Code2	
Certification Type	DBE
EMail	rdconst69@netzero.com
Contact Name	RUBEN DIAZ
Area Code	(951)
Phone Number	279-5020
Fax Area Code	(951)
Fax Phone Number	279-5020
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND;
Licenses	A General Engineering Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34501
Firm/DBA Name	ROBERT'S BACKHOE SERVICE, INC.
Address Line1	32987 TURTLE DOVE DRIVE
Address Line2	
City	LAKE ELSINORE
State	CA
Zip Code1	92530
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rbsil997@yahoo.com

Contact Name	ROBERT CERVANTES
Area Code	(909)
Phone Number	678-0813
Fax Area Code	(909)
Fax Phone Number	678-5957
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990; 238910; 532412;
ACDBE NAICS	
Work Codes	C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

4/15/14
Wrong #
4/16/14
Wrong #

Firm ID	32928
Firm/DBA Name	ROSSI CONSTRUCTION COMPANY, INC.
Address Line1	15561 PRODUCER LANE
Address Line2	UNIT M
City	HUNTINGTON BEACH
State	CA
Zip Code1	92649
Zip Code2	
Mailing Address Line1	16033 BOLSA CHICA STREET
Mailing Address Line2	#104-635
Mailing City	HUNTINGTON BEACH
Mailing State	CA
Mailing Zip Code1	92649
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	CAROL ROSSI CLARKE
Area Code	(714)
Phone Number	903-0401
Fax Area Code	(714)
Fax Phone Number	903-4411
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237110;
ACDBE NAICS	
Work Codes	C6800 SUBSURFACE DRAIN; C7112 REINFORCED CONCRETE SEWER PIPE;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

4/15/14
No Bid per Carol

Firm ID	33187
Firm/DBA Name	ROYAL TRUCKING/ MAINTENANCE
Address Line1	7333 DEERWOOD
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

4/15/14 LM
4/16/14 LM

Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	VAUGHN ROYAL
Area Code	(510)
Phone Number	632-2895
Fax Area Code	(510)
Fax Phone Number	632-2895
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238990; 484110; 484220; 561720;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BEO TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
Licenses	
Trucks	FOR HIRE - 1;
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	20983
Firm/DBA Name	S C ENVIRONMENTAL, INC.
Address Line1	3637 HONEYGLEN WAY
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	scenv@verizon.net
Contact Name	SERGIO CUEVAS
Area Code	(909)
Phone Number	947-4859
Fax Area Code	(909)
Fax Phone Number	947-6640
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	221310; 237990; 541620; 541690; 541990; 562211; 562910; 562998;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C2065 IRRIGATION SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; E4940 WATER SUPPLY; J9510 ENVIRONMENTAL QUALITY;
Licenses	A General Engineering Contractor; C57 Well Drilling Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37060
Firm/DBA Name	S KWOK ENGINEERS, INC.
Address Line1	1815 CORNELL DRIVE, ALAMEDA, CA 94501
Address Line2	2251 HARBOR BAY PARKWAY, ALAMEDA, CA, 94502
City	ALAMEDA
State	CA
Zip Code1	94501

4/15/14
Per Seng No Bid

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	seng@skwokengineers.com
Contact Name	HOY SENG KWOK
Area Code	(510)
Phone Number	220-9017
Fax Area Code	(888)
Fax Phone Number	733-1360
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	237110; 541330;
ACDBE NAICS	
Work Codes	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality;
Licenses	EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

4/15/14 Lm

4/16/14 per Sean
No Bid

Firm ID	9101
Firm/DBA Name	SEAN CONSTRUCTION & DEVELOPMENT
Address Line1	3837 TENTH STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92501
Zip Code2	
Mailing Address Line1	P.O. BOX 517
Mailing Address Line2	
Mailing City	NORCO
Mailing State	CA
Mailing Zip Code1	92860
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	SEAN PRICE
Area Code	(951)
Phone Number	712-6170
Fax Area Code	(951)
Fax Phone Number	722-4491
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5124 ERECT PRECAST CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; C51 Structural Steel Contractor; C60 Welding Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36684
Firm/DBA Name	SHIP-DTS
Address Line1	440 W. SIERRA MADRE AVE.
Address Line2	
City	GLENDORA
State	CA
Zip Code1	91741
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bianca@shipdts.com
Contact Name	MARIE BIANCA VOBECKY
Area Code	(626)
Phone Number	818-7402
Fax Area Code	(626)
Fax Phone Number	605-5023
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 238910; 484110; 484220; 484230; 488510;

N/A

ACDBE NAICS

Work Codes	C9771 TRUCK BROKER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION; C9981 BUILDING MOVER; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;
Licenses	B General Building Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41432
Firm/DBA Name	SMARTBUILDING IQ, INC
Address Line1	6711 SIERRA COURT, STE A
Address Line2	
City	DUBLIN
State	CA
Zip Code1	94568
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jabar@smarthomeiq.com
Contact Name	JOHN MCKELLAR
Area Code	(925)
Phone Number	230-8555
Fax Area Code	( )
Fax Phone Number	
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210;

4/15/14 No Answer

4/16/14 LM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL;
Licenses	C10 Electrical Contractor;

Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30528
Firm/DBA Name	SOUZA CONSTRUCTION INC
Address Line1	586 S. FARMERSVILLE BLVD.
Address Line2	
City	FARMERSVILLE
State	CA
Zip Code1	93223
Zip Code2	
Mailing Address Line1	P.O. BDX 2755
Mailing Address Line2	
Mailing City	VISALIA
Mailing State	CA
Mailing Zip Code1	93279
Mailing Zip Code2	
Certification Type	DBE
EMail	
Contact Name	MANUEL SOUZA
Area Code	(559)
Phone Number	747-7100
Fax Area Code	(559)
Fax Phone Number	747-7101
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 237310; 238210; 238390; 238910; 238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

4/15/14
Per Manny No Bid

Firm ID	32266
Firm/DBA Name	SPENCER MASONRY
Address Line1	1485 BAYSHORE BLVD., #147
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	spencermasonrySF@aol.com
Contact Name	MICHAEL SPENCER
Area Code	(415)
Phone Number	467-1341
Fax Area Code	(415)
Fax Phone Number	748-1786
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;

4/15/14 LM

4/16/14 per Mike
No Bid

Fax Area Code	(661)
Fax Phone Number	269-1700
Agency Name	(NO LONGER VALID) COUNTY OF ORANGE JOHN WAYNE AIRPORT
Counties	00;
Districts	00;
DBE NAICS	238210; 561621;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; I7382 SECURITY SYSTEMS SERVICES;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34554
Firm/DBA Name	TITAN SERVICES, INC
Address Line1	18444 N. 25TH AVENUE, #420
Address Line2	
City	PHOENIX
State	AZ
Zip Code1	85023
Zip Code2	
Mailing Address Line1	1123 W CARRIAGE DR.
Mailing Address Line2	
Mailing City	PHOENIX
Mailing State	AZ
Mailing Zip Code1	85086
Mailing Zip Code2	
Certification Type	DBE
EMail	titan-services@cox.net
Contact Name	JAMI GRANT
Area Code	(623)
Phone Number	537-1502
Fax Area Code	(623)
Fax Phone Number	537-3306
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 332999; 488210;

N/A

ACDBE NAICS

Work Codes	C6101 RAILROAD WORK; C8700 CONSULTANT, NON ENGINEERING; C8903 ELECTRICAL;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	38033
Firm/DBA Name	TRAFFIC LOOPS CRACKFILLING, INC
Address Line1	1915 W BALL RD.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92804
Zip Code2	
Mailing Address Line1	946 S. EMERALD ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92804
Mailing Zip Code2	

4/15/14
Yes Bidding
per Mai

Districts	00;
DBE NAICS	238140;

ACDBE NAICS

Work Codes	C9829 RETAINER WALLS; C9842 MASONRY;
Licenses	C29 Masonry Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	36537
Firm/DBA Name	STRIVE CONCRETE CUTTING, INC
Address Line1	13501 S. MALENA DRIVE
Address Line2	
City	TUSTIN
State	CA
Zip Code1	92780
Zip Code2	1914
Mailing Address Line1	P.O. BOX 1970
Mailing Address Line2	
Mailing City	TUSTIN
Mailing State	CA
Mailing Zip Code1	92781
Mailing Zip Code2	
Certification Type	DBE
EMail	vchavez@sbcglobal.net
Contact Name	SANDRA CHAVEZ
Area Code	(714)
Phone Number	669-9860
Fax Area Code	(714)
Fax Phone Number	669-9864
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238990;

4/15/14
per Vincent
No Bid

ACDBE NAICS

Work Codes	C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C9904 CORING; C9905 CUTTING;
Licenses	C61 Limited Specialty Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	29024
Firm/DBA Name	SYSTEMS TECHNOLOGIES
Address Line1	31713 LAKEMEADOW STREET
Address Line2	
City	ACTON
State	CA
Zip Code1	93510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bf@rglobal.net
Contact Name	null WILLIAM A. FALCONER
Area Code	(661)
Phone Number	269-1700

4/15/14 LM

4/16/14 Per Bill
No Bid

Certification Type	DBE
EMail	trafficloops@sbcglobal.net
Contact Name	MAI-LAN NGUYEN
Area Code	(714)
Phone Number	520-4026
Fax Area Code	(714)
Fax Phone Number	520-4027
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238210; 238990;

ACDBE NAICS

Work Codes	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
Licenses	C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	27723
Firm/DBA Name	TUCKER TECHNOLOGY INC
Address Line1	300 FRANK OGAWA PLAZA, STE 251
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94612
Zip Code2	2703
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	frank@tuckertech.com
Contact Name	FRANK TUCKER
Area Code	(510)
Phone Number	836-0422
Fax Area Code	(510)
Fax Phone Number	836-2625
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	00;
Districts	00;
DBE NAICS	238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212;

4/15/14 LM

4/16/14 No Bid per Frank

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	25303
Firm/DBA Name	TURNER MANUFACTURING CO INC
Address Line1	4543 E. FLORADORA AVE
Address Line2	

City	FRESNO
State	CA
Zip Code1	93703
Zip Code2	
Mailing Address Line1	4543 E. FLORADORA AVE
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93703
Mailing Zip Code2	
Certification Type	DBE
EMail	turnermfginc@sbcglobal.net
Contact Name	null JOSE L. TURNER
Area Code	(559)
Phone Number	251-1918
Fax Area Code	(559)
Fax Phone Number	251-6860
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238190; 332323;

N/A

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER;
Licenses	C23 Ornamental Metal Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40216
Firm/DBA Name	UNITED COM
Address Line1	14750 BRIERWOOD DRIVE
Address Line2	
City	CHINO HILLS
State	CA
Zip Code1	91709
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pflores@unitedcomusa.com
Contact Name	PAUL FLORES
Area Code	(714)
Phone Number	394-8012
Fax Area Code	(909)
Fax Phone Number	606-0786
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238210;

4/15/14 LM

4/16/14 LM

ACDBE NAICS

Work Codes	C8903 ELECTRICAL; D3660 COMMUNICATIONS EQUIPMENT;
Licenses	C07 Low Voltage Systems Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	1045
Firm/DBA Name	VALVERDE CONSTRUCTION, INC
Address Line1	10918 SHOEMAKER AVE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Malling Address Line1	P.O. BOX 3223
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	joev@valverdeconst.com
Contact Name	JOE A. VALVERDE
Area Code	(562)
Phone Number	906-1826
Fax Area Code	(562)
Fax Phone Number	906-1918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237110;

4/15/14
Per Joe No Bid

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Name	Phone	Fax	Address 1	City	State	Zip	Cert no.	Gender	Ethnicity
A & P Development & Construction	1-310-793-2310	1-310-793-2312	3555 Voya	Torrance	CA	90503	33638	M	Hispanic
A S Contractors, Inc.	2097426684	1-209-966-6492	5347 Cole I	Mariposa	CA	95338	40742	F	Caucasian
A-1 Ornamental Iron Works, Inc.	559-251-1447	1-559-251-4169	4637 E. Wh	Fresno	CA	93702	32142	M	Hispanic
AC Dike Co	(916) 652-0159	1(916) 645-9618	2788 Vent	Lincoln	CA	95648	219	F	Caucasian
Accord Engineering, Inc.	1-714-241-7200	1-949-251-0563	2923 Pullm	Santa Ana	CA	92705	32174	M	Asian Pacific
ACE FENCE COMPANY	1(626) 333-0727	1(626) 333-7843	727 N. GLE	La Puente	CA	91744	34153	F	Asian Pacific
Afsaneh Enterprises Inc.	(949) 333-1000	1(949) 333-1001	9910 Irvine	Irvine	CA	92618	36788	F	Caucasian
AJK Communications	(562) 942-1400	1(562) 942-1800	11805 Smit	Santa Fe Springs	CA	90670	33975	F	Asian Subcontinent
Alert-O-Lite, Inc.	(559) 486-4570	1(559) 453-3250	2379 S. G S	Fresno	CA	93721	16345	F	Caucasian
All Cities Fence Co.	1-909-947-9289	1-909-947-0419	255 N. Linc	Corona	CA	92882	37667	M	Hispanic
All-Cal Demolition	1-916-369-6286	1-916-363-4225	2621 Tierra	Sacramento	CA	95827	13650	M	Hispanic
American Steel Placers	(909) 884-6031	1(909) 884-6032	603 S. Arro	San Bernardino	CA	92408	33825	M	Native American
Amland Corp	(408) 287-7767	1(408) 287-7047	3168 Knigh	San Jose	CA	95132	24042	M	Asian Pacific
Andersen Environmental Consulting	1-310-854-6300	1-310-854-0199	5261 West	Los Angeles	CA	90045	35795	M	Asian Subcontinent
Astro Construction	(510) 685-4161	1(510) 578-1305	3833 Ohio	Richmond	CA	94804	38667	F	Black
Austin Enterprise	(661) 589-1001	1(661) 589-9509	13421 Snow	Bakersfield	CA	93380	13602	F	Hispanic
Avis Construction	(310) 719-7038	1(310) 679-1040	PO Box 401	Inglewood	CA	90306	35680	F	Black
Bass Electric	(415) 295-1600	1(415) 856-0381	856 Folsom	San Francisco	CA	94107	33211	M	Asian Pacific
Bay Line Cutting & Coring	1-510-420-8992	1-510-420-8982	1635 4th St	Berkeley	CA	94710	21117	M	Hispanic
BC Schmidt Construction, Inc.	(530) 473-5423	1(530) 473-2749	PO Box 155	Williams	CA	95987	33659	F	Caucasian Demolition
Belmonte's Concrete Service	1-510-384-5686	1-510-261-0577	4356 Colise	Dakland	CA	94601	37742	M	Hispanic
Bert W Salas, Inc.	1-619-562-7711	1-619-258-3515	10769 Woc	Santee	CA	92071	77	M	Hispanic
Besko Electric	(408) 314-8899		3825 Wood	San Jose	CA	95117	32646	M	Asian Pacific
BHL Industries, Inc.	(310) 537-6142	1(310) 635-9942	11201 Sant	Lynwood	CA	90262	35902	F	Caucasian
Buena Vista Landscape, Inc.	1-714-779-1202	1-714-779-1406	601 Lakevi	Placentia	CA	92870	10544	M	Hispanic
Burke Construction	1-530-676-1009	1-530-672-2411	4421 Tenn	Shingle Springs	CA	95682	30173	M	Native American
C & L Drilling Co	(562) 691-3533	1(562) 690-0264	600 E. Lam	La Habra	CA	90631	8268	F	Caucasian
C G O CONSTRUCTION COMPANY	1(909) 930-5581	1(909) 930-5503	3100 EAST	ONTARIO	CA	91761	4483	M	Black
C-1 Construction Corp.	1-213-365-2123	1-213-365-3234	3454 W. 1s	Los Angeles	CA	90004	36394	M	Asian Pacific
Cadit Company	1-817-430-4409	1-817-430-0409	One Cypre	Trophy Club	TX	76262	33568	F	Caucasian
Cal-Con Pumping, LLC	(415) 401-9838	1(415) 401-7664	2270 Palou	San Francisco	CA	94124	36919	F	Caucasian
Calcon Steel Construction Inc.	(310) 768-8094	1(310) 768-8096	1226 W. 15	Torrance	CA	90502	17042	M	Asian Pacific
Carob Valley Electric, Inc.	1-562-407-2105	1-562-407-2106	8531 Wells	Santa Fe Springs	CA	90670	35073	M	Hispanic
CECILIA'S SAFETY SERVICE, INC.	1(858) 793-4465	1(858) 793-4495	751 SEABR	Solana Beach	CA	92075	25584	F	Caucasian
Cindy Bales Engineering, Inc.	(909) 585-1557	1(909) 752-7090	1828 Shad	Big Bear City	CA	92314	33135	F	Caucasian
CMC Traffic Control Specialist	(415) 206-1700	1(415) 206-1711	3450 3rd St	San Francisco	CA	94124	33473	F	Caucasian
CMV Electric Inc.	1-909-931-5700	1-909-949-9395	1638 W. Ht	Upland	CA	91786	12532	M	Hispanic
Contech Concrete Techniques, Inc.	1-559-251-8818	1-559-251-8821	5819 E. Ha	Fresno	CA	93727	31969	M	Hispanic
Crooks Truck & Equipment Rental	(714) 821-3756	1(714) 821-4730	4538 Blanc	Cypress	CA	90630	2311	F	Caucasian
CTEKK	1-714-899-2259	1-714-899-2279	7231 Garde	Garden Grove	CA	92841	33117	M	Asian Pacific
DD-M Crane & Rigging	(415) 458-1600	1(415) 458-1608	2175-A2 Fr	San Rafael	CA	94901	28924	F	Hispanic
Deana's Equipment Rental Co.	(805) 732-7575	1(661) 948-5588	6720 W. Sy	Palmdale	CA	93551	14962	F	Caucasian
Dillard Environmental Services	(925) 634-6850	1(925) 634-0874	3120 Cami	Byron	CA	94514	7106	F	Caucasian

Name	Phone	Fax	Address 1	City	State	Zip	Cert no.	Gender	Ethnicity
DM Demo & Trucking	1-415-664-4802	1-415-566-4177	1435 22nd	San Francisco	CA	94122	34047	M	Hispanic
Doliver Construction Co., Inc.	(415) 822-8115	1(415) 822-8115	1373 Egbe	San Francisco	CA	94124	33973	F	Black
Dominguez Contruction Company, Inc.	1-626-962-5000	1-626-962-5055	16029 Arro	Irwindale	CA	91702	31488	M	Hispanic
E A R	1-951-735-5575	1-951-735-8775	4097 Trail (	Riverside	CA	92505	27500	M	Other
E E Electric, Inc.	1-909-829-7818	1-909-829-0118	11127 Cala	Fontana	CA	92337	25021	M	Hispanic
E. Jasper WRKG. (Demo) & TRKG	(323) 754-9877	1(323) 754-8558	9326 S. Ve	Los Angeles	CA	90250	31492	F	Black
E2 Consulting Engineering, Inc.	1-510-652-1164	1-510-652-5604	1900 Powe	Emeryville	CA	94608	5496	M	Asian Subcontinent
Eagle Engineering and Construction, Inc.	(650) 367-8000	1(650) 367-8282	1175 Palon	Redwood City	CA	94062	24176	M	Black
Earl Security, Inc.	1-626-285-9178	1-626-285-3223	745 E. Valle	San Gabriel	CA	91776	13049	F	Asian Pacific
East Bay Sign Co., Inc.	(415) 431-8882	1(415) 431-9053	207 11th St	San Francisco	CA	94103	32769	F	Asian Pacific
EMPIRE STEEL, INC.	1(909) 509-5926	1(909) 509-5927	1058 RAIN	BEAUMONT	CA	92223	38803	M	Asian Pacific
E-Nor Innovations	1(310) 513-6209	1(310) 764-5219	1950 E. 22(	Long Beach	CA	90810	37718	M	Black
Esky Benavidez Corporation	1-209-728-1641	1-209-728-1641	173 Holida	Douglas Flat		95229	143	M	Hispanic
Exbon Development, Inc.	(562) 777-8900	1(562) 777-1888	13432 Acla	Cerritos	CA	90703	36272	F	Asian Pacific
Excel Concrete Breaking, Inc.	(714) 528-9235	1(714) 528-9275	5039 Eurek	Yorba Linda	CA	92886	37827	F	Caucasian
FC & Sons Roofing, Inc.	1-562-927-2310	1-562-927-3910	6508 Clara	Bell Gardens	CA	90201	35926	M	Hispanic
Felix's Maintenance & Gardening	1-925-778-3273	1-925-778-3059	2225 Saint	Concord	CA	94520	32772	M	Hispanic
Fiber Integrated, Inc.	1-310-822-6946	1-310-822-0306	11930 Juni	Culver City	CA	90230	33771	M	Asian Pacific
Fine Grade Equipment, Inc.	1-661-949-8788	1-661-722-8900	41729 Ciel	Palmdale	CA	93551	4952	F	Native American
Francies Electric, Inc.	(661) 809-4175	1(661) 325-0634	3420 Rio G	Bakersfield	CA	93313	30303	M	Black
Frank Zabel Trucking Co.	1-707-443-4277	1-707-443-4267	4726 Cumr	Eureka	CA	95502	4823	M	Hispanic
G.W. Peoples Contracting Co., Inc.	(202) 488-7185	1(703) 682-6804	2011 Cryst	Alexandria	VA	22202	29381	F	Black
Gence Corporation	(310) 515-6715	1(310) 515-5046	1875 W. Re	Gardena	CA	90247	830	M	Black
Geronimo Concrete, Inc.	1-323-225-2016	1-323-222-8312	4560 N. Hu	Los Angeles	CA	90042	34507	M	Hispanic
Glass Block Designs	(415) 626-5770	1(415) 626-4352	381 11th St	San Francisco	CA	94103	10467	F	Caucasian
Global Installation & Maintenance Inc.	(800) 272-1765	1(800) 272-1765	1265 N. Ma	Anaheim	CA	92807	36329	M	Black
Global Road Sealing, Inc.	(714) 893-0845	1(714) 893-0945	10832 Dor	Garden Grove	CA	92843	31176	M	Asian Pacific
Herca Telecomm Services, Inc.	1-951-940-5941	1-951-940-5456	18610 Beck	Perris	CA	92570	39391	M	Hispanic
Hercon Company, Inc.	1-562-254-5897	1-949-216-9016	30211 Ave	Rancho Santa Margarita	CA	92688	35158	M	Hispanic
HK Construction	1-213-385-3356	1-213-385-3357	4055 Wilsh	Los Angeles	CA	90010	36187	M	
HURRICANE & POWAY FENCE COMPANY	1(760) 789-4142	1(760) 788-1537	209 PINE S	RAMONA	CA	92065	49	F	Caucasian
IDL Electric	(818) 324-4505	1(818) 833-0219	13568 Via S	Sylmar	CA	91342	39165	M	Asian Pacific
Industrial Battery Services	1-510-222-7719	1-510-412-5988	673 Erland	Richmond	CA	94804	33587	M	Hispanic
Interwest Pacific, LTD	1-858-259-2062	1-858-345-3737	990 Highla	Solana Beach	CA	92075	12174	M	Hispanic
Jamerson Construction	1(415) 334-6442	1(415) 469-7681	827 Capitol	San Francisco	CA	94112	33426	M	Black
JC SUPPLY & MANUFACTURING	1(909) 373-1773	1(909) 373-1785	1612 S. CU	ONTARIO	CA	91761		F	Caucasian
Jesmar Construction	1-714-972-2665	1-714-972-9331	2528 North	Santa Ana	CA	92706	32278	M	Hispanic
JM Fiber Optics, Inc.	1-909-628-3445	1-909-628-1990	13941 Ram	Chino	CA	91710	21306	M	Hispanic
Kirkland & Jones	1(916) 226-2402	1(916) 226-2439	9245 Lagur	Elk Grove	CA	95758	36440	M	Black
KRC Safety Co. Inc.	1(559) 732-0393	1(559) 732-2684	6084 W. Hu	Visalia	CA	93291	447	M	Native American
L & B Electric, Inc.	1-562-928-9792	1-562-928-8146	8219 Garfie	Bell Gardens	CA	90201	123	M	Hispanic
L.D. Strobel Co., Inc.	1(925) 686-3241	1(925) 686-3350	1022 Shary	Concord	CA	94518	32366	M	Asian Pacific
Lindy's Cold Planing	1(714) 720-8289	1(562) 697-2039	625 S. Mou	La Habra	CA	90631	35088	F	Caucasian

Name	Phone	Fax	Address 1	City	State	Zip	Cert no.	Gender	Ethnicity
Logan's Marketing	1(619) 233-3766	1(619) 233-3768	121 BROAD	SAN DIEGO	CA	92101	4595	M	Black
Los Angeles Signal Construction, Inc.	1-626-968-3771	1-626-968-5720	15100 E. N	City of Industry	CA	91744	35670	M	Hispanic
Lovex General Engineering Corporation	1(760) 249-5428	1(760) 249-6616	PO Box 196	Wrightwood	CA	92397	20524	F	Caucasian
MAD Steel Inc.	1-909-592-3443	1-909-394-0724	277 West A	San Dimas	CA	91773	34508	M	Hispanic
Material Supply Unlimited	1(951) 677-1078	1(951) 698-1101	23437 Abu	Murrieta	CA	92562	12026	F	Caucasian
Mc Cullough Construction, Inc.	1-707-825-1014	1-707-825-1769	57 Aldergr	Arcata	CA	95521	27969	M	Native American
METCO	1-415-455-9922	1-415-455-9960	2165 Frans	San Rafael	CA	94901	14906	M	Hispanic
Midwest Building Supplies, Inc.	1(313) 592-4989	1(513) 592-1989	15319 Dale	Detroit	MI	48223	34815	M	Black
MLE Environmental Technologies, Inc.	1-909-989-7191	1-909-989-4791	11511 Ragu	Rancho Cucamonga	CA	91729	4830	M	Hispanic
MLS Construction	1(415) 752-7521	1(415) 752-7537	368 31st A	San Francisco	CA	94121	33488	M	Asian Pacific
MRCI, Inc.	1(559) 351-2048		4974 N. Fre	Fresno	CA	93726	38705	F	Caucasian
MS Navarro Engineering	1(818) 368-7262	1(818) 368-7065	10741 Vikir	Northridge	CA	91326	25306	M	Asian Pacific
NCCI Inc.	1(562) 220-1120	1(562) 220-1133	16222 Gun	Paramount	CA	90723	29501	F	Caucasian
P.A. Wilson, Inc.	1(619) 303-3551	1(619) 303-3551	9485 La Cu	La Mesa	CA	91941	27179	M	Native American
Phoenix Electric Company	1(415) 671-3858	1(415) 671-3827	1300 Van D	San Francisco	CA	94188	33448	M	Asian Pacific
Pride Electric	1(323) 937-7947	1(323) 937-7947	2002 Viney	Los Angeles	CA	90016	37549	M	Black
Professional Concrete Sawing, Inc.	1(209) 357-2228	1(209) 357-2229	PO Box 334	Merced	CA	95344	34174	M	Black
Professional Constrution Services	1-925-288-1566	1-925-288-1355	PO Box 236	Pleasant Hill	CA	94523	33153	M	Hispanic
Quality Equipment Rental	1(909) 276-5582	1(888) 839-9857	13940 ROS	Fontana	CA	92337	39787	F	
Quality Erectors & Construction, Inc.	1-707-746-4198	1-707-751-3962	3130 Baysh	Benicia	CA	94510	33891	M	Hispanic
R T Construction, Inc.	1-323-982-8896	1-323-982-8142	1366 West	Penngrove	CA	94951	10380	F	Caucasian
R.E. Serrano Inc.	1-925-957-8184	1-925-957-8121	3430 Pache	Martinez	CA	94553	29324	M	Hispanic
R.J. LALONDE, INC.	1(562) 595-6655	1(562) 595-8833	2508 N. PA	Signal Hill	CA	90755	4882	F	Caucasian
RAM Construction & Concrete, Inc.	1(661) 589-4726	1(661) 589-4725	6914-A Do	Bakersfield	CA	93308	35197	F	Caucasian
RD Construction	1-951-279-5020	1-951-279-5020	1026 Mead	Corona	CA	92880	29224	M	Hispanic
Redwine-Manley Testing Services, Inc.	1-661-833-6993	1-661-836-3177	4502 Fishe	Bakersfield	CA	93309	1433	F	Hispanic
RISE ABOVE TRUCKING, INC.	1(951) 272-0320	1(951) 270-0038	7056 Archi	Corona	CA	92880	37897	F	Hispanic
Riverland Electric, Inc.	1(818) 957-4340	1(818) 248-3138	2517 Hono	Montrose	CA	91020	36236	M	Black
Rossi Construction Company, Inc.	1(714) 903-0401	1(714) 903-4411	15061 Spri	Huntington Beach	CA	92649	32928	F	Caucasian
Royal Trucking	1-510-632-2895	1-510-632-2895	7333 Deer	Oakland	CA	94605	33187	M	Black
S Bennett Construction, Inc.	1(805) 524-1056	1(805) 524-1206	768 Santa	Fillmore	CA	93015	23251	F	Caucasian Demolition
S Kwok Engineers, Inc.	1-510-220-9017	1-888-733-1360	1815 Corne	Alameda	CA	94501	37060	M	Asian Pacific
Saddleback Surveys, Inc.	1(949) 215-8630	1(949) 215-8631	3 Peters Ca	Irvine	CA	92606	38047	F	Caucasian
Santos Excavating, Inc.	1-530-894-2274	1-530-894-7767	643 W. 4th	Chico	CA	95926	30480	M	Hispanic
Sean Construction & Development	1(951) 712-6170	1(951) 722-4491	3837 Tenth	Riverside	CA	92501	9101	M	Black
Security Electric	1-415-822-7238	1-415-822-7237	1555 Yoser	San Francisco	CA	94124	33459	M	Asian Pacific
Sequoia Traffic Service	1-530-254-6129	1-530-254-6121	716-450 Bi	Susanville	CA	96130	214	M	Hispanic
Ship-DTS	1(626) 818-7402	1(626) 605-5023	440 W. Sie	Glendora	CA	91741	36684	F	Black
Sigma Construction, Inc.	1(805) 642-8377	1(805) 642-8378	2300 Knoll	Ventura	CA	93003	36052	F	Hispanic
Souza Construction Inc.	1-559-747-7100	1-559-747-7101	586 S. Farn	Farmersville	CA	93223	30528	M	Hispanic
Spencer Masonry	1(415) 467-1341	1(415) 748-1786	1485 Baysh	San Francisco	CA	94124	32266	M	Black
Strive Concrete Cutting, Inc.	1-714-669-9860	1-714-669-9864	13501 S. M	Tustin	CA	92780	36537	M	Hispanic
The Exit Light Co., Inc.	1(760) 598-3948	1(760) 598-3941	1497 Point	Vista	CA	92081	34037	F	Asian Pacific

Name	Phone	Fax	Address 1	City	State	Zip	Cert no.	Gender	Ethnicity
The Solis Group	1(626) 685-6989	1(626) 685-6985	145 Vista A	Pasadena	CA	91107	21578	F	Hispanic
Thinkplanet Corporation	1(714) 350-4160		169 S. Don	Anaheim	CA	92807	34637	F	Caucasian
Tom's Metal Specialists, Inc.	1(415) 822-7971	1(415) 822-7991	1416 Walla	San Francisco	CA	94124	35265	M	Asian Pacific
Traffic Loops Crackfilling, Inc.	1(714) 520-4026	1(714) 520-4027	1915 W. Ba	Anaheim	CA	92804	38033	F	Asian Pacific
Treesmith Enterprises, Inc.	1(714) 996-6037	1(714) 996-6057	1551 N. Mi	Anaheim	CA	92806	35817		?
Tri-County Drilling, Inc.	1(858) 271-0099	1(858) 271-0233	9631 Candi	San Diego	CA	92126	13283	F	Caucasian
Troy's Contracting	1(415) 468-9066	1(415) 486-8299	3026 San B	San Francisco	CA	94134	33586	M	Black
Tsubota Industrial Supply Co, Inc.	1-206-282-1844	1-206-281-0784	1837 - 15th	Seattle	WA	98119	23009	M	Asian Pacific
Tucker Technology Inc.	1-510-836-0422	1-510-836-2625	300 Frank (	Oakland	CA	94612	27723	M	Black
Turnier Manufacturing Co Inc.	1-559-251-1918	1-559-251-6860	4543 E. Flo	Fresno	CA	93703	25303	M	Hispanic
Vintage Paving Company, Inc.	1-530-795-0132	1-530-795-5734	119 Main S	Winters	CA	95694	27011	M	Hispanic
Western Mountain Power Construction, Inc.	1-209-728-1300	1-209-728-1310	23000 Mea	Twain Harte	CA	95383	38678	M	Hispanic
White Cap Ready Mix, Inc.	1(530) 832-4225	1(530) 832-5847	43880 High	Portola	CA	96122	9433	F	Caucasian

Broadcast Report

P 1
03/05/2014 20:32
Serial No. A0PP011017955
TC: 341422

Destination	Start Time	Time	Prints	Result	Note
1-818-706-3261	03-05 20:21	00:01:00	001/001	OK	L2 PC
1-714-633-5026	03-05 20:22	00:00:31	001/001	OK	L1 PC
1-951-735-9683	03-05 20:23	00:00:21	001/001	OK	L1 PC
1-562-869-7804	03-05 20:23	00:00:31	001/001	OK	L2 PC
1-916-244-0964	03-05 20:23	00:00:41	001/001	OK	L1 PC
1-818-774-0219	03-05 20:24	00:00:28	001/001	OK	L2 PC
1-213-380-0505	03-05 20:25	00:00:22	001/001	OK	L1 PC
1-323-732-3414	03-05 20:25	00:00:26	001/001	OK	L2 PC
1-323-751-8812	03-05 20:25	00:00:24	001/001	OK	L1 PC
1-213-748-4901	03-05 20:25	00:00:50	001/001	OK	L2 PC
1-310-854-0199	03-05 20:26	00:00:26	001/001	OK	L1 PC
1-310-832-4989	03-05 20:27	00:00:21	001/001	OK	L2 PC
1-415-585-5229	03-05 20:27	00:00:41	001/001	OK	L1 PC
1-559-651-7905	03-05 20:28	00:00:41	001/001	OK	L1 PC
1-310-478-7359	03-05 20:29	00:00:29	001/001	OK	L1 PC
1-310-230-6890	03-05 20:27	00:02:56	001/001	OK	L2 PC
1-323-725-8020	03-05 20:30	00:00:20	001/001	OK	L1 PC
1-562-946-0026	03-05 20:31	00:00:47	001/001	OK	L1 PC
1-562-436-0328	03-05 20:31	00:00:23	001/001	OK	L2 PC
1-714-541-7233	03-05 20:32	00:00:23	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/05/2014 20:25
Serial No. A0PP011017955
TC: 341419

Send

No.	Destination	Start Time	Time	Prints	Result	Note
852	1-415-856-0381	03-05 15:49	00:00:56	000/001	No Ans	L2 PC
852	1-925-778-3059	03-05 15:50	00:00:56	000/001	No Ans	L1 PC
852	1-310-679-1040	03-05 15:50	00:01:25	000/001	Cont	L2 PC
852	1-213-384-2224	03-05 15:51	00:00:56	000/001	No Ans	L1 PC
852	1-916-447-9853	03-05 15:52	00:00:56	000/001	No Ans	L1 PC
852	1-323-222-8312	03-05 15:53	00:00:21	001/001	OK	L1 PC
852	1-323-754-8558	03-05 15:53	00:00:56	000/001	No Ans	L1 PC
852	1-310-679-1040	03-05 15:54	00:00:56	000/001	No Ans	L2 PC
852	1-310-822-0306	03-05 15:55	00:00:56	000/001	No Ans	L1 PC
852	1-951-735-8775	03-05 15:56	00:00:26	001/001	OK	L2 PC
852	1-619-303-3551	03-05 15:56	00:00:55	000/001	No Ans	L1 PC
852	1-323-982-9142	03-05 15:57	00:00:56	000/001	No Ans	L2 PC
852	1-951-722-4491	03-05 15:57	00:00:56	000/001	No Ans	L1 PC
852	1-818-248-3138	03-05 15:58	00:00:56	000/001	No Ans	L2 PC
852	1-909-947-0419	03-05 15:58	00:00:56	000/001	No Ans	L1 PC
852	1-415-486-8299	03-05 15:59	00:00:56	000/001	No Ans	L2 PC
852	1-661-269-1700	03-05 15:59	00:00:56	000/001	No Ans	L1 PC
852	1-213-365-3234	03-05 16:00	00:00:56	000/001	No Ans	L2 PC
853	1-661-589-9509	03-05 16:01	00:01:23	001/001	OK	L1 PC
853	1-951-600-4975	03-05 16:02	00:00:24	001/001	OK	L2 PC
853	1-415-458-1608	03-05 16:03	00:00:49	000/001	Cont	L1 PC
853	1-707-443-4267	03-05 16:04	00:00:44	001/001	OK	L2 PC
853	1-909-373-1785	03-05 16:06	00:00:51	000/001	Cont	L2 PC
853	1-415-458-1608	03-05 16:10	00:00:56	000/001	No Ans	L1 PC
853	1-619-233-3768	03-05 16:12	00:00:19	001/001	OK	L1 PC
853	1-909-373-1785	03-05 16:13	00:00:50	000/001	NG	L2 PC
853	1-888-806-9077	03-05 16:13	00:00:51	001/001	OK	L1 PC
853	1-559-276-5753	03-05 16:14	00:00:19	000/001	Cont	L2 PC
853	1-626-398-5551	03-05 16:17	00:00:25	001/001	OK	L1 PC
853	1-559-276-5753	03-05 16:18	00:00:26	000/001	NG	L2 PC
853	1-707-751-3962	03-05 16:18	00:00:31	001/001	OK	L1 PC
853	1-925-957-8190	03-05 16:18	00:00:42	001/001	OK	L2 PC
853	1-951-279-5020	03-05 16:19	00:01:10	001/001	OK	L1 PC
853	1-888-733-1360	03-05 16:20	00:00:50	001/001	OK	L1 PC
853	1-714-669-9864	03-05 16:23	00:00:22	001/001	OK	L2 PC
853	1-562-691-3533	03-05 16:26	00:00:56	000/001	No Ans	L1 PC
853	1-714-528-9275	03-05 16:26	00:00:56	000/001	No Ans	L2 PC
853	1-949-766-6768	03-05 16:27	00:00:56	000/001	No Ans	L1 PC
853	1-951-695-5105	03-05 16:28	00:00:49	001/001	OK	L2 PC
853	1-530-674-1525	03-05 16:29	00:00:56	000/001	No Ans	L1 PC
853	1-626-486-5148	03-05 16:29	00:00:56	000/001	No Ans	L2 PC
853	1-714-903-4411	03-05 16:30	00:00:56	000/001	No Ans	L1 PC
853	1-510-632-2895	03-05 16:30	00:00:55	000/001	No Ans	L2 PC
853	1-909-947-6640	03-05 16:31	00:00:56	000/001	No Ans	L1 PC
853	1-415-748-1786	03-05 16:31	00:00:56	000/001	No Ans	L2 PC
853	1-209-728-1310	03-05 16:32	00:00:56	000/001	No Ans	L1 PC
854	1-626-369-5846	03-05 17:35	00:00:20	001/001	OK	L2 PC
854	1-562-926-4311	03-05 17:35	00:00:43	001/001	OK	L1 PC
854	1-310-635-0562	03-05 17:36	00:00:20	001/001	OK	L1 PC
854	1-626-333-7843	03-05 17:36	00:00:49	001/001	OK	L2 PC
854	1-714-521-1479	03-05 17:37	00:00:32	001/001	OK	L1 PC
854	1-714-899-2279	03-05 17:38	00:00:50	001/001	OK	L2 PC
854	1-817-430-0409	03-05 17:39	00:00:43	001/001	OK	L1 PC
854	1-562-997-9411	03-05 17:41	00:00:23	001/001	OK	L2 PC
854	1-909-444-8311	03-05 17:42	00:00:43	001/001	OK	L2 PC
854	1-323-222-8312	03-05 17:43	00:00:23	001/001	OK	L2 PC
854	1-661-945-1183	03-05 17:43	00:00:42	001/001	OK	L1 PC
854	1-714-276-6468	03-05 17:43	00:00:43	001/001	OK	L2 PC
854	1-909-628-1990	03-05 17:45	00:00:20	001/001	OK	L2 PC
854	1-323-662-4924	03-05 17:45	00:00:22	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/05/2014 20:25
Serial No. A0PP011017955
TC: 341419

Send

No.	Destination	Start Time	Time	Prints	Result	Note
854	1-909-393-9363	03-05 17:45	00:00:20	001/001	OK	L2 PC
854	1-714-373-6322	03-05 17:46	00:00:19	001/001	OK	L2 PC
854	1-909-394-0724	03-05 17:46	00:00:48	001/001	OK	L1 PC
854	1-805-643-7618	03-05 17:47	00:00:19	001/001	OK	L2 PC
854	1-714-683-0460	03-05 17:47	00:00:55	001/001	OK	L1 PC
854	1-818-771-9209	03-05 17:47	00:00:48	000/001	Cont	L2 PC
854	1-909-594-5679	03-05 17:50	00:00:19	001/001	OK	L1 PC
854	1-661-949-8536	03-05 17:51	00:00:25	001/001	OK	L1 PC
854	1-951-722-4497	03-05 17:52	00:00:46	000/001	Cont	L1 PC
854	1-818-771-9209	03-05 17:55	00:00:56	000/001	No Ans	L2 PC
854	1-951-722-4497	03-05 18:00	00:00:56	000/001	No Ans	L1 PC
854	1-909-949-9395	03-05 18:04	00:00:56	000/001	No Ans	L2 PC
854	1-562-296-5125	03-05 18:04	00:00:56	000/001	No Ans	L1 PC
854	1-213-295-1199	03-05 18:05	00:00:56	000/001	No Ans	L2 PC
854	1-310-768-8096	03-05 18:05	00:00:56	000/001	No Ans	L1 PC
854	1-562-777-1888	03-05 18:06	00:00:56	000/001	No Ans	L1 PC
854	1-949-380-9707	03-05 18:06	00:00:56	000/001	No Ans	L2 PC
854	1-562-595-8833	03-05 18:07	00:00:26	001/001	OK	L1 PC
854	1-562-402-1879	03-05 18:07	00:00:56	000/001	No Ans	L2 PC
854	1-805-524-7428	03-05 18:08	00:00:19	001/001	OK	L1 PC
855	18584873500	03-05 20:11	00:01:09	002/002	OK	L1
857	12136226659	03-05 20:13	00:01:31	002/002	OK	L2
856	16264427115	03-05 20:16	00:00:56	000/002	No Ans	L2
859	12136283222	03-05 20:15	00:02:48	002/002	OK	L1
860	13232917820	03-05 20:17	00:00:34	002/002	OK	L2
858	12139780690	03-05 20:18	00:00:56	000/002	No Ans	L1
861	12136288519	03-05 20:18	00:01:13	002/002	OK	L2
862	13232968381	03-05 20:19	00:00:35	002/002	OK	L1
863	1-818-706-3261	03-05 20:21	00:01:00	001/001	OK	L2 PC
863	1-714-633-5026	03-05 20:22	00:00:31	001/001	OK	L1 PC
863	1-951-735-9683	03-05 20:23	00:00:21	001/001	OK	L1 PC
863	1-562-869-7804	03-05 20:23	00:00:31	001/001	OK	L2 PC
863	1-916-244-0964	03-05 20:23	00:00:41	001/001	OK	L1 PC
863	1-818-774-0219	03-05 20:24	00:00:28	001/001	OK	L2 PC
863	1-213-380-0505	03-05 20:25	00:00:22	001/001	OK	L1 PC
863	1-323-732-3414	03-05 20:25	00:00:26	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/05/2014 20:25
Serial No. A0PP011017955
TC: 341419

RX

No.	Destination	Start Time	Time	Prints	Result	Note
5629		03-05 16:09	00:00:59	001/001	OK	L1
5630	UNITED RENTALS	03-05 16:10	00:03:02	003/003	OK	L2
5631	6615899904	03-05 16:56	00:00:35	001/001	OK	L1
5632		03-05 19:08	00:00:48	000/000	TEL	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/05/2014 20:46
Serial No. A0PP011017955
TC: 341423

Destination	Start Time	Time	Prints	Result	Note
1-925-478-8394	03-05 20:32	00:00:23	001/001	OK	L2 PC
1-805-647-9055	03-05 20:34	00:00:29	001/001	OK	L1 PC
1-562-438-7997	03-05 20:35	00:00:50	001/001	OK	L1 PC
1-951-784-4635	03-05 20:36	00:00:41	001/001	OK	L1 PC
1-916-379-9153	03-05 20:37	00:00:21	001/001	OK	L1 PC
1-408-245-4620	03-05 20:37	00:00:48	001/001	OK	L1 PC
1-562-634-1907	03-05 20:37	00:00:58	001/001	OK	L2 PC
1-951-776-0900	03-05 20:39	00:00:49	001/001	OK	L2 PC
1-213-389-6303	03-05 20:40	00:00:24	001/001	OK	L2 PC
1-510-521-6956	03-05 20:40	00:00:30	001/001	OK	L1 PC
1-818-985-4890	03-05 20:41	00:00:47	001/001	OK	L1 PC
1-562-941-4231	03-05 20:41	00:00:41	001/001	OK	L2 PC
1-619-241-8514	03-05 20:42	00:00:42	001/001	OK	L2 PC
1-949-455-1958	03-05 20:43	00:00:32	001/001	OK	L1 PC
1-818-252-4810	03-05 20:43	00:00:47	001/001	OK	L2 PC
1-818-767-8654	03-05 20:44	00:00:18	001/001	OK	L1 PC
1-530-527-9170	03-05 20:44	00:00:21	001/001	OK	L2 PC
1-858-815-9656	03-05 20:44	00:00:53	001/001	OK	L1 PC
1-530-675-2795	03-05 20:45	00:00:42	001/001	OK	L2 PC
1-661-951-9775	03-05 20:46	00:00:41	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Builetin, SIP:SIP-Fax, IPADR:IP Address Fax, i-FAX:internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shoterete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 20:59
Serial No. A0PP011017955
TC: 341424

Destination	Start Time	Time	Prints	Result	Note
1-831-659-0111	03-05 20:46	00:00:41	001/001	OK	L2 PC
1-510-223-2475	03-05 20:47	00:00:21	001/001	OK	L1 PC
1-213-365-1814	03-05 20:48	00:00:53	001/001	OK	L1 PC
1-626-209-8777	03-05 20:49	00:00:18	001/001	OK	L1 PC
1-714-637-7520	03-05 20:49	00:00:42	001/001	OK	L2 PC
1-714-845-0047	03-05 20:50	00:00:41	001/001	OK	L1 PC
1-925-634-0874	03-05 20:50	00:00:20	001/001	OK	L2 PC
1-818-561-3888	03-05 20:50	00:00:47	001/001	OK	L1 PC
1-310-324-7677	03-05 20:52	00:00:19	001/001	OK	L1 PC
1-916-992-6137	03-05 20:51	00:00:40	001/001	OK	L2 PC
1-619-470-9141	03-05 20:52	00:00:49	001/001	OK	L1 PC
1-619-575-2709	03-05 20:53	00:00:42	001/001	OK	L2 PC
1-951-710-1006	03-05 20:53	00:00:24	001/001	OK	L1 PC
1-714-221-7171	03-05 20:54	00:00:41	001/001	OK	L1 PC
1-619-749-4150	03-05 20:55	00:00:42	001/001	OK	L2 PC
1-562-698-9247	03-05 20:55	00:00:21	001/001	OK	L1 PC
1-510-728-2149	03-05 20:56	00:00:41	001/001	OK	L1 PC
1-619-749-1875	03-05 20:57	00:00:42	001/001	OK	L2 PC
1-310-320-0309	03-05 20:58	00:00:49	001/001	OK	L1 PC
1-619-644-1538	03-05 20:58	00:00:25	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 21:12
Serial No. A0PP011017955
TC: 341425

Destination	Start Time	Time	Prints	Result	Note
1-530-243-8717	03-05 20:59	00:00:38	001/001	OK	L1 PC
1-310-733-1807	03-05 20:59	00:00:49	001/001	OK	L2 PC
1-530-365-5478	03-05 21:00	00:00:21	001/001	OK	L1 PC
1-562-468-0600	03-05 21:00	00:00:28	001/001	OK	L2 PC
1-858-268-1525	03-05 21:01	00:00:26	001/001	OK	L1 PC
1-707-485-1142	03-05 21:01	00:00:42	001/001	OK	L2 PC
1-562-439-1398	03-05 21:02	00:00:19	001/001	OK	L1 PC
1-323-233-0728	03-05 21:02	00:00:41	001/001	OK	L1 PC
1-714-630-6013	03-05 21:02	00:00:48	001/001	OK	L2 PC
1-323-582-2016	03-05 21:03	00:00:22	001/001	OK	L1 PC
1-562-634-1350	03-05 21:03	00:00:21	001/001	OK	L2 PC
1-510-534-5405	03-05 21:04	00:00:28	001/001	OK	L1 PC
1-626-969-4217	03-05 21:04	00:00:55	001/001	OK	L2 PC
1-619-448-9998	03-05 21:05	00:00:21	001/001	OK	L1 PC
1-951-360-8685	03-05 21:06	00:00:18	001/001	OK	L1 PC
1-714-970-8221	03-05 21:06	00:00:41	001/001	OK	L2 PC
1-562-925-0204	03-05 21:10	00:00:55	000/001	No Ans	L1 PC
1-818-830-7749	03-05 21:10	00:00:55	000/001	No Ans	L2 PC
1-909-429-8400	03-05 21:11	00:00:56	000/001	No Ans	L1 PC
1-562-342-6444	03-05 21:11	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 21:15
Serial No. A0PP011017955
TC: 341426

Destination	Start Time	Time	Prints	Result	Note
1-916-371-6714	03-05 21:12	00:00:56	000/001	No Ans	L1 PC
1-714-758-8037	03-05 21:12	00:00:56	000/001	No Ans	L2 PC
1-661-558-0728	03-05 21:13	00:00:56	000/001	No Ans	L2 PC
1-909-463-4890	03-05 21:13	00:00:56	000/001	No Ans	L1 PC
1-818-330-9780	03-05 21:14	00:00:55	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 21:33
Serial No. A0PP011017955
TC: 341427

Destination	Start Time	Time	Prints	Result	Note
1-951-685-1641	03-05 21:16	00:00:18	001/001	OK	L1 PC
1-626-333-7843	03-05 21:16	00:00:48	001/001	OK	L2 PC
1-951-371-5376	03-05 21:16	00:00:41	001/001	OK	L1 PC
1-909-874-7560	03-05 21:17	00:00:18	001/001	OK	L1 PC
1-626-350-8322	03-05 21:18	00:00:28	001/001	OK	L1 PC
1-909-899-9799	03-05 21:20	00:00:28	001/001	OK	L1 PC
1-626-334-3517	03-05 21:20	00:00:31	001/001	OK	L2 PC
1-909-433-9728	03-05 21:21	00:00:42	001/001	OK	L2 PC
1-626-967-1479	03-05 21:25	00:00:22	001/001	OK	L2 PC
1-714-782-5565	03-05 21:23	00:03:06	001/001	OK	L1 PC
1-562-864-2529	03-05 21:26	00:00:22	001/001	OK	L2 PC
1-909-797-5875	03-05 21:28	00:00:19	001/001	OK	L2 PC
1-562-903-8886	03-05 21:29	00:00:24	001/001	OK	L2 PC
1-818-364-7337	03-05 21:30	00:00:25	001/001	OK	L1 PC
1626-444-3077	03-05 21:30	00:00:19	001/001	OK	L1 PC
1-951-926-7440	03-05 21:30	00:00:47	001/001	OK	L2 PC
1-626-444-3077	03-05 21:31	00:00:19	001/001	OK	L1 PC
1-951-279-9112	03-05 21:31	00:00:21	001/001	OK	L2 PC
1-714-894-2346	03-05 21:32	00:00:32	001/001	OK	L1 PC
1-951-686-0061	03-05 21:32	00:00:53	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/05/2014 21:34
Serial No. A0PP011017955
TC: 341428

Send

No.	Destination	Start Time	Time	Prints	Result	Note
863	1-323-751-8812	03-05 20:25	00:00:24	001/001	OK	L1 PC
863	1-213-748-4901	03-05 20:25	00:00:50	001/001	OK	L2 PC
863	1-310-854-0199	03-05 20:26	00:00:26	001/001	OK	L1 PC
863	1-310-832-4989	03-05 20:27	00:00:21	001/001	OK	L2 PC
863	1-415-585-5229	03-05 20:27	00:00:41	001/001	OK	L1 PC
863	1-559-651-7905	03-05 20:28	00:00:41	001/001	OK	L1 PC
863	1-310-478-7359	03-05 20:29	00:00:29	001/001	OK	L1 PC
863	1-310-230-6890	03-05 20:27	00:02:56	001/001	OK	L2 PC
863	1-323-725-8020	03-05 20:30	00:00:20	001/001	OK	L1 PC
863	1-562-946-0026	03-05 20:31	00:00:47	001/001	OK	L1 PC
863	1-562-436-0328	03-05 20:31	00:00:23	001/001	OK	L2 PC
863	1-714-541-7233	03-05 20:32	00:00:23	001/001	OK	L1 PC
863	1-925-478-8394	03-05 20:32	00:00:23	001/001	OK	L2 PC
863	1-562-634-1907	03-05 20:33	00:01:14	000/001	Cont	L2 PC
863	1-805-647-9055	03-05 20:34	00:00:29	001/001	OK	L1 PC
863	1-562-438-7997	03-05 20:35	00:00:50	001/001	OK	L1 PC
863	1-951-784-4635	03-05 20:36	00:00:41	001/001	OK	L1 PC
863	1-916-379-9153	03-05 20:37	00:00:21	001/001	OK	L1 PC
863	1-408-245-4620	03-05 20:37	00:00:48	001/001	OK	L1 PC
863	1-562-634-1907	03-05 20:37	00:00:58	001/001	OK	L2 PC
863	1-951-776-0900	03-05 20:39	00:00:49	001/001	OK	L2 PC
863	1-213-389-6303	03-05 20:40	00:00:24	001/001	OK	L2 PC
863	1-510-521-6956	03-05 20:40	00:00:30	001/001	OK	L1 PC
863	1-818-985-4890	03-05 20:41	00:00:47	001/001	OK	L1 PC
863	1-562-941-4231	03-05 20:41	00:00:41	001/001	OK	L2 PC
863	1-619-241-8514	03-05 20:42	00:00:42	001/001	OK	L2 PC
863	1-949-455-1958	03-05 20:43	00:00:32	001/001	OK	L1 PC
863	1-818-252-4810	03-05 20:43	00:00:47	001/001	OK	L2 PC
863	1-818-767-8654	03-05 20:44	00:00:18	001/001	OK	L1 PC
863	1-530-527-9170	03-05 20:44	00:00:21	001/001	OK	L2 PC
863	1-858-815-9656	03-05 20:44	00:00:53	001/001	OK	L1 PC
863	1-530-675-2795	03-05 20:45	00:00:42	001/001	OK	L2 PC
863	1-661-951-9775	03-05 20:46	00:00:41	001/001	OK	L1 PC
863	1-831-659-0111	03-05 20:46	00:00:41	001/001	OK	L2 PC
863	1-510-223-2475	03-05 20:47	00:00:21	001/001	OK	L1 PC
863	1-213-365-1814	03-05 20:48	00:00:53	001/001	OK	L1 PC
863	1-626-209-8777	03-05 20:49	00:00:18	001/001	OK	L1 PC
863	1-714-637-7520	03-05 20:49	00:00:42	001/001	OK	L2 PC
863	1-714-845-0047	03-05 20:50	00:00:41	001/001	OK	L1 PC
863	1-925-634-0874	03-05 20:50	00:00:20	001/001	OK	L2 PC
863	1-818-561-3888	03-05 20:50	00:00:47	001/001	OK	L1 PC
863	1-310-324-7677	03-05 20:52	00:00:19	001/001	OK	L1 PC
863	1-916-992-6137	03-05 20:51	00:00:40	001/001	OK	L2 PC
863	1-619-470-9141	03-05 20:52	00:00:49	001/001	OK	L1 PC
863	1-619-575-2709	03-05 20:53	00:00:42	001/001	OK	L2 PC
863	1-951-710-1006	03-05 20:53	00:00:24	001/001	OK	L1 PC
863	1-714-221-7171	03-05 20:54	00:00:41	001/001	OK	L1 PC
863	1-619-749-4150	03-05 20:55	00:00:42	001/001	OK	L2 PC
863	1-562-698-9247	03-05 20:55	00:00:21	001/001	OK	L1 PC
863	1-510-728-2149	03-05 20:56	00:00:41	001/001	OK	L1 PC
863	1-619-749-1875	03-05 20:57	00:00:42	001/001	OK	L2 PC
863	1-310-320-0309	03-05 20:58	00:00:49	001/001	OK	L1 PC
863	1-619-644-1538	03-05 20:58	00:00:25	001/001	OK	L2 PC
863	1-530-243-8717	03-05 20:59	00:00:38	001/001	OK	L1 PC
863	1-310-733-1807	03-05 20:59	00:00:49	001/001	OK	L2 PC
863	1-530-365-5478	03-05 21:00	00:00:21	001/001	OK	L1 PC
863	1-562-468-0600	03-05 21:00	00:00:28	001/001	OK	L2 PC
863	1-858-268-1525	03-05 21:01	00:00:26	001/001	OK	L1 PC
863	1-707-485-1142	03-05 21:01	00:00:42	001/001	OK	L2 PC
863	1-562-439-1398	03-05 21:02	00:00:19	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/05/2014 21:35
Serial No. A0PP011017955
TC: 341428

Send

No.	Destination	Start Time	Time	Prints	Result	Note
863	1-323-233-0728	03-05 21:02	00:00:41	001/001	OK	L1 PC
863	1-714-630-6013	03-05 21:02	00:00:48	001/001	OK	L2 PC
863	1-323-582-2016	03-05 21:03	00:00:22	001/001	OK	L1 PC
863	1-562-634-1350	03-05 21:03	00:00:21	001/001	OK	L2 PC
863	1-510-534-5405	03-05 21:04	00:00:28	001/001	OK	L1 PC
863	1-626-969-4217	03-05 21:04	00:00:55	001/001	OK	L2 PC
863	1-619-448-9998	03-05 21:05	00:00:21	001/001	OK	L1 PC
863	1-951-360-8685	03-05 21:06	00:00:18	001/001	OK	L1 PC
863	1-714-970-8221	03-05 21:06	00:00:41	001/001	OK	L2 PC
863	1-562-925-0204	03-05 21:10	00:00:55	000/001	No Ans	L1 PC
863	1-818-830-7749	03-05 21:10	00:00:55	000/001	No Ans	L2 PC
863	1-909-429-8400	03-05 21:11	00:00:56	000/001	No Ans	L1 PC
863	1-562-342-6444	03-05 21:11	00:00:56	000/001	No Ans	L2 PC
863	1-714-758-8037	03-05 21:12	00:00:56	000/001	No Ans	L2 PC
863	1-916-371-6714	03-05 21:12	00:00:56	000/001	No Ans	L1 PC
863	1-661-558-0728	03-05 21:13	00:00:56	000/001	No Ans	L2 PC
863	1-909-463-4890	03-05 21:13	00:00:56	000/001	No Ans	L1 PC
863	1-818-330-9780	03-05 21:14	00:00:55	000/001	No Ans	L1 PC
864	1-951-685-1641	03-05 21:16	00:00:18	001/001	OK	L1 PC
864	1-626-333-7843	03-05 21:16	00:00:48	001/001	OK	L2 PC
864	1-951-371-5376	03-05 21:16	00:00:41	001/001	OK	L1 PC
864	1-909-874-7560	03-05 21:17	00:00:18	001/001	OK	L1 PC
864	1-626-350-8322	03-05 21:18	00:00:28	001/001	OK	L1 PC
864	1-909-899-9799	03-05 21:20	00:00:28	001/001	OK	L1 PC
864	1-626-334-3517	03-05 21:20	00:00:31	001/001	OK	L2 PC
864	1-909-433-9728	03-05 21:21	00:00:42	001/001	OK	L2 PC
864	1-626-967-1479	03-05 21:25	00:00:22	001/001	OK	L2 PC
864	1-714-782-5565	03-05 21:23	00:03:06	001/001	OK	L1 PC
864	1-562-864-2529	03-05 21:26	00:00:22	001/001	OK	L2 PC
864	1-909-797-5875	03-05 21:28	00:00:19	001/001	OK	L2 PC
864	1-562-903-8886	03-05 21:29	00:00:24	001/001	OK	L2 PC
864	1-818-364-7337	03-05 21:30	00:00:25	001/001	OK	L1 PC
864	1626-444-3077	03-05 21:30	00:00:19	001/001	OK	L1 PC
864	1-951-926-7440	03-05 21:30	00:00:47	001/001	OK	L2 PC
864	1-626-444-3077	03-05 21:31	00:00:19	001/001	OK	L1 PC
864	1-951-279-9112	03-05 21:31	00:00:21	001/001	OK	L2 PC
864	1-714-894-2346	03-05 21:32	00:00:32	001/001	OK	L1 PC
864	1-951-686-0061	03-05 21:32	00:00:53	001/001	OK	L1 PC
864	1-805-642-1374	03-05 21:33	00:00:42	001/001	OK	L2 PC
864	1-951-788-0601	03-05 21:34	00:00:41	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/05/2014 21:35
Serial No. A0PP011017955
TC: 341428

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/05/2014 21:50
Serial No. A0PP011017955
TC: 341431

Destination	Start Time	Time	Prints	Result	Note
1-805-642-1374	03-05 21:33	00:00:42	001/001	OK	L2 PC
1-951-766-0601	03-05 21:34	00:00:41	001/001	OK	L1 PC
1-714-687-9108	03-05 21:34	00:00:32	001/001	OK	L2 PC
1-562-677-8783	03-05 21:35	00:00:49	001/001	OK	L1 PC
1-951-657-7938	03-05 21:36	00:00:24	001/001	OK	L2 PC
1-562-808-2259	03-05 21:37	00:00:29	001/001	OK	L2 PC
1-949-425-0910	03-05 21:37	00:00:41	001/001	OK	L1 PC
1-909-478-0019	03-05 21:38	00:00:20	001/001	OK	L1 PC
1-714-444-2801	03-05 21:39	00:00:19	001/001	OK	L2 PC
1-909-949-6315	03-05 21:40	00:00:21	001/001	OK	L1 PC
1-760-432-8146	03-05 21:41	00:00:23	001/001	OK	L1 PC
1-951-304-3161	03-05 21:41	00:00:25	001/001	OK	L1 PC
1-909-590-2110	03-05 21:42	00:00:41	001/001	OK	L2 PC
1-909-592-5179	03-05 21:42	00:01:01	001/001	OK	L1 PC
1-805-543-3827	03-05 21:44	00:00:26	001/001	OK	L1 PC
1-951-674-0142	03-05 21:46	00:00:20	001/001	OK	L2 PC
1-310-515-6982	03-05 21:48	00:00:18	001/001	OK	L1 PC
1-303-771-2396	03-05 21:48	00:00:45	001/001	OK	L2 PC
1-760-789-5168	03-05 21:49	00:00:33	001/001	OK	L1 PC
1-310-631-6067	03-05 21:49	00:00:41	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 22:25
Serial No. A0PP011017955
TC: 341432

Destination	Start Time	Time	Prints	Result	Note
1-714-637-6321	03-05 21:50	00:00:57	001/001	OK	L1 PC
1-562-941-7740	03-05 21:51	00:00:21	001/001	OK	L1 PC
1-951-277-3006	03-05 21:52	00:00:19	001/001	OK	L2 PC
1-951-351-7797	03-05 21:54	00:00:25	001/001	OK	L2 PC
1-760-747-1008	03-05 21:56	00:00:23	001/001	OK	L2 PC
1-626-312-2732	03-05 21:57	00:00:42	001/001	OK	L2 PC
1-661-945-5076	03-05 21:59	00:00:20	001/001	OK	L2 PC
1-818-890-6667	03-05 22:02	00:00:28	001/001	OK	L2 PC
1-818-877-4861	03-05 22:05	00:00:56	000/001	No Ans	L1 PC
1-909-597-7050	03-05 22:11	00:01:02	001/001	OK	L1 PC
1-714-562-2758	03-05 22:10	00:02:37	001/001	OK	L2 PC
1-714-996-1599	03-05 22:12	00:00:20	001/001	OK	L1 PC
1-909-393-6945	03-05 22:13	00:00:23	001/001	OK	L2 PC
1-909-947-0419	03-05 22:16	00:00:56	000/001	No Ans	L1 PC
1-909-868-9993	03-05 22:17	00:00:56	000/001	No Ans	L1 PC
1-805-647-0366	03-05 22:19	00:00:56	000/001	No Ans	L1 PC
1-909-433-9150	03-05 22:21	00:00:56	000/001	No Ans	L2 PC
1-909-543-1318	03-05 22:22	00:00:56	000/001	No Ans	L2 PC
1-626-969-7669	03-05 22:23	00:00:55	000/001	No Ans	L2 PC
1-909-430-2792	03-05 22:24	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limitad to: Aggregatas, Lean cone basa/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fancing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submittad to Ames conatruction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 22:36
Serial No. A0PP011017955
TC: 341433

Destination	Start Time	Time	Prints	Result	Note
1-714-245-2970	03-05 22:24	00:01:21	000/001	NG	L1 PC
1-909-889-7585	03-05 22:25	00:00:56	000/001	No Ans	L2 PC
1-530-347-1022	03-05 22:26	00:00:57	001/001	OK	L1 PC
1-562-427-0352	03-05 22:26	00:00:56	000/001	No Ans	L2 PC
1-805-643-5910	03-05 22:27	00:00:56	000/001	No Ans	L1 PC
1-714-777-6411	03-05 22:27	00:00:56	000/001	No Ans	L2 PC
1-562-581-7486	03-05 22:28	00:00:56	000/001	No Ans	L1 PC
1-714-373-1873	03-05 22:28	00:00:56	000/001	No Ans	L2 PC
1-562-929-3799	03-05 22:30	00:00:56	000/001	No Ans	L1 PC
1-909-980-4130	03-05 22:30	00:00:56	000/001	No Ans	L2 PC
1-909-396-7220	03-05 22:31	00:00:56	000/001	No Ans	L1 PC
1-909-273-9608	03-05 22:31	00:00:56	000/001	No Ans	L2 PC
1-909-322-7526	03-05 22:32	00:00:56	000/001	No Ans	L1 PC
1-805-399-8882	03-05 22:32	00:00:56	000/001	No Ans	L2 PC
1-760-738-7091	03-05 22:33	00:00:21	001/001	OK	L1 PC
1-909-947-5717	03-05 22:33	00:00:56	000/001	No Ans	L2 PC
1-619-426-8656	03-05 22:34	00:00:56	000/001	No Ans	L1 PC
1-951-928-2885	03-05 22:34	00:00:56	000/001	No Ans	L2 PC
1-714-829-8035	03-05 22:35	00:00:56	000/001	No Ans	L1 PC
1-760-743-7761	03-05 22:35	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 22:51
Serial No. A0PP011017955
TC: 341434

Destination	Start Time	Time	Prints	Result	Note
1-909-873-2035	03-05 22:36	00:00:56	000/001	No Ans	L1 PC
1-909-621-3801	03-05 22:36	00:00:56	000/001	No Ans	L2 PC
1-951-361-3270	03-05 22:37	00:00:56	000/001	No Ans	L2 PC
1-909-685-8496	03-05 22:38	00:00:56	000/001	No Ans	L2 PC
1-909-943-6441	03-05 22:39	00:00:56	000/001	No Ans	L2 PC
1-714-973-8873	03-05 22:40	00:00:56	000/001	No Ans	L2 PC
1-949-248-9560	03-05 22:41	00:00:56	000/001	No Ans	L1 PC
1-760-737-4904	03-05 22:41	00:00:56	000/001	No Ans	L2 PC
1-805-526-8428	03-05 22:42	00:00:56	000/001	No Ans	L1 PC
1-213-221-9734	03-05 22:43	00:00:56	000/001	No Ans	L2 PC
1-310-739-4988	03-05 22:43	00:00:56	000/001	No Ans	L1 PC
1-909-980-4123	03-05 22:44	00:00:56	000/001	No Ans	L2 PC
1-805-652-1873	03-05 22:44	00:00:56	000/001	No Ans	L1 PC
1-626-969-4702	03-05 22:45	00:00:56	000/001	No Ans	L2 PC
1-714-237-1944	03-05 22:45	00:00:56	000/001	No Ans	L1 PC
1-626-338-3799	03-05 22:50	00:00:50	000/001	NG	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/05/2014 23:03
Serial No. A0PP011017955
TC: 341435

Send

No.	Destination	Start Time	Time	Prints	Result	Note
864	1-714-687-9108	03-05 21:34	00:00:32	001/001	OK	L2 PC
864	1-562-677-8783	03-05 21:35	00:00:49	001/001	OK	L1 PC
864	1-951-657-7938	03-05 21:36	00:00:24	001/001	OK	L2 PC
864	1-562-808-2259	03-05 21:37	00:00:29	001/001	OK	L2 PC
864	1-949-425-0910	03-05 21:37	00:00:41	001/001	OK	L1 PC
864	1-909-478-0019	03-05 21:38	00:00:20	001/001	OK	L1 PC
864	1-714-444-2801	03-05 21:39	00:00:19	001/001	OK	L2 PC
864	1-909-949-6315	03-05 21:40	00:00:21	001/001	OK	L1 PC
864	1-760-432-8146	03-05 21:41	00:00:23	001/001	OK	L1 PC
864	1-951-304-3161	03-05 21:41	00:00:25	001/001	OK	L1 PC
864	1-909-590-2110	03-05 21:42	00:00:41	001/001	OK	L2 PC
864	1-909-592-5179	03-05 21:42	00:01:01	001/001	OK	L1 PC
864	1-805-543-3827	03-05 21:44	00:00:26	001/001	OK	L1 PC
864	1-951-674-0142	03-05 21:46	00:00:20	001/001	OK	L2 PC
864	1-310-515-6982	03-05 21:48	00:00:18	001/001	OK	L1 PC
864	1-303-771-2396	03-05 21:48	00:00:45	001/001	OK	L2 PC
864	1-760-789-5168	03-05 21:49	00:00:33	001/001	OK	L1 PC
864	1-310-631-6067	03-05 21:49	00:00:41	001/001	OK	L2 PC
864	1-714-637-6321	03-05 21:50	00:00:57	001/001	OK	L1 PC
864	1-562-941-7740	03-05 21:51	00:00:21	001/001	OK	L1 PC
864	1-951-277-3006	03-05 21:52	00:00:19	001/001	OK	L2 PC
864	1-951-351-7797	03-05 21:54	00:00:25	001/001	OK	L2 PC
864	1-760-747-1008	03-05 21:56	00:00:23	001/001	OK	L2 PC
864	1-626-312-2732	03-05 21:57	00:00:42	001/001	OK	L2 PC
864	1-818-877-4861	03-05 21:57	00:00:54	000/001	Cont	L1 PC
864	1-661-945-5076	03-05 21:59	00:00:20	001/001	OK	L2 PC
864	1-818-890-6667	03-05 22:02	00:00:28	001/001	OK	L2 PC
864	1-818-877-4861	03-05 22:05	00:00:56	000/001	No Ans	L1 PC
864	1-714-562-2758	03-05 22:06	00:00:38	000/001	Cont	L2 PC
864	1-909-597-7050	03-05 22:07	00:00:19	000/001	Cont	L1 PC
864	1-909-597-7050	03-05 22:11	00:01:02	001/001	OK	L1 PC
864	1-714-562-2758	03-05 22:10	00:02:37	001/001	OK	L2 PC
864	1-714-996-1599	03-05 22:12	00:00:20	001/001	OK	L1 PC
864	1-909-393-6945	03-05 22:13	00:00:23	001/001	OK	L2 PC
864	1-909-947-0419	03-05 22:16	00:00:56	000/001	No Ans	L1 PC
864	1-909-433-9150	03-05 22:16	00:01:24	000/001	Cont	L2 PC
864	1-909-868-9993	03-05 22:17	00:00:56	000/001	No Ans	L1 PC
864	1-805-647-0366	03-05 22:19	00:00:56	000/001	No Ans	L1 PC
864	1-714-245-2970	03-05 22:20	00:01:27	000/001	Cont	L1 PC
864	1-909-433-9150	03-05 22:21	00:00:56	000/001	No Ans	L2 PC
864	1-909-543-1318	03-05 22:22	00:00:56	000/001	No Ans	L2 PC
864	1-626-969-7669	03-05 22:23	00:00:55	000/001	No Ans	L2 PC
864	1-909-430-2792	03-05 22:24	00:00:56	000/001	No Ans	L2 PC
864	1-714-245-2970	03-05 22:24	00:01:21	000/001	NG	L1 PC
864	1-909-889-7585	03-05 22:25	00:00:56	000/001	No Ans	L2 PC
864	1-530-347-1022	03-05 22:26	00:00:57	001/001	OK	L1 PC
864	1-562-427-0352	03-05 22:26	00:00:56	000/001	No Ans	L2 PC
864	1-805-643-5910	03-05 22:27	00:00:56	000/001	No Ans	L1 PC
864	1-714-777-6411	03-05 22:27	00:00:56	000/001	No Ans	L2 PC
864	1-562-581-7486	03-05 22:28	00:00:56	000/001	No Ans	L1 PC
864	1-714-373-1873	03-05 22:28	00:00:56	000/001	No Ans	L2 PC
864	1-562-929-3799	03-05 22:30	00:00:56	000/001	No Ans	L1 PC
864	1-909-980-4130	03-05 22:30	00:00:56	000/001	No Ans	L2 PC
864	1-909-396-7220	03-05 22:31	00:00:56	000/001	No Ans	L1 PC
864	1-909-273-9608	03-05 22:31	00:00:56	000/001	No Ans	L2 PC
864	1-909-322-7526	03-05 22:32	00:00:56	000/001	No Ans	L1 PC
864	1-805-399-8882	03-05 22:32	00:00:56	000/001	No Ans	L2 PC
864	1-760-738-7091	03-05 22:33	00:00:21	001/001	OK	L1 PC
864	1-909-947-5717	03-05 22:33	00:00:56	000/001	No Ans	L2 PC
864	1-619-426-8656	03-05 22:34	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/05/2014 23:03
Serial No. A0PP011017955
TC: 341435

Send

No.	Destination	Start Time	Time	Prints	Result	Note
864	1-951-928-2885	03-05 22:34	00:00:56	000/001	No Ans	L2 PC
864	1-714-829-8035	03-05 22:35	00:00:56	000/001	No Ans	L1 PC
864	1-760-743-7761	03-05 22:35	00:00:56	000/001	No Ans	L2 PC
864	1-909-873-2035	03-05 22:36	00:00:56	000/001	No Ans	L1 PC
864	1-909-621-3801	03-05 22:36	00:00:56	000/001	No Ans	L2 PC
864	1-949-248-9560	03-05 22:37	00:01:00	000/001	Cont	L1 PC
864	1-951-361-3270	03-05 22:37	00:00:56	000/001	No Ans	L2 PC
864	1-909-685-8496	03-05 22:38	00:00:56	000/001	No Ans	L2 PC
864	1-909-943-6441	03-05 22:39	00:00:56	000/001	No Ans	L2 PC
864	1-714-973-8873	03-05 22:40	00:00:56	000/001	No Ans	L2 PC
864	1-949-248-9560	03-05 22:41	00:00:56	000/001	No Ans	L1 PC
864	1-760-737-4904	03-05 22:41	00:00:56	000/001	No Ans	L2 PC
864	1-805-526-8428	03-05 22:42	00:00:56	000/001	No Ans	L1 PC
864	1-213-221-9734	03-05 22:43	00:00:56	000/001	No Ans	L2 PC
864	1-310-739-4988	03-05 22:43	00:00:56	000/001	No Ans	L1 PC
864	1-909-980-4123	03-05 22:44	00:00:56	000/001	No Ans	L2 PC
864	1-805-652-1873	03-05 22:44	00:00:56	000/001	No Ans	L1 PC
864	1-626-969-4702	03-05 22:45	00:00:56	000/001	No Ans	L2 PC
864	1-714-237-1944	03-05 22:45	00:00:56	000/001	No Ans	L1 PC
864	1-626-338-3799	03-05 22:46	00:00:38	000/001	Cont	L2 PC
864	1-626-338-3799	03-05 22:50	00:00:50	000/001	NG	L2 PC
865	1-626-369-5846	03-05 22:51	00:00:27	001/001	OK	L2 PC
865	1-562-926-4311	03-05 22:51	00:00:42	001/001	OK	L1 PC
865	1-310-635-0562	03-05 22:52	00:00:18	001/001	OK	L1 PC
865	1-626-333-7843	03-05 22:52	00:00:48	001/001	OK	L2 PC
865	1-714-521-1479	03-05 22:53	00:00:30	001/001	OK	L1 PC
865	1-714-899-2279	03-05 22:54	00:00:49	001/001	OK	L2 PC
865	1-817-430-0409	03-05 22:55	00:00:42	001/001	OK	L1 PC
865	1-562-997-9411	03-05 22:57	00:00:20	001/001	OK	L2 PC
865	1-909-444-8311	03-05 22:58	00:00:40	001/001	OK	L1 PC
865	1-323-222-8312	03-05 22:59	00:00:19	001/001	OK	L1 PC
865	1-661-945-1183	03-05 22:58	00:00:40	001/001	OK	L2 PC
865	1-714-276-6468	03-05 22:59	00:00:41	001/001	OK	L1 PC
865	1-909-628-1990	03-05 23:00	00:00:20	001/001	OK	L1 PC
865	1-323-662-4924	03-05 23:01	00:00:21	001/001	OK	L2 PC
865	1-909-393-9363	03-05 23:01	00:00:20	001/001	OK	L1 PC
865	1-909-394-0724	03-05 23:01	00:00:41	001/001	OK	L2 PC
865	1-714-373-6322	03-05 23:02	00:00:32	001/001	OK	L1 PC
865	1-805-643-7618	03-05 23:02	00:00:19	001/001	OK	L2 PC
865	1-714-683-0460	03-05 23:02	00:00:53	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/05/2014 23:04
Serial No. A0PP011017955
TC: 341435

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, DRG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/05/2014 23:04
Serial No. A0PP011017955
TC: 341438

Destination	Start Time	Time	Prints	Result	Note
1-626-369-5846	03-05 22:51	00:00:27	001/001	OK	L2 PC
1-562-926-4311	03-05 22:51	00:00:42	001/001	OK	L1 PC
1-310-635-0562	03-05 22:52	00:00:18	001/001	OK	L1 PC
1-626-333-7843	03-05 22:52	00:00:48	001/001	OK	L2 PC
1-714-521-1479	03-05 22:53	00:00:30	001/001	OK	L1 PC
1-714-899-2279	03-05 22:54	00:00:49	001/001	OK	L2 PC
1-817-430-0409	03-05 22:55	00:00:42	001/001	OK	L1 PC
1-562-997-9411	03-05 22:57	00:00:20	001/001	OK	L2 PC
1-909-444-8311	03-05 22:58	00:00:40	001/001	OK	L1 PC
1-323-222-8312	03-05 22:59	00:00:19	001/001	OK	L1 PC
1-661-945-1183	03-05 22:58	00:00:40	001/001	OK	L2 PC
1-714-276-6468	03-05 22:59	00:00:41	001/001	OK	L1 PC
1-909-628-1990	03-05 23:00	00:00:20	001/001	OK	L1 PC
1-323-662-4924	03-05 23:01	00:00:21	001/001	OK	L2 PC
1-909-393-9363	03-05 23:01	00:00:20	001/001	OK	L1 PC
1-909-394-0724	03-05 23:01	00:00:41	001/001	OK	L2 PC
1-714-373-6322	03-05 23:02	00:00:32	001/001	OK	L1 PC
1-805-643-7618	03-05 23:02	00:00:19	001/001	OK	L2 PC
1-714-683-0460	03-05 23:02	00:00:53	001/001	OK	L1 PC
1-818-771-9209	03-05 23:03	00:00:51	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistsnce in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 23:14
Serial No. A0PP011017955
TC: 341439

Destination	Start Time	Time	Prints	Result	Note
1-562-595-8833	03-05 23:04	00:00:28	001/001	OK	L1 PC
1-909-594-5679	03-05 23:05	00:00:19	001/001	OK	L1 PC
1-661-949-8536	03-05 23:06	00:00:27	001/001	OK	L1 PC
1-805-524-7428	03-05 23:07	00:00:21	001/001	OK	L1 PC
1-562-296-5125	03-05 23:10	00:00:56	000/001	No Ans	L1 PC
1-909-949-9395	03-05 23:10	00:00:56	000/001	No Ans	L2 PC
1-213-295-1199	03-05 23:11	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	03-05 23:11	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	03-05 23:12	00:00:56	000/001	No Ans	L1 PC
1-949-380-9707	03-05 23:12	00:00:56	000/001	No Ans	L2 PC
1-562-402-1879	03-05 23:13	00:00:56	000/001	No Ans	L1 PC
1-951-722-4497	03-05 23:13	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are nat limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 23:31
Serial No. A0PP011017955
TC: 341440

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	03-05 23:15	00:00:42	001/001	OK	L1 PC
1-559-251-4169	03-05 23:14	00:00:58	001/001	OK	L2 PC
1-626-856-3648	03-05 23:16	00:00:21	001/001	OK	L2 PC
1-714-771-2569	03-05 23:16	00:00:27	001/001	OK	L1 PC
1-619-258-3515	03-05 23:16	00:00:25	001/001	OK	L2 PC
1-530-473-2749	03-05 23:17	00:00:26	001/001	OK	L1 PC
1-415-431-9053	03-05 23:18	00:00:41	001/001	OK	L1 PC
1-951-360-7561	03-05 23:18	00:00:48	001/001	OK	L2 PC
1-909-752-7090	03-05 23:19	00:00:41	001/001	OK	L2 PC
1-415-206-1711	03-05 23:21	00:00:24	001/001	OK	L1 PC
1-949-251-0563	03-05 23:22	00:00:18	001/001	OK	L1 PC
1-650-367-8282	03-05 23:22	00:00:42	001/001	OK	L2 PC
1-209-722-2227	03-05 23:22	00:00:20	001/001	OK	L1 PC
1-559-453-3250	03-05 23:23	00:00:41	001/001	OK	L1 PC
1-661-948-5588	03-05 23:23	00:00:49	001/001	OK	L2 PC
1-209-966-2643	03-05 23:24	00:00:23	001/001	OK	L1 PC
1-909-988-8707	03-05 23:25	00:01:01	001/001	OK	L2 PC
1-530-795-5734	03-05 23:28	00:00:56	001/001	OK	L2 PC
1-510-412-5988	03-05 23:28	00:00:41	001/001	OK	L1 PC
1-559-732-2684	03-05 23:30	00:00:25	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/05/2014 23:49
Serial No. AOPP011017955
TC: 341441

Destination	Start Time	Time	Prints	Result	Note
1-888-651-5901	03-05 23:31	00:00:49	001/001	OK	L2 PC
1-916-645-9618	03-05 23:30	00:01:52	001/001	OK	L1 PC
1-909-829-0118	03-05 23:32	00:00:41	001/001	OK	L2 PC
1-916-774-6487	03-05 23:32	00:00:25	001/001	OK	L1 PC
1-858-345-3737	03-05 23:33	00:00:49	001/001	OK	L1 PC
1-909-628-1990	03-05 23:35	00:00:19	001/001	OK	L1 PC
1-714-972-9331	03-05 23:35	00:00:42	001/001	OK	L2 PC
1-559-251-8821	03-05 23:36	00:00:41	001/001	OK	L1 PC
1-661-722-8900	03-05 23:38	00:00:24	001/001	OK	L2 PC
1-415-401-7664	03-05 23:40	00:00:21	001/001	OK	L2 PC
1-408-298-4344	03-05 23:41	00:00:21	001/001	OK	L2 PC
1-323-222-8312	03-05 23:43	00:00:19	001/001	OK	L2 PC
1-760-249-6616	03-05 23:44	00:00:41	001/001	OK	L2 PC
1-626-285-3223	03-05 23:45	00:00:39	001/001	OK	L2 PC
1-310-679-1040	03-05 23:45	00:00:56	000/001	No Ans	L1 PC
1-707-825-1769	03-05 23:46	00:00:24	001/001	OK	L1 PC
1-559-747-7101	03-05 23:47	00:00:18	001/001	OK	L2 PC
1-714-520-4027	03-05 23:47	00:00:26	001/001	OK	L1 PC
1-626-605-5023	03-05 23:47	00:00:41	001/001	OK	L2 PC
1-916-372-4209	03-05 23:49	00:00:24	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean cone base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 00:08
Serial No. A0PP011017955
TC: 341442

Destination	Start Time	Time	Prints	Result	Note
1-951-735-8775	03-05 23:49	00:00:25	001/001	OK	L1 PC
1-530-672-2411	03-05 23:49	00:00:33	001/001	OK	L2 PC
1-909-606-0786	03-05 23:51	00:00:19	001/001	OK	L1 PC
1-661-589-9509	03-05 23:50	00:01:20	001/001	OK	L2 PC
1-310-793-2312	03-05 23:52	00:00:22	001/001	OK	L1 PC
1-510-578-1305	03-05 23:52	00:00:48	001/001	OK	L2 PC
1-703-682-6804	03-05 23:53	00:00:23	001/001	OK	L1 PC
1-925-957-8121	03-05 23:53	00:00:46	001/001	OK	L2 PC
1-360-225-6400	03-05 23:54	00:00:39	001/001	OK	L2 PC
1-626-962-5055	03-05 23:56	00:00:34	001/001	OK	L1 PC
1-951-279-5020	03-05 23:55	00:01:08	001/001	OK	L2 PC
1-909-884-6032	03-05 23:56	00:00:19	001/001	OK	L1 PC
1-714-821-4730	03-05 23:57	00:00:18	001/001	OK	L2 PC
1-714-899-2279	03-05 23:58	00:00:49	001/001	OK	L2 PC
1-714-893-0945	03-06 00:00	00:00:57	001/001	OK	L2 PC
1-800-272-1765	03-06 00:01	00:00:49	001/001	OK	L1 PC
1-909-949-9395	03-06 00:06	00:00:56	000/001	No Ans	L1 PC
1-562-407-2106	03-06 00:06	00:00:56	000/001	No Ans	L2 PC
1-206-281-0784	03-06 00:07	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	03-06 00:07	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please aeknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 00:21
Serial No. A0PP011017955
TC: 341443

Destination	Start Time	Time	Prints	Result	Note
1-661-589-4725	03-06 00:08	00:00:55	000/001	No Ans	L2 PC
1-415-822-8115	03-06 00:08	00:00:56	000/001	No Ans	L1 PC
1-323-937-7947	03-06 00:09	00:00:56	000/001	No Ans	L1 PC
1-415-822-7237	03-06 00:09	00:00:56	000/001	No Ans	L2 PC
1-562-928-8146	03-06 00:10	00:00:56	000/001	No Ans	L1 PC
1-510-836-2625	03-06 00:10	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	03-06 00:12	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	03-06 00:13	00:00:55	000/001	No Ans	L2 PC
1-415-856-0381	03-06 00:14	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	03-06 00:15	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	03-06 00:16	00:00:56	000/001	No Ans	L1 PC
1-213-384-2224	03-06 00:16	00:00:56	000/001	No Ans	L2 PC
1-916-447-9853	03-06 00:17	00:00:56	000/001	No Ans	L1 PC
1-661-325-0634	03-06 00:17	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	03-06 00:18	00:00:56	000/001	No Ans	L1 PC
1-310-822-0306	03-06 00:18	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	03-06 00:19	00:00:56	000/001	No Ans	L1 PC
1-916-363-4225	03-06 00:19	00:00:56	000/001	No Ans	L2 PC
1-323-982-9142	03-06 00:20	00:00:56	000/001	No Ans	L1 PC
1-951-722-4491	03-06 00:20	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors snd/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosto. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/06/2014 00:24
Serial No. A0PP011017955
TC: 341444

Send

No.	Destination	Start Time	Time	Prints	Result	Note
865	1-818-771-9209	03-05 23:03	00:00:51	001/001	OK	L2 PC
865	1-562-595-8833	03-05 23:04	00:00:28	001/001	OK	L1 PC
865	1-909-594-5679	03-05 23:05	00:00:19	001/001	OK	L1 PC
865	1-661-949-8536	03-05 23:06	00:00:27	001/001	OK	L1 PC
865	1-805-524-7428	03-05 23:07	00:00:21	001/001	OK	L1 PC
865	1-562-296-5125	03-05 23:10	00:00:56	000/001	No Ans	L1 PC
865	1-909-949-9395	03-05 23:10	00:00:56	000/001	No Ans	L2 PC
865	1-213-295-1199	03-05 23:11	00:00:56	000/001	No Ans	L2 PC
865	1-310-768-8096	03-05 23:11	00:00:56	000/001	No Ans	L1 PC
865	1-562-777-1888	03-05 23:12	00:00:56	000/001	No Ans	L1 PC
865	1-949-380-9707	03-05 23:12	00:00:56	000/001	No Ans	L2 PC
865	1-562-402-1879	03-05 23:13	00:00:56	000/001	No Ans	L1 PC
865	1-951-722-4497	03-05 23:13	00:00:56	000/001	No Ans	L2 PC
866	1-909-394-0724	03-05 23:15	00:00:42	001/001	OK	L1 PC
866	1-559-251-4169	03-05 23:14	00:00:58	001/001	OK	L2 PC
866	1-626-856-3648	03-05 23:16	00:00:21	001/001	OK	L2 PC
866	1-714-771-2569	03-05 23:16	00:00:27	001/001	OK	L1 PC
866	1-619-258-3515	03-05 23:16	00:00:25	001/001	OK	L2 PC
866	1-530-473-2749	03-05 23:17	00:00:26	001/001	OK	L1 PC
866	1-415-431-9053	03-05 23:18	00:00:41	001/001	OK	L1 PC
866	1-951-360-7561	03-05 23:18	00:00:48	001/001	OK	L2 PC
866	1-909-752-7090	03-05 23:19	00:00:41	001/001	OK	L2 PC
866	1-415-206-1711	03-05 23:21	00:00:24	001/001	OK	L1 PC
866	1-949-251-0563	03-05 23:22	00:00:18	001/001	OK	L1 PC
866	1-650-367-8282	03-05 23:22	00:00:42	001/001	OK	L2 PC
866	1-209-722-2227	03-05 23:22	00:00:20	001/001	OK	L1 PC
866	1-559-453-3250	03-05 23:23	00:00:41	001/001	OK	L1 PC
866	1-661-948-5588	03-05 23:23	00:00:49	001/001	OK	L2 PC
866	1-209-966-2643	03-05 23:24	00:00:23	001/001	OK	L1 PC
866	1-909-988-8707	03-05 23:25	00:01:01	001/001	OK	L2 PC
866	1-530-795-5734	03-05 23:28	00:00:56	001/001	OK	L2 PC
866	1-510-412-5988	03-05 23:28	00:00:41	001/001	OK	L1 PC
866	1-559-732-2684	03-05 23:30	00:00:25	001/001	OK	L2 PC
866	1-888-651-5901	03-05 23:31	00:00:49	001/001	OK	L2 PC
866	1-916-645-9618	03-05 23:30	00:01:52	001/001	OK	L1 PC
866	1-909-829-0118	03-05 23:32	00:00:41	001/001	OK	L2 PC
866	1-916-774-6487	03-05 23:32	00:00:25	001/001	OK	L1 PC
866	1-858-345-3737	03-05 23:33	00:00:49	001/001	OK	L1 PC
866	1-909-628-1990	03-05 23:35	00:00:19	001/001	OK	L1 PC
866	1-714-972-9331	03-05 23:35	00:00:42	001/001	OK	L2 PC
866	1-559-251-8821	03-05 23:36	00:00:41	001/001	OK	L1 PC
866	1-310-679-1040	03-05 23:37	00:00:53	000/001	Cont	L1 PC
866	1-661-722-8900	03-05 23:38	00:00:24	001/001	OK	L2 PC
866	1-415-401-7664	03-05 23:40	00:00:21	001/001	OK	L2 PC
866	1-408-298-4344	03-05 23:41	00:00:21	001/001	OK	L2 PC
866	1-323-222-8312	03-05 23:43	00:00:19	001/001	OK	L2 PC
866	1-760-249-6616	03-05 23:44	00:00:41	001/001	OK	L2 PC
866	1-626-285-3223	03-05 23:45	00:00:39	001/001	OK	L2 PC
866	1-310-679-1040	03-05 23:45	00:00:56	000/001	No Ans	L1 PC
866	1-707-825-1769	03-05 23:46	00:00:24	001/001	OK	L1 PC
866	1-559-747-7101	03-05 23:47	00:00:18	001/001	OK	L2 PC
866	1-714-520-4027	03-05 23:47	00:00:26	001/001	OK	L1 PC
866	1-626-605-5023	03-05 23:47	00:00:41	001/001	OK	L2 PC
866	1-916-372-4209	03-05 23:49	00:00:24	001/001	OK	L2 PC
866	1-951-735-8775	03-05 23:49	00:00:25	001/001	OK	L1 PC
866	1-530-672-2411	03-05 23:49	00:00:33	001/001	OK	L2 PC
866	1-909-606-0786	03-05 23:51	00:00:19	001/001	OK	L1 PC
866	1-661-589-9509	03-05 23:50	00:01:20	001/001	OK	L2 PC
866	1-310-793-2312	03-05 23:52	00:00:22	001/001	OK	L1 PC
866	1-510-578-1305	03-05 23:52	00:00:48	001/001	OK	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/06/2014 00:24
Serial No. A0PP011017955
TC: 341444

Send

No.	Destination	Start Time	Time	Prints	Result	Note
866	1-703-682-6804	03-05 23:53	00:00:23	001/001	OK	L1 PC
866	1-925-957-8121	03-05 23:53	00:00:46	001/001	OK	L2 PC
866	1-360-225-6400	03-05 23:54	00:00:39	001/001	OK	L2 PC
866	1-626-962-5055	03-05 23:56	00:00:34	001/001	OK	L1 PC
866	1-951-279-5020	03-05 23:55	00:01:08	001/001	OK	L2 PC
866	1-909-884-6032	03-05 23:56	00:00:19	001/001	OK	L1 PC
866	1-714-821-4730	03-05 23:57	00:00:18	001/001	OK	L2 PC
866	1-714-899-2279	03-05 23:58	00:00:49	001/001	OK	L2 PC
866	1-714-893-0945	03-06 00:00	00:00:57	001/001	OK	L2 PC
866	1-800-272-1765	03-06 00:01	00:00:49	001/001	OK	L1 PC
866	1-909-949-9395	03-06 00:06	00:00:56	000/001	No Ans	L1 PC
866	1-562-407-2106	03-06 00:06	00:00:56	000/001	No Ans	L2 PC
866	1-206-281-0784	03-06 00:07	00:00:56	000/001	No Ans	L2 PC
866	1-415-455-9960	03-06 00:07	00:00:56	000/001	No Ans	L1 PC
866	1-661-589-4725	03-06 00:08	00:00:55	000/001	No Ans	L2 PC
866	1-415-822-8115	03-06 00:08	00:00:56	000/001	No Ans	L1 PC
866	1-323-937-7947	03-06 00:09	00:00:56	000/001	No Ans	L1 PC
866	1-415-822-7237	03-06 00:09	00:00:56	000/001	No Ans	L2 PC
866	1-562-928-8146	03-06 00:10	00:00:56	000/001	No Ans	L1 PC
866	1-510-836-2625	03-06 00:10	00:00:56	000/001	No Ans	L2 PC
866	1-310-572-7504	03-06 00:12	00:00:56	000/001	No Ans	L2 PC
866	1-909-389-7543	03-06 00:12	00:01:07	000/001	Cont	L1 PC
866	1-562-777-1888	03-06 00:13	00:00:55	000/001	No Ans	L2 PC
866	1-415-856-0381	03-06 00:14	00:00:56	000/001	No Ans	L2 PC
866	1-925-778-3059	03-06 00:15	00:00:56	000/001	No Ans	L2 PC
866	1-909-389-7543	03-06 00:16	00:00:56	000/001	No Ans	L1 PC
866	1-213-384-2224	03-06 00:16	00:00:56	000/001	No Ans	L2 PC
866	1-916-447-9853	03-06 00:17	00:00:56	000/001	No Ans	L1 PC
866	1-661-325-0634	03-06 00:17	00:00:56	000/001	No Ans	L2 PC
866	1-323-754-8558	03-06 00:18	00:00:56	000/001	No Ans	L1 PC
866	1-310-822-0306	03-06 00:18	00:00:56	000/001	No Ans	L2 PC
866	1-619-303-3551	03-06 00:19	00:00:56	000/001	No Ans	L1 PC
866	1-916-363-4225	03-06 00:19	00:00:56	000/001	No Ans	L2 PC
866	1-323-982-9142	03-06 00:20	00:00:56	000/001	No Ans	L1 PC
866	1-951-722-4491	03-06 00:20	00:00:56	000/001	No Ans	L2 PC
866	1-415-752-7537	03-06 00:21	00:00:56	000/001	No Ans	L1 PC
866	1-818-248-3138	03-06 00:21	00:00:56	000/001	No Ans	L2 PC
866	1-909-947-0419	03-06 00:22	00:00:56	000/001	No Ans	L1 PC
866	1-415-486-8299	03-06 00:22	00:00:56	000/001	No Ans	L2 PC
866	1-661-269-1700	03-06 00:23	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/06/2014 00:25
Serial No. A0PP011017955
TC: 341444

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/06/2014 00:25
Serial No. A0PP011017955
TC: 341445

Destination	Start Time	Time	Prints	Result	Note
1-415-752-7537	03-06 00:21	00:00:56	000/001	No Ans	L1 PC
1-818-248-3138	03-06 00:21	00:00:56	000/001	No Ans	L2 PC
1-909-947-0419	03-06 00:22	00:00:56	000/001	No Ans	L1 PC
1-415-486-8299	03-06 00:22	00:00:56	000/001	No Ans	L2 PC
1-661-269-1700	03-06 00:23	00:00:56	000/001	No Ans	L1 PC
1-213-365-3234	03-06 00:24	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 00:54
Serial No. A0PP011017955
TC: 341448

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	03-06 00:25	00:01:20	001/001	OK	L1 PC
1-951-600-4975	03-06 00:27	00:00:20	001/001	OK	L1 PC
1-707-443-4267	03-06 00:30	00:00:41	001/001	OK	L1 PC
1-909-373-1785	03-06 00:32	00:00:20	001/001	OK	L1 PC
1-619-233-3768	03-06 00:32	00:00:19	001/001	OK	L1 PC
1-951-695-5105	03-06 00:33	00:00:47	001/001	OK	L1 PC
1-562-691-3533	03-06 00:33	00:00:56	000/001	No Ans	L2 PC
1-888-806-9077	03-06 00:34	00:00:49	001/001	OK	L1 PC
1-559-276-5753	03-06 00:37	00:00:26	000/001	NG	L2 PC
1-626-398-5551	03-06 00:40	00:00:18	001/001	OK	L2 PC
1-707-751-3962	03-06 00:40	00:00:28	001/001	OK	L2 PC
1-925-957-8190	03-06 00:41	00:00:30	001/001	OK	L2 PC
1-951-279-5020	03-06 00:42	00:01:07	001/001	OK	L2 PC
1-530-674-1525	03-06 00:43	00:00:56	000/001	No Ans	L1 PC
1-888-733-1360	03-06 00:45	00:00:49	001/001	OK	L2 PC
1-415-458-1608	03-06 00:51	00:00:56	000/001	No Ans	L1 PC
1-714-528-9275	03-06 00:51	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	03-06 00:52	00:00:56	000/001	No Ans	L1 PC
1-626-486-5148	03-06 00:52	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	03-06 00:53	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 01:00
Serial No. A0PP011017955
TC: 341449

Destination	Start Time	Time	Prints	Result	Note
1-510-632-2895	03-06 00:53	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	03-06 00:54	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	03-06 00:54	00:00:56	000/001	No Ans	L1 PC
1-714-669-9864	03-06 00:55	00:00:56	000/001	No Ans	L1 PC
1-209-728-1310	03-06 00:59	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 01:17
Serial No. A0PP011017955
TC: 341450

Destination	Start Time	Time	Prints	Result	Note
1-909-391-4472	03-06 01:01	00:00:20	001/001	OK	L1 PC
1-323-589-2430	03-06 01:01	00:00:42	001/001	OK	L2 PC
1-909-393-0036	03-06 01:02	00:00:19	001/001	OK	L2 PC
1-510-656-2397	03-06 01:02	00:00:22	001/001	OK	L2 PC
1-805-237-8854	03-06 01:03	00:00:28	001/001	OK	L1 PC
1-530-243-6881	03-06 01:03	00:00:25	001/001	OK	L2 PC
1-925-978-2063	03-06 01:04	00:00:21	001/001	OK	L2 PC
1-866-827-4231	03-06 01:04	00:00:49	001/001	OK	L2 PC
1-562-677-8701	03-06 01:05	00:00:23	001/001	OK	L2 PC
1-951-352-2498	03-06 01:06	00:00:48	001/001	OK	L2 PC
1-310-530-1740	03-06 01:07	00:00:41	001/001	OK	L2 PC
1-775-331-1572	03-06 01:08	00:00:32	001/001	OK	L1 PC
1-951-682-1094	03-06 01:08	00:00:53	001/001	OK	L1 PC
1-619-449-0511	03-06 01:09	00:00:24	001/001	OK	L2 PC
1-619-460-6069	03-06 01:10	00:00:21	001/001	OK	L2 PC
1-310-388-5783	03-06 01:11	00:00:39	001/001	OK	L2 PC
1-949-231-1700	03-06 01:11	00:00:50	001/001	OK	L1 PC
1-562-421-6318	03-06 01:12	00:00:42	001/001	OK	L2 PC
1-805-933-2282	03-06 01:12	00:01:11	001/001	OK	L1 PC
1-760-295-6255	03-06 01:16	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shoterete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/06/2014 01:18
Serial No. A0PP011017955
TC: 341451

Destination	Start Time	Time	Prints	Result	Note
1-949-497-3487	03-06 01:16	00:00:56	000/001	No Ans	L2 PC
1-541-389-1335	03-06 01:17	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

TX Result Report

P 1
03/05/2014 20:17
Serial No. A0PP011017955
TC: 341417

Destination	Start Time	Time	Prints	Result	Note
16264427115	03-05 20:16	00:00:56	000/002	No Ans	L2

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Linda Harris

COMPANY: * National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 (INCLUDING COVER SHEET)

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE, PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and ere looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

TX Result Report

P 1
03/05/2014 20:19
Serial No. A0PP011017955
TC: 341418

Destination	Start Time	Time	Prints	Result	Note
12139780690	03-05 20:18	00:00:56	000/002	No Ans	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 (INCLUDING COVER SHEET)

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE, PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please heve them contact us directly at (951) 356-1275.

We are an equal opportunity amployer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

Broadcast Report

P 1
03/10/2014 16:39
Serial No. A0PP011017955
TC: 341743

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	03-10 16:02	00:00:41	001/001	OK	L1 PC
1-714-771-2569	03-10 16:03	00:00:26	001/001	OK	L1 PC
1-619-258-3515	03-10 16:04	00:00:25	001/001	OK	L1 PC
1-951-360-7561	03-10 16:10	00:00:49	001/001	OK	L1 PC
1-650-367-8282	03-10 16:11	00:00:42	001/001	OK	L1 PC
1-209-722-2227	03-10 16:12	00:00:21	001/001	OK	L1 PC
1-661-948-5588	03-10 16:13	00:00:48	001/001	OK	L1 PC
1-209-966-2643	03-10 16:14	00:00:22	001/001	OK	L1 PC
1-510-412-5988	03-10 16:18	00:00:42	001/001	OK	L1 PC
1-916-645-9618	03-10 16:20	00:01:52	001/001	OK	L1 PC
1-916-774-6487	03-10 16:27	00:00:46	001/001	OK	L1 PC
1-909-628-1990	03-10 16:28	00:00:19	001/001	OK	L1 PC
1-916-447-9853	03-10 16:31	00:00:32	001/001	OK	L1 PC
1-408-298-4344	03-10 16:32	00:00:20	001/001	OK	L1 PC
1-760-249-6616	03-10 16:34	00:00:40	001/001	OK	L1 PC
1-707-825-1769	03-10 16:35	00:00:22	001/001	OK	L1 PC
1-714-520-4027	03-10 16:36	00:00:29	001/001	OK	L1 PC
1-626-605-5023	03-10 16:36	00:00:41	001/001	OK	L1 PC
1-916-372-4209	03-10 16:38	00:00:25	001/001	OK	L1 PC
1-530-672-2411	03-10 16:38	00:00:25	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, i-FAX:internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 17:02
Serial No. A0PP011017955
TC: 341744

Destination	Start Time	Time	Prints	Result	Note
1-909-606-0786	03-10 16:40	00:00:18	001/001	OK	L1 PC
1-510-578-1305	03-10 16:41	00:00:56	001/001	OK	L1 PC
1-925-957-8121	03-10 16:42	00:00:41	001/001	OK	L1 PC
1-360-225-6400	03-10 16:43	00:00:36	001/001	OK	L1 PC
1-951-279-5020	03-10 16:45	00:01:08	001/001	OK	L1 PC
1-714-821-4730	03-10 16:46	00:00:24	001/001	OK	L1 PC
1-714-899-2279	03-10 16:47	00:00:49	001/001	OK	L1 PC
1-714-893-0945	03-10 16:49	00:00:57	001/001	OK	L1 PC
1-626-856-3648	03-10 16:56	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	03-10 16:56	00:01:03	001/001	OK	L1 PC
1-909-949-9395	03-10 16:57	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	03-10 16:57	00:00:56	000/001	No Ans	L1 PC
1-530-473-2749	03-10 16:58	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	03-10 16:58	00:00:42	001/001	OK	L1 PC
1-415-455-9960	03-10 16:59	00:00:56	000/001	No Ans	L2 PC
1-909-752-7090	03-10 16:59	00:00:41	001/001	OK	L1 PC
1-206-281-0784	03-10 17:00	00:00:56	000/001	No Ans	L2 PC
1-415-206-1711	03-10 17:00	00:00:24	001/001	OK	L1 PC
1-559-453-3250	03-10 17:01	00:00:28	001/001	OK	L1 PC
1-949-251-0563	03-10 17:01	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yea, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 17:13
Serial No. A0PP011017955
TC: 341745

Destination	Start Time	Time	Prints	Result	Note
1-415-822-8115	03-10 17:02	00:00:52	000/001	No Ans	L1 PC
1-661-589-4725	03-10 17:02	00:00:52	000/001	No Ans	L2 PC
1-909-988-8707	03-10 17:03	00:01:00	001/001	OK	L1 PC
1-323-937-7947	03-10 17:03	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	03-10 17:04	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	03-10 17:04	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	03-10 17:05	00:00:56	000/001	No Ans	L1 PC
1-510-836-2625	03-10 17:05	00:00:55	000/001	No Ans	L2 PC
1-909-389-7543	03-10 17:06	00:00:55	000/001	No Ans	L1 PC
1-559-732-2684	03-10 17:06	00:00:56	000/001	No Ans	L2 PC
1-888-651-5901	03-10 17:07	00:00:49	001/001	OK	L1 PC
1-909-829-0118	03-10 17:07	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	03-10 17:08	00:00:56	000/001	No Ans	L1 PC
1-858-345-3737	03-10 17:08	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	03-10 17:09	00:00:56	000/001	No Ans	L1 PC
1-415-856-0381	03-10 17:10	00:00:56	000/001	No Ans	L2 PC
1-714-972-9331	03-10 17:11	00:00:42	001/001	OK	L1 PC
1-559-251-8821	03-10 17:11	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	03-10 17:12	00:00:55	000/001	No Ans	L1 PC
1-310-679-1040	03-10 17:12	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 17:24
Serial No. A0PP011017955
TC: 341746

Destination	Start Time	Time	Prints	Result	Note
1-213-384-2224	03-10 17:13	00:00:56	000/001	No Ans	L1 PC
1-661-722-8900	03-10 17:13	00:00:56	000/001	No Ans	L2 PC
1-661-325-0634	03-10 17:14	00:00:56	000/001	No Ans	L2 PC
1-415-401-7664	03-10 17:14	00:00:55	001/001	OK	L1 PC
1-626-285-3223	03-10 17:15	00:00:39	001/001	OK	L1 PC
1-323-222-8312	03-10 17:15	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	03-10 17:16	00:00:56	000/001	No Ans	L1 PC
1-559-747-7101	03-10 17:16	00:00:56	000/001	No Ans	L2 PC
1-310-822-0306	03-10 17:17	00:00:56	000/001	No Ans	L1 PC
1-951-735-8775	03-10 17:17	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	03-10 17:18	00:00:56	000/001	No Ans	L1 PC
1-661-589-9509	03-10 17:18	00:00:56	000/001	No Ans	L2 PC
1-310-793-2312	03-10 17:20	00:00:19	001/001	OK	L1 PC
1-703-682-6804	03-10 17:19	00:00:56	000/001	No Ans	L2 PC
1-916-363-4225	03-10 17:20	00:00:56	000/001	No Ans	L1 PC
1-323-982-9142	03-10 17:20	00:00:56	000/001	No Ans	L2 PC
1-626-962-5055	03-10 17:22	00:00:19	001/001	OK	L1 PC
1-909-884-6032	03-10 17:22	00:00:56	000/001	No Ans	L2 PC
1-951-722-4491	03-10 17:22	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	03-10 17:23	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: Msrch 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, trsffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clesr & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performsnce and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistanee in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 17:27
Serial No. A0PP011017955
TC: 341747

Destination	Start Time	Time	Prints	Result	Note
1-818-248-3138	03-10 17:23	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	03-10 17:24	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	03-10 17:24	00:00:56	000/001	No Ans	L1 PC
1-661-269-1700	03-10 17:25	00:00:56	000/001	No Ans	L2 PC
1-800-272-1765	03-10 17:25	00:00:53	001/001	OK	L1 PC
1-213-365-3234	03-10 17:26	00:00:55	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/frsctured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/10/2014 17:43
Serial No. A0PP011017955
TC: 341748

Send

No.	Destination	Start Time	Time	Prints	Result	Note
879	1-951-682-1094	03-10 15:59	00:00:53	001/001	OK	L1 PC
879	1-541-389-1335	03-10 15:59	00:00:56	000/001	No Ans	L2 PC
879	1-310-388-5783	03-10 16:00	00:00:47	001/001	OK	L1 PC
879	1-805-933-2282	03-10 16:01	00:00:56	000/001	No Ans	L2 PC
880	1-909-394-0724	03-10 16:02	00:00:41	001/001	OK	L1 PC
880	1-714-771-2569	03-10 16:03	00:00:26	001/001	OK	L1 PC
880	1-619-258-3515	03-10 16:04	00:00:25	001/001	OK	L1 PC
880	1-951-360-7561	03-10 16:06	00:00:49	000/001	Cont	L1 PC
880	1-951-360-7561	03-10 16:10	00:00:49	001/001	OK	L1 PC
880	1-650-367-8282	03-10 16:11	00:00:42	001/001	OK	L1 PC
880	1-209-722-2227	03-10 16:12	00:00:21	001/001	OK	L1 PC
880	1-661-948-5588	03-10 16:13	00:00:48	001/001	OK	L1 PC
880	1-209-966-2643	03-10 16:14	00:00:22	001/001	OK	L1 PC
880	1-510-412-5988	03-10 16:18	00:00:42	001/001	OK	L1 PC
880	1-916-645-9618	03-10 16:20	00:01:52	001/001	OK	L1 PC
880	1-916-774-6487	03-10 16:22	00:01:12	000/001	Cont	L1 PC
880	1-916-774-6487	03-10 16:27	00:00:46	001/001	OK	L1 PC
880	1-909-628-1990	03-10 16:28	00:00:19	001/001	OK	L1 PC
880	1-916-447-9853	03-10 16:31	00:00:32	001/001	OK	L1 PC
880	1-408-298-4344	03-10 16:32	00:00:20	001/001	OK	L1 PC
880	1-760-249-6616	03-10 16:34	00:00:40	001/001	OK	L1 PC
880	1-707-825-1769	03-10 16:35	00:00:22	001/001	OK	L1 PC
880	1-714-520-4027	03-10 16:36	00:00:29	001/001	OK	L1 PC
880	1-626-605-5023	03-10 16:36	00:00:41	001/001	OK	L1 PC
880	1-916-372-4209	03-10 16:38	00:00:25	001/001	OK	L1 PC
880	1-530-672-2411	03-10 16:38	00:00:25	001/001	OK	L1 PC
880	1-909-606-0786	03-10 16:40	00:00:18	001/001	OK	L1 PC
880	1-510-578-1305	03-10 16:41	00:00:56	001/001	OK	L1 PC
880	1-925-957-8121	03-10 16:42	00:00:41	001/001	OK	L1 PC
880	1-360-225-6400	03-10 16:43	00:00:36	001/001	OK	L1 PC
880	1-951-279-5020	03-10 16:45	00:01:08	001/001	OK	L1 PC
880	1-714-821-4730	03-10 16:46	00:00:24	001/001	OK	L1 PC
880	1-714-899-2279	03-10 16:47	00:00:49	001/001	OK	L1 PC
880	1-714-893-0945	03-10 16:49	00:00:57	001/001	OK	L1 PC
880	1-626-856-3648	03-10 16:56	00:00:56	000/001	No Ans	L2 PC
880	1-559-251-4169	03-10 16:56	00:01:03	001/001	OK	L1 PC
880	1-909-949-9395	03-10 16:57	00:00:56	000/001	No Ans	L2 PC
880	1-562-407-2106	03-10 16:57	00:00:56	000/001	No Ans	L1 PC
880	1-530-473-2749	03-10 16:58	00:00:56	000/001	No Ans	L2 PC
880	1-415-431-9053	03-10 16:58	00:00:42	001/001	OK	L1 PC
880	1-415-455-9960	03-10 16:59	00:00:56	000/001	No Ans	L2 PC
880	1-909-752-7090	03-10 16:59	00:00:41	001/001	OK	L1 PC
880	1-206-281-0784	03-10 17:00	00:00:56	000/001	No Ans	L2 PC
880	1-415-206-1711	03-10 17:00	00:00:24	001/001	OK	L1 PC
880	1-559-453-3250	03-10 17:01	00:00:28	001/001	OK	L1 PC
880	1-949-251-0563	03-10 17:01	00:00:56	000/001	No Ans	L2 PC
880	1-415-822-8115	03-10 17:02	00:00:52	000/001	No Ans	L1 PC
880	1-661-589-4725	03-10 17:02	00:00:52	000/001	No Ans	L2 PC
880	1-909-988-8707	03-10 17:03	00:01:00	001/001	OK	L1 PC
880	1-323-937-7947	03-10 17:03	00:00:56	000/001	No Ans	L2 PC
880	1-415-822-7237	03-10 17:04	00:00:56	000/001	No Ans	L1 PC
880	1-562-928-8146	03-10 17:04	00:00:56	000/001	No Ans	L2 PC
880	1-530-795-5734	03-10 17:05	00:00:56	000/001	No Ans	L1 PC
880	1-510-836-2625	03-10 17:05	00:00:55	000/001	No Ans	L2 PC
880	1-909-389-7543	03-10 17:06	00:00:55	000/001	No Ans	L1 PC
880	1-559-732-2684	03-10 17:06	00:00:56	000/001	No Ans	L2 PC
880	1-888-651-5901	03-10 17:07	00:00:49	001/001	OK	L1 PC
880	1-909-829-0118	03-10 17:07	00:00:56	000/001	No Ans	L2 PC
880	1-310-572-7504	03-10 17:08	00:00:56	000/001	No Ans	L1 PC
880	1-858-345-3737	03-10 17:08	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/10/2014 17:44
Serial No. A0PP011017955
TC: 341748

Send

No.	Destination	Start Time	Time	Prints	Result	Note
880	1-562-777-1888	03-10 17:09	00:00:56	000/001	No Ans	L1 PC
880	1-415-856-0381	03-10 17:10	00:00:56	000/001	No Ans	L2 PC
880	1-714-972-9331	03-10 17:11	00:00:42	001/001	OK	L1 PC
880	1-559-251-8821	03-10 17:11	00:00:56	000/001	No Ans	L2 PC
880	1-925-778-3059	03-10 17:12	00:00:55	000/001	No Ans	L1 PC
880	1-310-679-1040	03-10 17:12	00:00:56	000/001	No Ans	L2 PC
880	1-213-384-2224	03-10 17:13	00:00:56	000/001	No Ans	L1 PC
880	1-661-722-8900	03-10 17:13	00:00:56	000/001	No Ans	L2 PC
880	1-661-325-0634	03-10 17:14	00:00:56	000/001	No Ans	L2 PC
880	1-415-401-7664	03-10 17:14	00:00:55	001/001	OK	L1 PC
880	1-626-285-3223	03-10 17:15	00:00:39	001/001	OK	L1 PC
880	1-323-222-8312	03-10 17:15	00:00:56	000/001	No Ans	L2 PC
880	1-323-754-8558	03-10 17:16	00:00:56	000/001	No Ans	L1 PC
880	1-559-747-7101	03-10 17:16	00:00:56	000/001	No Ans	L2 PC
880	1-310-822-0306	03-10 17:17	00:00:56	000/001	No Ans	L1 PC
880	1-951-735-8775	03-10 17:17	00:00:56	000/001	No Ans	L2 PC
880	1-619-303-3551	03-10 17:18	00:00:56	000/001	No Ans	L1 PC
880	1-661-589-9509	03-10 17:18	00:00:56	000/001	No Ans	L2 PC
880	1-310-793-2312	03-10 17:20	00:00:19	001/001	OK	L1 PC
880	1-703-682-6804	03-10 17:19	00:00:56	000/001	No Ans	L2 PC
880	1-916-363-4225	03-10 17:20	00:00:56	000/001	No Ans	L1 PC
880	1-323-982-9142	03-10 17:20	00:00:56	000/001	No Ans	L2 PC
880	1-626-962-5055	03-10 17:22	00:00:19	001/001	OK	L1 PC
880	1-909-884-6032	03-10 17:22	00:00:56	000/001	No Ans	L2 PC
880	1-951-722-4491	03-10 17:22	00:00:56	000/001	No Ans	L1 PC
880	1-415-752-7537	03-10 17:23	00:00:56	000/001	No Ans	L2 PC
880	1-818-248-3138	03-10 17:23	00:00:56	000/001	No Ans	L1 PC
880	1-909-947-0419	03-10 17:24	00:00:56	000/001	No Ans	L2 PC
880	1-415-486-8299	03-10 17:24	00:00:56	000/001	No Ans	L1 PC
880	1-661-269-1700	03-10 17:25	00:00:56	000/001	No Ans	L2 PC
880	1-800-272-1765	03-10 17:25	00:00:53	001/001	OK	L1 PC
880	1-213-365-3234	03-10 17:26	00:00:55	000/001	No Ans	L2 PC
881	1-661-589-9509	03-10 17:27	00:01:20	001/001	OK	L1 PC
881	1-707-443-4267	03-10 17:30	00:00:42	001/001	OK	L1 PC
881	1-909-373-1785	03-10 17:31	00:01:12	000/001	Cont	L1 PC
881	1-909-373-1785	03-10 17:35	00:00:50	000/001	NG	L1 PC
881	1-707-751-3962	03-10 17:38	00:00:30	001/001	OK	L1 PC
881	1-951-279-5020	03-10 17:39	00:01:08	001/001	OK	L1 PC
881	1-888-733-1360	03-10 17:40	00:00:53	001/001	OK	L1 PC
881	1-209-728-1310	03-10 17:42	00:01:00	000/001	Cont	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/10/2014 17:44
Serial No. A0PP011017955
TC: 341748

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/10/2014 18:02
Serial No. AOPP011017955
TC: 341751

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	03-10 17:27	00:01:20	001/001	OK	L1 PC
1-707-443-4267	03-10 17:30	00:00:42	001/001	OK	L1 PC
1-909-373-1785	03-10 17:35	00:00:50	000/001	NG	L1 PC
1-707-751-3962	03-10 17:38	00:00:30	001/001	OK	L1 PC
1-951-279-5020	03-10 17:39	00:01:08	001/001	OK	L1 PC
1-888-733-1360	03-10 17:40	00:00:53	001/001	OK	L1 PC
1-209-728-1310	03-10 17:51	00:00:56	000/001	No Ans	L1 PC
1-562-691-3533	03-10 17:55	00:00:56	000/001	No Ans	L1 PC
1-951-600-4975	03-10 17:55	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	03-10 17:56	00:00:56	000/001	No Ans	L2 PC
1-415-458-1608	03-10 17:56	00:00:56	000/001	No Ans	L1 PC
1-619-233-3768	03-10 17:57	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	03-10 17:57	00:00:56	000/001	No Ans	L1 PC
1-888-806-9077	03-10 17:58	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	03-10 17:58	00:00:42	001/001	OK	L1 PC
1-530-674-1525	03-10 17:59	00:00:22	001/001	OK	L1 PC
1-559-276-5753	03-10 17:59	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	03-10 18:00	00:00:56	000/001	No Ans	L1 PC
1-626-398-5551	03-10 18:00	00:00:56	000/001	No Ans	L2 PC
1-925-957-8190	03-10 18:01	00:00:43	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 18:04
Serial No. A0PP011017955
TC: 341752

Destination	Start Time	Time	Prints	Result	Note
1-714-903-4411	03-10 18:01	00:00:56	000/001	No Ans	L2 PC
1-510-632-2895	03-10 18:02	00:00:56	000/001	No Ans	L1 PC
1-909-947-6640	03-10 18:02	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	03-10 18:03	00:00:56	000/001	No Ans	L1 PC
1-714-669-9864	03-10 18:03	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontrsctors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participstion on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontrsct terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 15:35
Serial No. A0PP011017955
TC: 341736

Destination	Start Time	Time	Prints	Result	Note
1-626-369-5846	03-10 15:12	00:00:19	001/001	OK	L1 PC
1-626-333-7843	03-10 15:13	00:00:49	001/001	OK	L1 PC
1-714-521-1479	03-10 15:15	00:00:31	001/001	OK	L1 PC
1-817-430-0409	03-10 15:17	00:00:42	001/001	OK	L1 PC
1-909-444-8311	03-10 15:19	00:00:41	001/001	OK	L1 PC
1-323-222-8312	03-10 15:20	00:00:19	001/001	OK	L1 PC
1-714-276-6468	03-10 15:21	00:00:41	001/001	OK	L1 PC
1-909-628-1990	03-10 15:22	00:00:19	001/001	OK	L1 PC
1-909-393-9363	03-10 15:22	00:00:20	001/001	OK	L1 PC
1-909-394-0724	03-10 15:23	00:00:42	001/001	OK	L1 PC
1-805-643-7618	03-10 15:24	00:00:18	001/001	OK	L1 PC
1-818-771-9209	03-10 15:25	00:00:51	001/001	OK	L1 PC
1-661-949-8536	03-10 15:27	00:00:25	001/001	OK	L1 PC
1-805-524-7428	03-10 15:28	00:00:21	001/001	OK	L1 PC
1-562-926-4311	03-10 15:32	00:00:42	001/001	OK	L1 PC
1-310-635-0562	03-10 15:31	00:00:55	000/001	No Ans	L2 PC
1-562-296-5125	03-10 15:33	00:00:56	000/001	No Ans	L1 PC
1-909-949-9395	03-10 15:33	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	03-10 15:34	00:00:49	001/001	OK	L1 PC
1-310-768-8096	03-10 15:34	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 15:41
Serial No. A0PP011017955
TC: 341737

Destination	Start Time	Time	Prints	Result	Note
1-213-295-1199	03-10 15:35	00:00:56	000/001	No Ans	L1 PC
1-562-997-9411	03-10 15:35	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	03-10 15:36	00:00:56	000/001	No Ans	L1 PC
1-661-945-1183	03-10 15:36	00:00:55	000/001	No Ans	L2 PC
1-949-380-9707	03-10 15:37	00:00:56	000/001	No Ans	L1 PC
1-323-662-4924	03-10 15:37	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	03-10 15:38	00:00:18	001/001	OK	L1 PC
1-714-683-0460	03-10 15:38	00:00:56	000/001	No Ans	L2 PC
1-562-595-8833	03-10 15:39	00:00:30	001/001	OK	L1 PC
1-562-402-1879	03-10 15:39	00:00:56	000/001	No Ans	L2 PC
1-909-594-5679	03-10 15:40	00:00:19	001/001	OK	L1 PC
1-951-722-4497	03-10 15:40	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insursnce needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/10/2014 15:59
Serial No. AQPP011017955
TC: 341738

Send

No.	Destination	Start Time	Time	Prints	Result	Note
877	1-415-822-7237	03-10 14:46	00:00:56	000/001	No Ans	L1 PC
877	1-562-928-8146	03-10 14:46	00:00:56	000/001	No Ans	L2 PC
877	1-530-795-5734	03-10 14:47	00:00:40	001/001	OK	L1 PC
877	1-510-412-5988	03-10 14:47	00:00:55	000/001	No Ans	L2 PC
877	1-510-836-2625	03-10 14:48	00:00:56	000/001	No Ans	L1 PC
877	1-909-389-7543	03-10 14:48	00:00:56	000/001	No Ans	L2 PC
877	1-559-732-2684	03-10 14:49	00:00:34	001/001	OK	L1 PC
877	1-888-651-5901	03-10 14:49	00:00:56	000/001	No Ans	L2 PC
877	1-909-829-0118	03-10 14:50	00:00:43	001/001	OK	L1 PC
877	1-916-774-6487	03-10 14:50	00:00:56	000/001	No Ans	L2 PC
877	1-310-572-7504	03-10 14:51	00:00:56	000/001	No Ans	L1 PC
877	1-858-345-3737	03-10 14:51	00:00:56	000/001	No Ans	L2 PC
877	1-562-777-1888	03-10 14:52	00:00:56	000/001	No Ans	L1 PC
877	1-415-856-0381	03-10 14:52	00:00:56	000/001	No Ans	L2 PC
877	1-909-628-1990	03-10 14:53	00:00:20	001/001	OK	L1 PC
877	1-559-251-8821	03-10 14:54	00:00:56	000/001	No Ans	L2 PC
877	1-925-778-3059	03-10 14:54	00:00:56	000/001	No Ans	L1 PC
877	1-661-722-8900	03-10 14:55	00:00:25	001/001	OK	L1 PC
877	1-310-679-1040	03-10 14:55	00:00:56	000/001	No Ans	L2 PC
877	1-916-447-9853	03-10 14:56	00:00:33	001/001	OK	L1 PC
877	1-415-401-7664	03-10 14:56	00:00:56	000/001	No Ans	L2 PC
877	1-408-298-4344	03-10 14:57	00:00:30	001/001	OK	L1 PC
877	1-661-325-0634	03-10 14:57	00:00:56	000/001	No Ans	L2 PC
877	1-323-222-8312	03-10 14:58	00:00:23	001/001	OK	L1 PC
877	1-760-249-6616	03-10 14:58	00:00:56	000/001	No Ans	L2 PC
877	1-626-285-3223	03-10 14:58	00:00:40	001/001	OK	L1 PC
877	1-707-825-1769	03-10 14:59	00:00:56	000/001	No Ans	L2 PC
877	1-714-520-4027	03-10 15:00	00:00:30	001/001	OK	L1 PC
877	1-626-605-5023	03-10 15:00	00:00:42	001/001	OK	L1 PC
877	1-559-747-7101	03-10 15:00	00:00:56	000/001	No Ans	L2 PC
877	1-310-822-0306	03-10 15:01	00:00:56	000/001	No Ans	L1 PC
877	1-916-372-4209	03-10 15:01	00:00:56	000/001	No Ans	L2 PC
877	1-951-735-8775	03-10 15:03	00:00:26	001/001	OK	L1 PC
877	1-530-672-2411	03-10 15:02	00:00:56	000/001	No Ans	L2 PC
877	1-619-303-3551	03-10 15:03	00:00:56	000/001	No Ans	L1 PC
877	1-661-589-9509	03-10 15:03	00:00:56	000/001	No Ans	L2 PC
877	1-310-793-2312	03-10 15:05	00:00:26	001/001	OK	L1 PC
877	1-703-682-6804	03-10 15:04	00:00:56	000/001	No Ans	L2 PC
877	1-916-363-4225	03-10 15:05	00:00:56	000/001	No Ans	L1 PC
877	1-323-982-9142	03-10 15:06	00:00:56	000/001	No Ans	L2 PC
877	1-626-962-5055	03-10 15:07	00:00:42	001/001	OK	L1 PC
877	1-714-821-4730	03-10 15:07	00:00:56	000/001	No Ans	L2 PC
877	1-714-899-2279	03-10 15:08	00:00:51	001/001	OK	L1 PC
877	1-415-752-7537	03-10 15:08	00:00:56	000/001	No Ans	L2 PC
877	1-818-248-3138	03-10 15:09	00:00:56	000/001	No Ans	L1 PC
877	1-909-947-0419	03-10 15:09	00:00:56	000/001	No Ans	L2 PC
877	1-415-486-8299	03-10 15:10	00:00:56	000/001	No Ans	L2 PC
877	1-714-893-0945	03-10 15:10	00:01:04	001/001	OK	L1 PC
877	1-661-269-1700	03-10 15:11	00:00:56	000/001	No Ans	L2 PC
877	1-213-365-3234	03-10 15:11	00:00:55	000/001	No Ans	L1 PC
878	1-626-369-5846	03-10 15:12	00:00:19	001/001	OK	L1 PC
878	1-626-333-7843	03-10 15:13	00:00:49	001/001	OK	L1 PC
878	1-714-521-1479	03-10 15:15	00:00:31	001/001	OK	L1 PC
878	1-817-430-0409	03-10 15:17	00:00:42	001/001	OK	L1 PC
878	1-909-444-8311	03-10 15:19	00:00:41	001/001	OK	L1 PC
878	1-323-222-8312	03-10 15:20	00:00:19	001/001	OK	L1 PC
878	1-714-276-6468	03-10 15:21	00:00:41	001/001	OK	L1 PC
878	1-909-628-1990	03-10 15:22	00:00:19	001/001	OK	L1 PC
878	1-909-393-9363	03-10 15:22	00:00:20	001/001	OK	L1 PC
878	1-909-394-0724	03-10 15:23	00:00:42	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/10/2014 15:59
Serial No. A0PP011017955
TC: 341738

Send

No.	Destination	Start Time	Time	Prints	Result	Note
878	1-805-643-7618	03-10 15:24	00:00:18	001/001	OK	L1 PC
878	1-818-771-9209	03-10 15:25	00:00:51	001/001	OK	L1 PC
878	1-661-949-8536	03-10 15:27	00:00:25	001/001	OK	L1 PC
878	1-805-524-7428	03-10 15:28	00:00:21	001/001	OK	L1 PC
878	1-562-926-4311	03-10 15:32	00:00:42	001/001	OK	L1 PC
878	1-310-635-0562	03-10 15:31	00:00:55	000/001	No Ans	L2 PC
878	1-562-296-5125	03-10 15:33	00:00:56	000/001	No Ans	L1 PC
878	1-909-949-9395	03-10 15:33	00:00:56	000/001	No Ans	L2 PC
878	1-714-899-2279	03-10 15:34	00:00:49	001/001	OK	L1 PC
878	1-310-768-8096	03-10 15:34	00:00:56	000/001	No Ans	L2 PC
878	1-213-295-1199	03-10 15:35	00:00:56	000/001	No Ans	L1 PC
878	1-562-997-9411	03-10 15:35	00:00:56	000/001	No Ans	L2 PC
878	1-562-777-1888	03-10 15:36	00:00:56	000/001	No Ans	L1 PC
878	1-661-945-1183	03-10 15:36	00:00:55	000/001	No Ans	L2 PC
878	1-949-380-9707	03-10 15:37	00:00:56	000/001	No Ans	L1 PC
878	1-323-662-4924	03-10 15:37	00:00:56	000/001	No Ans	L2 PC
878	1-714-373-6322	03-10 15:38	00:00:18	001/001	OK	L1 PC
878	1-714-683-0460	03-10 15:38	00:00:56	000/001	No Ans	L2 PC
878	1-562-595-8833	03-10 15:39	00:00:30	001/001	OK	L1 PC
878	1-562-402-1879	03-10 15:39	00:00:56	000/001	No Ans	L2 PC
878	1-909-594-5679	03-10 15:40	00:00:19	001/001	OK	L1 PC
878	1-951-722-4497	03-10 15:40	00:00:56	000/001	No Ans	L2 PC
879	1-909-391-4472	03-10 15:41	00:00:20	001/001	OK	L1 PC
879	1-805-237-8854	03-10 15:43	00:00:27	001/001	OK	L1 PC
879	1-530-243-6881	03-10 15:44	00:00:28	001/001	OK	L1 PC
879	1-925-978-2063	03-10 15:45	00:00:21	001/001	OK	L1 PC
879	1-866-827-4231	03-10 15:45	00:00:49	001/001	OK	L1 PC
879	1-951-352-2498	03-10 15:46	00:00:48	001/001	OK	L1 PC
879	1-619-449-0511	03-10 15:49	00:00:24	001/001	OK	L1 PC
879	1-619-460-6069	03-10 15:49	00:00:23	001/001	OK	L1 PC
879	1-949-231-1700	03-10 15:50	00:00:49	001/001	OK	L1 PC
879	1-562-421-6318	03-10 15:51	00:00:42	001/001	OK	L1 PC
879	1-323-589-2430	03-10 15:55	00:00:56	000/001	No Ans	L1 PC
879	1-760-295-6255	03-10 15:55	00:00:56	000/001	No Ans	L2 PC
879	1-909-393-0036	03-10 15:56	00:00:21	001/001	OK	L1 PC
879	1-510-656-2397	03-10 15:56	00:00:55	000/001	No Ans	L2 PC
879	1-775-331-1572	03-10 15:57	00:00:23	001/001	OK	L1 PC
879	1-562-677-8701	03-10 15:57	00:00:56	000/001	No Ans	L2 PC
879	1-310-530-1740	03-10 15:58	00:00:41	001/001	OK	L1 PC
879	1-949-497-3487	03-10 15:58	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/10/2014 16:00
Serial No. A0PP011017955
TC: 341738

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/10/2014 16:00
Serial No. A0PP011017955
TC: 341741

Destination	Start Time	Time	Prints	Result	Note
1-909-391-4472	03-10 15:41	00:00:20	001/001	OK	L1 PC
1-805-237-8854	03-10 15:43	00:00:27	001/001	OK	L1 PC
1-530-243-6881	03-10 15:44	00:00:28	001/001	OK	L1 PC
1-925-978-2063	03-10 15:45	00:00:21	001/001	OK	L1 PC
1-866-827-4231	03-10 15:45	00:00:49	001/001	OK	L1 PC
1-951-352-2498	03-10 15:46	00:00:48	001/001	OK	L1 PC
1-619-449-0511	03-10 15:49	00:00:24	001/001	OK	L1 PC
1-619-460-6069	03-10 15:49	00:00:23	001/001	OK	L1 PC
1-949-231-1700	03-10 15:50	00:00:49	001/001	OK	L1 PC
1-562-421-6318	03-10 15:51	00:00:42	001/001	OK	L1 PC
1-323-589-2430	03-10 15:55	00:00:56	000/001	No Ans	L1 PC
1-760-295-6255	03-10 15:55	00:00:56	000/001	No Ans	L2 PC
1-909-393-0036	03-10 15:56	00:00:21	001/001	OK	L1 PC
1-510-656-2397	03-10 15:56	00:00:55	000/001	No Ans	L2 PC
1-775-331-1572	03-10 15:57	00:00:23	001/001	OK	L1 PC
1-562-677-8701	03-10 15:57	00:00:56	000/001	No Ans	L2 PC
1-310-530-1740	03-10 15:58	00:00:41	001/001	OK	L1 PC
1-949-497-3487	03-10 15:58	00:00:56	000/001	No Ans	L2 PC
1-951-682-1094	03-10 15:59	00:00:53	001/001	OK	L1 PC
1-541-389-1335	03-10 15:59	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean cone base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shoterete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yea, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/10/2014 16:02
Serial No. A0PP011017955
TC: 341742

Destination	Start Time	Time	Prints	Result	Note
1-310-388-5783	03-10 16:00	00:00:47	001/001	OK	L1 PC
1-805-933-2282	03-10 16:01	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 08:14
Serial No. A0PP011017955
TC: 342931

Destination	Start Time	Time	Prints	Result	Note
1-562-926-4311	03-14 07:50	00:00:42	001/001	OK	L1 PC
1-323-589-2430	03-14 07:51	00:00:41	001/001	OK	L1 PC
1-909-393-0036	03-14 07:53	00:00:19	001/001	OK	L1 PC
1-714-521-1479	03-14 07:54	00:00:31	001/001	OK	L1 PC
1-817-430-0409	03-14 07:56	00:00:42	001/001	OK	L1 PC
1-805-237-8854	03-14 07:57	00:00:26	001/001	OK	L1 PC
1-530-243-6881	03-14 07:59	00:00:26	001/001	OK	L1 PC
1-925-978-2063	03-14 08:00	00:00:22	001/001	OK	L1 PC
1-909-444-8311	03-14 08:01	00:00:41	001/001	OK	L1 PC
1-661-945-1183	03-14 08:02	00:00:41	001/001	OK	L1 PC
1-562-677-8701	03-14 08:03	00:00:23	001/001	OK	L1 PC
1-714-276-6468	03-14 08:03	00:00:41	001/001	OK	L1 PC
1-951-352-2498	03-14 08:04	00:00:47	001/001	OK	L1 PC
1-323-662-4924	03-14 08:06	00:00:24	001/001	OK	L1 PC
1-909-393-9363	03-14 08:06	00:00:20	001/001	OK	L1 PC
1-909-394-0724	03-14 08:07	00:00:42	001/001	OK	L1 PC
1-714-683-0460	03-14 08:09	00:00:54	001/001	OK	L1 PC
1-818-771-9209	03-14 08:10	00:00:51	001/001	OK	L1 PC
1-562-595-8833	03-14 08:12	00:00:25	001/001	OK	L1 PC
1-661-949-8536	03-14 08:14	00:00:24	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 08:29
Serial No. A0PP011017955
TC: 342932

Destination	Start Time	Time	Prints	Result	Note
1-619-460-6069	03-14 08:14	00:00:21	001/001	OK	L1 PC
1-805-524-7428	03-14 08:15	00:00:21	001/001	OK	L1 PC
1-310-388-5783	03-14 08:16	00:00:41	001/001	OK	L1 PC
1-805-933-2282	03-14 08:17	00:01:11	001/001	OK	L1 PC
1-909-391-4472	03-14 08:21	00:00:20	001/001	OK	L1 PC
1-626-369-5846	03-14 08:21	00:00:56	000/001	No Ans	L2 PC
1-626-333-7843	03-14 08:22	00:00:49	001/001	OK	L1 PC
1-760-295-6255	03-14 08:22	00:00:56	000/001	No Ans	L2 PC
1-310-635-0562	03-14 08:23	00:00:19	001/001	OK	L1 PC
1-562-296-5125	03-14 08:23	00:00:55	000/001	No Ans	L2 PC
1-909-949-9395	03-14 08:23	00:00:56	000/001	No Ans	L1 PC
1-714-899-2279	03-14 08:24	00:00:56	000/001	No Ans	L2 PC
1-310-768-8096	03-14 08:25	00:00:56	000/001	No Ans	L1 PC
1-510-656-2397	03-14 08:25	00:00:56	000/001	No Ans	L2 PC
1-213-295-1199	03-14 08:26	00:00:56	000/001	No Ans	L1 PC
1-775-331-1572	03-14 08:27	00:00:23	001/001	OK	L1 PC
1-562-997-9411	03-14 08:27	00:00:56	000/001	No Ans	L2 PC
1-562-777-1888	03-14 08:27	00:00:56	000/001	No Ans	L1 PC
1-866-827-4231	03-14 08:28	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	03-14 08:29	00:00:24	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 08:36
Serial No. A0PP011017955
TC: 342933

Destination	Start Time	Time	Prints	Result	Note
1-949-380-9707	03-14 08:29	00:00:56	000/001	No Ans	L2 PC
1-909-628-1990	03-14 08:30	00:00:20	001/001	OK	L1 PC
1-310-530-1740	03-14 08:30	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	03-14 08:30	00:00:21	001/001	OK	L1 PC
1-949-497-3487	03-14 08:31	00:00:56	000/001	No Ans	L2 PC
1-805-643-7618	03-14 08:31	00:00:56	000/001	No Ans	L1 PC
1-619-449-0511	03-14 08:32	00:00:24	001/001	OK	L1 PC
1-951-682-1094	03-14 08:32	00:00:56	000/001	No Ans	L2 PC
1-562-402-1879	03-14 08:33	00:00:56	000/001	No Ans	L1 PC
1-909-594-5679	03-14 08:33	00:00:56	000/001	No Ans	L2 PC
1-541-389-1335	03-14 08:34	00:00:51	001/001	OK	L1 PC
1-951-722-4497	03-14 08:34	00:00:56	000/001	No Ans	L2 PC
1-949-231-1700	03-14 08:35	00:00:49	001/001	OK	L1 PC
1-562-421-6318	03-14 08:35	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 09:09
Serial No. A0PP011017955
TC: 342942

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	03-14 08:37	00:00:42	001/001	OK	L1 PC
1-626-856-3648	03-14 08:38	00:00:20	001/001	OK	L1 PC
1-619-258-3515	03-14 08:38	00:00:25	001/001	OK	L1 PC
1-951-360-7561	03-14 08:40	00:00:49	001/001	OK	L1 PC
1-415-455-9960	03-14 08:41	00:02:30	001/001	OK	L1 PC
1-650-367-8282	03-14 08:44	00:00:42	001/001	OK	L1 PC
1-209-722-2227	03-14 08:45	00:00:20	001/001	OK	L1 PC
1-661-948-5588	03-14 08:46	00:00:48	001/001	OK	L1 PC
1-209-966-2643	03-14 08:47	00:00:24	001/001	OK	L1 PC
1-510-412-5988	03-14 08:51	00:00:45	001/001	OK	L1 PC
1-916-645-9618	03-14 08:54	00:01:52	001/001	OK	L1 PC
1-916-774-6487	03-14 08:56	00:00:25	001/001	OK	L1 PC
1-858-345-3737	03-14 08:57	00:00:49	001/001	OK	L1 PC
1-909-628-1990	03-14 08:59	00:00:19	001/001	OK	L1 PC
1-559-251-8821	03-14 08:59	00:00:42	001/001	OK	L1 PC
1-661-722-8900	03-14 09:02	00:00:24	001/001	OK	L1 PC
1-415-401-7664	03-14 09:02	00:00:55	001/001	OK	L1 PC
1-760-249-6616	03-14 09:05	00:00:41	001/001	OK	L1 PC
1-714-520-4027	03-14 09:07	00:00:29	001/001	OK	L1 PC
1-626-605-5023	03-14 09:08	00:00:41	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/14/2014 09:10
Serial No. A0PP011017955
TC: 342943

Send

No.	Destination	Start Time	Time	Prints	Result	Note
881	1-209-728-1310	03-10 17:51	00:00:56	000/001	No Ans	L1 PC
881	1-562-691-3533	03-10 17:55	00:00:56	000/001	No Ans	L1 PC
881	1-951-600-4975	03-10 17:55	00:00:56	000/001	No Ans	L2 PC
881	1-415-458-1608	03-10 17:56	00:00:56	000/001	No Ans	L1 PC
881	1-714-528-9275	03-10 17:56	00:00:56	000/001	No Ans	L2 PC
881	1-619-233-3768	03-10 17:57	00:00:56	000/001	No Ans	L2 PC
881	1-949-766-6768	03-10 17:57	00:00:56	000/001	No Ans	L1 PC
881	1-888-806-9077	03-10 17:58	00:00:56	000/001	No Ans	L2 PC
881	1-951-695-5105	03-10 17:58	00:00:42	001/001	OK	L1 PC
881	1-530-674-1525	03-10 17:59	00:00:22	001/001	OK	L1 PC
881	1-559-276-5753	03-10 17:59	00:00:56	000/001	No Ans	L2 PC
881	1-626-486-5148	03-10 18:00	00:00:56	000/001	No Ans	L1 PC
881	1-626-398-5551	03-10 18:00	00:00:56	000/001	No Ans	L2 PC
881	1-925-957-8190	03-10 18:01	00:00:43	001/001	OK	L1 PC
881	1-714-903-4411	03-10 18:01	00:00:56	000/001	No Ans	L2 PC
881	1-510-632-2895	03-10 18:02	00:00:56	000/001	No Ans	L1 PC
881	1-909-947-6640	03-10 18:02	00:00:56	000/001	No Ans	L2 PC
881	1-415-748-1786	03-10 18:03	00:00:56	000/001	No Ans	L1 PC
881	1-714-669-9864	03-10 18:03	00:00:56	000/001	No Ans	L2 PC
882	1-562-926-4311	03-14 07:50	00:00:42	001/001	OK	L1 PC
882	1-323-589-2430	03-14 07:51	00:00:41	001/001	OK	L1 PC
882	1-909-393-0036	03-14 07:53	00:00:19	001/001	OK	L1 PC
882	1-714-521-1479	03-14 07:54	00:00:31	001/001	OK	L1 PC
882	1-817-430-0409	03-14 07:56	00:00:42	001/001	OK	L1 PC
882	1-805-237-8854	03-14 07:57	00:00:26	001/001	OK	L1 PC
882	1-530-243-6881	03-14 07:59	00:00:26	001/001	OK	L1 PC
882	1-925-978-2063	03-14 08:00	00:00:22	001/001	OK	L1 PC
882	1-909-444-8311	03-14 08:01	00:00:41	001/001	OK	L1 PC
882	1-661-945-1183	03-14 08:02	00:00:41	001/001	OK	L1 PC
882	1-562-677-8701	03-14 08:03	00:00:23	001/001	OK	L1 PC
882	1-714-276-6468	03-14 08:03	00:00:41	001/001	OK	L1 PC
882	1-951-352-2498	03-14 08:04	00:00:47	001/001	OK	L1 PC
882	1-323-662-4924	03-14 08:06	00:00:24	001/001	OK	L1 PC
882	1-909-393-9363	03-14 08:06	00:00:20	001/001	OK	L1 PC
882	1-909-394-0724	03-14 08:07	00:00:42	001/001	OK	L1 PC
882	1-714-683-0460	03-14 08:09	00:00:54	001/001	OK	L1 PC
882	1-818-771-9209	03-14 08:10	00:00:51	001/001	OK	L1 PC
882	1-562-595-8833	03-14 08:12	00:00:25	001/001	OK	L1 PC
882	1-661-949-8536	03-14 08:14	00:00:24	001/001	OK	L1 PC
882	1-619-460-6069	03-14 08:14	00:00:21	001/001	OK	L1 PC
882	1-805-524-7428	03-14 08:15	00:00:21	001/001	OK	L1 PC
882	1-310-388-5783	03-14 08:16	00:00:41	001/001	OK	L1 PC
882	1-805-933-2282	03-14 08:17	00:01:11	001/001	OK	L1 PC
882	1-909-391-4472	03-14 08:21	00:00:20	001/001	OK	L1 PC
882	1-626-369-5846	03-14 08:21	00:00:56	000/001	No Ans	L2 PC
882	1-626-333-7843	03-14 08:22	00:00:49	001/001	OK	L1 PC
882	1-760-295-6255	03-14 08:22	00:00:56	000/001	No Ans	L2 PC
882	1-310-635-0562	03-14 08:23	00:00:19	001/001	OK	L1 PC
882	1-562-296-5125	03-14 08:23	00:00:55	000/001	No Ans	L2 PC
882	1-909-949-9395	03-14 08:23	00:00:56	000/001	No Ans	L1 PC
882	1-714-899-2279	03-14 08:24	00:00:56	000/001	No Ans	L2 PC
882	1-310-768-8096	03-14 08:25	00:00:56	000/001	No Ans	L1 PC
882	1-510-656-2397	03-14 08:25	00:00:56	000/001	No Ans	L2 PC
882	1-213-295-1199	03-14 08:26	00:00:56	000/001	No Ans	L1 PC
882	1-775-331-1572	03-14 08:27	00:00:23	001/001	OK	L1 PC
882	1-562-997-9411	03-14 08:27	00:00:56	000/001	No Ans	L2 PC
882	1-562-777-1888	03-14 08:27	00:00:56	000/001	No Ans	L1 PC
882	1-866-827-4231	03-14 08:28	00:00:56	000/001	No Ans	L2 PC
882	1-323-222-8312	03-14 08:29	00:00:24	001/001	OK	L1 PC
882	1-949-380-9707	03-14 08:29	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/14/2014 09:10
Serial No. A0PP011017955
TC: 342943

Send

No.	Destination	Start Time	Time	Prints	Result	Note
882	1-909-628-1990	03-14 08:30	00:00:20	001/001	OK	L1 PC
882	1-310-530-1740	03-14 08:30	00:00:56	000/001	No Ans	L2 PC
882	1-714-373-6322	03-14 08:30	00:00:21	001/001	OK	L1 PC
882	1-949-497-3487	03-14 08:31	00:00:56	000/001	No Ans	L2 PC
882	1-805-643-7618	03-14 08:31	00:00:56	000/001	No Ans	L1 PC
882	1-619-449-0511	03-14 08:32	00:00:24	001/001	OK	L1 PC
882	1-951-682-1094	03-14 08:32	00:00:56	000/001	No Ans	L2 PC
882	1-562-402-1879	03-14 08:33	00:00:56	000/001	No Ans	L1 PC
882	1-909-594-5679	03-14 08:33	00:00:56	000/001	No Ans	L2 PC
882	1-541-389-1335	03-14 08:34	00:00:51	001/001	OK	L1 PC
882	1-951-722-4497	03-14 08:34	00:00:56	000/001	No Ans	L2 PC
882	1-949-231-1700	03-14 08:35	00:00:49	001/001	OK	L1 PC
882	1-562-421-6318	03-14 08:35	00:00:56	000/001	No Ans	L2 PC
883	1-909-394-0724	03-14 08:37	00:00:42	001/001	OK	L1 PC
883	1-626-856-3648	03-14 08:38	00:00:20	001/001	OK	L1 PC
883	1-619-258-3515	03-14 08:38	00:00:25	001/001	OK	L1 PC
883	1-951-360-7561	03-14 08:40	00:00:49	001/001	OK	L1 PC
883	1-415-455-9960	03-14 08:41	00:02:30	001/001	OK	L1 PC
883	1-650-367-8282	03-14 08:44	00:00:42	001/001	OK	L1 PC
883	1-209-722-2227	03-14 08:45	00:00:20	001/001	OK	L1 PC
883	1-661-948-5588	03-14 08:46	00:00:48	001/001	OK	L1 PC
883	1-209-966-2643	03-14 08:47	00:00:24	001/001	OK	L1 PC
883	1-510-412-5988	03-14 08:51	00:00:45	001/001	OK	L1 PC
883	1-916-645-9618	03-14 08:54	00:01:52	001/001	OK	L1 PC
883	1-916-774-6487	03-14 08:56	00:00:25	001/001	OK	L1 PC
883	1-858-345-3737	03-14 08:57	00:00:49	001/001	OK	L1 PC
883	1-909-628-1990	03-14 08:59	00:00:19	001/001	OK	L1 PC
883	1-559-251-8821	03-14 08:59	00:00:42	001/001	OK	L1 PC
883	1-661-722-8900	03-14 09:02	00:00:24	001/001	OK	L1 PC
883	1-415-401-7664	03-14 09:02	00:00:55	001/001	OK	L1 PC
883	1-760-249-6616	03-14 09:05	00:00:41	001/001	OK	L1 PC
883	1-714-520-4027	03-14 09:07	00:00:29	001/001	OK	L1 PC
883	1-626-605-5023	03-14 09:08	00:00:41	001/001	OK	L1 PC
883	1-916-372-4209	03-14 09:09	00:00:24	001/001	OK	L1 PC
883	1-530-672-2411	03-14 09:10	00:00:30	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/14/2014 09:11
Serial No. A0PP011017955
TC: 342943

RX

No.	Destination	Start Time	Time	Prints	Result	Note
5672	951 737 7546	03-11 10:14	00:00:21	001/001	OK	L1
5673		03-11 21:21	00:00:48	000/000	TEL	L1
5674		03-12 13:33	00:00:56	000/000	TEL	L1
5675		03-12 17:35	00:00:48	000/000	TEL	L1
5676		03-12 21:09	00:00:56	000/000	TEL	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
03/14/2014 09:36
Serial No. A0PP011017955
TC: 343180

Destination	Start Time	Time	Prints	Result	Note
1-916-372-4209	03-14 09:09	00:00:24	001/001	OK	L1 PC
1-530-672-2411	03-14 09:10	00:00:30	001/001	OK	L1 PC
1-661-589-9509	03-14 09:11	00:01:20	001/001	OK	L1 PC
1-310-793-2312	03-14 09:17	00:00:34	001/001	OK	L1 PC
1-626-962-5055	03-14 09:19	00:00:20	001/001	OK	L1 PC
1-714-821-4730	03-14 09:20	00:00:18	001/001	OK	L1 PC
1-714-899-2279	03-14 09:21	00:00:49	001/001	OK	L1 PC
1-714-893-0945	03-14 09:23	00:00:57	001/001	OK	L1 PC
1-714-771-2569	03-14 09:29	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	03-14 09:29	00:00:57	001/001	OK	L1 PC
1-909-949-9395	03-14 09:30	00:00:56	000/001	No Ans	L2 PC
1-562-407-2106	03-14 09:30	00:00:56	000/001	No Ans	L1 PC
1-530-473-2749	03-14 09:31	00:00:56	000/001	No Ans	L2 PC
1-415-431-9053	03-14 09:32	00:00:42	001/001	OK	L1 PC
1-909-752-7090	03-14 09:32	00:00:56	000/001	No Ans	L2 PC
1-206-281-0784	03-14 09:32	00:00:56	000/001	No Ans	L1 PC
1-949-251-0563	03-14 09:34	00:00:18	001/001	OK	L1 PC
1-415-206-1711	03-14 09:33	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	03-14 09:34	00:00:56	000/001	No Ans	L2 PC
1-559-453-3250	03-14 09:34	00:01:56	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean cone base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 09:47
Serial No. A0PP011017955
TC: 343184

Destination	Start Time	Time	Prints	Result	Note
1-661-589-4725	03-14 09:36	00:00:55	000/001	No Ans	L2 PC
1-909-988-8707	03-14 09:37	00:00:56	000/001	No Ans	L1 PC
1-323-937-7947	03-14 09:37	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	03-14 09:38	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	03-14 09:38	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	03-14 09:39	00:00:33	001/001	OK	L1 PC
1-510-836-2625	03-14 09:39	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	03-14 09:40	00:00:56	000/001	No Ans	L1 PC
1-559-732-2684	03-14 09:40	00:00:56	000/001	No Ans	L2 PC
1-888-651-5901	03-14 09:41	00:00:49	001/001	OK	L1 PC
1-909-829-0118	03-14 09:41	00:00:55	000/001	No Ans	L2 PC
1-310-572-7504	03-14 09:42	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	03-14 09:42	00:00:56	000/001	No Ans	L2 PC
1-415-856-0381	03-14 09:43	00:00:56	000/001	No Ans	L1 PC
1-714-972-9331	03-14 09:43	00:00:56	000/001	No Ans	L2 PC
1-925-778-3059	03-14 09:44	00:00:56	000/001	No Ans	L1 PC
1-310-679-1040	03-14 09:44	00:00:56	000/001	No Ans	L2 PC
1-213-384-2224	03-14 09:45	00:00:56	000/001	No Ans	L1 PC
1-916-447-9853	03-14 09:45	00:00:56	000/001	No Ans	L2 PC
1-408-298-4344	03-14 09:46	00:00:23	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 09:57
Serial No. A0PP011017955
TC: 343185

Destination	Start Time	Time	Prints	Result	Note
1-661-325-0634	03-14 09:46	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	03-14 09:47	00:00:20	001/001	OK	L1 PC
1-626-285-3223	03-14 09:48	00:00:56	000/001	No Ans	L2 PC
1-323-754-8558	03-14 09:48	00:00:56	000/001	No Ans	L1 PC
1-559-747-7101	03-14 09:49	00:00:19	001/001	OK	L1 PC
1-707-825-1769	03-14 09:49	00:00:56	000/001	No Ans	L2 PC
1-310-822-0306	03-14 09:49	00:00:56	000/001	No Ans	L1 PC
1-951-735-8775	03-14 09:50	00:00:56	000/001	No Ans	L2 PC
1-619-303-3551	03-14 09:50	00:00:56	000/001	No Ans	L1 PC
1-909-606-0786	03-14 09:51	00:00:56	000/001	No Ans	L2 PC
1-510-578-1305	03-14 09:52	00:00:48	001/001	OK	L1 PC
1-703-682-6804	03-14 09:52	00:00:56	000/001	No Ans	L2 PC
1-925-957-8121	03-14 09:53	00:00:34	001/001	OK	L1 PC
1-916-363-4225	03-14 09:53	00:00:56	000/001	No Ans	L2 PC
1-360-225-6400	03-14 09:54	00:00:49	001/001	OK	L1 PC
1-323-982-9142	03-14 09:54	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	03-14 09:55	00:00:56	000/001	No Ans	L1 PC
1-909-884-6032	03-14 09:55	00:00:56	000/001	No Ans	L2 PC
1-951-722-4491	03-14 09:56	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	03-14 09:56	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean cone base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 10:01
Serial No. A0PP011017955
TC: 343186

Destination	Start Time	Time	Prints	Result	Note
1-818-248-3138	03-14 09:57	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	03-14 09:57	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	03-14 09:58	00:00:56	000/001	No Ans	L1 PC
1-661-269-1700	03-14 09:58	00:00:56	000/001	No Ans	L2 PC
1-800-272-1765	03-14 09:59	00:00:48	001/001	OK	L1 PC
1-213-365-3234	03-14 10:00	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shoterete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are sn equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames conatruction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 10:29
Serial No. AOPP011017955
TC: 343970

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	03-14 10:01	00:01:20	001/001	OK	L1 PC
1-707-443-4267	03-14 10:04	00:00:41	001/001	OK	L1 PC
1-909-373-1785	03-14 10:08	00:00:51	000/001	NG	L1 PC
1-707-751-3962	03-14 10:11	00:00:30	001/001	OK	L1 PC
1-925-957-8190	03-14 10:12	00:00:36	001/001	OK	L1 PC
1-888-733-1360	03-14 10:13	00:00:49	001/001	OK	L1 PC
1-951-600-4975	03-14 10:20	00:00:56	000/001	No Ans	L2 PC
1-562-691-3533	03-14 10:20	00:00:56	000/001	No Ans	L1 PC
1-415-458-1608	03-14 10:21	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	03-14 10:22	00:00:56	000/001	No Ans	L2 PC
1-619-233-3768	03-14 10:23	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	03-14 10:24	00:00:55	000/001	No Ans	L2 PC
1-714-528-9275	03-14 10:25	00:00:56	000/001	No Ans	L1 PC
1-888-806-9077	03-14 10:25	00:00:56	000/001	No Ans	L2 PC
1-559-276-5753	03-14 10:26	00:00:20	001/001	OK	L1 PC
1-530-674-1525	03-14 10:26	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	03-14 10:26	00:00:56	000/001	No Ans	L1 PC
1-626-398-5551	03-14 10:27	00:00:56	000/001	No Ans	L2 PC
1-951-279-5020	03-14 10:28	00:01:08	001/001	OK	L1 PC
1-714-903-4411	03-14 10:28	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shoterete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
03/14/2014 10:32
Serial No. A0PP011017955
TC: 343970

Destination	Start Time	Time	Prints	Result	Note
1-510-632-2895	03-14 10:29	00:00:56	000/001	No Ans	L1 PC
1-909-947-6640	03-14 10:29	00:00:56	000/001	No Ans	L2 PC
1-415-748-1786	03-14 10:30	00:00:56	000/001	No Ans	L1 PC
1-714-669-9864	03-14 10:30	00:00:56	000/001	No Ans	L2 PC
1-209-728-1310	03-14 10:31	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean cone base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

03/14/2014 10:46
Serial No. A0PP011017955
TC: 343971

Send

No.	Destination	Start Time	Time	Prints	Result	Note
883	1-661-589-9509	03-14 09:11	00:01:20	001/001	OK	L1 PC
883	1-310-793-2312	03-14 09:12	00:01:13	000/001	Cont	L1 PC
883	1-310-793-2312	03-14 09:17	00:00:34	001/001	OK	L1 PC
883	1-626-962-5055	03-14 09:19	00:00:20	001/001	OK	L1 PC
883	1-714-821-4730	03-14 09:20	00:00:18	001/001	OK	L1 PC
883	1-714-899-2279	03-14 09:21	00:00:49	001/001	OK	L1 PC
883	1-714-893-0945	03-14 09:23	00:00:57	001/001	OK	L1 PC
883	1-714-771-2569	03-14 09:29	00:00:56	000/001	No Ans	L2 PC
883	1-559-251-4169	03-14 09:29	00:00:57	001/001	OK	L1 PC
883	1-909-949-9395	03-14 09:30	00:00:56	000/001	No Ans	L2 PC
883	1-562-407-2106	03-14 09:30	00:00:56	000/001	No Ans	L1 PC
883	1-530-473-2749	03-14 09:31	00:00:56	000/001	No Ans	L2 PC
883	1-415-431-9053	03-14 09:32	00:00:42	001/001	OK	L1 PC
883	1-909-752-7090	03-14 09:32	00:00:56	000/001	No Ans	L2 PC
883	1-206-281-0784	03-14 09:32	00:00:56	000/001	No Ans	L1 PC
883	1-949-251-0563	03-14 09:34	00:00:18	001/001	OK	L1 PC
883	1-415-206-1711	03-14 09:33	00:00:56	000/001	No Ans	L2 PC
883	1-415-822-8115	03-14 09:34	00:00:56	000/001	No Ans	L2 PC
883	1-559-453-3250	03-14 09:34	00:01:56	001/001	OK	L1 PC
883	1-661-589-4725	03-14 09:36	00:00:55	000/001	No Ans	L2 PC
883	1-909-988-8707	03-14 09:37	00:00:56	000/001	No Ans	L1 PC
883	1-323-937-7947	03-14 09:37	00:00:56	000/001	No Ans	L2 PC
883	1-415-822-7237	03-14 09:38	00:00:56	000/001	No Ans	L1 PC
883	1-562-928-8146	03-14 09:38	00:00:56	000/001	No Ans	L2 PC
883	1-530-795-5734	03-14 09:39	00:00:33	001/001	OK	L1 PC
883	1-510-836-2625	03-14 09:39	00:00:56	000/001	No Ans	L2 PC
883	1-909-389-7543	03-14 09:40	00:00:56	000/001	No Ans	L1 PC
883	1-559-732-2684	03-14 09:40	00:00:56	000/001	No Ans	L2 PC
883	1-888-651-5901	03-14 09:41	00:00:49	001/001	OK	L1 PC
883	1-909-829-0118	03-14 09:41	00:00:55	000/001	No Ans	L2 PC
883	1-310-572-7504	03-14 09:42	00:00:56	000/001	No Ans	L1 PC
883	1-562-777-1888	03-14 09:42	00:00:56	000/001	No Ans	L2 PC
883	1-415-856-0381	03-14 09:43	00:00:56	000/001	No Ans	L1 PC
883	1-714-972-9331	03-14 09:43	00:00:56	000/001	No Ans	L2 PC
883	1-925-778-3059	03-14 09:44	00:00:56	000/001	No Ans	L1 PC
883	1-310-679-1040	03-14 09:44	00:00:56	000/001	No Ans	L2 PC
883	1-213-384-2224	03-14 09:45	00:00:56	000/001	No Ans	L1 PC
883	1-916-447-9853	03-14 09:45	00:00:56	000/001	No Ans	L2 PC
883	1-408-298-4344	03-14 09:46	00:00:23	001/001	OK	L1 PC
883	1-661-325-0634	03-14 09:46	00:00:56	000/001	No Ans	L2 PC
883	1-323-222-8312	03-14 09:47	00:00:20	001/001	OK	L1 PC
883	1-626-285-3223	03-14 09:48	00:00:56	000/001	No Ans	L2 PC
883	1-323-754-8558	03-14 09:48	00:00:56	000/001	No Ans	L1 PC
883	1-559-747-7101	03-14 09:49	00:00:19	001/001	OK	L1 PC
883	1-707-825-1769	03-14 09:49	00:00:56	000/001	No Ans	L2 PC
883	1-310-822-0306	03-14 09:49	00:00:56	000/001	No Ans	L1 PC
883	1-951-735-8775	03-14 09:50	00:00:56	000/001	No Ans	L2 PC
883	1-619-303-3551	03-14 09:50	00:00:56	000/001	No Ans	L1 PC
883	1-909-606-0786	03-14 09:51	00:00:56	000/001	No Ans	L2 PC
883	1-510-578-1305	03-14 09:52	00:00:48	001/001	OK	L1 PC
883	1-703-682-6804	03-14 09:52	00:00:56	000/001	No Ans	L2 PC
883	1-925-957-8121	03-14 09:53	00:00:34	001/001	OK	L1 PC
883	1-916-363-4225	03-14 09:53	00:00:56	000/001	No Ans	L2 PC
883	1-360-225-6400	03-14 09:54	00:00:49	001/001	OK	L1 PC
883	1-323-982-9142	03-14 09:54	00:00:56	000/001	No Ans	L2 PC
883	1-951-279-5020	03-14 09:55	00:00:56	000/001	No Ans	L1 PC
883	1-909-884-6032	03-14 09:55	00:00:56	000/001	No Ans	L2 PC
883	1-951-722-4491	03-14 09:56	00:00:56	000/001	No Ans	L1 PC
883	1-415-752-7537	03-14 09:56	00:00:56	000/001	No Ans	L2 PC
883	1-818-248-3138	03-14 09:57	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

03/14/2014 10:46
Serial No. A0PP011017955
TC: 343971

Send

No.	Destination	Start Time	Time	Prints	Result	Note
883	1-909-947-0419	03-14 09:57	00:00:56	000/001	No Ans	L2 PC
883	1-415-486-8299	03-14 09:58	00:00:56	000/001	No Ans	L1 PC
883	1-661-269-1700	03-14 09:58	00:00:56	000/001	No Ans	L2 PC
883	1-800-272-1765	03-14 09:59	00:00:48	001/001	OK	L1 PC
883	1-213-365-3234	03-14 10:00	00:00:56	000/001	No Ans	L2 PC
884	1-661-589-9509	03-14 10:01	00:01:20	001/001	OK	L1 PC
884	1-707-443-4267	03-14 10:04	00:00:41	001/001	OK	L1 PC
884	1-909-373-1785	03-14 10:05	00:00:38	000/001	Cont	L1 PC
884	1-909-373-1785	03-14 10:08	00:00:51	000/001	NG	L1 PC
884	1-707-751-3962	03-14 10:11	00:00:30	001/001	OK	L1 PC
884	1-925-957-8190	03-14 10:12	00:00:36	001/001	OK	L1 PC
884	1-888-733-1360	03-14 10:13	00:00:49	001/001	OK	L1 PC
884	1-951-600-4975	03-14 10:20	00:00:56	000/001	No Ans	L2 PC
884	1-562-691-3533	03-14 10:20	00:00:56	000/001	No Ans	L1 PC
884	1-714-528-9275	03-14 10:21	00:00:50	000/001	Cont	L1 PC
884	1-415-458-1608	03-14 10:21	00:00:56	000/001	No Ans	L2 PC
884	1-949-766-6768	03-14 10:22	00:00:56	000/001	No Ans	L2 PC
884	1-619-233-3768	03-14 10:23	00:00:56	000/001	No Ans	L2 PC
884	1-951-695-5105	03-14 10:24	00:00:55	000/001	No Ans	L2 PC
884	1-714-528-9275	03-14 10:25	00:00:56	000/001	No Ans	L1 PC
884	1-888-806-9077	03-14 10:25	00:00:56	000/001	No Ans	L2 PC
884	1-559-276-5753	03-14 10:26	00:00:20	001/001	OK	L1 PC
884	1-530-674-1525	03-14 10:26	00:00:56	000/001	No Ans	L2 PC
884	1-626-486-5148	03-14 10:26	00:00:56	000/001	No Ans	L1 PC
884	1-626-398-5551	03-14 10:27	00:00:56	000/001	No Ans	L2 PC
884	1-951-279-5020	03-14 10:28	00:01:08	001/001	OK	L1 PC
884	1-714-903-4411	03-14 10:28	00:00:56	000/001	No Ans	L2 PC
884	1-510-632-2895	03-14 10:29	00:00:56	000/001	No Ans	L1 PC
884	1-909-947-6640	03-14 10:29	00:00:56	000/001	No Ans	L2 PC
884	1-415-748-1786	03-14 10:30	00:00:56	000/001	No Ans	L1 PC
884	1-714-669-9864	03-14 10:30	00:00:56	000/001	No Ans	L2 PC
884	1-209-728-1310	03-14 10:31	00:00:56	000/001	No Ans	L1 PC
885	1-909-391-4472	03-14 10:33	00:00:18	001/001	OK	L1 PC
885	1-323-589-2430	03-14 10:33	00:00:43	001/001	OK	L1 PC
885	1-310-635-0562	03-14 10:36	00:00:19	001/001	OK	L1 PC
885	1-661-589-9509	03-14 10:36	00:01:23	001/001	OK	L1 PC
885	1-817-430-0409	03-14 10:40	00:00:43	001/001	OK	L1 PC
885	1-805-237-8854	03-14 10:41	00:00:29	001/001	OK	L1 PC
885	1-530-243-6881	03-14 10:43	00:00:27	001/001	OK	L1 PC
885	1-925-978-2063	03-14 10:45	00:00:22	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

03/14/2014 10:46
Serial No. A0PP011017955
TC: 343971

RX

No.	Destination	Start Time	Time	Prints	Result	Note

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

****
*** TX Result Report ***
****

TX complete.

Job No.	0262
Address	13107932312
Name	
Start Time	03/20 10:52 AM
Call Length	00'35
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0091
Address	919166459618
Name	
Start Time	03/20 10:51 AM
Call Length	01'29
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

****
*** TX Result Report ***
****

TX complete.

Job No.	0092
Address	915592514169
Name	
Start Time	03/20 10:53 AM
Call Length	01'00
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFO by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0093
Address	919492510563
Name	
Start Time	03/20 10:55 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

****
*** TX Result Report ***
****

TX complete.

Job No.	0265
Address	18886515901
Name	
Start Time	03/20 10:57 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0263
Address	12099662643
Name	
Start Time	03/20 10:59 AM
Call Length	00'30
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0094
Address	915594533250
Name	
Start Time	03/20 10:59 AM
Call Length	00'48
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0267
Address	19098846032
Name	
Start Time	03/20 11:02 AM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0095
Address	919163634225
Name	
Start Time	03/20 11:01 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0268
Address	15105781305
Name	
Start Time	03/20 11:04 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0099
Address	915304732749
Name	
Start Time	03/20 11:07 AM
Call Length	00'59
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bid!

****
*** TX Result Report ***
****

TX complete.

Job No.	0270
Address	16192583515
Name	
Start Time	03/20 11:10 AM
Call Length	00'24
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0096
Address	914082984344
Name	
Start Time	03/20 11:09 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0271
Address	17147712569
Name	
Start Time	03/20 11:13 AM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0100
Address	915306722411
Name	
Start Time	03/20 11:13 AM
Call Length	00'58
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** TX Result Report ***
****

TX complete.

Job No.	0273
Address	14154017664
Name	
Start Time	03/20 11:15 AM
Call Length	00'27
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0101
Address	919164479853
Name	
Start Time	03/20 11:15 AM
Call Length	00'48
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0275
Address	19097527090
Name	
Start Time	03/20 11:17 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0097
Address	916615899509
Name	
Start Time	03/20 11:18 AM
Call Length	01'01
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Did

****
*** TX Result Report ***
****

TX complete.

Job No.	0277
Address	15592518821
Name	
Start Time	03/20 11:20 AM
Call Length	00'27
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0103
Address	917148214730
Name	
Start Time	03/20 11:20 AM
Call Length	01'01
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0278
Address	17148992279
Name	
Start Time	03/20 11:22 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0279
Address	16619485588
Name	
Start Time	03/20 11:23 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0280
Address	16269625055
Name	
Start Time	03/20 11:25 AM
Call Length	00'21
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0105
Address	919517358775
Name	
Start Time	03/20 11:24 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0281
Address	19098290118
Name	
Start Time	03/20 11:25 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0106
Address	916503678282
Name	
Start Time	03/20 11:26 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0283
Address	16262853223
Name	
Start Time	03/20 11:28 AM
Call Length	00'43
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0102
Address	914152061711
Name	
Start Time	03/20 11:27 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0107
Address	914154319053
Name	
Start Time	03/20 11:29 AM
Call Length	01'00
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0109
Address	916617228900
Name	
Start Time	03/20 11:31 AM
Call Length	00'50
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0110
Address	917036826804
Name	
Start Time	03/20 11:32 AM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0111
Address	918002721765
Name	
Start Time	03/20 11:35 AM
Call Length	00'48
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0287
Address	13232228312
Name	
Start Time	03/20 11:36 AM
Call Length	00'27
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0290
Address	18583453737
Name	
Start Time	03/20 12:17 PM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0288
Address	17148930945
Name	
Start Time	03/20 12:20 PM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0291
Address	19096281990
Name	
Start Time	03/20 12:22 PM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0292
Address	15597322684
Name	
Start Time	03/20 12:23 PM
Call Length	00'26
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0114
Address	917149729331
Name	
Start Time	03/20 12:22 PM
Call Length	00'59
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
****************************
***   TX Result Report   ***
****************************

TX complete.
```

Job No.	0115
Address	919167746487
Name	
Start Time	03/20 12:24 PM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0117
Address	917602496616
Name	
Start Time	03/20 12:27 PM
Call Length	00'44
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0294
Address	14154559960
Name	
Start Time	03/20 12:26 PM
Call Length	02'35
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0118
Address	917078251769
Name	
Start Time	03/20 12:28 PM
Call Length	01'09
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0295
Address	16268563648
Name	
Start Time	03/20 12:30 PM
Call Length	00'21
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0120
Address	913602256400
Name	
Start Time	03/20 12:31 PM
Call Length	00'52
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0297
Address	12097222227
Name	
Start Time	03/20 12:33 PM
Call Length	00'29
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0122
Address	919513607561
Name	
Start Time	03/20 12:33 PM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0299
Address	19259578121
Name	
Start Time	03/20 12:35 PM
Call Length	00'57
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0301
Address	19512795020
Name	
Start Time	03/20 12:45 PM
Call Length	00'56
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0126
Address	915597477101
Name	
Start Time	03/20 12:46 PM
Call Length	00'51
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0303
Address	16266055023
Name	
Start Time	03/20 12:48 PM
Call Length	00'44
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0127
Address	919093940724
Name	
Start Time	03/20 12:48 PM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0305
Address	17145204027
Name	
Start Time	03/20 12:51 PM
Call Length	00'26
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0130
Address	915307955734
Name	
Start Time	03/20 12:53 PM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0309
Address	19516004975
Name	
Start Time	03/20 12:56 PM
Call Length	00'21
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0132
Address	917074434267
Name	
Start Time	03/20 12:57 PM
Call Length	01'00
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0129
Address	919096060786
Name	
Start Time	03/20 01:01 PM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0125		
Address	914158227237		
Name			
Start Time	03/20 01:04 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0133
Address	915592765753
Name	
Start Time	03/20 01:06 PM
Call Length	01'05
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0312
Address	15306741525
Name	
Start Time	03/20 01:00 PM
Call Length	00'23
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0313
Address	17077513962
Name	
Start Time	03/20 01:14 PM
Call Length	00'26
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0134
Address	919512795020
Name	
Start Time	03/20 01:13 PM
Call Length	00'59
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0318
Address	18888069077
Name	
Start Time	03/20 01:20 PM
Call Length	00'42
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0137
Address	917146699864
Name	
Start Time	03/20 01:17 PM
Call Length	00'58
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0138
Address	916263985551
Name	
Start Time	03/20 01:19 PM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0136
Address	918887331360
Name	
Start Time	03/20 01:23 PM
Call Length	00'49
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0319
Address	16192333768
Name	
Start Time	03/21 07:24 AM
Call Length	00'25
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0139
Address	919516955105
Name	
Start Time	03/21 07:23 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0320
Address	16615899509
Name	
Start Time	03/21 07:25 AM
Call Length	00'55
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0140
Address	919259578190
Name	
Start Time	03/21 07:24 AM
Call Length	00'51
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0322
Address	19095945679
Name	
Start Time	03/21 07:28 AM
Call Length	00'27
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0323
Address	13106350562
Name	
Start Time	03/21 07:29 AM
Call Length	00'23
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0143
Address	916263337843
Name	
Start Time	03/21 07:29 AM
Call Length	00'44
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0325
Address	17142766468
Name	
Start Time	03/21 07:31 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0326
Address	18056437618
Name	
Start Time	03/21 07:33 AM
Call Length	00'23
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0327
Address	16619498536
Name	
Start Time	03/21 07:34 AM
Call Length	00'25
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0146
Address	917146830460
Name	
Start Time	03/21 07:32 AM
Call Length	01'00
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0328
Address	13232228312
Name	
Start Time	03/21 07:35 AM
Call Length	00'33
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0148
Address	916619451183
Name	
Start Time	03/21 07:35 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0330
Address	15629979411
Name	
Start Time	03/21 07:37 AM
Call Length	00'20
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0331
Address	17145211479
Name	
Start Time	03/21 07:38 AM
Call Length	00'54
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0149
Address	919094448311
Name	
Start Time	03/21 07:38 AM
Call Length	00'52
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Suba/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0150
Address	918174300409
Name	
Start Time	03/21 07:40 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0332
Address	19093940724
Name	
Start Time	03/21 07:40 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0333
Address	15629264311
Name	
Start Time	03/21 07:41 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0334
Address	17148992279
Name	
Start Time	03/21 07:42 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0151
Address	918055247428
Name	
Start Time	03/21 07:41 AM
Call Length	00'48
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0336
Address	19096281990
Name	
Start Time	03/21 07:46 AM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0156
Address	918187719209
Name	
Start Time	03/21 07:51 AM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0158
Address	919093939363
Name	
Start Time	03/21 07:53 AM
Call Length	00'46
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0337
Address	17143736322
Name	
Start Time	03/21 07:55 AM
Call Length	00'26
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0338
Address	16263695846
Name	
Start Time	03/21 07:56 AM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0340
Address	15626778701
Name	
Start Time	03/21 07:58 AM
Call Length	00'24
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0341
Address	18059332282
Name	
Start Time	03/21 07:59 AM
Call Length	00'59
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0159
Address	919492311700
Name	
Start Time	03/21 07:58 AM
Call Length	00'59
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0342
Address	19093930036
Name	
Start Time	03/21 08:01 AM
Call Length	00'21
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0160
Address	917753311572
Name	
Start Time	03/21 08:00 AM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0343
Address	19516821094
Name	
Start Time	03/21 08:02 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0155
Address	917148992279
Name	
Start Time	03/21 08:01 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0344
Address	16194490511
Name	
Start Time	03/21 08:03 AM
Call Length	00'41
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0161
Address	919513522498
Name	
Start Time	03/21 08:03 AM
Call Length	00'44
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0345
Address	16194606069
Name	
Start Time	03/21 08:04 AM
Call Length	00'52
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0162
Address	913105301740
Name	
Start Time	03/21 08:05 AM
Call Length	00'45
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0163
Address	919093914472
Name	
Start Time	03/21 08:07 AM
Call Length	00'48
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0164
Address	915413891335
Name	
Start Time	03/21 08:09 AM
Call Length	00'47
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0154		
Address	919099499395		
Name			
Start Time	03/21 08:11 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0347
Address	15624216318
Name	
Start Time	03/21 08:07 AM
Call Length	00'39
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0348
Address	13103885783
Name	
Start Time	03/21 08:08 AM
Call Length	00'38
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0349
Address	19259782063
Name	
Start Time	03/21 08:09 AM
Call Length	00'24
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0351
Address	15106562397
Name	
Start Time	03/21 08:14 AM
Call Length	00'22
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0352
Address	18052378854
Name	
Start Time	03/21 08:15 AM
Call Length	00'27
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0353
Address	15302436881
Name	
Start Time	03/21 08:16 AM
Call Length	00'31
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0354
Address	18668274231
Name	
Start Time	03/21 08:17 AM
Call Length	00'42
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** TX Result Report ***
****

TX complete.

Job No.	0350
Address	13235892430
Name	
Start Time	03/21 08:22 AM
Call Length	00'40
Sheets	1
Result	OK

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0264		
Address	19093897543		
Name			
Start Time	03/20 11:05 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0266		
Address	19099470419		
Name			
Start Time	03/20 11:06 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0269		
Address	13106791040		
Name			
Start Time	03/20 11:11 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0098		
Address	914158560381		
Name			
Start Time	03/20 11:21 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0276		
Address	19099499395		
Name			
Start Time	03/20 11:29 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0104		
Address	914158228115		
Name			
Start Time	03/20 11:33 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0272		
Address	12133653234		
Name			
Start Time	03/20 11:35 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0274		
Address	15624072108		
Name			
Start Time	03/20 11:37 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0282		
Address	13237548558		
Name			
Start Time	03/20 11:38 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0284		
Address	15627771888		
Name			
Start Time	03/20 11:39 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0285		
Address	13108220306		
Name			
Start Time	03/20 11:41 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0286		
Address	16613250634		
Name			
Start Time	03/20 11:42 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0108		
Address	919257783059		
Name			
Start Time	03/20 11:40 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0112		
Address	919099888707		
Name			
Start Time	03/20 12:20 PM		
Call Length	00'41		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0113		
Address	915104125988		
Name			
Start Time	03/20 12:20 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0289		
Address	12133842224		
Name			
Start Time	03/20 12:29 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0116		
Address	915629288146		
Name			
Start Time	03/20 12:35 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0296		
Address	16193033551		
Name			
Start Time	03/20 12:37 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0293		
Address	13105727504		
Name			
Start Time	03/20 12:38 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.

Job No.          0119
Address          914157527537
Name
Start Time       03/20 12:40 PM
Call Length      00'00
Sheets           0
Result           NG        #018      Busy/No Signal
```

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0121		
Address	913239377947		
Name			
Start Time	03/20 12:41 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0298		
Address	13239829142		
Name			
Start Time	03/20 12:42 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0123
Address	919163724209
Name	
Start Time	03/20 12:42 PM
Call Length	00'56
Sheets	1
Result	NG

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0300		
Address	16615894725		
Name			
Start Time	03/20 12:56 PM		
Call Length	00'40		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0128		
Address	914154868299		
Name			
Start Time	03/20 12:59 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0124		
Address	918182483138		
Name			
Start Time	03/20 01:02 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0302		
Address	19517224491		
Name			
Start Time	03/20 01:01 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0304		
Address	16612691700		
Name			
Start Time	03/20 01:02 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0306		
Address	12062810784		
Name			
Start Time	03/20 01:04 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0308		
Address	15626913533		
Name			
Start Time	03/20 01:06 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0310
Address	17145289275
Name	
Start Time	03/20 01:07 PM
Call Length	00'00
Sheets	0
Result	NG #018 Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0311		
Address	19497666768		
Name			
Start Time	03/20 01:09 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.

Job No.          0307
Address          15108362625
Name
Start Time       03/20 01:11 PM
Call Length      00'00
Sheets           0
Result           NG        #018      Busy/No Signal
```

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0131		
Address	914154581608		
Name			
Start Time	03/20 01:09 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.

Job No.          0314
Address          17149034411
Name
Start Time       03/20 01:22 PM
Call Length      00'00
Sheets           0
Result           NG        #018      Busy/No Signal
```

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0315		
Address	19099476640		
Name			
Start Time	03/20 01:23 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0316		
Address	14157481786		
Name			
Start Time	03/20 01:24 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Suba/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0317		
Address	12097281310		
Name			
Start Time	03/20 01:26 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS

BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO:
Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0135		
Address	915106322895		
Name			
Start Time	03/20 01:25 PM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0141
Address	919093731785
Name	
Start Time	03/21 07:36 AM
Call Length	01'31
Sheets	0
Result	NG

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0145
Address	919493809707
Name	
Start Time	03/21 07:47 AM
Call Length	00'36
Sheets	0
Result	NG

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0324		
Address	15622965125		
Name			
Start Time	03/21 07:44 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0329		
Address	15627771888		
Name			
Start Time	03/21 07:47 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0335		
Address	13236624924		
Name			
Start Time	03/21 07:50 AM		
Call Length	00'44		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0142		
Address	915624021879		
Name			
Start Time	03/21 07:55 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes. Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0153		
Address	913107688096		
Name			
Start Time	03/21 07:56 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0144		
Address	912132951199		
Name			
Start Time	03/21 07:57 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0157
Address	915625958833
Name	
Start Time	03/21 08:04 AM
Call Length	00'55
Sheets	0
Result	NG

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0152		
Address	919517224497		
Name			
Start Time	03/21 08:08 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0339		
Address	17602956255		
Name			
Start Time	03/21 08:13 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Suba/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid
Yes, Bidding

****
*** Error Report (TX) ***
****

TX job ended in an error.

Job No.	0346		
Address	19494973487		
Name			
Start Time	03/21 08:19 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

```
*****************************
***   Error Report (TX)   ***
*****************************

    TX job ended in an error.
```

Job No.	0355		
Address	16264865148		
Name			
Start Time	03/21 08:26 AM		
Call Length	00'00		
Sheets	0		
Result	NG	#018	Busy/No Signal

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding

TRANSACTION REPORT

MAR/28/2014/FRI 07:58 PM

BROADCAST

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE			FILE
001	MAR/28	03:12PM	1-310-793-2312	0:00:33	1	*MEMORY	OK	SG3	4720
002		03:13PM	1-916-645-9618	0:01:39	1	*MEMORY	OK	ECM	4720
003		03:15PM	1-209-966-2643			*MEMORY	NO RESPONSE		4720
004		03:16PM	1-559-251-4169	0:01:51	1	*MEMORY	OK	G3	4720
005		03:17PM	1-909-389-7543			*MEMORY	BUSY		4720
006		03:19PM	1-949-251-0563	0:00:32	1	*MEMORY	OK	SG3	4720
007		03:19PM	1-888-651-5901	0:01:04	1	*MEMORY	OK	G3	4720
008		03:21PM	1-559-453-3250	0:00:51	1	*MEMORY	OK	ECM	4720
009		03:22PM	1-909-947-0419			*MEMORY	NO RESPONSE		4720
010		03:24PM	1-916-363-4225	0:00:51	1	*MEMORY	OK	ECM	4720
011		03:25PM	1-909-884-6032	0:00:23	1	*MEMORY	OK	SG3	4720
012		03:26PM	1-408-298-4344	0:00:34	1	*MEMORY	OK	SG3	4720
013		03:27PM	1-510-578-1305	0:00:57	1	*MEMORY	OK	ECM	4720
014		03:28PM	1-661-589-9509	0:01:26	1	*MEMORY	OK	ECM	4720
015		03:30PM	1-310-679-1040			*MEMORY	NO RESPONSE		4720
016		03:31PM	1-415-856-0381			*MEMORY	BUSY		4720
017		03:33PM	1-530-473-2749	0:00:31	1	*MEMORY	OK	SG3	4720
018		03:34PM	1-619-258-3515	0:01:02	1	*MEMORY	OK	ECM	4720
019		03:35PM	1-714-771-2569	0:01:14	1	*MEMORY	OK	ECM	4720
020		03:37PM	1-530-672-2411	0:02:22	1	*MEMORY	OK	ECM	4720
021		03:40PM	1-213-365-3234			*MEMORY	BUSY		4720
022		03:41PM	1-415-401-7664	0:01:07	1	*MEMORY	OK	G3	4720
023		03:43PM	1-916-447-9853	0:00:29	1	*MEMORY	OK	SG3	4720
024		03:43PM	1-562-407-2106			*MEMORY	BUSY		4720
025		03:44PM	1-909-752-7090	0:00:51	1	*MEMORY	OK	ECM	4720
026		03:46PM	1-415-206-1711	0:00:42	1	*MEMORY	OK	SG3	4720
027		03:47PM	1-909-949-9395			*MEMORY	BUSY		4720
028		03:49PM	1-559-251-8821	0:00:29	1	*MEMORY	OK	SG3	4720
029		03:50PM	1-714-821-4730	0:00:35	1	*MEMORY	OK	SG3	4720
030		03:51PM	1-714-899-2279	0:01:04	1	*MEMORY	OK	G3	4720
031		03:52PM	1-661-948-5588	0:00:48	1	*MEMORY	OK	G3	4720
032		03:53PM	1-415-822-8115			*MEMORY	NO RESPONSE		4720
033		03:55PM	1-626-962-5055	0:00:23	1	*MEMORY	OK	SG3	4720
034		03:56PM	1-951-735-8775	0:00:27	1	*MEMORY	OK	SG3	4720
035		03:57PM	1-909-829-0118	0:00:45	1	*MEMORY	OK	ECM	4720
036		03:58PM	1-323-754-8558			*MEMORY	NO RESPONSE		4720
037		04:00PM	1-650-367-8282	0:00:46	1	*MEMORY	OK	ECM	4720
038		04:01PM	1-626-285-3223	0:00:49	1	*MEMORY	OK	ECM	4720
039		04:02PM	1-415-431-9053	0:00:47	1	*MEMORY	OK	ECM	4720
040		04:03PM	1-562-777-1888			*MEMORY	NO RESPONSE		4720
041		04:04PM	1-925-778-3059			*MEMORY	BUSY		4720
042		04:05PM	1-310-822-0306			*MEMORY	NO RESPONSE		4720
043		04:07PM	1-661-722-8900	0:00:41	1	*MEMORY	OK	SG3	4720
044		04:08PM	1-661-325-0634			*MEMORY	NO RESPONSE		4720
045		04:09PM	1-703-682-6804	0:00:38	1	*MEMORY	OK	SG3	4720
046		04:10PM	1-323-222-8312	0:00:55	1	*MEMORY	OK	ECM	4720
047		04:12PM	1-800-272-1765	0:00:58	1	*MEMORY	OK	G3	4720
048		04:13PM	1-714-893-0945	0:01:03	1	*MEMORY	OK	G3	4720
049		04:15PM	1-909-988-8707	0:01:06	1	*MEMORY	OK	ECM	4720
050		04:16PM	1-213-384-2224			*MEMORY	BUSY		4720

TRANSACTION REPORT

MAR/28/2014/FRI 07:58 PM

BROADCAST

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE			FILE
051		04:17PM	1-510-412-5988			*MEMORY	NO RESPONSE		4720
052		04:18PM	1-858-345-3737	0:01:03	1	*MEMORY	OK	G3	4720
053		04:20PM	1-714-972-9331	0:01:03	1	*MEMORY	OK	G3	4720
054		04:22PM	1-909-628-1990	0:00:30	1	*MEMORY	OK	SG3	4720
055		04:23PM	1-916-774-6487	0:00:33	1	*MEMORY	OK	SG3	4720
056		04:24PM	1-559-732-2684	0:00:47	1	*MEMORY	OK	SG3	4720
057		04:25PM	1-562-928-8146			*MEMORY	NO RESPONSE		4720
058		04:26PM	1-310-572-7504			*MEMORY	BUSY		4720
059		04:27PM	1-760-249-6616	0:00:45	1	*MEMORY	OK	ECM	4720
060		04:29PM	1-909-394-0724	0:00:46	1	*MEMORY	OK	ECM	4720
061		04:30PM	1-707-825-1769	0:00:34	1	*MEMORY	OK	SG3	4720
062		04:31PM	1-415-455-9960	0:04:39	1	*MEMORY	OK	G3	4720
063		04:36PM	1-415-752-7537			*MEMORY	BUSY		4720
064		04:37PM	1-626-856-3648	0:00:29	1	*MEMORY	OK	SG3	4720
065		04:38PM	1-360-225-6400	0:00:52	1	*MEMORY	OK	SG3	4720
066		04:39PM	1-619-303-3551			*MEMORY	NO RESPONSE		4720
067		04:40PM	1-323-937-7947			*MEMORY	BUSY		4720
068		04:42PM	1-209-722-2227	0:00:26	1	*MEMORY	OK	SG3	4720
069		04:43PM	1-323-982-9142			*MEMORY	BUSY		4720
070		04:44PM	1-951-360-7561	0:00:55	1	*MEMORY	OK	G3	4720
071		04:45PM	1-925-957-8121	0:00:40	1	*MEMORY	OK	SG3	4720
072		04:46PM	1-661-589-4725			*MEMORY	NO RESPONSE		4720
073		04:48PM	1-916-372-4209	0:00:48	1	*MEMORY	OK	SG3	4720
074		04:49PM	1-951-279-5020	0:01:12	1	*MEMORY	OK	G3	4720
075		04:51PM	1-818-248-3138			*MEMORY	NO RESPONSE		4720
076		04:52PM	1-951-722-4491			*MEMORY	NO RESPONSE		4720
077		04:53PM	1-415-822-7237			*MEMORY	NO RESPONSE		4720
078		04:54PM	1-626-605-5023	0:01:05	1	*MEMORY	OK	G3	4720
079		04:55PM	1-559-747-7101	0:00:27	1	*MEMORY	OK	SG3	4720
080		04:56PM	1-661-269-1700			*MEMORY	NO RESPONSE		4720
081		04:57PM	1-714-520-4027	0:00:32	1	*MEMORY	OK	SG3	4720
082		04:58PM	1-415-486-8299			*MEMORY	NO RESPONSE		4720
083		04:59PM	1-206-281-0784			*MEMORY	BUSY		4720
084		05:00PM	1-510-836-2625			*MEMORY	BUSY		4720
085		05:01PM	1-909-606-0786	0:00:24	1	*MEMORY	OK	SG3	4720
086		05:02PM	1-530-795-5734	0:00:37	1	*MEMORY	OK	ECM	4720
087		05:03PM	1-562-691-3533			*MEMORY	NO RESPONSE		4720
088		05:05PM	1-951-600-4975	0:00:29	1	*MEMORY	OK	SG3	4720
089		05:05PM	1-415-458-1608			*MEMORY	NO RESPONSE		4720
090		05:06PM	1-714-528-9275			*MEMORY	NO RESPONSE		4720
091		05:08PM	1-707-443-4267	0:00:46	1	*MEMORY	OK	ECM	4720
092		05:09PM	1-949-766-6768			*MEMORY	NO RESPONSE		4720
093		05:10PM	1-559-276-5753	0:00:33	1	*MEMORY	OK	SG3	4720
094		05:11PM	1-530-674-1525	0:00:26	1	*MEMORY	OK	SG3	4720
095		05:12PM	1-707-751-3962	0:00:40	1	*MEMORY	OK	SG3	4720
096		05:14PM	1-951-279-5020	0:02:02	1	*MEMORY	OK	G3	4720
097		05:15PM	1-714-903-4411			*MEMORY	NO RESPONSE		4720
098		05:16PM	1-510-632-2895			*MEMORY	NO RESPONSE		4720
099		05:17PM	1-909-947-6640			*MEMORY	NO RESPONSE		4720
100		05:19PM	1-888-733-1360	0:00:53	1	*MEMORY	OK	G3	4720

TRANSACTION REPORT

MAR/28/2014/FRI 07:58 PM

BROADCAST

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE			FILE
101		05:20PM	1-415-748-1786			*MEMORY	NO RESPONSE		4720
102		05:21PM	1-714-669-9864	0:00:32	1	*MEMORY	OK	SG3	4720
103		05:22PM	1-209-728-1310			*MEMORY	NO RESPONSE		4720
104		05:24PM	1-626-398-5551	0:00:30	1	*MEMORY	OK	SG3	4720
105		05:25PM	1-888-806-9077	0:01:03	1	*MEMORY	OK	G3	4720
106		05:26PM	1-619-233-3768	0:00:30	1	*MEMORY	OK	SG3	4720
107		05:27PM	1-951-695-5105	0:00:46	1	*MEMORY	OK	ECM	4720
108		05:28PM	1-925-957-8190	0:00:42	1	*MEMORY	OK	SG3	4720
109		05:29PM	1-626-486-5148			*MEMORY	BUSY		4720
110		05:31PM	1-909-373-1785	0:00:25	1	*MEMORY	OK	SG3	4720
111		05:31PM	1-909-594-5679			*MEMORY	BUSY		4720
112		05:32PM	1-562-402-1879			*MEMORY	BUSY		4720
113		05:33PM	1-310-635-0562	0:00:26	1	*MEMORY	OK	SG3	4720
114		05:34PM	1-626-333-7843	0:00:56	1	*MEMORY	OK	G3	4720
115		05:35PM	1-562-296-5125			*MEMORY	NO RESPONSE		4720
116		05:36PM	1-213-295-1199			*MEMORY	NO RESPONSE		4720
117		05:37PM	1-714-276-6468	0:00:51	1	*MEMORY	OK	ECM	4720
118		05:38PM	1-949-380-9707			*MEMORY	NO RESPONSE		4720
119		05:40PM	1-805-643-7618	0:00:27	1	*MEMORY	OK	SG3	4720
120		05:41PM	1-714-683-0460	0:00:56	1	*MEMORY	OK	ECM	4720
121		05:43PM	1-661-949-8536	0:00:32	1	*MEMORY	OK	SG3	4720
122		05:44PM	1-909-393-9363	0:00:27	1	*MEMORY	OK	SG3	4720
123		05:45PM	1-323-222-8312	0:00:32	1	*MEMORY	OK	SG3	4720
124		05:46PM	1-661-945-1183	0:00:45	1	*MEMORY	OK	ECM	4720
125		05:46PM	1-562-777-1888			*MEMORY	BUSY		4720
126		05:48PM	1-909-444-8311	0:00:52	1	*MEMORY	OK	ECM	4720
127		05:50PM	1-562-997-9411	0:00:29	1	*MEMORY	OK	SG3	4720
128		05:51PM	1-817-430-0409	0:01:03	1	*MEMORY	OK	G3	4720
129		05:53PM	1-714-521-1479	0:00:35	1	*MEMORY	OK	ECM	4720
130		05:54PM	1-805-524-7428	0:00:33	1	*MEMORY	OK	SG3	4720
131		05:55PM	1-951-722-4497			*MEMORY	NO RESPONSE		4720
132		05:56PM	1-310-768-8096			*MEMORY	NO RESPONSE		4720
133		05:57PM	1-562-926-4311	0:00:46	1	*MEMORY	OK	ECM	4720
134		05:58PM	1-909-949-9395			*MEMORY	BUSY		4720
135		06:00PM	1-818-771-9209	0:01:12		*MEMORY	FAIL07(0000)		4720
136		06:01PM	1-323-662-4924	0:00:41	1	*MEMORY	OK	SG3	4720
137		06:02PM	1-562-595-8833	0:00:29	1	*MEMORY	OK	SG3	4720
138		06:04PM	1-714-373-6322	0:00:31	1	*MEMORY	OK	SG3	4720
139		06:05PM	1-626-369-5846	0:00:37	1	*MEMORY	OK	SG3	4720
140		06:06PM	1-760-295-6255			*MEMORY	NO RESPONSE		4720
141		06:07PM	1-562-677-8701	0:00:28	1	*MEMORY	OK	SG3	4720
142		06:08PM	1-805-933-2282	0:01:15	1	*MEMORY	OK	G3	4720
143		06:10PM	1-909-393-0036	0:00:23	1	*MEMORY	OK	SG3	4720
144		06:11PM	1-949-231-1700	0:01:56	1	*MEMORY	OK	G3	4720
145		06:13PM	1-951-682-1094	0:01:03	1	*MEMORY	OK	ECM	4720
146		06:15PM	1-619-449-0511	0:00:33	1	*MEMORY	OK	SG3	4720
147		06:16PM	1-775-331-1572	0:00:27	1	*MEMORY	OK	SG3	4720
148		06:17PM	1-951-352-2498	0:02:30		*MEMORY	FAIL02(0023)	G3	4720
149		06:19PM	1-619-460-6069	0:00:31	1	*MEMORY	OK	SG3	4720
150		06:19PM	1-949-497-3487			*MEMORY	NO RESPONSE		4720

TRANSACTION REPORT

MAR/28/2014/FRI 07:58 PM

BROADCAST

#	DATE	START T.	RECEIVER	COM.TIME	PAGE	TYPE/NOTE			FILE
151		06:21PM	1-562-421-6318	0:00:46	1	*MEMORY	OK	ECM	4720
152		06:22PM	1-310-530-1740	0:00:58	1	*MEMORY	OK	ECM	4720
153		06:24PM	1-310-530-1740	0:00:46	1	*MEMORY	OK	ECM	4720
154		06:25PM	1-909-391-4472	0:00:25	1	*MEMORY	OK	SG3	4720
155		06:26PM	1-310-388-5783	0:00:52	1	*MEMORY	OK	ECM	4720
156		06:27PM	1-925-978-2063	0:00:32	1	*MEMORY	OK	SG3	4720
157		06:28PM	1-323-589-2430	0:06:10		*MEMORY	FAIL08(0023)	ECM	4720
158		06:32PM	1-510-656-2397	0:00:53	1	*MEMORY	OK	ECM	4720
159		06:33PM	1-510-656-2397	0:01:05	1	*MEMORY	OK	ECM	4720
160		06:35PM	1-805-237-8854	0:00:38	1	*MEMORY	OK	SG3	4720
161		06:36PM	1-530-243-6881	0:00:42	1	*MEMORY	OK	SG3	4720
162		06:38PM	1-541-389-1335	0:00:52	1	*MEMORY	OK	G3	4720
163		06:39PM	1-866-827-4231	0:01:04	1	*MEMORY	OK	G3	4720
TOTAL				1:39:06	109				

TRANSACTION REPORT

MAR/28/2014/FRI 07:58 PM

TRANSMISSION ERROR OCCURRED AT SOME RECEIVERS.
PLEASE GIVE THIS TRANSACTION REPORT TO SENDER.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 302
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	April 17, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 14:42
Serial No. A0PP011017955
TC: 361344

Destination	Start Time	Time	Prints	Result	Note
1-562-926-4311	04-10 14:16	00:00:42	001/001	OK	L1 PC
1-323-589-2430	04-10 14:17	00:00:42	001/001	OK	L1 PC
1-909-393-0036	04-10 14:19	00:00:19	001/001	OK	L1 PC
1-714-521-1479	04-10 14:20	00:00:31	001/001	OK	L1 PC
1-817-430-0409	04-10 14:22	00:00:42	001/001	OK	L1 PC
1-805-237-8854	04-10 14:24	00:00:28	001/001	OK	L1 PC
1-530-243-6881	04-10 14:25	00:00:26	001/001	OK	L1 PC
1-925-978-2063	04-10 14:26	00:00:20	001/001	OK	L1 PC
1-909-444-8311	04-10 14:27	00:00:42	001/001	OK	L1 PC
1-562-677-8701	04-10 14:30	00:00:23	001/001	OK	L1 PC
1-323-222-8312	04-10 14:30	00:00:24	001/001	OK	L1 PC
1-909-628-1990	04-10 14:32	00:00:20	001/001	OK	L1 PC
1-310-530-1740	04-10 14:33	00:00:42	001/001	OK	L1 PC
1-909-394-0724	04-10 14:34	00:00:42	001/001	OK	L1 PC
1-714-683-0460	04-10 14:36	00:00:46	001/001	OK	L1 PC
1-818-771-9209	04-10 14:37	00:00:52	001/001	OK	L1 PC
1-562-595-8833	04-10 14:39	00:00:27	001/001	OK	L1 PC
1-909-594-5679	04-10 14:40	00:00:20	001/001	OK	L1 PC
1-541-389-1335	04-10 14:40	00:00:52	001/001	OK	L1 PC
1-619-460-6069	04-10 14:41	00:00:21	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** April 17th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downlooded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 14:55
Serial No. A0PP011017955
TC: 361345

Destination	Start Time	Time	Prints	Result	Note
1-805-524-7428	04-10 14:42	00:00:21	001/001	OK	L1 PC
1-909-391-4472	04-10 14:46	00:00:55	000/001	No Ans	L1 PC
1-626-369-5846	04-10 14:46	00:00:55	000/001	No Ans	L2 PC
1-760-295-6255	04-10 14:47	00:00:56	000/001	No Ans	L2 PC
1-626-333-7843	04-10 14:47	00:00:48	001/001	OK	L1 PC
1-310-635-0562	04-10 14:48	00:00:56	000/001	No Ans	L2 PC
1-562-296-5125	04-10 14:48	00:00:56	000/001	No Ans	L1 PC
1-909-949-9395	04-10 14:49	00:00:56	000/001	No Ans	L2 PC
1-714-899-2279	04-10 14:49	00:00:50	001/001	OK	L1 PC
1-510-656-2397	04-10 14:50	00:00:21	001/001	OK	L1 PC
1-310-768-8096	04-10 14:50	00:00:56	000/001	No Ans	L2 PC
1-213-295-1199	04-10 14:51	00:00:56	000/001	No Ans	L1 PC
1-562-997-9411	04-10 14:51	00:00:56	000/001	No Ans	L2 PC
1-775-331-1572	04-10 14:52	00:00:23	001/001	OK	L1 PC
1-562-777-1888	04-10 14:52	00:00:56	000/001	No Ans	L2 PC
1-661-945-1183	04-10 14:53	00:00:41	001/001	OK	L1 PC
1-714-276-6468	04-10 14:53	00:00:41	001/001	OK	L1 PC
1-866-827-4231	04-10 14:53	00:00:56	000/001	No Ans	L2 PC
1-949-380-9707	04-10 14:54	00:00:56	000/001	No Ans	L1 PC
1-951-352-2498	04-10 14:54	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 15:01
Serial No. ADPP011017955
TC: 361346

Destination	Start Time	Time	Prints	Result	Note
1-323-662-4924	04-10 14:56	00:00:21	001/001	OK	L1 PC
1-909-393-9363	04-10 14:55	00:00:56	000/001	No Ans	L2 PC
1-714-373-6322	04-10 14:57	00:00:20	001/001	OK	L1 PC
1-949-497-3487	04-10 14:57	00:00:56	000/001	No Ans	L2 PC
1-805-643-7618	04-10 14:57	00:00:56	000/001	No Ans	L1 PC
1-951-682-1094	04-10 14:58	00:00:55	000/001	No Ans	L2 PC
1-619-449-0511	04-10 14:58	00:00:25	001/001	OK	L1 PC
1-562-402-1879	04-10 14:59	00:00:56	000/001	No Ans	L2 PC
1-661-949-8536	04-10 14:59	00:00:24	001/001	OK	L1 PC
1-951-722-4497	04-10 15:00	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 15:46
Serial No. AOPP011017955
TC: 361347

Destination	Start Time	Time	Prints	Result	Note
1-909-394-0724	04-10 15:01	00:00:42	001/001	OK	L1 PC
1-714-771-2569	04-10 15:02	00:00:28	001/001	OK	L1 PC
1-619-258-3515	04-10 15:03	00:00:27	001/001	OK	L1 PC
1-562-407-2106	04-10 15:11	00:00:56	000/001	No Ans	L1 PC
1-949-251-0563	04-10 15:13	00:00:24	001/001	OK	L1 PC
1-661-948-5588	04-10 15:14	00:00:48	001/001	OK	L1 PC
1-209-966-2643	04-10 15:15	00:00:25	001/001	OK	L1 PC
1-510-412-5988	04-10 15:19	00:00:42	001/001	OK	L1 PC
1-916-645-9618	04-10 15:21	00:01:52	001/001	OK	L1 PC
1-916-774-6487	04-10 15:23	00:00:29	001/001	OK	L1 PC
1-858-345-3737	04-10 15:24	00:00:49	001/001	OK	L1 PC
1-714-972-9331	04-10 15:26	00:00:42	001/001	OK	L1 PC
1-408-298-4344	04-10 15:31	00:00:29	001/001	OK	L1 PC
1-661-325-0634	04-10 15:40	00:00:56	000/001	No Ans	L1 PC
1-916-372-4209	04-10 15:41	00:00:24	001/001	OK	L1 PC
1-530-672-2411	04-10 15:42	00:00:27	001/001	OK	L1 PC
1-661-589-9509	04-10 15:43	00:01:20	001/001	OK	L1 PC
1-310-793-2312	04-10 15:45	00:00:19	001/001	OK	L1 PC
1-703-682-6804	04-10 15:45	00:00:24	001/001	OK	L1 PC
1-925-957-8121	04-10 15:46	00:00:31	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Activity Report

04/10/2014 16:02
Serial No. A0PP011017955
TC: 361348

Send

No.	Destination	Start Time	Time	Prints	Result	Note
903	19257540624	04-01 09:15	00:00:19	001/001	OK	L1
903	19095031136	04-01 09:20	00:00:41	001/001	OK	L1
903	19516821094	04-01 09:19	00:00:56	000/001	No Ans	L2
904	18056678104	04-03 14:10	00:00:30	001/001	OK	L1
905	19513522498	04-07 15:24	00:00:51	001/001	OK	L1
905	16617181013	04-07 15:28	00:00:23	001/001	OK	L1
906	19096270999	04-08 10:11	00:00:58	004/004	OK	L1
907	17149741783	04-08 10:25	00:01:00	004/004	OK	L1
908	18586797117	04-08 10:39	00:01:28	004/004	OK	L1
909	19518089171	04-09 08:30	00:00:14	001/001	OK	L1
909	13105740875	04-09 08:34	00:00:40	001/001	OK	L1
910	1-562-926-4311	04-10 14:16	00:00:42	001/001	OK	L1 PC
910	1-323-589-2430	04-10 14:17	00:00:42	001/001	OK	L1 PC
910	1-909-393-0036	04-10 14:19	00:00:19	001/001	OK	L1 PC
910	1-714-521-1479	04-10 14:20	00:00:31	001/001	OK	L1 PC
910	1-817-430-0409	04-10 14:22	00:00:42	001/001	OK	L1 PC
910	1-805-237-8854	04-10 14:24	00:00:28	001/001	OK	L1 PC
910	1-530-243-6881	04-10 14:25	00:00:26	001/001	OK	L1 PC
910	1-925-978-2063	04-10 14:26	00:00:20	001/001	OK	L1 PC
910	1-909-444-8311	04-10 14:27	00:00:42	001/001	OK	L1 PC
913	18584873500	04-10 14:28	00:01:05	002/002	OK	L1
910	1-562-677-8701	04-10 14:30	00:00:23	001/001	OK	L1 PC
910	1-323-222-8312	04-10 14:30	00:00:24	001/001	OK	L1 PC
910	1-909-628-1990	04-10 14:32	00:00:20	001/001	OK	L1 PC
910	1-310-530-1740	04-10 14:33	00:00:42	001/001	OK	L1 PC
910	1-909-394-0724	04-10 14:34	00:00:42	001/001	OK	L1 PC
910	1-714-683-0460	04-10 14:36	00:00:46	001/001	OK	L1 PC
910	1-818-771-9209	04-10 14:37	00:00:52	001/001	OK	L1 PC
910	1-562-595-8833	04-10 14:39	00:00:27	001/001	OK	L1 PC
910	1-909-594-5679	04-10 14:40	00:00:20	001/001	OK	L1 PC
910	1-541-389-1335	04-10 14:40	00:00:52	001/001	OK	L1 PC
910	1-619-460-6069	04-10 14:41	00:00:21	001/001	OK	L1 PC
910	1-805-524-7428	04-10 14:42	00:00:21	001/001	OK	L1 PC
910	1-909-391-4472	04-10 14:46	00:00:55	000/001	No Ans	L1 PC
910	1-626-369-5846	04-10 14:46	00:00:55	000/001	No Ans	L2 PC
910	1-760-295-6255	04-10 14:47	00:00:56	000/001	No Ans	L2 PC
910	1-626-333-7843	04-10 14:47	00:00:48	001/001	OK	L1 PC
910	1-310-635-0562	04-10 14:48	00:00:56	000/001	No Ans	L2 PC
910	1-562-296-5125	04-10 14:48	00:00:56	000/001	No Ans	L1 PC
910	1-909-949-9395	04-10 14:49	00:00:56	000/001	No Ans	L2 PC
910	1-714-899-2279	04-10 14:49	00:00:50	001/001	OK	L1 PC
910	1-510-656-2397	04-10 14:50	00:00:21	001/001	OK	L1 PC
910	1-310-768-8096	04-10 14:50	00:00:56	000/001	No Ans	L2 PC
910	1-213-295-1199	04-10 14:51	00:00:56	000/001	No Ans	L1 PC
910	1-562-997-9411	04-10 14:51	00:00:56	000/001	No Ans	L2 PC
910	1-775-331-1572	04-10 14:52	00:00:23	001/001	OK	L1 PC
910	1-562-777-1888	04-10 14:52	00:00:56	000/001	No Ans	L2 PC
910	1-661-945-1183	04-10 14:53	00:00:41	001/001	OK	L1 PC
910	1-714-276-6468	04-10 14:53	00:00:41	001/001	OK	L1 PC
910	1-866-827-4231	04-10 14:53	00:00:56	000/001	No Ans	L2 PC
910	1-949-380-9707	04-10 14:54	00:00:56	000/001	No Ans	L1 PC
910	1-951-352-2498	04-10 14:54	00:00:56	000/001	No Ans	L2 PC
910	1-323-662-4924	04-10 14:56	00:00:21	001/001	OK	L1 PC
910	1-909-393-9363	04-10 14:55	00:00:56	000/001	No Ans	L2 PC
910	1-714-373-6322	04-10 14:57	00:00:20	001/001	OK	L1 PC
910	1-949-497-3487	04-10 14:57	00:00:56	000/001	No Ans	L2 PC
910	1-805-643-7618	04-10 14:57	00:00:56	000/001	No Ans	L1 PC
910	1-951-682-1094	04-10 14:58	00:00:55	000/001	No Ans	L2 PC
910	1-619-449-0511	04-10 14:58	00:00:25	001/001	OK	L1 PC
910	1-562-402-1879	04-10 14:59	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Activity Report

04/10/2014 16:03
Serial No. A0PP011017955
TC: 361348

Send

No.	Destination	Start Time	Time	Prints	Result	Note
910	1-661-949-8536	04-10 14:59	00:00:24	001/001	OK	L1 PC
910	1-951-722-4497	04-10 15:00	00:00:56	000/001	No Ans	L2 PC
911	1-909-394-0724	04-10 15:01	00:00:42	001/001	OK	L1 PC
911	1-714-771-2569	04-10 15:02	00:00:28	001/001	OK	L1 PC
911	1-619-258-3515	04-10 15:03	00:00:27	001/001	OK	L1 PC
911	1-562-407-2106	04-10 15:04	00:00:43	000/001	Cont	L1 PC
911	1-562-407-2106	04-10 15:11	00:00:56	000/001	No Ans	L1 PC
911	1-949-251-0563	04-10 15:13	00:00:24	001/001	OK	L1 PC
911	1-661-948-5588	04-10 15:14	00:00:48	001/001	OK	L1 PC
911	1-209-966-2643	04-10 15:15	00:00:25	001/001	OK	L1 PC
911	1-510-412-5988	04-10 15:19	00:00:42	001/001	OK	L1 PC
911	1-916-645-9618	04-10 15:21	00:01:52	001/001	OK	L1 PC
911	1-916-774-6487	04-10 15:23	00:00:29	001/001	OK	L1 PC
911	1-858-345-3737	04-10 15:24	00:00:49	001/001	OK	L1 PC
911	1-714-972-9331	04-10 15:26	00:00:42	001/001	OK	L1 PC
911	1-408-298-4344	04-10 15:31	00:00:29	001/001	OK	L1 PC
911	1-661-325-0634	04-10 15:31	00:01:20	000/001	Cont	L1 PC
911	1-661-325-0634	04-10 15:40	00:00:56	000/001	No Ans	L1 PC
911	1-916-372-4209	04-10 15:41	00:00:24	001/001	OK	L1 PC
911	1-530-672-2411	04-10 15:42	00:00:27	001/001	OK	L1 PC
911	1-661-589-9509	04-10 15:43	00:01:20	001/001	OK	L1 PC
911	1-310-793-2312	04-10 15:45	00:00:19	001/001	OK	L1 PC
911	1-703-682-6804	04-10 15:45	00:00:24	001/001	OK	L1 PC
911	1-925-957-8121	04-10 15:46	00:00:31	001/001	OK	L1 PC
911	1-360-225-6400	04-10 15:47	00:00:51	001/001	OK	L1 PC
911	1-951-279-5020	04-10 15:49	00:01:08	001/001	OK	L1 PC
911	1-714-821-4730	04-10 15:50	00:00:17	001/001	OK	L1 PC
911	1-714-899-2279	04-10 15:51	00:00:49	001/001	OK	L1 PC
911	1-714-893-0945	04-10 15:53	00:00:58	001/001	OK	L1 PC
911	1-626-856-3648	04-10 15:59	00:00:56	000/001	No Ans	L2 PC
911	1-559-251-4169	04-10 15:59	00:00:58	001/001	OK	L1 PC
911	1-530-473-2749	04-10 16:01	00:00:25	001/001	OK	L1 PC
911	1-909-949-9395	04-10 16:00	00:00:56	000/001	No Ans	L2 PC
911	1-951-360-7561	04-10 16:02	00:00:49	001/001	OK	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

04/10/2014 16:03
Serial No. A0PP011017955
TC: 361348

RX

No.	Destination	Start Time	Time	Prints	Result	Note
5686		04-01 19:21	00:00:48	000/000	TEL	L1
5687		04-03 07:04	00:00:49	000/000	TEL	L1
5688	9096299338	04-08 11:22	00:00:18	002/002	OK	L1
5689		04-08 15:41	00:00:49	000/000	TEL	L1
5690	9096299338	04-09 09:47	00:00:19	002/002	OK	L1
5691		04-09 11:46	00:00:49	000/000	TEL	L1

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

Broadcast Report

P 1
04/10/2014 16:08
Serial No. A0PP011017955
TC: 361351

Destination	Start Time	Time	Prints	Result	Note
1-360-225-6400	04-10 15:47	00:00:51	001/001	OK	L1 PC
1-951-279-5020	04-10 15:49	00:01:08	001/001	OK	L1 PC
1-714-821-4730	04-10 15:50	00:00:17	001/001	OK	L1 PC
1-714-899-2279	04-10 15:51	00:00:49	001/001	OK	L1 PC
1-714-893-0945	04-10 15:53	00:00:58	001/001	OK	L1 PC
1-626-856-3648	04-10 15:59	00:00:56	000/001	No Ans	L2 PC
1-559-251-4169	04-10 15:59	00:00:58	001/001	OK	L1 PC
1-530-473-2749	04-10 16:01	00:00:25	001/001	OK	L1 PC
1-909-949-9395	04-10 16:00	00:00:56	000/001	No Ans	L2 PC
1-951-360-7561	04-10 16:02	00:00:49	001/001	OK	L1 PC
1-415-431-9053	04-10 16:02	00:00:56	000/001	No Ans	L2 PC
1-415-455-9960	04-10 16:03	00:00:56	000/001	No Ans	L1 PC
1-909-752-7090	04-10 16:03	00:00:56	000/001	No Ans	L2 PC
1-206-281-0784	04-10 16:04	00:00:56	000/001	No Ans	L1 PC
1-415-206-1711	04-10 16:04	00:00:56	000/001	No Ans	L2 PC
1-209-722-2227	04-10 16:05	00:00:56	000/001	No Ans	L2 PC
1-650-367-8282	04-10 16:05	00:00:42	001/001	OK	L1 PC
1-559-453-3250	04-10 16:06	00:00:56	000/001	No Ans	L2 PC
1-415-822-8115	04-10 16:06	00:00:56	000/001	No Ans	L1 PC
1-661-589-4725	04-10 16:07	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
****BID DATE/TIME:**	**April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 16:19
Serial No. A0PP011017955
TC: 361352

Destination	Start Time	Time	Prints	Result	Note
1-909-988-8707	04-10 16:07	00:01:00	001/001	OK	L1 PC
1-323-937-7947	04-10 16:08	00:00:56	000/001	No Ans	L2 PC
1-415-822-7237	04-10 16:08	00:00:56	000/001	No Ans	L1 PC
1-562-928-8146	04-10 16:09	00:00:56	000/001	No Ans	L2 PC
1-530-795-5734	04-10 16:10	00:00:33	001/001	OK	L1 PC
1-510-836-2625	04-10 16:10	00:00:56	000/001	No Ans	L2 PC
1-909-389-7543	04-10 16:10	00:00:56	000/001	No Ans	L1 PC
1-559-732-2684	04-10 16:11	00:00:55	000/001	No Ans	L2 PC
1-888-651-5901	04-10 16:12	00:00:49	001/001	OK	L1 PC
1-909-829-0118	04-10 16:12	00:00:56	000/001	No Ans	L2 PC
1-310-572-7504	04-10 16:13	00:00:56	000/001	No Ans	L1 PC
1-562-777-1888	04-10 16:13	00:00:56	000/001	No Ans	L2 PC
1-415-856-0381	04-10 16:14	00:00:56	000/001	No Ans	L1 PC
1-909-628-1990	04-10 16:15	00:00:56	000/001	No Ans	L2 PC
1-559-251-8821	04-10 16:15	00:00:30	001/001	OK	L1 PC
1-925-778-3059	04-10 16:16	00:00:56	000/001	No Ans	L2 PC
1-310-679-1040	04-10 16:16	00:00:56	000/001	No Ans	L1 PC
1-661-722-8900	04-10 16:17	00:00:26	001/001	OK	L1 PC
1-213-384-2224	04-10 16:17	00:00:56	000/001	No Ans	L2 PC
1-916-447-9853	04-10 16:18	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, trsffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigstion, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 16:29
Serial No. A0PP011017955
TC: 361381

Destination	Start Time	Time	Prints	Result	Note
1-415-401-7664	04-10 16:18	00:00:56	000/001	No Ans	L2 PC
1-323-222-8312	04-10 16:19	00:00:23	001/001	OK	L1 PC
1-760-249-6616	04-10 16:19	00:00:56	000/001	No Ans	L2 PC
1-626-285-3223	04-10 16:20	00:00:40	001/001	OK	L1 PC
1-323-754-8558	04-10 16:20	00:00:56	000/001	No Ans	L2 PC
1-707-825-1769	04-10 16:21	00:00:33	001/001	OK	L1 PC
1-559-747-7101	04-10 16:22	00:00:19	001/001	OK	L1 PC
1-714-520-4027	04-10 16:21	00:00:56	000/001	No Ans	L2 PC
1-626-605-5023	04-10 16:22	00:00:41	001/001	OK	L1 PC
1-310-822-0306	04-10 16:22	00:00:56	000/001	No Ans	L2 PC
1-951-735-8775	04-10 16:23	00:00:25	001/001	OK	L1 PC
1-619-303-3551	04-10 16:23	00:00:56	000/001	No Ans	L2 PC
1-909-606-0786	04-10 16:24	00:00:21	001/001	OK	L1 PC
1-510-578-1305	04-10 16:24	00:00:56	000/001	No Ans	L2 PC
1-916-363-4225	04-10 16:25	00:00:42	001/001	OK	L1 PC
1-323-982-9142	04-10 16:25	00:00:56	000/001	No Ans	L2 PC
1-626-962-5055	04-10 16:26	00:00:19	001/001	OK	L1 PC
1-909-884-6032	04-10 16:27	00:00:55	000/001	No Ans	L2 PC
1-951-722-4491	04-10 16:27	00:00:56	000/001	No Ans	L1 PC
1-415-752-7537	04-10 16:28	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steal, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must ba valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 16:32
Serial No. AOPP011017955
TC: 361382

Destination	Start Time	Time	Prints	Result	Note
1-818-248-3138	04-10 16:28	00:00:56	000/001	No Ans	L1 PC
1-909-947-0419	04-10 16:29	00:00:56	000/001	No Ans	L2 PC
1-415-486-8299	04-10 16:29	00:00:56	000/001	No Ans	L1 PC
1-661-269-1700	04-10 16:30	00:00:56	000/001	No Ans	L2 PC
1-800-272-1765	04-10 16:30	00:00:49	001/001	OK	L1 PC
1-213-365-3234	04-10 16:31	00:00:56	000/001	No Ans	L2 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
**BID DATE/TIME:	April 17th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 17:03
Serial No. A0PP011017955
TC: 361383

Destination	Start Time	Time	Prints	Result	Note
1-661-589-9509	04-10 16:32	00:01:20	001/001	OK	L1 PC
1-707-443-4267	04-10 16:35	00:00:42	001/001	OK	L1 PC
1-909-373-1785	04-10 16:40	00:00:51	000/001	NG	L1 PC
1-707-751-3962	04-10 16:43	00:00:31	001/001	OK	L1 PC
1-951-279-5020	04-10 16:48	00:00:55	000/001	NG	L1 PC
1-714-669-9864	04-10 16:50	00:00:18	001/001	OK	L1 PC
1-562-691-3533	04-10 16:53	00:00:56	000/001	No Ans	L1 PC
1-951-600-4975	04-10 16:53	00:00:56	000/001	No Ans	L2 PC
1-714-528-9275	04-10 16:55	00:00:56	000/001	No Ans	L2 PC
1-949-766-6768	04-10 16:56	00:00:56	000/001	No Ans	L2 PC
1-619-233-3768	04-10 16:57	00:00:56	000/001	No Ans	L2 PC
1-951-695-5105	04-10 16:58	00:00:56	000/001	No Ans	L2 PC
1-415-458-1608	04-10 16:58	00:00:56	000/001	No Ans	L1 PC
1-888-806-9077	04-10 16:59	00:00:55	000/001	No Ans	L2 PC
1-559-276-5753	04-10 17:00	00:00:20	001/001	OK	L1 PC
1-530-674-1525	04-10 17:00	00:00:56	000/001	No Ans	L2 PC
1-626-486-5148	04-10 17:00	00:00:56	000/001	No Ans	L1 PC
1-925-957-8190	04-10 17:01	00:00:42	001/001	OK	L1 PC
1-626-398-5551	04-10 17:01	00:00:56	000/001	No Ans	L2 PC
1-714-903-4411	04-10 17:02	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Broadcast Report

P 1
04/10/2014 17:05
Serial No. AOPP011017955
TC: 361384

Destination	Start Time	Time	Prints	Result	Note
1-510-632-2895	04-10 17:02	00:00:56	000/001	No Ans	L2 PC
1-909-947-6640	04-10 17:03	00:00:56	000/001	No Ans	L2 PC
1-888-733-1360	04-10 17:03	00:00:53	001/001	OK	L1 PC
1-415-748-1786	04-10 17:04	00:00:56	000/001	No Ans	L2 PC
1-209-728-1310	04-10 17:04	00:00:56	000/001	No Ans	L1 PC

Note L1:Main Circuit, L2:Sub Circuit, TMR:Timer, POL:Poll, ORG:Original, FME:Frame Erase TX, DPG:Page Separation TX, MIX:Mixed Original, CALL:Manual Communication, CSRC:CSRC, FWD:Forward, PC:PC-FAX, BND:Bind, SP: Special Original, FCODE: F-Code, RTX: Re-Tx, RLY:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP-Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT: 12-0F96C4 - Add HOV lane in each direction
OWNER: CALTRANS
****BID DATE/TIME:** **April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO: Ames Construction, Inc.
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
Basket Pins	JCSUPPLY	NON-DBE		$ 666.79	
Dowel Baskets	JCSUPPLY	NON-DBE		$ 28,227.53	
Purchase Traffic Screen	N/A	NON-DBE		$ 74,772.72	
Concrete Cradle	N/A	NON-DBE		$ 6,804.00	
Epoxy Cartridge	N/A	NON-DBE		$ 1,250.00	
Class 2 AB	GREENSTONE	NON-DBE		$ 700,317.00	
CT Permeable Base	VULCAN	NON-DBE		$ 15,693.00	
Cl 2 Perm. Material	GREENSTONE	NON-DBE		$ 89,100.00	
Pervious Material -2"	GREENSTONE	NON-DBE		$ 40,356.00	
Crushed Rock 3" Minus	VULCAN	NON-DBE		$ 10,251.20	
RSP No. 3	VULCAN	NON-DBE		$ 1,260.00	
Str. Bkfl. - SE 20	GREENSTONE	NON-DBE		$ 298,593.00	
Str. Bkfl. - SE 30	GREENSTONE	NON-DBE		$ 77,748.00	
AC Cold Mix	N/A	NON-DBE		$ 4,050.00	
AC Hot Mix	N/A	NON-DBE		$ 3,645.00	
AC Tack Coat	N/A	NON-DBE		$ 54.00	
Neoprene Pad 1/2"	N/A	NON-DBE		$ 6,048.00	
Neoprene Strip	N/A	NON-DBE		$ 32.40	
Concrete 3250 PSI	ASSOCIATED	NON-DBE		$ 112,038.26	
Concrete 3600 PSI	ASSOCIATED	NON-DBE		$ 5,624.64	
Concrete 4000 PSI	ASSOCIATED	NON-DBE		$ 847,558.77	
Concrete 6000 PSI	ASSOCIATED	NON-DBE		$ 47,401.20	
Concrete Slurry	ASSOCIATED	NON-DBE		$ 3,759.48	
Concrete Special	ASSOCIATED	NON-DBE		$ 1,512.00	
Mortar Mix	ASSOCIATED	NON-DBE		$ 9,998.10	
LC8 Rapid Set	ASSOCIATED	NON-DBE		$ 35,721.00	
JPCP Rapid Set	ASSOCIATED	NON-DBE		$ 274,762.80	
Rapid Set Mix (2 Hr.)	ASSOCIATED	NON-DBE		$ 75,524.40	
Curing Membrane	N/A	NON-DBE		$ 3,715.20	
Rebar	N/A	NON-DBE		$ 34,668.00	
Finishing Supplies	N/A	NON-DBE		$ 280.80	
Grout Bags	N/A	NON-DBE		$ 415.80	
Waterstop 6"	N/A	NON-DBE		$ 4,903.20	
3" PVC	TRIUMPH	DBE		$ 14,794.56	
3" Plastic Edge Drain O	TRIUMPH	DBE		$ 652.97	
4" PVC	TRIUMPH	DBE		$ 2,258.07	
8" Alt Pipe	TRIUMPH	DBE		$ 36,022.70	
4" PVC PERFORATED	TRIUMPH	DBE		$ 794.42	
18" RCP	RIALTO	NON-DBE	PRECON	$ 13,024.69	$ 106.31
18" Alt. Pipe Riser	TRIUMPH	DBE		$ 762.72	
24" RCP	RIALTO	NON-DBE	PRECON	$ 87,091.20	$ 4,664.80
36" RCP	RIALTO	NON-DBE	PRECON	$ 3,674.55	$ 714.45
24" End Section	RIALTO	NON-DBE		$ 1,134.00	
Dump Fee LD (Waste)	N/A	NON-DBE		$ 6,577.20	
Dump Fee LD (Green Wast	N/A	NON-DBE		$ 49,140.00	
Dump Fee LD - AC/PCC	N/A	NON-DBE		$ 103,610.88	
Fiber Rolls	N/A	NON-DBE		$ 3,240.00	
Silt Fence	N/A	NON-DBE		$ 3,240.00	
Gravel Bags	N/A	NON-DBE		$ 6,480.00	
Visqueen	N/A	NON-DBE		$ 3,024.00	
Filter Fabric	THOMPSON	NON-DBE	TRIUMPH	$ 20,922.84	$ 2,325.16
RSP Fabric (Cl. 8)	THOMPSON	NON-DBE	TRIUMPH	$ 6.80	$ 1.20
Geocomposite Drain	THOMPSON	NON-DBE	TRIUMPH	$ 809.68	$ 440.32
Precast Cap	N/A	NON-DBE		$ 540.00	
Grated Line Drain	N/A	NON-DBE		$ 3,516.48	
Precast K-rail Used	N/A	NON-DBE		$ 142,128.00	
Misc. Metals Bridge	N/A	NON-DBE		$ 7,662.60	
Misc. Iron & Steel	LBIW	NON-DBE		$ 67,447.87	
Misc Metals - Angle	N/A	NON-DBE		$ 1,296.00	
Joint Seal (MR 1.5")	WA BO	NON-DBE		$ 9,683.27	
8" WSP Casing	RUPERT	DBE		$ 26,637.34	
10" WSP Casing	RUPERT	DBE		$ 1,552.77	
12" WSP Casing	RUPERT	DBE		$ 19,928.38	
Concrete Panels	PROCAST	NON-DBE		$ 680,851.98	
Concrete Panels - Rep.	N/A	NON-DBE		$ 3,240.00	
Asphalt Paving	HARDY&HARPER	NON-DBE		$ 3,896,325.09	
Asphalt Dike	AC DIKE	NON-DBE		$ 40,840.50	
AC Cold Milling	N/A	NON-DBE		$ 3,200.00	
Concrete Grinding	N/A	NON-DBE		$ 7,000.00	
Concrete Flatwork	N/A	NON-DBE		$ 1,178,754.93	
Concrete Barrier - Road	COOPER	NON-DBE	RE SERRANO	$ 393,131.41	$ 272,138.59
Demolition - Bridge	HARBER	NON-DBE		$ 70,000.00	
Electrical - Highway	DYNAELECTRIC	NON-DBE		$ 3,213,658.56	
Erosion Control	N/A	NON-DBE		$ 334,810.03	

Erosion Control - Hydro	N/A	NON-DBE		$ 16,560.00	
Fencing	N/A	NON-DBE		$ 21,200.00	
Landscape/Irrigation	GRIFFITH CO	NON-DBE	DIVERSIFIED LANDSCAPE	$ 1,840,213.11	$ 44,130.89
Masonry	REYCON	NON-DBE		$ 622,045.01	
Metal Beam Guard Rail	OURVALLEY	NON-DBE		$ 150,223.98	$ 43,951.02
Metal Railing	OURVALLEY	NON-DBE		$ 54,428.20	$ (11,896.20)
Painting	CNJ	NON-DBE		$ 191,866.50	
PCC Paving	COOPER	NON-DBE		$ 3,354,658.04	
Pipe Jacking	N/A	NON-DBE		$ 39,000.00	
Post Tension	DSI	NON-DBE		$ 70,243.65	
Rebar Furnish & Install	INTEGRITY	DBE		$ 1,583,049.92	
Rebar Hook Time	INTEGRITY	DBE		$ 30,223.31	
Scaffolding	N/A	NON-DBE		$ 40,000.00	
Shotcrete	INNOVATIVE	NON-DBE		$ 76,666.66	
Signs - Roadway	N/A	NON-DBE		$ 212,211.00	
Signs - Structures	CORAL	NON-DBE		$ 1,004,417.53	
Striping & Markings	PCM	NON-DBE	PAYCO SPECIALTIES	$ 231,347.50	$ 62,930.50
Subgrade Stabilization	GRIFFIN	NON-DBE		$ 672,204.15	
Surveying	N/A	NON-DBE		$ 35,000.00	
Tiebacks	AVAR	NON-DBE		$ 804,414.13	
Schedule Software	N/A	NON-DBE		$ 2,500.00	
SS1H Cure	N/A	NON-DBE		$ 64,950.00	
Export End Dumps	N/A	NON-DBE		$ 3,210,399.43	
Saw Cutting	N/A	NON-0BE		$ 7,030.00	
Testing	N/A	NON-DBE		$ 17,100.00	
Trailer Pump Rent	N/A	NON-DBE		$ 4,800.00	
Engineer Falsework	N/A	NON-DBE		$ 3,600.00	
Engineer Consultant	N/A	NON-DBE		$ 10,300.00	
ADL Plan	N/A	NON-DBE		$ 2,500.00	
Baseline Schedule	N/A	NON-DBE		$ 5,000.00	
Engineer Scheduler	N/A	NON-DBE		$ 3,000.00	
Scheduling Support	N/A	NON-DBE		$ 15,000.00	
Engineer Shoring	N/A	NON-DBE		$ 12,000.00	
Engineer Survey	N/A	NON-DBE		$ 1,400.00	
PCC Coefficient Tests	N/A	NON-DBE		$ 4,000.00	
QA Testing	N/A	NON-DBE		$ 37,280.00	
Trial Slab Testing	N/A	NON-DBE		$ 10,000.00	
Elastomeric Formliner #1	RUPERT	DBE		$ 99,680.00	
Elastomeric Formliner #3	RUPERT	DBE		$ 39,000.00	

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Address	Phone Number	Reason Selected
Class 2 AB	GREENSTONE	NON-DBE	31507 ORTEGA HWY, SAN JUAN CAPISTRANO, CA	949-728-0500	LOW
CT Permeable Base	VULCAN	NON-DBE	1709 SHERBORN ST, CORONA, CA	858-530-9424	LOW
Cl 2 Perm. Material	GREENSTONE	NON-DBE	31507 ORTEGA HWY, SAN JUAN CAPISTRANO, CA	949-728-0500	LOW
Pervious Material -2"	GREENSTONE	NON-DBE	31507 ORTEGA HWY, SAN JUAN CAPISTRANO, CA	949-728-0500	LOW
Crushed Rock 3" Minus	VULCAN	NON-DBE	1709 SHERBORN ST, CORONA, CA	858-530-9424	LOW
RSP No. 3	VULCAN	NON-DBE	1709 SHERBORN ST, CORONA, CA	858-530-9424	LOW
Str. Bkfl. - SE 20	GREENSTONE	NON-DBE	31507 ORTEGA HWY, SAN JUAN CAPISTRANO, CA	949-728-0500	LOW
Str. Bkfl. - SE 30	GREENSTONE	NON-DBE	31507 ORTEGA HWY, SAN JUAN CAPISTRANO, CA	949-728-0500	LOW
Concrete 3250 PSI	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Concrete 3600 PSI	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Concrete 4000 PSI	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Concrete 6000 PSI	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Concrete Slurry	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Concrete Special	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Mortar Mik	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
LCB Rapid Set	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
JPCP Rapid Set	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
Rapid Set Mix (2 Hr.)	ASSOCIATED	NON-DBE	4621 TELLER AVE, NEWPORT BEACH, CA	310-490-4184	LOW
18" RCP	RIALTO	NON-DBE	3011 N LAUREL AVE, RIALTO, CA	909-822-0200	LOW
24" RCP	RIALTO	NON-DBE	3011 N LAUREL AVE, RIALTO, CA	909-822-0200	LOW
36" RCP	RIALTO	NON-DBE	3011 N LAUREL AVE, RIALTO, CA	909-822-0200	LOW
24" End Section	RIALTO	NON-0BE	3011 N LAUREL AVE, RIALTO, CA	909-822-0200	LOW
Filter Fabric	THOMPSON	NON-0BE	1169 SHERBORN ST, CORONA, CA	951-284-2020	LOW
RSP Fabric (Cl. B)	THOMPSON	NON-0BE	1169 SHERBORN ST, CORONA, CA	951-284-2020	LOW
Geocomposite Drain	THOMPSON	NON-DBE	1169 SHERBORN ST, CORONA, CA	951-284-2020	LOW
Misc. Iron & Steel	LBIW	NON-DBE	2020W 14TH ST, LONG BEACH, CA	562-432-5451	LOW
Joint Seal (MR 1.5")	WA BO	NON-DBE	95 PINEVIEW DR, BUFFALO, NY	716-691-8162	LOW
Concrete Panels	PROCAST	NON-0BE	27217 E 3RD ST, HIGHLAND, CA	909-793-7602	LOW
Asphalt Paving	HARDY&HARPER	NON-0BE	1312 WARNER, SANTA ANA, CA	714-444-1851	LOW
Concrete Barrier - Road	COOPER	NON-DBE	281 CORPORATE TERRACE, CORONA, CA	951-736-6135	LOW
Demolition - Bridge	HARBER	NON-DBE	1880 RIVERVIEW, SAN BERNARDINO, CA	909-478-1957	LOW
Electrical - Highway	DYNAELECTRIC	NON-DBE	LOS ALAMITOS, CA	714-828-7000	LOW
Landscape/Irrigation	GRIFFITH CO	NON-DBE	3050 E. BIRCH ST, BREA, CA	714-984-5500	LOW
Masonry	REYCON	NON-DBE	SANTA PAULA, CA	805-525-5256	LOW
Metal Beam Guard Rail	OURVALLEY	NON-DBE	2203 INYOKERN RD, RIDGECREST, CA	760-446-3100	LOW
Metal Railing	OURVALLEY	NON-0BE	2203 INYOKERN RD, RIDGECREST, CA	760-446-3100	LOW
Painting	CNJ	NON-0BE	MOUNTAIN VIEW, CA		LOW
PCC Paving	COOPER	NON-DBE	281 CORPORATE TERRACE, CORONA, CA	951-736-6135	LOW
Post Tension	DSI	NON-DBE	LONG BEACH, CA	562-531-6161	LOW
Shotcrete	INNOVATIVE	NON-DBE	QUARTZ HILL, CA	661-718-2351	LOW
Signs - Structures	CORAL	NON-DBE	WILSONVILL, OR	503-682-2252	LOW
Striping & Markings	PCM	NON-DBE	PO BOX 294906 PHELAN, CA	760-868-3400	LOW
Subgrade Stabilization	GRIFFIN	NON-DBE	1556 PARKSIDE DR, WALNUT CREEK, CA	925-862-2260	LOW
Tiebacks	AVAR	NON-DBE	47375 FREMONT, FREMONT, CA	510-354-2000	LOW

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
70378
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Ames Construction (Corona)
391 N. Main St. Suite 111
Corona, CA 92880
951-356-1275

Fax: 951-549-9003 **Email:**

Bid/Project Date: Thursday, 04/17/2014
Project Name: ADD HOV LANES IN EACH DIRECTION SOUTH OF CAMINO LAS RAMBLES UNDERCROSSING-Revised Irrigation to Purple Reclaimed
Project Location: San Clemente, CA
Project Zip: 92672
Bid/Project #: 12-0F96C4

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
37,200	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	$0.540 $323.923	SY roll
800	SF	99-400XL-4/50	J-Drain 400XL-4' x 50', 2010 Caltrans Compliant Drainboard 4'x50'	$0.568 $113.548	SF Roll
500	SY	99-180NC-15	Mirafi 180NC, Nonwoven Geotextile, 15' X 300', 500 SY/roll	$1.044 $521.869	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$450.000	
			Freight for all above items delivered together, single delivery only. Additional deliveries will have additional freight charges.		
72,400	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	$0.918 $22.960	LF Roll
362	Box	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$13.750	Box Ea
10,600	LF	ESA Fence	Orange ESA Fence 4' X 100'	$0.315 $31.500	LF roll
1,325	each	T-Posts 72	T-Posts 72" Standard	$4.000	each each
			Fiber rolls and ESA fence include delivery for full t/l only. Approx. 7,700 lf fiber rolls per t/l. ESA fence can be paired with fiber rolls. Additional deliveries will have additional freight charges.		
35,959	SY	99-1450BBC	Mirafi 1450BBC CalTrans Spec, Nwoven Cementitous Bond Breaker 14'x300' 14.6oz/sy 466.7sy ** speciality**	$1.750 $816.667	SY Roll

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
70378

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 12-0F96C4

Est.Qty	Units	Item #	Description	Price	Units
			Delivery included for full estimated quantity. Approx. 2 full t/l. Breaking into smaller shipments will have additional freight charges. Material will arrive in a 53' enclosed van, please have crew and equipment available for offload.		
3,820	LF	3/4" PVC Sch 40	3/4"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 95-f	$0.232	LF LF
17,480	LF	1" PVC Sch 40 Solid	1"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 96-f	$0.351	LF -
14,060	LF	1 1/4" PVC Sch 40	1 1/4"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 97-f	$0.469	LF -
9,660	LF	1 1/2" PVC Sch 40	1 1/2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 98-f	$0.560	LF -
9,580	LF	2" PVC Sch 40 Solid	2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 99-f	$0.752	LF -
9,740	LF	2 1/2" PVC Sch 40	2 1/2"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 100-f	$1.190	LF -
17,660	LF	3" PVC Sch40 Solid	3"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid Item # 101-f	$1.560	LF -
460	LF	8" PVC Sch 40 Solid	8"x20' PVC Schedule 40 Solid Pipe , Purple Reclaimed, Belled End Bid Item # 102-f	$6.120	LF -
20,940	LF	3" PVC CL315	3"x20' PVC CL 315 Solid Pipe, Purple Reclaimed, Belled End	$1.850	LF -
12,640	LF		6" PVC CL 315 Solid Pipe N/A		LF
12,640	LF		6"x20' PVC Schedule 40 Solid Pipe, Purple Reclaimed, Belled End Bid as alternate to bid item # 104-f *Must be submitted and approved by owner and engineer prior to purchase.	$3.920	LF
380	LF	3" PVC Sch40 perf	3"x20' PVC Schedule 40 Perforated Pipe, White, Belled End, Solvent Weld Bid Item # 182 Perforation Pattern: 2 rows of Holes 120 degrees apart, 1/2" holes, 5" On Center Alternate patterns available at additional cost.	$1.890 $37.800	LF -

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Quote Number
70378

TRIUMPH GEO-SYNTHETICS, INC.

PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 12-0F96C4

Est.Qty	Units	Item #	Description	Price	Units
420	LF	4" PVC Sch40 Perf	4"x20' PVC Schedule 40 Perforated Pipe, White, Belled End, Solvent Weld Bid Item # 183 Perforation Pattern: 2 rows of Holes 120 degrees apart, 1/2" holes, 5" On Center Alternate patterns available at additional cost.	$2.190	LF LF
5,280	LF	3" PVC Sch40 Slotted	3"x20' PVC Schedule 40 Slotted Pipe, White, Belled End, Solvent Weld Bid Item # 184	$2.380	LF –
440	LF	3" PVC Sch40 Solid	3"x20' PVC Schedule 40 Solid Pipe, White, Belled End, Solvent Weld Bid Item # 185	$1.350	LF –
1			Estimated Freight to Jobsite for 3" PVC Perforated and Slotted Pipe. Freight for all other PVC Pipe is allowed to job site. Full truck load quantities. Partial requested shipments may result in additional freight charges. **Contractor is responsible for offloading all materials.	$275.000	
14,500	LF	8" HDPE Perf Pipe	8"x20' Dual Wall HWY HDPE Perforated ST Pipe Bid Item # 187	$2.280	LF LF
18	EA	8" HDPE 90° Elbow	8" HDPE 90° ST Elbow	$24.470	EA Ea
198	EA	8" HDPE 45° Elbow	8" HDPE 45° ST Elbow	$24.470	EA Ea
2	EA	24" HDPE Flared End Section	24" HDPE Flared End Section	$203.860	EA –
1			Freight allowed to job site. Add fuel surcharge. Must ship full truck load quantities. Partial requested shipments may result in additional freight charges. Contractor is responsible for offloading materials.	$269.000	

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

TL✓

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator
Job Name: San Clemente & Dana Point
Job Number: 12-0F96C4

Bid Date: 4/17/14
Date: 4/17/14

Quantity		Description	Unit $	Total $
1,536	sf	**Bid Item #150(F)** Pattern #1127 Extreme Fractured Fin Elastospec Urethane-Std 192.00" x 48.00" Panels. 3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4" depth. 2" C-C, 3/4" peak and valley. Urethane bonded to 3/4" plywood. For Retaining Walls per sheet 361 of contract plans. **Estimated production schedule: 3-5 weeks from final approval.**	$24.92	$38,269.44
367	sf	**Bid Item #148(F)** Pattern #1999 Custom Panel Elastospec Urethane-Std 22.00" x 120.00" Panels. Custom Arched 2" Depth Window Block-Out Barrier panels per sheet 677 of contract plans. Solid urethane bonded to 3/4" plywood. **Estimated production schedule: 3-5 weeks from final approval.**	$31.46 Artwork/Setup:	$11,545.82 $871.20
		Optional: SFFR02: Spec Form Release. 55 gallon barrels, 1 @ $917.93 ea. SFSL01: Sealant, 12 tube case, 1 @ $46.93 ea. SFFS02: 2" Screw, 25 lb. bucket, 1 @ 49.00 ea.		
		Freight not included **All quantities are estimated. Final quantities are the responsibility of the contractor.**		
			Total	**$50,686.46**
			Sales tax not included	

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid until 5/30/14

Test panels as required by owner/contractor not included in pricing.

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Rupert
Construction Supply

UDBE Certified, #CT-032785
CA SBE Certified, #28807

Quotation

TO: Estimator **Fax:** **Bid Date: 4-17-14**
Attn.: **Ph:**
JOB: San Clemente & Dana Point Date: 4-17-14
JOB #: 12-0F96C4

Quantity	Details	Unit	Total
1110 lf.	Bl #106: 8" WSP conduit, .322" wall, Black, domestic, plain end, DRL	$22.220	$24,664.20
462 ea.	Bl #107: 10" WSP conduit, .365" wall, Black, domestic, plain end, DRL	$31.95	$14,760.90
45 lf.	Bl #108: 12" WSP conduit, .375" wall, Black, domestic, plain end, DRL	$39.26	$1,766.70

Frt. Included in price

Material price subject to market conditions.

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be varified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to varify field dimensions. Total $41,191.80
Actual quantities are the responsibility of the contractor. **Sales Tax Not Included**
Delivery: Terms: Net 30 days
F.O.B.: Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742 **925-229-5577 ph.**
karen@rupertsupply.com

Sincerely, Karen Wonnenberg

Rupert
Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator

Bid Date: 4/17/14
Date: 4/17/14

Description: San Clemente & Dana Point
Job Number: 12-0F96C4

Quantity		Description	Unit $	Total $
		Bid Item #153, Joint Seal, MR 1-1/2"		
332	ea	WaboCompressionSeal, WA-375	$26.25	$8,715.00
3	ea	WaboPrimaLub Adhesive	$92.40	$277.20
1	ea	***Estimated Freight***	$435.00	$435.00
			Total:	$9,427.20
			Sales tax not included	

Delivery:
F.O.B.: Ship Point

Terms: Net 30 days
Pricing Valid for 6 months from Bid Date

Items included in quoted price: limited to items listed
Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
Rupert Construction Supply will supply materials as required in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.
Liability: Limited to the cost of our product, we will not be responsible for additional charges.
Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing should be verified before placing a purchase order.
If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
Contractor to verify field dimensions.
Actual quantities are the responsibility of the contractor.
Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

Back To Query Form

Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Rupert
Construction Supply

DBE/UDBE

Certified Regular Dealer
#CT-32785

WBE/SBE (California/Federal Govt./PUC certified)
SBE #248143: City of Sacramento

Dear Customer,

Please refer to the following list of products we supply for the heavy civil construction market along with other job specific items at very competitive prices. We offer excellent customer service and years of experience in the construction materials industry, and we look forward to working with you.

Bearing Pads: Laminated, PTFE or Plain

Silicone Grease: for Bearing Pads

Conduit: Galvanized Rigid/PVC

Welded Steel Pipe: Coated, Lined or Plain

Casing Pipe

Ductile Iron Pipe

Bridge Deck Drainage Systems

Misc. Metals/Cable Restrainers

Soffit Access Covers/Grates/Barrier Rail

Expansion Joint Seals

Grated Line Drains

Waterproofing Materials

Drainage & Irrigation Materials

Site Furnishings

NPS Water Supply Line: 2"-6" system

Electrical Supplies

Spherical Bearings

Contact Adhesive: Caltrans approved

Steel Beams/Steel Pipe Pile

Polyester Concrete/Methacrylate

Misc. Construction Materials

Dowels, Epoxy

Timber Lagging

HDPE Shims

Water Meters

Welded Wire Mesh, Post Tension Wire

Pipe Key-Shear Key

Anchor bolts, Headed Studs, Nails

Formliner

Reinforced Concrete Pipe and Manholes

Metal Beam Guard Rail

Chain Link Fence

Precast Concrete Items: Pipe Supports-Benches-Signs-Tables-Bollards, etc.

"We'll get you the right material when you need it."

Mail: 3941 Park Dr. #20-487, El Dorado Hills, CA 95762 (925)229-5577 ph., (916)673-9737 fax
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95741 karen@rupertsupply.com
Website: www.rupertsupply.com

TL ✓

Integrity Rebar Placers

1345 Nandina Ave
Perris, CA 92571
Contractors License # 533729
DBE Cert # 34785
Phone: 951-696-6843 Fax: 951-943-7772

FACSIMILE TRANSMITTAL SHEET

TO: ESTIMATING DEPT	FROM: ESTIMATING DEPT
COMPANY: AMES CONSTRUCTION	DATE: 04/17/14
FAX NUMBER: 951-549-9003	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 951-356-1275	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #12-0F96C4	YOUR REFERENCE NUMBER:

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

From Avenida Vista Hermosa Overcrossing to South of Camino Las ramblas Undercrossing
Project# 12-0F96C4
San Diego County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-696-6843, Fax 951-943-7772

INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-696-6843 Fax 951-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # **BID/OFFER FORM** **BID DATE: 4/17/14**
BID TIME: 2 PM

TO: **ATTN: ESTIMATING**

PROJECT NAME: **CALTRANS 12-0F96C4**
PROJECT LOCATION: **SAN CLEMENTE, CA**

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices.** This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
133	18" CIDH PILING SOUNDWALL	3,069	LF	15.6172 ✓	$47,929.21
135	36" CIDH SIGN PILE	26	LF	76.4915 ✓	$1,988.78
136	60" CIDH SIGN PILE	270	LF	171.4197 ✓	$46,263.31
142 F	STRUCT CONC. APPROACH SLAB (TYPE N)	98	CY	179.3948 ✓	$17,580.69
143	STRUCT CONC. APPROACH SLAB (TYPE R)	259	CY	186.6621 ✓	$48,345.48
147	PAVING NOTCH FOB	175	CF	3.5769	$625.95
154 F	BAR REINFORCING STEEL (BRIDGE)	155,790	LB	.9429 ✓	$146,889.73
155 F	BAR REINFORCING STEEL (RET WALL)	1,103,504	LB	.9270 ✓	$1,022,987.04
156 F	BAR REINFORCING STEEL (SOUNDWALL)	964	LB	1.4981 ✓	$1,444.14
177 F	SOUNDWALL (MASONRY BLOCK) FOB	44,794	SQFT	.4513 ✓	$20,213.55
212	CONC. BARRIERS (TYPE 60P) FOB	84	LF	26.0518 ✓	$2,188.35
213	CONC. BARRIERS (TYPE 60C) FOB	1,770	LF	10.5445 ✓	$16,663.75
214	CONC. BARRIERS (TYPE 60D) FOB	3,230	LF	2.8250 ✓	$9,124.65
215 F	CONC. BARRIERS (TYPE 736 MOD)	398	LF	14.5146 ✓	$5,776.82
216 F	CONC. BARRIERS (TYPE 736 MOD 2)	2,187	LF	47.3028 ✓	$103,451.25
217 F	CONC. BARRIERS (TYPE 736 SV MOD)	102	LF	66.3627 ✓	$6,769.00
218 F	CONC. BARRIERS (TYPE 736 S MOD 1)	1,299	LF	44.5802 ✓	$57,909.65
219 F	CONC. BARRIERS (TYPE 736 S MOD 3)	194	LF	42.3428 ✓	$6,214.50
				TOTAL	$1,566,385.86

- Prices include applicable State and Local Sales Tax.
- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and

REV. 10/29/03

nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 200 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add $_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications: Cal Tran's standard plans and specs. Dated 2010

Plans/Drawings: Bid Set

Addenda: # 1-3

Architect/Engineer: Caltrans

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)

11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.

13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).

14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.

15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

17. All electrical bonding, grounding material (i.e. welding for cathodic protection).

18. All welding.

19. Breakout dowels and/or installation of same.

20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)

21. Masonry Steel, other than deformed rebar.

22. Reinforcing for precast concrete items.

23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.

25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.

26. Field bending of rebar other than by additive quote.

27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.

28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).

29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.

30. Diaphragm dowels or bolts required for precast members.

31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.

2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.

3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

   A. Grades and Lines.
   B. Templates.
   C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
   D. Full access to all working areas for material, equipment and manpower.
   E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
   F. Adequate lighting as required, sanitary facilities, trash bins, etc.
   G. As required, adequate electrical power and compressed air (90 PSI Min.).

4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.

8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.

9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.

11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.

12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.

13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.

    Integrity Rebar Placers carries the following insurance coverage's.
    General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence $1,000,000. General Aggregate $2,000,000 Products/Comp Ops Aggregate $2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.

Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.

15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.

17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.

19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.

22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.

24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.

25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.

26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.

27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.

28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.

30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.

Accepted this 17 day of April, 20 14

Ken R. Negrete, dba Integrity Rebar Placers

By: _____

Its: Pres.
Title

Contractor:

by: _____

Its: _____
Title

✓ GA 4/17

PRECON PRODUCTS

QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 4/16/2014 **QUOTED BY:** Pat **QUOTE ID:** 15264

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

JOB NUMBER: 13738
JOB TITLE: 12-0F96C4
LOCATION: Rte 5 in San Clemente

PHONE:
FAX:

TRACT:
CONTRACT #:
AGENCY:

SHIPPING TERMS: FOB JOB SITE
PRICE VALID UNTIL: 6/15/2014
PAYMENT TERMS: NET 30 DAYS
APPROX. LEAD TIME FROM RECEIPT OF PLANS: ERIFIED UPON ORDI

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
G2 Inlets complete with top & 24-12 frame & grate	56	$2,018.00	EA.	$113,008.00
GD1 Inlets complete with top & GD1 frame & grate	23	$2,474.26	EA.	$56,907.98
GCP Inlets with 36R grate	6	$1,328.57	EA.	$7,971.42
GT3 inlets - top 18"+/- by oithers	11	$1,386.12	EA.	$15,247.32
GT4 inlets - top 18" +/- by others	5	$1,745.66	EA.	$8,728.30
MH Junction Structure	1	$6,372.30	EA.	$6,372.30
DELIVERY	40	$650.00	EA.	$26,000.00
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT		**TOTAL**		$234,235.32

NOTES: Prices do not include sales tax. The prices of the G2, GD1 and GCP inlets includes a total of 34,254 lbs of Misc iron and steel. See attached spreadsheet for included inlets and individual pricing. See attached scope letter.

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 **MBE CLEARING HOUSE # 91IS0090**

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRECON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_____

PHONE: (805) 527-0841 **FAX: (805) 584-0769**

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.

2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.

3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.

4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.

5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guarantee, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.

6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.

7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.

8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.

11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.

12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.

13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe end Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.

15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.

16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.

17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of this parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars ($50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.

19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.

20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.

21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.

22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.

23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.

24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full. If Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.

25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or deemed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.

240 W. Los Angeles Ave., Simi Valley CA 93065
Phone: 805-527-0841 Fax: 805-584-0769

April 16, 2014

Re: Caltrans Contract # 12-0F96C4

Minor Concrete Structures

Precon Products will be providing a price on the G2, GD1, GT3, GT4, GCP and MH Junction Structure.

G2, GD1 and GCP inlets include tops and the frame and grates. The GT3 and GT4 inlets are bid 18" +/- short of finished grade. The top 18" +/- as well as any hardware are not included in this quote. The Manhole Junction Structure is complete with a B7-11 U45 cover and frame. We are not bidding the OL inlet.

An estimated number of delivery trips will be on our quote. The number of trips will be our best estimate and based on truckload quantities. All trips to this job will be billed at the unit price. A spreadsheet will accompany the quote detailing the included inlets as well as individual unit pricing.-

Precon Products is a Caltrans Certified DBE.

Any question please contact Pat Camp at 805-328-0717 or by email at pcamp@pre-conproducts.com

If you are not planning on bidding this project please let me know and I will remove you from my list.

Job Name: Caltrans 12-0F96C4

weight (lbs)	drainage system	unit	type	h (N)	total height	less 1ft for top	L	W	Price with top and F&G
9056	1	A	G2	5	5.67	4.67	3	3	$ 1,891.00
19870	2	E	G2	10.4	11.07	10.07	3	3	$ 2,820.18
10093	2	G	G2	6	6.67	5.67	3	3	$ 1,933.34
23658	5	B	G2	13	13.67	12.67	3	3	$ 2,957.28
23512	7	E	G2	12.9	13.57	12.57	3	3	$ 2,952.01
17830	8	C	G2	9	9.67	8.67	3	3	$ 2,746.36
11441	10	A	G2	7.3	7.97	6.97	3	3	$ 1,988.37
10301	10	C	G2	6.2	6.87	5.87	3	3	$ 1,941.80
9471	10	E	G2	5.4	6.07	5.07	3	3	$ 1,907.94
8538	11	A	G2	4.5	5.17	4.17	3	3	$ 1,869.84
7916	12	B	G2	3.9	4.57	3.57	3	3	$ 1,844.44
8641	13	A	G2	4.6	5.27	4.27	3	3	$ 1,874.07
10301	13	E	G2	6.2	6.87	5.87	3	3	$ 1,941.80
6982	13	I	G2	3	3.67	2.67	3	3	$ 1,806.34
9782	14	C	G2	5.7	6.37	5.37	3	3	$ 1,920.64
8538	19	A	G2	4.5	5.17	4.17	3	3	$ 1,869.84
10404	20	A	G2	6.3	6.97	5.97	3	3	$ 1,946.03
9782	21	A	G2	5.7	6.37	5.37	3	3	$ 1,920.64
9886	22	C	G2	5.8	6.47	5.47	3	3	$ 1,924.87
7812	23	A	G2	3.8	4.47	3.47	3	3	$ 1,840.20
9471	25	B	G2	5.4	6.07	5.07	3	3	$ 1,907.94
10612	26	C	G2	6.5	7.17	6.17	3	3	$ 1,954.50
10819	28	B	G2	6.7	7.37	6.37	3	3	$ 1,962.97
9056	29	C	G2	5	5.67	4.67	3	3	$ 1,891.00
23950	31	B	G2	13.2	13.87	12.87	3	3	$ 2,967.83
9056	32	B	G2	5	5.67	4.67	3	3	$ 1,891.00
9886	32	D	G2	5.8	6.47	5.47	3	3	$ 1,924.87
8953	35	E	G2	4.9	5.57	4.57	3	3	$ 1,886.77
9056	43	A	G2	5	5.67	4.67	3	3	$ 1,891.00
19432	43	C	G2	10.1	10.77	9.77	3	3	$ 2,804.37
9160	43	E	G2	5.1	5.77	4.77	3	3	$ 1,895.24
9056	43	G	G2	5	5.67	4.67	3	3	$ 1,891.00
10716	44	B	G2	6.6	7.27	6.27	3	3	$ 1,958.73
9471	44	D	G2	5.4	6.07	5.07	3	3	$ 1,907.94
9782	46	B	G2	5.7	6.37	5.37	3	3	$ 1,920.64
9471	49	B	G2	5.4	6.07	5.07	3	3	$ 1,907.94
12064	59	E	G2	7.9	8.57	7.57	3	3	$ 2,013.77
10612	60	B	G2	6.5	7.17	6.17	3	3	$ 1,954.50
11545	60	D	G2	7.4	8.07	7.07	3	3	$ 1,992.60
18850	64	B	G2	9.7	10.37	9.37	3	3	$ 2,783.27
8745	66	C	G2	4.7	5.37	4.37	3	3	$ 1,878.30
9886	67	A	G2	5.8	6.47	5.47	3	3	$ 1,924.87
8538	68	B	G2	4.5	5.17	4.17	3	3	$ 1,869.84
9471	66	D	G2	5.4	6.07	5.07	3	3	$ 1,907.94
7604	69	C	G2	3.6	4.27	3.27	3	3	$ 1,831.74
8538	73	F	G2	4.5	5.17	4.17	3	3	$ 1,869.84
8953	73	I	G2	4.9	5.57	4.57	3	3	$ 1,886.77
8330	73	P	G2	4.3	4.97	3.97	3	3	$ 1,861.37
6982	76	A	G2	3	3.67	2.67	3	3	$ 1,806.34
8123	77	C	G2	4.1	4.77	3.77	3	3	$ 1,852.90

7812	81	B	G2	3.8	4.47	3.47	3	3	$	1,840.20
7708	82	B	G2	3.7	4.37	3.37	3	3	$	1,835.97
8538	82	D	G2	4.5	5.17	4.17	3	3	$	1,869.84
9782	84	C	G2	5.7	6.37	5.37	3	3	$	1,920.64
6775	90	C	G2	2.8	3.47	2.47	3	3	$	1,797.87
8019	92	B	G2	4	4.67	3.67	3	3	$	1,848.67
4060	10	I	GCP	5.5	6.17	5.17	3 ft diameter		$	1,023.83
8480	10	L	GCP	14	14.67	13.67	3 ft diameter		$	1,917.30
3644	34	B	GCP	4.7	5.37	4.37	3 ft diameter		$	1,013.53
3488	35	A	GCP	4.4	5.07	4.07	3 ft diameter		$	1,009.67
3280	38	K	GCP	4	4.67	3.67	3 ft diameter		$	1,004.52
3280	72	C	GCP	4	4.67	3.67	3 ft diameter		$	1,004.52
3020	75	B	GCP	3.5	4.17	3.17	3 ft diameter		$	998.09
10809	1	D	GD1	5.1	5.77	4.77	4	3	$	2,331.66
22929	3	A	GD1	10.4	11.07	10.07	4	3	$	3,306.23
10809	7	C	GD1	5.1	5.77	4.77	4	3	$	2,331.66
13772	15	A	GD1	7.6	8.27	7.27	4	3	$	2,453.60
9861	16	A	GD1	4.3	4.97	3.97	4	3	$	2,292.63
9861	18	A	GD1	4.3	4.97	3.97	4	3	$	2,292.63
10572	42	A	GD1	4.9	5.57	4.57	4	3	$	2,321.90
7964	47	A	GD1	2.7	3.37	2.37	4	3	$	2,214.59
7964	48	A	GD1	2.7	3.37	2.37	4	3	$	2,214.59
11046	48	D	GD1	5.3	5.97	4.97	4	3	$	2,341.41
13061	50	A	GD1	7	7.67	6.67	4	3	$	2,424.33
11283	50	C	GD1	5.5	6.17	5.17	4	3	$	2,351.17
10453	50	F	GD1	4.8	5.47	4.47	4	3	$	2,317.02
10098	56	B	GD1	4.5	5.17	4.17	4	3	$	2,302.39
8557	57	B	GD1	3.2	3.87	2.87	4	3	$	2,238.98
8201	62	A	GD1	2.9	3.57	2.57	4	3	$	2,224.35
9387	62	D	GD1	3.9	4.57	3.57	4	3	$	2,273.12
11164	65	A	GD1	5.4	6.07	5.07	4	3	$	2,346.29
10216	66	A	GD1	4.6	5.27	4.27	4	3	$	2,307.27
9979	69	E	GD1	4.4	5.07	4.07	4	3	$	2,297.51
21439	78	A	GD1	9.5	10.17	9.17	4	3	$	3,251.85
56913	81	C	GD1	44	44.67	43.67	4	3	$	4,229.05
8676	89	A	GD1	3.3	3.97	2.97	4	3	$	2,243.86
12582	30	C	GT3	5.2	5.87	4.87	6.4	2	$	1,414.50
9936	33	B	GT3	3.3	3.97	2.97	6.4	2	$	1,304.69
12860	36	D	GT3	5.4	6.07	5.07	6.4	2	$	1,426.06
12025	38	D	GT3	4.8	5.47	4.47	6.4	2	$	1,391.38
12447	39	B	GT3	5	5.67	4.67	6.5	2	$	1,408.63
11189	41	C	GT3	4.2	4.87	3.87	6.4	2	$	1,356.70
10911	51	B	GT3	4	4.67	3.67	6.4	2	$	1,345.15
11885	73	D	GT3	4.7	5.37	4.37	6.4	2	$	1,385.60
14671	83	B	GT3	6.7	7.37	6.37	6.4	2	$	1,501.20
11607	85	D	GT3	4.5	5.17	4.17	6.4	2	$	1,374.04
10771	88	C	GT3	3.9	4.57	3.57	6.4	2	$	1,339.37
16307	2	8	GT4	6.1	6.77	5.77	6.4	3	$	1,564.28
13996	13	C	GT4	4.6	5.27	4.27	6.4	3	$	1,467.92
27499	64	D	GT4	9.1	9.77	8.77	6.4	3	$	2,850.21
12917	73	L	GT4	3.9	4.57	3.57	6.4	3	$	1,422.95
12917	77	G	GT4	3.9	4.57	3.57	6.4	3	$	1,422.95
42477	38	F	MH	13.6	14.27	13.27	5	3.5	$	6,372.30
									$	208,235.44

PRECON PRODUCTS

QUOTE

✓CA 4/17

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 4/16/2014 SHANNON **QUOTE ID:** 11564

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:
CUST TO UNLOA

PHONE:
FAX:
Cell or Pgr.:

JOB NUMBER: 10511
JOB TITLE: ADD HOV LANE
LOCATION: SAN CLEMENTE TO DANA POINT
105 MILES
TRACT: BIDS 4-17 2:00
CONTRACT #: 12-0F96C4
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS
Price Valid Until: 6/15/2014
Est. lead time from reciept of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 2000D TG	830	$15.82	FT.	$13,130.60 ✓
24" RCP 1350D TG	3520	$23.60	FT.	$83,072.00 ✓
36" RCP 2000D TG	78	$56.27	FT.	$4,389.06 ✓
24" CONCRETE FLARED END	2	$525.00	EA	$1,050.00 ✓
.	0	$0.00	EA	$0.00 ✓
		TOTAL		$101,641.66

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGHTS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PERVAIL.**CUSTOMER TO UNLOAD. CONTACT KARI 805-315-7247****

Sales tax additional

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 ***MBE CLEARING HOUSE # 91IS0090***

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY:_____

PHONE: (805) 527-0841 **FAX: (805) 584-0769**

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.

2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.

3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.

4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.

5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or guaranties, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.

6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.

7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.

8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.

9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.

10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.

11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.

12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.

13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.

15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.

16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.

17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars ($50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.

19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.

20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.

21. No **Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.

22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.

23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.

24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.

25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.

Revised Quote

R.E. SERRANO INC.

R.E. SERRANO, INC. IS A CALTRANS CERTIFIED DBE – CERTIFICATION #CT-029324

TO: Estimator

FROM: Estimating Dept.

PROJECT DESRIPTION: Route 5 Dana Point and San Clemente

DATE: April 17, 2014

BID FOR CONTRACT NO.: 12-0F96C4

TOTAL NO. OF PAGES: 2

R.E. Serrano, Inc. is pleased to submit our quotation for the bid items listed below.

Bid Item	Description	Unit	Quantity	Unit Price	Total
212	Concrete Barrier Type 60P	LF	300	$ 496.00	$ 148,800.00
213	Concrete Barrier Type 60C	LF	1,770	$ 133.00	$ 235,410.00
214	Concrete Barrier Type 60D	LF	3,230	$ 82.00	$ 264,860.00
TOTAL					**$ 649,070.00**

Exclusions:

1. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
2. Survey, layout and/or staking.
3. Dust control and haul road maintenance
4. Sweeping and/or vacuum broom
5. Bonds, permits, fees and cost thereof.
6. Pavement markings (Temporary or Permanent)
7. Furnish construction message signs, and/or changeable message signs and any related work or the movement thereof.
8. Furnishing or moving any of the following will be others and will be scheduled by prime not to interfere with our work; traffic control, k-rail, crash cushions, QCMB, k-rail end protection devices, terminal sections, crash arrays.
9. Dewatering and control of surface water.
10. Removal or disposal of hazardous or contaminated materials and any related costs.
11. Utility Relocations.
12. Architectural finishes, stains, or color.
13. Notification of property owners and/or tenants.
14. Maintaining existing traffic management system elements during construction and all related work.
15. Clearing and Grubbing
16. "Standard" Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
17. Retention.
18. Traffic control.
19. Post mile markers.
20. Remedies for concrete stains on asphalt.
21. Protection of railroad facilities, railroad insurance, and flaggers.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Excavation, grading, compaction, backfill and/or shoring.
24. Installation or protection of weep pipes, electrical pull boxes, drainage inlets, deck dowels, fencing, barrier mounted signs, sign foundations, sign pedestals, imbeds, and/or any related items or reinforcing details.
25. Protecting and closing the gap between removed barriers and barriers being constructed.
26. Electroliers, foundations, pedestals, and pull box hardware, and the installation thereof.
27. Coring barrier for fence posts, any fence hardware.
28. Labor and hardware for tie-ins to existing or new metal beam guard rail or bridge barrier.
29. Furnishing or placing any materials under concrete barrier or any related work.
30. Material over-run due to grading by others.
31. Excavation, grading, compaction, backfill and/or shoring.
32. Anti-graffiti coating.
33. Paving high for the convenience of others.

Special Conditions:

1. RES will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.

2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, without regard to the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on RES, should the owner pay the markup, may be withheld.
4. Release of retention within thirty (30) days of the completion of our work without regard to other ongoing work on the project.
5. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
6. Price based on mutually agreed upon schedule, in writing, with 60 days written notice for all move-ins.
7. Prices subject to change if not accepted in writing within thirty (30) days.
8. Attendance of any prime contractor safety meeting shall be at force account plus standard subcontractor markups.
9. RES will require prime contractor to coordinate construction activities at each location.
10. Our insurance for this project will not include coverage beyond the standard limits carried by RES, or any insurance coverage in favor of others, or an excess umbrella liability policy.
11. RES shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve RES of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of RES and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring RES to review the project schedule at the contractor's office is not acceptable.
12. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting languege in the subcontract agreement. Rewording or paraphrasing of our tarms for inclusion in subcontract is unacceptable.
13. RES rejects all of the terms in every prime contractor advertisement and solicitation, and encourages primes to assist with DBE participation.
14. Prices bid as a package, please call before splitting.
15. Traffic control and k-rail movement to be provided as deemed necessary by RES at no cost to RES.
16. Jobsite water at work areas and sanitary facilities with wash stations to be provided by others at no cost to RES.
17. RES will require any temporary k-rail movement and specific location of k-rail openings to be coordinated with its operations and will be staging paving equipment and related equipment at worksite unless other arrangements satisfactory to RES are made in advance at no cost to RES.
18. **Prices are based on working standard day shifts without overtime, and working in an uninterrupted sequence 5 days a week.**
19. Prime Contractor to provide **BARRIER survey** staking for line and grade. Survey points need to be 1.2 meters offset from left/right of center line of barrier with a **fill to top of barrier marked on stakes**. The left/right of centerline is to be determined with RES superintendent on site. Staking to be 20 meter centers in tangents and 10 meter centers in radius. Should survey not be provided exactly as stated above, RES reserves the right to have it provided by a third party and shall charge the prime contractor for these costs plus 5% markup for administrative fees.
20. Prime to provide and maintain all weather track grade, clear of obstacles.
21. Prime to provide clear and safe concrete mixer or truck or concrete pump access to the work
22. All barrier paving to be done by machine, from the high side of the barrier, machine to run on final lift of pavement
23. Prices listed above include mobilization as follows; 1 mob for all work. Additional mobilizations add $12500 each, no credit for fewer.
24. **Escalator of 10% per linear foot for all items beginning 1/1/16; and an additional 10% per linear foot every 6 months thereafter until the completion of this project.**

If you have any questions please call me at **925.957.8184, ext. 213**

Diversified Landscape Co.

33801 Washington Street
Winchester, CA 92596

Phone: 951-926-7444
Fax: 951-926-7440

DBE 8022 SBE 12567 Union Contractor Lic. 576183

To:	Ames Construction Inc	**Contact:**	Chris Acosta
Address:	391 N. Main St., Ste 111	**Phone:**	(951) 356-1275
	Corona, CA 92880	**Fax:**	(951) 549-9003
Project Name:	12-0F96C4	**Bid Number:**	2414
Project Location:	San Clemente	**Bid Date:**	4/17/2014
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
18	Temporary Hydraulic Mulch	116,000.00	SY	$0.30	$34,800.00
34	Remove Irrigation Facility	1.00	LS	$9,320.00	$9,320.00
68	Roadside Clearing	1.00	LS	$44,000.00	$44,000.00
70	Weed Germination	81,300.00	SY	$0.12	$9,756.00
71	Cultivation	81,300.00	SY	$0.56	$45,528.00
72	Iron Sulfate	3,690.00	LB	$1.10	$4,059.00
73	Soil Amendment	540.00	CY	$34.80	$18,792.00
74	Packet Fertilizer	35,100.00	EACH	$0.26	$9,126.00
75	Slow Release Fertilizer	4,910.00	LB	$0.83	$4,075.30
76	Plant (Group F)	81,600.00	EACH	$0.58	$47,328.00
77	Plant (Group K)	200.00	EACH	$310.00	$62,000.00
78	Plant (Group A)	11,600.00	EACH	$7.65	$88,740.00
79	Plant (Group B)	2,420.00	EACH	$22.20	$53,724.00
80	Maintain Existing Planted Areas	1.00	LS	$38,800.00	$38,800.00
81	Plant Establishment	1.00	LS	$70,200.00	$70,200.00
82	Wood Mulch	2,340.00	CY	$55.30	$129,402.00
83	Check And Test Existing Irrigation Facilities	1.00	LS	$12,400.00	$12,400.00
84	Operate Existing Irrigation Facilities	1.00	LS	$30,000.00	$30,000.00
85	Control and Neutral Conductors	1.00	LS	$91,100.00	$91,100.00
86	1" Remote Control Valve	14.00	EACH	$250.00	$3,500.00
87	1 1/2" Remote Control Valve	140.00	EACH	$310.00	$43,400.00
88	2" Remote Control Valve	62.00	EACH	$370.00	$22,940.00
89	Remote Control Valve With Flow Sensor	9.00	EACH	$1,210.00	$10,890.00
90	48 Station Irrigation Controller (Pedestal Mounted)	8.00	EACH	$15,300.00	$122,400.00
91	Certify Backflow Preventers	1.00	LS	$1,890.00	$1,890.00
92	Riser Sprinkler Assembly (Gear Driven)	2,280.00	EACH	$49.80	$113,544.00
93	Riser Sprinkler Assembly	360.00	EACH	$35.10	$12,636.00
94	6" Gate Valve	1.00	EACH	$2,040.00	$2,040.00
95(F)	3/4" Plastic Pipe (SCH 40)(Supply Line)	3,802.00	LF	$3.20	$12,166.40
96(F)	1" Plastic Pipe (SCH 40)(Supply Line)	17,465.00	LF	$3.35	$58,507.75
97(F)	1 1/4" Plastic Pipe (SCH 40)(Supply Line)	14,051.00	LF	$3.50	$49,178.50
98(F)	1 1/2" Plastic Pipe (SCH 40)(Supply Line)	9,656.00	LF	$3.65	$35,244.40
99(F)	2" Plastic Pipe (SCH 40)(Supply Line)	9,580.00	LF	$4.05	$38,799.00
100(F)	2 1/2" Plastic Pipe (SCH 40)(Supply Line)	9,723.00	LF	$4.70	$45,698.10
101(F)	3" Plastic Pipe (SCH 40)(Supply Line)	17,654.00	LF	$6.55	$115,633.70
102(F)	8" Plastic Pipe (SCH 40)(Supply Line)	450.00	LF	$12.10	$5,445.00
103(F)	3" Plastic Pipe (Class 315) (Supply Line)	20,940.00	LF	$8.45	$176,943.00
104(F)	6" Plastic Pipe (Class 315) (Supply Line)	12,635.00	LF	$12.60	$159,201.00
105	Ball Valve	35.00	EACH	$370.00	$12,950.00
106	8" Welded Steel Pipe Conduit	1,110.00	LF	$170.00	$188,700.00
107	10" Welded Steel Pipe Conduit	45.00	LF	$220.00	$9,900.00
108	12" Welded Steel Pipe Conduit	470.00	LF	$210.00	$98,700.00
109	Move In/Out Erosion Control	12.00	EACH	$690.00	$8,280.00
110	Fiber Rolls	23,800.00	LF	$2.30	$54,740.00
111	Compost	46,500.00	SF	$0.59	$27,435.00

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
112	Incorporate Materials	46,500.00	SF	$0.42	$19,530.00
257	Mobilization	1.00	LS	$35,300.00	$35,300.00

Total Bid Price: $2,288,742.15

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Sub grade is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- 240 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=$500 each.
- 15 working days required and includes 2 move-in(s) for Temporary Hydraulic Mulch. Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch or compost work.
- Staging area and water supply is required at jobsite for mulch or compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately before preparing planting and mulch areas.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED:	CONFIRMED:
The above prices, specifications and conditions are satisfactory and are hereby accepted.	**Diversified Landscape Co.**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Juan Martinez 951-926-7444 juanm@diversifiedlandscape.com

5-17

Payco Specialties, Inc.

Highway - Airport - Parking Lot - Signage - Striping & Marking Removals

SBE #18502 - [redacted] #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

FEDERAL-AID PROJECT #ACNHPI-005-2(968)75E / CMLN-6212-(015)E

Project Description:	ROUTE 5 - ORANGE COUNTY 12-0F96C	Bid Date:	4/17/2014
Contract Time Limit: W.D.	Liquidated Damages: per C.D.	Addendums Noted:	X - 3

Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
5	TEMP STRIPE (PAINT)	215,000.00	LF	$ 0.37	$ 79,550.00
6	CHANNELIZER (SURF MOUNT)	360.00	EA	$ 35.00	$ 12,600.00
7	TEMP PAVEMENT MARKER	11,500.00	EA	$ 2.90	$ 33,350.00
28	REMOVE YELLOW THERMO STRIPE (HAZ)	28,300.00	LF	$ 0.65	$ 18,395.00
35	REMOVE PAINT STRIPE	111,000.00	LF	$ 0.35	$ 38,850.00
36	REMOVE PAINT PAVMENT MARKING	27.00	SF	$ 6.00	$ 162.00
220	THERMO PAVEMENT MARKING (WET VIZ)	5,360.00	SF	$ 2.90	$ 15,544.00
221	4" THERMO STRIPE (WET VIZ)	152,000.00	LF	$ 0.26	$ 39,520.00
222	8" THERMO STRIPE (WET VIZ)	39,200.00	LF	$ 0.64	$ 25,088.00
223	PAVEMENT MARKER (NON-REFL)	7,350.00	EA	$ 1.00	$ 7,350.00
224	PAVEMENT MARKER (RETROREFL)	4,510.00	EA	$ 2.90	$ 13,079.00
251	REMOVE THERMO STRIPE	50,000.00	LF	$ 0.42	$ 21,000.00
252	REMOVE THERMO MARKING	300.00	SF	$ 1.30	$ 390.00
					$ -
					$ -
					$ -
					$ -

STIPULATIONS: **RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

* Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* **A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.**
* Bond cost to be paid by Prime Contractor.
* ANY, special / additional insurance will be charged a flat rate of $400.00. Some specialized wording may not available. Please call.
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - SWEEPING - L.D.'s - SURFACE REPAIRS - SIGNAGE - ENGINEERING - SURVEYS

INCLUSIONS:

CLEAN UP OF YELLOW (HAZ) REMOVAL DEBRIS

# of Working Days to Complete our Work: 30 # of Move-In's Allotted: 8 Add'l Move-In's: $ 2,500.00

BID AMOUNT: $ 304,878.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
[redacted]/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : Michael Abanilla
PROJECT : CADOT Add HOV Lane in Each Direction (Contract No. 12-0F96C4)
From 0.3 Miles South of Avenida Vista Hermosa Overcrossing to 0.5 Miles South of Camino Las Ramblas
Undercrossing, In the Cities of San Clemente and Dan Point, In Orange Co., CA
BID DATE : 4/17/14 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 4/16/14
PAGES : 1

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
30	TREATED WOOD WASTE	LB	24,100	$ 0.15	$ 3,615.00
32	REMOVE GUARDRAIL	LF	1,830	$ 10.00	$ 18,300.00
204	GUARD RAILING DELINEATOR	EA	130	$ 37.00	$ 4,810.00
205	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	2,040	$ 33.00	$ 67,320.00
207	CABLE RAILING	LF	3,038	$ 14.00	$ 42,532.00
208	TRANSITION RAILING (TYPE WB-31)	EA	11	$ 3,500.00	$ 38,500.00
209	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	$ 765.00	$ 12,240.00
210	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	10	$ 3,000.00	$ 30,000.00
211	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	11	$ 2,200.00	$ 24,200.00
				TOTAL BID AMOUNT:	**$ 241,517.00**

* ITEM # 207 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL & CLEAN OUT BY OTHERS.
* ITEM # 208 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING; CONCRETE PILING, CONCRETE BARRIER, MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; CLEARING & GRUBBING; REMOVAL OF DEBRIS, VEGETATION OR ANY OBSTRUCTIONS ALONG THE GUARDRAIL LINE; DEMOLITION; BACKFILLING & COMPACTION; GRADING; STAKING; LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR & ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; INSPECTIONS & TESTING COSTS; BOND COST; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS & FEES; K-RAILS; TEMPORARY FENCING & BRIDGE RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN, LANE CLOSURE; HAULING & RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Contractors Estimate Trade and Focus publications	3/6-4/17/14
Construction Up-Date	3/6/14,3/13/14,3/20/14 & 4/17/14
Minority Bidders Bulletin	3/10/14, 3/17/14,3/24/14 & 4/14/14
Also displayed on www.goodfaitheffort.com	3/4/14 to 4/17/14

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See attached			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached RFQ's end project edvertisements showing a link to plans and specifications, a contact name and phone number was also provided. As of the bid date we had no requests for additional information or assistance.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached RFQ and project edvertisements offering assistance with these specific items. As of the bid date there were no requests for essitance.

8. Include additional data to support a demonstration of good faith efforts.

See attached RFQ responses from subcontractors for this project. Also, attended pre-bid meeting to meet with DBE contractors to discuss this project and offer assistance. Advertised on Caltrans website 3/5/14. Soliceted contractors, suppliers and truckers who Opted-In on Caltrans website.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contractor's Estimate, Inc.

P.O. Box 292880
Phelan, California 92329
PH (760) 868-9192
FX (760) 868-6814
Email: Estimator@ContractorsEstimate.com

FACSIMILE TRANSMITTAL SHEET

TO: Jennifer Lewis	FROM: Esty
COMPANY: Ames Construction	DATE: 3/4/2014
FAX NUMBER: 951-549-9003	TOTAL NO. OF PAGES INCLUDING COVER: 5
PHONE NUMBER:	P O NO. :

SUBJECT:

☐ URGENT ☒ FOR REVIEW ☐ PLEASE REPLY ☒ ORIGINAL WILL BE MAILED

NOTES/COMMENTS:

Esty@ContractorsEstimate.com

View TRADE ADDS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADDS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

Advertisement date March 6th, 2014 through bid opening date

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 8.2% goal for the following:

PROJECT: 12-0F96C4- Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: **Ames Construction, Inc.**
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, Traffic Control, Signs, Pavement Markings & Striping, SWPP, Landscape, Street Sweep, Erosion Control, Drainage, RSP, Demo, Bridge Removal, Clear & Grub, Plant Establish, Irrigation, Lime Stabilized Soil, PVC/RCP/WSP, HMA, Rubberized HMA,Paving, Dike, Concrete-Pavement/Cidh Pile/PS CIP/Structural/Retaining Wall/Minor/Barrier/Ditch Lining, Electrical, Concrete Supply, Rebar, Architectural Texture/Fractured Rib Texture, Drill & Bond Dowel, Shotcrete, Sign Structure,Misc. Metal/Iron/Steel, PCMS, CCTV, Railing-Cable/WB, Terminal System, Masonry Sound Wall, Fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0c7d56cb42a5

Published on March 6th, 2014 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

View TRADE ADDS

DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS

View FOCUS ADDS

Caltrans "DBE" Goals on Federally Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS

Advertisement date March 6th, 2014 through bid opening date

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 8.2% goal for the following:

PROJECT: 12-0F96C4- Add HOV lane in each direction
OWNER: CALTRANS
BID DATE/TIME: March 27th, 2014 @ 2:00 PM

PLEASE SUBMIT BID TO: **Ames Construction, Inc.**
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275
Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, Traffic Control, Signs, Pavement Markings & Striping, SWPP, Landscape, Street Sweep, Erosion Control, Drainage, RSP, Demo, Bridge Removal, Clear & Grub, Plant Establish, Irrigation, Lime Stabilized Soil, PVC/RCP/WSP, HMA, Rubberized HMA,Paving, Dike, Concrete-Pavement/Cidh Pile/PS CIP/Structural/Retaining Wall/Minor/Barrier/Ditch Lining, Electrical, Concrete Supply, Rebar, Architectural Texture/Fractured Rib Texture, Drill & Bond Dowel, Shotcrete, Sign Structure,Misc. Metal/Iron/Steel, PCMS, CCTV, Railing-Cable/WB, Terminal System, Masonry Sound Wall, Fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the

right to accept or reject any or all quotations.
Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Published on March 6th, 2014 by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the **11%** goal for the following:

PROJECT:	12-0F96C4 - ADD HOV LANE IN EACH DIRECTION
OWNER:	CALTRANS
BID DATE/TIME:	**MARCH 27, 2014 @ 2:00 PM**
PLEASE SUBMIT BIDS TO:	Ames Construction, Inc. 391 N. Main St., Ste 111, Corona, CA 92880 Ph: 951-356-1275, Fax: 951-549-9003

DBE Subs/Suppliers Required: Aggregates, lean conc base/RS, traffic control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt//cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing - cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation his project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your boding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions' including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for at 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

3/6/14, 3/13/14, 3/20/14

TRADE PUBLICATION

3/10/14, 3/17/14, 3/24/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

F I L E D

Suzie Davidson /Art Director

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the **11%** goal for the following:

PROJECT:	#12-0F96C4 - ADD HOV LANE IN EACH DIRECTION
OWNER:	CALTRANS
BID DATE/TIME:	**REVISED APRIL 17, 2014 @ 2:00 PM**
PLEASE SUBMIT BIDS TO:	Ames Construction, Inc. 391 N. Main St., Ste 111, Corona, CA 92880 Ph: 951-356-1275, Fax: 951-549-9003

DBE Subs/Suppliers Required: Aggregates, Lean Conc Base/RS, Traffic Control, Signs, Pvmnt. Mkg & Striping, SWPP, Landscape, Street Sweep, Erosion Control, Drainage, RSP, Demo, Bridge Removal, Clear & Grub, Plant Establish, Irrigation, Lime Stabilized Soil, PVC/RCP/WSP, HMA, Rubberized HMA, Paving, Dike, Concrete-Pvmnt/CIDH Pile/PS CIP/Structural Retaining Wall/Minor/Barrier Ditch Lining, Electrical, Concrete Supply, Rebar, Architectural Texture/Fractured Rib Texture, Drill & Bond Dowel, Shotcrete, Sign Structure, Misc Metal/Iron/Steel, PCMS, CCTV, Railing - Cable/WB, Terminal Syst, Masonry Sound Wall, Fencing. Ames intends to conduct itself in good faith with DBE firms for participation his project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your boding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions' including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames Construction for this project must be valid and may not be withdrawn for at 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at 951-356-1275. Please fax quotes to 951-549-9003. **Plans and specifications can be viewed and downloaded at:**
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin

4/17/14

TRADE PUBLICATION

4/14/14

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Ames Construction, Inc.

Contract No. 12-0F96C4

Page 25 – Question 5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents:

Name of Agency/Organization	Method/Date of contact	Results
1. **Caltrans Unified Certification Program**	Internet 3/5/14	See attached DBE Results downloaded from Website

2. National Center for American Indian Enterprise Development (**NCAIED**) Faxed RFQ with request on 3/5/14 see attached. Bid opportunity made available to minorities.
3. Latin Business Association (**LBA**) Faxed RFQ with request on 3/5/14. See attached. Bid opportunity made available to minorities.
4. National Association of Minority Contractors (**NAMC**) Faxed RFQ with request on 3/5/14. See attached. Bid opportunity made available to minorities.
5. National Association of Women Business Owners (**NAWBO**) faxed RFQ with request on 3/5/14. Bid opportunity made available to minorities.
6. Minority Business Opportunity Center (**MBOC**) faxed RFQ with request on 3/5/14. Bid opportunity made available to minorities.
7. Black Business Association (**BBA**) faxed RFQ with request on 3/5/14. Bid opportunity made available to minorities.
8. Asian Business Association (**ABA**) Faxed RFQ with request on 3/5/14. See attached. Bid opportunity made available to minorities.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Kevin Ramsey

COMPANY: National Association of Minority Contractors NAMC

FAX NO.: (323) 296-8381

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAMC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking forDBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Larisa Ordac

COMPANY: Latin Business Association

FAX NO.: (213)628-8519

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any LBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Earl "Skip" Cooper

COMPANY: Black Business Association (BBA)

FAX NO.: (323) 291-7820

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any BBA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Dee Castro

COMPANY: Asian Business Association (ABA)

FAX NO.: (213) 628-3222

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any ABA members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Linda Smith

COMPANY: Minority Business Opportunity Center (MBOC)

FAX NO.: (213) 978-0690

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any MBOC members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Joyce Lee

COMPANY: National Association of Women Business Owners

FAX NO.: (213) 622-6659

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NAWBO members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

FAX TRANSMISSION

AMES CONSTRUCTION, INC.

391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275
FAX - (951) 549-9003

DATE: 3/5/14

NAME: Linda Harris

COMPANY: National Center for American Indian Enterprise Development (I

FAX NO.: (626) 442-7115

BEING SENT BY:

NAME: Jennifer Lewis

EMAIL: jenniferlewis@amesco.com

NUMBER OF PAGES 2 **(INCLUDING COVER SHEET)**

IF YOU DO NOT RECEIVE ALL PAGES, OR THEY ARE NOT LEGIBLE,
PLEASE CONTACT US AS SOON AS POSSIBLE.

Hard Copy Mailed: Yes _____ No X

MESSAGE

Please forward the attached request for quote to any NCAIED members who fall under the trades listed on the ITB attached.

If any of your members have questions or need any assistance please have them contact us directly at (951) 356-1275.

We are an equal opportunity employer and are looking for DBE contractors/suppliers to meet the minority requirements on this project. Thank you for your help.

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Q: 6

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Q:7

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company_____

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company Lightcap Industries dba: JC Supply & Manufacturing 1612 S. Cucamonga Ave. Ontario, CA 91761 909-373-1773 909-373-1785 fax

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Ty or Darold Phone Number 661-589-1001

Name of Company Austin Enterprise

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding X

Contact Person RYAN WRIGHT Phone Number 951 277 2420

Name of Company RINKER MATERIALS

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

San Clemente

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding Y No, Not Bidding _____

Contact Person Rachel Acosta Phone Number (714) 899-3319

Name of Company Ewles Materials

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding X

Contact Person David Phone Number 760-947-6895

Name of Company Southland Paving

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Donny Phone Number 951-696-6843

Name of Company Integrity Rebar Products

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Tyje or Tim Phone Number 909-391-4477

Name of Company ACL Construction Co, Inc.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dave Phone Number 916-645-7247

Name of Company A.C. Dike Co

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, ~~concrete~~-pvmnt/cidh pile/PS CIP/~~structural~~/retaining wall/~~minor~~/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding X

Contact Person Wendy Dugan Phone Number 951-360-7531

Name of Company R. Dugan Construction, Inc.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding ____

Contact Person JACOB BREEDLOVE Phone Number (714) 637-1550

Name of Company R.J. NOBLE CO.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

From:

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person Johnny Maneri Phone Number (951) 695-5104

Name of Company Maneri Traffic control

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person MICHAEL ABANILLA Phone Number 626 . 283 . 0727

Name of Company ACE FENCE CO.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Oscar Gaspar Phone Number 951-233-4749

Name of Company Gaspar Trucking (DBE).

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified **DBE** subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing. Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding X No, Not Bidding _____

Contact Person WILL GEHRKE Phone Number 805-237-8851

Name of Company CASE PACIFIC COMPANY

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Received By FAX
MAR 10 2014
CASE PACIFIC CO. PASO ROBLES CA

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Leslie A Riley Phone Number 323-353-9332

Name of Company L. Riley Trucking

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	March 27th, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding ✓

Contact Person Deni Smith Phone Number 209-742-6684

Name of Company AS Contractors

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 302
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	April 17, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person MICHAEL MONILLA Phone Number 626-383-0727

Name of Company ACE FENCE CO.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
****BID DATE/TIME:**	**April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding _____ No, Not Bidding _____

Contact Person _____ Phone Number _____

Name of Company _____ [redacted] _____

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
****BID DATE/TIME:**	**April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding ✓ No, Not Bidding _____

Contact Person Dave Phone Number 916-645-7747

Name of Company A.C. Dike Co

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
****BID DATE/TIME:**	**April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

Orange County - San Clemente - Dana Point

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding X

Contact Person Brandon Dugan Phone Number 951-310-7531

Name of Company R. Dugan Construction, Inc.

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

R. Dugan Construction Inc.
6157 Marlatt St.
Mira Loma, CA 91752

confidential fax

To:	**<1-951-549-9003>**
Fax Number:	1-951-549-9003
From:	**Christina Dugan**
Fax Number:	
Business Phone:	
Home Phone:	christina@rduganconst.com
Pages:	2
Date/Time:	4/11/2014 8:42:42 AM
Subject:	ITB

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 111
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

****REVISED BID DATE****

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
****BID DATE/TIME:**	**April 17th, 2014 @ 2:00 PM**
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 111 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.

Yes, Bidding _____ No, Not Bidding ✓

Contact Person Deni Phone Number 209 742-6684

Name of Company AS Contractors

Plans and specifications can be viewed and downloaded at:

https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

AMES CONSTRUCTION, INC.
391 N. Main St., Ste 302
Corona, CA 92880
(951) 356-1275/(951) 549-9003 FAX

SUBCONTRACTOR REQUEST FOR QUOTATION

Ames Construction, Inc. is seeking certified and qualified DBE subcontractors and/or suppliers to meet the 11% goal for the following:

PROJECT:	12-0F96C4 - Add HOV lane in each direction
OWNER:	CALTRANS
BID DATE/TIME:	April 17, 2014 @ 2:00 PM
PLEASE SUBMIT BID TO:	Ames Construction, Inc. 391 N. Main St., Ste 302 Corona, CA 92880 Phone: (951) 356-1275 Fax: (951) 549-9003

DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing – cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.

Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames' Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the "Terms and Conditions" including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. **Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening.**

Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.

Please acknowledge receipt of this RFQ by faxing back your intention to bid.
Yes, Bidding X No, Not Bidding _____

Contact Person MS. SMITH Phone Number 6260-429-1496

Name of Company PRINTT TRUCKING, INC.

Plans and specifications can be viewed and downloaded at:
https://ames.sharefile.com/download.aspx?id=fb7f0e7d56eb42a5

Faxed invites
3/5/14

Home »Contract Awards and Services »**Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0F96C4

43 Opt-in records found.

12-0F96C4	Pruitt Trucking, Inc.	
	214 W Poppyfields Dr. Altadena, CA 91001	
	Phone: (626) 398-4500	Fax Number: (626) 398-5551
	Disadvantaged status: DBE DVBE SBE	
	Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer DUMP TRUCKS and a data base that provide a variety of equipment, many services (A-Z) and accommodate various needs. Have trucks that will travel	
12-0F96C4	Agri Service Inc.	
	3720 Oceanic Way #204 Oceanside	
	Phone: 760-518-3498	Fax Number: (760) 295-6255
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE#25193/SB#1161960 Landscaping Soil Products, LEED Projects Certified Supplier of Compost, Mulch, Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El Corazon Compost Facility in San Diego County, providing soil amendments and mulch products for over 17 years. Recognized as a reliable and consistent source of high quality products, Agri Service is proud of our long term relationships with the largest names in landscape construction, maintenance and landscape architecture. Our products have been used by Caltrans and in many of the region's high profile projects. Our Capability Statement can be accessed by visiting: http://agriserviceinc.com/pdfs/AgriServiceCapabilityStatement	
12-0F96C4	Construction Engineering Consulting Group, Inc.	
	36156 Cabrillo Drive Fremont, CA 94536	
	Phone: 5104499014	Fax Number: 8884490540
	Disadvantaged status: SBE	
	Services offered: Quantity take-offs and other pre-construction estimating services. Visit us www.cecginc.com	
12-0F96C4	Integrity Rebar Placers	
	1345 Nandian Avenue Perris, CA 92571	

yes per RFQ Response 3/6/14

Phone: 951.696.6843 Fax Number: 951.943.7772
Disadvantaged status: DBE
Services offered: Rebar

12-0F96C4	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail stephanie_mtc@yahoo.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	

yes per RFQ Response dated 3/10/14

12-0F96C4	Gerdau Santa Fe Springs	
	10840 Norwalk Blvd Santa Fe Springs CA 90670	
	Phone: 562-677-8732	Fax Number: 562-677-8701
	Disadvantaged status:	
	Services offered:	

12-0F96C4	NLS TRUCKING, INC.	
	13284 Hubbard St. Sylmar, CA 91342	
	Phone: 888-609-1566	Fax Number: 888-806-9077
	Disadvantaged status: DBE SBE	
	Services offered: FOR NEW QUOTES E-MAIL US AT Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer all type of DUMP TRUCKS for HAULING. We have a vast Database of Owner/Operators ready to work. Long distance is NO PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND EVERYTHING IN BETWEEN!!* BROKER DBE 39049 - SBE 5403 - MBE 5403 (UCP CERTIFIED)	

12-0F96C4	REYCON CONSTRUCTION, INC.	
	1795 LEMONWOOD DR. SANTA PAULA, CA 93060	
	Phone: 805-525-5256	Fax Number: 805-933-2282
	Disadvantaged status:	
	Services offered: Masonry Sound wall Sub-contractor.	

12-0F96C4	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	

yes per RFQ Response

Phone: 6615891001 Fax Number: 6615899509
Disadvantaged status: DBE SBE
Services offered: JPCP

12-0F96C4	anderson drilling	
	26335 golada chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
	Services offered:	

12-0F96C4	Terradyne LAX, Inc.	
	1509 W Alton Ave Santa Ana, CA 92704	
	Phone: 714-557-3200	Fax Number: 949-231-1700
	Disadvantaged status: DBE	
	Services offered: SWPPP Preparation REAP Preparation Storm Water Annual Report Storm Water Sampling and Analysis	

12-0F96C4	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: FULL SERVICE ASPHALT MILLING AND RECYCLING, COLD IN PLACE RECYCLING, FULL DEPTH RECLAMATION, ROAD SLURRYS, RUMBLE STRIPS, RECESSED PAVEMENT MARKERS	

12-0F96C4	Perry Electric	
	11245 El Nopal Lakeside, CA, 92040	
	Phone: 619-449-0045	Fax Number: 619-449-0511
	Disadvantaged status: SBE	
	Services offered:	

12-0F96C4	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: green saw	

12-0F96C4	Afzmleui	
	Afzmleui Afzmleui	

NO

	Phone: 88507510347	Fax Number: 21545169579
	Disadvantaged status:	
	Services offered: In the case for Abrahams., bad credit loans, 686, payday loans, nzyyqs,	

12-0F96C4	High Light Electric Inc.	
	P.O. BOX 7339; Riverside, CA 92513-7339	
	Phone: 951-352-9646	Fax Number: 951-352-2498
	Disadvantaged status:	
	Services offered: Electrical	

12-0F96C4	Anderson Paint Store LLC - DBE www.andersonpaintstore.com	
	18429 West 8 Mile RD Detroit,Michigan 48219	
	Phone: 248 667 8059	Fax Number: andersonpsllc@aol.com
	Disadvantaged status: DBE SBE	
	Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. in order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the follow: The product, color, size, quantity and manufacture. This format shall be submitted to APS LLC by all Prime and subcontractors to complete all supply requests. States AZ ,Georgia ,FL,IL,MI,HI,MO,NV,OH,TN,TX,KS,CA,District of Columbia	

12-0F96C4	DSS SWEEPING&WATER TRUCK RENTALS	
	IRVINE, CA	
	Phone: 760-200-7244	Fax Number:
	Disadvantaged status: DBE	
	Services offered: WATER TRUCK RENTALS AND STREET SWEEPING.	

12-0F96C4	United Steel Placers	
	2257 S Willow Ave Bloomington, CA, 92316	
	Phone: 909-820-9280	Fax Number: 909-820-9282
	Disadvantaged status:	
	Services offered:	

12-0F96C4	Ashbaugh Consulting, Inc.	
	9151 Parliament Ave Westminster, CA 92683	
	Phone: 714-895-3782	Fax Number: 714-895-3792
	Disadvantaged status: SBE	

Services offered: Item 13: PREPARE STORM WATER POLLUTION PREVENTION PLAN / Item: 16: STORM WATER ANNUAL REPORT

12-0F96C4	Select Electric, Inc.	
	13250 Kirkham Way Poway, CA 92064	
	Phone: 619-460-6060	Fax Number: 619-460-6069
	Disadvantaged status:	
	Services offered: Bid Items: 225-248 ("E" Sheets)	

12-0F96C4	AC Dike Co.	
	2788 Venture Dr. Lincoln, CA 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place Asphalt Dike	

yes per RFQ 3-6-14

12-0F96C4	Mountain Pacific, Inc.	
	P.O. Box 236 Laguna Beach, CA 92652	
	Phone: (949)497-8127	Fax Number: (949)497-3487
	Disadvantaged status: DBE SBE	
	Services offered: Falsework Design, Support of Excavation Design	

12-0F96C4	Vils & Daughters Construction Supply	
	4208 Tulane Ave Long Beach CA 90808	
	Phone: 5623979986	Fax Number: 5624216318
	Disadvantaged status: DBE SBE	
	Services offered: Rock and Aggregate	

12-0F96C4	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered: all of your trucking & hauling needs	

yes per RFQ Response dated 3/10/14

12-0F96C4	Tahlequah Steel Inc 2750 N Bellflower Blvd Suite 210 E Long Beach, CA 90815 Phone: 562 -421 -9333 Fax Number: 562 -421 -9330 Disadvantaged status: DBE SBE Services offered: A NATIVE AMERICAN REINFORCING STEEL / POST - TENSIONING CONTRACTOR / UDBE, DBE, SBE AND MBE FEDERAL AND STATE CERTIFIED

12-0F96C4	ACL Construction Co., Inc.	
	207 W. State St. Ontario, CA 91762	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: Concrete Barrier Rail	

yes-per RFQ

12-0F96C4	National Concrete Washout, Inc.	
	250 e. santa ana st. bloomington, ca. 92316	
	Phone: 951-368-7925	Fax Number: 909-874-5561
	Disadvantaged status:	
	Services offered: Hello, My name is Lori Roney and I am the Outside Sales Rep for National Concrete Washout, Inc. Please contact me at lorir@nationalconcretewashout.com or call me at 951-368-7925 for a quote on your concrete washout services. Thank you.	

12-0F96C4	Ragains Sweeping Service	
	20735 Tonawanda Road Apple Valley, CA, 92307	
	Phone: 760-247-0878	Fax Number:
	Disadvantaged status:	
	Services offered: street sweeping services	

12-0F96C4	JC SUPPLY & MANUFACTURING	
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761	
	Phone: 909-373-1773	Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE	
	Services offered: Services offered: DBE, SBE, UDBE "Manufacturer" of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar Baskets, Tie Bar etc. "Supplier" of Curing compounds for LBC & PCCP	

see RFQ Response yes Bidding 3-6-14

12-0F96C4	The Jungle, Inc.	
	1900 Sawtelle Blvd. Los Angeles	
	Phone: 3102352875	Fax Number: 3103885783
	Disadvantaged status: DBE SBE	
	Services offered: We provide the following services: SWPPP/WPCP preparation; Construction site management/reporting; All BMP installation & monitoring (e.g., fiber rolls, silt fences, inlet protection, etc.); Construction Entrances; Grubbing, Clearing, tree removal and vegetation pruning; Landscaping services which includes all plant materials, planting, soil amendments/fertilizers, irrigation supplies (including valves & controllers), irrigation installation and irrigation testing; Plant maintenance and Plant establishment; Hydromulch,	

hydroseeding, compost and material in material incorporation; ESA fencing.

12-0F96C4	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

12-0F96C4	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialist(Stormwater Pollution Prevention Plan). Serving all of California. We also provide Water Pollution Control Plan, Erosion Sediment Control Plan, Lead Plan, Dust Plan, QSP services and training (Weekly Inspections, Pre, During, and Post Rain Event inspections, REAP, and Annual Report). Give me a call, and enjoy the fast, reliable service. Best of all, I will make sure you never have to go through the bidding process again. We offer free corrections on all our plans and free pick up and delivery for Local Customers.	

12-0F96C4	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

12-0F96C4	CrossRoads Mulch Inc.	
	39252 Winchester Rd Suite 107-132 Murrieta CA 92563	
	Phone: 7604204595	Fax Number: 9515262759
	Disadvantaged status: SBE	
	Services offered: We supply and install USCC STA compost and wood mulch. Our Pneumatic blower trucks install up to 800 cubic yards a day. We have installed 100,000 + cubic yards of wood mulch at various Caltrans locations throughout Southern California. Give us a call for a competitive quote.	

12-0F96C4	Case Pacific Company	
	2121 Ardmore Road Paso Robles, CA 93446-7199	
	Phone: 805-237-8851	Fax Number: 805-237-8854
	Disadvantaged status:	

yes bidding per RFQ response 3/10/14

Services offered:

12-0F96C4	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

12-0F96C4	Gerdau Santa Fe Springs	
	10840 Norwalk Blvd Santa Fe Springs	
	Phone: 5626778732	Fax Number: 562-677-8701
	Disadvantaged status:	
	Services offered:	

12-0F96C4	Mulch-Master	
	Phone: 877-256-9639	Fax Number:
	Disadvantaged status:	
	Services offered: Mulch Master is California?s largest and most trusted pneumatic blowing company. We specialize in the supply and installation of playground fiber, mulch, compost and other erosion control materials. Our material is of the highest quality and is certified through the US Composting Council Seal of Testing Assurance (STA) Program. We have the finest equipment and professional personnel to service your projects throughout the State of California.	

12-0F96C4	R.E. Serrano, Inc.	
	3430 Pacheco Blvd. Martinez CA 94553	
	Phone: 925-957-8184	Fax Number: 925-957-8190
	Disadvantaged status: DBE	
	Services offered: Sub Quoting LEAN CONCRETE BASE 5540CY LEAN CONCRETE BASE RAPID SETTING 350CY JOINTED PLAIN CONCRETE PAVEMENT 15100CY JOINTED PLAIN CONCRETE PAVEMENT (RSC) 950CY AGGREGATE BASE (APPROACH SLAB) 259CY STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 259CY PAVING NOTCH EXTENSION 175CF JOINT SEAL (MR 1 1/2") 332LF CONCRETE BARRIER (TYPE 60P) 84LF CONCRETE BARRIER (TYPE 60C) 1770LF CONCRETE BARRIER (TYPE 60D) 3230LF www.reserrano.com	

12-0F96C4	Rock Supremacy LLC	
	2660 NE HWY 20 STE 610 # 6 BEND	
	Phone: 5038121755	Fax Number: 5413891335

	Disadvantaged status:	
	Services offered: Shotcrete	
12-0F96C4	Rock Supremacy LLC	
	2660 NE HWY 20 STE 610 # 6 BEND	
	Phone: 5038121755	Fax Number: 541.389.1335
	Disadvantaged status:	
	Services offered: Drill and Bond Dowel	
12-0F96C4	Gaspar Transportation Inc.	
	P.O Box 3036 Riverside, CA 92519	
	Phone: 951-233-4749	Fax Number: 866-827-4231
	Disadvantaged status: DBE	
	Services offered: Bonded and Dbe Certified. Super 10s, End-dumps, Bottom Dumps.	

Yes Per RFQ Response 3/6/14

Home »Contract Awards and Services »**Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0F96C4. 12 results found.

Contractor: C. C. Myers, Inc. **Contact:** Todd Wingo
Address: 3286 Fitzgerald Rd. Rancho Cordova, CA 95742
Phone: 916-635-9370 **Fax:** 916-635-1527 **Email:** twingo@ccmyersinc.com
Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is willing to break down items of work into economically feasible units to encourage DBE participation. If you are interested in any of this work, please contact us immediately.
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 02/06/2014

Contractor: Astaldi Construction Corporation **Contact:** Keit Tipton
Address: 515 S. Flower Street, Suite 3600 Los Angeles, CA 90071
Phone: 954-423-8766 **Fax:** 954-423-2597 **Email:** k.tipton @astaldi.com
Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. If you are interested in any of this work, please contact us immediately.
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation.
Date posted: 02/12/2014

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park, CA 91706
Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Aggregate Base, Asphalt, Asphalt Dike, Clear & Grub, Concrete Barrier, Concrete Structure, Concrete Paving, Curb & Gutter, Drainage, Edge Drain, Electrical, Excavation, Guardrail/Fence, Masonry, Minor Concrete, Landscape, Piling, Rebar, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting

Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.
Date posted: 02/12/2014

Contractor: Skanska USA Civil West California District **Contact:** Tom Mehas
Address: 1995 Agua Mansa Road Riverside, CA 92509
Phone: 951-684-5360 **Fax:** 951-788-2449 **Email:** tom.mehas@skanska.com
Services needed: Quotes requested for contractors, suppliers and service providers include, but are not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking.
Requirements: Subcontracting Requirements: Skanska?s insurance requirements are Commercial General Liability (GL): $1M ea. occ., $1M personal injury, $2M products & completed operations agg. and general agg.; $1M Auto Liability; $5M Excess/Umbrella and $1M Workers Comp. Endorsements and waivers required are the Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Other insurance requirements may be necessary per scope. Subcontractors may be required to furnish performance and payment bonds in the full amount of their subcontract by an admitted surety and subject to approval by Skanska. Skanska will pay bond premium up to 1%. Quotations must be valid for the same duration as specified by the Owner for contract award. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing. Skanska is signatory to the Operating Engineers, Laborers, Cement Masons, Carpenters Unions and Teamsters. Subcontractors must provide weekly, one original and one copy of all certified payrolls, including non-performance and fringe benefit statements if required by law or by the Prime Contract. Subcontractor scope (including any conditions or exceptions) is required 24 hours prior to bid deadline to allow proper evaluation. Skanska is an Equal Opportunity Employer
Date posted: 02/13/2014

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 **Fax:** 760-471-4860 **Email:** jcarter@flatironcorp.com
Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: Aggregate Supply, Asphalt Dike, Asphalt Paving, Cable Railing, CIDH Piling, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Demolition, Drill and Bond Dowel, Electrical, Erosion Control, Formliners, Guardrail, Joint Seals, Landscaping and Irrigation, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply, Prestressing, Reinforcing Steel, Roadside Signs, Striping, Trucking.
Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to

provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer.
Date posted: 02/17/2014

Contractor: Granite Construction **Contact:** Chuck Chapman
Address: 440 S. Melrose Drive, Ste. 200 Vista, CA 92081
Phone: 760-732-0910 **Fax:** 760-758-1501 **Email:** nelly.menjivar@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE firms for the following items of work, including but not limited to: ADA-Truncated Domes, Aggregates, AC Dike, Asphalt Concrete, Bridge, Bearings, Bulk Cement, Bulk Flyash, Bulk Lime, Bridge Rail, Biologists, Concrete-Accessories, Concrete-Forming Systems, Clear/Grubb, Concrete Barrier, Concrete-Ready Mix, Falsework Engineering, Curb & Flatwork, Demolition-Bridge, Diesel Fuel, Dry Utility, Dry Utilities, Expansion Joints, Form Liner, Electrical-Roadway, Erosion Control, Excavation, Fence/Guardrail, Geosynthetics, Grind-Cold Plane, Handrail, Joint Seals-Bridge, K-Rail, Lumber, Message Boards, Misc Metals, Pavement Marking, Paving-Asphalt, Paving-Concrete, Piling-CIDH, Pipe-Alternative, Pipe-Concrete, Pipe-PVC, Post-Tensioning, Precast Conc Inlets, Profilograph, Pumping-Concrete, Quality Control, Reinforcing Steel, RipRap, Rock Slope Protection, Saw & Seal, Sawcut, Security-Site, Sealant, Shotcrete-Gunite, Shoring Design, Signs-Area, Signs-Overhead, Signs-Roadside, Slope Paving / Channel Lining, Soil Mixing, Stamped Concrete, Sweeping, SWPPP, Tack, Fog, Prime, Temporary Shoring, Traffic Control, Trucking-Bellies, Trucking-DoubleDoubles, Trucking-Flatbeds, Trucking-Liquid AC, Trucking-Semi Ends, Trucking-Supers, Trucking-Transfers, Underground Utilities, Wall-Masonry, Wall-Retaining. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds will be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are also available for viewing at our office located at 440 S. Melrose Dr., Ste. 200, Vista, CA 92081 And FTP Site (Please call Nelly at 760-732-0911 for access). Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Phone: 760-732-0910 / Fax: 760-758-1501
Date posted: 02/18/2014

Contractor: Shimmick Construction Company, Inc. **Contact:** Trina Clay
Address: 16481 Scientific Way Irvine, CA 92618
Phone: 949-333-1600 **Fax:** 949-333-1510 **Email:** tclay@shimmick.com
Services needed: Subcontractors/Suppliers Requested for, but not limited to, the following: Aggregate & Concrete Suppliers, Pipe Suppliers, Street Sweeping, Construction Area Signs, Traffic Control System, Remove Bridge Item, Clearing & Grubbing, Roadway & Structure Excavation, Highway Planting, Erosion Control, Irrigation System, Temporary Erosion Control, Lime Treatment, Asphalt Concrete, Paving Asphalt (AC), Place AC Dike, CIDH Concrete Piling, Prestressing Concrete Cast-in-Place, Minor Concrete Structure, Sound Wall (Masonry Block-Concrete), Retaining Wall, Reinforcing Steel, Sign Structure, Roadside Signs, Reinforced Concrete Pipe, Rock Slope Protection, Concrete Curb & Sidewalk, Fencing, MBGR, Metal Railing, Concrete Barrier, Thermoplastic & Painted Traffic Striping and Marking, Signal & Lighting, Ramp Metering System, Masonry, Coring, Demolition and Trucking. Items of work may be broken down into economically feasible packages to

encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.
Requirements: For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials please contact Joe Henry, jhenry@shimmick.com (949) 398-6068 for additional contract assistance please contact Trina Clay, tclay@shimmick.com or (949) 333-1517 Contract documents are available at: *Electronic copies of the plans and specifications can be downloaded from the Caltrans Website ://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. If you require additional assistance with plans, specification or requirements of the contract please contact Trina Clay at (949) 333-1517 100% Performance and Payment bonds with a surety company acceptable to of Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ? whichever is greatest. Shimmick?s minimum insurance requirement is: General Liability $1M-Per Occurance/$2M-Agg/$2M-Completed Operations; Excess Liability $5M; Auto Liability $1M; Workers Comp & Employer Liability $1M. Shimmick Construction?s listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included with the Subcontractor?s price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity Employer
Date posted: 02/20/2014

Contractor: SEMA Construction, Inc. **Contact:** Kimberly Crawford
Address: 320 Goddard Way, Ste. 150 Irvine, CA 92618
Phone: 949-470-0500 **Fax:** 949-788-9200 **Email:** estimating.ca@semaconstruction.com
Services needed: This is a highway project with the typical items of work associated, but not limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing, Concrete Barrier, Concrete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance, Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way, Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete, A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark, Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. If you are interested in any of this work, please contact us immediately.
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these bonds. Contact SEMA Construction, Inc. for assistance with bonds, insurance, lines of credit, equipment, supplies or project plans and specifications. SEMA is an equal opportunity employer.
Date posted: 02/21/2014

Contractor: Diablo Contractors, Inc. **Contact:** Estimating Department
Address: 7 Crow Canyon Court, Suite 100 San Ramon, CA 94583
Phone: 925-552-8250 **Fax:** 925-552-8254 **Email:** estimating@diablocontractors.com
Services needed: We are soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work (including but not limited to): CAS, demo, bridge removal, clear/grub, excavation, backfill, landscape & irrigation, aggregate, HMA, dike, CIDH, concrete, rebar, signs, sound walls, pipe, barrier, striping, electrical. Work will be broken down to accommodate subcontractor quotes. Quotes are due by Wednesday, March 26, 2014.
Requirements: Diablo Contractors, Inc. (DCI) adheres to the requirement for Affirmative Action to ensure Equal Employment Opportunity according to Executive Order 11246, and requires proof from

all subcontractors that they are in accordance. 100% Performance and Payment Bonds with a surety company thereof, subject to the approval of DCI, will be required of all subcontractors. DCI will pay bond premium up to 1.5%. Please contact DCI for assistance with bonding, insurance, or lines of credit. All subcontractors are expected to sign a standard contract, refer to our website: www.diablocontractors.com. Any bid provided by your company constitutes an acceptance on each and every term of the general contractor?s standard contract. Subcontractor will be deemed to understand and accept those terms by providing a bid. Any attempt by a subcontractor to revise or limit those terms will be null and void and not recognized by DCI. Prevailing wages must be met. Please call DCI for more information. Contact: Tiffany White.
Date posted: 02/28/2014

Contractor: Steve P. Rados, Inc. **Contact:** Fred Enciso
Address: 2002 E. McFadden Ave., Ste 200 Santa Ana, CA, 92705
Phone: 714-835-4612 **Fax:** 714-835-2186 **Email:** fenciso@radoscompanies.com
Services needed: sand & gravel, concrete & cement, construction area signs, remove bridge item, clearing & grubbing, roadway excavation, structure excavation, structure backfill, ditches excavation, embankment construction, highway planting, soil amendments, erosion control, irrigation system, lime treatment, aggregate subbase, aggregate base, concrete base, asphalt concrete, place asphalt concrete dike & misc., recycle, reclaim asphalt concrete, portland cement & concrete pavement, cast-in-drilled hole concrete piling, prestressing concrete cast-in-place, minor concrete structure, sound wall- (masonry block-concrete), air blown mortar/shotcrete, sign structure, roadside sign, lumber & timber, reinforced concrete pipe, subsurface drain, edge drain, plastic pipe, rock slope protection, concrete curb & sidewalk-misc, misc iron & steel frame, cover & grate, fencing, metal beam guard railing, thermoplastic traffic stripe & marking, painted traffic stripe & marking, pavement marking, signal & lighting, message signs, lighting & illumination, traffic count station, SWPPP BMP's, traffic striping & traffic control material supply, bridge deck materials supply, lime stabilized soil,
Requirements: Steve P. Rados, Inc. (SPR) is an Equal Opportunity Employer and a signatory Union Contractor. Subcontractors will be required to abide by the terms and conditions of the AGC Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions, and insurance requirements. SPR?s listing of a subcontractor is not to be construed as an acceptance of all subcontractor?s conditions or exceptions included with the subcontractor?s quotes. Subcontractors maybe required to provide payment & performance bond from an approved surety company for 100% of the value of the subcontracted work.. SPR will pay bond premium up to 1.5% (optional). We will split items of work and provide assistance for obtaining bonds, lines of credit and/or insurance. Assistance is available in obtaining necessary equipments, supplies, materials & related assistance or services. SPR requires that subcontractors and suppliers price quote be provided at a reasonable time prior to bid to enable a complete evaluation.
Date posted: 02/28/2014

Contractor: Papich Construction Co., Inc. **Contact:** David Cruce
Address: 800 Farroll Rd Grover Beach, Ca. 93433
Phone: 805-473-3016 **Fax:** 805-481-5966 **Email:** dcruce@papichco.com
Services needed: We are seeking DBE/ DVBE participation from Subcontractors, Suppliers, and Consultants for the following items of work, but not limited to: Traffic Control, Construction Area Signs, PCMS, SWPPP, BMP'S, Erosion Control, Demo, Bridge Removal, Sawcutting, Lead Compliance Plan, K-Rail, Street Sweeping, Cold Plane, Clearing & Grubbing, Roadway Excavation, Class 11AB, Import, HMA, RSC, Struc Backfill, Storm Drain, Tack Oil, Struc Concrete, Minor Concrete, Rebar, Sign Struc, Roadway Signs, Fencing, MBGR, Striping, Electrical, Trucking, Aggregates
Requirements: Requirements: Papich Construction Co Inc (PCI) intends to bid as a Prime for this Caltrans contract. We intend to conduct ourselves in good faith and work cooperatively with all qualified firms seeking work on this project. We are willing to break out items of work into economically feasible packages to facilitate DBE participation from certified firms. 100% performance and payment bonds will be required for the full amount of the subcontract price. We

will reimburse for bond premium up to 2%. By submitting a price quote to PCI, subcontractors and suppliers affirm they have carefully examined ALL the bidding / contract documents / addenda and that from his/her own investigation, they have satisfied themselves as to the scope of the work. Please contact us for any assistance you may require for this solicitation, including obtaining bonding, insurance, equipment, materials and/or supplies. We are signatory to Operating Engineers and Laborers Unions. Any non-signatory subcontractors will be required to sign a one time agreement for trades covered under our union agreements. All project documents are available at no cost for download on the Caltrans Office Engineer Website. Project documents may also be viewed in our office by appointment. Subcontractors must posses a current contractor?s license, insurance and worker?s compensation coverage meeting project requirements and will be required to sign a standard Subcontract Agreement. If you are interested in providing pricing or if you have any questions about this project, or need any assistance from PCI to facilitate your firms participation on this project, please do not hesitate to contact us. For more information contact David Cruce at 559-656-5040 or by email at dcruce @papichco.com
Date posted: 03/05/2014

Contractor: Ames Construction, Inc. **Contact:** Jeff Geist
Address: 391 N. Main Street, Suite 111 Corona, CA 92880
Phone: 951-356-1275 **Fax:** 951-549-9003 **Email:** jenniferlewis@amesco.com
Services needed: DBE Subs/Suppliers required include but are not limited to: Aggregates, Lean conc base/RS, traffic Control, signs, pvmnt mkg & striping, SWPP, landscape, street sweep, erosion control, drainage, RSP, demo, bridge removal, clear & grub, plant establish, irrigation, lime stabilized soil, PVC/RCP/WSP, HMA, Rubberized HMA, paving, dike, concrete-pvmnt/cidh pile/PS CIP/structural/retaining wall/minor/barrier/ditch lining, electrical, concrete supply, rebar, architectural texture/fractured rib texture, drill & bond dowel, shotcrete, sign structure, misc metal/iron/steel, PCMS, CCTV, railing ? cable/wb, terminal syst, masonry sound wall, fencing, Ames intends to conduct itself in good faith with DBE firms for participation on this project. Ames will work with subcontractors to breakdown items into economical feasible packages.
Requirements: Ames will require bidder to provide performance and payment bonds for the full amount of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to discuss how Ames Construction, Inc. can assist you in your bonding, credit and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. We are an equal opportunity employer. Ames? Subcontract terms and conditions will apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn for 120 calendar days from the date of bid opening. Our contact for this project is Chris Acosta. He can be reached at (951) 356-1275. Please fax quotes to (951) 549-9003.
Date posted: 03/05/2014

Second Bidder

04-23-14P01:10 RCVD

Ames Construction, Inc
391 N. Main St., Ste 111
Corona, CA 92880
Phone: (951) 356-1275 Fax: (951) 549-9003

Since 1934

April 22, 2014

To: MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

RE: DBE commitment form and good faith efforts documentation submission for contract no. 12-0F96C4

To whom it may concern,

Please find the enclosed DBE commitment form and good faith effort documentation for contract no. 12-0F96C4. If you have any questions or need additional information, please do not hesitate to contact me at the number below.

Sincerely,

Craig Roth
Chief Estimator
craigroth@amesco.com
(951) 356-1275 X 1281