STATE OF CALIFORNMIA « DEPARTMENT OF TRANSPCRTATION

CALTRANS BIDDER - DBE - COMMITMENT
DES-OE-0102.10C (NEW 08/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second orthird low bidder, it must be submitted and
received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NC:
12-0F96E4

BID AMOUNT:
§ 35,498,738.00

BID OPENING DATE:
October 31, 2013

BIDDER'S NAME:
Flatiron West, Inc.

DEE GOAL FROM CONTRACT, %:
9%

DBE PRIME CONTRACTOR CERTIFICATION

NOT APPLICABLE
NAME COF DBEs
ITEM OF WCRK AND DESCRIPTION OF FOR (Must be certified on the date bids are
DOLLAR AMOUNT
ITEEI‘;[;JO SERVICES TO BE SUBCONTRACTED OR CALTRANS USE opened - include Caltrans certification # DBE e
MATERIALS TO BE PROVIDED? ONLY address and phone number) (Indicate 2nd and DB
lower tier subcontractors)

PLEASE SEE ATTACHED SPREADSHEET

IMPORTANT Identify all DBE firms being claimed fer credit, regardless of tier.
Names of the First Tier DBE Subconiraciors and their respective tems(s) of work
listed above must be consistent, where applicable, with the names anc tems

of work in the "Subcortractor. List * submitted with your bid Copies of the DBE
quotes are required.

1.

DBE prime contractors must enter their certification number and Incicate all work
{c be performed by DBEs including work performed by its own forcas.

2. IF100% of item is not to be performed or umnished by DBE, describe exact portion
of tem to be performed or fumnished.

3. See section 2-1.12 of the specifications to determine the crecit alowed for CBE firms.

Submit to

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTQ, CA 85816-7005

Total Claimed MB .62
Partigipation
- | 4.3 «

o
Signetire ofBidder 0. | Neuenswander, Vice Presidant

November 5, 2013

Date

(760) 916-9100
{Area Code) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact

( Please Type or Print}

ADA Notice For individuals with sensory disabilities, this document s available in aktarnate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records

and Forms Management, 1120 N Street, MS-89, Sacramenta, CA 95814,

Contract No. 12-0F96E4
21



CALTRANS BIDDER - DBE COMMITMENT ATTACHMENT

Job Name: Route 5 Camino de Estrella

Bid Amount: $35,498,738.00

— £M OF WO _':':Mﬂibm_

2788 Venture Drive

139 - 142 Asphalt Dike and Related (Partial) |A.C. Dike Co. 219 Lincoln. CA 95648 (916) 652-0159 $16,339.00
Clear and Grub and Related CGO Construction 3100 East Cedar Street, #14

67 (Partial) Company, Inc. 4483 Ontario, CA 81761 (909) 930-5501 $161,300.00

47, 49, 50, 52, 54,

58,60, 68-79, 81,

148, 149, 153 - Super Ten Trucking and Related 3525 Novak Street

158, 193. 194, 233 | (Partial) Gaspar Transportation Inc. 39530 Riverside, CA 92509 (951) 233-4749 $99,875.00
PCC Supplies and Related (Partial)
(100% credit for manufactured
supplies) (60% supplier credit for | JC Supply & 1612 S. Cucamonga Avenue

134,135, 144 Lean Cure Wax) Manufacturing 34132 Ontario, CA 81781 (909) 373-1773 $157,741.98

4,6,42-44 55  [Construction Area Signs and

184 - 187, 189, Roadway Signs and Related P.O. Box 6356

190, 220, 221 (Partial) KRC Safety Co., Inc. 447 Visalia, CA 93290-6356 (559) 732-0393 $159,560.00
Electrical Supply and Related
(Partial) (Supplier to listed
Subcontractor Flatiron Electric 3897 N. Ann Avenue

11,258 - 274 Group, Inc.) Logistical Enterprises 39438 Fresno, CA 93727 (559) 392-1124 $293,607.50

4

PCC Saw and Seal and Related Morales Contracting 5031 Calmview Street

144,145 (Partial) Services 4481 Baldwin Park, CA 91706 (626) 856-3646 $173,379.90

7,8,10, 32, 39,

40, 41, 246 - 256, 120 North Second Avenue

276 Striping and Related (Partial) Payco Specialties, Inc. 102 Chula Vista, CA 91910 619) 422-9204 $259,076.00
Temporary Hydraulic Muich and Quality Hydrosseding & 2013 Orange Avenue

21 Related (Partial) Restoration 5616 Ramona, CA 92065 (800) 924-9376 $8,732.00
Formliner Supply and Related Rupert Construction 3941 Park Dr., Ste. 20-487

167, 168 (Partial) Supply 32785 El Dorado Hills, CA 95762 (925) 408-3627 $188,758.32
CMP Pipe Supply and Related Spears and Ernst Civil 1106 Second Street #636

196, 199 - 202 (Partial) Solutions 41167 Encinitas, CA 92024 (858) 790-1890

DBE Goal %
DBE Goal $

$4,038.92

4.3%
9%
$3,194 886.42



10/28/2013 09:51 9166459618 AC DIKE #5548 P.001/001

A. C. DIKE CO.

Specia[ty Paving Inc. .
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ORANGE CO. RT5 12-OF96E4

BIDS : 10/31/13

“PLACE ONLY”* 4004 LF ASPHALT DIKE (TYPES C,EF) @ $3.50 LF. — [~/ O/ ¢f
PLACE 31 SQ YDS ASPHALT MISC. AREAS @ $75.00SQ YD. — 555
’ ,’«.

[, 339
PRICE INCLUDES TACK AND ONE MOBILIZATION . /
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 00021°
CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

DA Mo L TVRGe — (WS (GO " \a
T , P~ O
S BB e



10/31/2013 00:35 FAX 19099305503 CGO doo1/001

—

CGO CoNsTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 e PHONE (909) 930-5501 e FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483
Email: cgoconst2@msn.com

TO DATE

October 31, 2013

BID DOCUMENTS
Plans and Specifications from Caltrans

ATTENTION PHONE NUMBER
Estimating Department
5 Freeway HOV. Caltrans# 12-0F96E4

Camino De Estrella to San Juan Creek, Orange Co.

PROPOSAL & CONTRACT

ESTIMATED
DESCRIPTION OF WORK GUARTHY UNIT | UNIT PRICE TOTAL
67. Clearing and Grubbing (Trees/Vegetation Only) I LS | $161,300.00 | $161,300.00

z"ﬂj\g
24

A M cf\"“w
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T e
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1. Excludes Traffic control/barricades.

2. Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7. Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are-excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted. ***

ACCEPTER

COMPANY . €GO C UCTION COMPANY, INC.
BY: BY: C N CHARLES OJURI - ESTIMATOR
DATE:

OCTOBER 31,2013

DATE:




Gaspar Trucking
Po Box 3036
Riverside Ca 92519
October 31, 2013

Flatiron
1770 La Costa Meadows Dr
San Marcos, 92078

RE: Caltrans Project 12-0F96E4

Dear Estimator;

You recently requested pricing information from our company for Caltrans Projec 12-
0f96E4. Here is our commitment quote for 1200 hrs:

Service Hourly rate | Hourly Minimum per shift
Super ten dump trucks $85 -
Bottom Dumps $95 4
End-Dump $95 4

Thank you for giving us the opportunity to bid for your business. We are DBE certified
and certificate can be provided upon request. We have been in business since 2005 and
have established a reputation for quality. We look forward to showing you that it is well

deserved.

Sincerely.

Oscar Gaspar
Partner
Gaspar Trucking

P.S. If you would like to discuss items in this quote, or if you need any additional
information, please call me personally at (951)233-4749.

X ljr]g [’\ id) B ¢
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PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)

JC SUPPLY

Bid
Item
N/A
N/A
N/A
N/A
N/A

N/A

Description

PCC Cure Resin

PCC Dowel 1.5" x 18"

PCC Tie .75" x 30"

PCC Dowel Basket 1.5"
PCC Dowel Baskets

100% Manufacturer Credit

Lean Cure Wax

60 % Supplier Credit

Unit of
Measure
Gallon
Each
Each
LF
LF

LF

Qty.
1,346.49
293.78
2,708.65
187.04
15,013.13

4,087.08

Total 100% & 60%
Tax 8%

Unit Price
5.80
5.10
2.20
3.95
8.05

100% Total

L A0 A AN

S 375
Subtotal
60% Total

Grand Total

wr N Wn Wn Wn Wn

Extension
7,809.64
1,498.28
5,959.03

738.81
120,855.70
136,861.45

15,326.55
$15,326.55
$9,195.93

146,057
$11,684.59
$157,741.98
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JC Supply & Manufacturing Estimat

1612 S Cucamonga Avenue Date Estimate #
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

10/30/2013 8499

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Project FOB Expiration D... Terms Freight

12-0F96E4 ONTARIO, CA 12/30/2013 Net 30 PPD & BILL

Description Qty um Cost Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132

100% Credit on Steel Items

9% DBE MOH-YES CT# 12-0F96E4 RTE 5 CAMINO DE ESTRELLA
HOV LANES
Bid Date 10/31/13 Paving Schedule half 2014, half 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM)
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 11.4"' PAVING 15,400 |LF Qs_.o/s 123,970.00T
- ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH

BONDBREAKER

) |
11/2" X 18" SMOOTH DOWEL EPOXY COATED GREEN PER ASTM 200|EA ) 5.10¢ 1,020.00T |
A775 W/ BONDBREAKER - 9 # EA.

TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR 11.4" PAVING - 200({LF |7 \3.95) 790.00T
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775

QUOTED BY:BENITA BLANCHARD Subtotal

Sales Tax (8.0%)

Total

Page 1



JC Supply & Manufacturing

1612 S Cucamonga Avenue
' Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

10/30/2013

8499

Project FOB

Expiration D... |

Terms

Freight

12-0F96E4 ONTARIO, CA

12/30/2013

Net 30

PPD & BILL

Description

Qty

UM

Cost
el 8

Total

#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 -
3.75 # EA.

APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL
- (Actual charges to be billed at time of shipment) SAN JUAN
CAPISTRANO

Pricing is good for 60 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

Pricing is for a standard basket advise if skewed or tapered baskets are
required and a bid will be prepared accordingly. Billable Feet=
calculated Lane Width, not actual length of basket. Basket Lane width
calculation is: number of dowels multiplied by on center spacing divided
by 12 to express as lineal feet.

All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost.

2,800 | EA

-

475.00

PLELY

6,160.00T

2,375.00

o

i

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (

8.0%)

Page 2

Total




JC Supply & Manufacturing Estimate
1612 S Cucamonga Avenue Date Estimate #
Ontari A 91761
ntario, & 10/30/2013 | 8499
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
12-0F96E4 o T ONTARIO, CA 12/30/2013 Net 30 PPD & BILL
Description Qty UM | Cost Total
Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.
Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.
Sales Tax (8.0%) $10,555.20
Total $144,870.20

Page 3




JC Supply & Manufacturing Estimate
1612 S Cucamonga Avenue Date Estimate #
- io, CA 917
Onfabioy O Hiros 10/30/2013 8502
909-373-1773 909-373-1785 FAX
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
12-0F96E4 ONTARIO, CA 11/30/2013 Net 30 PPD & BILL
Description Qty UM Cost Total
DBE / UDBE MANUFACTURER

LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132
Distributor of Chemical and Allied Paving Materials

Port of Los Angeles VSBE/SBE Certified

9% DBE MOH-YES CT# 12-0F96E4 RTE 5 CAMINO DE ESTRELLA
HOV LANES

Bid Date 10/31/13 Paving Schedule half 2014, half 2015

ATTN: STEVE BELL (S.BELL@FLATIRONCORP.COM)

CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)

LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2"X 11.4" X 10'

***JF ASTM D994 "RUBBER REFLEX" CAN BE USED PRICE IS
$1.37 /| LE***

APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual
charges to be billed at time of shipment) SAN JUAN CAPISTRANO

1,375 | GAL Qs\s_g

2,750 | GAL |weX\3.7
15,687 |LF 1.96

2|EA 385.00

) 7.975.00T

ge

10,312.50T
30,746.52T

| N
in £1b ITTWA

770.00

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

10/30/2013

8502

Project FOB

Expiration D...

Terms

Freight

12-0F96E4 ONTARIO, CA

11/30/2013

Net 30

PPD & BILL

Description '

Qty

um

Cost

Total

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

| All orders are subject to the availability of raw materials.

Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. .

Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.

****Chemicals: Pricing is valid for 30 days. If quote expires a re-quote
may be requested. *#**

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

$49,804.02

$3,922.72

Page 2

Total

$53,726.74




10/30/2013  10:11 KRC SAFETY COINC (FAYX)559 732 2684 P.001/008

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 ¢ Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-30-2013

Regarding: CalTrans Project 12-0F96E4
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 12-0F96E4
bidding in Orange County on 10-31-2013. Please do not
hesitate to call for any clarifications regarding quote. KRC
SAFETY is a certified MBE, DBE and SBE see quote for all
certification numbers. KRC SAFETY is also a licensed
UNION company signatory to the Northern and Southern
California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE



1013012013  10:12 KRC SAFETY COINC (FAK}SSQ 732 2684 P.0021008

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 932906356
Phone (559) 732-0383 » Fax (558) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:375/ D:414
Job# 12-OF9BE4 12-Ora-5 KRC BID #M13-1031

Bid Date: 10-31-2013
*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 9150014), DBE(CERT. #000447), SBE(CERT. #0006897)"

ITEM : DESCRIPTION ORIT Qry SIUNIT TOTAL
4+ Construction Area Signs Ls Ls Ls ~$91,000.0

- Price above includes signs from GS-1, CS-2, SCQ-4 & MI-1 only; furnished, instalied

- Portable changeable message boards not included in itern, see rental rates below.

- All signs will be installed per plan per stage/phase. (1) move in and (1) move out is included per
stage/phase. Additional move-ins required or needed, will be charged at $1,200.00 each.

- Signs will be covered at instaliation if needed. Contractor will be responsible for uncovering or
recavering signs if needed.

- Signs specifically not included above are to be considered excluded from item 4.

"< KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor

5 Traffic Control System
- See 3" page for traffic controi rates

6 Type 3 Barricade ea 44 $45.00 / $1,980.00
- Confractor o maintain after initial placement

12 Portable Changeable Message Sign (PCMS) - per each, rentai only

- $150.00/day : $400.00/week : $1,000.00/month (month rate based on 30 calendar days)
- $75.00 delivery fee per pems : $75.00 pick up fee per poms
- Subject to "DAY" rate if KRC maintains PCMS during traffic controi shiit

33 Treated Wood Waste - Partial Lb 6112 $0.35 $2,139.20
- Pertains to item 42 TWW only

42 Remove Roadside Sign ea 35 $80.00

43 Remove Roadside Sign (55BM) ea 7 $55.00

44 Remove Roadside Sign Panel ea 1 $80.00

55 Relocate Roadside Sign ea 20 $110.00 ¢ $2,20000
179 Furnish Laminated Panel Sign - 1"-Type B sqft 220 $26.50  $5,830.00

180 Furnish Sign - 0.063"-unframed sqft 780 $12.50  $9,750.00

181 Furnish Sign - 0.080"-unframed sqft 400 $13.50 $5,400.00

182 Furnish Sign - 0.063"-framed sqft 94 $17.50 $1,645.00

183 Furnish Sign - 0.080"-framed sqft 45 $18.50 $832.50

184 Metal {rail mounted sign) Lb 1680 $17.00

185 Roadside Sign - one post ea 41 $250.00

186 Roadside Sign - two post ea 12 $650.00

W p| EASE SEE NEXT PAGE FOR REMAINDER OF QUOTE™

X RC SAFETY



1013012013 10:12 KRC SAFETY COINC (FAX)559 732 2634 P.003/008

187 Instail Sign (SSBM) ea 6 $140.00
189 Instalt Roadside Sign Panel on Existing Post ea 2 $85.00
190 Install Roadside Sign (LWBP) ea 1 $1,900.00
220 Delineator (Class 1) ea 130 $60.00
221 Object Marker ea 1 $75.00

Note: 2 addendums have been acknowledged.

Note: If iterns are not fied together within these notes items may be spiit.

Note: Iterm 6 if used must bid with item 4.

Note: Item 43, 44, 55, 185, 186, 187, 188, 190, 220 and 221 must bid together and if used musi bid
with item 4.

Note: Item 33 if used must bid with item 42.

Note: liem 42 if used rnust bid with item 43, 44, 55, 185, 186, 187, 189, 190, 220 and 221.

Note: ltem 179, 180, 181, 182 and 183 must bid together and if used must bid with item 43, 44, 55,
185, 186, 187, 189, 190, 220 and 221.

Note: liem 184 if used rmust big with item 43, 44, 55, 185, 186, 187, 189, 190, 220 and 221.

Note: Permanent sign, marker and defineator removal, relocation and installation inciude
(3) move-ins. Additional move-ins will be charged at $1,200.00 each.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must

be understood and accepted.
g 4
fotad 1715 7z,

AGD
£




10/30/2013  10:12 KRC SAFETY CDIRC _ {FAK)SS‘B 732 2684 P.004/008

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone {559) 732-0393 » Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 12-0F96E4

1 impact attenuator vehicle (JAV) with driver $3815.00 per 8 hour shift
1 man lane closures $890.00 per 8 hour shift

2 man laneframp closures $1,390.00 per 8 hour shift

3 man laneframp closures $2,295.00 per 8 hour shift - AV included

All KRC SAFETY traffic control tfrucks come with the following:

- Up to 300 cones, {2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1
lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the
closure, {6} beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with
{1} T13 setup.

Please add the following amount to any shift price above.

- $50.00 per additional arrow board per shift plus applicable del[very and pick up fees
- $200.00 for full freeway closure, 1 direction only.

- $585.00 per additional labor per 8 hour shift, vehicle/equipment not included

- $700.00 per additional labor per 8 hour shift, pick up induded, no equipment

Traffic Conirot Notes: ‘

- Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of
quoted rates, all cancelations MUST be received in written form, via fax or e-mail.

- Impact attenuator vehicle {(I1AV) & TC crews subject to availability

- KRC's 2 or 3 man crew must be used for ramp and or full freeway closures

- If contractor elects to use (1) man lane closure option contractor must supply KRC with a qualified,
knowladgeable traffic control tech to help set out and pick up equipment.

- Time staris whenr first piece of equip. is placed and ends when iast piece of equip. is picked up.

- Please allow 30-90 minutes on each side of shift for placing and removing equipment.

- All overtime {8-12 hours) will be charged at $95.00 per hour per man

- Ail double time (over 12 hours) will be charged at $105.00 per hour per man

- All Saturday traffic control rates muitiply by 1.45

- All Sunday traffic control rates multiply by 1.85

- KRC dees not charge additional fees for addifional closures within the shift We will set up and
take down as needed within the work shift for the price you see quoted with the equipment
mentioned above.

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability
- $350.00/day : $1,200.00/week : $3,100.00/month (month rate based on 30 calendar days)

- $100.00 delivery fee per pcms : $100.00 pick up fee per pcms
- proper insurance certificate must be on file with KRC prior to delivery




1073072013  10:13 KRC SAFETY CO INC (FAX)559 732 2684 P.005/008

Job #

¥

P 12

KRC SAFETY CO., INC. .. ...

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 s Fax (559) 732-2684
ATTACHMENT A
12-0FS6E4 Bid Date: 10-31-2013

KRC SAFETY CO., INC. is signatory to the Laborers of Northemn California, Construction Laborers of Seuthern California and the
Operating Engineers. s

Unless otherwise noted on quots, all subsistence and travel pay is inchuded in all prices.

KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvaniaged Business Enterprise (DBE) ~
{Certificate # 000447) Expires 11/23/2014, SBE (Certificate # (006897), MBE (Certificate # 91S00114)

Concrete or asphalt coring / patching is NOT included in any quoted items,

Unless noted on bid, raffic control is NOT included in the installation, removal, or repair of any items.

KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work,
including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work,

This quote shail remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and
heat conditions to meet CAL OSHA heat iliness prevention requirements.

Lurp Sum price for Construction Area Signs includes; USA Notification, installation, remeval and INITIAL dating of any ramp signs.
Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental
and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor
will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must
be paid in full within 30 days by the contractor, retention shalt not be held on this amount.

Prier toe KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out ail
sign locatians. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency wilf be
respansible for lines hit that are not marked out by their forces. Therefore KRC SAFETY COQ., INC. will not be responsible for any
damage done to agencies utilities and this wil] become the responsibilities of the contractor and or the representing agency.

Bid item 4 includes (2) mobitizations. Additional mobilizations will be charged at $1,200.00 each.
KRC BAFETY CO., INC. will not provide performance or payment bonds to the contractor. 45K

i3 Retention will not be held on traffic control work.

14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be
complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job cenfercnces.

16 Notification must be given to KRC SAFETY CO,, INC. prior to any work performed as EXTRA-WORK or Foree Account. if
notification is not received, KRC will bill at usval rates and full payment will be the responsibility of the contractor.

17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)

18  Portable Changesble Message Signs are strictly RENTAL,, retention wiil not be heid on rental equipment.

19 KRC SAFETY CO., INC. maintains Commereial General Liability Insurance with limits of 51,000,000 each eccmrence $2,000,000
aggregate, Additional Insured and Hold Harmless are giveo enty in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO.,
INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, includiog Waiver of Subrogation (add
£50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC, will be charged to and will be
the respensibility of the Prime Contractor, Railroad insurance requirements exclnded from this guote.

20 Sign panels for permanent items supplied by KRC SAFETY must he given 45 days advanced notice prior io being needed.

21 Force account rates will be charged to the contractor for any onsite training or meetings required,

22  Should this guote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all ssbcontract
agreements and/or Purchase Orders relating to this project. This gugte shall be deemed accepted if a contractor lists KRC in its
bid or if this quote is wsed by a subeantrgctor in its bid te a_prime contractor.

Submitted by: Michael Casiro Date: 10-31-2013
MICHAEL CASTRO-ESTIMATOR
Company: Accepted by:

AGC 4
CALIFORKI
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BIDSYNDG
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CALIFORNIA PROFILE

BidSync Suppiier Name KRC SAFETY CO INC Supplier Number 6897
Legal Business Mame KRC SAFETY CO INC - DBA Business Name KRC SAFETY CO INC
Address - 7821 W, Sunnyview Ave Fhone (559) 732-0393
VISALIA, CA 93291 EAX (559) 732-2684
Emafl garyc@kresafety.com
Web Page titto /S wwew. krosafety.com
Numbaer of Employees 48
Business Types Construction
Service Areas Alameda, Alpine, Arnador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn,

Hurmboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposs,
Mendacing, Marced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside,
Sacramento, San Benito, San Bemardino, San Diego, San Joaquin, San Luls Ohlspo, San Mateg, Santa
Barbara, Santa Clara, Santa Crug, Shasta, Slerrs, Sisklyou, Solano, Sonoma, Stanislaus, Sutter,
Tehama, Trnity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords GENERAL ENGINEERING

Construction License Types A - General Engineering
C-31 - Construction Zone Traffic Control Contractor

Classifications 461615 ~ Trafflc control
551217 - Signage
View Options View Application
Edit Options Amend Application | Register as Disshled Veteran Business Enterprise {DVBE)
Active Certifications Regqister as Disabled Veteran Business Enterprise (DYB
TYPE STATUS STATUS DATE FROM TQ ACTIONS
5B Approved Mar 12, 2013 Mar 12, 2013 Mar 31, 2014

Certification History

TYPE STATUS STATUS DATE FROM TO
SB Expired Mar 12, 2013 Mar 21, 2012 Mar 31, 2013
SB Explred Mar 21, 2012 May 13, 2011 May 31, 2012
SB Expired May 13, 2011 Tun 3, 2010 Jun 30, 2011
58 Expired May 31, 2010 May 14, 2005 May 30, 2010
SB Expired May 14, 2009 jun 30, 2008 May 14, 2005
5B Expired ._iul 11, 2007 Jul 11, 2007 Jut 31, 2008
sB Expired Aug 24, 2004 Aug 24, 2004 Jui 31, 2007
5B Expired Jun 8, 2001 Sep 6, 2001 Aug 31, 2004
5B Expired Jun 1, 1998 Jul 14, 1958 Jun 30, 2001

Home Bid Ssarch Bids Orders ‘Tools Privacy Terms Logout

Customer Support - vendorsuppori@bidsvnc,com or 800-950-9339
Copyright © 1999-2013 - BidSync - All rights reserved.

3/12/2013
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SUPPLIER CLEARINGHOUSE
CERTIFICA TE OF ELI GIBILITY

2! CERTIFICATE EXPTRATION DATE: 12-31-2015

all The Supplier Clearinghouse for the Utility Supplier Diversity Program of the Cal:forma Public Utilities Commlss;on hereby
i certifies that it has audited and verified the eligibility of® !

KRC Safety Co., Inc.
of Visalia, California as a MBE

_. pursuant to Commission General Order 156, and the terins and conditions stipulated in the Verification Application Package.
i3] This Certificate shall be valid only with the Clearinghouse seal affixed hereto,

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or conirol. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status
was obigined by false, misleading or incorrect information. Decertification may. occur if any verification criterion under which
eligibility was awarded laier becomes invalid due to Commission ruling. The Clearinghouse may request additional information
or conduct on- site visits during the term of verification to verify eligibility;

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse.

k| Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

| VON: 91500114
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CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

KR CSAFETY CO. INC.

6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structura: CORPORATION

This certiffcate acknowledges that said firm is approved by the California Unified Cernfcatton Program (CUCP)as a D:sndvantnged Business Enterprise (DBE) as defined by
the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for: tl'le folluwlng MNAICS codes:

NAICS Cade(s) * Indicates primary NAICS code

* 238990 All Other Specialty Trade Conlracloms

423990 Other Mi's'CclIaneou’s Durable Goods Merchant Wholesalers
339950 Sign Manufacturing

423810 Conétructiun'and Mining (excepl Oil Well) Machinery and Equipment

238110 Poured Concrele Foundation and Structure Contractors 237310 Highway, Street; and Bridge Construction
532412 Construction, Mining, and Forestry Machinery and Equipment Renral 423390 Other Construction Material Merchant Wholesalers
423830 Industria] Machinery and Equipment Merchant Wholesalers 484110 General Frﬂight Trucking, Local

Work Catepory Code(s)

C0600 MISC SURPLIERS ) Co612 SAFETY '
C0683 GUARD RAILINGS & BARRIJERS - = - B C1200 CONSTRUCTION AREA SIGNS
1201 TRAFFIC CONTROL SYSTEM = . _ Cl1522 RESET, ADJUST ROADWAY ITEMS 1
Licenses e a — B T PR
A General Engineering Cantractor =~ "~~~ €3] ‘Conslruclion Zone Traffic Control‘Contratior
CERTIFYING AGENCY: UCP Firm Number - 447
CITY OF FRESNO
2161 G STREET, BUILDING A S <P
FRESNO, CA 93706 0000 ‘““['i’..l' Al (el March 29, 2012
{559) 621-1182 ' CUCP OFFICER

y
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7911-A Pine Ave.
Chino, CA 91708

, 714-228-9631 Phone

F LAT I Ro N 909-597-9151  Fax

ELECTRIC GROUP, INC.

Contractors Lic # 862724 A, C-10 Expires 8/31/15 Union Contractor
QUOTATION

CITY: 12-ORA-5(12-0F96E4) BID DATE: 11/5/2013

LOC: BID NUMBER: 7473

ITEM DESCRIPTION OF WORK QTY | UNIT UNIT PRICE TOTAL
11 MOD T/S LOC1 1 LS | $ 2400000 % 24.,000.00
257 MAINTAIN TMS 1 LS 3 10,000.00( $ . 10,000.00
258 (LIGHTING AND SIGN ILLUM STAGE 1 LS $ 670,000.00[ % 670,000.00
259 LIGHTING AND SIGN ILLUM 1 LS $ 47.,000.00| $ 47.000.00
260 ELEC SVC IRRIG 1 LS 3 11,000.00{ $ 11,000.00
261 TEMP TMS 1 LS $ 47.000.00 $ 47,000.00
262 MOD TMS 1 LS $ 33,000.00{ % 33,000.00
263 CCTVLOC1 STAGE 1 LS 3 54 .000.00| $ 54,000.00
264 CCTVLOC2 STAGE 1 LS $ 49,000.00| $ 49,000.00
265 CCTV LOC3 STAGE 1 LS 3 64,000.00| $ 64,000.00
266 MOD RMS LCCA1 1 LS 3 45,000.00| $ 45,000.00
267 MOD RMS LOC2 1 LS $ 41,000.00{ $ 41,000.00
268 MOD RMS LOC3 1 LS $ 24,000.00{ $ 24,000.00
269 RMS LOC1 STAGE 1 LS $ 91,000.00| $ 91,000.00
270 RMS LOC?Z STAGE 1 LS 3 75,000.00| $ 75,000.00
271 RMS LOC3 STAGE 1 LS $ 92,000.00| $ 92,000.00
272 MOD T/S LOC2 1 LS 3 90,000.00| $ 90,000.00
273 TEMP COMM SYS 1 LS $ 272,000.00| % 272,000.00
274 MOD COMM SYS 1 LS $ 203,000.00! % 203,000.00
275 SYS TEST AND DOC 1 LS $ 23,000.00]{ $ 23,000.00
276 MOB 1 LS $ 100,000.00] 3 100,000.00

TOTAL $ 2,065,000.00
Exclusions:

Permits / Design / Inspection cost.

Bonds. (1% or $500.00 minimum, if required.)

Signing / Striping / Sandblasting. (Labor to install mast arm mounted signs included.)

Lead or Hazardous material handling and disposal.

Removal of conduit / ductbank.

Survey / Utility Fees.

Weekend / Shift / Night work. (Unless agreed to in advance or required by Specification.)
Engineered traffic control plan.

Traffic Control. (Except for local City Streets.) (Freeway closures for loop installation (10) nights.)
SWPPP and BMP's.

PBE available from Logistical Enterprises Cert#39438 Exp: 9/30/2014

Fiatiron Electric Group, Inc. General Conditions apply. Page 1 of 2




Logistical Enterprises

SUBJECT: CT# 12-0F96E4
BID DATE: 10-31-13

Logistical Enterprises is pleased to provide the following price quotation for the subject project.

Bid Item #11 - T/S Loc 1
Poles, lums
T/S Gear

Bid Item #258 Lighting Stage
Poles, lums, sign controls, services

Bid Item #259 Lighting
Poles, lums, services

Bid Item #260 Service Irrigation
Services

Bid Item #261 Temp TMS
MVDS

Bid Item #262 Modify TMS
MVDS

Bid Item #263 CCTV Loc 1 siage
MVDS
Poles

Bid Item #264 CCTV Loc 2 stage.

MVDS

Poles

Bid Item #2635 CCTV Loc 3 stage
CCTV Cab

Poles

Bid Item #267 Mod RMS Loc 2
Services

Bid Item #268 Mod RMS Loc 3
MVDS .

Bid Item #269 RMS Loc 1 stage
MVDS

Poles

T/S Gear

TOTAL PRICE $ 10,159.00
TOTALPRICE $ 1,762.00

TOTALPRICE §$ 147,079.00
TOTALPRICE $ 17,373.00
TOTALPRICE §$ 42.00
TOTAL PRICE § 36,806.00
TOTALPRICE § 1,050.00

TOTAL PRICE § 1,050.00
TOTAL PRICE § 2,295.00

TOTAL PRICE § 1,050.00
TOTAL PRICE § 662.00

TOTAL PRICE § 4,725.00
TOTAL PRICE § 3,512.00
TOTAL PRICE $§ 2,693.00

TOTALPRICE § 1,050.00

TOTAL PRICE § 13,906.00
TOTAL PRICE $ 3,791.00
TOTAL PRICE § 3,251.00

98¢7 N. Ann Avenue - Fresno, CA 93727 A (559) 392-1124 - Fax (559) 347-0500




Bid Item #270 RMS Loc 2 stage
MVDS

Poles

T/S Gear

Bid Item #271 RMS Loc 3 stage
MVDS

Poles

T/S Gear

Bid Item #272 - T/SLoc 2
Poles, lums
T/8 Gear

TOTAL PRICE § 13,906.00
TOTAL PRICE § 903.00
TOTAL PRICE § 1,144.00

TOTAL PRICE § 13,906.00
TOTAL PRICE § 2,945.00
TOTAL PRICE § 2,921.00

TOTAL PRICE § 11,996.00
TOTAL PRICE § 2,411.00

Bid Item #273,274 — Comm Systems

1” Innerduct 40,000’ @ $0.53 TOTAL PRICE $ 21,200.00
36 smfo cable 12,000’ @ $0.74 TOTAL PRICE $ 8,380.00
72 smfo cable 18,000° @ $1.16 TOTAL PRICE $ 20,880.00

Bid Item #11,258-274 — Misc Conduit and pullboxes
Conduit and Pullboxes per list TOTAL PRICE § 99,750.00

GRAND TOTAL $ 453,098.00

*Quoted per 2010 standards. Delivery 10-12 weeks ARO. Does not include sales tax but does include

freight.
Qe Tax b= 20,2478
e Suetotag=f§8,345-84

Dennise Rivera
QJO% gu/jf?(,@pz - 2015’/ U/ S5O0

dennise@logisticalenterprises.com

3897 N. Ann Avenue - Fresno, CA 93727 (559) 392-1124 - Fax (559) 347-0500
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ENERAL CONTRACTORS

JOB QUOTATION
DATE: 103113 |

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOW}NG PRO.TECT

PRO.TECT: Route 5, Orange County . |

'CONTRACT NO: 12-0F96E4
BID DATE: 16/31713

Item 144: PCCP—Green Saw Only: l ‘ A
| -6(-;}90'CY @ susvcy =smerrst Fudod Y
Item 145 Seal Pavement Joint:
" 41300LF @ $225/LF.  (=$92,925.00

© Ttem: Isolation Joint—Demo Cut Ouly:
15,400 LF o @  $5.75/LF =$88,550.00
Xtem: Isolation Joint—Seal Only: . - _ ‘
© 15,400 LF @ - $3.15LF =$48,510.00

Clarifications: Sealint is compression seal for Item 145. Contractor must
~ leave expansion board material 1.5” below surface. of PCCP for proper
- sealant preparatmn as prices do not :nclude expansion board removal.

' TERMS AND CONDITIONS. : S{» ,Yza’fcl q O
JOBSITE WATER PROVIDED BY OTHERS. O’%\,\
TRAFFIC CONTROL PROVIDED BY OTHERS. , :
JOINT LAYOUT PROVIDED BY OTHERS,
" BOND PROVIDED BY OTHERS.
SWEEPER AND/OR DUST CONTROL PROVIDED BY OTHERS.
. DEBRIS DISPOSAL SITE PROVIDED BY OTHERS.
FOOTAGE SHALL BE BASED.ON ACTUAL FIELD MEASUREMENT.
JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS. .
CONTRACTOR MUST PROVIDE ACCESS TO WORK AREAS FOR EQUIPMENT AND
TRUCKS ADEQUATE FOR THE PERFORMANCE OF THE BID ITEMS LISTED ABOVE.

R NV W REN

BY: REX HAND - MORALES CONTRACTING SERVICES M.CS)

- MonaLes ConTrAcTING SERVICES

5031 Caimview Ave. ~ Baldwin Park, GA 91706 ~ (626) 8563646 = Fax. (525) 856-3648
- : DBE/SMBE CT-004481




Payco Specialties, Inc.
{ ot - Signage - Striping & Marking Removals -

Highway - Airpart - Parking

SBE #18502 - UDBE { DBE / WBE #102 - LABORERS LOCAL LINION #1184 - LICENSE #298637 B, C-32

BID PROPOSAL

—r— .

Rdarde §Lcjr,
Subs,

250,01

L ROUTE & - ORANGE COUNTY/ CALTRANS 12-0F96E4 ]
Projact Dascription: FEDERAL-AID PROJECT GMLN-6212(014) Bid Date: 1073172013
Contract Time Limit w.pJUiquidated Darmages: ' por £.0. |adoenduns Noted: 2
item Hom Estirnated Unit of uniy ’em
Ko, Deacription Qusntity Measure Price Total
N s o N P
7 TEME PAVEMENT MARKING {PAINT) 1 ,1‘10.00 SF 3 220618 2.442.00
] TEMP TRAFFIC STRIPE (PAINT) 168,000.00 LF . $ 0221]1% 36.960.00
5— | ESHANNELIZER{SLRFACE- MOUNTED) 149.00)-—E&——t §——a2:00-|-§- - ———£:B80-00
10 |TEMP PAVEMENT MARKER 956000] EA |3 3008 28 680.00
a2 REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ) 5,270.00 LF $ 14018 7A78.00
39 F\:‘EMCNE THERMO TRAFFIC STRIPE 107.,000.00 LF § Desld 68,550 00
49 REMOVE THERMO PAVEMENT MARKING 3.010.00 SF g 130 & 3,913.00
49 REMOVE PAVEMENT MARKEFR. 12,000.90 EA $ =~ 075i% g,000.00
246 £ THERMO TRAFFIC STRIPE 50,800.00 LF $ 0201 % 12,160.00
147  }6" THERMO TRAFFIC STRIPE | 48,400,00 LF 3 03018 14,520.00
248 g* THERMO TRAFFIC STRIPE 7.630.00 LE $ a0} s 5,104.00
249 g" THERMO TRAFFIC STRIPE (BKN 12-3) 3,950.00 iF 5 0401 % t,580.00
250 THERMO PAVEMENT MARKING 4 470.00 SF % 2701 % 12,069.00
251 |4 THERMO TRAFFIC STRIPE {BKN 36-12) 8,800.00 LF & 0308 2,640.00
252 4" THERMD TRAFFIC STRIPE (BKN 17-7} 1,520.00 LF 3 10018 1,620.00
253 8" THERMO TRAFFIC STRIPE (BKN 36-12) 20,200.00 iF ] 0401 % 8,080.00
254  |PAINT TRAFFIC STRIPE (2-COAT) 33700.00] LF $ voels §,740.00
256 |PAVEMENT MARKER (NON-REFL) 4,030.00 EA 5 100 8 4,0730.00
256 PAVEMENT MARKER (RETROREFL) 387000 EA % 200]% 41,610.00
278 MOBILIZATION ‘ 1.00 LS g 2000000]% 20,000.00
STIPULATIONS: 1S RESFONSIBLE FOR ALL &T WS NOTED HEREON AND B
* Exirn Weik axceeding 26% of Engineer's estimuta shal ba paid at contract unit price or an sgreed upon price by the Prime Contractor.
* 4 signed Purchase Order or Subgcontract i3 requirsd prioe 1 any work associated with this Froposal.
* this Proposal is based on an 8 hour shift per workday, any ovectime (premium time) will be paid by the Prime Contractar.
* This Proposal is valid for 30 days after the bid date. '
* It accepted, this Propasal will be incomoratad as an Exhibit to the Contract or Purchase Order.
* A minimum of 15 working days schedule noties is required AFTER ALL PAPERWORK IS COMPLETED.
* Bond eoet to ha paid by Prime Contractor.
v * ANY. special / additicnal insurance wifl be eharged a fiat rate of $400.00, Some spacialized wording may not ava
* A Mobilization / Mave-in is any work actompiished fhrough conaaoutive ahifts. Ursavailabie work and ail extra-work will be charged
Ladditional mobiizations upon campletion.
EXCLUSIONS:
TRAEFIC CONTROL - EWEEPING - LD - PERMITS - ENGINEERING - SURVEYS - SIGNAGE « PLANS
INGLUSIONS:
# of Working Days to Complete our Work: 30 # of Mova-n's Aiotted: 3 Add! Move-ins: $ | 2.500.00

T —————T

BID AMOUNT: $ 264,856.00

~ Bind 159,

TR ATR AN

ESTIMATOR: BitL TAYLOR

126 North Second Avenue, Chula Vista, CA 91810-1127
Phone (610) 422-9204 / Fax (819) 427-1620

pEPTZ2PETI

25181

~, !
ilabie. Ploase call wWawde ‘:""L"’ )

ETRAzZ/BE Bl



17EB7E95168 GUALITY HYDROSEED FAGE
HYDROSEEDING RESTORA TI i *‘" MEMBER
S R iﬂf#ffiifﬂ!i!fii!!f/fwﬂﬂ/ﬂ A fi!f!f!ﬂ!fﬂiiﬂ!!iﬂwfi!ﬂﬂiﬁfﬂf.’!f!f!fii!f!iiiiiiiiiifﬁﬂ!i!
TELEFAX BID: CALTRANS 12-OF96E4
BID DATE: OCT 31, 2013
FIRM BIDDING:  QUALITY HYDROSEEDING & RESTORATION RON PQUNDSTONE
2013 ORANGE AVENUE Cell (760) 443-4509
RAMONA, CA 92065 (760) 789-8040 FAX (760) 789-5168
QUALIFICATIONS: C-27 LICENSE NO. 473694 EXPIRES 5/2013
Qualified UDBE/DBE Subcontractor
CERTIFIED DBE-UCP Firm Number : 5616 - EXPIRES 5/2614
Loesl 12-Operators UNTION
BBDITEDJS:
ITEM | ITEM ITEM UNITOF | ESTIMATE | UNIT ITEM
CODE | MEASURE | QUANTITY | PRICE | TOTAL
21 130520 Temporary Hydraulic | SQYD 29,500 2960 $ 8,732.00
Maulch
128 | 2M0430 HYDROSEED - SQFT 20,500 4185 | §2,429.25
Total $11,161.25

INCL UDES Ttem 21-2,000 Lbs Wood Fiber Mulch/Acre and 100 Lbs/Ac T actifier
and Item 128-Specified Seed @ 34#/Ac, Wood Fiber @ 2,000 Lbs/Ac - HYDROSEED

ONLY both Items - NO DRY SEEDING

INCLUSIONS: M TAX,DELIVERY & INS‘I‘AILATION
(2) One Move-In included .addntmnal $500.08 per Move-in

EXCLUSIONS: (1) PREWATERING OF SOIL

(2)- ANY GRADING

(3) ANY SOILS PREPARATION

(2) ANY WEED ERADICATION

(3) ANY DEBRIS REMOVAL

(4) OWNER WILL SUPPLY WATER .TRUCK OR FAST WATER...

(5) TRAFFIC CONTRO!

(6) NIGHT WORK (COST INCREASE IF NECESSARY)

(7) WATERING AND MAINTENANCE :
(8) NEITHER PAYMENT OR PERFORMANCE BOND INCLUDED -2.5%
(9) INSURANCE REQ. EXCEEDING $2 MILLION FOR LIABILITY

2013 Orange Avenue + Ramona, California 92085 :
(760) 789-8040 Toll Free (BU0) 924-9376  Fax: (760) 789-5168

g1/82

Wh



10431/2013 1:28 PM

FAX

From: Rupert Construclion Supply.'LP { (825) 269-2861 To: 17604714860

TO: FLATIRON WEST - SAN MARCOS
FAX NUMBE.R: ﬁw)m—xts‘so -
FROM: STACY MONRGE
FAX NUMBER;
DATE: 10}51/5613 129 EM
REGARDING: 12069664, CAMING DE ESTRELA
PHONE NUMBER FOR FOLLOW-UP:

C OMMENTS:

RUPERT CONSTRUCTION SUPPLY



10/31/2013 1:28 PM

Srom: Ruperl Consiruclion Supply, LP /{8257 268-2861 To: 17604714860

Rupert

3941 Park Dr., Sie. 20-487, £l Dorado Hilis, CA 95762-4549 LUDBE Certified, #CT-032785
Yard: 12405 Goid Flake Ct.,, Rancho Cordova, CA 85742

Quotation

To: Estirmator Bid Date: 1043113

Job Name: Camino De Estretia OC Daie: 10/31/13

Job Nurmber: 12-0F96E4

Questity Descriplion uniiSf .~ Tolal$ \

200 17,0770

L2.304s! |Patlern #1505: Madera Fiagsione ELASTOSPEC Urelhane - Sid $25.69 HESTE 2
288.00" x 96.00" Panels. 1-3/4" 1o 2" relief, targe imeguiar stone, ArnworkiSetup: [~ $5,574.80

pattem matches side to side and top to botiom. Sclid urethane large
panel double thick 3/4" plywood backing. For general wall production
per sheet 505 of contract plans.

Tolal number of parls = 12

Estimated production schédule: 5-7 weeks from final approval.

agalsi  fPaltern #1505: Madera Flagstone ELASTOSPEC Urethane - Std $25.69 $9,863.04
288.00" x 95.00" Panels. Sign Pedestal set - 3 patlem maiched panels, |  Artwork/Setup: $1.452.00
1-3/4* to 2" relief, large irregular stone.  Solid urethane large

panel double thick 3/4" piywood backing. For sign pedestals per
sheel 499 of contract ptans.

Totai number of parls = 3

Estimated produstion schedule: 5-7 weeks from final approval.

1120

! _—&7815T |Patiern #1505; Madera Flagstone ELASTOSPEC Urethane - Sld $35.37
192.00" x 108.00" Panels. Beli Detaii 1 and Beli Delail 2 with fractured Arntwork/Setup:
fin and wood grain texiure. Solid urethiane farge panel double thick 34"

plywood backing. 3" depih per sheets 503 and 504 of contrac! ptans.
Total number of parts = 4 \
,27'(@ Estimated production schedule: 8-1¢ weeks from fina) approval. 51 ’Ll«w, 2 o
Y-azofsr™ |Patiem #1101 Standard Spec Rib ELASTOSPEC Urethane - Std $22.77 $43 3480

240.00" x 48.00" Panels. Siandard Fraciured Fin 3/4" depih, 1-1/2° C-C]  Artwork/Satup: \_____E’_?_Sj_o_
112" peak, 1/2" valley, 1/4" draft pattern. Panelsup fo 24'heighi. For

generai wall production per sheet 587 of contract plans. ﬁ\
Total number of parls = 24 y

(O(OO Estimated production schedule: 5-6 weaks from final approval. 9& DSLU

«ft—Pattern #1127 Extreme Fraclured Fin ELASTDSPEC Urethane - Std $33. m
192.00" x 48.00" Paneis. Water Pattern 1 cul inlo 3/4” to 1-1/2" Extreme|  Arnwork/Setup $10,841.80
Eraclured Fin. Hard cul fractures of up to 3/4* depth, 2* C-C, 3/4" peak, ——
and valley. Urethane bonded to 3/4" piywood. Patlern per siheet

589 of contracl plans.

Totai number of parts = 4

Estimated production schadute: 8-1¢ weeks from final approvat.

Freighi not included

Sales tax not includes

Delivery: Terms: Nei 30 days
F.O_B.: Ship Poim Pn‘cing Valid until 3/3114
Test panets as required by ownercontractor not inciuded in pricing. PAGE 1 OF 2

« lems incluged in quoted piice: limied o kams listed

- Exciusions: Sales lax, angieering, 3rd party inspeciions, liguidated damages, ratenlion

+  Rupen Construction Supply will supply materials 2s raguwed i cormct plans and speckications.

» Ruper Consiruction Supply is not responsibie for design, enginaarng or instaliation.

» LighiMy. Limitad to the cosl of our pradudl, we will ot be responsible for additional charges.

+  Oue lo he instability in the raw maievals markels, our quotation is subjed o change withoul notce.,

+  Pricing should be venfied before placing 8 purchase order

e If this poject is subjact to compensation dua {o escalation of raw matenals peicing, Rupert Construction Supply reservas the nghi o maka
ctaim at ime of shipment.

= Conirador to verify field dimansions,

»  Aclual quantilies awe the respongbility of the contrado:

Addional Aoms avaiable for purchase, See attached line card for proguct information

Sincerety, Stacy Monrog

925.408.3627 Mobile
925.229.5577 Qffice
stacy@rupertsupply.com

20
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10/31/2013 1:29 PM From: Ruperl Conslruction Supply, LP /{925) 268-2861 To: 17604714860 Jaf B

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549 UDBE Certified, #CT-032785
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

Quotation
To: Estimator Bid Date: 10/3113
Job Name: Camino De Estrella OC Date: 1043113
Job Number: 12-0F96E4
Quantity Descripiion Unit $ /?o‘t’éﬁ
Q{I}m& st |Pattern #1127 Extreme Fractured Fin ELASTOSPEC Urethane - Std $33.39 -S4 27328 "BO, %)

192.00" x 48.00" Panels. Water Pattern 2 and 3 modification cut into | Artwork/Setup: $2,420.00
3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4"
depth, 2" C-C, 3/4" peak and valiey. Urethane bonded to 3/4" plywood

Pattern per sheets 590 and 591 of contract plans.

Tolal number of parts = 2 . /—\
Estimated ducti heduie: 8-10 ks from final l.
6%0 stimated production schedule weeks from final approva 95{%[’20

_a561st \Pattern #1127 Extreme Fractured Fin ELASTOSPEC Urethane - Std $41.14 $H8-58487
182 00" x 48.00" Panels. Pelican Art Panel cuf into Artwork/Setup: $24,780.80

3/4" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4"
depth, 2" C-C, 3/4" peak and valley. Urethane bonded to 3/4" plywood
3" maximum depth. Pattern per sheets 592 and 593 of contract pians.
Total number of parts = 4

Estimated production schedule: 8-10 weeks from final approval.

1lea |SFFROZ, Form Release, 55 galion barrel $917.93 $917.93
2lea |SFFSC4, 3" Screw, 25 [b. bucket $48.01 $08.01
2jea |SFSLO1, Sealant, 12 tube case $46.93 §93.85

Freight not inciuded

Total:§ $216,259.89
Sales tax not included

Delivary: Terms: Net 30 days
=F.O.B.: Shig Point Pricing Valid until 3/31/14
Test panels as required by owner/contractor not included in pricing. PAGE 2 OF 2

-+ items included in quoled price: Timiled 16 iterms listed , ) . aq 3 7 O
+ [xciusions: Salesax, engineering, 3rd party inspeclions, liguidaied damages, retention. wabj \FQQ l k4
+ Ruper Consiruciion Supply will supply materials as required in contract pians and specificalions. /
+ Ruper Construciion Supply is not responsible for design, engineering or instaliation. % TM $ ;5 %OB [
- Liability: Limited to fhe cost of our producl, we will nol be responsible for addilional charges. O {
« Due lo 1he insiability in the raw maleriats markels, our quolation is subject to change without nolice. $ 5 ‘(_[{ 56,‘7 20
»  Pricing should be verfied before placing a purchase order. { ©
+ It his project is subject to compensation due o escalation of raw malerials pricing, Ruperl Conslruciion Supply reséerves the nght lo make

claim al lime of shipment, *
» Contracior lo verify field dimensions. (OO(?O W $l%—?% ﬁ
»  Actual quantities are ihe responsibiiity of he contractor. /
+ " Additional ilems available for purchase. See allached line card for produci information.

Sincerely, Stacy Monroc
825.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com



1023172013 1:28 PM

Rupert

-Construction Supply

3841 Park Dr.,,

From: Ruperl Construction Supply, LP f (§25) 269-2861

Ste. 20-487, El Dorado Hilts, CA 85762-4549

Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

To: 17604714860

UDBE Gertified, #GT-032785

Quotation
To: Estimator Bid Date: 10/31/13
Date: 1030113
Job Name: Caming De Estrella OC, Orange County
Job Number: 12-0F96E4
Quantity Description Unit § Total §
ABUTMENTS 1 AND 4
11lea  13.45"x 12" x 12" laminated elastomeric bearing pad w/6 ea -14ga shims $504.430  $5.548.74)
*Quantity includes 1 test pad
ABUTMENTS 1AND 4 .
10fea |14ga x 20" x 20" gatvanized stee! sheet $23.71 $237.09
4lea |5.3 oz tube, silicone grease $36.75 $147.00
Sub-tetal: $5.832.83
Material is AASHTC neoprene, 55 durometer. Shims are A1011.
Standard manufacturers testing and material certification per Cattrans
specifications will be supplied.
179[LF  |Joint Seal, MR=2", WaboCompressionSeal, WA-500 $45.15] $8,081.85
2{ea |Primalub Adhesive, gatlons $89.25 $178.50
1lea ]Estimated Freight $323.00 $323.00
F.0.B. Ship Paint Sub-total:] $8,583.35
Total:[| $14,516.18
Sales tax not included
Delivery: Terms: Net 30 days
F.0©.B.: Job Site Pricing Valid for 15 days

Approximate time required for production, dating from the receipt of approved shop drawings: 4-6 Weeks-
Hlems inciuded in quoted price: limiled 1o items listed

Exclusions: Sales lax, engineering, 3rd parly inspeclions, liquidated damages, relention.

Ruperl Construstion Supply wil suppty matenals as required in contract plans and specificalions.

Ruperl Construction Supply is not responsible for design, engingering or installation,

Liabitity: Limited to the cost of our producl, we will nol be responsible for additional charges.

Oue 10 the instability in the raw materiats markets, our quotation is subject to change without notice.
Pricing should be verfied belore placing & purchase order. '

it this project is subject io compensalion due o escalation of raw maierials pricing, Ruperl Consiruction Supply reserves the right to make

claim al time of shipment.

Confraclor to verify field dimensions.
Actual quantilies are Ihe responsibility of lhe coniraclor.
Additional lems available for purchase. See attached fine card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsupply.com

40t 8



10/31/2013 1:29 PM From: Ruperl Conslruclion Supply, LP / (925) 269-2861 To: 17604714860

ltems included in quoled price: iimited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply witl supply materials as required in contract plans and speciications.
Rupert Construction Supply is not responsible for design, engineering or instailation.

Liability. Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.
Pricing shouid be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Suppl
reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

S50i 8



10/31/2013 1:28 PM

From: Ruperl Conslruction Supply, LP / (825) 263-2861

To: 17604714860
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UNIFIED CERITFICATION PROGRAM

THIS CERTIFIES THAT

Rupert Construction Supply, LLC 32785 December 9, 2008 January 1, 2014
Firm Name File No. Rénewed Date Review/Renewal Date
IS APPROVED BY

THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING WORK CATEGORY CODES:

<
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444190 ~ Other Building Material Dealers

W 777M Central Contra Costa Transit Authority

2 Janet Madr igal, Civil R(‘fghts Administrator Certifying Agency
“
S
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10/31/2013 1:29 PM

Jaiduvac The Stale ol Calitornia: RUPERT CONSTRUCTION SUPP...

s

RUPERT CO

From: Ruperl Construction Supply, LP / (925) 269-2861 To: 17604714860

SUPPLIER PROFILE

Legal Business Name
Doing Business As
Adrdress

Email
Business Types
Service Areas

Keywords

Classifications

NSTRUCTION SUPPLY LLC - #28807

RUPERT CONSTRUCTION SUPPLY LLC
RUPERT CONSTRUCTION SUPPLY L1C

301 Castte Creek Ct Phone (925} 229-5577

Non-Manufacturer

alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, E! Dorado, Fresna,
Glenn, Humbatdt, Imperiai, Inyo, Kem, Kings, Lake, Lassen, Los Angeles, Madera, Marin,
Mariposa, Mendocino, Merced, Modag, Mono, Monterey, Napa, Nevada, Orange, Placer, Flumas,
Riverside, Sacramento, San Benito, 5an Bernardino, San Diego, San Joaquin, San Luis Obispo,
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonema,
Stanisiaus, Sutter, Tehama, Trinity, Tulare, Tuclumne, Ventura, Yolo, Yuba,

BEARING PADS NEQPRENE PIPE CONDUIT WATERPROOFING BARRIER RAIL SOFFIT ACCESS
COVERS DECK DRAINAGE EXPANSION JQINTS ADHESIVE FABRICATED METALS STEEL WATER
SUPPLY LINE NPS3 NPS DUCTILE [RON PIPE RUBBER SHEET HAND RAIL GUARD RAIL WELDED
STEEL PIPE GRATES IRR

111715 - Basic steels

111915 - Metai solids

121016 - Processed and synthetic rubber
261215 - Electrical wire

261216 - Electrical cable and accessories
301022 - Plate

301025 - Sheet

301032 - Grating

313214 - Welded or brazed bar stock assembiies
391317 - Wire Raceways Conduit and Busways
401421 - Pipe

731019 - Rubber production

Active Certifications

TYPE STATUS FROM TO
5B (Micro) Approved Jan 12, 2011 Jan 31, 2013
Certification History
TYPE STATUS FROM TG
SB (Micro) Expired Feb 11, 2009 Feb 28, 2011
SB Denied Qct 31, 2002 Oct 31, 2002

dof2

hap://www bidsyne. com/DPXBisCASBTac=supplicrpro fledesupplic...

41472011 110 PR



v

_ sl anll ¢ [ it a certified DBE (41167), Small Business ($1752995),
SBE (#44753), EDWOSB, and WBE {Von #13030008)

Ypears and Erast Civil Solutions CA -

QUOTATION i
PROJECT: Caltrans 12-0F96E4 DATE: 10/31/2013
Orange Co. From 0.4 Mile North Of Caming De Estrella Overcrossing
Ta 0.2 Mile Sauth Of San Juan Creek Road Undercrossing BID DATE: 10/31/2013
ATTENTION: All Bidders QUOTE #: 131031-1

13
To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, inclu ding overlap requirements, are the responsitility of the
contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

* QUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WALL BE PHEPAID AN D ADDED TO THE INVOICE

BID ITEM QUANTITY UNIT DESCRIPTION UNIT PRICE EXTENDED PRICE
24 5,770 If 8" x 25' RICE STRAW WATTLE FIBER ROLL 5 09215 5,308.40
243 29 bundles 1" x 2" x 1B" WOOD STAKE 50/Bundie 5 14501 5 418.33
27 35 rolls CalTrans Staked Silt Fence (3' x 200°) . s 29.60% § 1,036.00
31 31 rolls ESA Fence (Orange Safety Fence 4°x 1009 s 26.60] § 824.60
31a 378 ea 5' T-Posts {non-painted) 5 2.70] S 1,019.25
123 420 If 8" HDPE B/S, non perf _ 5 3.00| % 1,260.00
127 1,100 If 8" x 25' RICE STRAW WATTLE FIBER ROLL S 092]5 1,012.00
1273 6 bundles 1" x 2" x 18" WOOD STAKE 50/Bundle $ 14.50] § 79.75
1 206 If 8" Gaiv. CSP 16ga 5 6.15] 5 133, 10 5230067
196a § 1025 | ea 8" Galv. Bias Band S 655] $ 1(p,3,775 65561
197 6,500 coil T2 6" Single-Wall HDPE 100 Coil *: 5 130] s 8,450.00
1973 1 ea i 6" HDPE Plain-End Tee - S 2260 5 22.60
2233,1- 32 If 18" Gaiv. CSP 14-ga 5 13.25| 5 424.D0
199a ) 1 ea 18" Galv. Annular Band $ 16.15] $ 16.15
(2007 30 K 24" Galv, CSP 14ga Tee on 48" Riser $ 1755] $ 35 ), 0O HFET
E 201 3 if 48" Galy, CSP 14ga Riser S 1,206.70] & 3,62C.10
;g 2= O ea 24" Galv. End Section w/Strap 80" S 140.40| $ Y2-1. 20 280.80
FOB Point: Crigin, Freight Incl. Freight: $700.00
Subtotal: § 25,820.13
Sales Tax Rate: N/I Sales Tax: Not Included
TOTAL $ 25,820.13

Terms ot Sale - Prices are £.0.8. onigin unless otherwise specified. Prices quoted £.0,8. jobsite are based on a one time delivery charge. Any subseruent shipping wilt be charged to the Buyer. Unioading
of materiat by others. Freight quote indudes one hour of offloading time. Additianai tithe will be charged at $75 per hour, Payment terms are Net 30 days from date of Invoice, subject to aredit approval.
A 1.5%/month finance fee wiil be charged on 2l past due balances. Sales @y is not included unless ctherwise specified. Prices are good for 30 days from the date of this gquotation, Buyer must notify
seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements prior ta guotation of pricing and deiivery. Failure to do so wiil
resuit In the assumgption that no speclal provisions apply. Any legal fees resulting in the collection of past due balances is the responsbility of the contractor/purchaser. THE TERMS OF THIS SALE ARE

SUBJECT TO SPEARS & ERNST CIVIL SOLUTION'S STANDARD TERMS AND CDNQITIONS WHICH ARE INCLUOED ON THE BACK SIOE OF THIS GUOTATION. 8 Qpﬁb 9‘@ OIO
( A .lf )] I i )' v '

ACCEPTED

— ?ﬁ
Subject to being awarded the cantract, we hereby order the material described abave, at the prices l M [o - 5 C[q g . (ﬂg
spedified, subject to ali terms and conditions appearing on this quotation. - 3
60,7315

o COlo Supliet .1 035 95

Company: By: Gina Spears %
Title: Date: Title: Owner
Ship to Address:
P.G. Number:

1106 Second Sireet #636, Encinitas, CA 92024 Ph {B58) 79D-1890 Fax{858) 724.1198 GSpears@SPECSOvilSolutions.com



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-CE-0102. 11A (NEW 08/2012)

PAGE10OF3

1. List itarns of work the Bidder mada avaitable to DBE firms. identify thass items of work the Riddar might otherwise perform with (ts own forees and those tems that have been broken
dawn into economicaly feasible units to faciliate DBE participation. For sach #em listed, show the dollar value and percentage of the total contract, The Bidder must demonstrate that
sufficient work to mest the goal was mace available to DBE firms.

R e T o —
Please see section A. L ves Lo L ves U v
01 ves O wo | O ves O we
[ ves e | O ves 0 e
O ves O ne | L ves O wo i
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C1 ves O | O ves L1 ne :
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L1 ves One | [ ves [ wo
O vee e | U ves I %

Contract No. 12-0F96E4
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STATE OF CALIFCRNIA - DEPAR TMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-GE-0102.11A (NEW 06/2012)

PAGE ZCF 3

2. Listthe namae of corifiad DBEs and the datas on which they wers solicited to bid on this project. Inciude the tems of wark offered and tha dates and methode usad for following

up initial. solicitations ta datermine with eartainty whethar the DBEs were interested. Atach copies of eoiickations, telephana records, fax confamations, efc.

Name of DBEs Solicited

Date of Initial Solicikation

Ibemis) of Work

Follow Up Wethods and Datos

Please see section B.

3. For oach item of work made avoliable, list the selectad fim and its status as a DBE. the DBEs that pravided guates, the price quate for each firm, and tha price differsnca for sach

DBE ifthe selected firm is nof « DBE.

Itamys) of Work

Name of Selected Firm

DBE or nen-
CBE

Mama of Rajected Firm

Quote
{5)

Prica Differanca

L]

Pleasg see section C.

ifthe firm selected for the item is not a DBE, provide the reasons for the selecion on 2 separste shest and attach namas, addresses, and phone numbers for the firms istad above

Contract No. 12-0FS6E4

23




STATE OF CALIFORNIA « DEPARTMEMT OF TRANSPORTATION PAGE 3 OF 3

GOOD FAITH EFFORTS DOCUMENTATION - DBE
DES-OE-0102.11A (NEW 06/2012) '

4. List the names and dates of each publication in which a reques! for DBE participatien for this project was placed by the biddar. Attach copies of published advertisementa or proofs ef
publfication:

Putrications Dates of Advertisement,

Please see section D.

§. List the names of egencies and the datee on which thay were ted tc provida assi in coniacting, recruling and using DBE frms, If the agenciss wore comacted in writing,
pravide Zopksa of supporting docunents.

Nams of Agancy Date of Contac Mathod of Contact Resukts

Please see section E.

6. List efforts made I provide interesied DBES with adequate information about the phm. spacificalions, and raquirements ofthe conlrach to assisl them in respanding to a solieitation.
Identify the DBE assisted, the informetion provided, andthe date of contact. Provide copies of supporting documents.

Please see section F.

7. Llst efforts mada to sasist ¢ DBEY in ebtaining b g, lines ufcradll., insurance, nacessary agquipmen, i3, or telatad assi or services,
ppiea and aquip t the DBE subcontractor purthasos ar ieﬂsas fram tha prime contractor or s affiiate. ldentify lh. DEE amshd the assistancs offersd, and tha d:lh Pruvlde
copies of supparting documents.

Please see section G.

8. Include addifionai dots to support a demensiration of geed faith afforts.
Please see section H.

NOTE: USE ADDITIONAL SHEETS QF PAPER IF NECESSARY.

ADA Notice For indivicuais with sensary disabilites, this decument is avaioltie in chernate formmts, For infarmatien caii (916) 654-8410 ar TDD (816) 654-3880 or write Records
and Farms Menagemant, 1120 N Straet, MS-B8, Secramenta, CA 95814.

Contract No. 12-0F96E4
24







Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section A

A. List items of work the bidder made available to DBE firms. Identif{( those items of
work the bidder might otherwise perform with its own forces and those items have been

broken down into economically feasible units to facilitate DBE participation.

For each

item listed, show the dollar value and percentage of the total contract. The bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Bidder Item Broken
Normalily Down to
Performs Facilitate Percentage
Item Participation Amount of
Item of Work Offered (YIN) (Y/N) ($) Contract

Flatiron’s analysis shows that total dollars made available to bid was 55.98% of

the total bid price of $35,498,738




Contract No. 12-0F96E4

Project Name - Route 5 Camino de Estrella to San Juan Creek Total Bid: $ 35,498,733.00
Attachment A-1 :
_ Item Broken Down to . ;
Bidder Normaily Facilitate Participation Amount Percentage of
{tem of Work Offered Performs Item (Y/N) {YIN) $) Contract
AC Dike N Y $16.339 0.05%
| Aggregate Supply N Y 1. $336,174 0.95%
Asphalt Paving N Y $3,387,356 9.54%
CiDH Pile N Y $1,140,340 3.21%
Clear & Grub N Y $149,209 ' 0.42%
Concrete Barrier Y Y $1.251,985 3.53%
Concrete Forming N Y $177,752 0.50%
Concrete Supply N Y $2,069,759 5.83%
Construction Area Signs Y Y $92,980 0.26%
Crash Cushions Y Y $102,795 0.29%
Demoalition Y Y $325,585 0.92%
“rill and Bond Dowel Y Y $47,378 0.13%
Driven Pile Y Y $932,984 2.63%
Electrical N Y $2,065,000 5.82%
Erosion Control Y Y $99.055 0.28%
Fencing and Railing N h Y $21,499 0.06%
Formliners N Y $292,742 0.82%
Joint Seal N Y $24,165 ' 0.07%
Landscape & Irrigation N Y $859,469 2.53%
Lead Compiiance Plan N ‘ Y $15,016 0.04%
Masonry N Y $301 638' 0.85%
Material Trucking ' N Y $933,6505 2.63%
MBGR N Y $91,402 0.26%
Minor Concrete N Y $204,880 0.58%
Miscellaneous Metals N Y £81 867 , 0.23%
Overhead Signs N Y $1,316,330 3.71%
PCC Supplies N Y $156,188 0.44%
Pipe Supply _ N Y e $161,561 0.46%
Prestressing N Y $102,071 0.29%




Contract No. 12-0F36E4

Project Name - Route 5 Camino de Estrella to San Juan Creek Total Bid: $ 35,498,738.00
Attachment A-1
Itern Broken Down to
Bidder Normaily Facilitate Participation Amount Percentage of
Item of Work Offered Performs Item (Y/N) {YIN) ($) Contract
Reinforcing Steel
N Y $1.712,476 4.82%
Roadside Signs
’ N Y $72,639 0.20%
Saw and Seal Pavement Joints N Y $173,380 0.49%
Slope Paving N Y $267,960 0.75%
Soil Nail N Y $449 664 1.27%
Street Sweeping N Y 399,968 0.28%
Striping N Y $259,076 073%
SWPPP Y Y $40,000 0.11%
Total Available DBE Participation:  $19,872,187 £55,98%
Notes:

1. Flatiron provided opportunities for DEE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.







Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation 7
Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section B

B. List the names of certified DBE’s and the dates on which they were solicited to bid
on this project. Include the items of work offered and the dates and methods used
for following up initial solicitations to determine with certainty whether the DBE’s
were interested. Attach copies of solicitations, telephone records, fax confirmations,
etc.:

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through GradeBeam by email/fax
on 9/18/13. Additional solicitations by fax and/or e-mail were sent on 9/27/13,
10/11/13 & 10/21/13 to notify DBE’s that addendums were issued for the project
and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 10/21/13, 10/22113 & 10/23/13 to
DBE’s who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid (“IFB”) to 154
subcontractors/suppliers through GradeBeam. ‘

Please see the following Attachments:
» Solicitation Database (GradeBeam printout)
e |FB, faxed or emailed (GradeBeam printout)

¢ |IFB Addendum Notice for Addendum 1 & 2 faxed or email (GradeBeam
printout)

+ |FB and Addendum Notice Message History Report (GradeBeam printout)

e Followup Phone Log



Route 5 Camino de Estrella to San juan Creek
Bid Date 10.31.13
r slicitation

C. qany Name Phone # Email City State
A & M Gentry Trucking {661} 285-0776]marystrucks@aol.com Palmdale CA
johnc@aconezone.com; estimator@aconezone.com;
A Cone Zone Inc. {951) 734-9535ashleys@aconezone.com Corona CA
A S CONTRACTORS, INC. (209) 742-6684 [deni@sti.net MARIFOSA CA
A To Z Building (310} 320-0009|nhan@atozbuilding.com Torrance CA
A.C. Dike Co. (916} 652-0159|dave @acdike.com Lincein CA
ACTION ENTERPRISES (562) 591-8880|actiontruckingent@yahoo.com Long Beach CA
Advanced Geosolutions, Inc. (310} 796-9000|jbaez @advgeoselutions.com Lake Forest CA
Advantage Demolition And Grading, Inc. {818) 477-2074|advantagedg@yahoo.com Winnetka CA
Agri Service, Inc. (760) 295-6255|smay@agriserviceinc.com Cceanside CA
Alert-Q-Lite, Inc. {559) 265-4550|christyw@alertolite.com Fresno CA
Alert-O-Lite, Inc. {559) 265-4550| mitchd@alertolite.com Fresno CA
America Pacific Construction {559) $77-9999]apconstruction09@gmail.com Brea CA
Anytime Dumping, Inc. (213] 494-0044|info @anytimedumping.com Torrance CA
Appian UDBE SWPPP {510) 854-9402 El Sobrante CA
A-T TRUCKING {818) 832-7687 GRANADA HILLS CA
B. L. Hayes {562) 803-0610|suzanne@hayestrucking.com Downey CA
BAJA PACIFIC (760} 21.3-5462|adolf@sgiwebsite.com SAN MARCOS CA
baylinecutting@sbcglobal.net;alinecutting@sbcglobai.net;
Bay Line Cutting & Coring, Inc. (510) 527-1000| jcbayline@shcglobal.net Berkeley CA
Bert Salas, Inc. (619} 562-7711|bsalaz@bertsalasinc.com Santee CA
Big Valley Asphalt (661) 587-5837|donnawatson52@yahoo.com Bakersfield CA
Bioom General Construction (858) 449-7671| bbicom@bloomgeneral.com San Diego CA
C L LANDSCAPING INC. {619) 669-5396 JAMUL CA
C. P. R. Trucking {818) 837-8333|ana@cprirucking.com Sylmar CA
C.R. GANN DEMOLITION, INC. {951) 392-1603|Linda@crganndemoilition.com NUEVO CA
[ an Engineering, Inc. (805) 579-9173{Gino@calfran.net S5imi Valiey CA
L _2s Demolition and Hauling, Inc. {619) 204-2422 | canaiesdemo@gmail.com Spring Valiey CA
Cap Construction {619) 691-8572| mary.cap @cox.net Lakeside CA
CASTILLO TRUCKING SERVICE {818) 764-4603 N. Hollywood CA
CGO Construction Company (909) 930-5501|cgoconst2@msn.com Ontario CA
Citiwide Engineering, Inc. (213) 368-4287 | daniel@union-ccc.com Los Angeles CA
Command Performance Constructors (562) 997-9410|jimmy@cpconstructors.com Signal Hill CA
CONSTRUCT ALLIANCE INC (714) 878-5255|constructalliancepc@gmail.com WHITTIER CA
CONTERA CONSTRUCTION Corporation {951} £95-2800] cvlaughsalot @aol.com TEMECULA CA
Crest Equipment, Inc. {619) 444-5061|belio@sbcglobal.net £l Cajon CA
CT Concrete Cutting, Inc. {951) 698-7745|ctandco@verizon.net Murrieta CA-
DCN Corporation {619) 253-4247|denconstruction@yahoo.com San Marcos CA
Deltech Engineering {714} 495-9755| abili@ deltechengineeringinc.co 5anta Ana CA
Dimure Corp (619) 647-3996|dm3mim@me.com ‘ - La Mesa CA
Diversified Landscape Co. {951) 926-7444|rick@diversifiedlandscape.com Winchester CA
DS5 Sweeping & Water Truck Rentals {760) 200-7244|dssrental@yahoo.com $an Pedro CA
DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888]jundynamic@aol.com National City CA
EAR Environmental & Remidiation Management | {951) 735-5575|rpendurthi@earmanagement.com Riverside CA
ECOLOGIC Landscape Construction (951) 461-2250|dave@ecologicinc.com Murrieta ca
Edison Construction, Inc. (661) 366-6311 | Eci@lightspeed.net Bakersfield CA
EFFEK ELECTRIC (951) 361-1079|effekelectric@yahoo.com Riverside CA
ENERGY CARE ELECTRIC (619} 708-6222| braulio@energycareelectric.com LA MESA LCA
Fine Grade Equipment (661) 949-8788|john@finegradeinc.com Lancasteg- CA
G & F Concrete Cutting Inc. {714) 648-0397|g.ferguson@gfconcretecutting.com Santa Ana CA
G Q Trucking Co. (951) 739-7529|gqtrucking@yahoo.com Corona CA
G Sosa Construction, Inc. B {805} 934-3606| gsosainc@aol.com Oreutt CA
G&C Equipment Corporation {310) 515-6715}jonathan @gandccorp.com Gardena CA
- Rodriguez Trucking, Inc. {909) 596-3747 | george @MeanGreenFleet.com Irwindale CA
.. _lProbe, Inc. {805) 340-6547|mundoenv@aol.com Ventura CA
Global Transloading {562) 495-9600| marissa@globaltransloading.com Signal Hill CA
{551) 359-5516] Ignacio@gvlandscapeco.com RIVERSIDE CA

GREENVIEW LANDSCAPE




Route 5 Camino de Estrella to San Juan Creek
Bid Date 10.31.13
[ ‘olicitation

L. +any Name Phone # Email City State
GSJ Utility Supply & Service (562) 404-1113|luisd@sanberg.com Whittier CA
H & R TRUCKING (323) 225-2016|h_teresa52 @hotmail.com LOS ANGELES CA
H P Trucking ' {323) 321-2554 | herbertpaimer70@yahoo.com Los Angeles CA
Hard Hat Sweeping Inc {562) 298-7956|hardhatsweeping@gmmail.com Whittier CA
HydroSprout, Inc. {760) 432-8233| mark@hydrosprout.com Escondido CA
in-Line Fence & Railing Co., Inc {760) 789-0282 |david @inlineconst.com Ramona CA
Integrity Rebar Placers {951) 696-6843 |ken@integrityrebarplacers.com Perris CA
Interior Demolition, Inc. {818) 249-4932|office@interwestpacific.com Montrose CA
Interwest Pacific, Inc. {858} 259-2062 | sales@inte rwestpacific.com Solana Beach CA
J FRANCIS COMPANY (951) 776-9100|diana@jfranciscompany.com Riverside CA
J&M Land Restoration, Inc. (661) 872-7039|sramirez@jmiandrestoration.com Bakersfield CA
J. Torres Company (661) 832-2635|joe@jtccorp.com . Bakersfield CA
Jennifer Cotter's Water Truck Rental (909) 732-4108|dirtqueen71@hotmail.com Wildomar CA
Jesmar Construction (714} 972-2665|jesmarboring@shcglobal.net Santa Ana CA
JOHN C. PAYNE (626) 357-7056 IRWINDALE CA
JUS DUMPIN, LLC {310} 946-6996|glennglennbayless@yahoo.com COMPTON CA
Kato Landscape, Inc. {714) 963-4615|estimating@katolandscaping.com Fountain Valley CA
KELLY'S WATER WORKS {619) 244-3785| keilyswaterworks@yahoo.com EL CAJON CA
KRC SAFETY CO., INC. (559) 732-0393]calebh@krcsafety.com VISALIA CA
L A Welding & Fabrication Corp. (818) 621-8447|laweldingl @gmail.com Sylmar CA
L. Riley Trucking & Dispatch (310) 530-1720|LRILEYTRUCKING @YAHOQ.COM Harbor City CA
Landscape Support Services {818) 475-0680|info@landscapesupportservices.com Santa Clarita CA
Lightcap Industries, Inc. dba JC Supply & Mfg. {908) 373-1773|connie@jcsupply.us QOntario CA
Little Potato, Inc. {323) 718-6730|inspectoreg26@gmail.com Los Angeles CA
LNA Congcrete Structures, Inc. {909) 393-1493|Inalolo@acl.com Chino Hills CA
Loera Trucking (951) 903-4191|corintal@aol.com Norco CA
| X GENERAL ENGINEERING CORPORATION (760} 249-5428] lovettexcavating@earthlink.net WRIGHTWOOD CA
|L _2d and Pipe Handling Services, Inc. (909} 357-257 1| cbowman @daltontrucking. com Eitwanda CA
Lyteforms (909} 680-8123|janeL @lyteforms.com Chino CA
Mad Steel Inc. - (909} 592-3443| madsteelinc@aol.com San Dimas CA
Maneri Traffic Control {951) 695-5104| mariamaneri@yahoo.com Temecula CA
Martinez Steel Corp. {909) 946-0686|jdmartinez @martinezsteel.com; hwilliams@martinezsteel.com Claremont CA
MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|gina@mascorroconcrete.com THOUSAND PALMS |CA
Maskell Robins (909) 574-8662|mel@maskellpipe.com fontana CA
Mass X {559) 472-3274| massx6@hotmail.com Clovis CA
Mb Professional Services, Inc. {909) 988-2795{deanc@mbpro.com Ontario CA
MCCANTS TRUCKING {310) 323-71D9{em2671@aocl.com CARSON CA
McLeod Trucking {619) 442-9328 | mclecdtrucking@gmail.com El Cajon CA
MCV COMPANIES INC {760) 294-9858 |virgil@mcvcompanies.com Escondido CA
MDC Construction and Environmetai, Inc. (714) 397-8048 | mark@mdccande.com Chino Hills CA
MG LIGHTING & ELECTRIC, INC (760) 770-5696|mgprez@earthiink.net Palm Desert CA
Mia Lehrer + Associates (213) 384-3844|anne@mlagreen.com Los Angeles CA
MLM & Associates Engineering, Inc. (949) 586-1900| jon@mlmeng.com Laguna Hills CA
Moaor Electric, Inc. (619} 250-0380|info@moorelectric-sd.com San Qiego CA
Morales Contracting Services (626) 856-3646 Baldwin Park CA
NARANJO GRADING, INC. (951} 675-3617 | naranjograding@yahoo.com RIVERSIDE CA
New Legacy Development Corp. {951) 992-6903|jc8D2D@msn.com Fontana cA
NRG Building & Consulting, Ine.- (619) 806-1694|sandra@nrgbac.com San Diego CA
Olympic Engineering Construction (619) 764-8150| Olympicgus@Yahoo.Com San Diego CA
Ost Trucks And Cranes Inc (805) 643-9963 | ostcranes@aol.com Ventura CA
~|Otto Trucking {818) 355-1098] ottosilve @sheglobal.net Glendale CA
Payco Specialties {619) 422-9204{hill@payco.biz Chuia Vista CA
PX Construction {626) 773-6563]zkkingpk81 @gmail.com Altadena CA
1P~ TILLO CONCRETE {619) 466-4639|mtmr@cox.net LEMON GROVE CA
| _ion Concrete, Inc. {805) 928-0957 Santa Maria CA
Precon Products (805) 527-0841 |sgarcia@pre-conproducts.com Simi Valley CA
Pruitt Trucking Inc. (626) 644-1236|pruitttruckinginc@hotmail. com Altadena CA




Route 5 Camino de Estrella to San Juan Creek
Bid Date 10.31.13
r ‘aiicitation

L. gany Name Phane # Email City State
QUALITY HYDROSEEDING & RESTORATION {760) 789-8040{ poundstone@mac.com RAMONA CA
R. E. Serrano Inc. {925} 957-8184| Ricky@Reserrano.Com Martinez CA
Ramco General Engineering Contractor (818) 272-4221 |ramco@socal.rr.com Agua Dulce CA
RANGEL BROTHERS TRUCKING {818} 266-5179|yrangeltrk@yahoo.com PACDIMA CA
RAP ENGINEERING, INC. (760} 233-2980| rperez@rapenginc.com San Marcos CA
Raymond Torres & Daughter Landscaping (619} 462-7751 | rtorreslandscaping@gmail.com Spring Valley CA
Ray's Trucking (310} 538-9891|luckylady5555@sbcglobal.net Torrance CA
RD CONSTRUCTION (951) 279-5020|rdconst69@netzero.com CORONA CA
REYES LANDSCAPE MAINTENANCE INC (760) 497-8359|rIim@reyesim.com VISTA CA
RICK CHAVEZ TRUCKING INC. (619) 368-7256|sdtrucker @verizon.net EL CAIDN CA
Rio Jordan Construction (562) 942-0223|jordan @riojordaninc.com Pico Rivera CA
Rise Above Trucking, Inc. {951) 272-0320|luisa@riseabovetrucking.com Corona CA
ROBERTS ELECTRICAL CONTRACTDR, INC {858) 552-0001 SAN DIEGO CA
Robnett Electric,Inc. {323) 565-2660|david@robnett.com Los Angeles CA
ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112|rockstructures@shcglobal.net CDRONA CA
Rubio's Concrete {619) 424-6960|rubiosl@yahoo.com Chula Vista CA
S C ENVIRONMENTAL, INC. {909) 947-4859|scenv@verizon.net Ontario CA
§.C. Yamamoto, Inc. {714) 992-5783|syamamoto@scyamamoto.com La Habra CA
Sam Rod Corp. (661) 945-3602 |drodriguez@samrodcorp.com Lancaster CA
Sampo Engineering, Inc. {760) 436-0660|vince@sampoengineering.com Encinitas CA
SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060| bev@bayareaelectric.com POWAY CA
Sedano Construction (951) 264-6928] sedanom @yahoo.com Hemet CA
Sequoia Consultants (714) 974-6316| pri.desilva@sequoiaconsultants.com Orange CA
Sharma Contractors, Inc. (805) $32-1141|jwise @sharmacontractors.com Moorpark CA
So Cal Construction & Consulting Services, Inc. {760} 723-8907 | shari@socalcontractorces.com Fallbrook CA
S0, Cal Traffic Inc {858) 792-4495| cecilia@socal.com Solana CA
1 Coast Sweeping {760) $35-6800|kssouthcoast@roadrunner.com Fallbrook CA
S .west Trucking Group, LLC {323) 620-0377|5SWirucking@sbcglobai.net Los Angeles CA
SRI ENGINEERING (718) 564-9501|sayramos@gmail.com Chuia Vista CA
T & T TRUCKING GRQUP (908) 772-8771 |tandttruckinggroup @aol.com CHINO CA
Terra West, Inc. {619) 591-1007 |roberto@terrawestinc.com Chuia Vista CA
The Firm {805) 748-8576]estimating@theswpppfirm.com 7INipomo CA
The G Crew {818) 240-4157 |ella@thegerew.com Glendaie CA
THE LOPEZ GROUP CONTRACTORS INC {951).928-0695 |steve @thelopezgroup.net NUEVO CA
Traffic Loops Crackfilling, Inc. {714) 520-4026|trafficloops@shegiobal.net Anaheim CA
TreeSmith Enterprises inc {714) 996-6037 |dale@treesmith.net Anaheim CA
Triumph Geo-Synthetics, Inc. {714} 237-1550|matt@triumphgeo.com Anaheim CA
United Traffic Services & Supply (626) 961-5736|luz@unitedtraffic.net City Of Industry CA
W D Trucking, Inc. (909} 989-2906|wd974@hotmail.com Alta Loma CA
WHEELER PAVING, INC. {951) 685-7283| hill@wheelerpaving.com RIVERSIDE CA
WHITEHORN CONSTRUCTION, INC (951) 245-4688 | loran@whitehornconstruction.com LAKE ELSINORE CA
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Flatiron West, Inc.
Invitation To Bid
FLATIRON
To: A To Z Building From: Flatiron West, Inc.
ATTN: Estimating Department ATTN: Jannette Carter
PO Box 7139 1770 La Costa Meadows Drive
Torrance , CALIFORNIA | 80504 San Marcos , CALIFORNIA | 92078
Phone: (310) 320-0009 Phone: (760) 916-9009
Fax: (310) 3200309 Fax: (760) 471-4860
Emaii: nhan@atozbuilding.com Emaii:  jcanter@flatironcorp.com
|

'I Access Project Culine

Having Trouble accessing this project oniine. Copy the link below 10 your browser
hitp./www.gradebeam. comigccess. aspPo=06104K1& =399 8425

Project: Raute 5 Camino de Estrefla tn San Juan Creek (Contract No. 12-0F96E4)
Bid Due: 10/17/2013 2:00:00 PM PT
Location: Urarge Coul Qrange C CALIFORNIA . 81319
Start Date: End Date: EstimatedVaiue: $41,000,000
Printer: laass login to hitp:/Aiwww.qradebeam .com to view documents oniine.
€1 Code{s}): 31190-Demolition
roject ription:

FLATIRON WEST, INC.
1770 La Costa Meadows Drive,
San Marcos. CA 92075
Tel: (T60) 916-9100 Estirnating Fax; (T60) 471-4860
Contractor's Licensa No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (780) 471-4860 OR BY EMAIL TO FNSCEIDBFLATIRONCORP COM
DBE Goail 9%
Quotes for Services & Supplies requested for, but not iimited to:

+  AC Dike - Demolition . LeadCompliance .  progiressing

-  Aggregate Supply «  Dnii and Bond Dowel +  Masonsy +  Reinforcing Steei
+  Asphalt Paving ¢ Driven Pile «  Material Trucking +  Roadside Signs
- CIDH Fiie +  Electrical +  MBGR . SawandSeal o
+  Ciear & Grub «  Erosion Control »  Minor Concrete +  Slope Paving

+  Concrete Barrier * fencing and Railing +  Misceilaneous Metals «+  Soii Nail

+  Cencrete Forming +  Formiiners +  Overhead Signs +  Strest Sweeping
= GConcrete Supply +  Joint Seat «  PCC Supplies *  Striging
it R et *  Pipe Supply +  SWPPP

«  Crash Cushions . . .

Pians and specifications are availabie at no charge through GradeBeam. Plans and specifications can also be B
downioaded, at no cest from Caltrans website at hitp:iidat.c. ) o] ads _addendai12/12-

OF96E4/. Additionaity, plans and specificatigns are avaiiable at Fiatiron’s San Marcos office. Please call to

make an appointment to view plans and specifications.

Quotations must be vaiid for same duration as specilied by Owner for Contract award. Assistance in
obtaining hending, lines of credit, insurance, equipment, supplies and materials is avaiiable upon request.
Flatiron analyzes and censiders each DBE quote, including those that are broken down into economicaliy
faasible units to faciiitats bidding.

Fiatiron’s Standard Subcontract Terms and Conditions has been posted to Gradebeam for your review.
Fiatiron's Insurance requirements are located in Asticle 15 of the document

Bond Requir Notwithstanding any contrary ianguage in a bid to Fiatiron Wast, Inc. {“Flatiron") or any
prior course of desiing between Flatiron and a bidder, and uniess waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require sach bidder te
provide payment and performance bends assuring bidder's obiigations to Flatiron in tha amount of 100,
percent of the bid te Fiatiron. Fiatiron wili reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a Caiifemia admittad suraty.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Piease respond to this bid invitation by Iog?ing into GradeBeam.cem. i you received your bid invitation by
emaii there is a tlius jink to ciick on that wiil take you to the project. if yeu received this bid invitation via fax,
goto

www.gradeheam.com/access.asp.

Enter the ORGID & 1TBID from your fax. Once you are in GredeBeam.com, click on the 'Documents’ section &
you can view/downtoad bid documantis. Please aiso click on the Wili Bid or Wiil Nat Bid button to let us know
if you are bidding. If you need help logging in or sc ing pians, pi cali GradeB _cem Support at: 868
-482-7669.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and preject opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer 1o be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeReam.com
366.ITBS NOW (866-432-7669)

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=161541072&MsgTypelD=1  11/4/2013
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Flatiron West, Inc.

Addendum 1: BID DATE CHANGE - Route 5

Page 1 of 1

FLATIRON Camino de Estrella
To: A To Z Building Froem: Flatiron West, Inc.
ATTN: Estimating Department ATTN: lannette Carter
PO Box 7139 1770 La Costa Meadows Drive
Torrance , CALIFORNIA |, 30504 San Marcos , CALIFORNIA 92078

Phone: (310} 320-0009 Phone: (760) 916-9009
Fax:  (310) 320-0308 Fax:  (760) 471-4860
Email: nhan@atozbuilding.com Email: jcarter@flatironcorp.com

i Access Project Online

Having Trouble accessing this profect online. Copy the link below io your browser
http-Hwww. gradeb access.asp?o="5610490d i =59918425

Project: Route S Caming de Estrella to San Juan Creek (Contract No. 12-0F36E4)
Subject: Addendum I: BID DATE CHANGE - Route 5 Caming de Estrella
Message Type: ITBAddendum
ription:
Addercium 1 has been posted to GradeBeam for the Route 5 Camino de Estreia Preject. Please log on to
view/gownload.

*Please note 3]0 DATE changed to Qctober 31, 2013

If you have not indicated your intention to bid pleese respond to this addendum notification by logging into
GradeBeam.com and selecting "Will Bic" or “Will Not Bid". If you received your addendum notfication by email there is
a blue link to click on that will take you to the project. if you received this agdendum notification via fax, go to

www.gradebeam, COMJACCESS. asD.
Thank you.

Flatiron West, [nc. uses GradeBeam.com to distribute constructioa information and project opportunities to
its subcontractors and suppliers. 1f you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBearn.com Construction Directory, please
contact:

Support@GradeBeam.com
866.ITBS. NOW (866-482-7669)

MsgID: 90593780

http://www.gradebeam.com/inbox/MessagePreview2.aspx7id=162214618&MsgTypelD=2  11/4/2013



View Whvitation Onting

Flatiron West, Inc.

”‘_ REMINDER: Route 5 Camino de Estrella to San

FLATIRON

To: A To Z Building
ATTN: Estimating Department
PO Box 7139
Torrarice , CALIFORNIA | 50504

Phone: (310} 320-00C9
Fax: (310} 320-0309
Email: nhan@atozbuilding.com

Juan Creek

From: Fiati‘ron West, inc.
ATTN: jannette Carter
1770 La Costa Meadows Drive
San Marcos , CALIFORNIA | 92078
Phone: (760} $16-9009
Fax: {760} 4714860
Email: jearter@flatironcorp.com

Page 1 of 1

r

| Access Project Online
Having Trouble accessing this project online. Copy the fink below 1o your browser
Rtg:www pradel acress asp?o=61049ki=399 18425
Project: Route 5 Caming de Estrella to San Juan Creek (Contract No. 12-0F96E4)
Subject: REMINDER: Route § Camino de Estrella to San Juan Creek
Musage Type: ITBAddeadum
Proj ription:

This is & friendly reminder that the Route 5 Camino de Estrelia to $an Juan Creek Project bids on 10/31/13 at 2:00
PM. if you have not indicated your intention to bid pisase respond to this reminder notification by logging into
GradeBeam.com and selecting "Will Bid" or "Will Not Bid" i you received your reminder notification by email there is a
tiue fink to click on that will take you to the projact. If you received this reminder notification via fax, gota

www.gradebeam.com/access.aso.
Thark you,

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project apportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, nced to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Supporti@GradeReam com
866.1TBS. NOW (866-482-7669)

MsglD: 91464761

hitp://www.gradebeam.com/inbox/MessagePreview2.aspx?id=163270209&MsgTypelD=2  11/4/2013
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Flatiron West, Inc.

”A Addendum 2: Route 5 Camino de Estrella to San

FLATIRON Juan Creek

To: A Ta Z Building From: Flatiron West, Inc.

ATTN: Estimating Department ATTN: Jannette Carter
PO Box 71329 1770 La Costa Meadows Crive
Torrance , CALIFORNIA | 50504 $San Marcos , CALIFORNIA |, 82078

Phone: (310} 320-0009 Phone: (760} $16-9009
Fax: (310 320-0309 Fax: {760} 4714860
Email: nhan@atozbuilding.com Email:  jcader@fatironcorp.com

Cpen a browser and enter following www.gradebeam.com/access.asp
ORGID: 610490 ITBID:59918425

Project: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)
Subject: Addendum 2: Route 5 Camino de Estrella to San Juan Creck
Message Type: ITBAddendum
Proj H

Addendum: 2 has been posted to GradeBeam for the Route 5 Camino de Estraella to San Juan Creek. Project. Please
leg on to view/downioad.

If you have not indicated your intention to bid piease respond to this addendum notification by logging into
GradeBeam.com and selecting "Wl Bid" or "Will Not 8id". f you received your addendum notification by email there is
a blue link to click on that will take you to the project. If you received this addendum notification via fax, goto.

www.qradebeam.com/access.asp.
Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project oppertunitics to
its subcontractors and suppliers. If you have questions, want to register for full access, nced to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam com
866.1TBS.NOW (866-482-7665)

MsgID: 91941818

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=163851822&MsgTypelD=2  11/4/2013



Message History: Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) Lighteap Industries, inc. dba IC Supply & Mfg. {909) 373-1773|9093731785 Sent 21iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Lightcap Industries, Inc. dba JC Supply & Mfg. {909) 373-1773|connie@jcsupply.us Sent 1HTB
§/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) G & F Concrete Cutting Inc. (714) 648-0397|7145500624 :|Sent 2{ITB
g.ferguson@gfconcretecuttin,
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) G & F Concrete Cutting inc. {714) 648-0397|g.com i|Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF36E4) G&C Equipment Corporation {310) 515-6715!3105155046 I|sent 2|iTe
9/18/2013 15:45|Route 5 Camino de Estrelta to 5an Juan Creek (Contract No. 12-0F96E4) G&C Equipment Corporation (310) 515-6715{John @gandccorp.com Sent 1]iTB
9/18/2013 15:45|Route 5 Camino de Estrelta to 5an Juan Creek (Contract No. 12-0F96E4) Payco Specialties (619) 422-5204|6194271620 Sent 2|8
9/18/2013 15:45|R0ute 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4) MclLeod Trucking {619) 442-9328|6194424928 Sent 2|iTe
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) Payco Speciatties (619} 422-9204;bill @payco.biz Sent 1]ITB
9/18/2013 15:45|Route 5 Camino de Estrela to San Juan Creek {Contract No. 12-0FS6E4) McLeod Trucking {619} 442-9328imclecdtrucking@gmail.com_ |Sent 1]ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-QF96E4) J&M Land Restoration, inc. {661} 872-7039|661399B882 Sent 2{1TB
| sramirez@jmiandrestoration.
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) J&M Land Restoration, inc. (661) 872-7039)com Sent 1ITB
9/18/2013 15:45|Route 5 Camino de Estreiia to 5an Juan Creek (Contract No. 12-DF96£4) Interwest Pacific, inc. (858) 259-2062|8583453737 Sent ZIITB
9/18/2013 15:45|Route 5 Camino de Estreiia to 5an Juan Creek {Contract No, 12-0F96£4) Interwest Pacific, Inc. (858) 259-2062| sales@interwestpacific.com  jSent 1|ITB
9/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-0F96E4) In-Line Fence & Raiiing Co., in¢ [760) 789-0282|7607B91915 Sent 2|iTB
9/18/2013 15:45]Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0F96E4) in-Line Fence & Railing Co., inc (760) 789-0282|david@inlineconst.com Sent 1[iTB
9/18/2013 15:45|Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0FS6£4}) HydroSprout, inc. (760) 432-8233| 7604328146 Sent 2B
9/18/2013 15:45|[Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} HydroSprout, in. (760) 432-8233!mark@hydrosprout.com Sent 1[iTB
9/18/ 2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) Diversified Landscape Co. {951) 926-7444 Sent 1]iTB
rick@diversifiedlandscape.co
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) Diversified Landscape Co, (951) 926-7444|m Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) A.C. Dike Co. (916) 652-0159|9166459618 Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) A.C. Dike Co. (916) 652-0159| dave@acdike.com Sent 1j{ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-QF96E4) RAP ENGINEERING, iNC. {760} 233-2080|7602332984 Sent 2|ITB
9/1B/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) RAP ENGINEERING, INC. (760) 233-29B0|rperez@rapenginc.com Sent 1]iTB
6/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Precision Concrete, inc. (805) 928-0957 Sent 1{17B
9/18/2013 15:45|Route 5 Camino de Estrella to $San Juan Creek (Contract No. 12-0F96E4) Frecision Concrete, Inc. {805) 928-0957|8059285358 | Sent 2|ImB
9/18/2013 15:45|Route 5 Camino de Estrella to $San Juan Creek {Contract No. 12-0F96E4) Command Performance Constructors {562) 997-9410|5629979411 Sent 2B
9/18/2013 15:45|route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Command Performance Constructors (562) 997-9410|jimmy@cpconstructors.com  |Sent 1[IT8
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) Triumph Geo-Synthetics, Inc. {714) 237-1550]7142371549 Sent 2178
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) Triumph Geo-5ynthetics, Inc. {714) 237-1550|matt@triumphgeo.com Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to S5an Juan Creek (Contract No. 12-0F96E4) United Traffic Services & Supply {626) 961-5736]|62696147 46 Sent 2|iTB
9/18/2013 15:45|Route5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) United Traffic Services & Supply {626) 961-5736|luz@unitedtraffic.net Sent 1|iT8
9/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Cati Fran Engineering, Inc. {805) 579-9173|8055798211 Sent 2|iITE
9/18/2(13 15:45|Route 5 Caminao de Estrelia to San Juan Creek {Contract No. 12-0F96E4}) Cal Fran Engineering, Inc. {805) 579-9173| shannon@caifran.net Sent 1]iTe
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) Sam Rod Corp. (661) 945-3602]|6619498536 Sent 2|iTe




Message History: Route 5 Camino de Estreila to 5an luan Creek (Contract No. 12-0F96£4)

StartDate 9/17/2013 0:00
£ndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject ' Recipient Organization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) 5am Rod Corp. {661) 945-3602|drodriguez@samrodcorp.com [Sent 1]iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) MLM & Associates Engineering, inc. {949) 586-1900|9495B65757 Sent 2[ITB
9/18/2013 15:45|Route § Camino de Estreiia to 5an Juan Creek {Contract No. 12-0F96E4) MLM 8 Associates Engineering, Inc. (949} 586-1300]jon@ mimeng.com Sent 1]ITB
9/18/2013 15:45|Route 5 Camino de Estreiia to 5an Juan Creek {Contract No. 12-0F96E4) Sequoia Consuitants (714} 974-6316]7149746193 Sent Z|iTB
pri.desiiva@sequoiaconsulitan
9/18/2013 15:45|Route 5 Caminc de Estreiia to 5an Juan Creek {(Contract No. 12-0F96£4) Sequola Consuitants (714) 974-6316|ts.com Sent 1]/iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96£4) A Cone Zone Inc. (951} 734-9535]|9517342887 Sent 2]iTB
johnc @aconezone.com:estim
ator@aconezone.com;ashieys
9/18/2013 15:45)Route S Camnino de Estreiia to $an Juan Creek {Contract No. 12-0F96E4) A Cone Zone Inc. {951) 734-9535|@aconezone.com Sent 1|ITB
9/18/2013 15:45{Route S Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) Mass X (559) 472-3274|5594723275 Sent 2[ITB
9/18/2013 15:45]{Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Mass X (559) 472-3274| massx6@hotmail.com Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de £strelia to 5an Juan Creek {Contract No. 12-0F96£4) L A Welding & Fabrication Corp. (818) 621-8447|8183675078 Sent 2|iITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4} L A Welding & Fabrication Corp. (B18) 621-8447|iaweldingl @gmail.com Sent 1]/iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Dlympic Engineering Construction (619) 7564-819016194610385 Failed 2[iTe
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) Olympic Engineering Construction {619) 764-8150{Clympicgus@Yahoo.Com Sent 1]iTe
9/18/2013 15:45|Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0F96E4} R. E. Serrano Inc. {925) 957-818419259578121 Sent 2(iTB
9/18/2013 15:45 |Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) R. E. Serrane Inc. (925) 957-8184) Ricky@Reserrano.Com Sent 1]iTR
9/18/2013 15:45|Route 5 Camino de Estrella to S5an Juan Creek {Contract No. 12-0F96E4} Sampo Engineering, inc. (760) 436-0660] 7604360659 Sent 2|iTR
vince@sampoengineering.co
9/18/2013 15:45|Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-0F96E4) S5ampo Engineering, inc. {760) 436-0660]m Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4} Pruitt Trucking inc. (626) 394-8996|6263985551 Sent 2]/iTe
* {pruitttruckinginc@hotmail.co
9/18/2013 15:45 [Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4) Pruitt Trucking inc. (626) 394-8956{m Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F95E4) Loera Trucking (951) 903-4151{9514271001 Sent 2|78
9/18/2013 15:45|Route 5 Camine de Estrella to San Juan Creek {Contract No. 12-0F96E4) Loera Trucking (951) 903-4191|corintal@aol.com Sent 1]iTe
9/18/201315:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} GSJ Utility Supply & Service (562) 941-3448({8883561250 Sent 2]iTe
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} GSJ Utility Supply & Service {562) 941-3448|luisd@sanberg.com Sent 1|ITB
9/18/2013 15:45]Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) G Sosa Construction, inc. {805) 934-3606|8059343609 Sent 2(iTBe
9/18/2013 15:45]Route 5 Camino de Estretta to 5an Juan Creek {Contract No. 12-0F96E4) G Sosa Construction, inc. {B0S) 934-3606| gsosainc@ aci.com Sent 1][iT8
9/18/2013 15:45]Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Crest Equipment, Inc. {619) 444-5061]6194476540 Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Crest Equipment, inc. (619) 444-5061|beiio@sbcglobal.net Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) CGO Construction Company (909) 930-5501|9099305503 Sent 2|iTe
9/18/2013 15:45]Route 5 Carnino de Estrelia to 5an Juan Creek {Contract No. 12-0F96€E4) CGO Construction Company (909} 530-5501 |cgoconst2@msn.com Sent 1|iTB
9/18/2013 15:45{Route 5 Carnino de Estrella to $an Juan Creek {Contract No. 12-0F96E4) TreeSmith Enterprises inc (714) 996-6037]7149950778 Sent 2178
9/18/2013 15:45{Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) TreeSmith Enterprises inc (714} 996-6037|dale@treesmith.net Sent 1iT8
9/18/2013 15:45|Route 5 Caminc de Estreiia to 5an Juan Creek (Contract No. 12-0F96E4) Traffic Loops Crackfiliing, inc. (714) 520-4026|7145204027 Sent 2liTe
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) Traffic Loops Crackfiiiing, inc. (714) 520-4026|trafficloops@shcgiobai.net  [Sent 1JITB
9/18/2013 15:45{Route 5 Camino de Estrelia to San Juan Creek [Contract No. 12-0F96£4) South Coast Sweeping (760} 535-6800 Sent 1ITB




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
) kssouthcoast@roadrunner.co
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4) South Coast Sweeping {760) 535-6800|m Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Ray's Trucking {310) 538-9891|3103276922 Sent 2|'TB
9/18/2013 15:45|Route 5 Camino de Estrelta to San Juan Creek {Contyact No. 12-0F96E4) Ray's Trucking {310) 538-9891buckylady5555@sbcglobai.net [Sent 1|78
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4) Precon Products {B0S) 527-0841{8053062498 Sent 2|iT8
sgarcia@pre-
9/18/2013 15:45|Route S Camino de Estrelia to San Juan Creek (Contract No. 12-OFS6E4) Precon Products {805) 527-0841 |conproducts.com Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) Mooy Electric, Inc. {619} 250-03B0| 6199555381 Sent 2|8
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Mooy Electric, Inc. {619} 250-03B0[info@moorelectric-sd.com Sent 1|17
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) LNA Concrete Structures, Inc. {909) 393-1493|9093939363 Sent 2{ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) LNA Concrete Structures, Inc, {909} 393-1493 Hnalolo@aol.com Sent ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) ). Torres Company {661) 832-26351661B323980 Sent 2{ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OFS6E4) J. Torres Company {661) 832-2635 jjce@ijtccorp.com Sent 1{ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) Integrity Rebar Placers {951} 696-6843}9519437772 Sent 2[iTB
ken@integrityrebarpiacers.co
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0FS6E4) Integrity Rebar Placers {951} 696-6843|m Sent 1[iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0FS6E4) Global Transloading (562} 495-9600]5624959660 Sent 2|ITB
marissa@giobaitransloading.c
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0FS6E4) Global Transloading (562} 495-9500]om Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0FS6E4) G Q Trueking Co. [951) 739-7529]|9514273801 Sent ZHITB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0FS6E4) G O Trucking Co. (951} 739-7529 | gqtrucking@yahoo.com Sent 1/iTB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) Fine Grade Equipment (661} 949-8788]6617228300 Sent 2|8
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F36E4) Fine Grade Equipment (661) 949-8788|john@finegradeinc.com Sent 11TB
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Deltech Engineering [714) 495-9755|7143844595% Sent Z|iTB
abili@deitechengineeringinc.c
9/18/2013 15:45| Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) Deltech Engineering (714} 495-9755|om Sent 1)iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) DCN Corporation (619} 253-4247 Sent 1}iT8
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) DCN Corporation (619} 253-4247]|7605987226 Sent 2118
9/18/2013 15:45|Route 5 Camino de Estreiia to $an Juan Creek (Contract No. 12-0FS6E4) C. P. R. Trucking (818) 837-8333|8188378322 Sent Z|ITB
9/18/2013 15:4S|Route S Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4) C. P. R. Trucking [B18) 837-8333|ana@cprirucking.com Sent 1/iT8
9/18/2013 15:45{Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0FS6E4) Big Vailey Asphait [p61) 587-5B3716613268562 Sent 2|iTB
9/18/2013 15:45{Route S Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4) 8ig Vailey Asphait [661) 587-5B37|donnawatson52 @yahoo.com |Sent 1|iTB
9/18/2013 15:45]Route S Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4) Anytime Dumping, inc. [213) 494-0044]3108477002 Sent 2|iTB
9/18/2013 15:45]{Route S Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) Anytime Dumping, Inc. (213) 494-0044}info@anytimedumping.com  |Sent 1118
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0FS6E4) Advantage Demolition And Grading, inc. (818) 477-2074| 8188820509 Sent 2[iTB
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4} Advantage Demolition And Grading, inc. (818) 477-2074)advantagedg@yahoo.com Sent 1[iT8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) A & M Gentry Trucking {661) 285-0776{6612855011 Sent 2[iT8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} A 8 M Gentry Trucking {661) 2B5-0776|marystrucks@aol.com Sent 1[iTB




Message History: Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4}

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject - Recipient Organization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek [Contract No. 12-OF96E4) Bay Line Cutting & Coring, Inc. {510) 527-1000]5105270500 Sent 2l
baylinecutting@shcglobal.net
salinecutting@sbcgiobai.net;ic
9/1B/2013 15:45}Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Bay Line Cutting & Coring, Inc. {510} 527-1000| bayline@sbcgiobal.net Sent 14178
9/18/2013 15:45|Route § Camino de Estrelia to San Juan Creek (Contract No. 12-OFS6E4) L. Riley Trucking & Dispatch {323} 353-9332/3105301740 Sent 2|ITB
LRILEYTRUCKING@YAHCO.CO
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-QOFS6E4) L. Riley Trucking & Dispatch (323) 353-9332|M Sent 1[ITB
9/18/2013 15:45|Route 5 Caming de Estreila to San Juan Creek (Contract No. 12-QF96E4) KRC SAFETY CO., INC. (559) 732-0393|5597322684 Sent 2| TB
9/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OFS6E4) KRC SAFETY CO., INC. (559} 732-0393|calebh@krcsafety.com Sent 1|iTB
9/18/2013 15:45]Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) Martinez Steei Corp. {309} 946-0686] 9099468161 Sent 2|iTB
jdmartinez@martinezsteei.co
m;hwilliams@martinezsteel.c
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4) Martinez Steel Corp. (909) 946-0686]0m Sent 1|iITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} Iinterior Demolition, Inc. {818) 249-493218183453737 Sent 1|iTE
9/18/2013 15:45[{Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) interior Demolition, Inc. (818) 249-4932 | office@interwestpacHic.com |5ent 1{ITB
9/18/2013 15:45|Route § Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) Aiert-O-Lite, Inc. {559) 265-4550|5594861789 sent 2{iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) Alert-O-Lite, Inc. {559) 265-4550|christyw@alertolite.com Sent 1{f1B
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) Maskelt Robins {909) 574-B662|9095748663 Sent PAELL:]
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Maskelt Robins {909) 574-8662 | mel@maskellpipe.com Sent 1/ITB
5/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) Advanced Geosolutions, tnc. (310) 796-9000|3107969001 Sent 2|18
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96£4) Advanced Geosolutions, Inc. {310) 796-9000|jbaez@advgeosolutions.com |Sent 1HTB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-QF96E4) Kato Landscape, inc. {714) 963-4615(7149636424 Sent 218
estimating@katotandscaping.
9/18/2013 15:45|Route 5 Camino de Estrelia to S5an Juan Creek (Contract No. 12-OF96E4) Kato Landscape, inc. {714) 963-4615|com Sent 1118
5/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Rubio's Concrete {619) 424-6960]6194231590 Sent 2|iTe
9/18/2013 15:45{Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) W D Trucking, Inc. {905) 989-2906|5099890730 Sent 2|iTe
9/18/2013 15:45|Route 5 Caming de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Rubio's Concrete {615) 424-6960|rubiosl @yahoo.com Sent 1]iTe
9/18/2013 15:45|Route 5 Camino de Estrelta to San Juan Creek {Contract No. 12-0F96E4) W D Trucking, Inc. - {909) 989-2906|wd974@hotmail.com Sent 1iT8
9/18/2013 15:45|Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-OF96E4) (st Trucks And Cranes inc {805) 643-3963|8056437618 Sent 2]ite
9/18/2013 15:45|Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-OF36E4) st Trucks And Cranes Inc {805) 643-9963|ostcranes@aoi.com Sent 1]iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) A To Z Building {310) 320-0009]|3103200309 Sent 2|18
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) B. L. Hayes (562) B03-0610{5628030620 Sent 2|ITB
9/18/2013 15:45|Route & Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4) A To Z Buliding {310) 320-000% nhan@atozbuilding.com Sent 1]iTe
9/18/2013 15:45Route 5 Camino de Estreiia to 5an Juan Creek (Contract No. 12-0F36E4) B. L. Hayes {562) B03-0610|suzanne @hayestrucking.com |Sent 1|iTB
9/18/2013 15:45|Route & Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4) S CENVIRONMENTAL, INC. {909} 947-4859| 9095476640 Sent 2|78
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) 5 C ENVIRONMENTAL, INC. {909) 947-4855|scenv@verizon.net Sent 1|iTe
'9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OFS6E4) Ramco Generai Engineering Contractor (818) 272-4221}6612687353 Sent 2{1TB
9/18/2013 15:45|Route 5 Camino de Estreila to 5an Juan Creek (Contract No. 12-0FS6E4) Ramco General Engineering Contractor {818} 272-4221}ramco@socal.rr.com Sent 1/iT8




Message History: Route 5 Camino de Estreila to 5an Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 117472013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-F96E4) So. Cal Traffic inc {858) 720-0179(B587200175 Sent 2JITB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0FS6E4) So. Cal Traffic inc {858) 720-0179|cecilia@socal.com Sent 1|ITB
9/18/2013 15:45%|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0FS6E4) PK Construction {626} 773-6963 Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrefia to San Juan Creek {Contract No. 12-0FS6E4) PK Construction {626) 773-6963}zkkingpkB1 @gmail.com Sent 1]iTB
9/18/2013 15:45|Route 5 Camino de Estreiia to 5an Juan Creek {Contract No. 12-0FS6E4) J FRANCIS COMPANY {951} 776-9100]|9517769174 Sent 2{IT8
9/18/2013 15:45|Route S Camino de Estreiia to San Juan Creek (Contract No. 12-0FS6E4) J FRANCIS COMPANY (951} 776-9100|diana@jfranciscompany.com |Sent 1[iITB
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F36E4) Morales Contracting Services (626) 856-3646 Sent 11iTB
9/18/2013 15:45|Route S Camino de Estreiia to San Juan Creek (Contract No. 12-0F36E4) Terra West, Inc. (619) 591-1007|6195683475 Sent 2|iTe
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F36E4) Morales Contracting Services (626) BS6-3646|6268563648 sent 2|iTe
9/18/2013 15:45|Route 5 Camino de Estreila to SanJuan Creek (Contract No. 12-0F96E4) Terra West, inc. {619) 591-1007|roberto@terrawestinc.com  |5ent 1ITB
9/18/2013 15:45]|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0FS6E4) CONTERA CONSTRUCTION Corporation (951) 695-2800] 9516552801 Sent 2|itB
9/18/2013 15:45 |Route 5 Caming de Estretla to San Juan Creek {Contract No. 12-0F96E4) CONTERA CONSTRUCTION Corporation {951) 695-2800{ cviaughsalot@aol.com Sent 1]iTB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) WHITEHORN CONSTRUCTION, iNC [951) 245-4688]9512454099 Sent 2/ITe

loran@ whitehornconstructio
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) WHITEHORN CONSTRUCTION, INC [951) 245-4688|n.com Sent 1]iT8
9/18/2013 15:45[Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4} THE LOPEZ GROUP CONTRACTORS INC (951) 928-0695|9519280989 Sent 2|ITB
9/18/2013 15:45[Route 5 Camino e Estreila to San Juan Creek (Contract No. 12-0F96E4} THE LOPEZ GROUP CONTRACTORS INC (951} 928-0695 | steve@thelopezgroup.net Sent 1(ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|8587486012 Sent 20ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|bev@bayareaelectric.com Sent 1{iT8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) ROBERTS ELECTRICAL CONTRACTOR, INC (858) 518-8655 Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) ROBERTS ELECTRICAL CONTRACTOR, INC (858) 518-B655|8585520015 Sent FALLE:]
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-Q0F96E4) REYES LANOSCAPE MAINTENANCE INC {760) 497-B359]|7604149089 Sent 2[1T8
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) REYES LANDSCAPE MAINTENANCE INC {760) 497-8359|rim@reyestm.com Sent 1178
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) PORTILLO CONCRETE {619) 466-4639|6194664685 Sent 2[1TB
5/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) QUALITY HYDROSEEDING & RESTORATION (760) 783-8040| 7607895168 Sent 2[iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) PORTILLO CONCRETE (619) 466-4633| mtmr@cox.net Sent 1[IT8
5/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) QUALITY HYDROSEEDING & RESTCRATION {760) 783-8040|poundstone@mac.com Sent 1/IT8
5/18/2013 15:45|Route 5 Camino de Estreila to 5an Juan Creek (Contract No. 12-0F36E4) MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|7603432623 Sent 21T8
5/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) MASCORRC CONCRETE CONSTRUCTIDN, iNC. (760) 343-1243|gina@mascorroconcrete.com |5ent 1HTB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) GREENVIEW LANDSCAPE {951) 359-5516]|5516850340 Sent 2|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96£4) GREENVIEW LANDSCAPE {951) 359-5516|Ignacio@gvlandscapeco.com [Sent 1TB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) ENERGY CARE ELECTRIC {619) 718-6222]|6196600023 Sent 2|iTB
braulio@energycareelectric.c

9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F96£4) ENERGY CARE ELECTRIC (619) 708-6222|om Sent 1178
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) C L LANDSCAPING INC, {619) 669-5396 Sent 1]iTB
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) C L LANDSCAPING INC. {619) 669-5396|6196695396 Sent 1]iTe
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) BAEA PACIFIC {760) 213-54627609663600 Sent 2|8
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Bada PACIFIC {760) 213-5462 | adoif @sgiwebsite.com Sent 1]iTe




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Deilvery Location  Status Pages Description
9/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) RD CONSTRUCTION (951) 279-5020]951 2795020 Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4) RD CONSTRUCTIDN (951) 279-5020|rdconst69@netzero.com Sent 1[ITB
9/18/2013 15:45|Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-OF96E4) C.R. GANN DEMOUITION, INC. {951} 392-160319515400937 Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4) C.R. GANN DEMOLITION, INC. {951) 392-1603 |Linda@crganndemolition.com|Sent 1|iITB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F36E4) WHEELER PAVING, INC. {951) 685-72B3|9516855023 Sent 2{ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4) WHEELER PAVING, INC. (951) 6B5-7283|bill@wheeierpaving.com Sent 1]ITB
5/1B/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) T & T TRUCKING GROUP (909) 772-B771|9099B89516 sent 2|iTB
§/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) T & T TRUCKING GROUP (909) 772-8771|tandttruckinggroup@aol.com |Sent 178
5/1B/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) ROCK STRUCTURES CONSTRUCTION COMPANY (951) 371-1112|5512782802 Sent ZliTe
§/18/2013 15:45/Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4) ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112{rockstructures@sbeglobal.net | Sent 1|IT8
5/18/2013 15:45{Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) RiCK CHAVEZ TRUCKING INC. {619) 368-7256|9516918531 Sent 1178
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) RiCK CHAVEZ TRUCKING INC. {619) 368-7256| sdtrucker @verizon.nat Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4) RANGEL BROTHERS TRUCKING {818) 266-5179(6612511156 Failed 2]ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4) RANGEL 8ROTHERS TRUCKING {818) 266-5175|yrangeitrk@yahoo.com Sent 13ITB
9/1B/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) NARANJO GRADING, INC. {951} 675-3617[8663845651 Sent Z{ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No, 12-0FSGE4) NARANJO GRADING, INC. {951} 675-3617jnaranjograding@yahoo.com |Sent 1/ITB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0FS6E4) MCCANTS TRUCKING (310} 323-71058|3107682827 Sent 1[iTB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0FS6E4) MCCANTS TRUCKING {310} 323-7108|em2671 @acl.com Sent 1/ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) LOVEX GENERAL ENGINEERING CORPORATION {760} 249-542B] 7602496616 Sent ZIiTB
lovettexcavating@earthlink.n
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4) LOVEX GENERAL ENGINEERING CORPORATION (760} 249-5428et Sent 1}iTB
9/18/2013 15:45|Route 5 Camine de Estrella to San Juan Creek {Contract No. 12-0FS6E4) KELLY'S WATER WORKS (619} 244-3785]|6157453759 Sent ZHTB
kellyswaterworks@yahoo.co
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) KELLY'S WATER WQRK5 {619) 244-3785]m Sent 1/iTB
9/18/2013 15:45{Route 5 Camine de Estrella to 5an Juan Creek {Contract No. 12-QFS6E4} JOHN C. PAYNE (626) 357-7056 Sent i:)
9/18/2013 15:45]Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) JUS DUMPIN, LLC (310) 946-6996)3106354076 Sent 2[1ITB
9/18/2013 15:45]Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4} JOHN C. PAYNE (626) 357-7056]6263552859 Sent 2|18
glenngiennbaviess@yahoo.co
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No, 12-0FS6E4} JUS DUMPIN, LLC {310) 946-6996[m Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4} H & R TRUCKING {323) 225-2(15|3232228317 Sent 2[ITB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) H & R TRUCKING {323) 225-2(15|h_teresab2@hotmall.com Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4} CONSTRUCT ALLIANCE INC (714) 878-5255|7142569123 Sent 1|iTB
constructailiancepc@gmail.co
9/18/2013 15:45|Route 5 Camino de Estrefla to San Juan Creek (Contract No. 12-0F96E4) CONSTRUCT ALLIANCE INC (714) 878-5255/m Sent 1{TB
6/1B/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) A-T TRUCKING {818) 832-7687 Sent 1[ITB
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) CASTILLO TRUCKING SERVICE (81B) 764-4603 Sent 1[iTB
5/18/2013 15:45|Route S Camino de Estrelia to 5an Juan Creek (Contract No. 12-0FS6E4) CASTILLO TRUCKING SERVICE {B18) 764-4603| 8187640665 Sent 2HTB
5/18/2013 15:45|Route S Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4) A-T TRUCKING (B18) 832-7687|8188327697 Failed 2jiT8




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-DF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:5%
Recipient Work No of
DateSent Subject Reciplent Organization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-OFS6E4) ACTION ENTERPRISES {562} 591-8880}5622185637 Sent 2{ITB
actiontruckingent@yahoo.co
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0FS6E4) ACTION ENTERPRISES {562} 591-8880|m Sent 1{ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0FS6E4) A5 CONTRACTORS, INC. {209) 742-6684]2099662643 Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) A5 CONTRACTORS, iNC. (209) 742-6684|deni@sti.net Sent 1}ITB
9/18/2013 15:45|Route 5 Camina de Estreiia to San Juan Creek {Contract No. 12-0F96F4) The Firm (805) 748-8576]8059290501 Sent 2|ITB
estimating@theswpppfirm.co
9/18/2013 15:45{Route 5 Camino de Fstrelia to 5an Juan Creek (Contract No. 12-CF36E4) The Firm (805) 748-8576|m Sent 1ITB
9/18/2013 15:45|Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-DFSBE4) Giobal Probe, Ing. (805) 340-6547) 8056508054 Sent 2|ITB
" 9/18/2013 15:45{Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-OF96E4) Global Probe, Ing. (805) 340-6547 |[mundoenv@acl.com Sent 1]iT8
9/18/2013 15:45|Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-OFS6E4) Cap Construction {619) 691-857216192070875 Sent 2{iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) Cap Construction {619} 691-8572imary.cap® cox.net Sent 1]ITB
9/18/2013 15:45|Route 5 Camino de Estrefla to 5an Juan Creek (Contract No. 12-0FS6E4)} Edison Construction, inc. {661) 366-6311|6613660204 Sent 2[iTB
9/1B/2013 15:45|Route 5 Camino de Estreifa to San Juan Creek {Contract No. 12-OF96E4) ECOLOGIC Landscape Construction (951) 461-2250|5514612246 Sent 2/iTB
9/1B/2013 15:45|Route 5 Camino de Estrella to San tuan Creek {Contract No. 12-OF96E4) ECOLOGIC Landscape Construction {951) 461-2250|dave@ecologicinc.com Sent 1HTB
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek [Contract No. 12-0F96E4) Fdison Construction, Inc. (661) 366-6311 |Eci@lIghtspeed.net " |5ent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4) Landscape Support Services (818) 475-0680|6615540109 Sent 2|iTB
info@landscapesupportservic
9/18/2013 15:45|Route 5 Camino de Estrelia to San juan Creek (Contract No. 12-0F96E4) Landscape Support Services {818) 475-0680|es.com Sant 1|iT8
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4) interwest Pacific, Inc. {858) 259-2062|B587773665 Sent 2|iTB
9/18/2013 15:45|Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-0F36E4) interwest Pacific, Inc. (858) 259-2062 | saies@interwestpacific.com _ |Sent 1117B
9/18/2013 15:45Route 5 Camina de Estrelta to San Juan Creek (Contract No. 12-0F96F4) Jennifer Cotter's Water Truck Rental (909} 732-4108|9517359149 Sent 2{iTB
9/18/2013 15:45|Route 5 Camina de Estrefia to San Juan Creek (Contract No. 12-0FS6E4) Jannifer Cotter's Water Truck Rental {909} 732-4108|dirtqueen7i@hotmail.com  |Sent 1/ITB
9/18/2013 15:45|Route 5 Camina de Estreifa to S5an Juan Creek {Contract No. 12-CF96E4) H P Trucking {323) 321-2554|323971550% Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-OF96E4) Hard Hat Sweeping Inc {562} 298-7956|562945839% Sent 2[1TB
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4) Hard Hat Sweeping Inc (562} 298-7956]| hardhatsweeping@gmaii.com [Sent 1HTB
herbertpalmer70@yahoo.co
9/18/2013 15:45{Route 5 Camino de Fstrelia to San Juan Creek {Contract Mo, 12-DF96E4) H P Trucking [323)321-2554|m Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Fstrelia to $an Juan Creek {Contract No. 12-0F96E4) 5.C. Yamamoto, Inc. {714) 992-578315626901540 Sent 2B
syamamoto@scyamamoto.co |
9/18/2013 15:45|Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-0F36E4} 5.C. Yamamoto, Inc. {714) 992-5783]m Sent 1]iTE
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Robnett Eiectric,inc. (323) 565-2660|3237784305 Sent 2[R
9/18/2013 15:45|Route 5 Camino de Estrella to $an Juan Creek (Contract No. 12-0F96E4)} Bloom General Construction (B58) 440-7671|B584342023 Sent 2|ITB
9/1B/2013 15:45|Route 5 Camino de Estrefla to San Juan Creek {Contract No, 12-0F96E4) Bioom General Construction (B58) 449-7671 [bbloom@bicomgenerai.com |Sent 1JITB
9/1B/2013 15:45|Route 5 Camino de Estrefla to $an Juan Creek {Contract No. 12-OFSGE4) Robnett Eiectric,inc. {323) 565-2660|david @robnett.com Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) Mia Lehrer + Associates {213) 384-3844|2133B43833 Sent 2|78
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4) Lyteforms {909) 680-8123|9099020128 5ent T8
9/18/2013 15:45{Route 5 Caming de Estreila to San Juan Creek {Contract No. 12-OF96E4) Mia Lehrer + AssocCiates (213) 384-3844|anne@milagreen.com Sent 1HTB




Massage History: Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96£4)

StartDate 9/17/20130:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45|Route § Camino de Estrella to San Juan Creek {Contract No. 12-OFS6E4) Lyteforms {909} 680-8123 |janeL@lyteforms.com Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF$6E4) Lowbed and Pipe Handling Services, inc. (909) 357-2571]|9093561449 Sent 2[1ITB
chowman@daitontrucking.co
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-DF$6E4) Lowbed and Pipe Handling Services, Inc. {909) 357-2571]m Sent 1HTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-DF96E4) Mad Steel Inc. (909} 592-3443]|9053940724 Sent Z|iTB
9/18/2013 15:45{Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) Mad Steei Inc. (909} 592-3443| madsteeiinc@aol.com Sent 1|iTB
£/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek (Contract No. 12-0F96E4) Jesmar Construction [714) 972-2565]7 149729331 Sent 2|iTB
9/18/2013 15:45]Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4) Jasmar Construction (714) 972-2665)jesmarboring@shcglobal.net |Sent 1hTB
9/18/2013 15:45]Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-OF96E4) America Pacific Construction (559) 577-999017143843988 Sent 2|iTB
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) America Pacific Construction {559) 577-9999)|apconstruction0S@gmaii.com|Sent 1|iTB
9/18/2013 15:45 [Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-0F96E4) Rise Above Trucking, Inc. {951) 272-0320(9095578423 Sent 2|ITB
9/18/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-OF96E4} Rise Above Trucking, Inc. {951) 272-0320|luisa@riseabovetrucking.com |Sent 1]ITB
9/18/2013 15:45|Route S Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4}) SRI ENGINEERING (718) 564-9501 Sent 1|FB
9/18/2013 15:45|Route S Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4} SRI ENGINEERING {718) 564-9501 | sayramos@gmall.com Sent 1|1¥B
9/18/2013 15:45|Route S Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4} So Cal Construction & Consuiting Services, Inc. {760]) 723-8907 | 7607232736 Sent 2|FTB
shari@socalcontractorces.co
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) 50 Cai Construction & Consuiting Services, Inc. {760) 723-8%07|m Sent 1{ITB
9/18/2013 15:45 |Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) MCV COMPANIES INC (760) 294-9858| 7602949569 Sent 2[iTB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) MG LIGHTING & ELECTRIC, INC (760) 770-5696| 7607705662 Sent 2|i¥B
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) MG LIGHTING & ELECTRIC, INC (760) 770-5696|mgprez@earthlink.net Sent 1[KB
9/18/2013 15:45|Route 5 Camino de Estrelia to S5an Juan Creek (Contract No. 12-0F96E4) MCV COMPANIES INC {760) 294-9858|virgil@mcvcompanies.com  |Sent 1ITB
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4) EFFEK ELECTRIC (951) 361-1079 Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) EFFEK ELECTRIC {951) 361-1079|effekelectric@yahoo.com Sent 1|1TB
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No, 12-0F96E4) EAR Environmentai & Remidiation Management {951) 735-5575|9517358775 Sent 2{ITB
rpendurthi@earmanagement.
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) EAR Environmental & Remidiation Management {951) 735-5575|com Sent 1]ITB
9/1B/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) DYNAMIC CONTRACTING SERVICES, iNC. {619) 585-8888|6193977388 Sent 2|ITB
9/18/2013 15:45|Route & Camino de Estrelia to San Juan Creek {Contract No, 12-0F96E4) DYNAMIC CONTRACTING SERVICES, iNC. {619) 585-8888|jundynamic@aol.com Sent 1[1TB
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) Sedano Construction {951) 264-6928|5514870059 Sent 2B
5/1B8/2013 15:45|Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4) Sedano Construction {951) 264-6928|sedanom@yahoo.com Sent 1[1ITB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) NRG Building & Consulting, Inc. {619) 806-1694|61398100811 Sent 21TB
9/18/2013 15:45|Route S Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4) NRG Building & Consulting, Inc. {619) 806-1694 |sandra@nrgbac.com’ Sent 1[1TB
5/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Raymond Torres & Daughter Landscaping {619) 462-7751|6199232510 Sent 2[1ITB
rtorresiandscaping@gmail.co
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek [Contract No. 12-OF96E4) Raymond Torres & Daughter Landscaping [619) 462-7751|m Sent 11TB
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Littie Potato, inc. (323) 718-6730 Sent 178
9/18/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) Little Potato, Inc. {323) 718-6730]inspectoreg26@gmail,com Sent 1|iTB




Message History: Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
9/18/2013 15:45[Route 3 Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4) Rio Jordan Construction (562) 942-0228| 8883080936 Sent 2|ITB
9/18/2013 15:45|Route S Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4) Rio Jordan Construction (562) 942-0228|jordan@riojordaninc.com Sent 1|iTB
9/18/2013 15:45|Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) Dimure Corp {619) 647-3995 Sent 1jITB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No, 12-OFS6E4)} Dimure Corp {619) 647-3996 |dm3mim@me.com Sent 1]ITB
9/1B/2013 15:45|Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OFS6E4)} Sharma Contractors, Inc, {B05) 532-1141]8055321790 5ent 21iTB
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-QF96E4)} Otto Trucking {B18) 355-1098|8182410729 Sent - 2}iTB
jwise@sharmacontractors.co
9/18/2013 15:45|Route 5 Camino de Estrelia to 5an tuan Creek (Contract No. 12-0F96E4) Sharma Contractors, Inc. (805) 532-1141|m Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4) Dtto Trucking {818) 355-1098|ottosilve@sbcglobak.net Sent 1|iT8
9/18/2013 15:45{Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4) New Legacy Development Corp. {951) 992-6903|9094287856 Sent zZ|ITB
9/18/2013 15:45|Route 5 Camino de Fstrelia to San Juan Creek (Contract No. 12-0F96E4) New Legacy Development Corp. {951) 992-6903|jcBO20@msn.com Sent 1]iTB
5/18/2013 15:45{Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4)} MDC Construction and Environmetai, inc. {714) 357-8048]|7142605213 Sent 21iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4) MDC Construction and Environmetal, inc. {714) 397-8048|mark@mdccande.com Sent 1|iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San tuan Creek (Contract No. 12-0FS6E4) Citiwide Engineering, inc. 1213) 368-42B7| 2133685208 Sent 21ITB
9/18/2013 15:45|Route 5 Camino de Estrella to San tuan Creek (Contract No. 12-QFS6E4) Citiwide Engineering, inc. 1213} 368-4287|daniel@union-ccc.com Sent 1{ITB
9/18/2012 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0FS6E4) Appian UDBE SWPPP {510} 854-9402 Sent 1]iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4) Appian UDBE SWPPP {510} 854-9402}5102560103 Sent 2|iTB
9/18/2013 15:45[Route 5 Caming de Estrella to San Juan Creek (Contract No. 12-0FS6E4) The G Crew (818) 240-4157|8182404157 Sent 2[iTB
9/18/2013 15:45|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) The G Crew (B18) 240-4157|elta@thegcrew.com Sent 1/iTB
9/18/2013 15:45|Route 5 Camino de Estrefia to San Juan Creek {Contract No. 12-0FS6E4) CT Concrete Cutting, inc, (951} 698-7745]|9516980795 Sent 2[iTB
9/18/2013 15:45|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0FS6E4) CT Concrete Cutting, inc. (951} 698-7745 |ctandco@verizon.net Sent 1}iTB
9/1B/2013 15:45|Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0FS6E4) Canales Demofition and Hauling, Inc. {619} 204-242216193)39357 Sent ZHTB
9/1B/2013 15:45|Route 5 Camino de Estreila to $an Juan Creek {Contract No. 12-0FS6E4) Canales Demolition and Hauling, Inc. (619} 204-2422]canalesdemo@gmall.com Sent 1JITB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F36F4) Southwest Trucking Group, LLC (323) 620-0377|3232561822 Sent 2|iTB
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F36E4) G.0D. Rodriguez Trucking, inc. (909} 596-3747]|6268158671 Sent 2|18
9/18/2013 15:45|Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4) G.0. Rodriguez Trucking, inc. (909) 596-3747|info@ MeanGreenFleet.com  |Sent 1178
9/18/2013 15:45]Route 5 Camino de Estreila to $an Juan Creek {Contract No. 12-0F36E4) Southwest Trucking Group, LLC (323) 620-0377{SWtrucking@sbcglobal.net  |Sent 1|ITB
9/18/2013 15:45|Route 5 Camino de Estrefla to $an Juan Creek {Contract No. 12-0F36E4) Agri Service, inc. {760} 295-6255] 7602956262 Sent 2|ite
9/18/2013 15:45|Route 5 Camino de Estretta to San Juan Creek {Contract No. 12-0F36E4) Agri Service, Inc. {760) 295-6255]smay@agriserviceinc.com Sent 1]iT8
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelta SRI ENGINEERING (718) S64-9501 Sent 1|Addendum
: ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila SRI ENGINEERING {71B) $564-9501 |sayramos@gmail.com Sent 1| Addendum
. ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Aiert-O-Lite, inc. {559} 265-4550|55948617B9 sent 1|Addendum
ITB
§/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Maskell Robins {909) $74-B662|909574B663 Sent 1|Addendum
' iT8
5/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Caming de Estrella Alert-O-Lite, Inc. {559) 265-4550|christyw@alertolite.com Sent 1lAddendum




Message History: Route 5 Camino de Estrelia to San fuan Creek (Coritract No. 12-OF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Location  Status Pages Description
ITB
9/27/2013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrelia Maskell Robing (909} 574-8662| mel@maskeilpipe.com Sent 1|Addendum
iTB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Interior Demglition, Inc. (818) 249-49328183453737 Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Martinez Steel Corp. {509) 946-0686(9099468161 Sent 1| Addendum
jdmartinez@martinezsteel.co
m;hwilliams@ martinezsteel.c I8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Caming de Estrella Martinez Steel Corp. {309) 946-0686|om Sent 1{Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camine de Estrella Interior Demoilition, tnc. (818) 249-4532|office@interwestpacific.com |Sent 1|Addendum
ITB
§/27/2013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Camine de Estreila L. Riiey Trucking & Dispatch {323) 353-5332{3105301740 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendun 1: BtD DATE CHANGE - Route § Camino de Estrella KRC SAFETY CCD., INC, {559) 732-0393| 5597322684 Sent 1| Addendum
ITB
9/27/2013 11:54]|Addendum 1: BiD OATE CHANGE - Route 5 Camino de Estrella KRC SAFETY CQ., INC. {559} 732-0393}caiebh@krcsafety.com Sent 1|Addendum
LRILEYTRUCKING@YAHCOD.CO ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia L. Riley Trucking & Dispatch {323) 353-9332|M Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Bay Line Cutting & Coring, Inc. (510} 527-1000]5105270500 Sent 1{Addendum
ITB
9/27/2013 11:54} Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia A& M Gentry Trucking (661} 285-0776|6612855011 Sent 1|Addendum
haytinecutting@sbcgiobal. net
;alinecutting@sbcglobal.net;jc ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelta Bay Line Cutting & Coring, Inc. (510) $27-1000| bayline@shcglobal.net Sent 1|addendum
iTB
9/27/2013 11:54|addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia A & M Gentry Trucking (661) 285-0776|marystrucks@acl.com Sent 1|Addendum
ITe
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Anytime Dumping, inc. {213) 494-0044]|3108477002 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Advantage Demolition And Grading, Inc. (B18) 477-2074|8188820509 Sent 1iAddendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Advantage Demolition And Grading, Inc. (818) 477-2074|advantagedg@yahop.com Sent 1|addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route S Camine de Estreila Anytime Dumping, inc. {213) 494-0044]info@anytimedumping.com |Sent 1] addendum
ITB
-9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Big Vailey Asphait {661) S87-5837|6613268562 Sent 1| Addendum
T8
9/27/2013 11:54}Addendum 1: BID DATE CHANGE - Route § Camino de Estrella - |Big Valley Asphait {661} SB7-5837 [donnawatson52@yahoo.com {Sent 1{Addendum




Message History: Route 5 Caming de Estrella to San Juan Creek (Contract No. 12-DFS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Dellvery Location  Status Pages Description
iTE
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella C. P. R. Trucking (818) 837-8333|8188378322 Sent 1|Addendum
I8
9/27/2013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Caming de Estrella C. P. R. Trucking (818) 837-8333|ana@cprtrucking.com Sent 1|Addendum
ITB
9/27/2013 11:54] Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella DCN Corporation {619) 253-4247 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route § Camino de Estrella Deltech Engineering {714) 495-9755| 7143844595 Sent 1| Addendum
ITB
9/27/2013 11:54| Addendum 1: BtD DATE CHANGE - Route 5 Caming de Estrella DCN Corporation {619} 253-4247| 7605987226 Sent 1]Addendum
abili@deltechengineeringinc.c ITB
9/27/2013 11:54]Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella Deltech Engineering {714) 495-9755|om Sent 1|Aaddendum
iTB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Caming de Estrella Fine Grade Equipment [661) 949-B7BB|5617228300 Sent 1{Addendum
‘ ITB
9/27/2013 11:54{Addendum 1; BID DATE CHANGE - Route § Camino de Estrella Fine Grade Equipment (661) 949-2788|john@finegradeinc.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Global Transloading [562) 495-9600]5624959660 sent 1| Addendurm
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella G QTrucking Co. (551) 739-7529(9514273801 Sent 1{Addendum
! ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route § Caming de Estrelia G Q Trucking Co. {951) 739-7529|gqtrucking@yahoo.com Sent 1{Addendum
marissa@globaitransioading.c ITB
5/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5§ Caming de Estrelfa Global Transioading (562) 495-9600{cm Sent 1|Addendum
' 1B
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ). Torres Company {661) 832-2635|6618323980 Sent 1{Addendum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route § Camino de Estrella integrity Rebar Placers {951) 696-6843|9519437772 Sent 1}Addendum
iTB
5/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route § Camino de Estrella J. Torres Company {661) B32-2635 |joe@]tccorp.com Sent 1|Addendum
: ken@integrityrebarplacers.co IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Integrity Rebar Placers {951) 696-6843|m Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreila LNA Concrete Structures, Inc. {909} 393-1493(9093935363 Sent 1] Addendum
) ITB
9/27/2013 11:54}Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia LNA Concrete Structures, Inc. {908} 393-1493|inalolo@aol.com Sent 1|Addendum
. ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route § Camino de Estrella Moor Electric, inc. {615} 250-0380}6199555381 Sent 1]{Addendum
ITR
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route § Camino de Estrella Precon Products (BOS) 527-0841]8053062458 Sent 1|Addendum
iTB
9/27/2013 11:541 Addendum 1: BID DATE CHANGE - Route § Caming de Estrella Moor Eiectric, Inc. (619} 250-0380]info@maorelectric-sd.com Sent 1|Addendum




Message History: Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-0F95E4)

'

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
sgarcia@pre- ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Precon Products {805) 527-0841|conproducts.com Sent 1|addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Ray's Trucking {310) 538-9891|3103276922 Sent 1 Addendqm
ITé
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Ray's Trucking {310) 53B-9891 |luckylady5555@sbcglobal.net [Sent 1]addendum
T8
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route S Camino de Estrella South Coast Sweeping {760) 535-6800 Sent 1]addendum
kssouthcoast@roadrunner.co ITE
9/27/2013 11:54]{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella South Coast Sweeping {76D) 535-6800|m Sent 1|Addendum
ITB
9/27/2013 11;54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Traffic Loops Crackfilling, Inc. {714] 520-4026| 7145204027 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella TreeSmith Enterprises inc {714} 996-603717149960778 Sent 1]Addendum
ITB
9/27/2D013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreilla GO Construction Company {909} 930-5501]90993D5503 Sent 1|Addendum
ITB
9/27/2D13 11:54|Addendum 1: BID DATE CHANGE - Route S Camino de Estrella CGO Construction Company {909} 930-5501 |cgoconst2@msn.com Sent 1lAddendum
. ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella TreeSmith Enterprises inc (714) 996-6037|daie@treesmith.net Sent 1|Addendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route $ Caming _de Estrella Traffic Loops Crackfilling, Inc. (714) 520-4026|trafficloops@sbcglobal.net sent 1|Addendum
ITB
9/27/2013 11:54]{Addendum 1: BID DATE CHANGE - Route 5 Caming de Estrella Crest Equipment, Inc. (619) 444-5061{6194476540 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella G Sosa Construction, Inc. (80S) 934-3606{8D59343609 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Crest Equipment, Inc. (619} 444-5061 | belio@ sheglobal.net Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella G Sosa Construction, Inc. (805) 934-3606|gsosainc@aocl.com Sent 1{Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella GSJ Utility Supply & Service [562)'941-3448 8883561250 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Loera Trucking {951) 903-4191|9514271001 Sent 1 :ddEndum
: ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Loera Trucking {951) 903-4191|corintal@aol.com Sent 1 :ddendurn
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella GSJ Utility Supply & Service {562) 941-3448|luisd@sanberg.com Sent 1|Addendum
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Pruitt Trucking Inc. . {626) 394-8996(6263985551 Sent 1 .I::deﬁd um
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Ca mino de Estrella Sampo Engineering, inc. {760) 436-066D| 7604360659 Sent 1 ::dendum




Message History: Route S Camino de Estrella to $an Juan Creek {Contract No. 12-OF96E4}

StartDate 9/17/2013 0:00
EndDate 11/4f2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Lacation  Status Pages Description
pruitttruckinginc@hotmaii.co ITB
9/27/2013 11:54}Addendum 1: BiD DATE CHANGE - Route S Camino de Estrella Pruitt Trucking Enc. {626} 394-8996|m Sent 1|Addendum
vince@sampoengineering.co ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route S Camino de Estreila Sampo Engineering, inc. (760} 436-0660|m Sent 1]Addendum
ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Dlympic Engineering Construction (619) 764-8150]6194610385 Sent 1|Addendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella L A Welding & Fabrication Corp, (B18) 621-8447{B183675078 sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella R. E. Serrano Inc. (525) 957-8184|9259578121 Sent 1] Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreita L A Welding & Fabrication Corp. {818} 621-8447|laweldingl @gmail.com sent 1|Addendum
' iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Dlympic Engineering Construction {619) 764-8190|Olympicgus@Yahoo.Com Sent 1|Addendum
: iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella R. E. 5errano inc. {925) 957-B1842|Ricky@Reserrano.Com Sent - 1jAddendum
ITB
9/27/2013 11:54]{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Mass X (559) 472-3274|5594723275 Sent 1|Addendum
' ITB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A Cone Zone inc, {951) 734-9535(9517342887 Sent 1|Addendum
johnc@aconezone.com;estim
ator@aconezone.com;ashleys ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A Cone Zone inc. {951) 734-9535|@aconezone.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella Mass X (559) 472-3274|massx6@hotmail.com Sent 1|Addendum
ITB
9/27/2013 11:54]|Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Sequoia Consultants {714} 974-6316[7149746193 Sent 1]addendum
ITR )
9/27/2013 11:54]Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella MLM & Associates Engineering, Inc, {949} 586-1900[ 9455865757 Sent 1|addendum
ITR
9727/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella MLM & Assoclates Engineering, Inc. {949} 586-1900|jon@mlimeng.com Sent 1|Addendum
pri.desilva@sequoiaconsultan TR
972772013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Sequoia Consultants {714} 574-6316]ts.com Sent 1{addendum
iTB
972772013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella America Pacific Construction (559} 577-9959| 7143843988 Sent 1|Addendum
ITB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Jesmar Construction (714) 972-2665] 7149729331 Sent 1|Addendum
ITB
972772013 11:54{Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella Rise Above Trucking, Inc. {951) 272-0320]|9095978423 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella America Pacific Construction (559) 577-9999]apconstruction0S@gmall.com | Sent 1|Addendum




Message History: Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
ITB
§/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrglla Jesmar Construction {714) 972-2665 |jesmarboring@sbcglobal.net |Sent 1|Addendum
ITB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camine de Estrella Rise Above Trucking, Inc. {951) 272-0320|luisa@riseabovetrucking.com |Sent 1|Addendum
ITB
9/27/2013 11:54| Addendurn 1: BID DATE CHANGE - Route 5 Camine de Estrella Mad Steel Ing. {909) 592-3443|9093940724 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Caming de Estrella Mad Steel Inc. {909) 532-3443| madsteelinc@aol.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Lowbed and Pipe Handling Services, Inc. {909) 357-2571|9093561449 Sent 1|Addendum
IT™8
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Lyteforms {909) 680-8123|9099020128 Sent 1]|Addendum
chowman@daltontrucking.co ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estretla Lowbed and Pipe Handling Setvices, Inc. {909) 357-2571|m Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreiia Lyteforms {909) 680-8123|janeL@lyteforms.com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreila Mia Lehrer + Associates {213) 384-3844(2133843833 Sent 1|Addendum
IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Bloom General Construction {858) 449-7671|8584342023 Sent 1|Addendum
IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Mia Lehrer + Associates {213) 384-3844|anne@mlagreen.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camine de Estrella Bloom General Construction {858) 449-7671|bbloom@bloomgeneral .com |Sent 1|Addendum
IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Robnett Electric,Inc. {323) 565-2660|3237784305 Sent 1|Addendum
IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella 5.C. Yamamoto, Inc. {714) 952-5783|5626901540 Sent 1|Addendum
IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Robnett Electric,inc. {323) 565-2660|david@robnett.com 5ent 1]Addendum
syamamaoto@ scyamamoto.co IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella 5.C. Yamamoto, Inc. {714) 952-5783|m Sent 1]Addendum
IT8
9/27/2013 11;54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella H P Trucking {323) 321-2554|32359715509 Sent 1]Addendum
herbertpalmer70@yahoo.co ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella H P Trucking {323) 321-2554|m Sent 1|Addendum
IT8
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Hard Hat Sweeping Inc {562) 298-7956| 5625458395 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Interwest Pacific, Inc. {858} 259-2062|B5B7773665 Sent 1|Addendum
IT8
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Jennifer Cotter's Water Truck Rental {909) 732-4108|9517359149 Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF36E4}

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
iTB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella lennifar Cotter's Water Truck Rental {909) 732-4108|dirtqueen?1@hotmail.com Sent 1|Aaddendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella Hard Hat Sweeping inc {562) 298-7956( hardhatsweeping@gmail.com |Sent 1|addendum
. ITH
5/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Interwest Pacific, Inc. {858) 259-2062|sales@interwastpacific.com |5ent 1|Addenduem
ITB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route § Caming de Estrella Landscape Support Services {818) 475-0680|6615540108 Sent 1]addendum
iTB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route S Camino de Estrella ECOLOGIC Landscape Construction {951) 461-2250|951461 2246 Sent 1] addendum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ECOLOGIC Landscape Construction {951} 461-2250|dave@ecologicinc.com Sent 1| Addendum
info@iandscapesupportservic ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Landscape Support Services {818} 475-06B0| &s.com Sant 1{Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route S Camino de Estrella Edison Construction, inc. {661) 366-6311|6613660204 Sent 1{Addendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Global Probe, Inc. {805) 340-6547 8056508054 Sent 1|Addendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Edison Construction, Inc. {661) 366-6311|Eci@lightspead.net Sent 1|Addendum
. iTB
9/27/2013 11:54}Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreila - Global Probe, Inc. {805} 340-6547mundoenv@aol.com Sant 1|Addendum
ITB
9/27/2013 11:54]Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrela A5 CONTRACTORS, INC, {209} 742-6684) 2099662643 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella The Firm {805} 748-8576{8059250501 Sent - 1|addendum
ITB
9/27/2013 11:54}Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A S CONTRACTORS, INC. {209} 742-6684 [deni@sti.net Sent 1|addendum
estimating@theswpppfirm.co ITB
9/27/2013 11:54} Addendum 1: BID DATE CHANGE - Route 5 Camino de Estralla The Firm {B05) 748-B576im sent 1|Addendym
ITB
9/27/2013 11:54jAddendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A-T TRUCKING {818) 832-7687 Sent 1{Addendum
) ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ACTION ENTERPRISES (562} 591-8880|5622185637 S5ent 1|Addendum
ITB
9/27/2013 11:54|Addendym 1: BID DATE CHANGE - Route 5 Camino de Estrella A-T TRUCKING {81B} 832-7687|8188327697 Sent 1|Addendum
‘ actiontruckingent@yahoo.co ITB
9/27/2013 11:54}Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ACTION ENTERPRISES {562} 591-B8BOEM Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella CASTILLO TRUCKING SERVICE {B1B} 764-4603 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID 0ATE CHANGE - Route S Camino de Estraila CONSTRUCT ALLIANCE INC (714} 8¥B-5255]7142%69123 Sent 1|Addendum




Message History: Route 5 Caming de Estrella to San Juan Creek {Contract No. 12-OF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella CASTILLD TRUCKING SERVICE (818) 764-4603| 8187640665 Sent 1|Addendum
constructalliancepc@gmail.co IT8
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella CONSTRUCT ALLIANCE iNC {714) 878-5255|m Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella JOHN C. PAYNE {626) 357-7056 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BIiD DATE CHANGE - Route 5 Camino de Estreila H & R TRUCKING {323) 225-2016| 3232228312 5ent 1| Addendum
ITB
9/27/2013 11:54{Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella JDHN C. PAYNE {626) 357-7056)6263592899 Sent 1]addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila H & R TRUCKING {323} 225-2016|h_teresas2@hotmaii.com Sent 1|Addendum
ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella JUS DUMPIN, LLC (310} 946-6996]3106394076 Sent 1|Addendum
ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella KELLY'S WATER WORKS (619} 244-3785]5197493759 Sent 1|Addendum
] glennglennbayiess@yahoo.co ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella JUS DUMPIN, LLC (310} 946-6996]m Sent 1|Addendum
: keliyswaterworks@yahoo.co ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella KELLY'S WATER WDRKS (619) 244-3785{m Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella MCCANTS TRUCKING (310) 323-7109|3107682827 Sent 1| Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route $ Camino de Estrella LOVEX GENERAL ENGINEERING CORPORATION {760) 245-5428|7602496616 Sent 1{Addendum
ITB
9/27/2013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrelia MCCANTS TRUCKING {310) 323-7109|em2671@aol.com Sent 1|Addendum
lovettexcavating@earthlink.n ITB
9/27/2013 11:54]| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrelia LOVEX GENERAL ENGINEERING CORPORATION (760) 249-5428|et Sent 1{Addendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella RANGEL BROTHERS TRUCKING (818) 266-5179|6612511156 Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella NARANID GRADING, INC. (951) 675-3617|8663845651 Sent 1|Addendum
iTB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RICK CHAVEZ TRUCKING INC. (619) 36B-7256|5516918531 Sent 1}Addendum
iTB
6/27/2013 11:54]| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella NARANJD GRADING, INC. (951) 675-3617|naranjograding@yahoo.com [Sent 1|Addendum
ITB
6/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RICK CHAVEZ TRUCKING INC. (619) 368-7256|sdtrucker@verizon.net Sent 1|Addendum
ITB
6/27/2013 11:54] Addendum 1 BID DATE CHANGE - Route 5 Camino de Estrella RANGEL BROTHERS TRUCKING (818) 266-5179|yrangeltrk@yahoo.com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RDCK 5TRUCTURES CONSTRUCTIDN COMPANY {951) 371-1112|9512782802 s5ent 1|Addendum




Message History: Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F396E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deflvery Location  Status Pages Description
ITB
9/27/2013 11:54jAddendum 1: BID DATE CHANGE - Route & Camino de Estrella ROCK STRUCTURES CONSTRUCTION COMPANY {951} 371-1112}rockstructures@shcegiobal .net |Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella T & T TRUCKING GROUP {909} 772-B771]9099B89516 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella T & T TRUCKING GROUP (909) 772-8771|tandttruckinggroup@ao!.com [Sent 1|addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella WHEELER PAVING, INC. [951) 685-7283]9515855023 Sent 1|Addendum
. ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella WHEELER PAVING, INC. {951) 685-72831bill@wheelerpaving.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route § Camino de Estrella RD CONSTRUCTION {951} 279-5020{951279502D Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route S Camino de Estrella C.R. GANN DEMOLITION, INC. {951) 392-1603)|9519400937 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route § Camino de Estrella C.R. GANN DEMQOLITION, INC. {951) 392-1603 |Linda@ crganndemolition.com|Sent 1|Addendum
. ITB
9/27/2013 11:54} Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RD CONSTRUCTION (951) 279-5020 | rdconst69@ netzero.com Sent 1{Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia C L LANDSCAPING INC. (619) 669-5396 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Rbute 5 Camino de Estreila C L LANDSCAPING iNC, {619) 669-5396|6196695396 Sent 1{Addendum
iT8
9/27/2013 11:54|Addendum 1: BID DAYE CHANGE - Route 5 Camino de Estrella BAJA PACIFIC {760) 213-5462| 7609663600 5ent 1{Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella BAJA PACIFIC {760) 213-5462|adoif @ sgiwebsite.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ENERGY CARE ELECTRIC [619) 708-6222|6196600023 Sent 1 :ddenclum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella GREENVIEW LANDSCAPE [951) 359-5515|9516890340 Sent 1|{Addendum
braulio@energycareelectric.c ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ENERGY CARE ELECTRIC (619) 708-6222|om Sent 1[Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella GREENVIEW LANDSCAPE {951) 359-5516|ignacio@gviandscapeco.com |Sent 1[Addendum
1T
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella MASCORRCO CONCRETE CONSTRUCTION, INC, [760) 343-1243|7603432623 Sent 1 A:dendum
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella MASCORRO CONCRETE CONSTRUCTION, INC. [760) 343-1243|gina@ mascorroconcrete.com (Sent 1 ::dendum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella PORTILLO CONCRETE [619) 466-4639|6194664685 Sent 1|Addendum
ITB
g/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella PORTILLO CONCRETE [619) 466-4639| mtmr@cox.net Sent 1|addendum




Message History: Route 5 Camino de Estrella to $an Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
iTB
§/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella ROBERTS ELECTRICAL CONTRACTOR, INC {858) 518-B655 Sent 1|Addendum
iTB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Caming de Estreila REYES LANDSCAPE MAINTENANCE iNC {760) 497-8359(7604149089 Sent 1jAddendum
178
§/27/2013 11:54{Addendum 1: BiD DATE CHANGE - Route 5 Caminp de Estreila QUALITY HYDROSEEDING & RESTORATION {760) 789-8040| 7607895168 Sent 1|Addendum
IT8
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia ROBERTS ELECTRICAL CONTRACYOR, INC {858) 518-8655|8585520015 Sent 1]Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila QUALITY HYDROSEEDING & RESTORATION {760} 789-8040| poundstone@mac.com Sent 1| Addendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella REYES LANDSCAPE MAINTENANCE INC {760} 497-8359|rim@reyeslm.com Sent 1[{Addendum
ITB
9/27/2013 11:54]| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella SAN DIEGO BAY AREA ELECTRIC, INC, (858} 748-2060]8587486012 Sent 1jaddendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella SAN DIEGO BAY AREA ELECTRIC, INC. (858) 748-2060|bev@bayareageiectric.com Sent 1|Addendum
ITB
9/27/2013 11:54{ Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Morales Contracting Services (626) B56-3646 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Fstrella Morales Contracting Services {626) 856-3646(6268563648 Sent 1| Addendum
9/27/2013 11:54|addendum 1: BIO DATE CHANGE - Route 5 Camino de Estrella WHITEHORN CONSTRUCTION, INC {551) 245-4688|9512454099 Sent 1 ::dendum
. . T8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella . CONTERA CGNSTRUCTION Corporation {551) 695-2800}9516552801 Sent 1|Addendum
1
§/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila THE LOPEZ GROUP CONTRACTORS INC {551) 928-0695]|9519280589 Sent 1 .::dendum
ITB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella CONTERA CONSTRUCTION Corporation {951) 695-2800|cvlaughsalot@aol.com Sent 1|Addendum
loran@whitehornconstructio ITB
5/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella WHITEHORN CONSTRUCTION, INC {951) 245-4688|n.com Sent 1]|Addendum
1
5/27/2(13 11:54| Addendum 1: BIQ DATE CHANGE - Route 5 Camino de Estrella THE LOPEZ GROUP CONTRACTORS INC {951) 928-0695|steve@theiopezgroup.net Sent 1 ::dendum
9/27/2013 11:54| Addendum 1: BI0 DATE CHANGE - Route 5 Camino de Estrella PK Construction {626) 773-6963 Sent 1 ::dend_um
ITB N
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estredla Terra West, Inc, {619) 591-1007[6155683475 Sent 1 :ddendum
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia J FRANCIS COMPANY (951} 776-9100]9517769174 Sent 1 ::dendum
g/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella J FRANCIS COMPANY {951} 776-9100| diana@jfranciscompany.com [Sent 1 ::dendum
g/27/2013 11:54{ Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Terra West, Inc. (619) 591-1007| roberto@terrawestinc.com | Sent 1 ::dendum




Message History: Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-OF36E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59 -
Recipient Work No of
DateSent Subject Reciplent Organization Phone Recipient Delivery Location  Status Pages Description
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelta PK Construction (626) 773-6963 | zkkingpkB1@gmail.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreiia Ramco Generai Engineering Contractor (818) 272-4221|6612687353 Sent 1|Addendum
iTé
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella S0. Cal Traffic Inc (858) 720-0179|85B7200179 Sent 1lAddendum
iTé
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreiia So. Cai Traffic Inc (858) ?20701'{'9 cedlia@socal.com Sent 1jAddendum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Ramco General Engineering Contractor (818) 272-4221|ramco@socal.rr.com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrelia ATo Z Building {310} 320-0009]3103200309 Sent 1] Addendum
iT8
9/27/2013 11:54| Addendum 1; BiD DATE CHANGE - Route 5 Camino de Estreiia G.D. Rodriguez Trucking, Inc. {909) 596-3747|6268158671 Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BtD DATE CHANGE - Route 5 Camina de Estrefia Agri Service, Inc. {760) 295-6255| 7602956262 Sent:“fﬁ 1] Addendum
ITB
9/27/2013 11:54) Addendum 1: BID DATE CHANGE - Route 5 Camina de Estrelia 5 CENVIRONMENTAL, INC. {903} 947-4B53]9099476640 Sent 1{Addendum
ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella G.0. Rodriguez Trucking, Inc. {909} 596-3747|info@MeanGreenFieet.com [Sent 1|Addendum
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia A ToZ Buiiding {310} 320-0009|nhan@atozbuiiding.com Sent 1 :dBdendum
: IT
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route 5 Caming de Estreila S CENVIRDNMENTAL, INC. (909} 947-4859|scenv@verizon.net Sent 1 A:dendum
iTB
9/27/2013 11:54| Addendum 1 BiD DATE CHANGE - Route 5 Camino de Estreila Agri Service, inc. [760) 295-6255 | smay@agriserviceinc.com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Caming de Estreila Southwest Trucking Group, LLC (323} 620-D377]|3232561822 Sent 1|Addendum
ITB
9/27/2013 11:54{Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreila Canaies Demoiition and Hauilng, Inc. (619) 204-242216193039397 Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Canaies Demoiition and Hauiing, Inc. (619) 204-2422{canalesdemo@gmaii.com Sent 1| Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Southwest Trucking Group, LIC (323) 620-0377 | SWitrucking@sbcglobal.net  |Sent 1|Addendum
ITB
9/27/2013 11:54]| Addendum 1: BIO DATE CHANGE - Route 5 Camino de Estrelia The G Crew (818) 240-4157|8182404157 Sent 1|Addendum
9/27/2013 11:54| Addendum 1: BIO DATE CHANGE - Route 5 Camino de Estrelta The G Crew (818) 240-4157 |elia@thegcrew.com Sent 1 I;IdBdendum
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Appian UDBE SWPPP {510} 854-9402 Sent 1 ::dendum
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Citiwide Engineering, Inc. {213) 368-4287|21336852D8 Sent 1 ::dendum




Message History: Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-OFS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 2359
Recipient Work No of
DateSent Subject Reciplent Organization Phone Recipient Deiivery Location  Status Pages Description
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Appian UDBE SWPPP {510} B54-9402|5102560103 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia MDC Construction and Environmetal, Inc. (714) 397-804B]7142609213 Sent 1|Addendum
’ ITB
9/27/2013 11:54 |Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Citiwide Engineering, inc. {213) 368-42B7|daniel@union-ccc.com Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella MDC Construction and Environmetal, Inc. (714) 397-BD48|mark@mdccande.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Sharma Contractors, Inc. (805) 532-1141|8055321790 Sent ‘ 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia New Legacy Deveiopment Corp. {951) 992-6903 5094287856 Sent 1[Addendum
iTB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrelia New Legacy Development Corp. {951) 992-6903]jc8020@msn.com Sent 1|Addendum
jwise@sharmacontractors.co iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Sharma Contractors, inc. {BO5) 532-1141|m Sent 1|Addendum
iTB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia Dimure Corp {619) 647-3996 Sent 1]Addendum
iT8
9/27/2013 11:54| Addendum 1- BID DATE CHANGE - Route 5 Caming de Estrelia Dtto Trucking {818) 355-1098|B182410725% Sent 1]Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Dimure Corp {619) 647-3996 dm3mlrﬁ@me.com Sent tlAddendum
ITB
9/27/2013 11:54]Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Dtto Trucking {818) 355-1098| ottosilve @ sbegiobal.net Sent 1]Addendum
ITB
9/27/2013 11:54} Addendum 1 BiD DATE CHANGE - Route S Camino de Estrella Littie Potato, Inc. {323} 718-6730 Sent t|Addendum
ITB
9/_27/2013 11:54}Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Rio Jordan Construction {562} 942-0228[BB83080936 7 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella Littie Potato, inc. {323) 718-6730 ins‘pecio:egZG@gmail.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Rio Jordan Construction (562) 942-0228|jordan @ iojordaninc.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estreiia Raymond Torsres & Daughter Landscaping (619} 462-7751]6199232510 Sent 1 :ddendum
rtorresiandscaping® gmail.co ITB
9/27/2013 11:54|Addendum 1; BiD DATE CHANGE - Route 5 Camino de Estreiia Raymond Torres & Daughter Landscaping (619} 462-7751|m Sent 1{Addendum
: ITB
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreiia NRG Building & Consuiting, Inc. {619} BO6-1694]|6198100B11 Sent 1|Addendum
. ITB
9/27/2013 11:54{Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreila Sedano Construction (951) 264-6928|9514B70059 Sent 1|Addendum
ITB
9/27/2013 11:54{Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreiia NRG Building & Consulting, inc. (619) 806-1694|sandra@nrgbac.com Sent 1 :ddendum




Message History: Route 5 Camino de Estrelfa to San Juan Creek {Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deiivery Location  Status Pages Description
ITB
9/27/2013 11:54|Addendum 1: 81D DATE CHANGE - Route 5 Camino de Estrelia Sedano Construction {951) 264-6928|sedanom@yahoo.com Sent 1{Addendum
iTB
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrefta DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|6193577388 Sent 1|Addendum
I8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrefla EAR Environmental & Remidiation Management {951) 735-5575|9517358775 Sent 1{Addendum
{TB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella DYNAMIC CONTRACTING SERVICES, INC. (619) 585-8888|jundynamic@aol.com Sent 1jaddendum
rpendurthi@earmanagement. I8
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella EAR Environmental & Remidiation Management {951) 735-5575|com Sent 1|addendum
ITB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella EFFEK ELECTRIC {951) 361-1079 sent 1|addendum
I8
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella MCV COMPANIES INC {760) 254-5858] 7602945565 Sent 1|Addendum
ITB
§/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia 5o Cal Construction & Consulting Services, Inc. {760) 723-8907]7607232736 Sent 1|Addendum
ITB
5/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrelia MG LIGHTING 8 ELECTRIC, INC {760) 770-5696| 7607705662 Sent 1|Addendum
iT8
§/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrelia EFFEK ELECTRIC {951) 361-1075| effekeiectric@yahoo.com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estretla MG LIGHTING & ELECTRIC, INC {760) 770-5696|mgprez@earthiink.net Sent 1]Addendum
shari@socalcontractorces.co iTB
9/27/2013 11:54{Addendurn 1: BiD DATE CHANGE - Route 5 Camino de Estrella 50 Cal Construction & Consuiting Services, inc. {760) 723-8307|m Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: 8iD DATE CHANGE - Route 5 Camino de Estrella MCV COMPANIES INC {760} 294-9858 | virgl@mcvcompanies.com  |Sent 1}Addendum
ITB
9/27/2013 11:54[ Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Cal Fran Engineering, Inc. {805} 579-917318055793211 sent 1]Addendum
IT
9/27/2013 11:54|Addendum 1 BID DATE CHANGE - Route 5 Camino de Estrella Cai Fran Engineering, inc. {805) 579-9173shannon@calfran.net Sent 1 Adsdendum
ITB
9/2772013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella United Traffic Services & Supply {626) 961-5736}6269614746 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: 810 DATE CHANGE - Route 5 Camino de Estreila United Traffic Services & Supply (626} 961-5736]iuz@unitedtraffic.net Sent 1jAddendum
: T8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route § Camino de Estreiia Triumph Geo-Synthetics, Inc. (714) 237-1550]7142371549 Sent 1|Addendum
’ T
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estreila Triumph Geo-Synthetics, Inc. (714) 237-1550| matt@triumphgeo.com Sent 1 :A:dendum
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estreiia Command Performance Constructors {562) 997-9410]|5629979411 Sent 1 f:dendum
y ; =
9/27/2013 11:54|Addendum 1: BiD DATE CHANGE - Route $ Camino de Estreiia Command Perfarmance Constructors {562) 997-9410]jimmy@cpconstructars.com  |Sent 1 .IA:dendum




Message History: Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-DFS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Location  Status Pages Description
e
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Precision Concrete, Inc. {805) 628-0957 Sent 1|Addendum
I8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RAP ENGINEERING, INC, {760) 233-2580|7602332984 Sent 1jAddendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Precision Concrete, Inc, (805) 528-0557| 8059285358 Sent 1|Addendum
ITB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A.C. Dike Co. {916) 652-0159|9166459618 Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella A.C. Dike Co. {916) 652-0159|dave@acdike.com Sent 1lAddendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella RAP ENGINEERING, INC. {760) 233-298D|rperez@rapenginc.com Sent 1]Addendum
ITB
9/27/2013 11:54}Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella Diversified Landscape Co. {951} 926-7444 Sent 1|Addendum
ITB
9/27/2D13 11:54{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Hydro5prout, Inc. {760} 432-8233|76D4328146 Sent 1|Addendum
iTB
9/27/2D13 11:54]Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella in-Line Fence & Railing Co., Inc (760} 789-0282]76D¥891915 Sent 1|Addendum
ITB
9/27/2D13 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella In-Line Fence R Railing Co., Inc (760} 789-0282|david@Iinfineconst.com Sent 1|Addendum
ITB
9/27/2D13 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella HydroSprout, Inc. (760} 432-8233| mark@hydrosprout.com Sent 1|Addendum
rick@diversifiedlandscape.co ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camina de Estrelia Diversified Landscape Co. (951} 526-7444]m Sent 1|Addendum
iTB
9/27/2013 11:54{Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia J&M Land Restoration, inc. (661) B72-703916613998882 . Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia interwaest Pacific, Inc, (858) 259-206218583453737 Sent 1|Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella interwaest Pacific, Inc. {858) 259-2062 [sales@interwestpacific.com |Sent 1|Addendum
sramirez@jmiandrestoration. ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrelta J&M Land Restoration, Inc. (661) 872-7039|com Sent 1]Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia G&C Fquipment Corporation {310) 515-6715|31D5155046 Sent 1{Addendum
. 11:]
9/27/2013 11:54|Addendum 1: BID DATE CHAN.GE - Route 5 Camino de Estrelia Payco Specialties {619) 422-9204|619427162D Gent 1|Addendum
I
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia McLeod Trucking (619) 442-9328|6194424528 Sent 1 ::dendum
iTB
9/27/2013 11:54| Addendum 1: BiD DATE CHANGE - Route 5 Camino de Estrella G & F Concrete Cutting Inc. {714) 648-0397|7145500624 Sent 1 :ddendum
9/27/2D13 11:54| Addendum 1: BID DATE CHANGE - Rouite 5 Camino de Estrella Payco Specialties (619) 422-9204| bil|@payco.biz Sent 1 :r:dendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
- g.ferguson@gfconcretecuttin IT8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella G & F Concrete Cutting inc. {714) 648-0397|g.com Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1; BID DATE CHANGE - Route 5 Camino de Estrella GRC Equipment Carporation {310) 515-6715|John @gandccorp.com Sent 1 Addendum
iTB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia McLeod Trucking {619} 442-9328 | mcieodtrucking@gmail.com  |Sent 1|Addendum
ITB
9/27/2013 11:54]|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Rubio's Concrete (619} 424-6960]6194231590 Sent 1|Addendum
ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Lightcap Industries, inc. dba JC Supply & Mfg. [909) 373-1773]9093731785 Sent 1|Addendum
ITB
9/27/2013 11:54] Addendum 1: BID DATE CHANGE - Route 5 Camino de £strella W D Trucking, nc. (909} 989-2906{9039890730 Sent 1|Addendum
ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Lightcap Industries, Inc. dba JC Supply & Mfg. (509) 373-1773|connie@jcsupply.us Sent 1| Addendum
. ITB
9/27/2013 11:54| Addendum 1; BID DATE CHANGE - Route 5 Caming de Estrella Rubio's Concrete (619) 424-6960|rubiosi@yahoo.com Sent 1| Addendum
. ITB
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrelia W D Trucking, Inc. {909) 989-2906|wds74@hotmall.com Sent 1|Addendum
T8
9/27/2013 11:54|Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Advanced Geosolutions, Inc. {310) 796-9000|3107963001 5ent 1}Addendum
iTB
9/27/2013 11:54 Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Kato Landscape, InC. (714) 963-4615|7145636424 Sent 1|Addendum
estimating@katolandscaping. iT8
9/27/2013 11:54{Addendum 1. BID DATE CHANGE - Route 5 Camino de Estrella Kato Landscape, Inc. {714) 963-4615|com Sent 1|Addendum
ITB
9/27/2013 11:54| Addendum 1: BID DATE CHANGE - Route 5 Camino de Estrella Advanced Geosolutions, Inc. {310) 796-9000|jbaez@advgeosolutions.com |5ent 1|Addendum
. ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelia to 5an Juan Creek Anytime Dumping, Inc. {213) 494-0044]3108477002 Sent 1|addendum
: ITB
10/11/2013 10:34[REMINDER: Route S Camino de Estrella to San Juan Creek Big Valley Asphait {661) 5B7-5837|6613268562 Se_znt 1| Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek DCN Corporation {619} 253-4247| 7605987226 Sent t{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 3an Juan Creek C.P. R, Trucking {818) 837-B333|8188378322 sent t|Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de £strella to San Juan Creek C. P. R. Trucking (818} 837-B333|ana@cprtrucking.com Sent 1jaddendum
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek DCN Corporation (619) 253-4247|dcnconstruction@yahog.com [Sent 1 :r:dendum
|
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrebla to San Juan Creek Big Valley Asphalt (661) 587-5837]donnawatson52@yahoo.cam |Sent 1 ::dendum
|
;011112013 10:34| REMINDER: Route S Camino de Estreila to San Juan Creek Anytime Dumping, Inc. (213) 494-0044|info@anytimedumping.com  |Sent 1 ;:dendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF36E4}

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Reciplent Organization Phone Recipient Delivery Location  Status Pages Description
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek A & M Gentry Trucking {661) 285-0776|6612855011 Sent 1|Addendum
ITB
10/11/2013 10:34[REMINDER: Route 5 Caming de Estrella to San Juan Creek Advantage Demolition And Grading, inc. (818} 477-2074| 8188820509 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrelia to San Juan Creek Advantage Demolition And Grading, inc. {818) 477-2074|advantagedg@yahoo.com Sent 1{Addendum
. ITB
10/11/2013 10:34| REMINDER; Route 5 Caming de Estrelia to San Juan Creek A & M Gentry Trucking (661) 285-0776| marystrucks@aol.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek L. Riley Trucking & Dispatch {323) 3563-9332{3105301740 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Bay Line Cutting & Coring, Inc. (510) 527-1000|5105270500 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route $ Camino de Estrella to San Juan Creek KRC SAFETY CC., INC. {S59) 732-0393|5597322684 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek interior Demolition, Inc. {818) 245-4532|8183453737 Sent 1tAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to S5an Juan Creek Martinez Steel Corp. {909) 946-0686]2095468161 sent 1|Addendum
baylinecutting@ sbeglobai.net
;alinecutting@sbcgiobal.net;jc I8
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to San Juan Creek Bay Line Cutting & Coring, Inc. {510) 527-1000(bayline @ sbcglobal.net Sent 1] Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek KRC SAFETY CD., INC. {559) 732-0393|calebh@krcsafety.com Sent 1| Addendum
jdmartinez@martinezsteel.co
m;hwiilliams@martinezsteel.c iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Martinez Steel Carp. {909} 346-0686|om Sent 1jAddendum
LRILEYTRUCKING@YAHQOQ.CO ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an juan Creek L, Riley Trucking & Dispatch {323) 353-9332|M Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Fstretia to San Juan Creek Interior Demoiltion, inc. {B18) 249-493 2| office @interwestpacific.com |[Sent ijAddendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to Sanjuan Creek Advanced Geosoiutions, Inc. {310} 796-9000]3107969001 Sent 1}Addendum
ITB
10/11/2013 10:34]REMINDER: Route 5 Camino de Estrella to San Juan Creek Alert-D-Lite, Inc. {559) 265-4550]|5594861789 Sent 1|Addendum
- ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Kato Landscape, inc. {714) 963-461517149636424 Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Maskeil Robins (509) 574-8662|9095748663 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Alert-O-Lite, inc. (559} 265-455Q| christyw@alertolite.com: Sent 1|Addendum




Message History: Route 5 Camino de Estrelfa to 5an Juah Creek (Contract No. 12-OF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Wark No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
estimating@katolandscaping. I8
10/11/2013 10:34]REMINDER: Route 5§ Camino de Estretla to 5an Juan Creek Kato Landscape, Inc. {714) 963-4615{com Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Advanced Geosolutions, Inc. {310) 796-9000|jbaez@advgeosotutions.com |5ent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Maskeli Robins {909) 574-B662|mel@maskellpipe.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Rubio's Concrete {619) 424-696016194231590 Sent 1{Addendum
iTe
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek G & F Concrete Cutting Inc. {714) 648-0397|7145500624 Sent 1{Addendum
iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Lighteap Industries, Inc. dba JC Supply & Mig. (909) 373-1773]|9093731785 Sent 1|Addendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek W D Trucking, Inc. {909) 989-2906]| 9099890730 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Lightcap industries, Inc. dba JC Supply & Mfg. {908) 373-1773|connie@jcsupply.us Sent 1|Addendum
g.ferguson@gfconcretecuttin T8
10/11/2013 10:34| REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek G & F Conerete Cutting inc. {714) 548-0397]g.com Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Ruﬁte 5 Camino de Estrella to San Juan Creek Rubio's Concrete {619) 424-6960|rubios1@yahoo.com Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek W D Trucking, Inc. {909) 989-2906|wd974@hotmail.com Sent 1|Addendum
ITB
10/11/2013 10:34]REMINDER: Route 5 Camino de Estyeiia to 5an Juan Creek G&C Equipment Corporation {310} 515-6715|3105155046 Sent 11Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek Payco $Specialties {619) 422-9204|6154271620 Sent 1jAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek McLeod Trucking {619} 442-9328}6154424928 Sent 1{Addendum
TB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Payco Specialties (619} 422-9204]bill @payco.biz Sent 1 i\ddendum
' ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek G&C Equipment Corporation (310} 515-6715[John@gandceorp.com Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estretla to 5an Juan Creek McLeod Trucking (619} 442-9328] mcieodtrucking@gmail.com _|Sent 1 :ddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrefla to $an Juan Creek J&M Land Restoration, inc. [pE1) 872-7039]6613958B82 Sent 1|Addendum
10/11/2013 10:34{REMINDER: Route 5 Camino de Estreila to San Juan Creek HydroSprout, inc. (760} 432-8233|7604328146 Sent 1 :-:dendum
10/11/2013 10:34|REMINDER: Route 5 Camino de Estretla to $an Juan Creek In-Line Fence & Railing Co., Inc {760) 789-0282]7607851915 Sent 1 H:dendum
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Interwest Pacific, Inc. {858) 259-2062|8583453737 Sent 1 ;rdBdendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)

StartDate 9/17/2013 D:00
EndOate 11/4/2013 23:5%
Recipient Work No of
DateSent Subject Reciplent Organization Phone Reclpient Delivery Location  Status Pages Description
ITB
10/11/2013 1D:34| REMINDER: Route'5 Camino de Estrella to 5an Juan Creek In-Line Fence & Raliing Co., Inc {76D) 789-0282 |david@inlineconst.com Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek HydroSprout, Inc. {76D) 432-8233|mark@hydrosprout.com Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Interwest Pacific, Inc. {858} 259-2D62|sales@interwestpacific.com |Sent 1|Addendum
. sramirez @jmlandrestoration. ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek J&M Land Restoration, inc. {661) 872-7039]com Sent 1|Addendum
ITB
10/11/2D13 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Precisilgn Concrete, Inc. [805) 52B-0957 sent 1{Addendum
ITB
10/11/2D13 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Diversified Landscape Co. (951} 926-7444 Sent 1]Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek RAP ENGINEERING, INC. (760 233-2980]7602332984 Sent 1|Addendum
: ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Precision Concrete, Inc. (8D5) 928-D957{8059285358 Sent 1|Addendum
ITB
10/11/2013 13:34{REMINDER: Route 5 Camino de Estrella to San Juan Creek A.C. Dike Co. {916) 652-D15919166459618 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estreila to San Juan Creek A.C. Dike Co. {916) 652-D159] dave@acdike.com Sent 1|Addendum
rick@diversifiediandscape.co ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrella to San Juan Creek Diversified Landscape Co. {551) 926-7444|m Sent 1|Addendum
. ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek RAFP ENGINEERING, INC. (760) 233-298D| rperez@rapenginc.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Command Performance Constructors (562) 997-9410]|5629979411 Sent 1| Addendum
ITB
10/11/2013 10:34|REMINDER: Route $ Camino de Estrella to San Juan Creek United Traffic Services & Supply {626) 961-5736|6269614746 Sent 1|Addendum
ITB
10/11/2013 1D:34|REMINDER: Route 5 Camina de Estrella to San Juan Creek Triumph Geo-Synthetics, fne. (714) 237-1550|7142371549 sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Command Performance Constructors (562) 997-941D|jimmy@cpconstructors.com  |Sent 1|Addendum
IT
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek United Traffic Services & Suppiy (626} 961-5736luz@unitedtraffic.net Sent 1 AdBdendum
. ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Triumph Geo-Synthetics, inc. (714) 237-1550 | matt@triumphgeo.com Sent 1|Addendum
iT
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an juan Creek Cal Fran Engineering, Inc. {805) 575-9173 8055798211 Sent 1 A:dendum
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San juan Creek Cal Fran Engineering, Inc. {805) 579-9173|shanncn@calfran.net Sent 1 .I::dendum
10/11/2013 10;:34|REMINDER; Route 5 Camino de Estrella to $an juan Creek SR1 ENGINEERING {718) 564-9501 Sent 1 ?::dendum




Message History: Route 5 Camino de Estrelta to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
Endbate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek SRI ENGINEERING {718) 564-9501{sayramos@ gmail.com Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrella to San Juan Creek EFFEK ELECTRIC {951) 361-1079 Sent 1|Addendum
- ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek MCV COMPANIES INC (760) 294-9858| 7602949569 Sent 1{Addendum
ITB
10/11/2013 1D:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek So Cai Construction & Consuiting Services, Inc. (760) 723-8907|7607232735 Sent 1{Addendum
iTB
10/11/2013 1D:34|REMINDER: Route $ Camino de Estreila to San Juan Creek MG LIGHTING & ELECTRIC, INC (760) 77D-5696| 7607705662 Sent 1[Addendum
iTB
10/11/2013 1D:34|REMINDER: Route S Camino de Estreila to San Juan Creek EFFEK ELECTRIC {951) 361-1079|effekelectric@yahoo.com Sent 1|Addendum
’ iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to $an Juan Creek MG LIGHTING & ELECTRIC, INC {760) 770-5696| mgprez@earthlink.net Sent 1|Addendum
shari@socalcontractorces.co iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to $an Juan Creek So Cal Construction & Consulting Services, inc. {760} 723-8907|m Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to San Juan Creek MCV COMPANIES INC {760) 294-9858 |virgil@mcvcompanies.com Sent 1jAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to San Juan Creek DYNAMIC CONTRACTING SERVICES, INC. (619) 585-888B]6193977388 Sent 1|Addendum
. iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to San Juan Creek Sedano Construction (951) 264-6528|9514870059 Sent 1lAddendum
{TB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to San Juan Creek EAR Environmental & Remidiation Management {951) 735-5575|9517358775 Sent 1]Addendum
iTB
10/11/2013 10:34|REMINDER: Route S5 Camino de Estrelia to Sap Juan Creek DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|jundynamic@aol.com Sent 1|addendum
rpendurthi@earmanagement. iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek EAR Environmental & Remidiation Management {951) 735-5575|com Sent 1|Addendum
iTB
10/11/2D13 10:34|REMINDER: Route 5 Camino de Estreila to San juan Creek Sedano Construction (951) 264-6928|sedanom@yahoo.com Sent 1|Addendum
iTB
10/11/2D13 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Littte Potato, inc. {323) 718-6730 Sent 1|Addendum
iTB
| 10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San juan Creek NRG Building & Consulting, Inc. {619) 8D5-169416198100811 Sent 1]Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San Juan Creek Raymond Torres & Daughter Landscaping {619) 462-775116199232510 Sent 1]Addendum
iTB
10/11/2013 10:24|REMINDER: Route S Camino de Estrelia to $an Juan Creek Rio Jordan Construction [562) 942-0228] 8883080936 Sent 1|Addendum
iTB
10/11/2013 10:34{REMINDER: Route S Camino de Estrella to San Juan Creek Litte Potato, Inc. {323) 718-6730|inspectoreg26@gmaii.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek Rio Jordan Construction {S62) 942-D228|jordan @ricjordaninc.com Sent 1| Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4}

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Qrganization Phone Recipient Delivery Location  Status Pages Description
rtorreslandscaping@®gmail.co iTB
10/11/2013 10:34{REMINDER: Route 5 Camina de Estrella to San Juan Creek Raymond Torres & Daughter Landscaping {619} 462-7751|m Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Caminc de Estrella to 5an Juan Creek NRG Building & Consulting, inc. (619} B06-1694|sandra@nrgbac.com Sent 1]Addendum
) ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Dimure Corp (619} 647-3996 Sent 1|Addendum
IT8
10/11/2013 10:34]REMINDER: Route 5 Camino de Estrella to San Juan Creek Dimure Corp {619) 647-3996)dm3mIm@me.com Sent 1| Addendum
ITB
10/11/2013 10:34]REMINDER: Route 5 Camino de Estrefla to San Juan Creek MDC Construction and Enviranmetal, Inc. {714) 397-8048|7142609213 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Sharma Contractors, Inc. {805) 532-1141|80553217390 Sent 1]Addendum
: ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to-5an Juan Creek Otto Trucking (818) 355-1098[8182410729 Sent 1|Addendum
: iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek New Legacy Development Corp. {951) 992-6903|5094287856 Sent 1jAddendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek New Legacy Development Corp. {951) 992-6503|jc8020@ msn.com Sent 1|Addendum
jwise@sharmacontractors.co iTB
16/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to $an Juan Creek Sharma Contractors, inc. {805) 532-1141|m Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek MDC Construction and Environmetal, inc. {714) 357-8048| mark@mdccande.com Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route § Camina de Estrella to San Juan Creek Otto Trucking {818) 355-1098|ottosilve@sbcglobak.net Sent 1]Addendum
ITB
106/11/2013 10:34{REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Applan UDBE SWPPP {510) 854-3402 Sent 1|Addendum
iTB
106/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Citiwide Engineering, Inc. {213) 368-4287(2133685208 Sent 1|Addendum
ITB
16/11/2013 10:34|REMINDER: Route 5 Caminc de Estrella ta San Juan Creek Appian UDBE SWPPP {510} 854-5402|5102560103 Sent 1| Addendum
ITB
10/11/2013 10:34}| REMINDER: Route 5 Camina de Estrella ta San Juan Creek Canales Demoiition and Hauling, inc. {619} 2(:4-2422}6153039397 Sent 1{Addendum
ITB
10/11/2013 10:34]REMINDER: Route 5 Camina de Estrelia to San Juan Creek The G Crew {818} 240-4157]8182404157 Sent 1|Addendum
’ ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to San Juan Creek Canales Demdlition and Hauling, inc. {619} 204-2422|canalesdemo@gmail.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Citiwide Engineering, Inc. (213} 368-4287|daniel@ union-cec.com Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camina de Estrella to San Juan Creek The G Crew (818) 240-4157|elia@thegcrew.cam Sent 1|Addendum
ITB
10/11/2013 10;34]REMINDER: Route 5 Camino de Estreila to 5an Juan Creek A To Z Buiiding (310} 320-0009]3103200309 Sent 1]|Aaddendum




Message History: Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  $tatus Pages Description
IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella t0 5an Juan Creek Southwest Trucking Group, LLC {323) 620-0377|3232561822 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek G.0. Rodriguez Trucking, Inc. (909) 596-3747|6268158671 Sent 1|Addendum
iTe
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San juan Creek Agri Service, Inc. {760) 295-6255|7602956262 Sent 1jAddendum
george@MeanGreenFleet.co T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San juan Creek G.0. Rodriguez Trucking, Inc. {909) 596-3747|m 5ent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek ATo Z Building {310) 320-0009|nhan@atozbuilding.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek Agri Service, inc. {760) 2595-6255|smay@agriserviceinc.com Sent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Southwest Trucking Group, LLC {323) 620-0377 | SWtrucking@sbcglobal.net  |Sent 1|Addendum
' ITB
10/117/2013 10:34[REMINDER: Route 5 Camino de Estrella to 5an Juan Creek S CENVIRDNMENTAL, INC. {909} 947-48559|9099476640 Sent 1{Addendum
ITB
10/11/2013 10:34}REMINDER: Route 5 Camino de Estrella to San Juan Creek $ C ENVIRDNMENTAL, INC. {909} 947-4859}scenvi@verizon.net Sent 1|Addendum
. T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Ramco General Engineering Contractor (818) 272-4221]6612587353 Sent 1|Addendum
: ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek 50. Cal Traffic inc (858) 720-0179]8587200179 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek 50. Cal Trafficinc (858} 720-0179]cecilia@socai.com Sent 1|Addendum
TB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek Ramco General Engineering Contractor (818) 272-4221 ramco@socai.rr.com Sent 1 L\ddendum
’ T8
10/11/2013 10:341REMINDER: Route 5 Camino de Estrella to San Juan Creek PK Construction (626) 773-6963 Sent 1 IMdendum
IT:
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek ] FRANCIS COMPANY (951) 776-9100|9517765174 Sent 1 A:dendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek J FRANCIS COMPANY {951) 776-9100|diana@jfranciscompany.com |Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to 5an Juan Creek PK Construction (626) 773-6963 | zkkingpk81@gmail.com Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to $an juan Creek Terra West, Inc. {619) 591-1007 6195683475 Sent 1|Addendum
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrella to San juan Creek Terra West, Inc. (619) 591-1007 [roberto@terrawestinc.com  |Sent 1 :r:dendum
I8
10/11/2013 10:34|REMINDER: Route S Carnino de Estrella to San Juan Creek Morales Contracting Services [626) B56-3646 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to $an juan Creek Morales Contracting Services (626) 856-3646]|6268563648 Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)

StartOate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Reciptent Organization Phone Recipient Deiivery Location  Status Pages Description
ITB
10/11/2013 10:34|REMINOER: Raute 5 Camino de Estrelia to San Juan Cresk WHITEHORN CONSTRUCTION, INC (951) 245-4688]9512454099 Sent 1|Addendum
loran@whitehornconstructio ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek WHITEHORN CONSTRUCTION, INC (951) 245-4688|n.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek THE LOPEZ GROUP CONTRACTORS INC (951) 928-0695|9519280989 Sent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek THE LOPEZ GROUP CONTRACTORS INC (951) 928-0695|steve@thelopezgroup.net Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek SAN DIEGO 8AY AREA ELECTRIC, INC. (858) 748-2060|8587486012 Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelfa to San Juan Creek SAN DIEGO BAY AREA ELECTRIC, ENC. {858) 748-2060| bev@bayareaelectric.com Sent 1] Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek ROBERTS ELECTRICAL CONTRACTOR, INC {858} 518-8655 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek REYES LANDSCAPE MAINTENANCE INC (760} 497-8359]7604149089 Sent 1|addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de £strella to San Juan Creek ROBERTS ELECTRICAL CONTRACTCR, INC [858) 518-8655 8585520015 Sent 1|Addendum
. . ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to $an Juan Creek REYES LANDSCAPE MAINTENANCE INC (760} 497-8359]rim@reyestm.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estretla to 5an Juan Creek PORTILLO CONCRETE (619} 466-4639{6154664685 Sent 1|Aaddendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek QUALITY HYDROSEEDENG & RESTORATION (760) 789-8040| 7607895168 Sent 1|Addendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek PORTILLO CONCRETE (619) 466-4639| mimr@cox.net Sent 1]Addendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek QUALITY HYDROSEEDING & RESTORATION {760} 785-8040|poundstone@mac.com Sent 1|Addendum
TB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|7603432623 Sent 1 i\ddendum
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San Juan Creek GREENVIEW LANDSCAPE (951) 359-5516]5516890340 Sent 1 :r:dendum
10/11/2013 10:34|REMINDER: Route S Camino de Estrelta to San Juan Creek MASCORRO CONCRETE CONSTRUCTION, INC. (760) 343-1243|gina@mascorroconcrete.com |Sent 1 :-:dendum
IT8
10/11/2013 10;34]REMINDER: Route 5 Camino de Estrelta to San Juan Creek GREENVIEW LANDSCAPE {951) 359-5516{Ignaclo@gviandscapeco.com |Sent 1|Addendum
iTB
10/11/2013 10:24|REMINOER: Route 5 Camino de Estrelia to San Juan Creek C L LANDSCAPING iNC. {619) 669-5396 Sent 1|Addendum
. ITB
10/11/2013 10:34 RFMINDER: Route 5 Caming de Estrella to San Juan Creek ENERGY CARE ELECTRIC {619) 708-6222|61596600023 Sent 1| Addendum
I
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek C L LANDSCAPING INC. {619} 669-5396|6196655396 Sent 1 ::dendum




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)

9/17/2013 0:00

StartDate
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
braulio@energycareelectric.c ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek ENERGY CARE ELECTRIC {619) 70B-6222]om Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estretia to San Juan Creek BAJA PACIFIC [760) 213-5462]7609663500 Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estreila to San Juan Creek BAJA PACIFIC (760) 213-5462|adolf@sgiwebsite.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek RD CONSTRUCTION [951) 279-502049512795020 Sent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek C.R. GANN DEMDLITION, INC. (951) 392-1603)|9519400937 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek C.R. GANN DEMOLITION, INC. {951) 392-1603 | Linda@crganndemolition.com|Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek RD CONSTRUCTION {951) 279-5020(rdeonst69@ netzere.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek T & T TRUCKING GROUP {909) 772-B771|90998895 16 Sent 1{Aaddendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juah Creek WHEELER PAVING, INC. {951) 685-7283| 9516855023 5ent 1jAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek WHEELER PAVING, INC. {951) 685-7283|bill@wheelerpaving.com Sent 1}jAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek T & T TRUCKING GROUP {909) 772-8771|tandttruckinggroup@aol.com |Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrella to San Juan Creek ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|9512782802 Sent 1|addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|rockstructuresg@® sbcglobal.net |Sent 1|Addendum
ITB
1071172013 10:34 REMINDER: Route 5 Camino de Estrella to San Juan Creek MUCCANTS TRUCKING {310) 323-7109]|3107682827 Sent 1|addendum
ITB
10/11/2013 10:34| REMINDER: Route S Caminc de Estreila to San Juan Creek RANGEL BROTHERS TRUCKING {818) 266-5179|6612511156 sent 1|Addendum
ITB
1071172013 10:34| REMINDER: Route S Camino de Estrelia to 5an Juan Creek NARANJO GRADING, INC. {951) 675-3617| 8663845651 Sent 1]Addendum
ITB
10/11/2013 10:34|REMINDER; Route 5 Camino de Estrella to San Juan Creek RICK CHAVEZ TRUCKING INC, {619) 368-7256]|9516918531 Sent 1 l;rddendum
‘ ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek MCCANTS TRUCKING {310) 323-7109|em2671@acl.com sent 1]Addendum
ITB
10/11/2013 10;34}REMINDER: Route 5 Camino de Estrella to 5an Juan Creek NARANJO GRADING, INC. {951) 675-3617 [naranjograding@yahoo.com _{Sent 1{Addendum
ITB
10/11/2013 10:34]REMINDER; Route S Caminc de Estrella to $an Juan Creek RICK CHAVEZ TRUCKING INC. (619) 368-7256sdtrucker@verizon.net Sent 1| Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek RANGEL BROTHERS TRUCKING (818) 266-5179]yrangeltrk@yahoo.com Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phane Recipient Delivery Location  Status Pages Description
IT8
10/11/2013 10:34| REMINDER: Route 5 Camino de Estreiia to San Juan Creek JUS DUMPIN, LLC {310) 946-6996{3106394076 Sent 1|Addendum
IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek KELLY'S WATER WDRKS {615) 244-3785|6197493755 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek LDVEX GENERAL ENGINEERING CORPORATIDN (760} 249-5428| 7602496616 Sent 1{Addendum
glennglennbayless@®yahoo.co iT8
10/11/2013 10:34|REMINDER: Route S Caming de Estrella to San Juan Creek JUS DUMPIN, LLC {310} 546-6996|m Sent 1|Addendum
kellyswaterworks@yahoo.co iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek KELLY'S WATER WDRKS (619) 244-3785]m Sent 1jAddendum
lovettexcavating@earthlink.n T8
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to SanJuan Creek LOVEX GENERAL ENGINEERING CORPORATIDN {760) 249-5428]et Sent 1|Addendum
. I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek CASTILLO TRUCKING SERVICE (818) 754-4603 Sent 1|Addendum
IT8
10/11/2013 10:34]REMINDER: Route 5 Camino de Estrella to San Juan Creek JOHN C. PAYNE {626) 357-7056 Sent 1|Addendum
IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek H & R TRUCKING [323) 225-2(:15|3232228312 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek JOHN C. PAYNE {626) 357-7056]62563592899 Sent 1]Addendum
Ime
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek CONSTRUCT ALLIANCE INC (714) 878-5255|7142569123 Sent 1{Addendum
Im8
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San juan Creek CASTILLO TRUCKING SERVICE (818) 764-4603| 8187640665 Sent 1|Addendum
constructalliancepc@gmail.co iT8
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San juan Creek CONSTRUCT ALUANCE INC (714) 878-5255|m Sent 1jAddendum
iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek H & R TRUCKING {323) 225-2016|h_teresaS2@hotmail.com Sent 1[Addendum
iT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek A-T TRUCKING {818) 832-7687 sent 1|Addendum
: IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek A S CONTRACTORS, INC. {209) 742-6684|2095662643 Sent 1|Addendum
IT8
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek ACTION ENTERPRISES {562) 591-8880(5622185637 Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek The Flrm {805) 748-8576]8055290501 Sent 1|Addendum
IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek A-TTRUCKING (818) 832-7687| 8188327697 Semt 1]Addendum
actiontruckingent@yahoo.co T8
10/1172013 10:34}REMINDER: Route 5 Camino de Estrella to San Juan Creek ACTION ENTERPRISES {562} 591-8880|m Sent 1| Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek A S CONTRACTORS, INC. {209} 742-6684[deni@sti.net Sent 1|Addendum




Message History: Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
estimating@theswpppfirm.co iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek The Firm (805) 748-8576(m Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek Edison Construction, Inc. {661} 366-6311|6613660204 Sent 1{Addendum
iTe
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Global Probe, inc. {805) 340-5547| 8056508054 Sent 1{Addendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Edison Construction, inc. (661) 366-6311 |Eci@iightspeed.net 5ent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Globai Probe, Inc. [805) 340-6547|mundoenv@aol.com Sent 1jAddendum
1B
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Landscape Support 5ervices {818) 475-0680|6615540109 Sent 1]addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek interwaest Pacific, Inc. |858) 259-2062|8587773655 Sent 1|Aaddendum
iTB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estreila to San Juan Creek ECOLOGIC Landscape Construction [951) 461-2250/9514612246 Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek ECOLOGIC Landscape Construction [951) 461-2250|dave@ecologicinc.com Sent 1|Addendum
info@landscapesupportservic ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Landscape Support Services (818) 475-0680| es.com Sent 1] Addendum
iTB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to $an Juan Creek interwest Pacific, Inc. {858) 259-2062 | saies@interwestpacific.com  |Sent 1{Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Caming de Estrelia to $an Juan Creek H P Trucking {323)321-2554]|3239715505 Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Hard Hat Sweeping Ing (562} 298-7956| 5629458395 5ent 1]Addendum
' ITB
10/11/2013 10:34]REMINDER: Route 5 Camino de Estrelia to San Juan Creek lennifer Cotter's Water Truck Rental {909} 732-4108}9517359145 5ent 1|Addendum
ITB
10/11/2013 10:34}REMINDER: Route 5 Caming de Estrelia to San Juan Creek lennifer Cotter's Water Truck Rental (909) 732-4108|dirtqueen7i@hotmaii.com  |5ent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Hard Hat Sweeping Inc (562) 208-7956|hardhatsweeping@ gmaii.com |Sent 1|Addendum
herbertpalmer70@yahoo.co T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek H P Trucking (323) 321-2554|m Sent 1{Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Mia Lehrer + Associates {213} 384-3844] 2133843833 sent 1jAddendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Robnett Electric,inc. {323) 565-2660]3237784305 ‘[sent 1|addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estretla to San Juan Creek 5.C. Yamamoto, Inc, (714} 892-5783|5626901540 Sent 1|Addendum
’ iTB
10/11/2013 34| REMINDER: Route 5 Caming de Estrella to San Juan Creek Bloom General Construction (B58) 449-767118584342023 Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)

StartDate g9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location  Status Pages Description
. ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrella to San Juan Creek Mia Lehrer + Associates {213) 384-3844{anne @mlagreen.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Bloom General Construction (858) 449-7671)bbloom@bloomgeneral.com _|Sent 1| Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Robnett Electric,Inc. (323} 565-2660|david @robnett.com Sent 1jAddendum
syamamoto@scyamamoto.co iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek 5.C. Yamamoto, inc. {714) 992-5783|m Sent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek America Pacific Construction {559) 577-9599]|7143843988 Sent 1]Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Jesmar Construction {714) 972-2665]7145725331 Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Lowbed and Pipe Handiing Services, Inc. {905) 357-2571]|9093561448 Sent 1|Addendum
IT8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Lyteforms {909) 6BD-8123|9035020128 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek America Pacific Construction {555} 577-999% apconstruction09@gmail.cor (Sent 1jaddendum
chowman@daitontrucking.co ITB
10/11/2013 10:34}REMINDER: Route 5 Camino de Estrelia to San Juan Creek Lowbed and Pipe Handling Services, Inc. {909} 357-2571fm Sent 1]Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to San Juan Creek Lyteforms {909) 680-8123|janeL@lyteforms.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Jesmar Construction (714) §72-2665|jesmarboring@sbcglobal.net |Sent 1]Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Sequoia Consultants [714) §74-6316]7149746193 Sent 1]Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estretla to San Juan Creek Rise Above Trucking, Inc. [951) 272-0320]9005978423 Sent 1|Addendum
ITB
10/11/2013 10:34]REMINDER: Route 5 Camino de Estreila to San Juan Creek MLM & Associates Engineering, inc. (949) 586-1900{9495865757 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek MLM & Associates Engineering, Inc. (549) 586-1900|jon@mimeng.com Sent 1|Addendum
I8
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek Rise Above Trucking, Inc. {951) 272-0320|luisa@riseabovetrucking.com |Sent 1]Addendum
pri.desilva@sequoiaconsultan ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrella to 5an Juan Creek Sequoia Consultants {714} 974-6316}ts.com Sent 1{Addendum
Imé
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Mass X (559) 472-3274|5594723275 Sent 1|Addendum
' I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Dlympic Engineering Construction {619) 764-8190|6194610385 sent 1jAddendum
T8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San Juan Creek L A Welding & Fabrication Corp. (818) 621-8447|81B3675078 Sent 1|Addendum




Message History: Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work Na of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
Ime
10/11/2013 10:34|REMINDER: Route § Camino de Estrelia to San Juan Creek A Cone Zone inc. {951) 734-9535]9517342887 Sent 1|Addendum
johnc@aconezone.com;estim ’
. ator@aconezone.com;ashieys I8
10/11/2013 10:34| REMINDER: Route 5 Camino de Estreila to San Juan Creek A Cone Zone Inc. {951) 734-9535|@aconezone.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrefia to San Juan Creek L A Weiding & Fabrication Corp. (818) 621-8447 |laweldingl@gmail.com Sent 1| Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrelia to San Juan Creek Mass X {559) 472-3274|massx6@hotmaii.com Sent 1]Addendum
. ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrelia to $an Juan Creek Qiympic Engineering Constructien {619) 764-8190] Diympicgus@Yahoo.Com Sent 1lAddendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Caminc de Estrelia to San Juan Creek Pruitt Trucking inc. [626) 394-8996|6263985551 Sent 1|Addendum
) iTe
10/11/2013 10:34|REMINDER: Route S Camino de Estretla to San Juan Creek Sampo Englneering, inc. (760 436-0660] 7604360659 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to $an Juan Creek R. E. $errang inc. {925) 957-8184]9259578121 Sent 1|Addendum
ITB
1071172013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Loera Trucking {951) 903-4191|9514271001 Sent 1|Addendum
iTB
1041172013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Loera Trucking {951) 903-4191|corintal@aoi.com Sent 1jaddendum
pruitttruckinginc@hotmail.co I8
1041172013 10:34|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Pruitt Trucking Inc. {626) 3194-8996|m Sent 1|Addendum
ITB
10/11/ 2013 10:34|REMINDER: Route S Camino de Estrelia to San Juan Creek R. E. Serrano INC. (925) 957-8184|Ricky@Reserrano.Com Sent 1{Addendum
vince@sampoengineering.co ITE
10/11/2013 10:34|REMINDER: Route S Camino de Estrelia to San Juan Creek Sampo Engineering, Inc. (760) 436-0660|m Sent 1{Addendum
iTé
10/11/2013 10:34|REMINDER: Route S Camino de Estrelta to San Juan Creek Crest Equipment, inc. (619) 444-5061|6194476540 Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route 5 Camino de Estrella to San Juan Creek G Sosa Construction, inc. (805) 934-3606]8059343609 Sent 1|Addendum
ITB
10/11/2013 10:34|REMENDER: Route 5 Camino de Estrella to San Juan Creek GSJ Utility Supply & Service {562) 941-3448| 8883561250 Sent 1|Addendum
ITB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek CGD Construction Company {909) 930-5501(9099305503 Sent 1|Addendum
j iTe
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Crest Equipment, inc. {619) 444-5061 |belio@sbcglobal.net Sent 1} Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estreila to San Juan Creek CGD Construction Company {909} 930-5501|cgoconst2@rmsn.com Sent 1{Addendum
ITB
10/11/2013 10:34| REMINDER: G Sosa Construction, Inc. (805} 934-3606|gsosainc@aol.com Sent 1|Addendum

Route S Camino de Estreila to San Juan Creek




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deiivery Location  Status Pages Description
iTB
10/11/2013 1D:34(REMINDER: Route 5 Camino de Estrelia to San Juan Creek GSJ Utility Supply & Service {562) 941-3448(luisd @sanberg.com Sent 1|Addendum
iTB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to San Juan Creek South Coast Sweeping {760) 535-6800 Sent 1|Addendum
iTB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Ray's Trucking {310} 538-9891| 3103276922 Sent 1]Addendum
ITB
1D/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to $an Juan Creek Traffic Loops Crackfilling, Inc. {714) 520-4026|7145204027 Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrefla to San Juan Creek TreeSmith Enterprises inc (714) 596-6037|7149960778 Sent 1|Addendum
ITB
10/11/2013 10:34{REMINDER: Route § Camino de Estrelia to 5an Juan Creek TreaSmith Enterprises inc {714) 996-6037]dale@treesmith.net Sent 1|Addendum
kssouthcoast@roadrunner.co ITB
10/11/2D13 10:34| REMINDER: Route § Camino de Estrella to San Juan Creek South Coast Sweeping {760) 535-6800|m Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route § Camino de Estrella to San Juan Creek Ray's Trucking {310} 53B-9891 |luckylady5555 @sbcglobal net {Sent 1|Addendum
T8
1D/11/2013 10:34|REMINDER: Route § Camino de Estrella to San Juan Creek Traffic Loops Crackfilling, inc. {714) 520-4026 |trafficioops@sbcglobal.net  [Sent 1{Addendum
iTB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrella to San Juan Creek Moer Electric, Inc. {619) 250-0380|6195555381 Sent 1|Addendum
iTB
10/11/2013 10:34| REMINDER: Route 5 Camino de Estrelia to San Juan Creek ). Torres Company {661) B32-2635(661B8323980 Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Precon Products {805) 527-0B41]| 8053062498 Sent 1|Addendum
iTB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek LMNA Concrete Structures, Inc. (909) 393-1493|9093939363 Sent 1| Addendum
ITB
1041172013 10:34REMINDER: Route 5 Camino de Estrella to San Juan Creek Moor Electric, Inc. {619) 250-0380}info@mooreiectric-sd.com Sent 11Addendum
ITB
10/11/2013 10:34|REMINDER; Route 5 Camino de Estrella to San Juan Creek 1. Torres Company (661) 832-2635|joe@jtccorp.com Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrela to San Juan Creek LNA Concrete Structures, Inc. [909) 393-1493]Inalolo@aol.com Sent 1|Addendum
sgarcia@pre- ITB
10/11/2013 1D:34]REMINDER: Route 5 Camino de Estrella to San Juan Creek Precon Products {805) 527-0841 Jconproducts.com Sent 1|Addendum
T
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Giobal Transloading {562) 495-9600{5624959660 Sent 1 IJD«r;liadendurri
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek G QTrucking Co. (951) 739-7529|9514273801 Sent 1| Addendum
ITB
10/11/2013 10:34[REMINDER: Route 5 Camino de Estrella to San Juan Creek integrity Rebar Placers {951) 696-684319519437772 Sent 1{Addendum
ITB
10/11/2013 10:34|REMINDER: Route S Camino de Estrella to San Juan Creek G Q Trucking Co. {951) 739-7529|gqtrucking@yahoo.com Sent 1|Addendum




Message History: Route S Camino de Estrelta to 5an Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Reciplent Deilvery Location  Status Pages Description
kan@integrityrebarpiacers.co T8
10/11/2013 10;34| REMINDER: Route 5 Camino de Estrella to $an Juan Creek Integrity Rebar Placers (951) 696-6843|m Sent 1|Addendum
marissa@globaltransloading.c ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Global Transloading (562) 495-9600[om Sent 1[Addendum
. I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Fine Grade Equipment {661) 949-8788|6617 228200 Sent 1[Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrella to San Juan Creek Deltech Engineering {714) 495-9755]7143844595 Sent 1|Addendum
abili@deltechengineeringinc.c I8
10/11/2013 10:34|REMINDER: Route 5 Camino de Estrelta to San fuan Creek Deltech Engineering {714) 495-9755]om Sent 1|Addendum
ITB
10/11/2013 10:34|REMINDER: Route 5 Caming de Estrelta to San Juan Creek Fine Grade Equipment {661) 949-B7B8|john@finegradeinc.com Sent 1|Addendum
’ ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San juan Creek MASCORRO CDNCRETE CONSTRUCTION, INC, {760) 343-1243|7603432623 Sent t{Addendum
ITB
1072172013 10:43{Addendum 2: Route 5 Camino de Estrelta to San fuan Creek GREENVIEW LANDSCAPE {951} 359-5516|9516830340 Sent 1]Addendum
ITB
1042172013 10:43}Addendum 2: Route 5 Camino de Estrelia to San Juan Creek MASCORRO CONCRETE CONSTRUCTION, INC. {760} 343-1243Jgina@mascorroconcrete.com Sent 1|Addendum
IT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek GREENVIEW LANDSCAPE {951} 359-5516]1gnacio@gviandscapeco.com |Sent 1{Addendum
. ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek £ L LANDSCAPING INC. {619} 669-5356 Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek ENERGY CARE ELECTRIC (619) 708-6222|6196600023 Sent 1|Addendum
: I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek C L LANDSCAPING INC. {619) 669-53566196695396 Sent 1| Addendum
I8
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek BAJA PACIFIC (760) 213-5462| 7609663600 Sent 1|Addendum
ITB
1042172013 10:43{Addendum 2: Route 5 Camino de Estrella to San Juan Creek BAJA PACIFIC (760} 213-5462|adolf@sgiwebsite.com Sent 1]Addendum
bravlio@energycareelectric.c ITB
10/21/2013 10:43)Addendum 2: Route 5 Camino de Estrella to San Juan Creek ENERGY CARE ELECTRIC (619) 708-6222}om Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek T & T TRUCKING GRCUP (309) 772-8771|9099889516 Sent 1|Addendum
T8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek RD CONSTRUCTIDN {951) 275-5020(9512735020 Sent 1jAddendum
T8
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek WHEELER PAVING, INC. {951) 685-7283|9516B55023 Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella ko San Juan Creek C.R. GANN DEMOLITION, INC. {951) 392-1603]9519400937 Sent 1|Addendum
. IR~
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek WHEELER PAVING, INC, {951) 6B5-7283 |bill@wheelerpaving.com Sent 1|Addendum




Message History: Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Reciplent Delivery Location  Status Pages Description
iTB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek C.R. GANN DEMOLITION, INC. (951) 392-1603|Linda@crganndemolition.com|Sent 1iAddendum
ITB
10/21/2013 10:43{ Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek RD CONSTRUCTION {951) 279-5020|rdconst6S@netzero.com Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an juan Creek T & T TRUCKING GROUP {908) 772-8771{tandttruckinggroup@aol.com |Sent 1|Addendum
IT8
10/21/2013 10:43|Addendum 2: Route 5§ Camino de Estrella to San juan Creek ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|9512782802 Sent 1| Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek ROCK STRUCTURES CONSTRUCTION COMPANY {951) 371-1112|rockstructures@sbcglobal.net | Sent 1] Addendumn
ITB
10/21/2013 10:43}Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek RANGEL BROTHERS TRUCKING {818} 266-5175|6612511156 Sent 1|Addendum’
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek RICK CHAVEZ TRUCKING INC, {619} 368-7256/951631B531 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to San Juan Creek RICK CHAVE2 TRUCKING INC. (619} 36B-7256]sdtrucker@verizon.net Sent 1j|Addendum
ITe
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek RANGEL BROTHERS TRUCKING (818} 266-5179]yrangeltrk@yahoo.com Sent 1{Addendum
ITE
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek MCCANTS TRUCKING [310) 323-7109]3107682827 Sent 1|Addendum
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek NARANJO GRADING, INC, (951} 675-3617|8663845651 Sent 1 ::dendum
IT
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek MCCANTS TRUCKING {310} 323-7109|em2671@aol.com Sent 1 A:dendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek NARANJO GRADING, INC. {951) 675-3617{naranjograding@yahoo.com |5ent 1|Addendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek LOVEX GENERAL ENGINEERING CORPORATION (760) 249-542817602496616 Sent 1 ::dendum
lovettexcavating@earthlink.n ITB
10/21/2013 10:43|Addendum 2; Route 5 Camino de Estrella to 5an Juan Creek LOVEX GENERAL ENGINEERING CORPORATION {760) 245-5428|et Sent 1|Addendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Appian UDBE 5WPPP {510) 854-9402 Sent 1 ::dendum
10/21/2013 10:43{Addendum 2: Route 5 Caming de Estrelia to 5an Juan Creek Appian UDBE SWPPP {510) 854-9402|5102560103 Sent 1 ::dendum
10/21/2013 10:43}Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek The G Crew (818) 240-4157|8182404157 Sent 1 ::dendum
10/21/2013 10:43) Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek The G Crew {818) 240-4157|ella@thegcrew.com Sent 1 ::dendum
10/21/2013 10:43|Addendum 2;: Route 5 Camino de Estrella to San Juan Creek Southwest Trucking Group, LLC (323) 620-0377[3232561822 Sent 1 ::dendum
10/21/2013 10:43]| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Canales Demolition and Hauling, tnc. {619) 204-2422|6193039397 Sent 1 :-:dendum




Message Histary: Route 5 Caminc de Estrella to San Juan Creek {Cantract No. 12-OF96E4)

StartDate 9f17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Location  Status Pages Description
iTe
10/21/2013 10:43 |Addendum 2: Route S Camino de Estreila to San Juan Creek Cal Fran Engineering, Inc. {805) 579-9173|BOS5798211 Sent 1|Addendum
: ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to $an Juan Creek Canales Demgiition and Hauling, Inc. {619) 204-2422|canalesdemo@gmail.com Sent 1{Addendum
{TB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek Cal Fran Engineering, inc. {805) $79-9173|shannon @calfran.net Sent 1}Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Southwest Trucking Group, LLC {323) 620-0377|SWtrucking@sbcgiobai.net  [Sent 1]Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek United Traffic Services & Supply {626) 961-5736{6269614746 Sent 1|Addendum
ITB )
10/21/2013 10:43| Addendum 2: Route S Caming de Estrella to San Juan Creek Triumph Geo-Synthetics, Inc. {714) 237-1550]|7142371549 Sent 1|Addendum
- ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek United Traffic Services & Supply {626) 961-5736|iuz@unitedtraffic.net Sent 1| Addendum
IT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Triumph Geo-Synthetics, inc. {714) 237-1550| matt@triumphgeo.com Sent 1|Addendum
IT8
10/21/2013 10:43|Addendum 2: Route S Caming de Estrelta ta San Juan Creek Precision Concrete, Inc. {805} 928-0957 Sent 1|{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caminc de Estrella 1o $an Juan Creek Command Performance Constructors {562) 997-9410)5629979411 Sent 1|Addendum
10/21/2013 10:43} Addendum 2: Route 5 Caminc de Estrella to San Juan Creek Precision Concrete, Inc. {B05) 528-0957]8059285358 sent 1 ::dendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camine de Estrelia to $an Juan Creek Command Performance Constructors {562) 997-9410 jimmv@cpcanstructors.com Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camine de Estrella to $an Juan Creek RAP ENGINEERING, INC. {760) 233-2980|7602332984 Sent 1}Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caminc de Estrella to $an Juan Creek A.C.Dike Co. [916) 652-0159|9166459618 Sent 1 :ddendum
10/21/2013 10:43|Addendum 2 Route 5 Camino de Estrella to San Juan Creek A.C.Dike Co. [916) £652-0159|dave @acdike.com Sent 1 ::dendum
10/21/2013 10:43}Addendum 2: Route 5 éamlno de Estrella to San Juan Creek RAP ENGINEERING, INC. (760} 233-2980|rperez@rapenginc.com Sent 1 E:dendum
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estreila to San Juan Creek Diversified Landscape Co. (951) 926-7444 | Sent 1 E:dendum
10/21/2013 10:43] Addendum 2: Route 5 Camino de Estreila to San Juan Creek HydroSprout, inc. {760) 432-8233] 7604328146 Sent 1 I::dendum
I
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrella to San juan Creek HydraSprout, inc. (760) 432-8233{mark@ hydrosprout.com Sent 1 ::dendum
rick@diversifiedlandscape.co T8
10/21/2013 10:43 | Addendum 2: Route 5 Camino de Estretla to San Juan Creek Diversified Landscape Co. (951) 926-7444(m Sent 1| Addendum
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek In-Line Fence & Railing Co., Inc (760) 785-0282| 7607891915 Sent 1 ::Igdendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Reclpient Organization Phone Recipient Deilvery Location  Status Pages Description
ITB
10/21/2013 10:43]Addendum 2: Route 5 Camine de Estrella to 5an Juan Creek interwest Pacific, inc. (B58) 259-2062]85B3453737 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek In-Line Fence & Railing Co., Inc (760) 789-0282 | david @inlineconst.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Interwest Pacific, Inc. (858) 255-2062sales@interwestpacific.com  |Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Mcleod Trucking {619) 442-9328|619442452B Sent 1|Addendum
ITB
1042172013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek J&M Land Restoration, Inc. {661) 872-7039|661395BBB2 Sent 1[Addendum
’ iTB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek McLeod Trucking (619) 442-932B| mclecdtrucking@gmail.com  |Sent 1|Addendum
sramirez@) mlandrestoration. I8
10/21/2013 106:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek J1&M Land Restoration, Inc. {661) B72-703%|com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrelia to 5an Juan Creek G&C Equipment Corporation {310} 515-6715|3105155046 Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to 5an Juan Creek Payco Specialties {615) 422-9204]6154271620 Sent 1|Addendum
IT8
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to 5an Juan Creek Payco Specialties (619) 422-9204|bill @payco.hiz Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek G&C Equipment Corporation (310} 515-6715]Jechn@gandccorp.com Sent 1|Aaddendum
ITB
10/21/2013 10:43{Addendum 2: Route 5 Camine de Estrella to San Juan Creek GB.C Equipment Corporation {310} 515-6715}jonathan@gandccorp.com Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek G & F Concrete Cutting Inc. (714) 64B-0357| 71455006 24 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camine de Estrella to San Juan Creek Lightcap Industries, Inc. dba JC Supply & Mfg. {509) 373-1773[90937317B5 Sent 1{Addendum
ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek Lightcap Industrles, Inc. dba JC Supply & Mfg. (509) 373-1773|connie@jcsupply.us Sent 1|Addendum
g.ferguson@gfconcretecuttin iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek G & F Concrete Cutting Inc. {714) 648-0397|g.com Sent 1[Addendum
T8
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Rubic's Concrete {619) 424-6960|6194231530 Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Kato Landscape, Inc. {714) 963-4615|7145636424 Sent 1|Addendum
T8
106/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek W D Trucking, Inc. 1905) 989-2906] 9099890730 Sent 1|Addendum
estimating@katofandscaping. ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrelta to San Juan Creek Kato Landscape, Inc. {714) 963-4615|com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrelia to San Juan Creek Rubic's Concrete {615} 424-6960|rubiosi@yahoo.com Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Deilvery Location  Status Pages Description
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to San Juan Creek W D Trucking, Inc. (509) 9BS-2506|wd374@hotmail.com Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Advanced Geosolutions, Inc. {310} 796-9000|3107969001 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Maskeli Robins (909) 574-8662| 9095748663 Sent 1]Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Advanced Geosolutions, Inc. {310) 796-9000]jbaez@advgeosolutions.com |Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Maskell Robins {909) 574-B662 | mel@maskelipipe.com Sent 1{Addendum
’ ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to San Juan Creek Alert-Q-Lite, Inc. {559} 265-4550| 55948617859 Sent 1]Addendum
iTB
10/21/2013 10:43[Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek Alert-O-Lite, Inc. {559} 265-4550|christyw@alertolite.com Sent 1{Aaddendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Alert-D-Lite, Inc. (559} 265-4550| mitchd@aiertolite.com Sent 1|Addendum
. ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Interior Demolition, Inc. (818) 249-4532|8183453737 Sent 1|Addendum
ITE
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Martinez steel Corp. {909) 946-0686| 9099468161 Sent 1|Addendum
jdmartinez@ martinezsteel.co
m;hwilllams@martinezsteel.c I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelfa to S5anJuan Creek Martinez 5teel Corp. (509) 946-0686[(om Sent 1| Addendum
Y ITe
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Interior Demoiition, Inc. (818) 245-4932|office @interwestpacific.com {Sent 1{Addendum
ITB
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estrelia to San Juan Creek L. Riley Trucking & Dispatch (323) 353-9332|3105301740 Sent 1|Addendum
ITB
10/21/2013 10:43]|Addendum 2: Route S Camino de Estrella to San Juan Creek KRC SAFETY CO., INC. {559) 732-0393|5597322684 Sent 1[Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek KRC SAFETY CO., INC. (559) 732-0393|calebh@kresafety.com Sent 1|Aaddendum
: LRILEYTRUCKING@YAHOO.CO ITB
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrella to San Juan Creek L. Riley Trucking & Dispatch {323) 353-9332|M Sent 1|Aaddendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Bay Line Cutting & Coring, Inc. {510) 527-1000{510527050C Sent 1|Aaddendum
bayiinecutting@shcglobal.net
;atinecutting@shcglobal net;jc ITB
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estreiia to San Juan Creek Bay Line Cutting & Coring, Inc. {510} 527-1000| bayline@sbcglobai.net Sent 1| Addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrelia to San Juan Creek Anytime Dumping, Inc. {213} 494-0044|3108477002 5ent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location  Status Pages Description
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek A & M Gentry Trucking (661) 285-0776|6612855011 Sent 1jAddendum
I8
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Big Valley Asphalt (661) 587-5837|6613268562 Sent 1|Addendum
T8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Advantage Demolition And Grading, inc. (818) 477-2074| 8188820509 Sent 1|Addendum
T8
10/21/2013 10:43|Addendum 2: Route § Camino de Estrella to San Juan Creek Advantage Demolition And Grading, inc. {818) 477-2074|advantagedg@yahoo.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek Big Valley Asphalt {661) SB7-5837|donnawatson52@yahoo.com |Sent 1]Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Anytime Dumping, Inc. {213} 494-0044}info@anytimedumping.com {Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek A & M Gentry Trucking {661) 285-0776| marystruck s@aol.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Deltech Engineering (714} 495-9755]7143844595 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek DCN Corporation [619) 253-4247] 7605987 226 Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek C. P.R. Trucking (818) 837-8333{8188378322 Sent 1|Addendum
abili@deitechengineeringinc.c I8
10/21/2013 10:43|Addendum 2; Route 5 Camino de Estrella to San Juan Creek Deltech Engineering (714) 495-9755|om Sent 1|Addendum
ITB
10/21/2013 10:43 [ Addendum 2: Route 5 Camino de Estrela to 5an Juan Creek C. P_R. Trucking (818) 837-8333 |ana@cprtrucking.com Sant 1|Addendum
ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek DCN Corporation {619) 253-4247 |dcnconstruction@yahoo.com |Sent 1{Addendum
[11:]
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to S5an Juan Creek Fine Grade Equipment {661) 949-8788]661722B500 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek G Q Trucking Co. {951) 739-7529|9514273801 Sent 1[Addendum
iT8
10/21/2013 10:43| Addendum 2: Route S Camino de Estrella to San Juan Creek G Q Trucking Co. {951) 739-7529|gqtrucking@yahoo.com Sent 1]Addendum
‘ . ITB
10/21/2013 10:43] Addendum 2: Route S Camino de Estrella to 5an Juan Creek Fine Grade Equipment {661) 949-878B|john @finegradeinc.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Global Transloading (562) 495-9600]5624959660 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Integrity Rebar Placers {951) 696-6843|9515437772 Sent 1| Addendum
ken@integrityrebarplacers.co ITB
10/21/2013 10:43[Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek Integrity Rebar Placers {951) 696-6843|m Sent 1{Addendum
marissa@globaltransicading.c ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Global Transloading {562} 495-5600}om 5ent 1[Addendum




Message History: Route 5 Camino de Estrella to San juan Creek (Contract No. 12-OF96E4)

StartDate 9/17/2013 0:00
Endbate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Reciplent Drganization Phone Recipient Deilvery Locatlon  Status Pages Description
ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek Moor Electric, Inc. (619) 250-0380(6199555381 Sent 1{Addendum
ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek ). Torres Company (661) 832-2635)661B323980 Sent 1{addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek LNA Concrete Structures, Inc. {909) 393-1493|9093939363 Sent 1laddendum
1TB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Moaoor Eiectric, Inc. {619) 250-0380|info@® moorelectric-sd.com Sent 1|Addendum
ITB
10/21/2013 10:43 Addendurr{ 2: Route 5 Camino de Estrella to San Juan Creek 1. Torres Company {661) 832-2635|joe@jtccorp.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San juan Creek LNA Concrete Structures, Inc. {909) 393-1493|Inalolo@aol.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Ray's Trucking {310) 538-9891|3103276922 Sent 1|Addendum
ITB
10/21/2013 10:43[Addendum 2: Route 5 Camino de Estrella to San Juan Creek Precon Products {805} 527-0841]8053062498 Sent 1]Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrelia to 5an Juan Creek Ray's Trucking {310} 538-9891 |luckylady5555 @sbcglobal.net |Sent 1|Addendum
sgarcia@pre- IT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Precon Products (803) 527-0841 |conproducts.com sent 1laddendum
TB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to San Juan Creek South Coast Sweeping (760) 535-6300 Sent 1 :t\ddendum
kssouthcoast@roadrunner.co ITé
10/21/2013 10:43 Addendqm 2; Route 5 Camino de Estrella to San Juan Creek 5outh Coast Sweeping {760} 535-6800]m Sent 1|Addendum
10/21/2013 10:43]{Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Traffic Loops Crackfilling, Inc. (71 4) 520-4026] 7145204027 Sent 1 E:dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek TreeSmith Enterprises int {714) 996-6037|7149960778 Sent 1 !I:dend um
IT
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek Tree5Smith Enterprises inc (714) 996-6037 |dale @treesmith.net Sent 1 AdBdendum
ITB
10/21/2013 10:43jAddendurn 2 Route S Camino de Estrella to 5an Juan Creek Traffic Loops Crackfilling, Inc. {714} 520-4026| trafficloops@sbcglobal.net  |Sent 1{Aaddendum
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to 5an Juan Creek Crest Equipment, Inc. (619) 444-5061|6194476540 Sent 1 :r:dendum
10/21 /2013 10:43|Addendum 2: Route 5 C:;)mino de Estrella to 5an Juan Creek CGC Construction Company {909) 930-5501]9099305503 Sent 1 :r:dendum
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Crest Equipment, Inc. {619) 444-5061 |belio@sbcglobal .net Sent 1 :dBdendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek CGO Construction Company {909) 930-5501 [cgoconst2@msn.com Sent 1|Addendum
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estrella to §an Juan Creek G 5osa Constructlon, Inc. {805) 934-3606]8059343609 Sent 1 :-:dendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Reciplent Organization Phone Recipient Dglivery Location  Status Pages Description
IT8
10/21/2013 10:43|Addendum 2; Route 5 Camino de Estrella to San Juan Creek GSJ Utiiity Supply & Service {562) 941-3448|8883561250 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2; Route S Camino de Estreiia to 5an Juan Creek G Sosa Censtruction, inc. {805) 934-3606|gsosainc@aoi.com Sent 1jAddendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek G5 Utiiity Supply & Service {562) 941-3448}{uisd@sanberg.com Sent 1|Addendum
iTB
10/21/2013 10:43 .Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Pruitt Trucking inc. {626) 394-8996|6263585551 5ent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camine de Estreiia to 5an Juan Creek Loera Trucking [951) 903-4191]19514271001 Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to San Juan Creek Loera Trucking [951) 903-4191 |corintai @aci.com Sent 1|Addendum
pruitttruckinginc@hotmaii.co iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to 5an Juan Creek Pruitt Trucking Inc. [626) 394-8996]m Sent 1|Addendum
iTB
10/21/2013 10:43lAddendum 2: Route 5 Camino de Estreiia to 5an Juan Creek Sampe Engineering, Inc. (760) 436-0660] 7604360659 A Sent 1|Addendum
I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to San Juan Creek R. E. Serranc inc. (925) 957-8184)|9259578121 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camingo de Estrella to San Juan Creek R. E. 5erranc inc. {925) 957-8184|Ricky @Reserrano.Com Sent 1{Addendum
vince@sampoengineering.co ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Sampo Engineering, inc. {760) 436-0660|m Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Oiympic Engineering Construction (619) 764-8190|6194610385 Sent . 1]Addendum
10/21/2013 10:43jAddendum 2: Route 5 Camino de Estrella to San Juan Creek L A Weiding & Fabrication Corp. {818) 621-84478183675078 Sent 1 E:dendum
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estreila to San Juan Creek L A Welding & Fabrication Corp. {818) 621-8447 |laweidingl@gmaii.com Sent 1 E:dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Olympic Engineering Construction {619) 764-8190| Clympicgus@Yahoo.Com Sent 1 E:dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek Mass X (559) 472-3274|5594723275 Sent 1 ::dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek Mass X [(559) 47 2-3274 | massxb@hoctmail.com Sent 1 g:dendum
10/21/2013 10:43|Addendum 2: Route 5 Camingo de Estreiia to San Juan Creek Sequoia Consultants (714) 974-6316]7145746193 Sent 1 g:dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek MLM & Associates Engineering, inc. {949) 586-1900]5495865757 Sent 1 ::dendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek A Cone Zone Inc. 1951) 734-9535]951734 2887 Sent 1 ::dendum




Message History: Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF3GE4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phohe Recipient Delivery Location  Status Pages Description
johnc@aconezone.com;estim
ator@aconezone.com;ashteys iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek A Cone Zone Inc. {951) 734-9535|@aconezone.com Sent 1}Addendum
iT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to San Juan Creek MLM & Associates Engineering, Inc. {949) 586-1900|jon@mimeng.com Sent 1}Addendum
pri.desilva@sequoiaconsuitan iTB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estreiia to San Juan Creek 5equoia Consuitants {714) 974-6316]ts.com Sent 1|Addendum
IT8
1072172013 10:43| Addendum 2: Route 5 Camino de Estreiia to 5an Juan Creek America Pacific Construction {559) 577-9999| 7143843388 Sent 1| Addendum
iT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreiia to San juan Creek Rise Above Trucking, Inc. {951) 272-03209095978423 Sent 1| Addendum
. iTB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estreifa to San Juan Creek America Pacific Construction {559) 577-9999|apconstruction03@gmaii.com | Sent 1] Addendum
ITB
10/21/2013 10:43| Addendum 2; Route 5 Caming de Estrella to 5an Juan Creek Rise Above Trucking, inc. {951) 272-0320|luisa@riseabovetrucking.com {5ent 1}{Addendum
ITB
10/2172013 10:43|Addendum 2: Route 5 Camino de Estrella to San juan Creek Jesmar Construction [714) 972-266517149729331 Sent 1|Addendum
ITB
10/21/2013 10:43}Addendum 2: Route 5 Caming de Estrelia to San Juan Creek Jesmar Construction {714} 972-2665{jesmarboring@sbcgiobal.net |Sent 1|Addendum
ITB
10/2172013 10:43Addendum 2: Route 5 Camino de Estrella to San Juan Creek Lowbed and Pipe Handling Services, Inc. {908) 357-2571]9093561449 Sent 1|Addendum
. iTB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrelia to San Juan Creek Lyteforms {909) 680-8123]9099020128 Sent 1{Addendum
cbowman@daltontrucking.co ITB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estreila to 5an Juan Creek Lowbed and Pipe Handiing Services, Inc. {909) 357-2571|m Sent 1laddendum
iTB
1072172013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Lyteforms {909) 680-8123|janeL @iyteforms.com Sent 1]Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estreiia to San Juan Creek Mia Lehrer + Associates {213) 384-3844]2133843833 Sent 1|addendum
iTB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Mia Lehrer + Associates {213} 384-3844|anne@mlagreen.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Robnett Electric,Inc. [323) 565-2660]32377843505 Sent 1|Addendum
. ITB
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek Bioom General Construction (858) 449-7671|8584342023 Sent 1|Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Bloom General Construction (858) 449-76711bbicom@bloomgenerai.com |Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Robnett Eiectric,Inc. [323) 565-2660|david@robnett.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estretia to San Juan Creek H P Trucking {323) 321-2554|3239715509 Sent 1|Addendum




Message History: Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/_2013 :00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location  Status Pages Description
. iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek 5.C. Yamamoto, Inc. {714} 592-5783|5626901540 Sent 1lAddendum
. herbertpalmer7c@yahoo.co ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek H P Trucking (323} 321-2554]m Sent 1|Addendum
syamamoto@scyamamoto.co iTB
10/21/2013 10:43]Addendum 2: Route 5 Camino de Estrella to San Juan Creek S.C. Yamamoto, Inc. {714) 992-5783{m sent 1| Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Hard Hat Sweeping Inc {562) 298-7955|5629458399 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek Jennifer Cotter's Water Truck Rental (909) 732-4108{9517359149 Sent 1|Addendum
I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Jennifer Cotter's Water Truck Rental {909) 732-4108|dirtqueen?1@hotmail.com  [Sent 1jAddendum
iTB
10/21/2013 10:43|Addendum 2: Route S Camino de Estreila to San Juan Creek Hard Hat Sweeping fnc (562) 29B-7556| hardhatsweeping@gmail.com |Sent 1|Addendum
. iTB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek Landscape Support Services {#18) 475-0680]|6615540109 Sent 1|Addendum
iTB
10/21/2013 10:43]Addendum 2: Route S Camino de Estrella to San Juan Creek interwest Pacific, Inc. {B58) 259-2062|BSB7773665 Sent 1]Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek ECDLOGIC Landscape Construction {951) 461-2250|9514612246 Sent 1]Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelta to San Juan Creek ECOLOGIC Landscape Construction {951} 461-2250| dave@ecologicinc.com Sent 1|Addendum
' info@landscapesupportservic ITB
10/21/2013 10:43}Addendum 2: Route 5 Camino de Estrella to San Juan Creek Landscape Support Services {818} 475-06B0]es.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Interwest Pacific, inc. {BS8} 259-2062|sales@interwest pacific.com |Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Edison Construction, Inc. (661} 3665-6311]5613660204 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Edison Construction, inc. (661) 366-6311|Eci@lightspeed.net Sent 1|Addendum
iTB
10/21/2013 10:43]Addendum 2; Route 5 Camino de Estrella to San Juan Creek A S CONTRACTORS, INC. (209) 742-6684] 2099662643 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Giobal Probe, inc. {805) 340-5547 |BOSS508054 sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Caming de Estrella to San Juan Creek The Firm {805) 74B-8576|B059290501 Sent 1}{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estretfa to San Juan Creek A S CDNTRACTORS, iNC. (209) 742-6684 | deni@sti.net Sent 1]Addendum
estimating@theswpppfirm.co ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek The Firm (805) 748-B576|m Sent 1|Addendum
T8
10/21/2013 10:43|Addendum 2: Route S Camino de Estreila to San Juan Creek Global Probe, inc. (805) 340-6547|mundoenv@aoi.com sent 1{Addendum




Message History: Route § Camino de Estrella to 5an Juan Creek (Contract No. 12-0FS6E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:55
Recipient Work No of
DateSent Subject Recipient Drganization Phone Reclpient Delivery Location  Status Pages Description
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek A-T TRUCKING {81B) 832-7687 Sent 1|Addendum
iTs
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek ACTION ENTERPRISES {562) 591-8880|562 2185617 Sent 1lAddendum
8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek A-T TRUCKING (818) 832-7687|8188327637 Sent 1|Addendum
actiontruckingent@yahoo.co IT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to S5an fuan Craek ACTION ENTERPRISES {562) 551:8880|m Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek CASTILLO TRUCKING 5ERVICE {818) 764-4603 Sent 1|Addendum
ITB
10/21/2013 10:43] Addendum 2: Route 5 Camino de Estrella to San Juan Creek CONSTRUCT ALLIANCE INC {714) 878-5255]714256%123 Sant 1|Addendum
IT8
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrella to San Juan Creek CASTILLO TRUCKING SERVICE {818) 764-4603] 8187640665 Sent 1|Addendum
constructalliancepc@gmail.co T8
10/21/2013 10:43|Addendum 2: Route & Caming de Estrella to 5an Juan Creek CONSTRUCT ALLIANCEINC {714) 878-5255]m Sent 1|Addendum
T8
10/21/2013 10:43{Addendum 2: Route § Camino de Estrella to 5an Juan Creek JOHN C. PAYNE {626) 357-7056 Sent 1]Aaddendum
IT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek JUS DUMPIN, LLC {310) 946-6936]3106394076 Sent 1|Aaddendum
IT8
10/21/2013 10:43|Addendum 2: Route & Camino de Estrella to 5an Juan Creek H & R TRUCKING {323) 225-2016|3232228312 Sent 1|Addendum
IT8
10/21/2013 10:43{Addesddum 2; Route & Caming de Estrella to 5an Juan Creek JOHN C. PAYNE {626) 357-7056|626359283% 5ent 1lAddendum
' glenngiennbayless@yahoo.co ITB
10/21/2013 10:43| Addendum 2: Route & Caming de Estrella to 5an Juan Creek JUS DUMPIN, LLC {310) 946-6956|m Sent 1|Addendum
I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San fuan Creek H & R TRUCKING {323) 225-2016|h_teresaS2@hotmail.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route § Camino de Estrella to San Juan Creek KELLY'S WATER WORKS {618) 244-3785|6197493759 Sent 1|Addendum
kellyswaterworks@yahoo.co I8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek KELLY'S WATER WORKS {619) 244-3785|m Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek G.0. Rodriguez Trucking, Inc. {908) 596-3747|6268158671 Sent 1|Addendum
' ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Agri Service, Inc, {760} 255-6255|7602956262 Sent 1|Addendum
george@MeanGreenfleet.co ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek G.0. Rodriguez Trucking, Inc. {909) 596-3747|m Sent 1| Addendum
ITB
10/21/2013 10:43|Addendum 2: Route $ Camino de Estrella to 5an Juan Creek Agri Service, Inc, {760) 295-6255 | smay@agriservicelnc.com Sent 1) Addendum
ITB
10/21/2013 10:43 | Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek A To Z Buiiding {310} 320-0005|3103200309 S5ent 1]Addendum




Message History: Route 5 Camino de Estrelta to San Juan Creek {Contract No. 12-OF36E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganization Phone Reciplent Deiivery Location __ Status Pages Description
TR
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estreila to San Juan Creek A To Z Building {310) 320-0003]|nhan@atozbuilding.com Sent 1jAddendum
TR
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Ramco General Engineering Contractor (818) 272-4221]|6612687353 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek S C ENVIRDNMENTAL, iNC. {909) 947-4859|9099476640 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Ramco General Engineering Contractor (818) 272-4221 |ramco@s0cai.rr.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek S CENVIRONMENTAL, INC. (909) 947-4859|scenv@verizon.net Sent 1lAddendum
ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrella to San Juan Creek PK Construction (626) 773-6963 Sent 1|Addendum
iTe
10/21/2013 10:43 |addendurn 2: Route 5 Camino de Estrella to San Juan Creek $0. Cal Traffic Inc {858) 720-0179|8587200179 Sent 1|Addendum
{TB
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrella to San Juan Creek $o. Cal Traffic inc {858) 720-0179| cecilia@socal.com Sent 1|Addendum
iTe
10/21/2013 10:43|addendum 2: Route 5 Camino de Estrelia to San Juan Creek PK Construction {626} 773-6963|zkkingpk81@gmail.com Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek ] FRANCI5S COMPANY {951) 776-9100|9517769174 Sent 1[|Addendum
IT™B
10/21/2013 10:43]|Addendum 2: Route 5 Camino de Estrella to San Juan Creek J FRANCI5 COMPANY {951) 776-9100|diana@jfranciscompany.com |Sent 1{Addendum
IT™B
1042172013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Terra West, inc. {619) 591-1007|6195683475 Sent 1|Addendum
T8
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Terra West, Inc. {619) 591-1007| roberto@terrawestinc.com  |Sent 1|addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Morales Contracting Services {626) B56-3646 Sent 1 :ddendum
ITI
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Movrales Contracting Services (626) B56-3646|6268563648 Sent 1 A:dehdum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek WHITEHORN CONSTRUCTION, iNC (951) 245-4688|9512454099 Sent 1|Addendum
loran@whitehornconstructio ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek WHITEHORN CONSTRUCTION, INC {351) 245-4688|n.com Sent 1|Addendum
Tl
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek ROBERTS ELECTRICAL CONTRACTOR, INC (858) 518-8655 Sent 1 L:dendum
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek ROBERTS ELECTRICAL CONTRACTOR, INC {858) 518-8655|8585520015 Sent 1 E:dendum
Tl
10/21/2013 10:43]{ Addendum 2: Route 5 Camino de Estrella to San Juan Creek SAN DIEGO BAY AREA ELECTRIC, iNC. {858) 748-2060)8587486012 Sent 1 L:dendum
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrelia to San Juan Creek THE LOPEZ GROUP CONTRACTORS INC 1951) 928-0695|9519280589 Sent 1 :::Iendum




Message History: Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Drganizatlap Phone Recipient Delivery Location  Status Pages Description
' iTB
10/21/2013 10:43[Addendum 2; Route 5 Camino de Estreiia to San Juan Creek SAN DIEGO BAY AREA ELECTRIC, INC. {858} 748-2060} bev@bayareaelectric.com Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2; Route 5 Camino de Estrelia to San Juan Creek THE LOPEZ GRDUP CDNTRACTDRS INC {951} 928-0695 |steve @theiopezgroup.net Sent 1|addendum
ITB
1072172013 10:43}Addendum 2; Route S Camino de Estrella to San Juan Creek REYES LANDSCAPE MAINTENANCE INC {760} 497-8359|7604149089 5ent 1|Addendum
T8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek QUALITY HYDRDSEEDING B RESTORATION {760} 789-8040]|7607895168 Sent 1jaddendum
T8
1072172013 10:43]| Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek QUALITY HYOROSEEDING & RESTORATION (760} 789-8040|poundstone@mac.com 5ent 1|Addendum
I8
10/21/2013 10:43| Addendum 2; Route S Camino de Estrella to San Juan Creek REYES LANDSCAPE MAINTENANCE INC (760} 497-8359|Am@ reyesim.com Sent 1lAaddendum
iTe
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek PORTILLO CONCRETE [619) 465-4539]5194664585 Sent 1|Addendum
IT8é
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek PORTILLO CONCRETE [619) 466-4639) mtmr@cox.net Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek SRI ENGINEERING [718) 564-9501 Sent 1|addendum
iTé
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek So Cai Construction & Consuiting Services, Inc. [760) 723-8907|7607232736 Sent 1|Addendum
iTé
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San luan Creek SR1 ENGINEERING [718) 564-9501 | sayramos@gmail.com Sent 1}addendum
shari@socalcontractorces.co iTé
10/21/2013 10:43| Addendum 2: Route S Camino de Estrella to $an Juan Creek So Cai Construction & Consuiting Services, Inc. {760} 723-8907|m Sent 1jAddendum
ITé
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek MCV COMPAMIES INC {760} 294-9858|7602949569 sent 1laddendum
iTe
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek MG LIGHTING & ELECTRIC, INC (760} 770-5696|7607705662 Sent 1|Addendum
ITé
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek MG UGHTING & ELECTRIC, INC (760} 770-5696| mgprez@earthlink.net Sent 1|Addendum
iT8
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek MCV COMPANIES INC (760) 294-985B|virgil@ mcvcompanies.com  (Sent 1 ATddendum
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek EFFEK ELECTRIC (951} 361-1079 Sent 1 ::dendum
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek EFFEK ELECTRIC (951} 361-1079effekelectric@yahoo.com Sent 1 dedendum
10/21/2013 10:43|Addendum 2: Route 5 Carino de Estrella to San Juan Creek EAR Environmental & Remidiation Management (951} 735-5575]|9517358775 Sent 1 :dBdendum
_ rpendurthi@earmanagement. ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek EAR Environmental & Remidiation Management [951) 735-B575]com Sent 1laddendum
ITe
10/21/2013 10:43| Addendum 2; Route S Camino de Estrella to San Juan Creek DYNAMIC CONTRACTING SERVICES, INC. (619} 585-8888]6193977388 Sent 1|Addendum




Message History: Route 5 Camino de Estrelia to Sah Juan Creek {Contract No. 12-0F96E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of
DateSent Subject Recipient Organization Phone Reciplent Deiivery Location  Status Pages Description
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to San Juan Creek DYNAMIC CONTRACTING SERVICES, INC. {619) 585-8888|jundynamic@acl.com Sent 1{Addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek NRG Building & Consulting, Inc. {619) 806-1694|6198100811 Sent 1|Addendum
iTB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Sedano Construction {951) 264-6928]|5514870059 Sent 1tAddendum
B
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek NRG Buiiding & Consulting, Inc. {619) 806-1694| sandra@nrgbac.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route S Camino de Estrella to San Juan Creek Sedano Construction {951) 264-6928|sedanom@yahoo.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Little Potato, Inc. {323) 718-6730 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Raymond Torres & Daughter Landscaping {619) 462-7751|6199232510 Sent 1] Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrelia to 5an Juan Creek Little Potato, Inc. {323} 718-6730}inspectoreg26@gmaii.com Sent 1|Addendum
rtorreslandscaping@gmail.co ITB
10/21/2013 10:43[Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Raymond Torres & Daughter Landscaping {619} 462-7751|m Sent 1[Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek Dimure Corp {619} 647-3996 Sent 1jAddendum
: : ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Rio Jordan Construction (562) 542-0228|8883080936 Sent 1{Addendum
ITB
10/21/2013 10:43| Addendum 2: Route 5 Camino de Estrella to San Juan Creek Dimure Corp {619) 647-3956|dm3mim@me.com Sent 1|Addendum
TB
10/21/2013 10:43| Addendum 2: Route 5§ Camino de Estrella to San Juan Creek Rio Jordan Construction (562) 942-0228|jordan@rigjordaninc.com Sent 1 :l\ddendum
B
10/21/2013 10:43] Addendum 2: Route S Camino de Estrella to San Juan Creek Otto Trucking {B18) 355-1058]|8182410729 Sent 1 :ddendum
ITB
10/21/2013 10:43] Addendum 2; Route S Camino de Estrella to San Juan Creek Otto Trucking (818) 355-1098] ottosilve@sbcgiobal.net Sent 1|Addendum
ITB
10/21/2013 10:43 |Addendum 2; Route 5 Camino de Estrella to S5an Juan Creek Sharma Contractors, Inc. {805) 532-1141)8055321750 Sent 1| Addendum
ITB
10/21/2013 10:43|Addendum 2; Route 5 Camino de Estrella to 5an Juan Creek New Legacy Development Corp. {951) 992-6903 | 9094287855 Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to S5an Juan Creek New Legacy Development Corp. {951) 592-6903 |je8020@msn.com Sent 1{Addendum
jwise@sharmacontractors.co ITB
10/21/2013 10:43 |Addendum 2: Route 5 Camino de Estrelia to San Juan Creek Sharma Contractors, Inc. {805) 532-1141|m Sent 1{Addendum
[14:]
1D/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to 5an Juan Creek Citiwide Engineering, Inc. {213) 368-4287|2133685208 Sent 1 :ddendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek MDC Construction and Environmetal, tnc. {714) 397-8048|7142609213 Sent 1 .Iddendum




Message History: Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4)

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Wark No of
DateSent Subject Recipient Organization Phone Reciplent Deflvery Location  Status Pages Description
ITB
10/21/2013 10:43{Addendum 2: Route 5 Camino de Estrella to San Juan Creek Citiwide Engineering, Inc. (213) 368-4287{daniel@union-cce.com Sent 1|Addendum
ITB
10/21/2013 10:43|Addendum 2: Route 5 Camino de Estrella to San Juan Creek MDC Construction and Environmetal, Inc. {714) 397-8048 |mark@rndccande.com Sent 1|Addendum
10/21/2013 13:46|Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0F96E4) Mb Professtonal Services, inc. (503) 988-2795| 9096066555 . |Sent 1]{ITB
10/21/2013 13:46|Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0F36E4) Mb Professional Services, inc. {509) 9B8-2795|deano@mbpro.com Sent 1}iTB
10/28/2013 19:30|Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-0F36E4) DSS Sweeplng & Water Truck Rentals (760) 200-7244 Sent ijirB
10/28/2013 19:30|Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4) DSS Sweeplng & Water Truck Rentals (760) 200-7244|dssrental @yahoo.com Sent 1|ITB
10/28/2013 19:30|Route 5 Camino de Estrella to 5an Juan Creek {Contract No, 12-0F96E4) Maneri Traffic Control {S51) 695-5104}9516555105 5ent 1|iTB
10/28/2013 19:30|Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4) Maneri Traffic Control {951) 695-5104|mariamaneri@yahoo.com Sent 1|ITB
10/28/2013 19:30|Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F36E4) Bert Salas, Inc. {619) 562-7711|6192583515 Sent 1/iTB
10/2B/2013 19:30}Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-QF96E4) Bert Salas, Inc. {619) 562-7711|bsalaz@bertsalasinc.com Sent 1HTB




Route 5 Camino de Estreila to San Juan Creek

Bid Date: October 31, 2013 at 2:00 PM

Owner: Caltrans

OBE Phone Log
Bidding

Oate Contact Yes/No Company Name Phone Number  City State
10/21/13|Ron N A & M Gentry Trucking {661) 285-0776|Paimdaie CA
10/22/13 N ACone Zone Inc. {951} 734-9535]Corona CA
19/22/13|Deni N A S CONTRACTORS, INC. (209) 742-6684| MARIPOSA CA
10/22/13{Nancy U undecided A To Z Building (310} 320-0009]Torrance CA
10/22/13|Paui Y A.C. Dike Co. {916) 652-0159|Lincoin CA
10/22/13 LM ACTION ENTERPRISES (562) 591-8880|Long Beach CA
10/23/13|Gary N
10/22/13 Lt Advanced Geosolutions, Inc. (310) 796-9000|Lake Forest CA
10/23/13 LM
10/22/13}Thomas N Advantage Demaolition And Grading, Inc. (818) 477-2074| Winnatka CA
10/22/13|Pam N Agri Service, Inc. (760) 295-6255|0ceanside CA
10/22/13|Mitch u undecided Ajert-D-Lite, Inc, [559) 265-4550{Fresno CA
10/22/13 (L] America Pacific Construction (559) 577-9999|Brea CA
10/23/13 | Ashish N
10/22/13 LM Anytime Dumping, Inc. [213) 4340044 | Torrance CA
10/23/13 LM
10/22/13| Thomas Y Appian UDBE SWPPP [510) 854-9402 | £l Sobrante CA
10/22/13|Margo N Don’t have enough time A-T TRUCKING [818) 832-7687| GRANADA HILLS CA
10/22/13 N Respondert via GradeBeam B. L Hayes {562) 803-0610{ Downey CA
10/22/13 LM BAJA PACIFIC {760) 213-5462 | SAN MARCDS CA
10/23/13 | Adoif N
10/22/13{Luis Y Bay Line Cutting & Coring, Ing. (510Q) 527-1000| Berkeley CA
10/22/13 M Big Vatley Asphalt (661) 587-5837| Bakersfield CcA
10/23/13|Rick N
10/22/13 VM Full |Voicemail box full Bloom Generai Construction {858) 449-7671}5an Diego " CA
10/23/13 VM Fuli |Voicemail box full
10/22/13 N not bidding at this time. C L LANDSCAPING INC. [619) 665-5396 | JAMUL CA
10/22/13| Maria U Wili reply via Gradebeam C. P. R. Trucking [818) 837-833315yimar CA
10/22/13 LM C.R. GANN DEMOLITION, INC. [951) 392-1603{NUEVO CA
10/23/13 LM
10/22/13)5heron N Cal Fran Engineering, Inc. (805} 579-9173{5imi Vallay CA
10/22/13[Jo N Canales Demoplition and Hauling, Inc. (619} 204-2422|5pring Valiey CA
10/22/13 N Responded via GradeBeam Cap Construction (619} 691-8572 | Lakeside CA
10/22/13 LM CASTILLO TRUCKING SERVICE (818} 764-4603 [MORTH HOLLYWOO O CA
10/23/13 LM
10/22/13|Charles Y CGO Construction Company {909) 930-5501 | Ontaria CA
10/22/13|Rachel N Citiwide Engineering, Inc. (213) 368-4287|Los Angeles CA
10/22/13Kathy N i Command Performance Constructors {562) 997-94 10 5ignal Hill CA
10/22/13|Pete LM CONSTRUCT ALLIANCE INC {714) 878-5255 |WHITTIER CA
10/23/13|Pete LM
10/22/13{Jason ] CDNTERA CDNSTRUCTION Carparation {951) 695-2800| TEMECULA CA
10/22/13 | Wendy N aut of area Crest Equipment, Inc. (619) 444-5061|El Cajon CA
10/22/13 N Responded via GradeBeam CT Concrete Cutting, Inc. [951) 698-7745 | Murrieta CA [
10/22/13|Rodney Y DCN Corporation (619} 253-4247[5an Marcos CA
10/22/13 hi Responded via GradeBeam Deltech Engineering {714) 495-9755{5anta Ana CA
10/22/13 LM Dimure Carp [(619) 647-3996{La Mesa CA
10/23/13 LM
10/22/13 ¥ Responded via GradeBeam Diversified Landscape Co. [951) 926-7444|Winchester CA
10/22/13 Busy |Busy DYNAMIC CONTRACTING SERVICES, INC. [619) 585-8888|Nationaf City CA
10/23/13 Busy |Busy
10/22/13|Dennis Y Resent invite to Dennis EAR Envirpnmental & Remidiation Management {951) 735-5575] Riverside CA
10/22/13|5ue LM {answering service ECOLOGIC Landscape Construction (951) 461-225(H Murrieta CA
10/23/13 LM [answering service
10/22413|Justin N Edison Canstruction, Inc. [661) 366-6311|Bakersfield CA
'10122/13 LM EFFEK ELECTRIC {951) 361-1079|Riverside CA
10/23/13 tM
10/22/13|Raiio N ENERGY CARE ELECTRIC {619) 708-6222 | LA MESA CA
10/22/13|John N Fine Grade Equipment {661) 945-8788|Lancaster CA .
10/22/13|Dan Lm G & F Concrete Cutting Inc. {714) 648-0397|5anta Ana CA
10/2313 LM
10/22/13 LM G Q Trucking Co. {951) 739-7529|Corona CA
10/23/13 M
10/22/13|Christina N G Sosa Construction, Inc. (805) 934-3606| Orcutt CA
10/22/13|lohn LM G&C Equipment Corparation {310) 515-6715[Gardena CA
10/23/13lonathan Y Resent invite to Jonathan




Route 5 Camino de Estreila to 5an Juan Creek

Bid Date: October 31, 2013 at 2:00 PM

Owner: Caltrans

10/23/13

Sandra

DBE Phone Log
Bidding
Date Contact Yes/No Company Name Phone Number  City State
10/22/13|Hoda LM |Im for George G.0. Rodriguez Trucking, inc. {909) 596-3747|Irwindale CA
10/23/13 LM
10/22/13{Rodrigo N nathing to bid Globai Probe, Inc. {805) 340-6547|Ventura CA
10/22/13{Marissa Y Globai Transioading (562) 495-9600|Signai Hill CA
10/22/13|Myra N GREENVIEW LANDSCAPE {951) 359-5516{RIVERSIDE CA
10/22/13|Yolanda LM G5J Utility Supply & Service (562) 404-1113 | Whittier CA
10/23/13|Yolanda LM
10/22/13|Amanda N H & R TRUCKING (323) 225-2D16|LOS ANGELES CA
10/22/13 LM H P Trucking [323) 321-2554( Los Angeles CA
10/23/13 LM
10/22/13 LM Hard Hat Sweeping Inc {562) 298-7956| Whittier CA
10/23/13 LM
10/22/13|Mark Y HydroSprout, Inc. {760) 432-8233| Escondido CA
10/22/13| Jason Y In-Line Fence & Railing Co., Inc {760) 789-0282[Ramona CA
10/22/13]° Y Integrity Rebar Placers {951) 636-6843|Perris CA
10/22/13|Rasie LM Interior Demadition, tnc. [818) 249-4932Montrose CA
10/23/13 VM Full Mailbox Full
10/22/13|Marcy N Interwest Pacific, Inc. (858) 259-2062|Solana Beach CA
10/22/13|Diana LM |diana@ifrancis.com 1 FRANCIS CDMPANY (951} 776-9100|Riverside CA
10/22/13|Djana N
10/22/13|stacy N J&M Land Restoration, Inc. [661) 872-7039|Bakersfield CA
10/22/13|)o Torres N 1. Torres Company {661) 832-2635| Bakersfield CA
10/22/13{Jennifer Y lennifer Cotter's Water Truck Rental {909) 732-4108| Wildomar CA
10/22/13|Martha N lesmar Construction {714) 972-2665{Santa Ana CA
10/22/13|Karen N JOHN C. PAYNE {626) 357-7056|IRWINDALE CA
10/22/13 Y Responded via GradeBeam JUS QUMPIN, LLC {310) 946-6996 { COMPTON CA
10/22/13| Onnie N Short. staff Kato Landscape, Inc. {714) 963-4615|Fountain Valley CA
10/22/13|Kelly - \ KELLY'S WATER WORKS (619) 244-3785| EL CAJON CA
10/22/13{Sherrie \ KRC SAFETY CO., INC, (559) 732-0393|VISALIA CA
10/22/13 LM L A Welding & Fabrication Corp. [B18) 621-3447|Sylmar CA
10/23/13 LM
10/22/13|Riley Y 323-353-9332 L. Riley Trucking & Dispatch {310) 530-1720| Harbar City CA
10/22/13 LM Landscape Support Services {818) 475-0680| Santa Clarita CA
10/23/13|Rohailia ki
10/22/13 ¥ Responded via GradeBeam Lightcap Industries, Inc. dba JC Suppiy & Mfg. {909) 373-1773|Dntario CA
10/22/13 LM Little Potato, Inc. {323) 718-6730| Los Angeles CA
10/23/13 LM
10/22/13|Roy N LNA Concrete Structures, Inc. {909} 393-1493]Chino Hills CA
10/22/13 Y Responded via GradeBeam Loera Trucking {951} 903-4191|Norco CA
10/22/13|Lart N LOVEX GENERAL ENGINEERING CORPORATION (760} 249-542B|WRIGHTWOOD CA
10/22/13|Cindy LM Lowbed and Pipe Handling Services, Inc. (909) 357-2571|Eitwanda CA
10/23/13{Cindy LM
T 10/22/13 VM Full | Mailbox Full Lytefarms [909) 680-8123|Chino CA
10/23/13 VM Full [Mailbox Full
10/22/13 N Responded via GradeBeam Mad Steel inc. {909) 592-3443|San Dimas CA
10/22/13|Devin LM Martinez Steel Corp. {909) 946-0686 | Claremont CA
10/23/13{Devin N
10/22/13|Jecelia N MASCORR(Q CONCRETE CONSTRUCTION, INC. {760) 343-1243 ] THOUSAND PALMS CA
10/22/13 N Responded via GrageBeam Maskell Robins (909) 574-8662 |Fontana CA
10/22/13|lim N x102 Mass X {559) 472-3274|Clovis CA
L 10/22/13Eehal N MCCANTS TRUCKING {310} 323-7109|CARSON CA
10/22/13| Riv McLead N Out of Area Mcleod Trucking (619) 442-9328|Fl Cajon CA
10/22/13| Alex N Qut of area, S0 only MCV COMPANIES INC {760) 294-9858|Escondido CA
10/22/13{Mark N Warking in El Pasa MDC Construction and Environmetal, Inc {714) 397-8048| China Hills CA
10/22/13{Angel N MG LIGHTING & ELECTRIC, INC {760) 770-5696| Palm Desert CA
10/22/13|Anne LM Mia Lehrer + Associates {213) 384-3844| Los Angeles CA
10/23/13|Anne M
10/22/13 Y Responded via GradeBeam MLM & Assaciates Engineering {949) 586-1900|Laguna Hills CA
10/22/13|Dwayne Henrey N Qut of Area Moor Electric, Ing. 619} 250-038015an Oiego CA
10/22/13) Rex Y Morales Contracting Services (626} 856-3646] Baldwin Park CA
10/22/13 N Hung up an me. NARANJO GRADING, INC. (951} 675-3617|RIVERSIDE CA
10/22/13|Jose LM New Legacy Development Corp. (951} 992-6903 |Fontana CA
10/23/13|Jose N
10/22/13|Sandra LM NRG Building & Consuiting, Inc. {619) B06-1694|San Diego .
N.




Route 5 Camino de Estreiia to San Juan Creek

Bid Date: October 31, 2013 at 2:00 PM
Owner: Caltrans
DBE Phone Log

Bidding

Date Contact Yes/No Company Name Phone Number  City State
10/22/13|Gus N Olympic Engineering Construction {619) 764-8190]5an Diego CA
10/22/13 N Responded via GradeBeam Ost Trucks And Cranes inc {805) 643-9963|ventura CA
16/22/13 LM Dtto Trucking {818) 355-1098|Glendale CA
10/23/13 LM
10/22/13 Y Responded via GradeBeam Payco Specialties [619) 422-9204{Chula Vista CA
10/22/13|Paul N PK Canstruction 626) 773-6963]Aitadena CA
10/22/13|John N PORTILLO CONCRETE (619) 466-4639{LEMON GROVE CA
10/22/13|Elisia N Precision Concrete, Inc, (805} 928-0957 |5anta Maria CA
10/22/13|5hanon LM Precon Products (805} 527-0B41 |Simi Valley CA
10/23/13|Shanon Y
10/22/13 LM Pruitt Trucking inc. (626} 644-1236|Altadena CA
10/23/13 LM
10/22/13 LM QUALITY HYDROSEEDING & RESTORATION (760} 789-8040(RAMONA CA
10/23/13|Cynthia Y
10/22/13| Taylor R. E. Serrana Inc. [925) 957-8184 | Martinez CA
10/22/13 LM famco General Engineering Contractor (818) 272-4221| Agua Dulce CA
10/23/13 N
10/22/13|Jovani N RANGEL BROTHERS TRUCKING [818) 266-5179|PACOIMA CA
10/22/13|0onna N RAP ENGINEERING, INC. (760) 233-2980{5an Marcos CA
10/22/13 LM Raymond Torres & Daughter Landscaping [619) 462-7751|5pring valley CA
10/23/13 LM
10/22/13|5heron N Ray's Trucking (310) 538-9891 | Torrance CA
10/22/13 M RD CONSTRUCTION (951) 279-5020|CORONA CA
10/23/13 LM
10/22/13 LM REYES LANDSCAPE MAINTENANCE INC (760) 497-8359|VISTA CA
10/23/13 N
10/22/13 Qut of Business RICX CHAVEZ TRUCKING INC. {619) 368-7256EL CAJON CA
10/22/13Jordan N Ria Jordan Construction {562) 942-0228|Pica Rivera CA
10/22/13 Y Respended via GradeBeam Rise Above Trucking, Inc. [951) 272-0320]Corona CA
10/22/13 # No longer in Service ROBERTS ELECTRICAL CONTRACTOR, INC [858) 552-0001{5AN DIEGO CA
10/22/13|Bill N No Street Work Robnett Electric, Inc. [323) 565-2660]Los Angeles CA
10/22/13|Lisa N ROCK STRUCTURES CONSTRUCTIGN CDMPANY (951} 371-1112 [CORONA CA
10/22/13 LM Rubio's Concrete (619} 424-6960|Chula Vista CA
10/23/13 LM
10/22/13 LM 5 C ENVIRONMENTAL, INC. (909} 947-4859|Cntario CA
10/23/13 LM .
10/22/13|Alfredo N not bidding at this time. 5.C. Yamamoto, Inc. [714) 992-5783|La Habra CA
10/22/13 N flesponded via GradeBeam Sam Red Corp. {661) 945-3602 | Lancaster CA
10/22/13|Vinee VM Full |Mailbox full - Sampo Engineering, Inc. {760) 436-0660|Encinitas CA
10/23/13|Vince LM ) )
10/22/13|Bevq N SAN DIEGO BAY AREA ELECTRIC, INC. {858) 748-2060|POWAY CA
10/22/13 LM Sedano Construction (951) 264-6928|Hemet CA
10/23/13| Miguel N
10/22/13|Frank Y Seguoia Consultants [714) 974-6316({0Orange CA
10/22/13{Tom Not bidding Sharma Contractors, Inc. [805] 532-1141]Moorpark CA
10/22/13|Jamie N 50 Cal Construction & Consulting Services, Inc. [760) 723-89067 | Falibrook CA
10/22/13 Busy |Busy S0. Cal Traffic Ine [858) 792-4495|Solana CA
10/23/13 Busy |Busy
10/22/13|5haron Y South Coast Sweeping (760) 535-6800| Fallbrook CA
10/22/13|5andra Y Southwest Trucking Group, LLC [323) 620-0377|Les Angeles CA
10/22/13 M SRi ENGINEERING {718) 564-9501|Chula Vista CA
10/23/13 LM
10/22/13|lames ¥ T & T TRUCKING GROUP ’ {909) 772-8771|CHINO CA
10/22/13|Raoberto \ Terra West, Inc. [619) 591-1007|Chuia Vista CA
10/22/13 M The Firm {805) 748-8576|Nipomo CA
10/23/13 ¥
10/22/13 M The G Crew [818) 240-4157]Gilendale CA
10/23/13{Arnea N
10/22/43 LM THE LOPEZ GROUP CONTRACTORS INC (951} 928-0695 [NUEVC CA
10/23/13|Marylin N
10/22/13 Y Responded via GradeBeam Traffic Loops Crackfilling, Inc. (714} 520-4026|Anaheim CA
10/22/13|Dale u Undecided TreeSmith Enterprises in¢ [714)} 996-6037 [Anaheim CA
10/22/13|Mark Y Triumph Geo-Synthetics, Inc. (714} 237-1550(Anaheim CA
10/22/131Dora N United Traffic Services & Supply [626) 961-5736|City Of Industry CA
10/22/13 M W D Trucking, Inc. {909) 989-2906 | Alta Loma CA




Route S Camnino de Estrelia to San Juan Creek
Bid Date: October 31, 2013 at 2:00 PM
Owner: Caltrans

. DBE Phone Log
Bidding
Date Contact Yes/No Company Name Phone Number  City State
10/23/13 LM
10/22/13/Jiil N WHEELER PAVING, INC. {951) 685-7283 | RIVERSIDE CA
10/22/13|Brandy N WHITEHORN CONSTRUCTION, INC {951) 245-4638|LAKE ELSINORE cA







Contract #12-0F96E4
Projact Name - Route 5 Camino de Estraiia to San Juan Creek

ATTACHMENT C-1

tems of Work Name of Selected Firm DBE or Non- DBE? | Selected Finm's Guote § Name of Rejected Firm Quote ($) Price Difference ’::)ei;;aer:f::
AC Dike AC Dike Co. DBE See attached quote No additional DBE quotes received for this scope of work,
|Aggregate Supply Not Selected at this time. - No DBE quotes received for this scope of work.
Asphalt Paving Seifl Perform No DBE quotes raceived for this scope of work,
CiDH Pile/Sol NaiisfAnchors/Ground Anchors Drill Tech Drilting & Shoring, In¢. Non-DBE See attached quote Mo DBE quotes recaived for this scope of work.
Ciear B Grub [v]e]e] DBE See attached gupte No DEE guotes recelved for this scope of work.
Concrete Barrier Not Selected at this time. No DBE quotes received for this scope of work.
Concrete Forming Not Seiected al this time. No DBE quotes received for this scope of wark.
Concrete Supply Not Selected at this time. No DBE quotes received for this scope of work,
Construction Area Signs KRC Safety Co., In¢ DBE $91,000.00 Maneri Traffic Control $92.912.00 $1.912.00 2% -
Crash Cushions Self Perform Non-DBE $37,357.08 Ace Fence Company $53,800.00 $16,542.92 44%
Demglition Self Perform No DBE quotes received for this scope of work.

Driil and Bond Dowei

Not Selected at this time.

No DBE quotes received for this scope of wark.

Driven file

Self Perform

No DBE quetes received for this scope gf work.




Contract #12-0F96E4

Project Name - Route 5 Camine de Estrella to San Juan Creek

ATTACHMENT C-1

Items of Work Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quota § Name of Rejected Firm Cuote (§) Price Difference 32‘:2:3:
Electrical Flatiron Electri¢ Gfouf Non-DBE See aftached guate Mo DBE quotes received for this scope of work.
Erasion Control Self Perform Non-DBE $82,706.97 Diversified Landscape Development, Inc $112,849.00 $30,142.03 36%
Fencing/Railing/MBGR Alcorn Fence Co. Non-DBE $ 112,900.00 Ace Fence Co $ 13313000 | § 20,230.00 18%
Formliners : Rupert Construction Supply DBE See attachad quote No additional DBE quotes received for this scope of waork.
Joint Seal Not Selected at this tima. No DBE quotes received for this scope of work.
Landscape & Irrigation Self Perform Nonr-DBE $917,620.92 Diversified Landscape Development, Inc $1,192,240.71 $274,619.79 30%

Lead Compliance Plan

Not Selectad at this time.

MLM & Associates Engineering

Incomplete quote. Did not include pricing for Training and Monitoring of
Lead Compliance Plan.

Masonry L. Johnson Construction, Inc. Non-DBE See attached guote No DBE guotes received for this scope of work.
Material Trucking Gaspar Transportation DBE $85 hour Glaobal Transtoading $95 per hour $10 par hour 11%
Rise Above Trucking $95 per hour $10 per hour 11%
Pruitt Trucking, Inc. $85 per hour Selected DBE Trucking
Loera Trucking Inc. $80 per hour Selected DBE Trucking
Minor Concrete Innovative Concrete Non-DBE See attached quote No DBE quotes received for this scopa of work.

Miscelanesus Metals

Not Seiected at this time.

No DBE quotes received for this scope of work.

QOverhead Signs

Corai Construction Company

Non-OBE

Sae attachad quaote

Mo DBE quotes received for this scope of work,

PCC Supplies

JC Supply & Manufacturing

DBE

See attachad quote

No additional DBE guotes racaived for this scope of work.




Contract #12-0F96E4

Project Name - Route 5 Camino de Estrella to San Juan Creek

ATTACHMENT C-1

Jtems of Work

Name of Seiected Firm

DBE or Non- DBE?

Selected Firm's Quote $

Percentage
Diffarence

Name of Rejected Firm Cucte ($) Price Difference

Pipe Supply Rialto Concrete Pips Non-DBE $89,265.29 Precon Products incompiete quote. Did not include pricing for 24" RCP 3600 D-Thickwall

Prestrassing Not Seiected at this time. No DBE quotes received for this scope of work.

Reinforcing Steel CMC Rebar Nen-DBE 5 1,445,282 00 Integrity Rebar Placers $ 15065202271 % £9,920.27 4%

Roadside Signs KRC Safety Co., inc DBE See attached quote Mo additionat DBE quotes received for this scope of work.

Saw and Seal Paverent Joints Morales Centracting Service DBE Sae ettached quote No additional DBE quotes receivad for this scope of work.

Slope Paving Inncvative Concrete Non-DBE See attached quote No DBE quotes received for this scope of work.

Street Sweaping Not Selected et this time. No DBE quctes received for this scopé of work,

Striping Payco Specialties DBE See attached guote No edditional DBE guotes received for this scope of work.

SWPPP Self Parform Non-DBE $4,000.00 E-Nor Traffic Control $36,100.00 $32,100.00 803%
MLM & Associetes Engineering $53,100.00 $49,100.00 1228%

TWd not provide complete quote. No pricing for Storm Watar Sampling and
La Firma Inc. Analysis.




Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section C

C. For each item of work made availabie, tist the selected firm and its status as a
DBE, the DBEs that provided quotes, the prlce quote for each f rm and the price

difference for each DBE if the selected firm is not a DBE:

Please See Attachment C-1, for the following:

ltem(s) of Work

Name of Selected
Firm

DBE or
non-
DBE

Name of
Rejected Firm

Quote ($)

Price Difference

($)

if the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number

information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.
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A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT ORANGE CO. RT5 12-OF96E4

BIDS : 10/31/13

“PLACE ONLY"* 4004 LF ASPHALT DIKE (TYPES C,E/F) @ $3.50 LF.
PLACE 31 5Q YDS ASPHALT MISC. AREAS @ $75.00 SQ YD.

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL '

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219
CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

DA Mone m\s@f\;&ﬁ (BOO "~ \ax

Tond
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COVER PAGE

DRILL TECH DRILLING AND SHORING, INC.

MAIN OFFICE! £0. CALIFORNIA OFFICE:
2200 Wymore Way 155 Sheridan Street Suitel117.
ANTIOCH CA, 94509-8518 CORONA, CA 92880
PHONE: 925/978.2060 PHONE: 951-277-9700

FAX: 925/978-2063 FAX: 951-277-8701

DATE: 1@\@ \J V5

TO:

DRILL TECH DRILLING & SHORING

LoD ‘m’l ""'{‘( ?\\ 1D Phone; 951:277-9700

{Fax No.) Fax; 951-277-9701

SUBJECT: | \‘_; *G)‘FQ\ 0 E 4
INSTRUCTIONS: wv

[Attention)

JOB # LOCATION: __

CONTRACT #

TOTAL PAGES TRANSMITTED INCLUDING COVER PAGE '




PROJECT: -5 Caming Estrelia to San Juan Creek, Contract No, 12-Fo06E4
LOCATION: Dana Point, CA

BID DATE: 10/31113

BID TIME:  2:00pm

PROPOSAL: INSTALLATION OF SOIL NAILS, GROUND ANCHORS, SHOTCRETE, AND CI1DM PILES

ATTN: Bidding, Contractor

Drill Tech Drilting & Shoring, Inc. (DTDS) is pieased to submit this proposal to construct parts of Retaining Wall No, 349,
Caminn Capistrano UC (Widen), Route 5/ 1 Separation {Widen), 5 / N3-N! Conn Separation, Sound Wall No. 340, Sound Wall
Na. 361, and Sound Wall No, 372, per the scope halow.

Subject to the stated Terms and Conditiong below, TYTDS will fumish labor, equipment, and materials to conatruct the histed items
below far the referenced projcet in accordance with the Contract Plans and Specifications.

A. SCOPE OF WORK.:
- Soil Nail (Bid tem No. 147)
Farnish soil nail installation submittals for approval
Dritting of all soil nails per design and approved subinittals
Furnigh soil nail assemblies complete including nuts, washers, and bearing platcs
instailation and grouting of s0i! nails and test nails per approved design
Testing of applicable test nails as shown in plans plus 20 additional test nails to be specificd by Engineer
Installation and testing of 4 verification test nails (2 per each wall zone)
One mobilization to the site is included with all work available in a continuous, productive manner

- Ground Anchor {Subhorizontzi) (Bid ftem No. 146)
»  Fornish ground anchor (subhorizontal) submittais for approval
¢ Drilting of all ground anchors (subhorizontal) per plan and approved submittals
»  Fumnish grownd anchors (subhorizomal) assembly complete including bearing platesArumpets
Installation and grouting of ground anchors (subhorizontal) per plan and approved submittals
Testing and lock-off of all ground anchots (subhorizontal)
Mobilization — DTDS figures that the ground anchors will be inatalled at fthe same time 18 the s0il nails and no
additional mobilizations will be needed. For additional mabilizations see Scction F below.

9

—  Structural Shoterete (Bid Item Na. 175 (F))

»  Furnish shoterete installation submittals and QCP for approval

»  Provide preconstruction shotcrete test panels (if required)

+  Furnigh and place shoterete section (6™ thick for Soil Nail Section and 14 thick for Ground Anchor
{Subhorizontal) Sections) per plan and approved submittal with nozzle finish

»  Provide for up to 17% overbreak (overrun) in shotcrete material for Soil Nail Scction and up to 7% overbreak
(evorrun) in shoterete matevial for Ground Anchor {Subkorizontal) Seetions

*  (One mobilization to the site is included with all work available in a continuous, productive manner

*  ALTERNATE ADDITION:

¢ Fumish and place geocomposite drain and weepholes behind shoterete section only {Bid Hem No. 198)

« PLACE ONLY rinforcing steel within shoterete section of Seil Nail Section per plans. A/ reinforcing stecl to
be furnished by others to Soil Nail sections of Retaining Wall No. 349,

»  Piacing of reinforcing steel in ground anchor (subharizontal) section NOT included,

— 84" Diameier Cost-Tn-Brrifled-Bole Concrete Piling (Bid liems No. 149)
«  Furnish C.LD.H. installation submiuals for approval
»  Drilling of al] C.1.D.H. piles per plan and approved submittals

2200 Wymore Way * Antioch, CA 94509-8548 + Phonge: 925/978-2060 * Fax: 923/978-2063
355 N. Sheridan St. Suite 117+ Corona, CA 92880+ Phone: 951/277-9700 ¢ Fax: 951/277-9701
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Handling of dril] spoils away from drill hole to stockpile within 30 fL of drilled shafl, SHWPPP protection,
loading, off-haul and disposal by vihers (including wel spails from drilf slurry)

Place the reinforcing steel cage, fubricated and furnished by athers to each pile Incation, W each drilled shaft,
For DTDS 1o unload rebar cages off trucks add $930 per hour. DTDS figuring there ic no splicing of rebar cage
during imnstallation (add $950 per hour).

furnish and install CMP support collar casing 10 a depth of 20 feet bean pile cut-off clevation, Contracror to
cut ared remove CMP when no l(mgt.r needed (if required),

Farnish and place congrete for all C.1.D.H, piles to pile cut-off elevation, with a tolerance of +/- & inches,

One mobilization to the site 1s inciuded with all work availabie in a continuouns, productive manner, DTDS
figuring all three CIDH piles will be ingtalled in the same move in. For additional move-ins see seetion F below,

~— 24" Diameter Cast-In-Drilled-Hole (CIDH) Concrete Piling (Bid Items No. 148)

Furnish C.1.12.H. installation submittals for approval

Drifting of all C.1.D.H. piles per plan and approved submittals

Place the reinforeing steel cage, fabricated and furnished by others 1o each pile location, in each drilled shaft,
Furpish and place concrete for all C.1LTLEL piies w0 3 inches into base of pile cap. Comtracior ta place concraie
ahave this point.

Two mobilizations to the site 7a included with alt work available in a contimuous, productive manner, One
mohilization is figured for North Bound Side of 3/N5-N1 Connector Separation and for 5/1 Separation and one
mabilization is figured for South Bound Side of 3/N§-N1 Connector Separation and for 5/1 Separation. DTDS
figuring all CIDH at cach separaie location wil} be mstalled in the same move in. For additional move-ins see

section ¥ below.
4

-~ 16™ and 24™ Diameter Cast-In-Drilled-Hoic Concrete Piling (Sound Wall) (Bid Items No. 154, and Ne. 155)

Furnish C.1.D.H. installation submiittals for approval

Drilling of all C.1.D.H. piles per plan and approved submitials

Place the reinforcing steel cage, fubricated and furnished hy otliers to each pile location, in cach drifled shait.
Furnish and place concrete for all C.1.D.H. piles to 3 inches into base of pile cap. Comractor o place concrete
abeve this point,

Three mobilizations 1o the site are tincluded with all work available in a continvous, productive mnanner, One
mobilization is figured for Sound Wall (SW) No, 340, one mobilization is figured for SW Na, 361, and one
mabilization iz figured for SW Ne. 372, DTDS figuring all CIDH at each separate Jocation will be installed in
the same move i, DTDS fgures that the 24" Diameter Cast-Tn-Drilled-Hole Concrete Piling (Sound Wall) will
be installed at the same time as the 16™ Diameter CIDH Concrete Piling (Sound Wall) at SW No. 340 ahd no
additional mobilizations will be needed.For additional move-ins sce section F below,
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| Number | , Description | Quantity | Unit i Price | Total Price
SOIL NAIL AND GROUND ANCHOR WALLS:

/ MOBILIZATION 1 (s |s 6500000{% 65.000.00

1'# GROUND ANCHOR -
v (SUBHORIZONTAL) 95 epcH 1§ 18500013 175.750.00
Y
SOIL NAIL 25.262 WF LS 17801 % 449,663.60
TOTAL: |$ 690,413.60

STRUGTURAL SHOTCRETE:

175 (F STRUCTURAL SHOTCRETE 447 oy s 3r000]% '165,390.00

ALTERNATE ADDITIONS TO SOIL NAL AND GROUND ANCHOR WALLS:

— BAR REINEORCING STEEL

See Note| (PLAGE ONLY RW No. 349 SOIL NAIL SECTION) 1 s |3 7500000]% 25.000.00

08, See SEOCOMPOSITE DRAIN BOARD
W_Note (FURNISH AND PLACE RW No. 349) 2 935 sF |3 10.00 | $ 28,350.00
) TOoTAL: | $ 104,350.00
CIDH PILES
v MOBILIZATION 1 LS $75,000.00 $75,000.00
52 CAST-IN-DRILLED-HOLE
% 149 _CONCRETE PILING 202 F |s 18500018 373.700.00
ATy gr] ~fuy >
="q4d- @0 YiB D0 Acnives L yoran |s (C4e387000
I 1 =
v MOBILIZATION 1 s |$ 50000008 50,000.00
54" CAST-IN-DRILLED-HOLE
W 148 CONGRETE PILING 4271 L 110.00 | 3 469,810.00
TOTAL: |$ 519,810.00

IF OTHER CIDH WORK 1S GIVEN:

v’ MOBILIZATION 1 LS $35.000.00 $35,000.00

- 6" CAST-IN-DRILLED-HOLE

v o454 CONCRETE PILING (SOUND WALL) 5.700 R 50.00 | 3 285,000.00

l/ =4 GAST-IN-DRILLED-HOLE

A 455 CONCRETE PILING (SOUND WALL) 91 LF 1% 130.00 ! § 14,830.00
TOTAL: |$ 431,830.00

GRAND TOTAL:I $ 3,305,363[60
‘w\—_‘/"
ection

Note: DTDS will only place the bar reinforeing steel and geodrain in the ghoterete facing section for the Soil Nai
of RW No. 349 [F also placing Structural Shoterete, DTDS will not place the bar reinforcing steel for the Ground Anchor
(Subhorizontal) section of RW No. 349.

7 ¢ ADDENDA NOTEM* (Ze J ; S ¢ é *
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D. SPECIAL CONDITIONS / EXCLUSIONS:

1.

2
e

We have based our catimate upon the contract plans and specifications as well as the geotechnical investigation performed
by the Department of Transportation.
The fallowing, items arc ta be provided or farnished by others at no cost to DTD:

Qafe, level, firm, non-restrictive access and work zrea as determined by DTDS for our cquipment and crew, concrete
trucks, and materials defivery and handling at each location:

Soil nails, ground anchers, and shoterete - 20 BT wide min. at 3BT below drilled hole

84” CIDH pile - 40 FT wide minimuim at iop of pile elevation/existing grade and 100 LF long for cage hoisting,

167, 24" CIDH pite — 35 FT wide rimimum at top of pile elevation and 75 LF long for cage hoisting

CMP support casing — Cutting, removing, and disposal of the collar casing when no longer needed,

Drilling through, handling, and resnoval of buricd man-made objocts. DTDS will drill through as EXTRA WORK.
Remaval of drill spofls/fuids from soil nail and ground anchor location, including interim handling and disposal to
stockpile '

84* CIDH Drill spoils (wet drill spoils it drilling siurry is used): Stockpile management, SWPPP proteetion,
covering, loading, ofT-haut and disposal including discharge and disposal permits,

DTDS exciudes the handling of drill spoils for 24" CIDH concrete piling and for 16™ and 24" conerele piling
asseciated with the sound walls,

All survey, offsets, layout, alignment, elevatious, and grades of soil nails, soll nail wall shoterete, ground anchors
(subhorizonial), hook bar alignment, shotcrete facing, weepholes and tangent piles. For CIDH piles survey consists
of a feather at center of drill shaft, off set stake with all required information, and alignment stake(s). Soil nail and
ground anchot walls will require 5 fi ofs survey stakes at 25 ft on ceniter.

Providing crane and drill 1ig pads / steel plaies if firm (95%) access and working area cannot be provided.

No averhead obstruction or clearance restrictions of anchor installatjon, bar hoisting, CIDH pile installation or cage
haisting.

Al pile drilling is to be done prior ta excavation if said excavation interferes with the clear access to piles; no driliing
through everbusden in excess of 2 feet.

Re-prading, excavation, trimining. and cleaning of footings, caps, or erade beams due to drill spoils or aloughing
from drilling operations.

Any costs associated with footing, cap, coping, of grade bean forming and/or concrete gyerriin whether enticipated
or not,

Excess congrete, and removal of same, above pile cut-off elevation if clear wp of pile clevation survey is not
provided.

Top of CIDH pile concrete will e placed with 6 inches of pile cot-off elevation. :

All sandblasting and/or surface cleaning of top of pile concrete and reinforcing steel, DTDS will remove drill slurry
spails and soft concrete from drill slurty use, if drill slurry is used,

Complete site and cxcavation de-watering priot fo soil nail, ground anchar (subharizonial), shotcrete, and CTOH pile
installation.

All water run-off and erosion control, SWPPP, street sweeping, dust control including permits). Debris and water
containhment systems (if required), including disposal andl discharge permits.

Ali testing of piles, QC/QA, verificatton, and inspection for al! scope of work

Removal of shoterete rebound including interim handling to stockpile and disposal

Fortming of shoterete, sandblasting, and surface preparation (inciuding pressure washing) of shotcrete

Fumishing and placing ol all retnforeing steel for the ground anchor shoterete section.

_Furnishing of all reinforcing steci for soil nail shotcrete section. DTDS will place if that option is provided.

All reinforcing steel placed by others is to be sceurely tied, spaced, and supported to facilitate the piaccment of
shoterete withaut vibration, shadowing, o sloughing

Al reinforcing steei for CIDH piles including all prolection caps, dohies/centralizers, SPacers, SUPPOrts, templates,
and tying.

The reinforcing steel cage for CIDH piles is to be securely tied including all supports & internal bracing to facilitate
fhe hoisting and sctting of the cage in the arilled hole without coliapse or defonnation. DTDS i not responaible for
deformed/collapsed cages. DTDS will provide a rebar cage holating plan so the reinforeing steel subcontractor ¢an
plan proper aumber and location of supports, internal bracing, and extra tying.

Unloading of the reinforcing atecl cages (and/or maoving of steel cages) at drill shaft Jocation, 1fDTDS accepls
unloading of the tcinforcing sieel cages, DTDS is to be compensated at a rate of § 95000 per hour. DTDS iz not
responsible for re-shipping charges, damage to wruck, or delays to the project if the steel cage is not sufficiently tied.
suppotted, or braced to unload andfor haist and set in drilled shaft.
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E.

i the reinfarcing steel cage requires spiicing / coupling daring the placement of the cage, the spicing / coupling is to
be performed by others. DTDS will incur standby time during the splicing / coupling provess at a rate of $950 .00
per hout,

C.LP. conerete. v-ditch, tie-in of weepholes and/or down drains mto draihage syslem

Extension of weepholes through C.1.P. concrete and conurete barricrs.

Secure, adequate, on site staging and storage area for equipment, connex container, tooling, and materials including
development and restoration of laydown areas.

Ciasts of construction permits and bonds if required.

Contact plans, contract permits, eity license, casements, all {ngpections & inspectors (including QA /QC), testing of
matertals, third-party testing. coring and testing, and reporting to authorities,

All construction and permanent easements including any costs for obtaining casemerits

Survey and/or monitorimg of soil nail wall, retaining walls, ground anchor walls, tangent pile walls, and existing .
facilities prior to, during, and after construction,

All utility locatian, relocation, support of removal (underground & overhead) including pot-holing when required by
DTDS. All wnderground utifities adiveent 1o cach pite location (within 5 feer) will be required 19 be exposed prior (o
pile Ipstallation, TDS will contact USA.

Al location, relocation, support, and removal of existing facilitics. Protection of existing facilitics. Impacts due to
drilling adjacent 1o existing utilities shall be paid on & T&M basis,

Al environmental stewardship, including protection of native bird and bat species. noise, paleontological woik,
hazardoug waste, wood waste, and special electrical equipment disposal.

All dirt and rock exeavation and trimming , ¢learing and grubbing, earthwork submittals

All asphalt and concrete protection, removal and/or replacement,

Al hazardous material handiing, removal, covering, storage, loading, off-haul, protection and disposal, and any
required training. .

Ohisite concrete washout bins and equipment clean out pits including clean up and disposat of bins and pits at
focation of drilling.

Adequate functioning potable water or equivalent at 50 psi (city pressure) within 100 fi of daily work arca.

Al traffic control, flagging. barricades, k-railing, warning signs, cones, delingation, ctu.

Night lighting (if roquired)

Sanitary toilets and handwash faciitics at each work location meeting OSHA standards

Employee overtime premium, concréete plant opening fees and additional charges if overtime, might, or weckend work
is requested

Offhaul and disposal of spoils gonerated from DTDS operations including on site dumpsters

Temporary and/or permanent safety railing along top of wall.

Costs of bonds and permits,

Any work not specifically included in “5Scope of Work™ above.

Work Hours: The above pricing is based on an eight (8) hour daytime work shift between the bours of 6:00 am and 4:00
pm Monday through Friday. Saturday, Sunday, and hotiday work is exeluded.

Se

beduling: Upon acceptance of this proposal of Notice to Proceed, the Prime Contractor i

§ 10 request work durations

from DTS for our scope af work. Upon issuance of subcontract and prior to notice to move on site, the Prime Coniracior
is to furnish a mutually agreed vpon schedule to DTDS. After approval of submittals, DTDS requires three weeks
advance written wotice prior to our mobilization on site.

Time of Acveptance: Unless specified otherwise, this bid proposat shall not remain in effect after sixty (60) days of the
bid date without written acceptance or by Contract. Acceptance of a bid proposal shall:

constitute @ contract befween both parties and this bid proposal shall be an integral part of any contract/subcontract
agreement and shall supersede and control my eonflicting or ambiguous language in the contrac documents.
acknowledge acceptance by the Prime Cantractor thal DTD$ will be held harmless for ali costs, and direct and
indirect damages caused by or resulting from drilling within the contract’s specified drilling tolerances at the
losations specified in the contract plans and approved submittals

DTDS shall not be requited to order materials, mobilize, or work prior to recciving a fully execured contract with

terms agreeable to DTDS.

INSURANCE, INDEMNIFICATION;
1.

TYTDS shall maintain in place during the performance of its work hereundet, worker's cotpensation coverage as required
by law, bodily injury and property damage fiability insurance (XCU exclusion deleted), with a combined single limit of
$1 million. "Additional Ingured” coverage there under is limited to DTDS's proportionate share of the tatal fault causing
the loss or damage on which such claim is based. Coverage afforded shall be Type 111, For additional inurance
tequirements bevond that mentioned above, the total additional cost and premiums requircd shall be solely born by the
Prime Contracior and/or Owner.
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DTDS shall indemnify Prime Cantractor (if any) and Owner with respect to any claim which arises directly from the
negligence, ifany, of DTDS in performance of its work hereunder, but the extent of such indemnity shall be only in
propottion to DTN share of the total fault causing the loss or damage on which such claim is baged. DTDS shall have na
other responsibility 1o dofend, indemmify or provide insurance for Prime Contractor (if any), Owner ot gthers with respest
to claims arising from o refated t0 PTDS” work hereunder, Varfations to warding, additional requirements and waiver of
subrogation can be requested at owner's additionai cost and suhject to our carrier’s avatlahility,

¥, PAYMENT TERMS

G.

[

(5]

G.

7.

)

n
A

Progress Payment: Monithly progress payments in accordance with the above hid items and/or a rmuwally agreed schiedule
of vatues will be due and payable thirty ( 307 days after reeeipt of DTDS monthly billing or ten (10 days after roecipt of
payment frotn owner/financer, whicheover oceurs frst.

Rotemion: The maximum altowable retentjon held on DTDS" work ghail be 10% of the vaiue of work performed by
DTDS. Upon the completion of 50% of our work, the retention held shall be reduced to 5% of the valve of work
performed by DTDS regardless of paynent from owner/fmancer, All retettion held on DUDS' work is to be relzased in
full within forty-five (43) days afict substantial completion of our work. At no time shall the retention held be greater than
the specified amolnt botween the awner and the general contracior.

Mobilizalion is to he pad thirty (30) days from DTDS move on site repgrdless of payment from owner, For each
additional move-in, add $12.500.00 to total price for soit nail and ground anchot (subhorizonal) work, add $5,000 to total
price for shotcrete work, add $16,000 to total price for 16™ and 24" CIDH work associated with the Sound Wall; add
$23,000 to tofal price for 24" CIDH work, add $60,000 o total price for 84” CIDH work.

Materials on Hand (soil nail assemblics, bearing plates, reinforcing, cte.) to be paid within 30 days or order and/ar
invoice date.

Overhreak: $255.00/CY periaining to shoterete placement. Drifl Tech will assume the first £7% of overbroak from
theorstical thickness (67) of soil nail shoterete section and the first 7% of overbredk from theoretical thickness {14") of
ground anchor sheterete sections. Drill Tech's assunied overbreak includes sloughing around the drilled hele and drilling
aperation as well as Drili Tech’s minor waste. Shotcrete overbreak is to be paid with monthly progress payments for the
month in which it was incurred and/or invoiced.

Deductions in Scope: The credit back for eliminated scopes of reduced quantities of work will be at a raie less than the
above quoted pricc/unit price.

84" CIDH Pilg Optional Night Work: Far night work on the 847 diameter CIDH piles, add $30/LF to the tiem cosl,

DAMAGES, DELAYS. BACK-CHARGES and EXTRA WORK
1.

‘DTDS shall not be held respensibie for any dircet, ndirect and conscquential damages.

13TDS must be notified in writing within 24 homs of the cause of any potential ¢laim for damages and be given the
oppovtunity and reasonahle time, to resolve same with oor own foroes,

No damages may be asseased without DTNS's specific agreement in writing, signed by our authorized company
representative. Any damages shall be proportional to DTDS's share in the total fault and the total assessed will be
limited. not to exceed our subcontract vaiue lees matorials.

No back-charges of any kind 10 DTDS will be accepted unless received on a daily hasis and agreed to and signed for by
qur authorized representative.

Unless specified otherwise, extra jteme of work not included i our scope of work, but performed by DTDS, of delays
resuiting from interference or non-performance of others, shail be invoiced at cost plus 20%,

{F the owner / contractor asks DTDS to propare submissions, secure materials, putchase or modify equipment and
accessories or perform contract related work, prior fo the contract document being finalized ali costs incurred, will be paid
for at cost plus 20%. _

DTDS will assume na reaponsibility for delays caused by occurrences heyond our control such as, but not limited to, acts
of GOD, actions or non-actions of Gwner. Prime Contractor, other subcontractors or third parties, union labor dispines.
transportation delays, exia work, or significant differing subsurface conditions from contract documents.
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H, BOND COST: Additional costs for bonding, If required, will be % of final subcontract amount
Please contacl us 1€ you have any questions about this quotation proposal.
CONTRACTOR ACCEPTANCE: PRILL TECH DRILLLING & SHORING, INC.

CA#745354  OR# 143832 ¢ WAHDRILLTDOOOKLC

Company:_, AZH156536 ¢ NVHS0406

BY: N BY: Brandon Lanthier

DATE: __ . DATE: 10/31/2013
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CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARI, CA. 01761 » PHONE (305} §30-5501  FAX (909} 830-5503
(a UDBEJ DBE Firm} CUCP #4483
Email: cgocensi2@msn.co

m

DATE

October 31,2013
B

D DOCUMENTS
Plans and Specifications from Caltrans

it —
Estimating Departmerit

5 Freeway HOV. Caltrans# 12-0F96E4

e |

PROPOSAL & CONTRACT

ESTiMATED
ESCRIFT Ol UNTT
P 1ON OF W RK -mm

$161,300.00 $161,300.00

7. Clearing and Grubbing {Trees'V egetation Only)

1. Excludes Traffic control/barricades-

2 Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilicies/substructures. Asbestos/lead abatement.

4,No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the ewner and vailable on site in sufficient gquantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, o unsuitable material are excluded.

<. Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, puried tanks/barrels are excluded.

9, Qur Liability Insurance is $1M/Oceurrence, $2M Aggregate. 7

0. ***Retention, if withheld, is 1o be released 60 Days after our work is 100% completed end accepted.***

ACEEPTED

GO C GCTION COMPANY, ANC,

COMPANY _.__'___'—__________,_____d_ c
BY: . BY! * CHARLES OJURI - ESTIMATOR

-

DATE: DATE: O-fOBER 31,2013
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
~ Phone (559) 732-0393 « Fax {559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 10-30-2013

Regarding: CalTrans Project 12-0F96E4
Total Number of Pages Including Cover: 8

Comments:

Please see attached quote for CalTrans project 12-0F96E4
bidding in Orange County on 10-31-2013. Please do not
hesitate to call for any clarifications regarding quote. KRC
SAFETY is a certified MBE, DBE and SBE see quote for all
certification numbers. KRC SAFETY is also a licensed
UNION company signatory to the Northern and Southern
California Laborers Union.

Thanks, Michael Castro

WE ARE A DBE
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KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone {659} 732-0393 ¢ Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM
To: Estimator UN:375/D:414
Job# 12-0F96E4 12-Ora-5 KRC BID #M13-1031
Bid Date: 10-31-2013 _
*UNION, LICENSE #507950 (A,C31), MBE(CERT. # 9150014), DBE(CERT. #000447), SBE(CERT. #0006897)*
OEmM DESCRIPTION VT3 Qry $/UNIT TOTAL
4 Construction Area Signs Ls Ls Ls $91,000.00 —
- - Price above includes signs from CS-1, CS-2, SCQ4 & MI-1 only; furnished, instalied and removed.
- Portable changeable message boards not included in item, see rental rates below.
- All signs will be installed per plan per stage/phase. (1) move in and (1) move out is included per
stage/phase. Additional move-ins required or needed, will be charged at $1,200.00 each,
- Signs will be covered at installation if needed. Contractor will be responsible for uncovering or
recovenng signs if needed.
- Signs specifically not included above are to be considerad excluded from itermn 4.
- KRC SAFETY will notify U.S.A for its work only at no extra charge fo the prime contractor
5 Traffic Control System
- See 3™ page for traffic control rates
6 Type 3 Barricade ea 44 $45.00 $1,280.00
- Contractor to maintain after initial placement
12 Portable Changeable Message Sign (PCMS) - per each, rental only
- $150.00/day : $400.00/week : $1,000.00/month (month rate based an 30 calendar days)
- $75.00 delivery fee per pcms : $75.00 pick up fee per pcms
- Subject to "DAY” rate if KRC maintains PCMS during traffic control shift
33 Treated Wood Waste - Partial Lb 6112 $0.35 $2,139.20
- Pertains to item 42 TWW only
42 Remove Roadside Sign ea 35 $80.00 $2,800.00
43 Remove Roadside Sign (SSBM) ea 7 $55.00 $385.00
44 Remove Roadside Sign Panel ea 1 .$80.00 $80.00
55 Relocate Roadside Sign ea 20 $110.00  $2,200.00
179 Furnish Laminated Panel Sign - 1"-Type B sqft 220 $26.50  $5,830.00
180 Furnish Sign - 0.063"-unframed sqft 780 $12.50 $9,750.00
181 ~ Furnish Sign - 0.080"-unframed sqft 400 $13.50 $5,400.00
182 Furnish Sign - 0.063"-framed sqft 94 $17.50 $1,645.00
183 Furnish Sign - 0.080"framed sqft 45 $18.50 $832.50
184 Metal (rail mounted sign) Lb 1680 $17.00  $28,560.00
185 Roadside Sign - one post ea 41 $250.00 $10,250.00
186 Roadside Sign - two post ea 12 $650.00  $7,800.00

*** PLEASE SEE NEXT PAGE FOR REMAINDER OF QUOTE*™

K RC SAFETY
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Install Sign (SSBM) ea 3] $140.00 $840.00
install Roadside Sign Panel on Existing Post ea 2 $85.00 $170.00
Install Roadside Sign (LWBP) ea 1 $1,800.00 $5,700.00
Delineator (Class 1) ea 130 $60.00 $7,800.00
Object Marker ea 1 $75.00 $75.00
Note: 2 addendums have been acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: ltem 6 if used must bid with item 4.

Note: ltem 43, 44, 55, 185, 186, 187, 189, 190, 220 and 221 must bid together and if used must bid
with item 4.

Note; Item 33 if used must bid with item 42.

Note: Item 42 if used must bid with item 43, 44, 55, 185, 186, 187, 189, 190, 220 and 221.

Note: ltem 178, 180, 181, 182 and 183 must bid together and if used must bid with itern 43, 44, 55,
185, 186, 187, 188, 180, 220 and 221.

Note: item 184 if used must bid with item 43, 44, 55, 185, 186, 187, 188, 190, 220 and 221.

Note: Permanent sign, marker and delineator removal, relocation and installation include
(3) move-ins. Additional move-ins will be charged at $1,200.00 each.

Note: Prior to accepting this guote all stipulations listed on quote and on the Attachment A must

be understood and accepted,
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone {559} 732-0393 » Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 12-0F98E4

1 impact attenuator vehicle (JAV) with driver $915.00 per 8 hour shift
1 man lane closures $890.00 per 8 hour shift

2 man laneframp closures $1,390.00 per 8 hour shift

3 man lane/ramp closures $2,295.00 per 8 hour shift - JAV included

All KRC SAFETY traffic control trucks come with the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 ianes in same direction and or 1
fane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the
closure, {6) beacons with batteries, & (24) flag stands. Al traffic control trucks are aiso equipped with
(1) T13 setup.

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift plus applicabie delivery and pick up fees
- $200.00 for full freeway closure, 1 direction only.

- $585.00 per additional labor per 8 hour shiit, vehicle/equipment not included

- $700.00 per additional labor per 8 hour shift, pick up included, no equipment

Traffic Control Notes:

- Cancelations made less than 6 hours notice of requested show up time wili be charged at 40% of
quoted rates, all cancelations MUST be received in written form, via fax or e-mail.

- Impact attenuator vehicle (IAV) & TC crews subject to availability

- KRC's 2 or 3 man crew must be used for ramp and or full freeway closures

- If contractor elects to use {1) man lane closure option contractor must supply KRC with a qualified,
knowledgeable traffic control tech to help set out and pick up equipment.

~ Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up.

- Please allow 30-90 minutes on each side of shift for placing and removing equipment.

- All overtime (8-12 hours) will be charged at $95.0Q per hour per man

- All double time {over 12 hours) will be charged at $105.00 per hour per man

- All Saturday traffic control rates multiply by 1.45

- All Sunday traffic control rates multiply by 1.85

- KRC does not charge additional fees for additional closures within the shift. We will set up and
take down as needed within the work shift for the price you see quoted with the equipment
mentioned above., :

impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- $350.00/day : $1,200.00/week : $3,100.00/month (month rate based on 30 calendar days)
- $100.00 delivery fee per pcms : $100.00 pick up fee per pcms

- proper insurance certificate must be on file with KRC prior to delivery

. SUOLTVLIRN

k
i
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Job #

W

ot W

KRc SAFETY co-, INc. REVY 03-27-13

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.0. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 » Fax (559) 732-2684
ATTACHMENT A
12-0F96E4 Bid Date: 10-31-2013

KRC SAFETY CO., INC. is signatary to the Laborers of Northern California, Construction Labarers of Southern California and the
Operating Enginzers.

Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~
(Certificate ¥ 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91500114)

Concrete or asphalt coring / patching is NOT inciuded in any quoted items.

Unless nated on bid, traffic control is NOT included in the installation, removal, or repair of any items.

KRC SAFETY CO., INC. requires a. 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prios 1o commencement of work,
including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work.

This quote shall remain valid fur a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

Cuontractor agrees to provide personnel fiir up to 3 10 10 minutes per KRC employes for relief break periods as needed due to weather and
heat conditions to meet CAL OSHA heat illness prevention requircments.

Lump Sum price for Construction Area Signs includes: USA Nofification, installation, removal and INITIAL dating of any ramp signs.
Contractar will be responsible for maintenance and changing dates on signs as required. All constroctinn area signs are considered rental
and shall remaip property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime confractor
will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amnount must
be paid in full within 30 days by the contractor, retention shall not be held on this amount.

Prior tn KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, ete.) mark nut all
sign locations. Proper agency must also mark nut their underground utilities and or pipes that are not located by USA. Agency will be
responsible for kines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will oot be responsible for any
damzge done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.

Bid item 4 includes (2) mobilizations. Additional mobilizatinos will be charged at $1,200.00 each.
KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor. sk

13 Retention will not be held on traffic control work.

14  Compliance with Seetion 7108.5 of the Business & Professinns code and ary nther stafutes pertaining to prompt payment must be
complied with and are and MANDATORY.

15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If
notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor,

17  Contraciors State License #507950 Expires 03/31/2015 (Class A & C31}

18  DPortable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.

19  KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occiurence $2,000,000
aggregate, Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO.,
INC. carries $5,000,000 excess liability. Any additional lability limits or additional endorsement, including Waiver of Subrogation {add
$50.00 per policy perind) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. wil] be charged to and will be
the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

20  Sign pancls far permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior tn belng needed.

21  Faorce aceount rates will be charged to the contractar for any onsite training or meetings required.

22  Should this quote be acecpted by the contracter, Attachment A in Jts entivety shall becomg part of any and all subconéract -
agreements and/or Purchase Grders relating tp this project. This quete shall be deemed aceepted if a contractor lists KRC in its
bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Subrmitted by: Michael Castro Date: 10-31-2013
MICHAEL CASTRO-ESTIMATOR
Company: Accepted by

e
CALIFORNIA
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CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

KR CSAFETY CO. INC.

6084 WEST HURLEY
VISALIA.CA 93291

Owner; GARY CASTRO
Business Stracture: CORPORATION

This certifieate aclnowledges that said ficm is approved by the California Unified’ Cerhf‘cahon Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by
the U.S. Department of Transpertation (DOT) CFR 49 Part 26, as may be amended, l'ur the fnliowlng NAICS codes: .

NAICS Codels) * Indicates primary NAICS code

* 238990 All Other Specizlty Trade Centractors
338950 Sign Manufacturing
238110 Poured Concrele Foundation and Strecture Contractors

423990 Other Misce_llaneou‘s Durable Goods Merchant Wholesalers

423810 Constraction and Mining (except Oil Well) Machinery and Equipment
2373140 Highway, Street, and Bridge Construction

532412 Construction, Mining, and Forestry Machinery and Equipment Rentai 423390 Other Construction Material Merchant Wholesalers

423830 Industrial Machinery and Equipment Merchant Wholesalers 484110 General Freight Trucking, Local

Work Category Code(s)

C0600 MISC SUFPLIERS o Co612 SAFETY '

C0683 GUARD RAILINGS & BARRIERS - = - - C1200 CONSTRUCTION AREA SIGNS

C120] TRAFFIC CONTROL SYSTEM - Cis22 RESET, ADJUST ROADWAY ITEMS
Licenses . ’

A General Engincering Contractor | * *~ °  €3( Constriclion Zone Traffic Conffol Contrabtor + - » -

CERTIFYING AGENCY:

UCP Finm Number : 447
CITY OF FRESNO
2101 G STREET, BUILDING A U AP
FRESNO, CA 93706 0600 “w[’;ﬂ_ A [T]f R IEN March 29, 2012
(559) 621-1182 CUCP OFFICER
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CALIFORNIA PROFILE

BidSync Supplier Name KRC SAFETY CO INC Suppliar Number 6897
Legal Business Nams KRC SAFETY CO INC DBA Business Name KRC SAFETY CQ INC
Address : 7821 W. Sunnyview Ave Phone {559) 732-0393
VISALLA, CA 93291 FAX (559) 732-2584
Email 3 lcrcsafely.com
Web Page hitp:/fwww. kresafety.com
Number of Emplayees 48
Business Types Construction
Service Areas Alameda, Alpine, Amador, Butte, Calavaras, Colusa, Contra Costa, Del Norte, & Dorado, Fresno, Glenn,

Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa,
Mendocino, Merced, Modoc, Mona, Monterey, Napa, Nevada, Orange, Placer, Plurnas, Riverside,
Sacramento, San Benlto, San Barnardine, San Diego, San Joaquin, San Luts Oblspo, San Mate=o, Santa
Barbara, Santa Ciara, Santa Cruz, Shasta, Slerrs, Siskiyou, Sofano, Sonoima, Stanislaus, Sutter,
Tehama, Trinlky, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords GENERAL ENGINEERING

Construction License Types A - General Engineering
C-31 - Construction Zone Traffic Control Contracter

Classifications 451615 - Traffic control
551217 - Signage
View Options View tign
Edit Options Amend Application | Register as Digabled Veteran Business Fnterprise (DVBE}
Active Certifications Redfster as Disahled Veteran Business Enterprise [OVBE
TYPE STATUS STATUS DATE FROM TO ACTIONS
sB Approved Mar 12, 2013 Mar 12, 2013 Mar 31, 2014

Certification History

TYPE STATUS STATUS DATE FROM TO
58 Expired Mar 12, 2013 ) Mar 21, 2012 Mar 31, 2013
58 Expired Mar 21, 2012 May 13, 2011 May 31, 2012
<8 Expired May 13, 2011 Jun 3, 2010 Jun 30, 2012
5B Expired May 31, 2010 May 14, 2003 May 30, 2010
SB Expired May 14, 2009 Jun 3G, 2008 May 14, 2009
5B Expired Jul 11, 2007 Jul 11, 2007 Jui 31, 2008
5B Expired Aug 24, 2004 Aug 24, 2004 Jul 31, 2007
58 Expired Jun B, 2001 Sep 6, 2001 Aug 31, 2004
sa Expired Jun 1, 1998 Jud 14, 1998 Jun 34, 2001

Home BidSearch Bids Orders Tools Privacy Terms Logout

Customer Support - vendorsuppori@bidsyne. com or B00-990-9339
Copyright © 1999-2013 - BldSync - All rights reserved.

3/12/2013
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SUPPLIER CLEARINGHOUSE
CERTIFT CATE OQF ELIGIBILIT Y

CERTIFICATE EXPIRATION DATE: 12-31-2015

~The Supplier Clearinghouse for the Utility Supplier Diversity Program of the Califorma Public Utilities Conumssmn hersby
certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as.a MBE

 pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto,

“Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to

comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status

‘was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which

eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information
or conduct on- site visits during the term of verification to verify eligibility.’

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse.

] Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

| VON: 9IS00114 | R Determmm‘ton Dm‘e 12-31-2012_
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MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-695-5105
‘ CONTRACTOR LICENSE # 822008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE. CERTIFIED (FIRM #38078)

SIGN AND TRAFFIC QUOTE

PROJECT: 12-0F96E4 TO: PLAN HOLDER
BID DATE: 10/31/13 ATTN: ESTIMATOR

To Estimator:

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 $76,800.00 WITH USING MTC FOR ITEM #5

(ITEM #4 INCLUDES TWO TY PE [I FUNDING SIGNS, STAGE CONSTRUCTION, DETOURS, AND
TRAFFIC SIGNS) °

CONSTRUCTION AREA SIGNS: (ITEM #4) =

ITEM #4 $92,912.00 WITHOUT USING MTC FOR ITEM #5

(TTEM #4 INCLUDES TWO TY PE Il FUNDING SIGNS, STAGE CONSTRUCTION, DETOURS, AND
RAFFIC SIGNS) %zw» -

Mééa@w A156 T gm x D~ (500

OTHER ITEMS:
ITEM #6- $55.00 ITEM #9- $38.00 ITEM #12- $700/MO. EA.  ITEM #14- $158.00

TRAFFIC CONTROL: (ITEM #5)
PLEASE SEE ATTACHED QUOTE FOR LUMP SUM PRICE AND ALL OTHER PRICES

if you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7831.
Thank you for your time and consideration.

Sincerely,
o

MZ’“’{}U@’ Maneri
o

NOTE: Construction area signs estimate includes delivery, installation, and removal. The price does not

include maintenance, changes of dates, relocation, or replacements. All signs become the property of MANERI

(RAFFIC CONTROL upon completion of the job Funding signs are $750.00, unless noted in this bid. Maneri
~ Traffic Control excludes the covering of the G84 sign.
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MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON
TEMECULA, CA 92592
OFFICE: 951-695-5104 FAX: 951-625-5105
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

BID DATE: 10/31/13

PROJECT: 12-0F96E4

LUMP SUM, 2 PEOPLE, 1 TRUCK AND EQUIPMENT, 2 ARROWBOARDS (1-8 HOURS)............ $...1,295.00
COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS)...........cveammmmruirrss oo $1,500.00
2 MAN FLAGGING OPERATION (8 HOURS). .......co.ovvvsinn e s $1,450.00
3 MAN PILOT CAR OPERATION (8 HOURS). .. .oevveeeeree oo eee s eessssssiresssssssesssesesessinsomsensneenennesnnr §1,950.00
ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS).....o..oovververvemmmssrmreessscsstsismmmssss s sesse s $890.00
ADDITIONAL LABORER (8 HOURS). .. -+ e eveeeeereiaeers s s oo eoafesssssssssssssemsi s cssssssasnnnnsinnensen: $690.00
RAMP NOTIFICATION SIGN (EACH). ..o e oveeureereee e oe et e eeeerass et ettt ens e s $190.00
PCMS BOARDS:

DAILY oo oo oot ess e es et seeennes s et s spsini s asenenesese s $185.00
WEEKLY . oo oove oot eee et eeeeeeee st ensasos et rosesre st sersssss st sessssas s e cenons $3.50.00
MONTHLY... e e et e ves et sennsenneon e 39 50,00
ARROW BOARDS:

DAILY. . oo et s ersin s crnnrminreniono $50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).......ocviviiiieeeeeiiieeeecesrmnsiismrssssiasssessssssmssneccs e 5 890,00
ATTENUATOR TRUCK W/ OUT DRIVER:

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $105.00 PER HOUR,
PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $285.00 PER PERSON FOR
OVERTIME RATE DIFFERENCE. ANY ADDITIONAL EQUIPMENT DELIVERY $50.00 EACH AND PICK
UP $50.00 EACH. YEARLY INCREASE OF $45.00 EACH JULY 1°%.

CANCELLATIONS:
4 HOURS PRIOR TO SHOW UF... . NO CHARGE
SHOW UP TIME PER PERSON... U OSSO PSPPSR ..2 HOURS
DIRECLY AFTER SET UP PER PERSON . . .4 HOURS
NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICKUP
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.
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ELECTRIC GROUP, INC.

7911-A Pine Ave.
Chino, CA 91708

714-228-9631
909-597-9151

Phone
Fax

Contractors Lic # 862724 A, C-10 Expires 8/31/15

Union C0ntra¢tor

QUOTATION

CITY: 12-ORA-5 (12-0F96E4) BID DATE: 11/5/2013

LOC: BID NUMBER: 7473

ITEM DESCRIPTION OF WORK QTY | UNIT UNIT PRICE TOTAL
11 MOD T/S LOCH 1 LS $ 24,000.00]| $ 24.,000.00
257 MAINTAIN TMS 1 LS $ 10,000.00| $ . 10,000.00
258 |LIGHTING AND SIGN ILLUM STAGE 1 LS $ 670,000.00| % 670,000.00
259 LIGHTING AND SIGN ILLUM 1 LS $ 47,000.00{ 47.000.00
260 ELEC SVC IRRIG 1 LS $ 11,000.00] $ 11,000.00
261 TEMP TMS 1 LS 3 47.000.00| $ 47 .000.00
262 MOD TMS 1 LS s 33,000.001 & 33,000.00
263 CCTV LOC1 STAGE 1 LS $ 54.000.001 $ 54,000.00
264 CCTVLOCZ2 STAGE 1 LS $ 49 000.00| 49,000.00
265 CCTV LOC3 STAGE 1 LS 3 64,000.00| $ 64,000.00
266 MOD RMS LOCH1 1 LS 3 45,000.00| $ 45 .000.00
267 MOD RMS LOC2 1 LS $ 41,000.00| $ 41,000.00
268 MOD RMS LOC3 1 LS $ 24,000.00; $ 24,000.00
269 RMS LOC1 STAGE 1 LS $ 91,000.00| $ 91,000.00
270 RMS LOC2 STAGE 1 LS $ 75,000.00| $ 75,000.00
271 RMS LOC3 STAGE 1 LS $ 92,000.00| $ 92.000.00
272 MOD T/S LOCZ 1 LS $ 60,000.00| $ 90,000.00
273 TEMP COMM SYS 1 LS $ 27200000 % 272,000.00
274 MOD COMM SYS 1 LS $  203,000.00| % 203,000,00
275 SYS TEST AND DOC C 1 LS $ 23,000.00] & 23,000.00
276 MOB 1 LS $ 100,000.00| $ 100,000.00

TOTAL $ 2,065,000.00
Exclusions:

Permits / Design / inspection cost.

Bonds. (1% or $500.00 minimum, if required.) 7
Signing / Striping / Sandblasting. (Labor to instail mast arm mounted signs included.)
Lead or Hazardous material handling and disposal. ‘
Removal of conduit / ductbank.
Survey / Utility Fees.

Weekend / Shift / Night work.
Engineered traffic control plan.
Traffic Control. (Except for local City Streets.)
SWPPP and BMP's,

DBE available from Logistical Enterprises Cert#39438 Exp: 9/30/2014

Flatiron Electric Group, Inc. General Conditions apply.

Page 10f 2

(Unless agreed to in advance or required by Specification.)

(Freeway closures for loop installation (10) nights.)
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Diversified Landscape Co.

33801 Washington Street

Phone: 951-926-7444

am——

Winchester, CA 92596 R Fax: 951-926-7440
DBE 8022 SBE 12567 Unlon Contractor  Lic. 576183
To: Fiatiron West, Inc, Contact: Gary Katand
Address: 1770 La Costa Meadows Dr Phone: (760) 916-9100
San Marcos, CA 92078 Fax: (760) 471-4860

Project Name: 12-0F96F4 Bid Number: 2340
Project Location:  San Juan Capistrano, CA Bid Date: 10/31/2013
Addendum #: 2

[Gine# “Ttem Description Estimated Quantity Unit Unit Price Total ﬁo_el
21 Temporary Hydraulic Muich 29,500.00 SY $0.35 $10,325.00
22 Temporary Check Dam 620.00 LF $2.40 $1,488.00
23 Temporary Drainage Inlet Protection 140.00 EACH $160.00 $22,400.00
24 Temporary Fiber Roil 5,770.00 LF $2.10 $12,117.00
25 Temporary Gravel Bag Berm 11,400.00 LF $5.20 $59,280.00
27 Temporary Silt Fence 3,420.00 LF $2.10 $7,182.00

~— " Remiove Imigabon Facliey B W - $550.00 $550.00

82 Roadside Clearing 1.00 LS £18,700.00 $18,700.00
83 Prune Existing Plants 1.00 LS $140,000.00 $140,000.00
84 Rock Blanket 620.00 SY $60.40 $37,448.00
85 Tron Sulfate 2,220.00 LB $1.05 $2,331.00
86 Soil Amendment 330.00 &Y $33.10 $10,923.00
87 Mulch 2,640.00 CY $33.00 $87,120.00
88 Fertilizer (Packet) 11,200.00 EACH $0.26 $2,912.00
89 Organic Fertilizer 2,780.00 B $1.20 $3,336.00
90 Plant (Group T) 3,830.00 EACH $6.55 425,086.50
91 Plant {Group Z) 45.00 EACH $3,400.00 $153,000.00
92 Plant (Group A) 2,390.00 EACH $9.55 $22,824.50
93 Plant {Group B) 2,270.00 EACH = $27.30 $61,971.00
%4 Maintain Existing Planted Areas 1.00 LS $16,900.00 $16,900.00
95 Plant Establishment 1.00 LS $64,700.00 $69,700.00
96 Maintzin Existing Irrigation Areas 1.00 LS $16,900.00 $16,900.00
97 Control and Neutral Conductors 1.00 LS $58,900.00 $58,900.00
98 1" Remote Control Valve 19.00 EACH $280.00 $5,320.00
ag. 1 1/2" Remote Control Valve 48.00 EACH $370.00 $17,760.00
100 2" Remote Contrdl Valve 2.00 EACH $430.00 $860.00
101 1 1/2" FLow Sensor 1.00 EACH £710.00 $710.00
102 2" Electric Remote Control Valve (Master) 1.00 EACH $400.00 $400.00
103 48 Station Irrigation Controller {pedestal Mounted) 5.00 EACH $14,300.00 $71,500.00
104 Trrigation Controller Reld Assembled Components 1.00 LS $7,150.00 $7,150.00
105 Controller Function Testing (2 Stages) 1.00 LS B }3._.3,,1_90.00 . $12,100.00
107 Backflow Preventer Assembly Endosure 1.00 EACH $1,350.00 $1,350.00
108 2" Backflow Preventer Assembiy 1.00 EACH $1,800.00 $1,800.00

‘{9’ Backflow Preventer Assembiy Blankets 1.00 EACH $410.00 $410.00
110 Sprinkler {Type A-5) 270.00 EACH $35.60 $9,612.00 -
111 Sprinkler (Type A-6) a0.00 EACH $47.20 $4,248.00
112 Sprinkler (Type B-5) 53.00 EACH $29.80 $1,579.40
113 Sprinkler (Type B-6) 12.00 EACH $40.00 $480.00
il4 Sprinkler (Type C-2) 380.00 EACH $25.50 $9,600.00
115 3" Gate Valve 7.00 EACH $790.00 $5,530.00
116 1" Plastic Pipe (SCH 40) 10,980,00 LF $3.45 $37,881.00
117 1 1/4" Plastic Pipe (SCH 40) 8,180.00 LF $3.60 $20,448.00
118 1 1/2" Plastic Pipe (SCH 40) 3,510.00 LF $3.70 $12,587.00
119 2" Plastic Pipe (SCH 40) 2,490.00 LF $4.10 $10,209.00
120 2 172" Plastic Pipe (SCH 40) 5,190.00 LF $4.70 $24,393.00
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[Liné # Item Description Estimated Quantity Unit Uriit Price Total Price]
121 3" Plastic Pipe (PR 315) 6,110.00 LF $8.05 $49,185.50
122 Ball Valve 11.00 EACH $230.00 $2,530.00
123 8" Corrugated High Density Polyethylene Pipe Conduit 410,00 LF $140.00 $57,400.00
124 Recyded Water Warning Signs 1.00 LS $9,450.00 $9,450.00
125 2" Recycled Water Connection Assembly 1.00 EACH $5,500.00 $5,500.00
126 Erosion Control {Dry Sead) 43,900.00 SF $0.19 $8,341.00
127 Aber Rolls 1,100.00 LF $2.10 $2,310.00
128 Hydroseed 20,500.00 SF $0,12 $2,460,00
276 Mohbilization 1.00 LS $37,200.00 $37,200.00

Total Bid Price: $1,281,187.90

Notes:

« The above prices do not indude Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
* Night work is exduded

* Import or export of soil is excluded.
* Water meters, point of connection, cost of water and hot taps are excduded,
* Electrical is exduded except for final hookup to controiier.
* Al dear & grub Is exduded.

Cut, cap, patch and removal of concrete or asphalt is excluded.

* Traffic control is excluded.
* Sub grade is excluded.

*® Grading is exduded.
» Compaction is exduded.
» Maintenance bid for 250 working days.

Maintenance of temporary erosion control is excluded.
Removal of temporary erosion controi is exduded.

= No retention to be withheld.

Pipe and wire to be Installed prior to paving or hardscape.

* Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any faciliies above sleeve.

110 working day(s) required and indludes 3 move-in(s) for construction. Additional move-ins=$500 each.
Semi-truck access is required within 200 feet for mulch wark.

Staging area and water supply is required at jobsite for mulch work.

Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
Installation of concrete will not exceed 2" under rock.

Exdudes Class 2 Aggregate base for Rock Blanket.

Approval of proposed subgrade for rock blanket excavation will be required by Diversified.

Extend conduit bid by location (1), not LF,

Roadside dearing will be performed immediately before preparing planting, mulch and rock blanket areas.

« All of the notes above to be made part of contract.

Proposal good for 60 days.

Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
We are a Disadvantaged Business Enterprise (DBE 8022).

Payment Terms:

Payment to be within 30 days of billing.

ACCEPTED: CONFIRMED:
The above prices, spedfications and conditions are satisfactory and Diversified Landscape Co.
are hereby accepted.
Buyer:
Signature: Authorized Signature:
Date of Acceptance: Estimator: Juan Martinez
951-926-7444 juanm@diversifiediandscape.com

10/31/2013 9:24:09 AM
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10/31/2013 08:05 FAX 714 744 9415 Alcorn Fence Company
ALCORN FENCE COMPANY
1206 West Struck Ave, Orange, CA. 82867
(714) 744-0447  FAX {714) 744-8415
CONTRACTORS LICENSE - 122054
PROJECT: 12-0F96E4 CONTRACTOR; General Contractor
CONTACT: Gus Madrigal ATTENTION: Estimating Dep}
Date: October 31, 2013 FAX#
Plans & Specs: Yes [%] No [ Bondable: ves[X] Mo [7]
Instahed: Yes {x} No ™ Rate; 75 of 14 (24 Month Tem)
Tax Inchided: Yos [x] No - 71 DBEMWBE: vesi_1 Mo [x}
Union: Yes %} No ™ Addendum: 1 &2 Notod
Alcom Fence Company ts signatory to Laborers, Operating Enginears and Cement
Masons unions,
ITEM DESCRIPTION GQUANTITY UM UNIT PRICE AMOUNT
33-PAR |TREATED WOOD WASTE (MBGR POSTS ONLY) 7 g)sd) 23344—HBS] v $0.08 $4787:32- 72
35 REMOVE CHAIN LINK FENCE 70 LF| ™ 8695 $5,351.
37 REMOVE METAL BEAM GUARD RAILING 1770 LF T~ $8.95 $15,841.50
217 |TEMPORARY CHAIN LINK FENCE 2100 LF ™ $9.50 $19,850.00
218  |CHAIN LINK FENCE (TYPE CL.-6} 30 LF | T $40.00 $1,200,00
219 14" CHAIN LINK GATE (TYPE CL-B) 1 EA $1,150.00 $1,150.00
220 |DELINEATOR (CLASS 1) ' 130 EA ~$36.00 $4 680.00
222 |METAL BEAM GUARD RAILING (WOOD POSTS) 1030 LF | ™~ $26.50 $27,295.00
227 (F) |CABLE RAILING 1314 LF $10.50 §13,797.00
Fost Pockets supptied by Alcorn Fence - installed 8 cleaned out by others
228 | TRANSITION RAILING (TYPE W8} 7 EA |~ $3,300,00 $23,100.00
229 |END ANCHOR ASSEMBLY (TYPE SFT) 3 EA |~ $540.00 $1,920.00
230 [ALTERNATIVE FLARED TERMINAL SYSTEM 7 EA ™1 $2,895.00 $20,965.00
23 CRASH CUSHION (REACT 9CBB) 1 EA\\; $48,475.00 $48.475.00
**PLEASE SEE EXCLUSIONS BELOW™ TOTAL $185,512.52

Price good for 30 days from the date on thig bid. Bid contingent upon approval of surely company on alf bonded projects.

Bond rale |3 subjec? to addiiional monthiy charges afler 24 months.
Exclusions: Structurat Calcs and Enginaering

Surveying and Staking Reinoval & Disposal of Spolls
Clearlng and Grubbjng Ashpalt Patching

Patching and Restoration Fanee Removels or Malntenance
Traffie Contro! Waelding inspections & Procedures
Damage to Underground Utilities Parenits, Shop inepactions

not prapery located by others Vegetation Controi

Post Stitfaning

Grading end Layout

Parmit, Bond Premium (0.75%)
Loctation of Underground Utllities
Concrete Sawing or Coring

Jobslite Security
Concrete other th

an Past Footings

Concrete Anchor Blocks for WB

properly end accuraloly showr on contract plans, as-bults, and/or Identiied by forces other then Akorn.

Algorn shali notify Linderground Service Alert forty-sight (48) businass heurs prior 1o any excavation. However, Aicom shali not be responsibie for damage to underground facilities not

not subject lo cancellation. Terms: Net 3C days, If paymaent Is not made as herein provided, purchaser

paifd.

Acceplad:

agrees to pay il costs of collaction, including reasonabie atlomey's fees and legal inlarest from dua date unti

This proposal, when signed by the purchase and accepted by Alcom Fenca Company becornes a contract and is

Sighed

Print Name Title




10/31/2013 11:43  E263337843 4CE FENCE €0 AGE 01481

§
‘ ACE FENCE COMPANY
ﬁ) 727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744 j

PHONE (626) 333-0727 * FAX (626) 333-7843 '
»\ CERTIFIED AS DBE/UDBE/SBEMBENWBE FIRM, UNION COMPANY, LACMTA Pre-Quaiified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angales for Excellence in Gluallty and Servicesz"
"We Are An Equal Opportunity Employar”

FAX QUOTE
TO . Genargl Contractors ATTN . Estimator
FAX # : DATE »10/30M13
FROM : Michael Abanliia PAGES 1

PROJECT : CADOT Construct HOV Lane. Reconstruct Ramps and Structures Widening (Contract Ne. 12-0F36E4)

From 0.4 Mile N. of Camlno De Estralla Overcrossing to 0.2 Mile S. of San Juan Creek Rd. Undercrogzing, Orange Go., CA

BID DATE : 10/3113 2:00P.M.

SPECS  : per 2010 CALTRANS Plans & Specs ADDENDUM: 1&2
ITEM DESCRIPTIGN Unit Qty Unit Price Amount
Proposal as follows: —

FKSD 1,195
a3 TREATED WOOD WASTE (PARTIAL) EA 23405~ § 025 §  _55Q00.00
36 REMOVE CHAIN LINK FENCE LF 770, % 10.00 & 7,700.00
37, REMOVE METAL BEAM GUARD RAILING LF 1,770 % 1260 § 22,125.00
217 TEMPORARY FENCE LF 2100 & 1200 % 25,200.00
218 CHAIN LINK FENCE {TYPE ClL-6) LF 20 $ 4200 % 1,260.00
2158 4' CHAIN LINK GATE {TYPE CL-6) EA 1 $ 130000 3% 1,300.00
222 METAL BEAM GUARD RAILING (wOCD POST) LF 1,030 & 3200 % 32,960.00
227 CABLE RAILING LF 1,314 § 1500 § 19,710.00
228 TRANSITION RAILING (TYPE WB) EA 7 $ 328000 § 22,750.00
225 END ANCHOR ASSEMBLY (TYPE SFT) EA 3 $ 70000 % 2,100.00
230 ALTERNATIVE FLARED TERIMINAL SYSTEM (TYPE SRT) EA 7 $ 230000 3 16,100.00
231 CHASH CUSHION 9REACT SCEB) EA 1 $ 53,900.00 & 53,900.00
o3P CRASH CUSHION MODULE, SAND FILLED EA 14 $ 450.00 § £,300.00

/\/ 7 Avg o TOTAL BID AMOUNT:  §  217,005.00

¥ ITEM # 217 - & HIGH CHAIN LINK FENCE, USED MATERIALS, ALL POSTS DRIVEN INTO THE GROUND
(NC CONCRETE FOOTINGS/NO WINDSCREENS). HEPAIR & MAINTENANCE BY OTHERS.

ITEM # 218 & 219 - PER CALTHANS STD. PLAN A85 WITH GALVANIZED FINISH (NO BARBED WIRE).
ITEM # 227 - WE'LL PROVIDE POST POCKETS BUT LAY-QUT, INSTALL STRAIGHT & CLEAN BY OTHERS.
ITEM # 228 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES |S NOT INCLUDED, BY OTHERS.
ITEM # 281 & 232 - CONCRETE ANCHOR SLAB & BACK-UF BLOCK IS NOT INCLUDED, BY OTHERS.
THIS PROPOSAL (S BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

* * * » L] *

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID, QUR PROPOSAL IS PER LINE [TEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE. AWARD MUST HAPPEN WITHIN 50 DAYS, COPY OF AGE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT R PERFORMANCE BONDS T BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING. PAINTING & VINYL. COATING: MINOR CONCRETE OR ANY CONGRETE WORKS (axcept feotings for hars 218 & 219).
VEGETATION CONTROL: RE-BARS: BEMOVAL OF TREES, VEGETATION OR ANY OBSTRUGTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL &
COMPACTION; GRADING; STAKING: LAY-OUT; ROGK DRILLING, CONGRETE CUTTING, BREAKING & CORE DRILLING: PAVEMENT REPAIA & ASPHALT
PATCHING; PCTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS OR TO UNMARKED UTILITY LINES:
GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALGULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS: INSPEGTIONS &
TESTING GOSTS; BOND COSTS; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANGE PLAN & ANY RELATED WORKS: PERMITS & ANY
FEES; K-RAILS; TEMPORARY GATES & RAILINGS: THAFFIC CONTROL, LIKGHTING & SIANAGES: FLAGMEN: LANE GLOSURE: MAULING & RELOCATION
{F SPOILS (spolis from our excavation are to be scattered in the immediate vicinlty of our wark, relocation of spoils will be considered a change arder)

INSURANGE: QENERAL LIABILITY - § 1,000,006 - § 2,000,000 AGGREGATE; AUTOMORILE - § 1,000,000; WORKMAN COMPENSATION - $ 1,000.000.
QCIP / CCIP PROJECTS - WC's PREMILUMS ALREADY DEDUCTED, ADDITIONAL INSURANCE REGUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS,

LICENSE # C-13 # 8016874, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 12-0F95E4 quote xis
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FAX

From: Ruperl Construclion Supply, LP / {925) 269-2861 To: 17604714360

TO: FLATIRON WEST - SAN MARCOS
FAX NUMBER: im) 4?1-4.8;(.). -

FROM: STACY MONR.OE

FAX NUMBER:

DATE 10/;;/2“01.3”1:2.5* EM

REGARDING: 12-0796E4, CAMING DEESTRELLA
PHONE NUMBER FOR FOLLOW-UP:

COMMENTS:

RUPERT CONSTRUCTION SUPPLY



10/31/2013 1:29 PM

From: Ruperl Conslruciion Supply, LP / (§25) 268-2867 To: 17604714360

Rupert

Construction Supply

3941 Park Or.,

Sle. 20-487, El Dorado Hills, CA 957624549

Yard: 12405 God Flake Ct., Rancho Cerdova, CA 95742

To:
Job Name:
Job Number:

Quotation

Estimaior
Camino De Estrella OC
12-0F96E4

UDBE Certified, #CT-032763

_Bid Date:
Date:

10/31/13
10031413

Quaniily

Description

Unif $

“otal 5

2,304 st

384 |sf

5761sl

1,920]sf

256 sf

Pattern #1505: Madera Flagsione ELASTDSPEC Urethane - Sid
288.00" x 95.00" Pamels. 1-3/4" 1o 27 relief, large ireguiar sione,
pattern maiches side 1o side and lop to botiom. Solid urethane large
pane! double thick 3/4" plywood backing. For general wall produclion
per sheel 505 of contract plans.

Tolal number of parls = 12

Estimated production schedule: 5-7 weeks from final approval.

Patiern #1505 Madera Flagsione ELASTCSPEC Urethane - Std
288.00" x 96.00" Panels. Sign Pedesial sef - 3 paitem malched panals,
1.3/4" fo 2" relief, large imegular stone.  Solid urethane large

pane! double thick 3/4" plyweed backing. For sign pedesials per

sheet 499 of contract plans

Tolal number of parts = 3

Eslimated production schedule: 57 weeks from final approval.

Patiemn #1505 Madera Flagslone ELASTOSPEC Urethane - Sid
192.00" x 108.00" Panels. Bell Detnil 1 and Belt Detall 2 with faciured
fin and wood grain fexture. Solid urethane large panel double thick 3/4"
plywood backing. 3" depth per sheets 503 and 504 of contract plans.
Total number of parls = 4

Estimated production schedule; 8-10 weeks from final approval.

Pailiem #1101 Standard Spec Rib ELASTOSPEC Urethane - Sid
240.00" x 48.00" Panels. Standard Fraciured Fin 3/4" depih, 1-1/2" C-C
112" peak, 1/2" valiey, 1/4" draft patlem. Panels up o 24’ heighl. For
general wall production per sireet 587 of conirad pians.

Tolal number of parls = 24

Estimated production schedule: 5-6 weeks from final approval.

Pallern #1127 Exireme Fractured Fin ELASTOSPEC Urethane - Std
192.00" x 48.00" Parels. Water Paliern 1 culinio 3/4" to 1-1/2" Exireme
Fracisred Fin. Hard cul fraciures of up 1o 3/4” depith, 2" C-C, 3/4" peak,
and vafley. Urethane bonded o 3/4" plywood. Pattem per sheet

588 of contract pians,

Toial number of parls = 4

Estimated production schedule: 8-18 weeks from final approval.

Freighi not included

$25.69
Artwork/Setup:

$25.69
Artwork{Setup:

§35.37
Artwork{Setup:

$22.77
Artwork/Setup:

$33.39
Arwork/Setup:

$59,178.24
$5,574.80

$9,863.04
$1,452.00

$20.370.24
$12,823.80

$43,718.40
$775.50

$8,54B.56
$10,841.60

Sales tax not incuded

Delivery:

Ferms: Net 30 days

F.O.B.: Ship Poing

Pricing Vald uniil 3/31/14
-

Test panels as required by owner/contracter net included in pricing.
» ltems included i guoted prics: kmiled fo tems listed
Exclusions: Sales tax, enginaesing, drd party inspediions, liquidaled damages, reiention.

« Ruperl Constudion Supply will supply malenats as reguired in contracl plans and speciications.

Rupeil Constuclion Supply is not responsible for design, engineering or instakaiton.

Liabitly: Lumitad (o Ihe cost of our produd,, we wilt not be responsivle for erdriionat charges.

» ©ue o he instabiity in the raw matesials markels, our quotalion is subject to changa withct nolice.

Pricing shouid be vanfiad before placing a purchase order.

PAGE 1 OF 2

If this projact is subjec! to tompensation due to escafalion of raw matarials pricing, Rupa Construction Supply reserves tha nght io make

ciaim at tima ol shipment.
»  Conlrador to vacfy field dimensions.
«  Aciue! yuanlilies ars 1he responsibilily ofthe comracie.
»  Additional kems avalable for purchase. See attachoed hine card for product information.

Sinceraly, Stacy Monroe
925.408.3627 Mobile
925.229.5577 Office
stacy@rupertsuppiy.com

Zof 8



1G3/31/2013 1:28 PM

From: Rupert Consiruction Supply, LP / (925) 269-2861 To: 17604714860

Rupert

“Construction Supply

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 93762-4549
Yard: 12405 Gold Flake Ct., Rancha Cordova, CA 95742

UDBE Ceriified, #CT-032785

Quotation
To: Estimator Bid Date: 10431113
Job Name: Camina De Estreila OC Date: 10431113
Job Number: 12-0F96E4
Quantity Description Unit § Totat $
128]sf |Patiern #1127 Extreme Fractured Fin ELASTOSPEC Urethane - Std $33.39 $4.273.28
182.00" x 48.00" Panels. Water Pattern 2 and 3 modification cut into | Artwork/Setup: $2,420.00
34" to 1-1/2" Extreme Fractured Fin. Hard cut fractures of up to 3/4"
depth, 2* C-C, 3/4" peak and valiey. Urethane bonded to 3/4" plywood
Pattern per sheets 590 and 581 of conftract plans.
Total number of parts = 2
Estimated production schedule: B-10 weeks from final approval.
256|sf |Pattern #1127 Extreme Fractured Fin ELASTOSPEC Urethane - Std $41.14 510.531.84
182.00" x 48.00" Paneis. Pelican Art Panel cut into Artwork/Setup: $24,780.80
3/4" to 1-1/2* Extreme Fractured Fin. Hard cut fractures of up to 3/4”
depth, 2" C-C, 3/4" peak and valley. Urethane bonded to 3/4" plywood
3" maximum depth. Pattern per sheets 532 and 593 of contract plans.
Total number of parts = 4
Estimated production schedule: 8-10 weeks from final approval.
1iea |SFFROG2, Form Release, 55 gailon barrei $917.93 $917.93
2lea |SFFS04, 3" Screw, 25 ib. bucket $42.01 $58.01
2lea |SFSLG1, Sealant, 12 tube case $46.93 $93.85
Freight not ingluded
Total:§ 3$216,259.88
Sales tax not included
Delivary: Terms: Nei 30 days
J_?.O.B.: Ship Paint Pricing Vailid until 3/31/14

Test paneis as required by owner/icontractor not included in pricing.

» tems included in quoled price: limiled 1o Hems Esled

+ [xclusions: Saies lax, engineering, 3rd pary inspeclions, jiquidaled damages, retention.

+  Ruper Consiruction Supply will supply malerials as reguired in contract plans and spedifications.

+  Rupert Construction Supply s nol responsibie for design, engingering or instakaton.

« Liabilily: Limied to e cosl of our proguct, we will not be responsible for addifonai charges.

+ Due to the inslabilily in the raw matedals markels, our quolation is subject 1o change without nolice.

» Pricing shoutd be verified before placing a purchase order.

+ Ifinis project is subjed (o compensalion due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make
claim at time of shipmeni.

+  Contractor 1o verify field dimensions.

« Aclual quantilies are 1he respensibilily of he conlrastor.

+  Addifiona! items avaiabie for purchase. See atlached line card for product information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
§25.229.5577 Office
stacy@rupertsuppiy.com

PAGE 2 OF 2
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10/31/2013 1:28 PM From: Ruperl Conslruclion Supply, LP / {825) 269-2861 To: 176047143860 4 of B

- Construction Supply.

-

2641 Park Dr., Ste. 20-487, Ei Dorado Hills, CA 85762-4549 UDBE Certified, #CT-032785
Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

Quotation

To: Estimator Bid Date: 10131113
Date: 10/30M13

Job Name:  Camino De Estrella OC, Crange County
Job Number: 12-0F36E4

Quantity Description ] Unit § Total §
ABUTMENTS 1 AND 4 '
i1lea  [3.45" x 12" x 12" laminated elastomeric beanng pad w/é ea -14ga shims $504.43)) $5,548.74

*Quantity includes 1 test pad
ABUTMENTS 1 AND 4

10jea  |14gax 20" x 20" galvanized steel sheel $2371f  $237.09
41ea 5.3 oz tube, silicone grease $36.75 $147.00
! Sub-total:|| $5.932.83

Materiai is AASHTO neoprene, 55 durometer. Shims are A1011.
Standard manufaciurers iesting and material certification per Caltrans
specificaiions will be suppiied.

17alLF  |Joint Seal, MR=2", WaboCompressionSeal, WA-500 %4515 $8,081.85
2lea |Primalub Adhesive, gallons $89.25 $178.50
1]lea [Estimated Freight $323.00 $323.00
F.0.B. Ship Point Sub-total:|  $8,583.35

Total:} $14,516.18
Sales tax not included
Delivery: Terms: Net 30 days
F.O.B.: Job Site Pricing Valid for 15 days

Approximate time required for production, dating from the receipt of approved shop drawings: 4-6 Weeks
Herns inciuded i quoled price: iimited 1o Hemns iisted

Exclusions: Sales lax, engineering, 3rd party inspections, liquidaled damages, relention.

Rupert Construction Supply will supply malerials as required in centract pians and specifications.

Rupert Consiruction Supply is nol responsible for design, engineenng or instatiation.

Lisblity: Limied 1o the cosi of our product, we will nol be responsibie for additional charges.

Due to he insiability in the raw materals markets, our quotation is subject to change wilhout notice,

Pricing shouid be verified before piating a purchase order.

if this project is subject o compensation due o escalafion of raw materials pricing, Ruperl Construclion Supply reserves the right 1o make
claim af lime of shipmeinl.

Contraclor to verfy field dimensions.

Actual quantiies are Ine responsibilily of the confracior.

Additionai items avaiiable for purcnase. See attached line card for producl information.

Sincerely, Stacy Monroe
925.408.3627 Mobile
925,229.5577 Office
stacy@rupertsupply.com



1073112013 1:28 PM From: Ruperl Conslruclion Supply, LP /(925) 269-286% To: 17604714860

tlems included in quoted price: limited to items listed

Exclusions. Sakes tax, engineering, 3rd party inspections, liquidated damages, retention.

Rupert Construction Supply will supply materials as reguired in contract plans and specifications.
Rupert Construction Supply is not responsible for design, engineering or installation.

Liabitity: Limited to the cost of our product, we will not be responsible for additicnal charges.

Due to the instabifity in the raw materials markets, our guotation is subject to change withoul notice.
Pricing shouid be verified before placing a purchase order.

If this project is subject to compensaticn due 1o escalation of raw materiais pricing, Rupert Censtruction Supp!
reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.



10/31/2013 1:28 PM

From: Rupert Construction Supply, LP / (925) 269-2861

To: 17604714860
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UNIFIED CERTIFICATIN PROGRAM

THIS CERTIFIES THAT

Rupert Construction Supply, LLC 32785 December 9, 2008 JTanuary 1, 2014
Firm Name File No. Renewed Date Review/Renewal Date
IS APPROVED BY

THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING WORK CATEGORY CODES:

444190 - Other Building Material Dealers

< J;W 7[?7 Wﬂ“ﬁ Ceuntral Contra Costa Transit Authority
§  Janet Madrigal, Civil I(('fghts Administrator Certifying Agency
o .
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10/342013 1:29 PM

[EHA TN

The State of Californiy: RUPERT CONSTRUCTION SUPP...

RUPERT CO

From: Ruperl Construclion Supply, LP / (925) 26G-2861 To: 17604714860

NSTRUCTION SUPPLY LLC - #28807

SUPPLIER PROFILE

Legal Business Name
Doing Business As
Address

Email
Business Types
Service Areas

Keywords

Ciassifications

RUPERT CONSTRUCTION SUPPLY LLC
RUPERT CONSTRUCTION SUPPLY LLC
301 Castle Creek Ct Phone {925) 229-5577
MARTINEZ, CA 94553 EAX (925) 370-0665

rupert925@comeast.net

Nan-Manufacturer

Alameda, Alpine, Amadar, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresng,
Glenn, Humboidt, Imperial, Inyo, Kem, Kings, Lake, Lassen, Los Angeles, Madera, Marin,
Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas,
Riverside, Sacramento, San Benite, San Bernardine, San Diego, San Joagquin, San Luis Obispo,
San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonema,
Stanislaus, Sutter, Tehama, Trinity, Tuiare, Tuoiumne, Ventura, Yolc, Yuba,

BEARING PADS NEOPRENE PIPE CONDUIT WATERPROQFING BARRIER RAIL SOFFIT ACCESS
COVERS DECK DRAINAGE EXPANSION JOINTS ADHESIVE FABRICATED METALS STEEL WATER
SUPPLY LINE NPS3 NPS DUCTILE IRON PIPE RUBBER'SHEET HAND RAIL GUARD RAIL WELDED
STEEL PIPE GRATES IRR

111715 - Basic steels

111915 - Metal sclids

131016 - Processed and synthetic rubber
261215 - Electrical wire

261216 - Eiectrical cable and accessones
301022 - Piate

301025 - Sheet

301032 - Grating

313214 - Welded or brazed bar stock assembiles
391317 - Wire Raceways Conduit and Busways
401421 - Pipe

731019 - Rubber production

Active Certifications

TYPE STATUS FROM TO
SB (Micro) Approved Jan 12, 2011 Jan 31, 2013
Certification History
TYPE STATUS FROM TO
SB (Micra) Expired Feb 11, 2009 Feb 28, 2011
SB Denied Oct 31, 2002 Oct 31, 2002

44142011

htpiw ww bidsyne.com/DPXBisCASB Tac=supplierprofiicdsupplic,

sof 8
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1566 West 132nd Street - QJQ/ Date: October 31,2013
Gardena, CA 90249 (\\ Contract: 12-0F96E4
(310) 965-1997

\ Location: Routez 5
| FAX: (310) 965-0356 @J Orange County
L. JOHNSON

COMSTRUCTION, INC. Ligenca Na. 486670 Ciaga B, C8, C-29

Proposal #10406

Tten__Itotn Code Desetiption “Unit| Oty Cost Total
®1 | 582001 ISound Wall (Masonry Block) *MASONRY ONLY™ | sr, 25781 S 1170]S 701,637.70
‘ _ - \ |
WE ARE A 100% UNION CONTRACTOR Tota) Price; ¥ 301.637.70
Bond Rate: 2% of Finsl Condract Add: Masonry Rebar; Excluded

Inchades: Block, mortar, grout, grout stop, expantion joint (felt only), Clean up (consisting of piekup wnd removal of all broken block anly). Al related
ocquiptient to complets masonry sound walls as spusified ift the Standatd Specificutions aod Special Provisiona,

Exchudes: Rehar, pile cap, barriers, footings, Spesial nspector, shol chete, inspections and testing., prism testing, working drawings, layout of any kind Reqaoval of

Efflorceccnce, Barriers and burtisr supports, pre-cast, hack fill, compuetion, hardware or installatinn of hardware, galvanized wire products, dura-wall, dovetail anchots, )

acsess gates, ladders, Fre hose doors, soffit plates, corrugated steel, pile Jandings, wookend work, night seork, temposary barmier, lighting or cloctoliers, painting and of anti-

graffiti coating or removal, acalants and sandblasting protection of othes concrcte sutfaces, concete work of asty kiind, demolition or reconstruction of tic ina into exirting

block walls, signs or instaliation of signs, waterproofing of any kind. Doweling nf any kind. Removal of atry excess spoils. Grading of my kind. Core dtilling of sty kind,

#6 galvanizod rods, Removal of any morar siag or droppings. Cleaming of concrcte apd or asphait. No glass. No brown coat. No plastering of any kind. Tic ins of any kind.

TFormeliners. Plastering and or stusto finish of any kind. Caulking of Expatision Joints.

M&Ww

Temporary water, power and sanitation at work locations as needed,

Traffic control and lanc closure as necded. (Night or Day)

All layout of any kind to be completed by General Contractor. Any shoring required for apening will be provided by the General Contractot.

Lighting at night as tieeded (At lcast 4 large light towrets and onc small ower for mixet)

Storage area for seaffolding, forkdift, block, etc. !

Accurate Jocation, proteetion of af} cxisting utilitics.

Flat working erea 20 from face of wali and top of footing of tap of retaining wall which aver s higher (for day work), to manever forklift and to sct scaffoldiog. ALl

congrete or asphalt concrote must be placed prier to mur work commencing, Poat Aceess requining additional scaffold will result in added cherges.

8. Al Voriics) steel from footing to be scourately placed and plamb, Al Wock cuts duc ko improper stee! layout will be charged @ $20.00 per cut.

0. Gener! Contrector to cover all drainape ontlets, asphalt or conerore surfaces prior to commencing our work. L.J whrson will sover face of comercte bartier ooly. Amy
mortar droppings or stains on concrate or asphalt other than facc of haurrier will not be our respansibility.

10. Clean out of all dminage outicts.

41, Proreide clean tut gt cach wall location. Rewove spoils from clean out at end of job at oo cost to L. Johnson Construciion, Inc.

12, All dust conrol, Tocluding cleanitip toade of dirt as required by Cal-Trns.

13 If masonry vebar add s tot aceepted, all rchar must be out to out specifications, Reber ADD moludes vertical "b" bas and horizental bond beam bars onty.

14, General Contractor agress 1o assume aill costs for additional insurance roguirements necdod to satisty Genetal Contractor's subcotitrast requirements. beyand our
normal limits, These additional cost include but ot Titmited tn: eity license, worker's comy waiver of sutrogation and addition coverage by an wmbrella policy. (€
Normal Liorts Iehed, OLs §1M Hoch Oczorans, $7M Genem! Aggregato, $3M Product CompiOp A/ Workers Cam: STM Each Acchiss/Aute: SIM Crmbined Siacle Laits)

nE Bl N

15, Sandblssting pot and air compressor if necessary.

16. Stea! price docs not include dowcls out of footing or barrier. Dawels shall extend to height shown under *y" of Soundwall Reinfoteament Tablc on Standard Plans,
Diowis shall be fill hoight for all walls 10 High or less,

17, General Cantractor will cap off all sprinklers prior to our work sommencing.

18. Genora) Contracior will supply and install scaffolding on hack side of all bridges. Alav, fafl protection for back side of walls if required by G.C. or Qwner.

19. Geners] Contractor will supply an on-zite area @ dump and petmanentty dispose of broken block 4t 10 cast to L. Johnson Conatruetion, Int.

20, All Conerete, asphntt, base, ground or sny ofber surfaces to be covered and protected by General Contractor prior to our commencing watk.

21, General Contractor will provide our compaty with a 90 day notiee 1o procead with our scope of work,

SPECIAL NOTES: (TTEMS 1-14)
1. 1. Johnson Construction, Inc. is niot responsibic for any defacing. graffiti and or the remov] of graffiti regarding the masonry aownd walls before, during or afier time
of contsiruction.
Tf retontion is requited by owner: Price based on 50% of out vetention being released within 5 days after wo ars 50% complete. The remaining to be releancd within 15
days after we are 100% complete. AR per Ovmers pay oxtimate. [Ftetention payment ig not made to these torms, intotest will ocaur at 10% on unpaid babkince,
L. Johnson Constraction, bnc., will have no responsibility of liability for any back charges to us uttless there i prier approval in writing signed by m OfTicer
of aut corparmtion. -
Total price ia buse an one mobilization. All additional mobilizations or dcloys will be an cxixa charge of $5,000. per ocsurrence.
Trce trimuning for praper access for 7" wide scaffolding and forklift to be provided hy the Genetat Contractor.
General Contragtor to coordinate work with home owncrs
L. Johnson Costruction, Inc., will got be responstble for remaving stains or mortar droppings on back af sound walls, pile caps, barrier or retatning walls, v-ditches or
chatinels,
Working schedute must be spproved by our office it wiiting,
9, General Contractor understands that it takes atieast 90 days w put block on the job after approved submittals iy owncr. Owr company will not forveard subraitials to
pwner sl we have 2 Slgned subcontract agresment from the Goneral Gonractor, Ooly 87xE"x167 precision blook arc guntatised to weigh loas thaws 17.2 3.
0. Ady interruption of lincar progression of saund wall construction cauning L. Tohnsan to revisit, st a later datc, an ance that would have besn completed will result
in & remobotization chatge of 53,000.00 for each gzap. Bach wall to be constrocted from oie end to the ather wiout sidpping wfy geptinns ot lemving any gapa. Any
gaps that are Jess than 350 LF are subjectto repricing a8 well a5 2 $3.000.00 remobrlization.
11. Bid iz onily gaod for thirty calendar dsys. W ttust have s fotter of intent o contract withit this e,
12, Payment from General Contract shall he made o Tater than 10 days affer they reseive payment from Chwner. (w0 our pption, interest shall be eharged at no mors than
 the logal rte).
13 L. Johnson is not responsible for eny costs to comply with safety requitéments beyond thege set iy OSHA.
44 L Jobmson can constroct te in walsresidenbal walls up o 6 foot high for $29.0¢ por squard foot. Price dats not inciude foating, rebar, demplition, plaster, or paint.
Minimum of $250.00 per tic in wall,

@ N
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Gaspar Trucking
Po Box 3036
Riverside Ca 92519
October 31,2013

Flatiron :
1770 La Costa Meadows Dr
San Marcos, 92078

RE: Caltrans Project 12-0F96E4
Dear Estimator;

You recently requested, pricing information from our company for Caltrans Projec 12-
0f96E4. Here is our commitment quote for 1200 hrs:

_ Service Hourly rate | Hourly Minimum per shift
Super ten dump trucks $85 4 X [j s hes.
Bottom Dumps $95 — e % 77 g,_
End-Dump $95 4 {

Thank vou for giving us the opportunity to bid for your business. We are DBE certified
and certificate can be provided upon request. We have been in business since 2005 and
have established a reputation for quality. We look forward to showing you that it is well
deserved.

Sincerely,

Oscar Gaspar
Partner
Gaspar Trucking

P.S. If you would like to discuss items in this quote, or if you need any additional
information, please call me personally at (951)233-4749.



A facsimile from

_ Shannon Griego
Global Transloading, LLC
. 1842 East 29" Street
- Signal Hill, Ca 90755
Phone: 562-495-9600

IEliZ East 25 Streat Signal Hil Ca 301755
‘Phane: (582) 435- 9800 Fax.(567)485- 3660
wwiv.globaktransioading.com

' - Fax: 562-495-9660
To: Estimating Department @ Flatiron West
Fax: 760-471-4860

Date: 10/25/13 4 pages

Please consider Global Transloading, LLC for Trucking of Excess Excavation &
Trucking & Disposal of Treated Wood Waste.

Cal Trans

__ 12-0F96E4

" Construct HOV Lane, Reconstruct Ramps and Structures for Widening

Bld Date: 10/31/13

Glabal Transioadingf,’i LLC is a Certified DBE/UDBE/:MBE!WBE!SBE.

if you have questions, please do not hesitate to contact me at {562) 495-9600.

Rest.Regands,

Shannon Giego
Global Transloading, LLC

pE/TE 30N ONITHOISKFR L IO TE PASESEPZIS  @Zii@ £IAZ/57/AT




Global Transioading, LLC is a Certified Disadvantaged,

N Minority, Woman, Veteran Owned Smail Business
Enterprise. For more information on our services, please
view our website located at www.globaltransloading com

- Hazardous and Non Hazardous Drum Waste
Transportation and Disposal

&5 i
4
G
r— . [ O ——————

TRANDS - Construction Waste Transportation and Disposal
{B42 Enst 20th Sirget ] i .
Siqnal MM, £a 30755 - Contaminated Soil Transportation and Disposal

Phone: {562) 485-9600 Fax. (582) 435-3660

- Environmental Regulatory Compliance & Complex
Transportation Management Services

Price Quotation UDBE/MDBE/MBE/WBE CERTIFICATION#35159

Date: 10/25/13

Client: | Estimating Department

Flatiron West

1770 La Costa Meadows Drive

San Marcos, Ca 92078 7
Phone: (760)916-9100 Fax: (760)471-4360

Global Transloading, LLC is pleased to provide you with this price quotation for the following project:
Cal Trans 12-0F96E4 Construct HOV Lane, Reconstruct Ramps and Structures Widening :
Bid Due Date: 10/31/13 '

£ad Dump Trucking of Excess Excavation to Local Landfill for Cover $95.00 Per Honr*
*\Muterial must be acceptable as Alternative Daily Cover at a local landfill.

End Dump Trucking of Treated Wood Waste $495.00 Per Load*
*This is for low side end dump trucking of Treated Wood Waste / Weathered Wood and is based en each truck getting 2
loads per day.

End Dump Trocking of Treated Wood Waste $875.00 Per Load*
*This is for low side end dump trucking of Treated Wood Waste / Weathered Wood and is based on each truck
cetting I load per day.

Disposal of Treated Wood Waste - - $59.00 Per Ton*
*Contractor shall be billed actual tonnage disposed of based on Certified Weight Ticket provided by the landfill.

This quote includes:
1.) On Site Truck Boss .
2} CARB Compliant Trucks
3.) Certified Payroll
4.} Daytime Hauling
5.) Analytical Data Interpretation, Waste Profiling and Acceptance
6.) Preparation of Transportation & Disposal Plan
7.} Preptinted Non Hazardous Waste Manifest for Treated Wood Waste

Page 1 of 3
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Standard Terms & Conditions

1.) Validity of Quote: This price quotation is valid for thirty days. If accepted by Contractor within 30 days, actual trucking,
activities must commence within 60 days from date accepted. Upon commencement of project, this pricing remains valid
for six months. Should the Califorma Average price of Diesel Fuet exceed $5.00 per gallon, Global Transloading, LLC
reserves the right to add a fuel surcharge to cover the additional cost of fuel.

2.) Activities of Disposal Facilities: This material shall be disposed of at a properly licensed, and permitted disposal facility.
it is the responsibility of the Contractor to provide analytical and/or other documentation that has heen requested by the
disposal facility for the disposal of the waste material. Global Transloading, LLC shall provide a California State Registersd
Exvironmental Assessor to review analytical data, prepare profile and assist in gaining Waste Acceptance at the selected
disposal facility. Delays in the profiling process caized by delays by the Generator/Contractor in providing necessary
information, providing necessary signatures, etc. shall not be the responsibility of Global Transloading, LLC.

2.) Consulting: Should Global Transloading, LL.C provide consulting services, such as the preparation of Transportation
Plans, Disposal Plans, Analytical Review, Hazard Classification and no other services are performed, a $500.00 consulting
fee shall be invoiced. :

3.) Material Geperation Rate: It is the responsibility of the customer to properly estimate the number of end dummnp trucks
needed to complete the contractor’s schedule. Global Transloading, LLC must work closely with the CONTRACT OR as to
scheduled haul out dates.

4. Loading: Tt is the responsibility of the Centractor (0 perform all loading. Any costs associated with improper loading
(i.¢., overweight trucks, hitting trailer with loader, etc.) are the responsibility of the contractor.

5.) Additional Fees:
a.) If trocks arrive on-site and are cancelled due to a shortage of material, personnel not available to signed
manifests, 0o access (o site, or other circumstance not under the control of Global Transloading, LLC a 4 hour
minitrm charge shall be assessed at $92.00 per hour. '
b.) Bach truck is allowed % hour on site loading. Any time i €xcess of this due to circumstances not under the
contro] of Global Transloading, LLC, shall be billed at $92.00 per hour, rounded to the nearest quarter hour,
¢.) There is a 24 ton minitmum charge on all cleanup loads (tast load of day/project).

6.) Conractual Inclusions: .
Globa! Transloading, LLC requirss all Global Transloading, LLC Standard Terms and Conditions to be included in
Subcentract Agreement between Contractor and Global Transloading, LLC.

7.) Non Compete Agreement: Client agrees to notapproach, solicit or negotiate rates directly with any owner aperatot,
where the availability of such services first became known to the client as a result of Global Transloading, LLC efforts. If
Client breaches this agrecment and back approaches, solicits or negotiates rates with any of the above-mentioned entities,
(Hobal Transloading, LLC is then entitled for a period of 15 months after the commencement of the first project, 1o 4
cormission from the Client of 15% of the revenue received from the project. '

2.) Attorngy’s Fees and Costs: Customer shall pay to Global Transloading, LLC sll costs and expenses, without limitation,
reasonable attomeys’ fees incurred by Global Transloading, LLC in enforcing any of the covenants and provisions of this
agreement or incurred in any action brought by Global Transloading, LLC against customer on any account of the
provisions hereof. All such costs, expenses and aftorneys’ fees may be included in and from a part of any judgment entered
on any claim or counterclaim brought by Global Transtoading, LLC against customer under this agreement.

9.) Entire Agreement: The entire agreemenf is contained herein, There are no other promises, representations, Or watranties
affecting this quotation and any other or different terms or conditions shall be deemed mull and void unless agreed fo in
writing by Global Transloading, LLC and customer, ‘ ‘

Page 2 of' 3
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10,) Payment Terms: (Flobal Transloading, LLC invoices on a weekly basis. Payment is due Net 30 from dste of invoice. A
1.5% late payment fee is applicable on all due past 30 days.
Date: 10/32 5%/ /3

Date:

(Juote Provided By:
Shannon Gridgo, REA

Accepted:

Page3 of 3
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Office {951)272-0320 Fax {909)597-8423
7056 Archibald Ave Ste 102-330
Corona, Ca 92880
Luisa@RiseAboveTrucking.com

Haul Only Quote

Certified : DBE, UDBE,SBE, WOSB, EDWOSB, MOB,MBE, WBE

Customer: Flatiron West,Inc.

Job: Route 5 Camino de Estrella to San juan Creek 12-0OF96E4

Quote #: 476

Quote Requested By: Jannette Carter

Phone Number:

Fax Number 760-471-4560

Quoted By: Maddie DeMelo Date: 10-28-13
Delivery Address: Orange County

Tryck Pricing Hourly

BD End Dump * TET, Super 10%,
Strong Arm,
$85 595 595

All prices are per ton.

All material and trucking are subject to availability.
Prices good through: 3-1-14

Haul rates subject to change without notice.

21 day advance notice required, priot to shipment.
Material may be limited daily.

#¥* DRICES BASED AT $4.25 PER GALLON/ FUEL ***

www.riseabovetrucking.com



PRUITT TRUCKING, INC.

Altadena, California 91001
Office: (626) 398-4500 Cell: (626) 429-1496
FAX: (616)398-5551

Qctober 25, 2013
From: PRUITT TRUCKING, INC.
UCP Firm Number: 36358

TO:  FLATIRON WEST, INC.

ATTENTION: Jannette Carter

FAX #: (760) 471-4860

# OF PAGES: 2

BID #: 12-0P96E4

PROJECT: Orange County (North of Camine De Estrella Overcrossing)

SCOPE OF WORK: Furnish Super 10 Trucks and boctom dumps--
Hauling-asphalt, paving, sand, CAB
R&R any trucking work for Super 10°s and bottom dumps
Owner/ Operators :

RATE: Trucks.ciiivereriniinaes $85.00 per hour
Super 10’s and Bottom Dumps—Owner/ Operators
We age able to furnish eight (8) to {ifteen 15) trucks.
Quote good for sixty (60) days from the date of this document.

Submitted / Signature: Lawrence Pruitt, Owner
Date; 10/25/13

Pruitt Trucking, Inc. is 2 Minority Business Enterprive (MBE)/Disadvantaged Bosivess Enterprise (DBE/UBE), aad is also
Certified by Caltrans, City of Loz Angeles and the County of Los Angeles, serving all geographical locations. We are

unionized

Enct: Certification Query



Unified Ceztification Program

tofl

http:ffwww.dot.ca.goviucp/QuerySubmit.de

Seaach Returmed 1 Records Wed Sep 18 089:07:56 PDT 2013
Query Criteria
Frm/DBA Name: Pruitt Trucking, Inc.
City: ALFTADENA
Zip Code: 91001
Area Code: 626
Etbnicity: BLACK
Firm Type: DBE
Gender: M
Firm ID 26358
Firm/DBA Namie PRUMT TRUCKING, ING.
Addregs Linst 214 W. POPPYFIELDS DR.
Address Line2
City ALTADENA
Stale CA
Zip Codel 91001
Zip Code2 4310
Malling Address Linet
Malling Addreas Line2
Mailing City
Malling Stats
Mailing Zip Code1
Mailing ZIp Code?2
Certificatton Type DBE
EMall pruitttruckingine @hotmall.com
Contact Name LAWRENCE PRUITT
Araa Code (626 )
Phone Nurnber 644-1236
Fax Area Code (628)
Fax Phone Number 2985551
Agency Name DEPARTMENT OF TRANSFORTATION
Countles 01; 10; 15; 19; 20; 24; 30; 33; 36; 37; 41; 42; 43; 54; 56;
Districts O4: 05; 06; 07; 08; 10; 11; 12;
DEE NAICS 484230;
ACDBE NAICS
Work Codes 9807 END DUMP TRUCK ; 09632 HAZARDOUS SUBSTANGE REMOVAL;
Licanses
Trucks FOR HIRE - 2;
Gender M
Ethnicity BLACK
Firm Type DBE

Back To Query Form

9/18/13 9:09 AM



JUN-10-26810 &3:38 FREOr: ' 7 TO: 17604714868 P11

October 3, 2013

BI

Loera Trucking Inc., DBE-MBE-WBE-UDBE Dispatch:
279 Cavaletti Lane. Art Loera 951-906-7687
Norco, CA. 92860 Corinta Loera 951-903-4191

T

[PH]  951-903-4101
[FAX] 951-427-1001

Corintal@ael.com
RE: Route 5 Camino de Estella to San juan Creek (#12-0F96Eq4)
ATTN: Jannette Carter

RATE SHEET
Equipment Rate
Trucking Broker for your dirt, debris, Per Hour:
base, etc... hauling needs. Owner/Ops S
with designated DBE certification. uper 10

$80 per hour

Location/site for haul away provided by
CONLTACLOT.

4 hour minimum/No travel charge.

Time on the clock starts when contractor
requested trucks to start. Delays caused by
contractor, such as loader break down, are
not to affect start time,

Terms: Net 30

Your consideration is deeply appreciated.
Corinta Loera
Loera Trucking



10-31-2013 09:25 FAX

INNOVATIVE

_ Concrete & Engineering, Inc.

@oot on2

Estimate/Propos

42335 50th St. W. #104 /0,5
Quartz Hill, CA 93536
Office: (661) 718-2351
Fax: (661) 718-1013
1IC# 040347 / CA Small Bus.1744938

Customer

Job Location

FLATIRON
760-916-2100
750-471-4860

ROUTE 5 CAMING DE ESTRELLA
TO SAN JUAN CREEK
CALTRANS NO.12-0F96E4

Date Proposal # Project
10/25/2013 64
Trem # ' Description Oty | Unit | Usit Price Total
207 CONCRETE {DITCH LINING) 160]CY 354.00 56,640.00
208 SLOPE PAVING (CONCRETE) 548 | CY N 440.00F  241.120.00
210 MINOR CONCRETE (CUTTER) {LF) 1,315|LF 28.00 36,820.00
211 DETECTARBLE WARNING SURFACE 27 | SOFT 40.00 1.080.00
217 MINOR CONCRETE (CURB AND GUTTER} 491{CY £00.00 29 400.00
213 MINOR CONCRETE (SIDEWALK) glCY 900.00 5.400.00
214 MINOR CONCRETE (TEXTURED PAVING) 3401 CY 600.00]  204,000.00
215 MINOR CONCRETE (CURB RAMP) s|cy £20.00 4,200.00
223 VEGETATION CONTROL (MINOR CONCRETE) 500 | SQYD 44.00 22,000.00

+ PLEASE SEE ATTACHED GENERAL EXCLUSIONS *

AN

"The proposal is subjéct to acceptance until (4) months from the date of this proposal \[ o
and 1t is void thereafter at the option of Innovative Concrete & Eng., Inc. TOtﬂl $600,660.60

Sigﬁature



10/31/2013 09:26 FAX ' @002,002

Attachment “A"

INNOVATIVE CONCRETE & ENG., INC.
EXCLUSIONS AND SPECIAL CONDITIONS

Exclasions:
1) Casts for permits, testing, surveying or bonds.
2) Extra cost for Special Insurance requircments.
LY Adjustment for relocation of existing or furure utilities or appurtenant structures.
4 Cost of bond.
5) S0il insterilant, herbicides or any type of weed killer.
6} SWPPP's storm drain, erosion control.
[h Any and all plumbing and pipe work.
8) Excavation and Impart/Export of any materials (i.e. dirt, base rock).
9 Demolition

10) Marking of any utilities found within the conerste.

) Anything not specifically listed in the scope of work.

12) Rernoval and replacement of all suitable material.

13) Traffic Control. .

14) All sub-grade is to be within .04 of a foot and comnpacted.

15} Wash-out Pit.

16) Any saw-cut or removal of Asphalt Concrete for drainage system o be raised.

Special Conditions:

1) Only items of work listed are included in this proposal, price based upon minimun guantities.

2) This document shall be a binding part of all contracts and change orders.

3 Prices are based upon 3 days per week, 8 hours per day.

4) Contractor to mark and locate all utilitics or obstructions under the processing zonc.
Irmovative, Inc. will not be responsible for damage to utilities in or under the compaction
zame.

3 This quotation is based on no interference bry others in the execution of our work, Tf

Innovative, lac. is delayed in any way by others, this shall be considered extra work and paid
for by others / owners,

) Any changes in scope, additional work or changes to contract related items must be
acgompanied by a written & signed change order before the work will begin.

7 Additional move-ins will charged at the price reflected in the proposal.

3 Innovarive, Inc. roust have 2 signed contract prior to the scheduling of any work.

2} For our scheduling purposcs, Innovative, Inc. requires a minimum of two weeks notice prior

10 the scheduled start of the project.
10) Innovative, Inc. shall have appropriate preliminary information and satisfactory payment
information prior to the start of any work.
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CONSTRUCTION CTOMPANY
GESETALTY MHiGHWAY ANG GERERAL CONTRACTRAR

SUBOCNTRACT PRCPOSAL
PROUECT: CAMNOLCE ESTRAELLA BDDATE 103113
ORANGE 00, CADOT ESTIVIATE NOX 131005C
12.0F06E4 _ .
TERVE INCLIRIES TO MARC RCEERTS
mev DESCRIPTION GUANTITY UNT UNTPRCE TOTAL
45 REVIOVE SGN STRUCTURE (BEA) 500 EA $ 6500 $ 325000
46 REVOVE BERIDGE MOUNTEDSIGN 1900 EA $ 15000 $ 150000
57 NOOIFY SIGN STRUCTURE 100 EA $ 2800000 $ 8000000
156 &' CIDH CONCRETE PILE (SIGN FOUNDATION) 21000 LF $ 8000 $ 16800000
176 FURNSHSGN STRUCTURE (TRUSS) FE000 B $ 325 $ 854,500.00
177 INSTALL SIGN STRUCTURE (TRUSS) 26000 LB % 020 $ 5320000
178 FURNSH LAMINATED PANEL SIGN (1-TYPEA) 320000 SF 0B 2300 $ 7567000
184 NMETAL (RAL MOUNTED SIGN) 168000 LB % 2000 $ 3360000
188  INSTALL SIGN PANEL ON EXISTING FRAVE 480 SF 5 1500 $ 720.00
276 MOBILIZATION 100 LS $ -S500000 $_-550000
8, OO
41‘(5'I’AL $ 1,364,690.00

TERVE AND CONDITIONS:

BOND INCLLICED

TRAFFAIC CONTROL, SURVEY, AND ALL B ECTRICAL WORK EXCLLDED.

WMMMYWMEWWN\DW

REDNNAGEBDTTOB(CEHDWEPE:CE\[TAEE!HNGWE_DBYON\ER

AERALLY DEPCSITED LEAD SOIL MMIGATION EXCLUDHED.

PFG’CBN_EXC]_LDESUPBLHYII\S_RN\I]EUMTSINEXCESSCF$ 10.0MM

REMOWVAL OF FOUNDATION SPOLS BY OTHERS.

REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATICNS BY OTHERS.

REVDJALO?REJLPCEVEQTO:CI]\D?EFECRMTSR:AGBGEXGJLE)

PROPOSAL INCLUCES FOUR MCBILIZATIONS. ADDITIONAL MCBS ARE $1,000 EACH

mmmnaemmmmmmmaummrsvm
FOUNDATIONS FOR S51-3 AND SS7-1 WILL BE EXCAVATED WTH LOWDRLLS AND
DANGLE AUGERS AT NO BXPENSE TO THE PRIVE CONTRACTOR

12 ANCHOR BOLTS FOR SIGN STRUCTURE SS6-1 WILL BE SUPPLIED FOR OTHERS TOINSTALL. .

onbwN=

2 000~

1

ABCWVE PRICE QUOTED FOR INVEDIATE ACCERTANCE LNLESS OTHERWSE STATED, AFFLY ONLY TO PROJECT SPEQIAED.

CORAL CONSTRLUCTION COVPANY

By Tl Zpbers
TNE ESTIMAICR
DATE 103113

POBax 347 Wisonnlle, CRS7070  COffice (503) 682 2252 Fax (503) 6820110 vmucuala:rstnnhmaxn
Contractar's Licenses: CA3324414 ID 10872-A884; NV 00177574 CRE2816; MT 38340, UT 245859-550r1; VWA COCRALOCZTINZ
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00T-31-2013 THU 11:29 AM CORAL CONSTRUCTON FAX NO. 5036820110 P, 01/01

COoNETRUSTION LIOMPLMY

D R s o TP TR R R L

SUBCONTRACT PROPQSAL
PROJECT: CAMINO DE ESTRELLA - BID DATE: 10/31/13
ORANGE CQ., CADOT ESTIMATE NO: 131005C
12-0F9BE4
PREFARED BY! MARC ROBERTS REFER
TERMS: - INQUIRIES TO: MARC ROBERTS
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
45 REMOVE SIGN STRUCTURE (EA) 500 EA § 6,500.0C %  32,500.00
46 REMOVE BRIDGE MOUNTED SIGN 100 EA § 1,500.00 § 1,500,00
57 MODIFY SIGN STRUCTURE 10.00 EA % 8,000.00 $  80,000.00
156 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 21000  LWF % S00.00 § 168,000.00
176 FURNISH SIGN STRUGTURE (TRUSS) 266,00000 LB § 325 § 864,500.00
177 INSTALL SIGN STRUCTURE {TRUSS) 26600000 LB 0§ 020 %  53,200.00
178 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 320000 SF 0§ 2300 §  75870.00
184 METAL (RAIL MOUNTED SIGN) 168000 LB % 20,00 §  33,800.00
188 INSTALL SIGN PANEL ON EXISTING FRAME 4800 SF % 1500 § 720.00
276 MOBILIZATION 100 LS % 5500000 $ 5500000

1
2
3
4
5
&
7
8
9
10
1

12

TOTAL $ 1,364,690.00

TERMS AND CONDITIONS:

BOND INCLUDED.

TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.

PROPOSAL ASSUMES MUTUALLY ACCEPTARBLE SUBCONTRACT TERMS AND SCHEDULE.

RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.

AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.

PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF & 10.0 MM,

REMOVAL OF FOUNDATION SPOILS BY OTHERS.

REMDVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.

REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.

PROFOSAL INGLUDES FOUR MOBILIZATIONS. ADDITIONAL MOBS ARE 51,000 EACH.

ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
FOUNDATIONS FOR $51-3 AND S87-1 WILL BE EXCAVATED WITH LOW DRILLS AND
DANGLE AUGERS AT NO EXPENSE TO THE PRIME CONTRACTOR.

ANCHOR BOLTS FOR SIGN STRUCTURE $§6-1 WILL BE SUPPLIEP FOR OTHERS TO INSTALL.

ABOVE FRIGE QUOTED FOR IMMEDIATE AGCERTANCE UNLEES GTHERWISE STATED; APPLY ONLY TO PRCJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Wane Babiernts
TITLE: ESTIMATOR
DATE: 10/31/13

PO Box 347 Wilsonville, OR 97070 Office: (503) 682.2252 Fax (503) 682.0110 www. eoralconstruction. com
Contractars Licensas: CA 332441A; ID 10672-AAA-4: NV 0017757A; OR 62816; MT 36340; UT 245855-5501; WA CORALGC211NZ
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COMSTRUCTION TOMPARNY
T b AN L CONTRACTIAY

’\ SUBOONTRACT PROPOSAL
PROUECT: CAM ESTRALA EADDATE 103113
CRANCE , CADCOT ESTIMATE NC 1310052
. 12-0FS6EE4
PREPARED BY: MARC RCBERTS \ REFER .
TERVE: INCQUIRIES TCx MARC RCEERTS
[TEM DESCRIPTION . QUANTITY UNT UNTPRCE TOTAL
45 FEMOVESIGNSTRUCTURE EA) ( 500 EA $ 65000 $ 225000
46  FREVOVE BRIDGE MOUNTED SIGN 100 EA $ 15000 $ 150000
57 MODIFY SIGNSTRUCTURE 000 EA $ 800000 $ 8000000
156 60" CIDH OONCRETE PILE (SIGN ROUNDAT] 2000 LF % 80000 $ 16800000 -
176  FURNISHSIGN STRUCTURE (TRUSS) o8y LB 0§ 325 $ 845000
177 INSTALL SGNSTRUCTURE (TRUSS) w B % 020 $ 5320000
178  FURNISHLAMINATED PANEL SIGN (' w S % 2300 $ 7567000
184 NETAL (RAL MOUNTED SIGN) B % 2000 $ 3360000
188  INSTALL SIGN PANEL ON EXSTING FRAME s % 1500 $ 720.00
276 NCBILIZATICN \cljs $ 6500000 $ 65000
$

1,374,690.00

AERALLY CEPCS TED LEAD SOIL MTIGATION EXCLLIDED.

PROPCSAL EXCLLCES LIABILITY INSURANCE LIMTS IN EXCESS OF $ 100 MM

REVOVAL CF FOUNDATION SPAILS BY OTHERS

REMOVAL CF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS

REMOVAL CR REFLACEIVENT CF CONCRETE CR ASPHAL T SURFACING EXCLLIDED.

PROPOSAL INCLUCES FOUR MOBILIZATIONS. ADDITICNAL MOBS ARE $1,000 EACH

ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPVENT BY OTHERS.
FOUNDATIONS FOR S51-3 AND SS7-1 WILL BE EXCAVATED WTH LOADRILLS AND
DANGLE ALIGERS AT NO EXPENSE TO THE PRIME CONTRACTOR.

12 ANCHOR BOLTS FOR SIGN STRUCTURE SS5-1 WILL BE SUPPLIED FOROTHERS TOINSTALL.

~O0QO~NOORWN-

-

ABOVE FRICE QUOTED FCR IMVEDIATE ACCEPTANCE UNLESS OTHERWSE STATED, AFFLY CNLY TO PROUECT SPECIRED.

| CORAL CONSTRUCTION COVPANY

FHrse ZRbeods

BY:
TTLE ESTIMATCR
DATE 103113

POB:x 347 WWisonille, CRI7070  Cffice (S03) 6822252 Fax (8303) 6820110 www coraloonstrudtioncom
Conbractor's Licanses: CAZ324414; ID 10872-0884; NV O 77574 CRE2816; MT 38340, UT 245859-5501; WA OCRALOZ21MINZ



“\\ CcNSTRucf}du' COMPANY

SPECIALTY MIGHWAT AND GERERAL CONTRACTONS.

N

PROJECT: CAMINOLCE ESTRELLA BD DATE 103113
CRANGE OO, ESTIMATE NCx 131005C
12-0F0654

PREPARED Br: MARC RCEERTS REFER

TERVE: \ INQUIRIES TCx MARC RCBERTS

MM DESCRIPTION \ CUANTITY UNT UNTPRCE TOTAL
45 FRFEVIOVE SIGN STRUCTURE (BA) 500 EBA 08 650000 $ R50000
45 REMOVE BRIDCE MCOUNTED EGN 100 EA $ 11,8000 $ 1,500:00
57 MIOFY SGNSTRUCTURE 1000 EA % 800000 $ 8000000
156 60" GDH CONCRETE FILE (SIGN FOUNDATICN) 210.00 LF % 80000 $ 16800000
178 FURNSHSGN STRUCTURE (TRJSS) 266,000.00 B 8 325 § 845000
177  INSTALL SIGN STRUCTURE (TRUSS) 236,000.00 B 8 020 $ 320000
178 RURNSHLAMNATED PANEL. SIGN (1-TYPEA) 32000 S 09 230 % 7Bs000
184 NMETAL (RAIL MCUNTED SIGN) 1,680.00 B 8 200 3 3360000
188 INSTALL SIGNPANEL ON EXSTING FRAVE \48(13 S % 1500 $ 72000

.26 MOBILIZATICN \CO LS $ 6500000 $ 26500000

TOTAL $ 1,374,690.00
TERVS AND CONDITIONS:

BOND INCLLEED

TRAFAC CONTRCOL, SLRVEY, ANDALL B BECTRICAL WORK EXCLLDED.

PROPCSAL ASSUIVES MUTUALLY ACCHPTAB E SUBCONTRACT THRMS SCHEDULE

RETAINACE NOT TO BXCEHD THE PERCENTACE BENGWTHHE D BY

AERALLY DEPCHTED |LEAD SAL MTIGATICN EXCLUDED.

PRCPCSAL EXCLICES LIABILITY INSURANCE LIMTS INEXCESS CF $ 10.0 MM

REMVOWVAL CF FOUNDATION SPOILS By OTHERS.

REMDOVAL CF EXSTING SIGN STRUCTURE FOUNDATIONS By OTHERS.

REVIOVAL OR REPLACBEIVENT CF CONCRETE CRASPHALT SURFACING

PROPCSALL INCLLCES FOUR MCBILIZATIONS, ADDITICNAL MOBS ARE $1, CIZOEPCH

ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING BQUIPVENT BY OTHERS. ™
FOUNDATIONS FOR SS1-3 AND SS7-1 WILL. BE EXCAVATEDWTH LOWDRILLS AND
DANG E AUGERS AT NO EXPENSE TO THE PRIVE CONTRACTOR.

12 ANCHOR BCOLTS FOR SIGN STRUCTURE SS6-1 WILL. BE SUPPLIED FOR OTHERS TOINSTALL

S~ 00N AWN-

-k

ABOVE PRICE CLUOTED FCR IMVEDIATE ACCEPTANCE UNLESS OTHERWSE STATED, AFPLY CNLY TO PROUECT SPECIRED.

CORAL CONSTRLCTION COMPANY

VVbre Zobes

8y
TTLE ESTIMATCR
DATE 1031113

POBox 347 Viisonmille, CRI7070 Cffics (503) 682 2282  Fax (503) 6820110 www ooralcorsruction.oom
Contractor's Licenses: CA3324414; 1D 10872-AA04; NV 077574 CREZE16; MT 38340; UT 245855-6601; WA CCRALOC211INZ



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL}

JC5UPPLY

Bid
ltem
N/A
N/A
N/A
N/A
N/A

N/A

Description

PCC Cure Resin

PCC Dowel 1.5" x 18"
PCCTie . 75" x 30"

PCC Dowel Basket 1.5"
PCC Dowel Baskets

100% Manufacturer Credit

Lean Cure Wax

60 % Supplier Credit

Unit of
Measure
Gallon
Each
Each
LF
LF

" LF

Qty. Unit Price

1,346.49 § 5.80
293,78 § 5.10
2,708.65 S 2.20
187.04 S 3.95
15,013.13 5 8.05
100% Totai

4,087.08 S 3.75

' Subtotal

60% Total

Total 100% & 60%
Tax 8%
Grand Total

L AN W A U A

Extension
7,809.64
1,498.28
5,959.03

738.81
120,855.70
136,861.45

15,326.55 -
$15,326.55
$9,195.93

146,057
$11,684.59
$157,741.98



JC Supply & Manufacturing

1612 S Cucamconga Avenue
'Ontario, CA 91761

909-373-4773 909-373-1785 FAX -

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

\éy
Y

Estimate

Date

Estimate #

10/30/2013

8499

Project ' ' FOB

Expiration D...

Terms

Freight

"12-0F96E4 , ONTARIO, CA

12/30/2013

Net 30

FPD & BILL

T

Description

Qty

Um

Cost

Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
- CALIFORNIA UCP FIRM # = 34132

100% Credit on Steel Items

9% DBE MOH-YES CT# 12-0F96E4 RTE 5 CAMINO DE ESTRELLA
HOV LANES '
Bid Date 10/31/13 Paving Schedule half 2014, half 2015

ATTN: STEVE BELL (SBELL@FLATIRONCORP.COM)

WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR 11.4" PAVING
- ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH
BONDBREAKER

1 12" X 18" SMOOTH DOWEL EPOXY COATED GREEN PER ASTM
A775 W/ BONDBREAKER - 9 # EA.

TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR 11.4" PAVING -
ENTIRELY EPOXY COATED "GREEN" PER ASTM A775

15,400

200

200

LF

EA

LF

123,970.00T

1,020.00T

790.001*'

QUOTED BY:BENITA BLANCHARD

Subtoftal

Sales Tax {8.0%)

Page 1

Total




JC Supply & Manufacturing

1612 § Cucamonga Avenue
' Ontario, CA 91761

909-373-1773 9038-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Es

timate

Date

Estimate #

3499

10/30/2013

Project FOB

Expiration D... |

Terms

Freight

12-0F96R4 ONTARIO, CA

12/30/201 3

Net 30

PPD & BILL

-Description

4 i

Qty

um

Cast—
—

Total

#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775 -
3.75#EA.

APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL
.- (Actual charges to be billed at time of shipment) SAN JUAN
- |CAPISTRANO

Pricing is good for 60 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing.

Pricing is for a standard basket advise if skewed or tapered baskets are
required and a bid will be prepared accordingly. Billable Feet = 7
caleulated Lane Width, not actual length of basket. Basket Lane width
calculation is: gumber of dowels multiplied by on center spacing divided
by 12 to express as lineal feet.

All otders are subject to the availability of raw materials.

Pricing is based on matetials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date ta production release date may be passed along at cost if
applicable. A steel raw material prepay option is available to protect
pricing and control cost. '

2,800

5|EA

EA

52
o

475.00
FEEeY

) 6,160.00T

2,375.00

.
-

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%)

Page 2

Total




JC Supply & Manufacturing

Page 3

Estimate
1612 § Cucamonga Avenue Date Estimate #
Ontari 9176
ntario, CA 91761 103072013 | 8499
909-373-1773 909-373-1785 FAX -
Name / Address
FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510
Project FOB Expiration D... Terms Freight
12-0F96B4 . - | ONTARIO, CA 12/30/2013 Net 30 PPD & BILL
1 D;:s;friﬁt.ion - Qty Um Cost Total
Materials released for production will be invoiced upon completion and
are to be paid for within standard terms or late fees will apply. In the
event the job is unable to take possession at time of completion a storage
| option is available as space permits. If materials are stored beyond 30
days UV Protection is mandatory. Disposable UV Protection Coverings
will be required at a cost of $25.00 each which will provide coverage for
up to 4 pallets of dowels or each pallet of 60 baskets.
Freight charges are based on full truck load moves. If less than full
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.
QUOTED BYBENITA BLANCI{ARD SUthtEﬂ $134’3 15.00
| Sales Tax (8.0%) $10,555.20
$144,870.20

Total




JC Supply & Manufacturing

1612 § Cucamonga Avenue
. Ontario, CA 91761

809-373-1773 = 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Oate .

Estimate #

10/30/2013

8502

Project FOB

Expiration B... Terms

Freight

12-0F96E4 ONTARIO, CA

11/30/2013 Net 30

PPD & BILL

Description

Qty um | Cost

Total

DBE / UDBE MANUFACTURER
LIGHTCAP INDUSTRIES, INC dba: JC Supply & Mfg
CALIFORNIA UCP FIRM # = 34132

Distributor of Chemical and Allied Paving Materials

Port of Los Angeles VSBE/SBE Certified

9% DBE MOH-YES CT# 12-0F96E4 RTE 5 CAMINO DE ESTRELLA
HOV LANES

Bid Date 10/31/13 Paving Schedule half 2014, half 2015

ATTN: STEVE BELL (S.BELL@FLATIRONCORP.COM)

CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)

LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 114" X 10'

+++[F ASTM D994 "RUBBER REFLEX" CAN BE USED PRICEIS
§1.37/ LFr**

| APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual
charges to be billed at time of shipment) SAN JUAN CAPISTRANO

1,375]GAL 80,

2.750 | GAL |wea.7
15,687 |LF 1.96

2|EA 385.00

—

" 7.975.00T
10,312.50T
30,746.52T

N

in Gib ITEVA

770.00

QUOTED BY:BENITA BLANCHARD -

Subtotal

Sales Tax (8.0%)

Page 1

Total




JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Name / Address

FLATIRON CORP
2100 Goodyear Road
Benicia, CA 94510

Estimate

Date

Estimate #

10/30/2013

8502

Project FOB

Expiration D...

Terms

Freight

12-0F96E4 ONTARIO, CA

11/30/2013

Net 30

PPD & BILL

Description ‘

Qty UM

Cost

Total

Pricing is good for 30 days a purchase order must be received within such
timeframe or pricing will be negotiated. Pricing is based on a package
deal any changes in quantities or items listed may affect pricing,

_J All orders are subject to the availability of raw materials.

{Pricing is based on materials being released for immediate production and
or prior to expiration date noted above. If materials are released for
production after expiration date, raw material escalators that occur from
bid date to production release date may be passed along at cost if
applicable. :

Freight charges are based on full truck load moves. If less than fill
truckloads are released additional freight charges will apply. Freight off
load time limit is 1 hour. Additional hours will be invoiced at $50.00 per
hour.

****Chemicals: Pricing is valid for 30 days. If quote expires a re-quote
may be requested. **** '

QUOTED BY:BENITA BLANCHARD

Subtotal

Sales Tax (8.0%}

$49,804.02
$3,922.72

Page 2

Total

$53,726.74
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Frop:RIALTO GDNCRETE PRODUCTS 5098229630 10/28/2013 15:27 #122 F._QU‘I_I__QH(J_IZ

T Do QUOTATION

AL TO
_ NCRETE Page t of 2
z —
IRERUCTS rinted: 10128/2013 2:21:32 P

2011 M. LAUREL AVE. » RIALTO, Ca92377
OFFIGE (903) 822-0200 - FaANX: (908) 822-9630

sanufscturer oF meinforced Conrcrate. Fipe, Precast 80X Cuiverts, & Precest Manhoie Shating Gote Numbér_ 22513

) MEMEErR oF THE BT LR, FIPE SIROUT OF SOMPANIES . Sid Date: 1073172013

To: BIDDING CON:I'RAGTOR - AtESTIMATOR Bid Time: 2FM

Job Name: Hov Lane Caltrans # 12.0FSBE4 § Route § Carmino de Estrelia to San Juan Greek Location: ORANGE

Address. Ciy: DRANGE Job \D: 9720
e —

we propose fo furnish all of the matertals and/or services listed herein for this project, subject i Riako Concrele Prodicts TERMS AND CONDITIDNS that
shall control and take precedence over aiy {erms and conditions 1o the contrary in any purchase order or other document. Alj quanlities are appromate, and
are not to be considerad as 8 guaranteed Bill of Materials. Prices are guoted withoudl the benefit of plans and speciiicaticns. Uit prices wil prevatl on alt
aclual quantities of materiats supplied. Prices quoted are firm for 30 days from the date of quottion. Thereafter, prices are subject to reviaw. Riatic Concrete
products does nol warranty any type of ail testing of pipe joinis. An additional service provider fee Wi apply for all credit card payments. QUOTE 1S BASED
ON RECEIVING A FULL ORDER FOR ALL LINE [TEMS QUOTED BELOW.

NOTES:  PLEASE NOTE D-LOADS ARE BASED ON CALTRANS BEDDING AG2D METHOD 3

‘w 150 SCCTRANS T §13.02]

0.0 ago0  IFT 18720000 L | .
meom IOLASS IV . ""_ ‘ — S
A —————, __—-—J___——-i_____————_g_m..wr_m_,_—-——j______ﬂ__———-u—h——_- PRI ——ts—n ’ -
0.0 Gamaee | |2472000D fvél 150 SC C-TRANS ] §22.40] e S 37@@0
'%&59 Fonore OAST W LRSCCTRAS e
— i - e —————— e s
‘0.0 Thoooo T 24 3000-0 Iw/ CTRANS ! §23.20} 32,320.00}

NOTE:  CLASSV

] __...___...—__..._-—'---__.,_...-—-‘——-—--—""""' rr—— 3

0.0 Teto T 4 36000 thickwall Tw CTRANS t $125.37} BeLF76 :
3 3 B : — et .

= MOTE: {CASS Y SPECTAL 3600-D
_———_'——_‘_‘ !'——"——':_M 3 T A % - — f r-\/‘
;O'O t}ﬁ@fﬁﬁ FT 336" 2000-D iwf C-TRANS i 44,631 —47 540080 — 5@[0 { q
e S ___ﬁ__——_______,____——__,_‘ _________.._-.-_-_,_,__._.._....,_..._.,‘___..__MA._,___I.-_ e e e e -i-._—____.-————‘ f
|25
- Con't Next Page
. "_
Avattabiiy: pefivery is stthject 10 change, prior to receipt of a signed order, approved plans, and prefwinary information.

QUD'I'INETDNGUE & GROOVE MORTAR JOTNT STORM DRAIN PIPE, UNLESS ROTED-
UNLESS NGTED, PRICES ARE DPELIVERED, EXCLUDING AlLL APPLICABLE TAXES.

DUE TO INCDMPSTABILIW aF JOTNTS BETWEER 5IFFEREHT PIPES AND FLARED EnD SECTIDNS AVAILABLE, A CONCRETE COLLAR MAY BE REQUIIRED.

Accepied By Emilo Cervantes 30%-201-5144

——————

e ——
Far Rialto Gonerete Products
Fax: 908-822-8630

For

Date: ! .
EMai ecervantes@idfipipe.com
Dater
p—r . = ’ . B ~ :
Rl N i o e el e n— A
‘ = . e T, AP B &




From:RIALTO CONCRETE PRODUCTS 9058229830 10/28/2013 15:28 #122 P.ODE.’GUE

i

QUOTATION

Page 291 2

Printed: 10/28/2013 2:31:32 PM

2097 N. LAUREL AVE. - RIALTO, GA Q2377
- OFFIGE (909) 522-0200 - FAX (808} 622-9530 .
encrete Pipe, Pracast Box Culvarts, & Frecast Maashole Shatilrg Quote Numbelr 22513

Riamutacturer-af Reirforesa T
MEMESIToF THE KL, EYC. FtPE GROLS oF CoMBANIES Bid Date: 1013 1f20'13
TJo BlDD1NC CONTRACTOR ) p‘_{‘l‘m:ESTIMATOR . Bid Time: 2 PM
Job Name: Hov Lane Caltrans # 12-DF96E4 / Rottte 5 Camino de Estrella to San Juan Creek 1 acation: ORANGE
Address: ' Ciy. ORANGE Job ID: 6720

We propose to fumish alt of the matenals and/or services listed hesetn for this project, subject lo Rialto Concrete Products TERMS AND CONDSTIONS that
shall controt and take precedence over any terms and conditions to the confrary in any purchase order or other document. Al quantiies are approximate, and
are not ko be considéred as a guarantesd Bil of Materials. Prices are queted without the benefit of plans and specifications. Unit prices will prevall on all
actual quantities of materals supplied. Prices quoted are firm for 30 days from the dale of quotation. Thereafier, prices are subject o review. Rialto Congorete
products does nof warranty any type of air testing of pipe joints, An additional service provider fee will apply for all credil card payments. QUOTE 15 BASED
ON REGEIVING A FULL ORDER FOR ALL LINE [TEMS QUOTED BELOW.

| INCLUDES PiPE RISER AND INLET QUANTITIES - CLASS IV, no hardware or stens

0.0 (2,00 {EA 124" FLARED END SECTION ; ! §432.22{ §354.441
] Sub'.l $95,162.60
Avattability pelivery is subject to change, rior 5o receipt of a signed arder, approved plans, and prefimirary information.

QUOTING TONGUE & EROOVE MORTAR JOINT STORM DRAIN PIPE, UNLESS NOTED.
UNLESS NOTED, PRICES ARE DELTVERED, ERCLUDING ALL APPLICABLE TAXES.

GUE TG INCOMPATABILITY OF JOINTS BETWEER DIFFERENT PIPES AND FLARED END SECTIONS AVATUABLE, A CONCRETE COLLAR MAY BE REQUIRED.

Accepted By Emilio Cervanies 809-201-5144
For: For Rialto Concrete Products
Date Fax 909-822-8630
ate: :
: EMait: ecarvantes@kiiptpe com
Date: :




/I~ & Al e
PRODUCTS P£.0. BOX 940669 SIMI VALLEY CA. 93084 - (805)-527-0841
QUOTE DATE:  10/14/2013 Quoted By:: ::] QUOTE ID: 11260

CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 10236 -

CONTACT: JOBTITLE: CONSTRUCT HOV LANE
LOCATIDN: ORANGE

TRACT: BIDS 10-17 @ 2:00

PHONE: CONTRACT # 12-O0F96E4
. FAX: AGENCY: CALTRANS
Celi or Pgr.: .

Shipping Terms: FOB JOB SITE Price Valid Until;  12/13/2013

Payment Terms: NET 30 DAYS Est. lead time from reciept of plans: VERIFIED UPON ORDE
QUOTE DETAIL
DESCRIPTION QUANT'™’  UNITPRICE UNIT EXTENSION
24" RCP CLII TG 2,318 ea2 2207 FT.  Sisaaeed = FOJ (107>
24"RCP CLIV TG 54 $24.30 FT. $1,312.20

- N
24" RCP CLVTG 42 $24.30 FT. $3,450.60
18" RCP CLII TG \L\f"l.otier s1ass Fr. swesraes [ §S. 2
35" RCP CLIII TG ~ - )5 §51.43 FT.  -$262203, )
36" RCP CLIV TG i 2~ ss330 FT se2E5E0T -—'7( IZLOJ (+
TOTAL $86,347.11 ™ :

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

NOTES:

Ditk. ok GOLKE %U‘PPUJJ;,’&)Q/ W
ALL RCP 15 TONGUE AND GROOVE IN 8 LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE
ROUNDED TO MEET STANDARD LENGHTS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE

INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDTTIONS. UNIT PRICES WILL : a(_{ (f 5 LO(;O
PERVAIL.~CONTACT KARI 805-315-7247* : [Z,C

Saies tax additignal /\’_[Ar im(/

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 81/50090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE.CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND

CONDITIONS.
BY:

PHONE; (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. The Purchase Price specifed on the face of his invoice is and shal be considered 2 lump sum prics for the sake and/or instalation of the Products based upan the
aggregale prices of tha fime and matadal components of the Purchase Price including instabment charges, il any. as have been separaiely stated.

2. Peyment Payment in full of the Purchase Price, inclucing transportation cests, shall be due ity {30} days after defivery. Interest al the rale of eightean percent {(18%) par anaum shak
accrive on the unpaid balarce, and on any kther charges or expenses payable by Buysr, from fhe due date untl paid in full. Salier reserves the right to forthwith cease all further delverias if imely
payment i sl has not boer received.

3, Price Change. The Furchase Price is binding on the Sekter only for the period indicated, and prices are subject to change without notics. The possession of price sheets of catalogs by
any person should not be constiued as a binding offer to seil by Seller, Price changes mede by Seller shall apply 10 all materials covered by this ceniract and defiverad atter said pariod, provided
that delivery i not delayed due 1o any fautt of he Soler.

4, Dalivary. Seler will dBi\lH i'le Praducts 1o the job sne and if requested in wriSng by Buyer. Seller shal install, attach and affix the Products te their inal location wsing Seller's rucks,
wrailers and personmel. The adi e the Products shial be the sole responsiblity of Saller based upan tha reasonable dingetions and requirements of Buyer, uniess.
otherwisa agreed in writing. Buyer shail provide and maintain suitable Accass roads 10 the delivery site and protect utitties and adfacent structures.

5. installation. [n the event Sefler is requined to nstall the Preducts pursuarnt 10 Buyer's requost, Seller shall futhar furnish all tools, equipment, labor, materials, struciures and
accessenies which may be required er necassary 10 properly nstal and affix 1o the job site all of the Products, Sellor makas no reprosentaiions or guarznties, nor assumes any responsibiliy
regarding the proper location, alignmerr, depth size, bedding, supperts, physical requirements, base, backEll, compaction or any ether condiion afecting the placement or nstalaton of the
Products specified by Buyer, which responsibiifes are exclusively bome by Buyer. Seller pssumes no responsibility fer water infitration inio any Product placed into any excavation.

6, Capachty. Seller shall be deamad a Construction comiractor for all purposes | Sefter is required to install and affix the Products 2ccoeding 1o the plans and specifications of Buyer.
Buyer's payment ofthe Purchase Price shakl not be reduced or subjact 10 any offset, retest on, back-change or ether clains by reason of any temnor candition not contained herein.

7. Tile. Seller shail retain titte ©o all Fraducts un# the ful Purchaso Price has been peid and, if Seller is responsible for the instaltalion of the Products, untl e Prodeets have besn
atracher fo, incorporated in and affixed to thei final position by Seller,

. Sales Tux. The Purchase Price of the Products is based upon the assumptien that Seller shad install and afix tha Froduets, provided thal in e avent Buyer does not olect er conlract
with Seler w install the Products, then Buyer shall be furiher kable and respansibhe fer the payment of ali sales or use tax compuied on the gross Purchiase Price of the Products,

9. Wamanties. Seiter orfy warrants that the Products shat tonform 1o the sperification thereof and shall be iree from defoets in abor and materials fer a period of ons (1) year from date ef
delivery. I the Products should bé found 1o be dafective then upen writien nofica and afier the retum of the Preduct at Buyer's expense {¢ Saller's business pramises, Seller shall replace the
Praduct with 2 duplicate Product fres from defoct without eharge, but witheut further oxpense 1o Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSUEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAMS AlL OTHER IMPLIED WARRANTIES OF MERCHANTABLITY AND FTITMESS FOR A PARTICULAR USE OR PURPOSE.
EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUGCTS AS SET FDRTH ABOVE. SELLER SHALL NDT BE UABLE OR RESPONSIBLE FOR ANY NCIDENTAL OR
CONSEQUENTIAL CAMAGES, COSTS, EXPENSES OR LD'SSES SUFFERED BY BUYER, INCLUDRG ANY CLAMED DR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTVE PRODUCTS SUFPLIED BY SELLER. Froducis soid by Seher, but aot manutactured by it, are wananted gy to the extent such Progucis are wananted to Seler by the suppher.

10. Inspectianz. Buyer shall inspect the Praduets for any broken, chipped or other wisible delect or deficiency prior o unloeding the same and seller shall have: ne Kability for 2ny such
deliciencies uress Buyer provided writlen notice 1o Seller on tha shipping/delivery document evidancing Buyor's receipk of the same. All other inspactions of the Products shal be made by Buyer
within five (5) oeys from Seller’s defivery of e products to the jﬂi'.l site, al Buyer's sole oost and expense, for camect size, symmey, depth and quality consistent with allowable foleances and
variations corsistent with usual trade pracices. Unless witten notice of réjection is imely received by Seler, it is conzlusively deemed that the Products meet with the Buyer's purchose
roquiremats and are complee i accordance with the desaripion of the Products.

11. Returns. Products shak not be returned by the Buyer without priar wiitien accaptance by the Selier. Tha amountt of credit o be given, if any, shall be detarmined by the Seller after
inspection of the Products upon retum 1t Saller's business promeses.

12 Guantity. When the Buyer requesis a reduction in iotal quantity of the Preducts ordered ef moxe then len percent {10%) for any caegory of Products sted. Safier may & its oplien
increase the wnit price of the Products a reasonablé amourt to ofiset the reduction in quantity.

13 Scheduling. Soller's colivery of the Preduds s based on its prasent estimate of the fime required te ship alter receint ef Buyer's order. ACCEPTANCE BY BUYER OF ANY
PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT
OF ANY DELAY N DELIVERY DF SUCH PRODUCTS.

14 Ordering Odd Lengths, The Puwchase Prica is based upon fumishing nat over two percent {2%) of tatal Protucts sold having standard four-foot engths, unbess otherwise agreed in
wiiting ¢n the méverss hergtt. An addifional charge wil be made for any excess in such parcentage, Al pipe and Products will ba bikad at nominal lengths (£ or 8) and no allowance shall be
chargeabls for shoriage due K boveding.

15. Default. Upon any default by Buyer under this contract, Seller, at its option, may canced the: unfiled porion of this comract, and the full Purchase Prica for all Products manutaciuied by
Saller for Buyer under thes contracl, whether or net delivered fo the job site. shall, a1 Sedler's sole opfion, bacome immediately dus and payable, the exercise by Saller of any ef its sights under tis
contract shall not bar Seer from exercising any ether rights or remedses ungder the appiicaia lien laws against the proparty where the Products are placed or instaled. in the event of dofautt in
paymert, of any ether breach, Saller may retake possessien ofthe Froducts wherever they may be found, and may resell the same witheut notice to Buyer, applying the amoort so received to the
balance due. Seller may orherwise exercise all ights anif rerm adies avalabla t Seller in accomdance with Calfornia law.

16, Sais Contract This contract is subject to accepiance onky on the terms and conditions stated in this offer. This contract shali not be subject te modificatien except by an agreement in
writing signed by beth parties. Any additionat er different terms end conditons proposad by Buyer, either befone of akter this affer, are hereby rejected.

17. Force Majoure. The Seller shall ot be liable for delays or other faihurg 16 perform bacause of any delays n manufactur er deivery due ty unforeseeable causes bayonrl the cortral
and without the fauk or regligence of the Seller, including, but not restricted 1o, acts ef God ar of the public enemy, acts of e Govarnment in aither its soversign or contractual capadity, fires,
floods, epidemics, quaramine mestictons, strikes, excestive tratiic, major equipment or ranspartation fallres, delays or defaults ef tird parties, freight embargoas, vrusually Savere weathar or
delays of subconiraciors or suppliers cue 1o any causes end non avallabilty of matedals. All claims for delay in delivery of the Profuets shak be deemed waived unless presertad bn wiiing
conourrestly with acceptance of the Products. Delays in defvary, for whaiaever reason. shall not be tause of cancellstion of this coniract by Buyer. The parties hereto acknowledge that the
amount of damages sufiered or ncurred by Buyor as a result of any delay in e deitvery of Precucts which is causerd by Sellers neglect e default shall ba incapeble of accurate measurement
and hei #re parties hereby agree hat Seller shal scioly be Bablo 1 Buyer in such event in an amount equal 1o Fifty Dallars ($50) per day of delay which amount shall cenzBiite e sole and
exchisive Mmeasurement of damages suffeced by Buyer due to any such deley damages.

18. Bid Jobs. On bid jobs, this confract shak be binding on the parties only (a) for delivories within sixty (80) days from the: date on this contract and (b) if Buyer & awardad either from a
genenal er subcontrect ernbiracing the use of the Products,

13, Taxes Not nchusled. The Purchase Price i exclusive of ol state or kocal saies or use taxes and all other taxes of any governmental or pubiic agency. applicable to this order unlass
specifically inciuder.

20 Indemnification. Buyor expressly agrass 1o Indemify, defand and hold Saller hamatess from and agains el daims, demands, lossss, expenses, costs, inckiding reasonable atiomey's
fioors, habilities, suits er jrdgmenis af any kind Of nature, anising out o, in connection with, or resufling from death or injury te persons and less, damage or injury 1o property, caused o du o directy
or indirectty fo the tale, delivery, instalizion, storage er vse of he Products being provider 0 Buyer. Buysr further agrees fo erect sufficiont proteciive and warning devices at the time the
Products are placed on the job site.

21. Ne Asslghment. Buyar shall not assign this contract er any inerest therein, without Sellar's prior written consent

22 Risk of Less. Risk ef damage or loss of the Preduets shall pass fe the Buyer upon the transfer of file. Thereafier, Buyer shall be responsible lor sompkance of all govemmental
reguialions and ordinances with regard to storage er placement of the Products.

23 Apomey Fees In the evem of any litigation, action er proceecing is commenced in connection with tHhis contract, the prevaiing party therein shal be emitied 10 fecover hs reasonable
attomey's fee and court cosis,

24 Storage. i the event Buyer does not aecept delfivery of the Products |n accordance with the defivery schedule agreed upon between the Seller and Buyer, Soller wil store the
undelivered Procucts on its business premises for a peniod of thiny (30) colender deys beyond the stheduled celivery fate; provided that Sefler will charge Buyer an amount egual te ene ard one-
half percent (1%%) ftr aath month, or any portion thereo!, of the Purchase Prica tor the undsfivered Procugis from the scheduled delivery dale, payabls. monthly, and coninuing untl dekvery of
the Products or the terminabion of his contract whichever shall ast oocur. Seler shal have the rfight 1o cancel Tis coatract, refain any cepesits e prapaymants, and recover the remaiing
balencs of the rl Purchiaso Price of any undelivered Producis, plus interest therean @ ihs rate of one and one-half percert {115%) per mortth ur paid i full, if Buyer shall not accept delivery, for
any reason whatsoever, within ninety (30) days irom the scheduled dekvery date.

25 OQisciaimer of Plans. Buyar hereby acknowledges that in the event the Seller has provided any leyoute, schemalics, drawings or other plans to Buyer in conmnection with the piacement,
Incabien of instakation of e Products, any such plans were propared solely for the benefit of Seller and Seller heraby discl2ims, and shall expressly noi b liabla or resgonsible for, any loss,
d:naga  BXpansa or ather injury suffered by Buyer, or ahimndmbe mﬁmd or ingurrod by Buyer, with respect o er ansing out ef Buyer's use of such plans. Buyer shak solely be responsible Jor

gthe r lengths, configy , layouts i jons.gnd all other design peremeters atiecting the instalation of e Producis provided by Seller.

. ..
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MNLE 1
‘QIEIQ CMG Rebar

ESTIMATE# ESO30342 BID PROPOSAL FORM

{Contractors License # 778010)
ATTN: .JOEFADDEN

BID DATE:
BID TIME:

FAX:

10RB113
2:00 PM

TO: FLATIRON WEST (760) 471-4860

PROJECT NAME: 12-0F96E4 ~ ROUTE 5 HOV WIDENING
PROJECT LOCATION:  DANA POINT, CA

CMC Steel Fabricators, Inc. ¢ba CMC Rebar (Subcontractor) is pleased 10 submit the following
offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance
of this Bid/Offer shall be govetned by and in compiiance with the Concrete Reinforcing Steel Institute Manual of
Standard Practices. This offer reprasents the full scope and intent on the part of Subcontractor to provide services
and materials to Contractor. This bid proposal is submitted subject to and expressly conditioned upon all of the terms
and conditions set forth below and Subcontractor satisfying itseff as to the financial capability of Contractor to pay.
Notwithstanding any verbal or written acceptance of this bid proposal, there will be no contract between the parties
until approval by Subcontractor's credit department and the parties mutually agree upon the contract provisicns.

THIS IS A BUY AMERICA PROJECT

SCOPE OF WORK / PRICE

BID DESCRIPTION ENGINEER | UNIT PRICE | APPROXIMATE
ITEM ESTIMATE TOTALS

T. "BLACK" UNCOATED A706 GRADE 60 REINFORCING STEEL BARS AND WELDED HOOPS TO BE FURNISHED AND
INSTALLED, AS NOTED HEREIN, FOR THE BID ITEMS LISTED BELOW ONLY.

2. ‘BLACK® UNCOATED A706 GRADE 60 REINFORCING STEEL BARS FOR C..D.H. PILING CAGES TO BE FURNISHED
TIED AND STOCKPILED F.0.B. TRUCKS JOBSITE. (OFF LOADING & INSTALLATION IS BY OTHERS.)

3. BID ITEM 236 INCLUDES A934 EPOXY COATED A706 GRADE 60 REINFDRCING STEEL BARS TO BE FURNISHED
ONLY F.O.B. TRUCKS JOBSITE. (OFF LOADING & INSTALLATION IS BY OTHERS.)

4. ‘BLACK" UNCOATED A706 GRADE 60 REINFORCING STEEL BARS FOR MASONRY WALLS, DRILL AND GROUT
DOWELS AND F.0.B. BARRIER RAILS SHOW BELOW TO BE FURNISHED ONLY F.0.B. TRUCKS JOBSITE. (OFF
LOADING & INSTALLATION IS BY OTHERS.)

154__| 16" C..D.H CONCRETE PILING (SOUND WALL) (T & S) 5700LF|§ 19268 109,782
156__| 60" C.I.0.H CONCRETE PILING (SIGN FOUNDATION) (T & S) 210LF |$___18800 | $ 39,480
160 F | STRUCTURAL CONCRETE, RETAINING WALL (SOUND WALL) 33CY |35 141005 4,653
162 F | STRUCTURAL CONCRETE, SOUND WALL 56CY|§ 17600 $ 10,208
163 F | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) 136CY |5 20200 % 57,472
164 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) 141CY|$ 251009 35,391
172F | BAR REINFORCING STEEL (BRIDGE) 7217338 |§__ 0966 |8 697,194
173 F | BAR REINFORCING STEEL (RETAINING WALL) 4852191B[$  0.95[8% 460,958
174 F | HEADED BAR REINFORCING 1,162EA|S 8509 9,877

1191 F | SOUND WALL (MASONRY BLOCK) 25784SF |§  2131$% 54,920

207~—.GONCRETE (DITCH LINING) 160CY | $ 9150 | $ —14.640
208 | SLOPE-RAVING (CONCRETE) 548CY [§ 8400 46,032
224 | CONCRETE BARFYER (TYPE 60C MODIFIED 1) 360LF|$ 71518 11,267
225 | CONCRETE BARRIER MODIFIED 2) 6BEFTS 3650 ] 2,482
226 | CONCRETE BARRIER (TYPE 60F ) ——{580LF [§ 114018 18,012
233 _| CONCRETE BARRIER (TYPE 60P) 12LF |5 630018 756
234__| CONCRETE BARRIER (TYPE 60) (FOB) __— 9OLF!$ 5358 4815
235 | CONCRETE BARRIER (TYPE T—34%0LF|$ 23008 34,270
236__| CONCRETE BARRIER (T¥PE 60A MODIFIED) (F.0.B.) 394 TF 15 1450 | § 5,713
537 | CONCR R (TYPE 60G) (F.0.B) 320LF | § 658 2,736
238 | C E BARRIER (TYPE 60GC) T720LF |3 2600 | $ — 44,720
235~ | CONCRETE BARRIER (TYPE 60GE) 75LF |5 37.00$ ;

12451 Amow Roule, Etiwanda, CA 81739 Phong $09.803.1500 Fax 900.890.9760

W £ 0O




9096213801 CMCSALES 12:04:47 p.m. 10-31-2013

240

CONGREFEBARRIER-CFRE-60R) +050-LFT3——300 T ———35,700
241 F | CONCRETE BARRIER (TYPE 736A MODIFIED) 985 LF [ § 2060 [ § 29,156
242 F | CONCRETE BARRIER (TYPE 736 MODIFIED) 1,055LF | § 238018 25,109
243 F | CONCRETE BARRIER (TYPE 7368) 245LF | § 2040 | & 7,203
244 F | CONCRETE BARRIER (TYPE 736B MODIFIED) 192LF | § 300018 5,760
245 F | CONCRETE BARRIER (TYPE 7365V) 1506 LF | § 3985 | ¢ 60,014
GRAND TOTAL=1{$ 1,801,125
BOND COSTS (RATE = 0.428%) 1 8 7,715
«  Prices inclucie applicable State and Local Sales Tax.
«  Prices, as quoted, will remain firm for ninety (90) calendar days after which time Subcontractor reserves the right to revise this quctation.
«  Prices/ Bid itoms quoted are NOT for separate acceptance without prior approval.
»  Subcontractor’s price is based on detaliing, fabricating, shipping and placing on a normal five (5} day, forty (40) hour work week (all Union

contract and nationally racognized holiiays are observed). Performance will be based on conventional construction, timely receipt of two (2}
complete printed sets of plans, CADD files (i available), specifications and adequate written schedules to which Subcontraciar has agreed.
Contractor shali furnish design Information, location of pour joints, and construction schadules in sufficlent time to allow for
preparation and approval of submiitals (if required), plus seven (7) worldng days for fabrication and delivery. Additionat lead time will
be required for special mill rolling (including but not §mited to #14, #18 and A708 reinforcing steel bars), spirals, threaded bars, wefded hocps,
epoxy coating, galvanizing, special mesh, mechanical connections, T-Headed anchors, efc. Contract delays of mors than forty five (45) days
may result in additionat cost of materials,

«  Subcontracior reserves the right to additional price Increasas, for any shipments and/or placing after December 1, 2015,

HOISTING/L OWERING NOTES:

Contractor shall fumish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing stesl,
accessories, efc..., including unloading trucks, staging of reinforcing 1o points of installation (into foundations and onto
elevated decks, etc...) setting of columns, wall cages and/or any other pre-tied assemblies and including any power’
placing of individual bars that Subcontractor may require.

Contractor is to provide Subcontractor with a minimum of 275 hours of actual hook time. (Hook time is the amount of
time that the hoisting hook is actively supporting any reinforcing steet.) (These hours are for Subcontractor's use only
and do NOT include hoisting/lowering of C.1.D.H. piling cages and/or for any F.O.B. trucks jobsite material, both of
which must be rigged, unloaded and installed by others).

SPECIAL NOTES:

1. The above pricing is also based on the foliowing concrete construction scheduie:

+ Start=31/14
s Finlsh=121/15

- PRICES SHOWN ABOVE ARE GUARANTEED THROUGH THE START & FINISH DATES INDICATED. ~

2. It Is assumed that free parking within three (3) biocks of the jobsite will be provided to ail of our employees.
3. Trucking: Prices above are based on 2 hours of unloading time per ioad. (Additional hours are $100.00 each)
4. Testing: Prices above inciude weided hoop & mechanical coupler test samplies. All transportation & testing
costs are by others. Quantities below do not include control bars:

e 22-#B5Weided Hoops

16 - #7 Welded Hoops

26 - #6 Welded Hoops
8- #11 Service Couplers
8 - #10 Service Couplers
8 - #8 Service Couplers

46 - #5 Headed Bars

« & & & & B

PLANS AND SPECIFICATIONS:

Specifications: Special Provisions (August 1A9, 2013)
Plans/Drawings: Complete Set ~ Sheets 1 thru 535 (Approved 4/29/13)
Addenda: No. 1 (9/27/13) & No. 2 (10/18/13)

Architect/Engineer: CALTRANS / Qrange County Transportation Authority / TRC
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PE OF WORK EXCLUSION

All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical
coupler and/or welded hoop test bar samples to be provided F.Q.B. trucks jobsite).

3D modeling and all BiM requirements / As-Built Drawings / Record Drawings / Coordination Drawings (2-
Dimensional Rebar Placement Drawings will be provided as submittals in fieu of).

Plain (smooth) round bars, threaded bars, rads, sleeves, anchors (DBA’s & misc.), studs, stud rails, bolts
(anchor & misc.), embeds and inserts. (Fumishing and/or installing).

Wrapping, coating, sheathing/sleeves (Rubitex, plastic and/or cardboard), painting, and/or greasing of
reinforcing steei andfor wire mesh.

Supplying, installing, and/or maintaining any form of rebar cap or safety device on installed reinforcing steel or
reinforcing steel on the ground/stored. {Per latest OSHA Standards).

Cost of pour watchman, unless from crews already working on site.

All permits {except hauling) and ficenses, other than city/county business licenses and State Contractor’s
license, required for the work.

Cutting, burning, cleaning, siraightening and/or bending of existing steel and/or improperly placed drill and
groutbond dowels.

Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
Cost of Bonds.

Fumishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
Metal tags and/or original mill tags (CMC Rebar's standard tags will be used to identify stes).

Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in the bid items
listed under the Scope of Work/Price.

Rebar placing drawings prepared, reviewed, signed, sealed or stamped by a ficensed engineer.
All electrical bonding, grounding material (i.e. welding for cathodic protection).

All welding other than welded hoops.

Breakout dowels, FormSavers, etc. and/or installation of same.

Masonry steel, other than deformed rebar. (Dur-O-Wal {(masonry joint reinforcement), anchors, positioners,
hangers, connectors, elc.)

Reinforcing for precast concrete items. (Cast on or off site.)

Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/or replacing reinforcing steet damaged or lost as a result of fiood
conditions. If storm damage should occur, responsibility for steet fully or partially in place and for steel stored in
locations designated by Contractor, shall be for Contractor's account.

Traffic control {Lane closures, barricades, signs, lights, etc.). A flagman for our deliveries only is included.

Protection of exposed steel for future construction.

Composite clean-up crews.
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GENERAL CONDITIONS

Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor
listing, permitting/directing performance, or signing and retuming this offer,

Subcontractor may begin performance of the work, pending receipt of an executed finat agreement. However, should a final
mutually acceptable agresment not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or
modified, Subcontractor reserves the right to immediately stop performance and Contractor agrees to indemnify
Subcontractor for all costs and loss of profit.

The following items, as required, are to be provided by Contractor, fully erected for use at ali locations necessary with out
charge to Subcontracton;

Templates. (Sea Item 27.) Gradas and Lines. (See ltem 31.)

Racks, Ramps, Ladders, CAL/OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
Full access to all working areas for material, equipment and manpower.

Laval space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to
jobsits location where stesl is to be used and/or hoistedlowered.

Adequate jighting & vertilation as required, sanitary facilities & trash bins.

Adequate electrical power as required and comprassad air (120 PS! Min.).

oam oOom»

Subconiractor shall be paid monthly progress payments within ten days (10} days of Contractor receiving payment from
project owner for value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored
on or off site. Contractor shali, at ali imes, be financially responsible ta Subcontractor for labor and material supplied
pursuant to this offer. If a dispute arises between Contractor and Ownar that delays receipt of payment by Contractor from
Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shail make progress and/or
retantion payment to Subcontractor within a reasonable tima. A reasonable time for payment from Contractor to
Subcantractor shall be defined as being due 60 days from Subcontractor’s progress billing date.

Contractor shall nat withhold retention greater than that being withheld by the Owner from the Contractor and shalt
immediately reduce retention withheld from Subconiractor, by a like percentage, when reduced to Contractor by Owner.
Final retantion payment shali be made not Jater than 35 days from Contractor's retention billing data to Owner.

No retention shali be withheld on FOB andfor tied and stockpiled material, if approved by Cwner.

Subcontractor shall not be required to continue performance ¥, after Contractor has received payment for the property
performed work of Subcontracter, timely payments are not made to Subcontractor.

All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law,
whichever is greater; and all costs of collection, including a reasonabie attomey’s fee, shall be paid by Confractor as
prescribed by Section 7108.5 of the Cafifornia Business and Professions Code.

No provision of this Subcontract shall serve to void Subcontractor's entitierment to payment for properly performed
contractextra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim onits
behalf.

Neither party will have the right of set-off against the other parly for any reason.

if Subcontractor is required by the Coniractot to perform change order/extra work, said extra work must be authorized in
writing by Contractor's Field Management personnel having apparent authorily to authorize such extra work or an officer ot
the Contractor. Such written/executed directives from the Contractor shall constitute aoceptance of financial responsibility
by Contractor and a billable event upon compiletion of the work.

No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing.

Field labor called for herein is to be performed during Subcontractor's regular working hours, eight hours per day, five days
a week (all Union Holidays are cbserved), unless required and agreed to during bid negotiations. All work performed
outside of such hours shall be charged at Subcontractor’s standard rates for overtime, weekend, or holiday work,
Subcontractor's standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction -
Bridge). However, should Subcontractor be behind the preapproved construction schedule, all overtime/premium time
required to regain the construction schedule shall be for subcontractor's account.

Subcontractor will indemnify, defand and save harmiess Contractor and Contractor's customer from Subcontractor's
proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (fo other than
the Work itself) to the extent caused by the negligence or intenticnal misconduct of Subcontractor of anyone directly or
indirectly employed by Subcontractor. Subcontractor will name Contractor and Contractor’s customer as additional insured
on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of
Subcortractor's standard additiona! insured endorsemant. Subcorttractor will not provide a CG 2010 1185 endorsement or
any type of Medical Expense coverage. Indemnification and insurance provided by Subcontractor shall not extend coverage
to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be fimited to
Contractor and Contractor's customer only.
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Subcontractor warrants the merchantabliity of its work for a period of one (1) year from substantial compiation of such work,
and excludes any other warranties, exptess or impiied, including any warranties of fitness for a particular purpose.
Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently
maintained; to defects caused by nomal wear and tear under nomal usage; or to any malerials suppiied but nat
manutactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming work is replacament of
repair of such work, at Subcontractor's option,

Subcontractor's Injury and liness Prevention Programn (I1PP) is in compliance with and above all CAL/OSHA requirements.
Any additional requirements outside CAL/OSHA's standard policies & Subcontractor's (iPP) must be mutually reviewed and
agreed upon.

Contractor shali provide Subcontractor with copies of ali confract documents applicable to Subcontractor's performance,
duties, or obligations at its Headquarters Office.

Subcontractor shail be provided a mutually approved construction schedule providing a reasonable fime in which to make
delivery of submittals, materiats and/or labor so as to commence and compiete the performance of the Subcontract.

Subcontractor shall not be responsibls for delays, accelerations, or defaults whers occasionsd by any causes beyond its
control, including but not limited to: defays caused by the Owner, General Contractor, Architect and/or Engineers.

Subcontractor shall be entitled to equitable adiustment in the subcontract amount for additional costs due to unanticipated
project dslays or accelerations caused by the Confractor or others under the direct control of Contractor, and whose acts is
not Subcontractor's responsibility.

The Contractor shalf make no demand for liquidated damages for delays in axcess of the amount spacifiad in the Contract
Documents and no liquidated damages may be assessed against Subcontractor for more than the amount pald by the
Contractor for unexcused delays 1o the extent actually causead by Subcontractor.

In the evant of any offer under a cost reduction Incantive provision of the General Contract andior change order
negotiations, Contractor shall protect Subcontractor's interest and shall keep Subcentractor fubly apprised of all other offers,
which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all
negotiations relavant to Subcontractor's work.

Splices in reinforcing bars antVor construction joint dowels for Contractor's convenience shall be for Contractor's account.
Alsa splices required due to low overhead, power fines ancVor deficiencies in hoisting equipment unless specifically shown
on contract drawings at that particular location shalt ba for Contractor's account.

Subcontractor shalf not be liable for repair of any damage caused by others outside the control of Subcontractor. Approvai
tor pouring or embedment in concrete shall terminate Subcontractor's responsibiity for that portion of the work.

Subcontractor shall not be responsibie for any information fumished by others, including but rot limited to structural design
or details, piacing pians, bar lists, or bending details.

Cosl of Subcontractor show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for
Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per
man scheduled that day.

Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical
reinforcing steel within placing tolerarces specified by Owner. Templates/Starter walls shall not be touble formed before
reinforcing steel is installed uniess prior approvai has been granted.

Contractor shall fumish adequate parking for all Subcontractor employaes at no cost to Subcontractor within three (3)
standard blocks of the jobsile. If Contractor doss net provida this parking, Contractor will pay extra to Subcontractor for all
parking related costs including cost of vehicle parking, cast of shuttle services and travel time costs while Subcontractor
employees are in transit uniess specifically included in Scope of Work / Price or by additive quote. (See Speclal Notes: 2.}

Contractor will provide at all times ongoing full access to all areas of the project for at least one {1) Subcontractor Foraman's
truck fo provide supplies and accessories as needed for the project.

Contractor shall fumnish approved work drawings of the temporary support system for columns, wall cages and/or any
assemblies regardless of height, which the bid documents, may require. Contractor shall furmish and matntain adeqguate
bracing, rigging, cables and guys, set ail deadmen required to guy vertical reinfercing, and comply with the temporary
system design. {Rigging includes but is not limited to: chokers, shackles, spreader bars, afc....)

Contractor shall furnish proper fayout lines for all concrete elements such as footings, sltabs, walls, columns, openings,
depressions, etc... Subcontractor will layout its own reinforcing steel from the contractor provided lines.

Ramps adequate o allow semi tractor-trailer daliveries of reinforcing to point of final placement shall be fumished by

Contractor for all work befow grade and shall be maintained in place untit alf work below grade is complete. if above ramps
are not provided, all cost for equivalent sarvice shafi be for Contractors account.

5
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Contractor shall fumish, at no cost to Subcontractor, hoi
wherever required,

y Inc. dba CMC Rebar

) Gregg D. Hughett
Sales Manager
) 803-1506 Direct
{ 899-9799 Fax
(909) 322-6938 Cell
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Perris, CA 92571
Contractors License # 533729

DBE Cert # 34785

Phone: 951-696-6843 Fax: 951-943-7772

. FACSIMILE TRANSMITTAL SHEET

TO: ' FROM:

ESTIMATING DEPT ESTIMATING DEPT
COMPANY- ' DATE:

FLATIRON WEST 10/31/13

FAX NUMBER: TOTAL NO, OF PAGES INCLUDING COVER:
760-471-4860 7

PHONB NUMBER: SENDER'S REFERENCE NUMBER:
760-916-9100 951-696-6843

RE: YOUR REFERENCE NUMBER:
#12-0F96EA4

NOTES /COMMENTS:

SCOPE AND PRICE LETTER FOR:

RT 5 Camino De Estrella to San Juan Creek
Project# 12-0F96E4

Orange County

CAL-TRANS DBE CERT# 34785
CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302

IFYOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL
Phone 951-6%6-6843, Fax 951-943-7772
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INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92571
Phone 951-686-6843 Fax 851-943-7772
Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE # BID/OFFER FORM BID DATE: 10/31/113
BIDTIME: 2PM

TO: ATTN: ESTIMATING

PROJECT NAME: CAMINO DE ESTRELLA 12-0F96E4

PROJECT LOCATION:  ORANGE COUNTY ,CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offerfagreement for the above referenced
project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be govemed by and in
cornpliance with the Concrete Reinforcing Steel instifute Manual of Standard Practices. This offer represents the full
scope and intent on the part of integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE
BID ITEM DESCRIPTION QUANTITY UNIT TOTALS
PRICE
164 | 16" CAST-IN-DRILLED-HOLE CONCRETE PILING 5,700 | LF 18,9568 | $108,053.65
(SOUND WALL)
165 | 24" CAST-N-DRILLED-HOLE CONVRETE PILING 91 | LF 326744 | $2,973.37
(SOUND WALL)
186 (F) | 60" CAST-IN-DRILLED-HOLE CONVRETE PILING (SIGN 210 LF 179.171 | $37,626.08
FUONDATION) 8
182 (F) | STRUCTURAL CONCRETE, SOUND WALL 88 [ CY 269.972 | $15,078.38
1
163 (F) | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) 138 | CY 228.766 | $31,112.26
7
164 | STURCTURAL CONCRETE, APPROACH SLAB (TYPE R) 141]CY 228.225 | $32,179.85
9
165 (F) | MINOR CONCRETE (MINOR STRUCTURE) FOB 217 | CY 64.9832 | $14,101.36
172 (F) | BAR REINFORCING STEEL (BRIDGE) 721,733 | LB 97.01 | $700,134.92
173 (F) | BAR REINFORCING STEEL (RETAINING WALL} 485219 | LB 11604 | $563,058.09
174 (F) | HEADED BAR REINFORCEMENT 1,162 | EA 6.3184 | $6,180.00
191 (F) | SOUND WALL (MASONRY BLOCK) FOB 25781 | SQFT | 4568 | $11,779.04
241(F) | CONCRETE BARRIER (TYPE736A) 985 | LF 14.4557 | $14.238.89
242 (F) | CONCRETE BARRIER (TYPE 736 MODIFIED) 1,055 | LF 14.5216 | $15,32027
243 (F) | CONCRETE BARRIER (TYPE 736B) 245 | LF 32.9662 | $8.076.72
244 (F) | CONCRETE BARRIER (TYPE 736 B MODIFIED) 192 [LF 32.9210 | $6,320.83
245 (F) | CONCRETE BARRIER (TYPE 7365V) 1.506 | LF 49.8523 | $76,077.50
TOTAL | $1,841,311.20

REV. 10/29/03
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__OPTIONAL
224 GCONCRETE BARRIER (TYPE 60C MODIFIED 1) FOB 360 | LF 14.8097 | $5,367.50
225__ | CONCRETE BARRIER (TYPE 60C MODIFIED 2 FOB 68 | LF | 14.0147 | $853.00
226 CONCRETE BARRIER (TYPE 80F MOD) FOB 1,580 | LF 3.0592 | $4.833.50
233___| CONCRETE BARRIER (TYPE 60P) FOB 12 | LF___| 12.7917 | $163.50
234___| CONCRETE BARRIER (TYPE 60} FOB 900 [ LF 45306 | $4.077.50
235 CONCRETE BARRIER (TYPE 60C) FOB 1480 | LF 52433 | $7.812.50
236 | CONCRETE BARRIER (TYPE 60A MODIFIED) FOB 394 [ LF 6.0128_| $2 471.60
237 __| CONCRETE BARRIER (TYPESOG) FOB 320 [LF 8.2125_| $1.988.00
238 | CONCRETE BARRIER (TYPEG0 GC) FOB 17210 | LF 5.2468_| $9,028.00
238 | CONCRETE BARRIER (TYPE 60GE) FOB 75 [ LF___| 12.8733 | $965.50
240 CONCRETE BARRIER (TYPE 60R) FOB 1,050} LF 97800 1 $10,289.00
TOTAL | $47,919.50

Prices include applicable State and Local Sates Tax.
Prices, a5 quoted, will remain firm for thity (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this qustafion.
Prices / B Bems quoted ave not for separate acceptance without prior approvat.

Integrity Rebar Placers’ price ie based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and
nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of () complete printed sets of
plans, specificaions (in addition to CADD files) and adequate written schedules 1o which Integrity Rebar Placers has agreed. Contractor shafl furnish

design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approvat of submittals, plus

saven (7) working days for fabrication and delivery. Addifional lead time will be required for special mil roling, spirals, epoxy coating and/or special

mesh. Coniract delays of more than forty five (45) days may resutt in additiona! cost of materiats.

=  Seller reseives the right to renegotiate additional price increases, for any shipments and/or placing after

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoistingflowering reinforcing steel, wire mesh,

etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
efc. .) setting of columnsicages and /or assemblies, and power placing of individual bars that (ntegrity Rebar Placers may

require. Contractor to provide a minimum of 180 hours of actual haak time. (Hook time is the amount of time that the

hoisting hook is actively supporting any reinforcing steel.) If integrity Rebar Placers is to perform its own hoisting, add
$

and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

. {Hours and/or price provided do not include hoistinglowering for F.O.B. trucks jobsite material

o b g N

Paymaent and Perfonmance Bonds may be provided at .7% if necessary.

Night work is excluded except by additive quote.

CIDH pile tied and stockpited full length one piece, if built off site cages will be FOB truck job site only.

Optional add for installation 60 barriers add $42,387 87

Coniractor to provide all hoisting for 60 barriers at point of installation.

PLANS AND SPECIFICATIONS:
Specifications; Cal Tran's standard plans and specs. Dated 2006

Plans/Drawings: Bid Set

Addenda: # 1.2

ArchitectEngineer: Caltrans

SCOPE OF WORK EXCLUSIONS

REV. 10/29/03
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All testing and inspection and/or any related costs thereof other than milt test reports. (Rebar, mechanical coupiers
and/or welded hoop test bar samples to be provided F.Q.B. trucks jobsite).

As-Built Drawings (Shop Drawings).
Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.

Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforeing steel or
reinforcing steel an the ground/stored. (Per latest OSHA Standards)

Cost of pour watchman.
All permits and licenses, other than city/county business licenses and State Contractor’s license, required for the work.

Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperty pfaced drill and grout/bond
dowels.

Drilling, grouting, and dry packing / placing bars in drilled holes.

Payment and/or Perfosmance Bonds. (Material Bond may be provided if available)

Caost of Bonds.

Fumishing and/for welding of dowele/anchors to miscellaneous steel and/or structural steel,
Metal tags (integrity Rebar Placers’ standard tags will be used to identify steel),

Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of
Work/Price.

Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
Providing and/for laying out holes in structural steel for reinforeing bars to pass.

All electrical bonding, grounding material (i.e. welding for cathadic protection).

All weiding.

Breakout dowels and/or installation of same.

. Prestressing andfor prestressing materials. (Including but not limited to any additional reinforcing steet required by any

prestressing/past tensioning system)

Masonry Steei, other than deformad rebar.

Relinforcing for precast concrete iterns.

Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.

The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories
required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled af the jobsits in
locations designated by Contractor. Relocation of stockpiled cages shail be Contractor’s responsibility.

Epoxy Coated / Galvanized deformed and/or piain bars and/or wire mesh.

Field bending of rebar other than by additive quote.

The cost of reworking, rehabilitating and/ar replacing reing)rcing steel damaged or lost as a result of flood conditions. If

REV. 10/26/03
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storm damage should occur, responsibility for stesi fully or partially in place, and for steel stored in locations designated
by Contractor, shall be for Contractor's account.

Traffic control (Lane closures, barricades, flagmen, signs, lights, ete ).

Ali site work, including but not limited to paving, sidewalks, curb and gutter, storm drain ilems such as catch basins,
clean-outs, inlets, outlets, manholes, headwalls, collars, ete. unless specifically included in Scope of Work/Price,

Diaphragm dowels or bolts required for precast members.
Protection of exposed stee! for future construction.
ENERAL CONDITIONS

Contractor's acceptance of afl of the terms and conditions of this Bid/Offer shall be conclusively evidericed by Contractor listing,
permitting/directing performance, or sighing and retuming this offer.

integrity Rebar Placers may begin performanca of the work, pending receipt of an executed final agreament, However, should a
final mutually accepleble agreement not be forthcoming or should the terms and conditions of integrity rebar Placers offer be
altered or modified, Infegrity Rebar Placers reserves the right fo immediately stop performance and Contractor agrees to indemnify
integrily Rebar Placers for afl costs and loss of profit

The following ilems, as required, are to ba provided by Contractor, fully erected for use at atl locafions necessary without charge to
Integrity Rebar Placars: :

Grades and Lines.

Templates,

Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).

Full access to akt working areas for material, equipment and manpower.

Level space for delivery, assembly and storage of stesl, accessible to tractor-semi-traiter deliveries and adjacent fo jobsite
tocation where steel is to be used and/or holstedAowered,

Adequate lighting ac required, sanitary facilities, trash bins, ete.

As required, adequate electrical power and compressed air (90 PS Min.).

@m moow>

Subcontractor shalf be paid monthly progress payments equal to one hundred percent (100%) of monthly biflings within ten days
(10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of
materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to
Integrity Rebar Placers for labor and matenial supplied pursuant to this offer. Ifa dispute arises between Gontractor and Qwner
that delays receipt of payment by Contractor from Qwner, unrelated to the performance of or materials supplied by Subcontractor,
Conlractor shall make progress and/or retention payment to Subcontractor within a reasonable fime. A reasonable time for
payment from Contractor to Subsontractor shall be defined as being due 45 days from Subcontractor’s progress billing date.

Contractor shall not withhold retention greater than that being withheld by the Qwner from the Contractor and shall immediately
reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shalf
retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Cantradior by Qwner. Final
retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.

No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.

Integrity Rebar Placers shall not be required to continue performanca if, after Contractor has received payment for the propery
performed work of Inteyrity Rebar Placers, timely payments are not made to integrity Rebar Placers.

Al sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is
greater; and alf costs of collection, Including a reasonabie atiomey's fee, shall be paid by Contraclor as prescribed by Section
7108.5 of the California Business and Professions Code.

No provision of this Subcontract shall serve to void Integrity Rebar Placers entitiement to payment for properly pedformed
contract/extra wark or suitably stored matedals_ or to void Subcontraciors rght to file a lien, stop nolice, and/or claim on its behaff

Neither party will have the right of set-off against the other party for any reason.

If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in
wiiting by Contractor’s Field Management personne! having apparent autharity to authorize such extra work or an officer of the
Coniractor. Such written/executed directives from the Contractor shall constitule acceptance of financial responsibility by
Contractor and a billable event upon completion of the werk.

4
REV. 10/29/03
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12.

13.

14.

15,

18.
17.

18.
18.

21.

27.

No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to
between the parfies prior to services being provided,

Field labor called for herein is to be performed duiring integrity Rebar Plecers regular working hours, eight hours per day, five days
a week (all Union Holidays are obsarved}, unless required and agreed to during bid negotiations. All wark performed outside of
such hours shall be charged al Integrity Rebar Placers standand rates for overtime, weekend, or holiday work.  Integrity Rebar
Placers standard rates are per Celtrang force account rates. (Labor Surcharge % per Concrete Constiuction - Bridge) However,
should integrity Rebar Placers be behind the preapproved construction schedute, all overtime/premium time required 1o regain the
construction schedule shall be for subcontractor’'s aceount.

Integrity Rebar Placers will indemniy, defend and save harmless Contractor and Contractor's customer from Integrity Rebar
Placers proportionate share of fiability for claims attributable to bodily injury (including death) andfor property damage (to other than
the Work itself) fo the extent caused by the negligenca or intentional misconduct of integrity Rebar Placers or anyone directly or
indirectly employed by integrity Rebar Piacers. Subcontractor will name Contractor and Contractor's customer as additional
insured on Subcontractor’s insurance policies only if required to do 20 by the Contract Documents and only by means of
Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall
not extend coverage to Architects, Engineers or other design professionals. indemnification and insurance coverage shall be
limited to Contractor and Contractor's customer only.

integrity Rebar Placers canies the foliowing insurance coverage's.

General Liabilily; Camier-AM. Best Rated A X Non-Admitted. Farm: CG20041 10/01-2001 1SQ Qucumrence Commercial General
Liability including products. Limits; Each Qccurrence $1,000,000. Generat Aggregate $2,000,000 Products/Comp Ops Aggregale
$2,000,000 Personal Injury & Advertising $1,000,000 Medical Payments-Per Person $5,000 Fire Legal Damage $50,000.

Workers Compensation: Carrier: State Compensation Insurance Fund, Statutoty includes Employers Liabiiity.

Contractor shall provide Integrity Rebar Placers with coples of all contract documents applicable to Integrity Rebar Placers
performance, duties, or obligations at its Headquarters Office.

Subcontractor shatl be provided a mutnally approved construction schedule providing a reasonabila lime in which to make defivary
of submittals, materials and/or fabor 5o as fo commence and complete the perfformance of the Subcantract.

Subeontractor shall not be respansible for delays, accelerations, or defaulls where occasioned by any causes beyond its contro,
including but not limited to: delays caused by the Owner, Genarat Contractor, Architect and/or Engineers.

Subconiractor shall be enfiled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project
delays or accelerations caused by the Contractor or others under the direct control of Contractar, antd whose acts Is not
Subcontractor's responsibility.

The Confractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Conlract
Documents and no iquidaled damages may be assessed againgt Subcontractor for more than ils proportionats share of the
amouni paid by the Confractor for unexcused defays to the extent actually caused by Subcontracior.

Splices in reinfordng bars andfor construction jeint dowels for Contractor's convenience shalt be for Contractor’s account. Also
splices required due to low averhead, power lines and/or deficiencies in hoisting equipment unless spacifically shown on contract
drawings at that particular location shall be for Contracter's account.

Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers.
Approvalfor pouring or embedment in concrete shall constitule acceplance by Contracior of that poriion of work and shall terminate
Integrity Rebar Placers responsibifity. Required remedial work, due to damage caused by others shall be for Contractor's account.

Cost of ronworker show-up andfor stand-by time, scheduled by Contractor, when work is not ready shall be for Contractors
account.

Contractor shall fumish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing
steel within placing talerances specified by Owner. Templates/Startor walls shafl not be double formed before reinforcing steel is
installed unless prior approval has been granted.

Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost ta Integrity Rebar Placers within three
(3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for alt
perking related costs including cost of vehicle parking, cost of shuttie services and travel time costs while employees are in transit
unless specifically included in Scope of Work / Price or by additive quote.

Contractor will provide full access to all areas of the project for atleast one (1) Integrity Rebar Placers’ Foreman truck to provide
supplies and accessories as needed for the project.

REV. 10/28/03
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28. Contractor shall fumish approved work drawings of the temporary support system for columns, wall cages andlor any assemblies
regardiess of height, which the bid documents, may require. Corttractor shall fumish and maintain adequate bracing, rigging,
cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the: femporary sysiem design (Rigging

inchudes but is not fimited fo: chokers, shackles, spreader bars, elc....). Pror to hoisting s
Inspect, approve compliance with temporary support system plan, and accept work.

upport being removed, Contracior lo

29. Ramps adequate Yo allow semi tractor-trailer defiveries of reinforcing to point of final placement shall be fumished by Contractor for
all work below grade and shall be maintained in place until all work below grade is complete. if above ramps are not provided, all

cost for equivalent sarvice shall be for Confractors sccount.

30. Masomy stea! lo be F.0.B. trucks iobsite, with Contractor agreeing to accept all responsibif

ibiiity for any shortages and/or replacement
cosls discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on

drawings, masonry vertical

plan
reinforcing is to be furnished In one piece, ful hsight between storiss of structure. 1 four-foot (& 0) vertical fifts are required,
Contractor and/or Contractor's subtontractor o assume all cosis for additional splices required. All horizontal reinforcing #5 and

smaller will be furnished in stock lengths plus corner bars.

31.  Conlractor shali fumish, at no cost lo Intagrity Rebar Placers hoistingAowering of employees and materials lo points of instalfation,

wherever required.
32.  Contractor shall fumish layout of dawels, which extend into masonty.

Accepted this 3’ day of 00729!7»-{/1,. , 20 ’3

Ken R. Negrete, dbj integrity Rebar Placers Contractor:

By: [ ' by:

Its: é ’Z'P_'; f”-( ijf— its:

Title

REV. 10/29/03
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ENERAL CONTRACTORS

- JOB QUOTATION

DATE: 107§1/13 |

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON
THE FOLLOWING PRO.TECT

PROJECT: Route 5, Orange County .

'CONTRACTNO: 12-0F96E4
BID DATE: 10/31/13

e N MANNS

Ktem 144: PCCP—Green Saw Only: ‘ ;
. _6908-CY @ susucy =smwrrst 40U
N Cmo
Item 145: Seal Pavement Joint: \
 41300LF @  $225/LF.  (=$92,925.00

- Item: Isolation Joint—Demo Cut Only:
15,400 LF o @ $5.75/LF =$88,550.00
Item: Isolation Joint—Seal Only:

15,400 LF @ S$3.I5LF  =$48,510.00

Clarifications: Sealant is compression seal for Item 145. Contractor must
leave expansion board material 1.5” below surface of PCCP for proper
- sealant preparatlon as prices do not mclude expansion board removal.

JOBSITE WATER PROVIDED BY OTHERS.
TRAFFIC CONTROL PROVIDED BY OTHERS.
JOINT LAYOUT PROVIDED BY OTHERS.

' BOND PROVIDED BY OTHERS.

SWEEPER AND/OR DUST CONTROL PROVIDED BY OTHERS,

- DEBRIS DISPOSAL SITE PROVIDED BY OTHERS.

FOOTAGE SHALL BE BASED ON ACTUAL FIELD MEASUREMENT

JOBSITE SLURRY DUMP SITE PROVIDED BY OTHERS.

CONTRACTOR MUST PROVIDE ACCESS TO WORK AREAS FOR EQUIPMENT AND
TRUCKS ADEQUATE FOR THE PERFORMANCE OF THE BID ITEMS LISTED ABOVE.

BY: REX HAND - MORALES CONTRACTING SERVICES (M.C.S.)

. MonaLes CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 01706 =~ ~ (626) 856-3646 ~ Fax: {626) 856-3648
DBE/SMBE CT-004481
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Payco Specialties, Inc. .
Highway - Airport - Parking Lot - Signage - Striping & Marking Remavals - /O

SBE #18502 - UDBE | DBE / WBE #102 - LARORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32

o BID PROPOSAL

FEDERAL
Projact Description: ROUT,E:EE) !:9 Rﬁﬁg gggyggr/ gﬁt;@ﬁg ({‘l}.‘;’i:}lFQSEcI Bld Date: 10/31/2013
Contract Time Limit; WD fLiquidated Damages: nor 0. [Acdendums Notsd: )
Rem Hom Esfimated Unit of untt 1tem
No. Description _ Guartity I filaantire Price Totat
7 [TEMP PAVEMENT MARKING (PAINT) . 111000 SF__1s 22018 2.442.00
&  |TEMP TRAFFIC STRIPE (PAINT) 1gep0000f LF_|$ 0228 36,960.00
o |oHANNELIZER (SURFACE MOUNTED)——— ——— - 140.00) - BA— 1§~ 4200, o - BBEO00 ‘ggjj‘; 5h
10 |TEMP PAVEMENT MARKER gssnon| EA |3 300 | $ 28 £80.00 '
22 |REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ) sa7on0]  LF s 14018 7.378.00
30 IREMOVE THERMO TRAFFIC STRIPE 107.00000] LF__|§ 08515 £9.550.00
40 |REMOVE THERMG PAVEMENT MARKING z0t000] SF |8 130]s 3.913.00
41 |REMOVE PAVEMENT MARKER 1zo0000] EA 1§~ 075]% 4,000.00
248 |4 THERMO TRAFFIC STRIPE . 6080000] LF IS 02015 1216000
247 |6" THERMO TRAFFIC STRIPE | 48400008 tF |8 030l 14,520.00
248 |8 THERMO TRAFEIC STRIPE. vesoo0] e |s c80)§ 6,104.00
045 |g" THERMO TRAFFIC STRIPE (BKN 42.3) 295000] LF L% 0d0]s 1580.00
250 |THERMO PAVEMENT MARKING s4r000| sF_|s 2708 12,069.00
251 |av THERMO TRAFFIC STRIPE (BKN 36-12) 880000f LE |$ 030]% 2,640.00
252 |4" THERMO TRAFFIC STRIPE (BKN 17:7) | 1g2000] LE_ S 10018 1,620.00
53 |8" THERMO TRAFFIG STRIPE (BKN 36-12) 2020000f LF |8 o40ls $,080.00
254 |PAINT TRAFFIC STRIPE (2-COAT) aa70000] LF|s 020]8 £,749.00
265  |PAVEMENT MARKER (NON-REFL) s0%00 EA S 10018 4,030.00
255 |PAVEMENT MARKER (RETROREFL) se7000] EA |s  aools 11,610.00
278 |MOBILIZATION ' : 1ol 8 |s 20.00000]8 20,000.00
STIPULATIONS: REGIPIENT 1§ RESPONSIALE FOR AUL STIPULATIONS NOTED HEREON AND BELOW

* £ Work exceeding 25% of Engineer's estimate shall be paid at coniract unit price of an Egresd upen price by the Prime Contrackar.
* A signad Purchase Order of Subcontract is requirsd prior 1 any work associatad with this Proposal.

* Thig Proposal is basyd on an & houf shift per workday, any avertims {premium time) will be: paid by tha Prime Gontractor.

¥ This Propasal is valic for 30 days after e bid date.

* it accepted, this Propostl will be incorporatad as an Exhibif to the Gontract ar Purchase Order.

* A minimum of 15 working dérys schedule notice ia required AFTER ALL PARPERWORK IS COMPLETED.

* mgng eost o ba paid by Prime Contrector.

~~, i
>~ ¥ ANY, special { additionai insurence wil ba charged a flat rate of $400.00. Soma spacialized wording may not avaiteble. Plesse call WLy et

% A Mobilization / Mave-in is any work acoomplished through conaacutive shifts. Unavailable wark and all axtrs-work will be charged
additionat mobilizations upon completion.

EXCLUSIONS: :
TRAFFIC GONTROL - SWEEPING - L0038 - PERMITS - ENGINEERING - SURVEYS - $1GNAGE - PLANS

INCLUSIONS:
# of Warking Dayé {0 Completa our Work: 30 ) # of Move-in's Allotied: 8 Add1 Movedn's: _§ 2.500.00
BID AMOUNT: % 264,956,00 ESTIMATOR: BILL TAYLOR

™~ @Dﬂo\ \5% 120 MNorth Second- Avenue, Chula Vista, CA 81910-1 127
Phone (618) 422-9204 / Fax (819) 427-1620

w1
—
=0
]
1
=
=i
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Payco Specialties, Inc.
Highway - Airport - Parking Lot - Signage - Striping & Marking Removais E

.

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #288637 B, c-a2

BID PROPOSAL
- _FEDERAL

.______—..u.—_——-‘——_'_—‘-__
, o ROUTE 5 - ORANGE COUNTY/ CALTRANS 12-0F96E4 ' ] - :
Project Descriptiont FEDERAL-AID PROJECT CMLN-6212(014) Bl Date: fon7ReL
Cantraot Tine Limit W.R.|Liquisatea Damages: por G, Adsencums Mated:
am hem Estimated Unit of Unit ftem
s = S DR
7 TEMP PAVEMENT MARKING (PAINT) $,110.00)  SF $ 22018 244200
8 TEMP TRAFFIC STRIPE (PAINT) ‘ 168,000.00 LF $ 02218% 46.960.00
9 CHANNELIZER (SURFACE MOUNTED) 140.00] EA § 420018 5,880.00-
10 TEMP PAVEMENT MARKER : 956000 EA $ 3.00]% 28,680.00
32 REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ) 5270.00 LF ‘\s,.k-/ " qa0ls 7,378.00
. i T y e
39 REMOVE THERMO TRAFFIC STRIFE . 10?,00de0 U/(—LF 3 068 | $ &9,550.00
49 REMOVE THERMO FAVEMENT MARKING / J/f 30-( ool  SF 5 1308 391300
. 246 |4~ THERMIO TRAFFIGSTRIPE .72 | ] } . ! g000.00]  LF 3 0.201 § 12,160.00
j;' )! [ i 1 , [y
547 |8 THERMO TRAFFIC STRIPE </ o 7 Maal400.00} - LF $ ca0lé 14,520.00
;J / [N l; f/ v —— N
248 8" THERMO TRAFFIC STRIPE e N K ATl LF $ 080i3% 8,104.00
R
240 |8 THERMO TRAFFIC STRIPE (BKN 12§3) / 3,850,000 LF $ 040) 5% 1,580.00
260 | THERMO PAVEMENT MARKING / 447000 SF $ 27003 12,069.00
251 |4* THERMO TRAFRIC STRIPE (BKN 36-12) / BS00.O0L  LF $ 03013 2.640.00
262 4" THERMO TRAFFIC STRIPE (BKN 17.7) / 1,620.00 LF 1§ 100t % 1,620.00
353 |8 THERMO TRAFFIC STRIFE (BKN 36.12} 20.200.00] - LF $ 04013 B.080.00
254 |PAINT TRAFFIC STRIPE (2-COAT) 370000 LF $ 020§ §,740.00
255  JPAVEMENT MARKER (NON-REFL) A030.00f  EA 3 10018 4,030.00
266  IPAVEMENT MARKER (RETROREFL) 3870.000  EA 5 3.001% 11.610.00
276 |MOBILIZATION iopl LS $  20000001% 20,000.00
STIPULATIONS: - RECIPIENT 18 RESFONSIBLE FOR ALL §TIPUL.ATIO§§ NOTED HEREON AND BELQW

* Extrs Work axcoading 25% of Engineer's estimata shall be psid at contract unit prica or an agreed upon price by the Prime Cosiractor,
* A signad Purchase Order or Subconiract 15 required prior 1o any work aysaciated with thit Proposal.
7 * "This Proposal is based on an 8 hour shift per workday, any overtime (prermium time) will be paid by tha Prime Contractor.
T This: Propessi s valld for. afterine biddate. , 57
* {f accepted, this Proposal wik be incorporated as an Exhibd to the Contract or Purchase Order.
* A munimum of 15 working days schedule notice is required AFTER ALL PAPERWORN IS COMPLETED.,
. * Bond cost to be paid by Prime Gantractor.
"% pngy, epacial | addiional Insiitance wil ba charped & Rt e of $400.00. Some specinlizad WOrting may not available. Pleass ca, WD =4 X
* A Mobiiization / Move-In ks any wark acoormpilshed through consecutive shifts. Linavailabla work and sll axira-work will ba charged Lvo G Jncn
. additional mobilizations upba campletion.
EXCLUSIONS: : .
‘TRAFFIC CONTROL - SWEEFING - L.0.5 - PERMITS - ENGINEERING - SURVEYS~ BIGNAGE - PLANS

INCLUSIONS: T I - ]
P .%’9/0 ' Lff ach LAl s ) O T LA

R R LN N A
2 of Working Day2 (o Complete our Work: ) M"?f 45 dove-To's msam—./ - g 3 ad@THoveits: /%) 1,200.00

AT B

BID AMOUNT,  ~y $255956.00 -7, ESTIMATOR: BILLTAMLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-6204 / Fax (619) 427-1620
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-NOR 1NNQVATlONS INC.

DVEBE/SBE CERTIFIED GQ.  LIC. #821853

1950 E. 220" St. #100 ~ Long Beach, CA 90810
, Phone (310) §13-6209 Fax (210} 513-6299
DVBE/SBE# 37084 UDBE/MBE/SEE CUCP# 37718

E-NOR TRAFFIC CONTROL

*UNION CONTRACTOR*
* DBE * UDBE * DVBE * SBE * MBE *

CERTIFIED TRAFFIC CONTROL-CTUMPANY

TopAaY’'S DATE 10-30-13

-BIp PROPCOSAL # 12-0F96E4 :
_BlD DATEST IME 10-31-13 BID TIME ZPM _

T e s T T TR R S e | f
e

ERER ot e = Y B e o
1. | Option 1 Construction Site Mgmt. Project specific LS N/A
CSM binder that an experienced Water Pollution
Control Manager can use to assist them in meeting the
project's Job Site Management requirements.
2. | Option 2 Construction Site Mgmt, w/ WPCM Each Weekly N/A N/A
Weekly inspections by a CalTrans certified QSP, Ary ' Inspection :
quarterly reports are included in weekly inspection at Each | Pre/During/ N/A N/A
no additional charge. Post Storm ‘
‘ ' Inspection
3. | Prepare Water Pollution Contro| Program (WPCP) IS i N/A N/A
Rate if E-Nor is the Water Pollution Control Manager
4. | Prepare Water Pollution Control Program (WPCP) LS 1
Rate if E-Nor is not the Water Pollution Controf
Manager
5. | Prepare Storm Water Pollution Prevention Plan LS 1 $2,000 1 $2.000
(SWPPP) Rate if E-Nor is the Water Pollution Controf
Manager ' N
8. | Prepare Storm Water Pollution Prevention Plan LS 1 $2,500 [\32,500 J _
(SWPPP) Rate if E-Nor is nof the Water Poliution T
Controf Mahager : U
7. | Rain Event Action Plan Each [H% 24 $150 $3.806 | )
8. | Storm Water Sampling and Analysis Day Each H%F—%— $500 |—$500° T O)D\/\
Not including lab sample/analysis or inspection fees — (T
4. | Storm Water Annual Report : Each 2 §1,200 /1 92,400
Provisions: : : :
a) Scope of work shall meet contract plans and special provisions. 3 / @
b) Contractor is responsible to obtain ali permits required from city, county and state agencies™ T/

¢) Paymentis due within 30 days from invoice date. A 1.5% finance charge will apply after 30 days.
d) No work willbe performad until this proposal is signed & faxed to our office.

Accepted by: . - Company:

Date: PO#
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~ & Assgciatgs Engineoring

Providing Enginvering Manuagemend And Eavironmenial Supprort Services

COMPANY PROFILE

| Founded in 1991, MLM & Associates Engineering, Inc. (MLM) is a minority woman - owned
business. We are SBE, DBE, M/WBE, and UDBE certified. We have been in business for more
than 22 years with offices in southern California (Laguna Hills & San Diego).

We are an engineering management and environmental support services consulting firm offering
services to clients throughout the United States. Our focus is on assisting clients in
understanding environmental risks and liabilities and in developing economically and
environmentally viable solutions for both the public and private sectors.

MLM & Associates Engineering Inc. (MLM) is dedicated to providing responsive, technically
innovative, practical and cost-effective solutions to environmental compliance issues within the
engineering management and environmental sciences. Our staff of Environmental Engineers,
Civil Engineers, Professional Engineers, Certified Professional Geologists, Certified Industrial
Hygienists, Biologists, Field Technicians, Storm Water Developers and Professionals
(QSD/QSP), Certified Asbestos Consultants, Certified Lead Building Inspectors, Site Inspectors
and Monitors, and Sampling & Testing Technicians are highly qualified to effectively manage
the process for environmental projects ranging from small site assessments to environmental
projects with complex or technical topics. MLM & Associates Engineering, s positioned to
respond to the demanding schedules and needs of our clients by providing a wide range of

engineering management and environmental services that are committed to providing

exceptional, leading-edge solutions to Environmental

- Concems.

We are committed to deliver the highest level of
professional and technical services. We are dedicated to
completing all assignments on schedule and within

budget. At MLM & Associates Engineering, doing the

job nght the first time 1s our top priority.




PROJECT DESCRIPTION

General Project Description

MLM & Associates Engineering understands that the proposed I-5 Freeway Widening Projéct
(#12-0F96E4) involves construction of an additional HOV lane in either direction of the I-5
Freeway in San Juan Capistrano, as well as the widening of bridges and improvements to ramps.

UNDERSTANDING THE WORK

MLM & Associates Engineering (MLM) maintains a firm understanding of the work that the [-5
Freeway Widening Project (#12-0F96E4) will entail. «

The subject area will involve a portion of I-5 in San Juan Capistrano that covers roughly 60 acres.
The project is a Risk Level 2 and the duration will be between 500 to 750 days, depending upon
plant establishment work. The project primarily involves widening of the freeway and adding an
HOV lane in either direction. Additionally, bridge structures will require widening and ramps
reconstructed. This activity affects the surrounding environment in terms of generating
potentiaily harmful waste in the storm water runoff. ~MLM understands the importance of
protecting the environment and reducing waste generation. It is also our understanding to
mitigate that potential by developing a Storm Water Pollution Plan (SWPPP) for this project; as
well as a Rain Event Action Plan (REAP) and Storm Water Sampling and Analysis Day. MLM
is experienced in providing such services on small to large projects, from short term to several
years in duration.

The project may also contain levels of lead in the soil that gets disturbed, as well as man-made
objects such as striping. MIM can provide a Lead Compliance Plan to address areas of concerns
and how to properly remedy them.

With many years of experience working on fransportation projects, we find that this project
contains similar, if not identical scopes of work which MLM is accustomed to fulfilling. MLM
has received repeat business from agencies such as Los Angeles World Airports and Caltrans for
performing storm water pollution management. MLM has been involved with freeway
construction projects that have included resurfacing and widening, and bridge development. Past
construction projects included such tasks as water pollution control management, site specific
Storm Water Pollution Prevention Plan (SWPPP) development and SWPPP implementation,
monitoring of BMPs, sampling and analysis, site specific SWPPP training for project
contractor(s) and subcontractors, noise and vibration monitoring, lead compliance plan




development, pre/post construction surveys, industrial wastewater management, hazardous waste
management, sewer condition assessments, air quality control, dust control, environmental health
and safety, hazardous materials management, CEQA & NEPA compliance, environmental site
asgessments, and lead compliance plan development. We find that the environmental support
services required of us for this project are well within our understanding, professional and
technical capabilities and experience.

MLM understands the importance of proper BMP placement and documentation of the
conditions of such to maintain proper protection from storm water run-off. Additionally, MLM’s
engineers are detail oriented in order to keep the contractor compliant and free of penalties, but
will not overburden the contractor with unnecessary tasks and costs.

MLM is dedicated to providing unsurpassed services to our clients. This includes completing
tasks in a timely manner and providing swift response to requests from those invoived on the
project. And our speed in completing the tasks at hand does not come at the sacrifice of the
quality of our work. MLM’s work ethic is to “complete the work correctly the first time”, so
revisions are kept to a minimum. MLM is a professional service provider that relies on a
reputation of providing exemplary quality work in a timely fashion. MLM is confident that the
professional services it will provide for this project will be no different.

OUR PROPOSED SCOPE OF WORK

MLM & Associates Engineering (MLM) is a leading environmental engineering and support
services consulting firm assisting construction firms to ensure that all projects are in compliance
with the most current environmental regulations including the State of California General
Construction Permit (GCP). With MLM’s expertise, all aspects of a Storm Water Pollution
Prevention Plan (SWPPP) will be properly implemented on a project site to ensure full
compliance and avoid the potential for fines and fees. In addition to preparing all SWPPP
required documents and performing SWPPP required tasks, MLM can manage all facets
regarding water pollution control on a project site.

MLM shall produce a Lead Compliance Plan which shall address the proper management for
minimizing the possible exposure to lead based materials. Proper lead management will
safeguard the health and safety of the workers, minimize the impact to the environment, and
ensure adherence to the various regulatory issues concerning lead in the work environment.

Therefore, the scope of services that MLM will provide includes:

1. Development (and pre-development preparation) of a SWPPP
2. Contractor/Subcontractor training of employees on SWPPP related issue

3




. Implementation of the SWPPP

. Rain Event Action Plan (REAP)

. Storm Water Sampling & Analysis Day

. Lead Compliance Plan

. Notice of Intent (NOI) & Notice of Termination (NOT)

1. Development {and pre-development preparation) of a SWPPP

MLM will prepare a site specific SWPPP for the project in accordance with the requirements of
the California Construction General Permit (GCP). The SWPPP will identify sources of
potential pollutants, and which structural and non structural controls, also known as Best
Management Practices (BMPs), to implement in order to minimize or prevent pollutants from
negatively impacting storm water runoff.

Components and tasks which we are including in the development of the SWPPP include the

following:
Project kickoff meeting with contractor & MLM.
Project kickoff meeting with MLM in-house Project Team.
Obtain detailed description of types of potential pollutants that exist at the site.
Reviewing risk level calculations and amending if required.
Reviewing Permits, Grading Permit, Industrial Wastewater Permit,
Department of Fish and Game agreement, and any other permits or
agreements.
Reviewing soils/geotechnical/hydrologic reports for background on project
site for possible indications of toxic materials having been stored, treated,
spilled or leaked on site, and if any Waste Discharge Requirements (WDRs)
were issued by the Regional Water Quality Control Board related to toxic
materials.
Reviewing the project Erosion and Control plans to determine adequacy of
the indicated BMPs and their respective locations.
Reviewing any SWPPP general or special provisions in the contract documents.
Reviewing any temporary and permanent BMP Special Provisions.
Field review and noting BMP locations.
Utilizing Site Plan and Erosion Control Plans in verifying adequacy of BMPs.
Also, during site visit, noting material and equipment storage areas,
staging areas and recycling areas.
Determine location of additional BMPs.
Obtain list of materials to be stored on site and when they are expected
to arrive on site.
Identify sampling locations.
Develop Water Pollution Control Drawings from the Erosion & Control Plans
(transferring the BMPs & sampling locations). '
Monitoring and documentation procedures.
Training documentation.
Copy of California Construction General Permit.

4




Report writing of SWPPP document (1st Draft Report).
Final Report.
s Signature of the legally responsible person for the project (the LRP).

2. Contractor/Subcontractor training of employees on SWPPP related issues

MLM will prepare and conduct training sessions for all contractor and subcontractor employees
on the Project site.  These training sessions will be conducted annuaily to ensure that all
contractors and subcontractors are practicing what is outlined on the project SWPPP as well as
having knowledge of the GCP.

3. Implementation of the SWPPP

After developing a SWPPP, the next step is implementing the SWPPP on daily construction
activities of a project site. MLM will provide a Qualified SWPPP Developer (QSD) to ensure
that the project site is following what the project SWPPP has outlined and that the project
remains in compliance with the regulations and guidelines. MLM will perform the following
tasks:

Weekly Site Inspections

Weekly reports & corrective actions summary
SWPPP Amendments

Quarterly reports

Annual Reports

- 4. Rain Event Action Plan (REAP)

MLM will provide a QSD to prepare the Rain Event Action Plan that will include preparing and
submitting REAP forms and monitoring weather forecasts.

5. Storm Water Sampling & Analysis Day

- MLM will provide a QSD for Storm Water Sampling and Analysis Day work. This task includes
preparation, collection, analysis, and reporting of storm water samples for turbidity, pH,
and other constituents per qualifying rain event.

These tasks will include:

Collecting and analyzing storm water samples for turbidity, pH, and other
constituents per qualifying rain event

Preparing all forms and reports associated with a qualifying rain event such as
Numeric Action Level reports




6. Lead Compiiance Plan

Lead has been detected in material to a depth of 4 feet in unpaved areas of the project. MLM
shall prepare a Lead Compliance Plan that addresses this issue and those of exposure to lead
while managing and handling earth materials, paint system debris, traffic stripe residue,
and pavement marking residue containing lead.

The Lead Compliance Plan will describe how the earth material containing hazardous
concentrations of lead shall be handled and disposed of. This will be in accordance of Section
7-1.02K(6)(3)(if) of the RFP which includes specifications for handling, removing, and
disposing of earth material containing nonhazardous waste concentrations of lead. Section 7-
1.02K (6) (j) (ii) also describes which areas are expected to be excavated and stockpiled.

If disposal is required, MLM will address the lead concentration levels which must be disclosed
to the receiving property owner after authorization of disposal to said property. Disposal may
also be transported to a commercial Class IIT or Class II landfill appropriately permitted to
receive the material.

MLM’s Lead Compliance Plan will address the handling the material(s) and shall follow all
applicable laws, rules, and environmental regulations, including those of the following
agencies:

s Cal/OSHA
s CARWQCB, Region 9—San Diego
¢ CA Department of Toxic Substances Control

Sampling of the materials containing lead shall be in accordance with Section 14-11.03A (4) (a)
of the RFP. This will include perimeter air monitoring incorporating upwind and downwind
locations as shown or as authorized. Monitoring will involve personal air samplers using
National Institute of Safety and Health Method 7082. Sampling must achieve a detection limit of
0.05 pg/ m3 of air per day while earthwork operations are progress. Analyses must be performed
by a laboratory accredited by the Environmental Lead Laboratory-Accreditation Program of the
American Industrial Hygiene Association. Average lead concentrations must not exceed 1.5 pg/
m3 of air per day and 0.15 pg/ m3 per day on a rolling 90-day basis. Monitoring will be done
under the direction of a MLM’s Certified Industrial Hygienist (CTH). The air monitoring data
will be reviewed by and signed by our CIH.

7. Notice of Intent (NOI) & Notice of Termination (NOT)

MLM can prepare the NOI and NOT and submit theée documents to the Regional Board for
approval on behalf of the Contractor. These permits are issued through the State Water
Resources Control Board (SWRCB) and Regional Water Quality Control Board (RWQCB).

The Notice of Intent affirms that the SWPPP has been prepared and is ready to be
implemented and must be filed before construction can begin. MLM shall upload the
information into SMARTS.




The Notice of Termination affirms that adherence to the SWPPP is no longer required.
Also, this document will be uploaded to SMARTS as required.




BID PR(CE

Item | ltem Est,

No. | Code __Item Description Quantity Bid Amount

1 [070030| Lead Compliance Plan i $2,600.00 |$ 2,600.00
Prepare Water Pollution Control

17 1130300 Program (SWPPP) 1 |s350000 |8 350000

18 1130310| Rain Event Action Plan 48 [§ 31000 (3 %A

19 1130320| Storm Water Sampling/Analysis Day’ 48 | 620.00 {3 29,760,001 —
Storm Water Quarterly Report 8 $ 31000 (S ,2.,480—90;%

20 [130330) Storm Water Annual Report 2 $ 1,240.00 (’3' 2,430.00 ° P

Notice of Intent (NOI) and Upload to "
SMARTS 1 $1,240.00 | § 1,240.00
Notice of Termination (NOT) 1 $1,240.00 | $ 1,240.00
SWPPP Weekly Inspections & Reports 100° | $1,240.00 | $ 124,000.00
SWPPP Training for Contractor/Subs 2 $1,550.00 |§ 3,100.00
Notes: !
1. Any drawings, additional draft report(s) or amendments will be billed on a time and
materials basis utilizing our approved billing rates per hour for the preparation and submittal

of the required documents.

2. Laboratory Analysis Pricing will vary based on “ Testing Criteria and Number of
Samples”. MLM will bill based on actual Laboratory Costs +15%

3. Quantity is based on completing work within 500 working days, exchiding plant
establishment work. Any work required beyond the proposed 500 working days will
be billed at the weekly rate ($1,240.00/week}.

57,100
Submitted by:

MLM & Associates Engineering
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Robin La\ﬁviﬁyae{ Vice President




Los Angeles County One Gateway Plaza  213.9222000 Tel
Metropolitan Transportation Autharity Los Angzles, CA go0o12-2952 metro.aet

Metro

July 30, 2012 Metro File # 5402
Extension of Cther Certifications

Marsha McCauley

M L M & Associates Engineering, Inc.
23011 Mouiton Parkway, Ste F-5

Laguna Hills, CA 92653

SUBJECT: Certification Extension
Dear Marsha McCauley:

Please be advised of the extension of the followlng certification(s) for your firm to July 31, 2015 te-
eqame—at—ﬂae—same-t-}me-as-\feuﬁBBE‘

X Small Business Enterprise {(SBE)
Wornen Business Enterprise (WBE)
Minority Business Enterprise (MBE)

You have the following NAICS 2007 code(s):

541620 - Environmental Consulting Services

561210 - Facilities Support Servicesl2

561990 - All Other Support Services

611430 - Professional and Management Developrment Training

541611 - Administrative Management and General Management Consulting Services

1f you have any guestions, please contact us at (213} 922-2600.
Slncereiy,

i fl ot

Tashai R. Smith

Director, Small Business Programs
Diversity & Economic Opportunity Dept.

.mhi.“J. .z-:ﬂan._
B4 L



Los Angeles County One Gateway Plaza 213.922.2000 Tel

Metropolitan Transportation Authority Los Angeles, CA gooi2-2952 metro.net

Metro

July 26, 2010 Metro File # 5402

Marsha McCauley

MLM & Associates Engineering, Inc.
23011 Moulton Parkway Suite H-2
Laguna Hills, CA 92653

RE: Minority/Women-Owned Business Enterprise Certification

Dear Ms. McCauley:

We are pleased to advise you that after careful review of your application and supporting documentation, the
Los Angeles County Metropoiitan Transportation Authority (Metro) has determined that your firm meets the
eligibility standards o be certified as a Minority/Women-Owned Business Enterprise (M/WBE}) as required

under the Metro MMWBE Program. Your firm will be listed in the Metro M/WBE database of certified
M/W BEs under the following specific areas of expertise: '

NAICS (2007) Description

541620 Environmental Consuiting Services

541611 Adminisirative Management & General Management Consulfing Services
561210 Facilities Support Services

561890 All Other Support Services

611430 Professional & Management Development Training

Your M/WBE certification is good for two years from the date of this letter and applies only for the above
NAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to
Metro. After the two-year certification period, your entire file will be reviewed in order to ascertain continued
M/WRBE certification status. You will be notified of the pending M/WBE status review and any
documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your certification status, such as changes in your firm's name,
business/mailing address, ownership, management or control, please notify Metro immediately. Your
M/WBE certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any ime it is determined that certification was
knowingly obtained by false, misleading, or incorrect information. Metro also reserves the right to request
additional information andfor conduct on-site visits at any fime during the certification period. The firm
thereby consents to the examination of its books, records, and documents by the Metro.

Congratulations, and thank you for your interest in Metro's M/WBE Program.
Sincerely,

-

Shirley Wong
Certification Representative
Diversity & Economic Opportunity Department

CADx s ol Setth ciaehMy D X - MTA Fles\CERTIFICATIONC an-Worh00 - Shirtey WoogWhs FImsWLM & Associates Engineesing, (nc. MWBE doc

Small Business Certification Unit
One Cateway Plaza, Mail Stop 93-13-5, Los Angejes, CA 90072-2952
Phr 213-922-2600 Fax: 213-522-7660

151672



Los Angeles County One Gateway Plzza 213.922.2000 Tel
Metropolitan Transportation Authority Los Angeles, CA go012-2952 metro.net

Metro

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

July 26, 2010 CUCP #38978
Metro File # 5402

Marsha McCauley

MLM & Associates Engineering, Inc.
23011 Moulton Parkway Suite H-2
Laguna Hills, CA 92653

RE: Disadvantaged Business Enterprise Certification
Dear Ms. McCauley:

We are pleased to advise you that after careful review of your application and supporting documentation, the
Los Angeles County Metropoiitan Transportation Authority (Metro) has determined that your firm meets the
eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S.
Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. Your DBE certification
status will be honored by all of the U.S. DOT recipients in Califomia. Your firm will be fisted in the Califomia
Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of

expertise:

NAICS (2007) Description Size Standard
541620 Environmental Consuiting Services $7 million
541611 Administrative Management & General Management Consulting Services $7 million
561210 Faciiities Support Services $22.41 million
561990 All Other Support Services $7 million
611430 Professional & Management Development Training $7 million

Your DBE certification is good for five years from the date of this letter and applies only for the above NAICS
2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing to Metro. After
the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE
certification status. Prior to your firm’s DBE certification expiration date, Metro will send a letier to you
requesting information necessary to complete this review.

The Regulations alsc require annual updates during this five-year period. In order to assure continuing DBE
status, you must submit annually 2 DBE Declaration with supporting documentation, in the format that will be
sent to you. Based on your annual submission that no change in ownership and control has occurred, or if
changes have occurred, they do not affect your firm'’s DBE standing, the DBE certification of your firm will
continue until the five-year certification has expired.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE
Declaration, such as changes in your firm's name, business/mailing address, ownership, management or
control, or failure to meet the appilicable business size standards or personal net worth standard, please
notify Metro immediately. Your DBE certification is subject to review at any time. Failure to submit forms
and/or change of information will be deemed as failure to cooperate under §26.109 of the Regulations.

Congratulations, and thank you for your interest in the CUCP.

Sincerely,

-""Sﬁ-mey Waong

Certification Representative
Diversity & Economic Opportunity Department

&) Documents snd Settings| parcisel| My Docurmesis| 4 - MTA Filax| CERTIEICATION] Cort-Word ) - Staricy Woug| M Feme| MUY & Atsocistss Enginoting, Ioc. DRE.doc
. 181872

Small Business Certification Unit
One Gateway Piaza, Mail Stop 99-13-5, Los Angeles, CA 90072-2952
Ph: 213.8922.2600 Fax 213-922.7660



Los Angeles County One Gateway Plaza ’ 213.922.2000 Tel
Metropolitan Transportation Authority Los Angeles, CA gooi12-2g52 metro.het

Metro

July 26, 2010 : ' Metro File # 5402

Marsha McCauley

MLM & Associates Engineering, Inc.
23011 Moulton Parkway Suite H-2
Laguna Hills, CA 92653

Re: Small Business Enterprise Certification
Dear Ms. McCauley:

We are pleased to advise you that after careful review of your applicaton and supporting
documentation, the Los Angeies County Metropolitan Transportation Authority (Metro) has determined
that your firm meets the eligibility standards to be certified as & Small Business Enterprise (SBE) as
required under the Metro SBE Program. Your firm will be listed in the Metro SBE database of certifled
3BEs under the following specific areas of expertise: )

NAICS (2007) Description Size Standard
541820 Environmental Consulfing Services $7 million
541611 Administrative Management & General Management Censulting Services  $7 million
561210 Faciiities Support Services ' $22.41 million
561990 Ali Other Support Services $7 miliion
611430 Professional & Management Development Training $7 million

Your SBE certification is good for two years from the date of this letter and applies only for the above
MAICS 2007 codes. Requests for additional or revised NAICS 2007 codes must be made in writing {o
Metro. After the two-year ceriification period, your entire file will be reviewed in order to ascertain
continued SBE certification status. You will be notified of the pending SBE status review and any
documentation updates necessary prior to the expiration date.

Should any changes occur that could affect your ceriification status, such as changes in your firm's
name, business/mailing address, ownership, management or control, or failure to meet the applicable
business size standards or personal net worth standard, please notify Metro immediately. SBE
certification is subject to review at any time.

Metro reserves the right to withdraw this certification if at any time it is determined that certification was
knowingly obtained by false, misleading, or incorrect information. Metfro also reserves the right to
request additional information and/or conduct on-site visits at any time during the certification period.
The firm thereby consents to the examination of its books, recerds, and documents by the Metro.

Congratulations, and thank you for your interest in Metro’s SBE Program.

Sincerely,

4%59‘

Certification Representative
Diversity & Economic Opportunity Department

CADY and Seqings) i Ix S\ - MT A File\CERTIFICATIONCer - Word¥0 - Stirley Weng\M Firma\MLM & Associmes Engincoring, luc. SBE.doc 151872

Small Business Certification Unit
One Gateway Plaza, Masl Stop 99-13-5, Los Angeles, CA 90012-2952
Ph: 213.922.2600 Fax 213.922.7660



CALIFORNIA UNIFIED CERTIFICATION PROGRAM

DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M L M ASSOCIATES ENGINEERING, INC.

23011 MOULTON PARKWAY SUITE H-2
LAGUNAHILLS, CA 92653

Owner: MARSHA MCCAULEY
Business Structure: CORPORATION

o
B

This certificate acknowledges that said firin is spproved by the California Uniﬂe{d"‘ ;rfi_tj_r_:atil;h,,Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as deftned by
the U.8. Department of Transportation (DOT) CFR 49 Part 26, as may be amgn"ded,"fbi}; tﬁg foll?)wing NAICS codes:
P, BB

(h

NAICS Code(s) * Indicates primary NAICS code - o i ",
s N,

* 541620 Environmental Consulting Services
561990 All Other Support Services )
611430 Professional and Management Development Training f :

¢

H

0 Facilities éqpport Services

tﬁg Management and General Management Consulting et

s

‘Work Category Code(s)

C8700 CONSULTANT

Licenses

CERTIFYING AGENCY: UCP Firm Number: _ 38978

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000

(213) 922-2600 CUCP OFFICER

July 26, 2010




715 Ridge Road

. Nipomo, CA .93444
I,a Firma Inc. Fhone: 805-748-8576
Fax: 805-929-0501
B-Mail:

DBE 3 9 3 2 2 . astimating@theswppgfirm.com

Web: www.theawpppfirm.com

[

October 30, 2013

Project: 12-CFS6E4

Construct Hov Lane. Reconstruct Ramps And Structures Widening,
12-Ora-5-6 2/8.7

We are pleased to provide you with a bid for the items tisted below based on plans,
specifications, and (2) addenda,

Bid item.

Item Code Description Unit  Quantity UnitPrice Total
Prepare Storm Water

17 130300 Pollution Prevention LS 1.5 $2,000.00 / $2,000.00
Program.

18 130310 ﬁﬁl’: Event Actlon EA 48 $300.00 ($14,400.00

20 130330 Storm Water Annual EA 2 $1,000.00 ( $2, ouo 00

_ Report

Dk moic' uc,L@ SR\ (FHiI [
Exclusions and uahﬁlcat:ons O\_,(/LC jDﬂ/\CL/ \iSS\S 3% W @

1. Special testing and permits not in coniract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

LL\,V\/\—\—/

VICENTE BRAVO,
CPESC QSD/P #305



Back To Query Form

Search Returned 1 Records

Tue Oct 29 17:35:40 PDT 2013

Query Criteria

Firm/DBA Name: LA Firma

Firm Type: DBE

Firm ID 39322

Firm/DBA Name LA FIRMA ING.

Address Linel 715 RIDGE ROAD

Address Line2

City NIPOMO

State CA

Zip Codel 03444

Zip Code2

Malling Address Linet

Mailing Address Line2

Mailing City -

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail estimating @theswpapfirm.com

Contact Name VIGENTE C. BRAVO

Area Coda (805)

Phone Number 748-8576

Fax Area Code {805}

Fax Phona Number 9280501

Agency Name DEFARTMENT OF TRANSPORTATION

Counties 01, 02; 03; 04, 05; 06; 07: 08; 09; 10; 11, 12; 13:14; 15; 186; 17 18; 19; 20; 21; 28; 23; 24, 25; 26, 27; 2B; 25 30 31;
32, 33; 34; 35; 36; 37: 35; 39, 40; A1, 42; 43; 44 45: 48; 47; 4B, 49; 50; 51; 52; B3; 54, 55; 56; 57, 58;

Districts 01; 02; 03; 04; 05; 06; 07: 08: 09: 10; 11; 12

DBE NAICS 238990, 5441620,

ACDBE NAICS

Wotk Codes C2021 HYDROSEEDING; C2030 ERGSION CONTROL; G8700 CONSULTANT, NON ENGINEERING: 58852
SWPPP Planning;

Licenses B General Buikding Confractor; 064 Nonspecialized,;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

- Firm Type DBE

Ba o Ons

or
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0FS6E4, Route 5 Camino de Estrella to San Juan Creek

Attachment D

D. List the names and dates of each publication in which a request for DBE
participation for this project was placed by the bidder. Attach copies of
published advertisements or proofs of publications:

Publications Dates of Advertisement

Caltrans Opt-in Website Posted 9/13/2013- online through bid date.

DBEGoodfaith.com online Posted 9/16/2013 and revised to refiect bid date
change on 9/27/2013, ad runs online through bid
date.

Construction Bld Source Posted 9/13/2013 and revised to reflect bid date

change on 9/27/2013, ad runs online through bid
date.



Caltrans - Office Engineer - Advertised Projects This Week Page 1 of 3

Home » Contract Awards and Services -» Advertised Projects This Week
Listing for all primes seeking assistance with project 12-0F96E4. 5 results found.

Contractor: OHL USA Inc Contact: Craig Huss

Address: 1920 Main Street Irvine, California

Phone: 949.242.4433 Fax: 949.231.1255 Email: chuss@ohlusa.com

Services needed: OHL USA, Inc. REQUESTING SUB-BIDS ON ALL TRADES From Qualified DBE
Subcontractors & Suppliers DBE GOAL: 9% For STATE HIGHWAY 5 IN ORANGE COUNTY FROM
0.4 MILE NORTH OF CAMINO DE ESTRELLA OVERCROSSING TO 0.2 MILE SOUTH OF SAN
JUAN CREEK ROAD UNDERCROSSING. WORK DESCRIPTION PER BID DOCUMENTS: The
Orange County Transportation Authority in cooperation with Caltrans, City of Dana Point, City of
San Clemente, and City of San Juan Capistrano, is proposing to widen Interstate 5 (I-5) between
Avenida Pico and San Juan Creek Road. The proposed project will add one high-occupancy vehicle
(HOV) lane in each direction on I-5 throughout the project limits, reestablish existing auxiliary lanes
and construct new auxiliary lanes, and improve several existing on- and off-ramps. The project limits
on I-5 extend from 0.4 mile South of the Avenida Pico Undercrossing (Post Mile [PM] 3.0) to 0.1 mile
South of the San Juan Creek Road Undercrossing (PM 8.7). Changes to the project design plans have
occurred to accommodate the reconstruction of an embankment to build retaining walls. SCOPE OF
WORK: CONSTRUCTION SURVEYING, STORM WATER POLLUTION PREVENTION, TRAFFIC
CONTROL, CONSTRUCTION AREA SIGNS, STRIPING, DEMO, COLD PLANE, PREPARE BRIDGE
DECK, MBGR, EARTHWORK, PLANTING AND IRRIGATION, AGGREGATE BASE, ASPHAI'T
PAVING, PCC PAVING, AC DIKE, SEALING JOINTS, FURNISH PILING, DRIVE PILING, CIDH,
READY MIX, STRUCTURE CONCRETE, BAR REINFORCING & STRUCTURAL STEEL, PAINTING,
SIGNS, UNDERGROUND, MINOR CONCRETE, MISC METAL, FENCING, BARRIER RAILING,
ELECTRICAL BIDS: Thursday, October 17, 2013 BIDS DUE BEFORE: Wednesday, October 16, 2013
Plans & Specs are available at OHL offices from 7:00 am - 5:00 pm or provided by request in a
Dropbox link Monday through Friday OHL USA, INC. (AN EQUAL OPPORTUNITY EMPLOYER)
1920 MAIN ST. SUITE 310 IRVINE, CA 92614 Phone: (949) 242-4432 ? Fax (949)231-1255/ (949)
231-1256 Contact: Estimating Department- Craig Huss PLEASE RESPOND BACK VIA EMAIL or
FAX: EMAIL: Craig Huss @ chuss@ohlusa.com FAX: (949) 231-1255/ (949) 231-1256
Requirements: 100% BONDING MAY BE REQUIRED FOR ALL SUBCONTRACTORS.
ASSISTANCE AVAILABLE IN OBTAINING BONDS, LINES OF CREDIT, INSURANCE,
NECESSARY EQUIPMENT & TECHNICAL ASSISTANCE. SUBCONTRACTORS WILL BE
REQUIRED TO SIGN A PROJECT LABOR AGREEMENT. OHL USA, INC. INTENDS TO CONDUCT
ITSELF IN ?GOOD FAITH? WITH DBE FIRMS REGARDING PARTICIPATION ON THIS
PROJECT.

Date posted: 08/19/2013

Contractor: C. C. Myers, Inc. Contact: Todd Wingo

Address: 3286 Fitzgerald Rd. Rancho Cordova, CA 95742

Phone: 916-635-9370 Fax: 916-635-1527 Email: twingo@ccmyersine.com

Services needed: This is a highway project with the typical items of work associated, but not
limited to: Aggregate, Rip Rap Material, Bridge Deck Overlay, CIDH Pile, Clear and Grubbing,
Concrete Barrier, Conerete Crack Sealing, Construction Area Signs, Consult - Enviro Compliance,
Core and Saw, Demo Bridge, Demo Minor, Earthwork and Base, Imported Borrow, Electrical H'Way,
Fence & MBGR, Minor Flat Concrete, Joint Seals, K-Rail, Landscape, Erosion Control, Metal Bridge
Rail, Minor Concrete Structure, Pavement Grinding, Paving PCC, Plane A C, Paving ASPH Concrete,
A C Dike and Misc, Pile Drive, Pipe - Coor Steel, Precast Concrete Pipe, Prestress Concrete, Ready
Mix Concrete, Rebar, Rock Slope Protect, Sign Structures, Signs Roadside, Stripe and Mark,
Structure Excavate Bridge, Structure Excavate Site, Traffic Control, Trucking. C.C. Myers, Inc. is
willing to break down items of work into economically feasible units to encourage DBE participation.
If you are interested in any of this work, please contact us immediately. '
Requirements: Each Subcontractor shall be prepared to submit faithful performance and payment
bonds equal to 100% of their quotation. The Contractor will pay standard industry rates for these

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=12-0F96E4 9/13/2013



Caltrans - Office Engineer - Advertised Projects This Week Page 2 of 3

bonds. Contact C. C. Myers, Inc. for assistance with bonds, insurance, lines of credit, equipment,
supplies or project plans and specifications. AN EQUAL OPPORTUNITY EMPLOYER
Date posted: 08/20/2013

Contractor: Ames Construction, Inc. Contact: Craig Roth

Address: 391 N. Main St., Ste 111 Corona, CA 92880

Phone: 951-356-1275 Fax: 951-549-9003 Email: jenniferlewis@amesco.com

Services needed: Lead Compliance Plan, Construction Signs, Traffic Control, Objects & Markers,
Striping, Signal & Lighting, PCMS, K-Rail, SWPPP, Erosion Control, Street Sweeping, Fencing,
Demo, Bridge Removal, clear & grub, Rock Blanket, Landscaping, Irrigation, Pipe -
CHDP/RCP/CSP/PPVC/PC Concrete, Hydroseed, lime, Agg Base/Subbase, Cement Treated Base,
Lean Conc Base, Paving, Place Dike, Conc Pvmnt, Soil Nail, CIDH Piling F&D, Soundwall, PS CIP
Cone, Ret Wall, Minor Conc, Architectural Trtmnt, Drill & Bond Dowell, Joint Seal, Rebar, Shotcrete,
Sign Structure, Roadway Signs, Drainage, Rock Slope Protection, Cone Lining, Misc Iron & Steel,
MBGR, Cone Barrier, Cable/WB Railing, Electrical, CCTV and soil testing.

Requirements: Ames intends to conduct itself in good faith with DBE firms for participation on
this project. Ames will work with subcontractors to breakdown items into economical feasible
packages. Ames may require bidder to provide performance and payment bonds for the full amount
of the Subcontract values. Costs of the bonds are to be provided as a separate line item. Please call to
discuss how Ames Construction, Ine. can assist you in your bonding, credit and/or insurance needs.
Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for
this project. We are an equal opportunity employer. Ames? Subcontract terms and conditions will
apply to any contracts resulting from this request. The Subcontractor, by submission of its bid, agrees
to the ?Terms and Conditions? including all Exhibits and Attachments of Ames Subcontract
Agreement.

Date posted: 09/12/2013

Contractor: Chumo Construction Inc. Contact: George Chumo, President

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 Fax: 626-960-3887 Email: office@chumoconstruction.net

Services needed: Chumo Construction Ine. (Chumo) is requesting quotes from all qualified
subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following
items of work: Asphalt, Clear & Grub, Conerete Barrier, Concrete Structure, Conerete Paving, Curb
and Gutter, Drainage, Electrical, Excavation, Groove/Grind, Guardrail/Fencing, Minor Concrete,
Landscape, Piling, Rebar, Signs and Striping. Chumo will work with interested
subcontractors/suppliers to identify opportunities to break down items into economically feasible
packages.

Requirements: Chumo Construction Ine. (Chumo) is signatory to Operating Engineers, Laborers,
Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for
the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors
must possess a current contractor's license, insurance and workers compensation coverage meeting
Chumo's requirements and/or the owner's requirements and will be required to sign the standard
AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained
by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be
provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and
specifications are available for viewing (by appointment only) at our office located at 14425
Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding,
insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all
qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 09/13/2013

Contractor: Flatiron West, Inc. Contact: Jannette Carter
Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone: 760-916-9100 Fax: 760-471-4860 Email: jearter@flatironcorp.com

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=12-0F96E4 9/13/2013
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Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but
not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH Pile, Clear & Grub, Concrete
Barrier, Concrete Forming, Concrete Supply, Construction Area Signs, Crash Cushions, Demolition,
Drill and Bond Dowel, Driven Pile, Electrical, Erosion Control, Fencing and Railing, Formliners,
Joint Seal, Landscape & Irrigation, Lead Compliance Plan, Masonry, Material Trucking, MBGR,
Minor Conerete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply , Prestressing,
Reinforcing Steel , Roadside Signs, Saw and Seal Pavement Joints, Slope Paving, Soil Nail, Street
Sweeping, Striping, SWPPP.

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies
and materials is available upon request. Flatiron analyzes and considers each DBE quote, including
those that are broken down into economically feasible units to facilitate bidding. Quotations must be
valid for same duration as specified by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron West, Inc. (?Flatiron?) or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron
reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each
bidder to provide payment and performance bonds assuring bidder?s obligations to Flatiron in the
amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price. An Equal Opportunity Employer.

Date posted: 09/13/2013

http://dot.ca.gov/hg/esc/oe/weekly ads/oe_assist.php?id=12-0F96E4 9/13/2013



DBE GoodFaith Inc.
P. O. Box 521,

] Newark, CA 94560

T: (877) 802-3394

OOdFalﬂlm F: (510) 751-0780
your bid outreach solution info@dbegoodfaith.com

www.dbegoodfaith.com

Receipt - Transaction # 215-19244

We thank Flatiron West, Inc. for choosing DBE GoodFaith Inc. to assist in the recruitment of socially and economically disadvantaged businesses (DBE,
MBE, WBE, DVBEs. UDBEs, & SBEs, etc.) for your contract. All solicitations are conducted in good faith. We declare under penalty of perjury that all
documentation is true and correct.

Transaction Date & Time: 9/16/2013 3:31:04 PM

Estimator Name:

Awarding Agency: Department of Transportation (Caitrans)
Project Name: Route 5 Camino de Estrella to San Juan Creek
Bid Date & Time: 10/17/2013 02:00 P.M

Sarvice Chosen: Bronze Service {Ad only service)

Amount Pald: $30

PLEASE NOTE:

« All outreach performed by DBE GoodFaith Inc. can be tracked and downloaded from the customers' account homepages.

« All advertisements are published immedialely after submission in our online Minority Focus & Trade Joumais and run untii the bid date listed on the
advertisement.

« For Silver and Gold Package transactions, faxes are sent within 3 business-hours after the submission of the advertisement,

« Dotumentation for Gold Package transactions will not be completed until the completion of the final call on the second call date. DBE GoodFaith
In¢. requires a minimum of three (3) business days to process a Gold Package transaction. On Day One (1), DBE GuodFaith Inc. publishes and
faxes invitations to bid to the selected recipients. On Day Two (2), DBE GoodFaith Inc. performs the initial calis. On Day Three (3), DBE GoodFaith
inc. performs follow-up calls. If the transaction is submitted less than three (3) business days prior to the bid date, DBE GoodFaith Inc. reserves the
right to change the 2nd cali date.

« Review the contract's bid documents to ensure thal your outreach is in compliance with any and ail additional requirements and guidelines
established by
the awarding agency. Regardiess of the service package selected, DBE GoodFaith Ing. customers may be required to perform outreach steps
heyond what the services we
provide. DBE GoedF aith Inc. strongly recommends that its customers advertise in other local minonity focus oullets and make additional contact with
selected and other minority firms to ensure compliance with good faith effort requirements.

« The Terms of Agreement between your company and DBE GoodFaith Inc. can be viewed at www.dbegoodfaith_com.

« If you have any questions or if we can be of further assistance piease feel free to contact us via email at info@dbegoodfaith.com.

Thanks again,
DBE GooedFaith Inc.

Page 1/3



DBE Goodfaith Inc.

Good Faith Transaction Log

Ad created on 09/16/2013 and placed con the following publications

http-/fwww.dbegoodfaith.com
http/itrade.dbegoodfaith.com

Focus Journal Ad

Published on www.dbegoodfaith.com, 09/16/2013 at 3:31PM

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date
until the bid date listed on the advertisement.

Estimator

Project Coordinator
Jannette Carter

Contact Information
1770 La Costa Meadows
Drive

San Marcos, CA

92078

Tel: 760-916-9100

Fax: 760-471-4860

Flatiron West, Inc.

is seeking qualified DBEs

Project Name
Route 5 Camino de Estrella to San Juan Creek

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Orange , Orange, CA

fiid Date & Time
10/17/2013 at 02:00 P.M

Bid/Contract #
12-0F96E4

Project Detalls

DBE Goal 9%. Request for Certified DBE Subcontractors & Suppliers.
Quotes requested for, but not limited to: AC Dike, Aggregate Supply,
Asphalt Paving, CIDH Pile, Clear & Grub, Concrete Barrier, Concrete
Forming, Concrete Supply, Construction Area Signs, Crash Cushions,
Demolition, Drill and Bond Dowel, Driven Pile, Electrical, Erosion
Control, Fencing and Railing, Formiiners, Joint Seal, Landscape &
Irrigation, Lead Compliance Plan, Masonry, Material Trucking, MBGR,
Minor Concrete, Miscellaneous Metais, Overhead Signs, PCC Supplies,
Pipe Supply , Prestressing, Reinforcing Steel , Roadside Signs, Saw
and Seal Pavement Joints, Slope Paving, Seil Nail, Street Sweeping,
Striping, SWPPP.

Plans and specifications can also be downloaded, at no cost from
Caltrans website at
http://dot.ca.gov/hg/esc/oe/project_ads_addenda/12/12-0F96E4/.
Additionally, plans and specifications are available at Flatiron’s San
Marcos office. Please call to make an appointment to view plans and
specifications. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is avaitable upon request.
Flatiron analyzes and considers each DBE quote, including those that
are broken down into econemically feasibie units to facilitate bidding.
Quotations must be valid for same duration as specified by Owner for
contract award.. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron West, Inc. ("Flatiron”) or any prior course
of dealing between Flatiron and a bidder, and uniess waived in writing
by Flatiron, Flatiron reserves the right, pursuant to Public Contract
Code section 4108 and otherwise, to require each bidder to provide
payment and performance bonds assuring bidder’s obligations to
Flatiren in the amopunt of 100 percent of the bid to Flatiron. Flatiron
will reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. An Equal Opportunity
Employer.
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DBE Goodfaith Inc. Good Faith Transaction Log

Trade Journal Ad
Published on www.trade.dbegoodfaith.com, 09/16/2013 at 3:31PM

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date
until the bid date listed on the advertisernent.

© " Trade Journal Ad
Flatiron West, Inc. is Seeking Qualified DBE

Bid Due Date : 10/17/2043 at 02:00 P.M Bid No : 12-0F36E4

Contact Estimator :
Project Name : Route 5 Camino de Estrella to San Juan Creek
Agency Name :  Department of Transportation (Caltrans}
Project City : Qrange ’
Proiect County . Orange
Project State . CA

Project Details :

DBE Goal 8%. Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC
Dike, Aggregate Supply, Asphait Paving, CIDH Pile, Clear & Grub, Concrete Barrier, Concrete Forming, Concrete
Supply, Construction Area Signs, Crash Cushions, Demaiition, Drifl and Bonid Dowel, Driven Pile, Electrical, Erosian
Control, Fencing and Railing, Formliners, Joint Seal, Landscape & Imgation, Lead Compliance Plan, Masonry,
Materiat Trucking, MBGR, Minor Concrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply .
Prestressing, Reinforcing Steel , Roadside Signs, Saw and Seal Pavement Joints, Slope Paving, Soil Nail, Street
Sweeping, Striping, SWPPP.

Contact Details : Jannette Carter
1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: 760-916-9100
Fax; 760-471-4860

Plans and specifications can also be downioaded, at no cost from Caltrans website at
http:#idot.ca.govialescioe/project_ads_addendal/12/12-0F36E4/. Additionally, plans and specifications are avaitable
at Flatiron’s San Marcos office. Piease call to make an appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment, supplies and malerials is available upon request. Flatiron
analyzes and considers each DBE quote, including these that are broken down into economically feasible units to
1 facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (*Flatiror™) or any prior course of
dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant
1o Public Contract Code section 4108 and otherwise, 10 require each bidder to pravide payment and performance
bends assuring bidder's obligations ta Flatiren in the amount of 100 percent of the bid to Flatiron. Flatiron wilt
reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a Califomia admitted
surety. Nan-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated
with your price. An Equal Opporiunity Employer,
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Transaction Summary | DBEGoodFaith.com

Bodrait

your bid oidreach solution Order istory ~ Submit Order  Update BigDate  Payment Info

Focus Ad

Estimator

Project Coordinator
Jannette Carter

Contact Details

1770 La Costa Meadews
Orive

San Marcos, California
22078

Tel: 760-916-9100
Fax: 760-471-4B60

Bid/Contract #

Project Details

Flatiron West, Inc.

Is Seeking Quaiified DBE

Project Name

Route 5 Camino de Estreila to San Juan Creek
Awarding Agency

Department of Transportanon (Caltrans)
Project Location .
Qrange , Orange, California
Bid Date & Time
10,’31/2013 at 02:00 P.M

12-0F36E4

DBE Goal 9%. Request 'for Certified DBE Subcontractors
& Suppliers. Quotes requested for, but not limited to: AC
Dike, Aggregate Supply, Asphait Paving, CIDH Pile, Clear
& Grub, Concrete Barrer, Concrete Forming, Concrete
Supply, Construction Area Signs, Crash Cushions,
Demolition, Brill and Band Dowel, Driven Pie, Electricai,
Erosign Control, Fencing and Raiting, Formltners, Joint
Seal, Landscape & Irrigation, Lead Compiiance Pian,
Masonty, Material Trucking, MBGR, Minor Concrete,
Misceliarneous Metals, Overhead Signs, PCC Supplies,
Pipe Supply , Prestressing, Reinforcing Steei , Roadside
Signs, Saw and Seal Pavemeant Joints, Siope Paving, Saii
Nail, Street Sweeping, Striping, SWPPP.

Plans and specifications can also be downloaded, at no
cost from Caltrans website at

http: //dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12
-0F96E4/. Additionaliy, pians and specifications are
availabie at Fiatiron’s San Marces office. Please call to
make an appointment to view-pians and specifications.
Assistance in obtaining bonding, lines of credit,
insurance, equipment, suppiies and materials is avaiiable
upon request. Fiatiron anatyzes and considers each 0BE
quote, including those that are broken down into
economically feasible units 6 facilitate bidding.
Quotations must be valid for same duration as specified
by Owner for contract award. Bond Requirements:
Notwithstanding any contrary language in a bid to
Flatiron West, Inc. (“Fiatlron') or any prior course of
dealing between Fiatiron and a bidder, and uniess
waived In writing by Fiatiron, Flatiron reserves the right,
pursuant to Public Contract Code section 4108 and
otherwise, to require each bidder to provide payment
and performance bonds assuring bidder's obligations to
Ftatiron in the amount of 100 percent of the bid
Flatiron. Flatiron wiil reimburse the bond premium at
actual cost not to exceed 3%. The surety on the bonds
must be a Califomia admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as It will be evaluated with
your price. An Equal Opportunity Employer.

Trade Ad

Fi

DBE

8id Due Date 10/31/2013 at 02:00P.M Bid NO 12-0F96Es

Contact Estimator :

Project Name

Project City/County

Project State

Route S Camino de Estrejla to San Juan Creek

Qrange

Caitfomia

http://dbegoodfaith.com/view_adresults_secure.aspx?AdID=19244

Page 1 of 2

Customer Servics | Logout
Flatiron West, Inc.
Accoumt Details Useful Resources

Download Ad Proofs

Dawnioad Progis.

NOTE: If yeu ars unable to Gpen thesa documertts,
4 pop-up blocker may be praventing me bmwte!
from opening the file. To bypass the pol

biecker, hokd down the Cirl key while dldung the
download button.

9/27/2013



Transaction Summary | DBEGoodFaith.com

DBE Goal 9%. Request for Certified DBE

Project Details Subcontractors & Suppliers. Quotes requested
for, but not limited to: AC Dike, Aggregate
Supply, Asphalt Paving, CIDH Pile, Clear &
Grub, Concrete Barrier, Concrete Forming,
Concrete Supply, Construction Area Signs,
Crash Cushions, Demolition, Drill and Bond
Dowel, Driven Pile, Electrical, Erosion Controd,
Fending and Railing, Formilners, Joint Seal,
Landscape & Irrigation, Lead Compliance Pian,
Masanry, Material Trucking, MBGR, Minor
Concrete, Miscefianecus Metals, Overhead
Signs, PCC Supplies, Pipe Supply , Prestressing,
Reinforcing Steel , Roadside Signs, Saw and
Seal Pavement Joints, Slope Paving, Soif Nail,
Street Sweeping, Striping, SWPPP.

Jannette Carter

1770 La Costa Meadows Drive
San Marces, California 92078
T- 760-916-9100 .

F- 760-471-4860

Contact Detaiis

Pians and specifications can also be downloaded, at no cost from Caltrans website at
http://dot.ca.gov/ha/esc/oe/project_ads_addenda/12/12-DFS6E4/. Additionaliy, pians and
specifications are avaiiable at Flatiron’s San Marcos office. Piease cail to make an appoinbment
to view pians and specifications. Assistance in obtaining bonding, lines of credit, insurance,
equipment, suppiies and materiais is available upon request. Flatirgn anaiyzes and considers
each DBE quote, including those that are broken down Into economicaify feasible units
faciiitate bidding. Quotations must be valid for same duration as specified by Owner for
contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron
West, Inc. {"Flatiron™) or any prior course of dealing between Fiatiron and a bidder, and unless
waived In writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, to require each bidder to provide payment and performance bonds
assuring bidder’s obiigations to Fiatiron in the amount of 100 percent of the bid to Flatiron.
Flatiron will reimburse the bond premium at actual cost not to exceed 3%, The surety on the
bonds must be a Caiifomia admitted surety. Non-DBE Subs/Suppilers: Indicate 2nd tier DBE
participation offered on your quotation as it wili be evaiuated with your price. An Equai
Opportunity Employer.

http://dbegoodfaith.com/view_adresults_secure.aspx?AdID=19244

Page 2 of 2

9/27/2013



Flatiron West, Inc. advertisement for Route 5 Camino de Estrella to San Juan Creek Page 1 of 2

Logged in as: flatiron | Account info | Logout
Construction Bid Source Friday, Septermber 2013 Califomia | Toll Free: (888) 786-9450

Mamber Home - Projects out to Bid ' DBE Advertising ' Owners Account info | Afflilate Irrfo: Support

Date Of Advertisement: Sep 13, 2013

| Flatiron West, Inc.

An Equal Opportunity Empioyer
is requesting quotations frem ail quaiified

DBE
: sub-contractors and/or material supptiers for the foiiowing project:

Route 5 Camino de Estrella to San Juan Creek
Orange County
Located in Orange County, CA

Owner: Department of Transportation{Cattrans)
Bid Date: Oct 17, 2013 at 02:00 PM

Wa are requesting bids for the foilowing trades and/er matenai suppliers:

Request for Cerlified DBE Subconiraciors & Suppliers. Quotes requested for, but not timited to: AC Dike, Aggregate Supply, Asphait Paving, CIDH Pile,
Clear & Grub, Concrele Bamier, Concrete Forming, Concrete Supply, Construction Area Signs, Crash Cushions, Demoilition, Dnii and Bond Dowel, Driven
Pile, Electrical, Erosion Controi, Fencing and Railing, Formiiners, Joint Seal, Landscape & imigation, Lead Compliance Plan, Masanry, Material Trucking,
MBGR, Minor Concrele, Misceilaneous Metals, Overhead Signs, PCC Suppiles, Pipe Supply , Prestressing, Reinforcing Steet , Roadside Signs, Saw and

Seal Pavement Joints, Siope Paving, Soii Naii, Street Sweeping, Striping, SWPPP.

Bid doct ts can be vi d at er ebtained from:

Plans and specifications can be downioaded, at ne cost from Caltrans website at hitp://dot.ca.gowhglesc/oe/project_ads_addenda/12/12-0F 86E4/.
Additicnaily, pians and specifications are availabie at Flatiron’s San Marcos office. Piease caii to make an appointment to view plans and specifications.
Assistance in cbiaining bonding, lines of credit, insurance, equipment, supplies and matenals is availabie upen request. Fiatiron anaiyzes and considers

each DBE quole, including those that are broken down ints economically feasible units to faciiitate bidding. Quotations must be vaiid for same duration as
specified by Owner for contract award. Bond Regquirements: Notwithstanding any conirary language: in a bid to Fiatiron West, inc. (*Fiatiron®) or any prior
course of dealing between Fiatiron and a bidder, and uniess waived in writing by Fiatiron, Fiatiron reserves the right, pursuant to Public Contract Code
section 4108 and otherwise, 1o reguire each bidder 1o provide payment and performance bonds assuring bidder's cbligations to Fiatiron in the amount of
100 percent of the bid to Flatiron. Fiabron wili reimburse the bond premium ai actual cost not fo exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Sybs/Suppliers: indicate 2nd tier DBE participaticn offered cn your quotaticn as it will be evaiuated with your price. An Equal
Opportunity Empioyer.
Flatiron West, inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760} 471-4860
Email: jcarter@flatironcerp.com
Jannette Carter

Published on Sep 13, 2013 by
Construction Bid Souree interactive (Focus) and Censtruction Bid Scurce (Trade)
Trade and Focus Pubiications
iocated at hitp:/fwww constructionbidsource.com
Phone: {-886-786-0450 Fax: 209.772.3573

This salicitation Ad wifl run in beth pubiications until the bid date

http://www .constructionbidsource.com/go/ads/id/10638 & 9/13/2013



Flatiron West, Inc. advertisement for Route 5 Camino de Estrella to San Juan Creek Page 1 of 2

Logged in as: flatiron | Account Info | Legout
E} Construction Bid Source , " Friday, September 2013 Califomia | Toil Free: (888) 786-9450

Member Home | Projects eut to Bid . DBE Advertising . Owners Account infa * Affiliate Info SupportE

Cate Of Advertisement: Sep 13, 2013

Flatiron West, Inc.

An Equal Opportunity Employer
is requesting quetations from all qualifiec

DBE
sub-contractors and/or material suppliers for the following project:

Route 5 Camin¢ de Estrella to San Juan Creek
Orange County
Located in Orange County, CA

Owner: Department of Transportation{Caitrans)
Bid Date: Oct 31, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Request for Certifiec OBE Subcontractors & Suppiiers. Quotes requested for, but not limited to: AC Dike, Aggregale Supply, Asphait Paving, CIDH Pile,
Giear & Grub, Concrete Bamier, Concrete Formirg, Concrete Supply, Construction Area Signs, Crash Cushions, Dermalition, Drill and Bond Oowel, Driven
Pile, Electrical, Erosion Control, Fencing and Railing, Formiiners, Joint Seal, Landscape & Imgation, Lead Comp#ance Plan, Masonry, Material Trucking,
MBGR, Minar Concrete, Miscellanecus Metals, Dverhead Signs, PGC Supplies, Pipe Supply . Prestressing, Reinforcing Steel , Roadside Signs, Saw and

Seal Pavement Joints, Slope Paving, Soil Nail, Street Sweeping, Striping, SWPPP,

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans wehsite at hitp://dot.ca.gov/hg/escioa/project_ads_addendal12/12-0F 96E4/.
Additiohally, plans and specifications are avaiiable at Flatiron's San Marcos office. Please call to make an appoirtment 10 view plans and specifications.
Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers

each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as
specified by Owner for contract award. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. (*Flatiren™) or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Putilic Contract Code
saction 4108 and otheswise, tp reguire each bigder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of
1060 percent of the bid to Flatiron, Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a Califormnia
admitted surety. Non-DBE Subs/Suppliers: Indicate 2n¢ tier DBE participation cffered on your quotation as it wiit be evaluated with your price. An Equal
Cpportunity Employer.
Flatiron West, inc.
1770 La Costa Meadows Drive
San Marcos, CA 82078
Phone: (780) 918-8100 Fax: (760) 4714860
Email: jcarter@fiatironcorp.com
Jannette Carter

Published on Sep 13, 2013 by
Construction Bid Source Interactive (Foeus) and Construction Bid Source (Trade)
Trade and Focus Publications

located at hitp:/fwww constructionbigsource .com
Phone: 1-888-786-9450 Fax: 209.772.3573

This soticitation Ad will run in both publications until the bid date

http://www.constructionbidsource.com/go/ads/id/10638 9/27/2013
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section E

E. The names of agencies and the dates on which they were contacted to provide
assistance in contracting, recruiting and using DBE firms. [f the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

9/16/2013 Flatiron visited the Office of Business and Economic Opportunity website at
http:/iwww.dot.ca.gqov/hg/bep/dbe query.htm as instructed in the Special Provisions
Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of
downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work
Codes to obtain solicitation list.

On 9/13/2013 and 10/21/13 Flatiron checked the Caltrans website to review which firms
register for this project through the “Opt-In” process (see attached).

On 9/13/2013 Flatiron registered on the Caltrans website as a Prime Contractor
Seeking Assistance (see Section D — Advertisements).

On 9/16/2013 Flatiron solicited DBE participation through the Minority Business
Development Agency.

On 9/13/2013 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/18/2013 Flatiron solicited DBE participation through the San Diego Contracting
Opportunities Center.



Back T Form

Mon Sep 15 15:48:47 PDT 2013

Query Criteria
District: 07 08 11 12

Naics Category: 48 Transportation and Warehousing
Naics Codes: 484110 General Freight Trucking, Local
Work Codes: C9602 BOTTOM DUMP TRUCKING 9604 SUPER 10 DUMP TRUCK C9605 FLAT BED TRUCKING

Firm Type: DBE

68 items found, displaying 1 te 20.[First/Prev] 1, 2, 3, 4 [Next/Last]

5470

38037

32486

37561

40176

33984

15054
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352935
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ATTRUCKING NN CRANADA o) gagq  P.D-BOX GRANADA  GRANADA o .. DeE ol
e HILS 3831 HLLS HILLS ALFRE...
17907 ALeE
AALA, ADDISON MACKESON CARSDN  CA 90746 DBE ALeE
s
ANBASA 10742 5 P.0. BOX REBEKAH
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Query Criteria

District: 0708 11 12

Naics Category: 23 Construction

Naes Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0670
PIPE SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL &
SIGNALS SUPPLIER C1208 CONSTRUCTION AREA SIGNS C1601 CLEARING & GRUBBING C2030 ERQSION CONTROL 2063 IRRIGATION SYSTEM C2602
AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4040 CLEAN &
SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5000 PRESTRESSING
CONCRETE CAST-IN-PLACE 5103 MINOR CONCRETE $TRUCTURE €5135 CONCRETE BLOCK. & MASONRY RETAINING WALL 5190 JOINT SEAL - WATER STOP
3201 REINFORCING STEEL 3620 ROADSIDE SIGN €7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR. C3320 METAL BEAM GUARD
RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8603 SIGNAL C8604 LIGHTING

Firm Type: DBE

121 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 5, 3, 6 T MNext/Last]
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Caltrans - Office Engineer - Opt-in Records Page 1 of 8

Home » Contract Awards and Services -» Opt-in Records

Opt-in Records
Search Results: Opt-in's on 12-0F96E4

39 Opt-in records found.
|[SHOTCRETE SYSTEMS, INC. |
l12965 SAN FERNANDO RD. SYLMAR, CA 91342 |
12-0F96E4{|Phone: 818 833 1293 IFax Number: 818 83 1204
Disadvantaged status:

IServices offered: SHOTCRETE

|Pruitt Trucking Inc.
|214 W. Poppyfields Drive Altadena, CA 91001
|Phone: 626-644-1236 ||Fax Number: 626-398-5551

[Disadvantaged status: DBE DVBE SBE

Services offered; PRUITT TRUCKING is a Truck Brokerage Firm fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

]
|NLS TRUCKING, INC.

[13284 Hubbard St. Sylmar, CA 91342 ' |
[Phone: 888-609-1566 |[Fax Number: 888-806-9077 ]
|Disadvantaged status: DBE SBE |

12-0Fg6E4 Services offered: FOR NEW QUOTES E-MAIL US AT
norberto@nistrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
‘We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!*

|AVAR Construction, Inc.
|47375 Fremont Blvd. Fremont, CA 94538

12-0F96E4|{Phone: 510-354-2000 ||Fax Number: 510-354-2010
IDisadvantaged status:

12-0F96E4

— M | W— ] S— ] | S

lServices offered:

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F936E4 9/13/2013



Caltrans - Office Engineer - Opt-in Records

12-0Fg96E4

Diversified Concrete Cutting, Inc.

59 Coney Island Dr. Sparks, NV 89431

Phone: 775-331-1411 ||Fax Number: 775-331-1572
Disadvantaged status:

|Services offered: saw/seal concrete joints

e —

NLS TRUCKING, INC.
13284 Hubbard St. Sylmar, CA 91342 ]
[Phone: 888-609-1566 [Fax Number: 888-806-9077

Disadvantaged status: DBE SBE

12-0F96E4

Services offered: FOR NEW QUOTES E-MAIL US AT
Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!*

L |
r Coffman Specialties, Inc ]
9685 Via Excelencia, Ste 200 San Diego, CA 92126
12-0F96E4|[Phone: 858-536-3100 |Fax Number: 858-586-0164
Disadvantaged status:
|Services offered:
| |
|Pavement Recycling Systems _|
' |10240 San Sevain Way Mira Loma Ca 91752
Phone: 951-682-1091 |[Fax Number: 951-682-1094
12-0Fg6E4{|Disadvantaged status:
Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING,LIME TREATED SUB-
BASE, CEMENT STABILIZATION, FULL DEPTH RECLAMATION,
ROAD SLURRYS, RUMBLE STRIPS
e
Integrity Rebar Placers
1345 NAndina Avenue Perris, CA 92571 i
12-0Fg6E4|Phone: 951.696.6843 ||Fax Number: 951.943.7772
[Disadvantaged status: DBE SBE
[Services offered: Rebar |
l |
Ashbaugh Consulting, Inc. ]
12-0F96E4 = =
9151 Parliament Ave Westminster, CA 92683 |

http://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 2 of 8

9/13/2013



Caltrans - Office Engineer - Opt-in Records

[Phone: 714-895-3782 |[Fax Number: 714-895-3792
Disadvantaged status: SBE
Services offered: Item 17: PREPARE STORM WATER POLLUTION
PREVENTION PLAN / Item 20: STORM WATER ANNUAL REPORT
[LOGANS MARKETING
[121 BROADWAY # 220 SAN DIEGO, CA 92101
12-0F96E4 [Phone: 619-233-3766 |Fax Number: 619-233-3768
Disadvantaged status: DBE SBE
Services offered: ASPHALT , READY-MIX , AGGREGATES,
IRRIGATION SUPPLIES , PIPE , BRICK & BLOCK
High - Light Electric, Inc. |
P O Box 7339 Riverside, CA 92513-7339 |
12-0F96E4|[Phone: 951-352-9646 ||Fax Number: 951-352-2498 |
Disadvantaged status: |
|Services offered: Electrical ]
[REYCON CONSTRUCTION, INC.
[1705 LEMONWOOD DR. SANTA PAULA, CA 93060
12-0F96E4|[Phone: 805-525-5256 ||Fax Number: 805-933-2282 |
|Disadvantaged status:
|Services offered: Masonry Sub-Contractor
|Char]ie Mike Safety Supply ' |
[1732 Blue Jay Ct. Fortuna |
12-0F96E4 [Phone: 480-772-2331 ||Fax Number: |
Disadvantaged status: DVBE SBE
Services offered: Traffic Safety, Message boards, Arrow boards, Crash
cushions etc ask for Tom
|AC Dike Co. |
2788 Venture Dr. Lincoln, CA 95648
12-0F96E4||[Phone: 916-645-7747 ||Fax Number: 916-645-9618
Disadvantaged status: DBE |
Services offered: Place Asphalt Dike |
Agri Service, Inc.
12-0F96E4 £ emce. = |
[3720 Oceanic Way, #204 Oceanside, CA 92056 |

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 3 of 8

9/13/2013



Caltrans - Office Engineer - Opt-in Records

lPhone: 760-295-6255 ||Fax Number: 760-295-6262 I

[Disadvantaged status: DBE SBE

Services offered: DBE#25193 / SB#1161960 Landscaping Soil
Produets, LEED Projects Certified Supplier of Compost, Muich,
Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El
Corazon Compost Facility in San Diego County, providing soil
amendments and mulch products for over 17 years. Recognized as a
reliable and consistent source of high quality products, Agri Service is
proud of our long term relationships with the largest names in
landscape construction, maintenance and landscape architecture. Our
products have been used by Caltrans and in many of the region?s high

profile projects. http://www.agriserviceine.com

12-0Fg6E4

DSS SWEEPING & WATER TRUCK RENTALS ]

IRVINE, CA
|Ph0ne: 760-200-7244 ||Fax Number:
[Disadvantaged status: DBE SBE |

Services offered: WATER TRUCK RENTALS, BARE CARB
CERTIFIED TRUCKS DBE CERTFIED ...MEET YOUR GOALS

12-0F96E4

[DSS SWEEPING & WATER TRUCK RENTALS

[IRVINE, CA
|Phone: 760-200-7244 |[Fax Number:
[Disadvantaged status: DBE SBE |

Services offered: BARE WATER TRUCK RENTALS,STREET
SWEEPING RENTAIL DBE CERTIFIED..

12-0F96E4

L L |

[Taradigm Inc.
[4227 Sunrise Blvd. Fair Oaks

|Phone: 016-262-7957 IFax Number: 916-200-0426
[Disadvantaged status: SBE

Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www.Taradigm.com!

(. _ |

Maneri Traffic Control ;
47423 Rainbow Canyon Temecula, CA 92592
12-0Fgbk4 :
Phone: (951) 695-5104 [[Fax Number: (951) 695-5105 |

[Disadvantaged status: DBE SBE |

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 4 of 8

9/13/2013



Caltrans - Office Engineer - Opt-in Records

Services offered: MANERI TRAFFIC CONTROL offers construction
area traffic control, pcms, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_maneritrafficcontrol@yahoo.com if you have any

questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

Austin Enterprise |

12-0Fg6E4

13421 Snow Road Bakersfield, CA 93314 |

Phone: 6615891001 |[Fax Number: 6615899509 ]

Disadvantaged status: DBE SBE

Services offered: Green Saw, Seal Pavement Joints & Seal Bridge
Joints

anderson drilling

12-0F96E4'

l26335 golada chino hills, ca, 91709

[Phone: 909-393-9300 |[Fax Number: 909-393-0036

IDisadvantaged status:

IServices offered:

12-0F96E4

|Environmental Waste Disposal, Inc

[19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

[Phone: 949 466 8857 ||Fax Number: 949 242 2479

|Disadvantaged status: DVBE SBE

|Services offered: ADL, hazardous waste/soil transport and disposal

' |

[R.E. Serrano, Inc.

l3430 Pacheco Blvd. Martinez CA 94553

12-0Fg6E4

|Phone: 925-957-8184 ||Fax Number: 925-957-8190

|Disadvantaged status: DBE

Services offered; Sub quoting LCB, JPCP, Seal Pavement Joint,
Approach Slab Type R, Concrete Barrier Type 60C MOD1, 60C MODz2,
60F MOD, 60P, 60, 60C, 60A MOD, 60G, 60GC, 60GE, 60R

WWW .IeseITano.com

12-0Fg6E4

[PK Construction

[2502 El Sol Altadena , California 91001

L

[Phone: 626 7736963 ||Fax Number: 626 486-5148

Disadvantaged status: DBE

Services offered: Curb Ramps, Minor Concrete ,Minor Structures

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 5 of 8

9/13/2013
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[Gerdau Santa Fe Springs

10840 Norwalk Blvd Santa Fe Springs CA 90670 |

12-0Fg6E4||Phone: 562-677-8732

[Fax Number: 562-677-8701 |

[Disadvantaged status:

[Services offered:

|

|Gerdau Santa Fe Springs

[10840 Norwalk Blvd Santa Fe Springs CA 90670

12-0FQ6E4 |Ph0ne: 562-677-8732

||Fax Number: 562-677-8701

[Disadvantaged status:

|Services offered:

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA g450¢9

12-0Fg6E4|[Phone: 925-778-0200

||Fax Number: 925-778-6766

Disadvantaged status:

]Services offered: Pile Driving

[Chrisp Company

l43650 Osgood Road Fremont, Ca. 94539

12-0Fg6E4|[Phone: 510.656.2840

|[Fax Number: 510.656.2397

[Disadvantaged status:

|Services offered:

Elecnor Beleo Electric, Inc.

4331 Schaefer Ave.

12-0Fg6E4 |Ph0ne:

|Fax Number:

[Disadvantaged status:

[Services offered:

[Elecnor Belco Electric, Inc.

12-0Fg6E4 |Ph0ne:

[Fax Number:

|Disadvantaged status:

[Services offered:

|SDV Services, Inc.

12-0Fg6E4 [1210 Marina Village Parkway Alameda, CA 94501

[Phone: 510-521-8170

Fax Number: 510-521-8172

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 6 of §

9/13/2013



Caltrans - Office Engineer - Opt-in Records

[Disadvantaged status: DVBE SBE

Services offered: We are a California certified SBE/DVBE company.
We offer Rigging, Crane and other Erection Services; Electrical
Products, Services, Equipment and Supplies; Safety Equipment; Wire
and Fiber Rope; Portable Changeable Message Sign, Arrow Board and
Light Tower rental. CA Licenses A & C-10. Website:
www.sdvservicesine.com

|

|

12-0F96E4

[Miranda Logistics Enterprise LLC l

|2202 S. Figueroa St #437 Los Angeles, CA 90007

[Phone: (931) 588-2729 ||Fax Number: (323) 730-1718
[Disadvantaged status: DBE SBE ]
Services offered: Need Aggregates? Need Soil? Need disposal sites?
Need RCRA & Non RCRA Haz Transporter? Need HMA? Need
logistics? Need heavy haul equipment? visit us at

http://www.miranda-logistics.com and see how we can help solve all
your materials, equipment and transportation needs!

12-0Fg96E4

|Lightcap Industries Inc dba: JC Supply & Mfg

[1612 S. CUCAMONGA AVE ONTARIO, CA. 91761

[Phone: 909-373-1773 | Fax Number: 909-373-1785
[Disadvantaged status: DBE SBE |

Services offered: Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar
Baskets, Tie Bar etc. "Supplier” of Curing compounds for LBC & PCCP

L

|

12-0Fg6E4i[Services offered: CPS is a certified DBE/WBE/SBE in the State of

Creative Planning Solutions - CPM SCHEDULING AND P6

TRAINING

1177 Branham Lane #278 San Jose, CA 95118
Phone: (408)202-3244
|Disadvantaged status: DBE SBE

|[Fax Number:

California. We provide quality baseline development, monthly
schedule updates, time impact analysis development, dispute
resolution assistance and claims assistance for all levels of Caltrans
projects throughout CA. Expertise in using Oracle P6 Software and
Caltrans required software training. With over 18 years of experience
in the industry, CPS would gladly provide you a prompt and
competitive quote. Call us today!

. |

|DSS SWEEPING & WATER TRUCK RENTALS : l
FooE 4 EVINE, CA
12-0
9 Phone: 760-200-7244 || Fax Number:

[Disadvantaged status: DBE |

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 7 of 8
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Caltrans - Office Engineer - Opt-in Records

Services offered: STREET SWEEPING RENTAL ,WATER TRUCK
RENTAL BARE RENTAL AND OPERATED RENTAL.

[DSS SWEEPING & WATER TRUCK RENTALS |
[IRVINE, CA -
12-0Fg6E4{[Phone: 760-200-7244 |Fax Number:

IDisadvantaged status: DBE

[Services offered: WATER TRUCK RENTALS

12-0F96E4 IPhone: 716-817-5462

IWatson Bowman Acme Corp/ Joann Sykes

los Pineview Drive Amherst, NY 14228

[Fax Number: 716-691-9239

|Disadvantaged status:

[Services offered: material supplier of expansion control products

12-0Fg6E4{|Phone: 925-754-6633

[Foundation Constructors, Inc.

81 Big Break Road Oakley, CA 94561

|IFax Number: 925-625-5783

[Disadvantaged status:

|Services offered:

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 8 of 8

9/13/2013
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Home » Contract Awards and Services -» Opt-in Records

Opt-in Records

Search

Results: Opt-in's on 12-0F96E4

66 Opt-in records found.

12-0Fg6E4

|SHOTCRETE SYSTEMS, INC.
[12965 SAN FERNANDO RD. SYLMAR, CA 91342

[Phone: 818 833 1293 |[Fax Number: 818 83 1294
|Disadvantaged status:
[Services offered: SHOTCRETE

|
|Pruitt Trucking Inc.
[214 W. Poppyfields Drive Altadena, CA 91001
[Phone: 626-644-1236 [Fax Number: 626-398-5551

12-0F96E4

|Disadvantaged status: DBE DVBE SBE

Services offered: PRUITT TRUCKING is a Truck Brokerage Firm fully
licensed by the USDOT, CUCP CERTIFIED and BONDED. We offer
DUMP TRUCKS and a data base that provide a variety of equipment,
many services (A-Z) and accommodate various needs. Have trucks
that will travel.

12-0F96E4

[NLS TRUCKING, INC. |

13284 Hubbard St. Sylmar, CA 91342

Phone: 888-609-1566 | Fax Number: 888-806-9077
Disadvantaged status: DBE SBE

Services offered: FOR NEW QUOTES E-MAIL US AT
norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!!*

12-0F96E4|[Phone: 510-354-2000 |[Fax Number: 510-354-2010°

[AVAR Construction, Ine. ‘ |

47375 Fremont Bivd. Fremont, CA 94538 . |

IDisadvantaged status:

|Services offered: I

hitp://dot.ca.gov/hq/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 1 of 14
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[Diversified Concrete Cutting, Ine.
59 Coney Island Dr. Sparks, NV 89431

i2-0F96E4

12-0Fg6E4/||Phone: 775-331-1411 ||Fax Number: 775-331-1572 |
[Disadvantaged status:
[Services offered: saw/seal concrete joints
|
[NLS TRUCKING, INC. |
|13284 Hubbard St. Sylmar, CA 91342
[Phone: 888-609-1566 |Fax Number: 888-806-9077

|Disadvantaged status: DBE SBE

Services offered: FOR NEW QUOTES E-MAIL US AT
Norberto@nlstrucking.com ** NLS TRUCKING is a Truck Brokerage
Firm fully licensed by the USDOT, CUCP CERTIFIED and BONDED.
We offer all type of DUMP TRUCKS for HAULING. We have a vast
Database of Owner/Operators ready to work. Long distance is NO
PROBLEM. *FROM HOT ASPHALT TO WET CEMENT AND
EVERYTHING IN BETWEEN!*

12-0F96E4

|Coffman Specialties, Inc |
9685 Via Excelencia, Ste 200 San Diego, CA 92126

|[Phone: 858-536-3100 ||Fax Number: 858-586-0164
Disadvantaged status: ]
Services offered: |

|

e e P —————]

12-0Fg6E4||Disadvantaged status:

|Pavement Recycling Systems ]
10240 San Sevain Way Mira Loma Ca 91752 ' ]

Phone: 951-682-1091. ||Fax Number: 951-682-1094

Services offered: FULL SERVICE ASPHALT MILLING AND
RECYCLING, COLD IN PLACE RECYCLING,LIME TREATED SUB-
BASE, CEMENT STABILIZATION, FULL DEPTH RECLAMATION,
ROAD SLURRYS, RUMBLE STRIPS

|Integrity Rebar Placers |
[1345 NAndina Avenue Perris, CA 92571
12-0Fg6E4|[Phone: 951.696.6843 |Fax Number: 951.943.7772

Disadvantaged status: DBE SBE
|Services offered: Rebar

L

12-0Fg6E4

|Ashbaugh Consulting, Inc.
l9151 Parliament Ave Westminster, CA 92683

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?e=12-0F96E4
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|Phone: 714-895-3782 ||Fax Number: 714-895-3792 |
IDisadvantaged status: SBE

Services offered: Item 17: PREPARE STORM WATER POLLUTION
PREVENTION PLAN / Item 20: STORM WATER ANNUAL REPORT

ILOGANS MARKETING |

121 BROADWAY # 220 SAN DIEGO, CA 92101

12-0Fg6E4

Phone: 619-233-3766 ||Fax Number: 619-233-3768

Disadvantaged status: DBE SBE |

Services offered: ASPHALT , READY-MIX , AGGREGATES ,
IRRIGATION SUPPLIES, PIPE , BRICK & BLOCK

L E—

12-0Fg6E4

[High - Light Electric, Inc. |
P O Box 7339 Riverside, CA 92513-7339

Phone: 951-352-9646 ||Fax Number: 951-352-2498

[Disadvantaged status:

|Services offered: Electrical

12-0F96E4

[REYCON CONSTRUCTION, INC. |

1795 LEMONWOOD DR. SANTA PAULA, CA 93060

Phone: 805-525-5256 ||Fax Number: 805-933-2282

Disadvantaged status:

Services offered: Masonry Sub-Contractor

12-0F96E4

|1732 Blue Jay Ct. Fortuna

[Phone: 480-772-2331 {IFax Number:

[Disadvantaged status: DVBE SBE

Services offered: Traffic Safety, Message boards, Arrow boards, Crash

lCharlie Mike Safety Supply
|
|

|

12-0Fg6E4

[AC Dike Co. ]

cushions etc ask for Tom

[2788 Venture Dr. Lincoln, CA 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status: DBE |

[Services offered: Place Asphalt Dike

12-0Fg6E4

|Agri Service, Inc.

L

[3720 Oceanic Way, #204 Oceanside, CA 92056

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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[Phone: 760-295-6255 ||Fax Number: 760-295-6262 |

Disadvantaged status: DBE SBE |

Services offered: DBE#25193 / SB#1161960 Landscaping Soil
Products, LEED Projects Certified Supplier of Compost, Mulch,
Bioswale Soil Mix, Engineered Soils, etc. Agri Service operates the El
Corazon Compost Facility in San Diego County, providing soil
amendments and muleh products for over 17 years. Recognized as a
reliable and consistent source of high quality products, Agri Service is
proud of our long term relationships with the largest names in
landscape construction, maintenance and landscape architecture, Cur
products have been used by Caltrans and in many of the region?s high
profile projects. http://www.agriserviceinc.com

|DSS SWEEPING & WATER TRUCK RENTALS

12-0Fg6E4

[IRVINE, CA
[Phone: 760-200-7244 ||Fax Number: |

|Disadvantaged status: DBE SBE

Services offered: WATER TRUCK RENTALS, BARE CARB
CERTIFIED TRUCKS DBE CERTFIED ..MEET YOUR GOALS

DSS SWEEPING & WATER TRUCK RENTALS |

12-0Fg6E4

IRVINE, CA
Phone: 760-200-7244 [Fax Number:
[Disadvantaged status: DBE SBE |

Services offered: BARE WATER TRUCK RENTALS,STREET
SWEEPING RENTAL DBE CERTIFIED..

L

12-0Fg6E4

[Taradigm Inc.

|4227 Sunrise Blvd. Fair Oaks

[Phone: 916-262-7957 |[Fax Number: 916-200-0426
Disadvantaged status: SBE |

Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www.Taradigm.com!

Maneri Traffic Control a |

2-OF6E4 47423 Rainbow Canyon Temecula, CA 92592 |
12-0

2 [Phone: (951) 695-5104 ||Fax Number: (951) 695-5105 I

IDisadvantaged status: DBE SBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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Services offered; MANERI TRAFFIC CONTROL offers construction
area traffic control, pems, attenuator trucks with and without driver,
pilot car, flagging, crash cushions, ramp notification signs,
construction area signs, delineators, channelizers, and much more. E-
mail stephanie_maneritrafficcontrol@yahoo.com if you have any
questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.

e

|Austin Enterprise

12-0F96E4

13421 Snow Road Bakersfield, CA 93314
Phone: 6615891001 ||Fax Number: 6615896509
|Disadvantaged status: DBE SBE

Services offered: Green Saw, Seal Pavement Joints & Seal Bridge
Joints

landerson drilling

12-0F96E4

26335 golada chino hills, ca, 91709
[Phone: 909-393-9300 |Fax Number: 909-393-0036 |
Disadvantaged status:
Services offered:

|Environmental Waste Disposal, Ine

19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704

12-0Fg6E4

Phone: 949 466 8857 |[Fax Number: 949 242 2479

|Disadvantaged status: DVBE SBE

|Services offered: ADL, hazardous waste/soil transport and disposal ]

__

_|R.E. Serrano, Inc.

|3430 Pacheco Blvd. Martinez CA 94553

12-0F95E4

[Phone: 925-957-8184 [Fax Number: 925-957-8190 |
|Disadvantaged status: DBE

Services offered: Sub quoting LCB, JPCP, Seal Pavement Joint,
Approach Slab Type R, Concrete Barrier Type 60C MOD1, 60C MOD2,
60F MOD, 60P, 60, 60C, 60A MOD, 60G, 60GC, 60GE, 60R
WWW.Ieserrano.com

12-0Fg6E4|[Phone: 626 7736963 [Fax Number: 626 486-5148

[PK Construction

|2502 El Sol Altadena , California 91001 |

|Disadvantaged status: DBE

|Services offered: Curb Ramps, Minor Concrete ,Minor Structures

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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Gerdau Santa Fe Springs

12-0F96E4

10840 Norwalk Blvd Santa Fe Springs CA 90670

Phone: 562-677-8732 |[I_<‘ax Number: 562-677-8701

Disadvantaged status:

|Services offered:

L

I —

|Gerdau Santa Fe Springs

10840 Norwalk Blvd Santa Fe Springs CA go670

12-0F96E4

Phone: 562-677-8732 [Fax Number: 562-677-8701

Disadvantaged status:

Services offered:

12-0F96E4

]_St_roer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 "Fax Number: 925-778-6766

Disadvantaged status:

Services offered: Pile Driving

Chrisp Company

12-0F96E4

|43650 Osgood Road Fremont, Ca. 94539

Phone: 510.656.2840 [Fax Number: 510.656.2397

Disadvantaged status:

lServices offered:

12-0Fg6E4

Elecnor Belco Electrie, Inc.

4331 Schaefer Ave.

Phone: [Fax Number:

Disadvantaged status:

[Services offered:

12-0Fg96E4

|E1ecn0r Belco Electric, Inc.

|Phone :

||Fax Number:

[Disadvantaged status:

[Services offered:

12-0F96E4

SDV Services, Inc.

1210 Marina Village Parkway Alameda, CA 94501

IPhone: 510-521-8170 ||Fax Number: 510-521-8172

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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Disadvantaged status: DVBE SBE

Services offered: We are a California certified SBE/DVBE company.
We offer Rigging, Crane and other Erection Services; Electrical
Products, Services, Equipment and Supplies; Safety Equipment; Wire
and Fiber Rope; Portable Changeable Message Sign, Arrow Board and
Light Tower rental. CA Licenses A & C-10. Website:
www.sdvservicesine.coin

—_—

|Miranda Logistics Enterprise LLC

2202 S. Figueroa St #437 Los Angeles, CA 90007

Phone: (931) 588-2729 \|Fax Number: (323) 730-1718

[Disadvantaged status: DBE SBE

12-0Fg96E4

Services offered: Need Aggregates? Need Soil? Need disposal sites?
Need RCRA & Non RCRA Haz Transporter? Need HMA? Need
logistics? Need heavy haul equipment? visit us at
http://www.miranda-logistics.com and see how we can help solve all
Jyour materials, equipment and transportation needs!

LLightcap Industries Inc dba: JC Supply & Mfg

1612 8. CUCAMONGA AVE ONTARIO, CA. 91761

[Phone: 909-373-1773 [Fax Number: 909-373-1785

12-0Fq6E4

[Disadvantaged status: DBE SBE

L

Services offered; Services offered: DBE, SBE, UDBE "Manufacturer”
of PCCP, JPCP, JPCP-RSC items: Dowel Baskets, Dowels, Tie Bar

Baskets, Tie Bar etc. "Supplier” of Curing compounds for LBC & PCCP

[I—Creative Planning Solutions - CPM SCHEDULING AND P6

TRAINING

12-0F96E4

1177 Branham Lane #278 San Jose, CA 95118

Phone: (408)202-3244

[Fax Number:

Disadvantaged status: DBE SBE

Services offered: CPS is a certified DBE/WBE/SBE in the State of
California. We provide quality baseline development, monthly
schedule updates, time impact analysis development, dispute
resolution assistance and claims assistance for all levels of Caltrans
projects throughout CA. Expertise in using Oracle P6 Software and
Caltrans required software training. With over 18 years of experience
in the industry, CPS would gladly provide you a prompt and
competitive quote. Call us today!

______

12-0FgbE4

|DSS SWEEPING & WATER TRUCK RENTALS

[IRVINE, CA

Phone: 760-200-7244 , |[Fax Number:

Disadvantaged status: DBE

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 7 of 14

10/21/2013



Caltrans - Office Engineer - Opt-in Records

Services offered: STREET SWEEPING RENTAL ,WATER TRUCK
RENTAL BARE RENTAL AND OPERATED RENTAL.

12-0F96E4

[DSS SWEEPING & WATER TRUCK RENTALS

[IRVINE, CA

[Phone: 760-200-7244 ||Fax Number:

IDisadvantaged status: DBE

[Services offered: WATER TRUCK RENTALS

|

12-0F96E4

[Watson Bowman Acme Corp/ Joann Sykes

__

|

]95 Pineview Drive Amherst, NY 14228

[Phone: 716-817-5462 |[Fax Number: 716-691-9239

IDisadvantaged status:

[Services offered: material supplier of expansion control products

[Foundation Constructors, Inc.

12-0Fg6E4

|81 Big Break Road Oakley, CA 94561

Il

[Phone: 925-754-6633 [Fax Number: g25-625-5783

[Disadvantaged status:

|Services offered:

12-0F96E4

|ACL Construction Co., Inc

|207 W. State Street Ontario, CA 91761

[Phone: 909-391-4477 [Fax Number: 909-391-4472

{Disadvantaged status:

|Services offered: Concrete Barrier Rail

12-0F96E4

Taradigm Inc.

4227 Sunrise Blvd. Fair Oaks

[Phone: 9162627957 |[Fax Number: 916-200-0426

Disadvantaged status: SBE

Services offered: Taradigm is an Oracle/Primavera Certified Partner
and Service Provider. We provide Primavera software as well as the
required onsite training for Caltrans contracts. Training participants
will gain a thorough background in the concepts of planning and
scheduling using P6. Find us online at www.Taradigm.com!

12-0FQ6E4

[Integrity Rebar Placers

[1345 Nandina Avenue Perris, CA 92571

[Phone: 951.696.6843 |[Fax Number: 951.943.7772

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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[Disadvantaged status: DBE
[Services offered: Rebar

]Case Pacific Company

2121 Ardmore Road Paso Robles, CA 93446-7199

12-0F96E4| Phone: 805-237-8851 |[Fax Number: 805-237-8854
Disadvantaged status:

Services offered:

Bert W. Salas, Inc.

l10769 Woodside Ave Suite 201 Santee Ca. 92071

12-0Fg6E4 |Phone: (619) 562-7711 ||Fax Number: (619) 258-3515
|Disadvantaged status: DBE SBE

|Services offered: Wet utilities and Rock Slope Protection

Bossales
6840 Pera Dr Sloughhouse, CA 95683
12-0F96E4|[Phone: 916 747 0185 [Fax Number: 916 354 1257

|
[Disadvantaged status: SBE |
IServices offered: supplier of geocomposite |

MLM & Associates Engineering, Inc.

23011 Moulton Parkway, Suite F-5 Laguna Hills, CA 92653
[Phone: 949-586-1900 |[Fax Number: 949-586-5757 ,
IDisadvantaged status: DBE SBE

Services offered: MLM & Associates Engineering (MLM) is a minority
woman-owned business. We are SBE, DBE, M/WBE, and UDBE
certified. We are an engineering management and environmental
support services consulting firm offering services to clients
throughout the United States. MLM is dedicated to providing
responsive, technically innovative, practical and cost-effective
solutions to environmental compliance issues. MLM is positioned to
respond to the demanding schedules and needs of our clients by
providing a wide range of environmental services from small scale
projects to multifaceted complex projects. MLM services and
capabilities include: Environmental Compliance; Industrial Waste
Water Management; Storm Water Management; Storm Water
Pollution Prevention Plans; Sewer Condition Assessments;
Environmental Geology; Environmental Site Assessments Phase I &
II); CEQA & NEPA Compliance; Pre/Post Construction Surveys;
Hazardous Waste Management; Air Quality Control; Environmental

12-0Fg6E4

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4 10/21/2013
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Health and Safety; Noise and Vibration Monitoring; Hazardous
Materials Management; Emergency Response Programs; SWPPP
Compliance Training; Community Right-To-Know; Project
Management. We are committed to the highest level of professional
and technical services delivery to our clients. We are dedicated to
completing all assignments on schedule and within budget. At MLM
doing the job right the first time is our top priority. Call MLM &
Associates Engineering for your environmental engineering and
consulting services and let MLM & Associates Engineering round out
your winning project team.

Page 10 of 14

|Gerdau
110840 Norwalk Blvd Santa Fe Springs
12-0F96E4|Phone: 5626778732 ][Fax Number: 5626778701

Disadvantaged status:

[Services offered:

Pavement Management Solutions,Inc.

38340 Innovation Ct. Ste E-506 Murrieta, CA 92563

12-0F96E4

Phone: {209) 712-6141 |Fax Number:

Disadvantaged status:

|Services offered: HSIP (High Speed Inertial Profiling)

L

12-0Fg6E4

|Sequ0ia Consultants (QC Testing)

361 W. Grove Avenue Orange, CA, 92865

Phone: 714-974-6316 ||Fax Number: 714-974-6193

Disadvantaged status: DBE SBE

Services offered: Services offered: We provide comprehensive Quality
Control, Testing, and Inspection services for the placement of all
roadway and structural materials including HMA, RSC, JPCP, Rebar
Splices, and many others. We are a DBE/SBE that provides services
exclusively to transportation sector related projects. We have fully
certified mobile testing capabilities and are Signatory to Local 12.

Eondon—Johnson & Associates, Inc. ]

[3125 E. Guasti Rd. Ontario, CA 91761

12-0F96E4 IPhone: 909-390-0268 HFax Number: g09-605-7629

|Disadvantaged status:

[Services offered:

KRC SAFETY CO,. INC

12-0F96E4|[7821 W Sunnyview Ave. Visalia, Ca. 93291

[Phone: 559-732-0393 |Fax Number: 559-732-2684

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?e=12-0F96E4
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Page 11 of 14

|Disadvantaged status: DBE SBE

Services offered: KRC SAFETY is your one stop shop for all traffic
control, erosion control and SWPPP materials. A few services that we
have available are, construction area signs, traffic control, k rail, crash
cushions, permanent signs, delineators, channelizers, trucking
services, flatbed and lowbed, pems, attenuator trucks, light towers,
pilot car, full rental and sales. Plus much more. E-mail
michaelc@kresafety.com or calebh@kresafety.com if you have any
questions. KRC SAFETY is certified DBE,SBE and MBE, we look
forward to working with you on your next project.

CMC Rebar
12451 Arrow Route Etiwanda, Ca 91739

12-0Fg96E4|{Phone: g09-803-1501 ]IFax Number: 909-899-9799
Disadvantaged status:

[Services offered:

Flatiron Electric Group, Inc

7911-A Pine Ave Chino, CA 91708

12-0F96E4|{Phone: 714-228-9631 ||Fax Number: 909-597-9151

[Disadvantaged status:

|Services offered:

[Foundation Constructors, Inc.

81 Big Break Road QOakley, CA 94561

12-0F96E4|(Phone: 925-754-6633 |Fax Number: 925-625-5783

Disadvantaged status:

Services offered: pile driving subcontractors

[United Steel Placers

2257 S Willow Ave Bloomington, CA, 92316

12-0F96E4/||Phone: g09-820-9280 |Fax Number: 909-820-9282

[Disadvantaged status:

|Services offered:

Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

12-0Fo6E4|Phone: 530-243-2562 “|[Fax Number: 530-243-6881

|Disadvantaged status: SBE.

Services offered; Minor Concrete (Minor Structures)} PRECAST and
Misc. Iron and Steel.

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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12-0Fg96E4

2200 Wymore Way Antioch, CA 94509
Phone: 925-978-2060 ||Fax Number: 925-978-2063
[Disadvantaged status:

[Drill Tech Drilling & Shoring, Inc, |

Services offered:

12-0F96E4

Disadvantaged status: DBE

Services offered: WATER TRUCK RENTALS, BARE TRUCKS 2K
CLASS C OPERATED TRUCKS STREET SWEEPING

12-0F96E4

|DSS SWEEPING & WATER TRUCK RENTALS
IRVINE, CA
[Phone: 760-200-7244 |Fax Number:

IDSS SWEEPING & WATER TRUCK RENTALS |
IRVINE, CA
Phone: 760-200-7244 ||Fax Number:

|Disadvantaged status: DBE

Services offered: WATER TRUCK RENTALS,STREET SWEEPING
RENTAL DBE CERTIFIED..

12-0F96E4

[Western Ground Improvement
250 Goddard Irvine, California, 92618
Phone: 714.336.3702 ||Fax Number:

|Disadvantaged status:

[Services offered:

12-0Fg6E4

[Western Ground Improvement

|Phone: 714.336.3702 "Fax Number:

|
|250 Goddard Irvine, California, 92618 |
|
|

|Disadvantaged status:

Services offered: WGI provides design-build services for ground
stabilization systems including slope stability, settlement control, and
liquefaction mitigation.

12-0Fg6E4 “Fax Number:

18429 West 8 Mile RD Detroit,Michigan 48219 |

Phone: 248 667 8059

andersonpsllc@aol.com

[Anderson Paint Store LLC - DBE www.andersonpaintstore.com |

[Disadvantaged status: DBE SBE |

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4
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Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint

B

High speed rail Paint

12-0Fg6E4

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:
andersonpslle@aol.com

Phone: 248 667 8059

Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

12-0Fg6E4

Anderson Paint Store LLC - DBE www.andersonpaintstore.com

18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:

Phone: 248 667 8059 andersonpslle@aol.com

Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you ora
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

i

12-0Fg6E4

|Anderson Paint Store LLC - DBE www.andersonpaintstore.com

|18429 West 8 Mile RD Detroit,Michigan 48219

Fax Number:

Phone: 248 667 8059 andersonpslle@aol.com

Disadvantaged status: DBE SBE

Services offered: I would like to make contact with you or a
representative of your entity to discuss how I can provide you a quote
on providing to you or your contractor(s) any of the following items.
Thermoplastic Pavement Marking Traffic Marking Paint Concrete
Surface Sealer Interior & Exterior, Paints Bridge Paint, Tunnel paint
High speed rail Paint

12-0F96E4

DSS SWEEPING & WATER TRUCK RENTALS

IRVINE, CA

http://dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=12-0F96E4

Page 13 of 14

10/21/2013



Caltrans - Office Engineer - Opt-in Records Page 14 of 14

[Phone: 760-200-7244 ||Fax Number: I
|Disadvantaged status: DBE SBE |

Services offered: WATER TRUCK RENTALS, STREET SWEEPING
RENTALS
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Opportunity

Offer Overview
Flatiron Waest, inc.

Page 2 of 3

The following is a summary of the informaticn you have submitted into the Cpportunity Database. If you wouid like te add or madify any of the information below, please dick the "Edit”

{ink corresponding to the section you wouid like to edit,

Please keep in mind that for your Opportunity 1o be complete and active, you must compiete the Contact Information, Offer [nformation (with today's date fadiing between the open and

close dates), Bond Information, Location Information, as weil as supply at least one SIC or NAICS code.

QPPORTUNITY STATUS

Current Status] 4 cive

Last Modified DatejSeptember 16, 2013

Last Moditled ByJlannette Carter

SPECIAL INITIATIVE PROGRAMS

2

Is this

rumify related to Special Initiative Programs 7L

L

[OPPORTUNITY INFORMATION

2

* First NameJJannette

* Last Nama:JCarter

* TelephoneJ760-916-9100

Fax§470-47 14550

Email Addrass: flakironcorp.com
* Date Opens ber 16, 2013

* Date ClosedJOctober 17, 2613

* Opportunity TitlegRoute 5 Camina de Estrella to San Juan Creek

* Solicitation ID]12-0F96E4

* Contract Value Amount:$41,600,000

* Estimated Contract Duration]! Year - 2 Years

* Opportunity TypeJFederal Govemment

* Qffer D ipti: mer: Department of Transportation (Caltrans). DBE Goal 9%. Request for

¥o: AC Dike, Aggregate Supply, Asphait Paving, CIOH Pile, Clear & Grub,

iCrash Cushions, Demclition, Drill and Bond Dowel, Driven File, Electrical,
fErosion Controd, Fencing and Railing, Formiiners, Joint Seal, Landscape &
lTrrigation, Lead Compliance Pian, Masonry, Matenat Trucking, MBGR, Minor
KConcrete, Miscelianeous Metals, Overhead Signs, POC Suppiies, Pipe Supply ,

[Slope Paving, Soil Nail, Street Sweeping, Striping, SWPPP. Plans and
kspecifications ¢an be downicaded, at no cost from Caitrans website at

plans and specifications are available at Flatiron! s San Marcos office. Please
cail to make an appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipmant, suppies and
ymaternials is available upon reguest, Fatiron analyzes and consicers each DBE

ilitate Didding. Quotations must be valid for same duration as specified by
Owner for contrac: award. Bond Reguirements: Notwithstanding any contrary
language in a bid to Flatiron West, 1nc. { Flatiron ) or any pricr course of
Gealing hetween Flatiron and a tidder, and unless waived in writing by
iFlatiron, Fiatiron reserves the right, pursuant to Public Contract Code section

the bid to Fiatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a Caiifornia admitted

[your quatation as it will be evaluated with vour price, An Equail Opportunity

Certified DBE Suboontractors & Suppliers. Quotes requested for, but not fimited

Concrete Bamier, Concrete Forming, Concrete Supply, Consruction Area Signs,

[Prestressing, Reinforcing Steel , Roadside Signs, Saw and Seal Pavement Joints,

fhttp://dot.ca.gov/hg/esc/oe/project_ads_addenda/ 12/12-0F96E4/. Additionaly,

F;cm including those that are broken down IMte economically feasible units ta

14108 and ctherwise, to require each bidder to provide payment and performance
bonds assuring bidderé s obligations o Fiatiron in the amaunt of 100 percent of

jsurety. Non-DBE Subs/Suppiiers: Indicate Znd ter DBE participation offered on

* Keywords)

* Bond Request:}Jrknown

Band Amount ot Specified

* INDUSTRY CODES

* LOCATION INFORMATION

- Construction

- Heavy Construction

5 - Special Trade Contractors

34711 - Highway and Street Construction

3412 - Bridge and Tunnel Construction

341 - Highway, Street, Bridge, and Tunnei Construction

[Edit

Orange, Caiifornia 92856 USA

" Return to Company Detaits

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_ v=bWIIX2IkPTE5O...

9/16/2013
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GENERAL INFO PRESS ROOM BUSINESS WORKSPACE U.S. Department of Commerca [+«] FEEDBACK
About MBOA Press Releases Post Cpportunities Privacy Policy

Business Biog Speeches/Remarks View Your Opportuniies FO!A Reading Room

Contact Research Library Business News Web Folicies

Site Map & Giossary U.5. Business Faet Sheets Mega Frojects USA gov

Employee intranet Publications Webinars GobiemolJSA.gov

MBDA Wab Mail Newsietters MEDA PartnerNet USA Jobs

U.S, Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230 Telephone#: 202-482-0101
The Mincrity Business Developmenat Agency (MBDA)

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWIJIX2IkPTE5O... 9/16/2013



Opportunity

Ofter Overview
Flatiron West, inc.

Page 2 of 3

The following is @ summiary of the information you have submitted into the Opportunity Database. If you wovid like to add or modify any of the information beiow, please click the "Edit”

link cornesponding to the section you would like to edit,

Piease keep in mind that for your Opportunity to be complete and active, you must complete the Cantact [nformation, Offer Information (with today's date falling between the open and

close dates}, Bond Information, Lecation Information, as weii as supply at least one SIC or NAICS code.

* REEEHE&d E!‘g[ﬁ

COPPORTUNITY STATUS

Current Status:l Active

Last Modiied Data: ber 16, 2013
Last Modifled By:Pannette Carter
[SPECIAL iINITIATIVE PROGRAMS

Is this opportunity related to Special inltiative Programs?]

QOPPORTUNITY INFORMATION

e e

* First Name pannece

* Last Name:Jcarter

* Tetaphone J760-916-9100

FaxJd70-47 1-4830

Email AddrassH§; flatironcorp.com
* Date O ber 16, 2013

31, 2013

* Dmmﬁ:zber
* Opportunity Title] e 5 Camino de Estredla to San Juan Creek

* Solicitation IDFL2-0F96ES

* Contract Value Amount]$41,000,000

* Estimated Contract Durationii Year - 2 Years

* Qpportunity TypejFederal Government

* Offer Description:fowner: Department of Transportation (Caltrans). DBE Goal %%. Request for
Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited
ko: AC Dike, Aggregate Supply, Asphait Paving, CIDH Fiie, Clear & Grub,
[Concrete Barier, Concrete Forming, Concrete Supply, Construction Area Signs,
Crash Cushions, Demaiition, Drill and Bond Dowel, Driven Pile, Electrical,
ion Control, Fencing and Railing, Formiiners, Joint Seal, Landscape &

rrigation, Lead Compliance Plan, Masonry, Material Trucking, MBGR, Miner

ncrete, Miscellaneous Metals, Overhead Signs, PCC Supplies, Pipe Supply ,

lope Paving, Soil Nail, Street Sweeping, Striping, SWPPP. Plans and
specifications can be dewnicaded, at 0o ogst from Caitrans websits at
hittp://dot.ca.govihgfesc/oe/project_ads_addenda/ 12/ 12-0F96E4/. Additionatly,
jplans and specifications are avaiiable at Flatiron? s San Marcos office, Please
jcail to makes an appointment to view plans and specifications. Assisance in
fobtaining bonding, lines of credit, insurance, equipment, suppiies and
Jmateriais is available upon request. Flatiron anatyzes and considers each DBE
I‘lacm' including those that are broken down into economicaily feasibie units to
iiitate bidding. Quotatkons must be vaiid for same duration as specified oy
Ownet fior contract award. Bond Requirements:. Notwithsianding any contrary
Janguage in 3 bid to Flatiron West, Inc, { Flatiron ) or any prier course of
dealing between Fiatiron and a bidder, and unless waived in writing by
fFlatiron, Flatiron reserves the right, pursuant to Public Contract Code section

khe bid to Flatiron, Flatiron will reimburse the bond premium at actual cast
inot 1o exceed 3%. The surety on the bonds must be a California admitted
surety. Non-DBE Subs/Suppilers: Indicate 2nd tier DBE particigation offered on
[your quotation as it will be evaiuated with your price. An Equal Opportunity
Empioyer.

restressing, Reinforcing Steet , Roadside Signs, Saw and Seal Pavement loints,

4108 and otherwise, to require each bidder to provide payment and performance
boncts assuring bidderi s obligations to Fiatiron in the amourt of 100 percent of

Keywords JRO30S

* Bond ReguestJUnknown

Bond Amount:

ot Specified

* INDUSTRY CODES

NAICS$23 - Construction
34 - Haavy Construction
35 - Specia Trade Contractors
3411 - Highway and Street Construction
12 - Bridge and Tunnel Canstruction

1 - HE”‘“! Street, Bn'dg, and Tunnei Canstruction

* LOCATION INFORMATION

[Ecit}

Orange, Caiiformia 52856 USA

_.. Retum to Compary Details

Thark you for parddgating in the
Minority Business Development Agency's Opportunity program,

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWJIX2IkPTESO...

9/27/2013
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GENERAL INFD PRESE ROOM BUSINESS WORKSPACE U.5. Department of Commmerce [+] FEEDBACK
About MBDA Press Releases Past Cpportunities Frivacy Policy

Business Blog Speeches/Remarks View Your Qpportunitias FOIA Reading Room

Contact Research Library Business News Wet Poiicies

Site Mep & Glossary U.5. Business Fact Sheats Mega Projects USA.gov

Employee Intranet Publications Webinars GobiemoUSA gov

MBEA Web Mait Newsletters MBDA ParinerNet USA Jobs

U.S. Department of Commerce, 1401 Constitution Avenue, N.W, Washington, DC 20230 Telephene#: 202-482-0101
The Minority Business Development Agency (MBDA)

http://www.mbda.gov/index.cfm?fuseaction=opp.oppOverview&set_v=bWIIX2IkPTESO... 9/27/2013
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Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: Flatiron West, Inc.
Contact: Jannette Carter
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State: CA
Zip: 92078 Zip+4:

Phone: 760-916-9100 2009
Fax: 760-471-4860
Email: jcarter@flatironcorp.com

Seeking: » US Department Of Transportation Disadvantaged Business
Enterprise (DBE)

Description: Route 5 Camino de Estrella to San Juan Creek, Contract No.
12-0F96E4. DBE Goal 9%. Request for Certified DBE
Subcontractors & Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH
Pile, Clear & Grub, Concrete Barrier, Concrete Forming,
Concrete Supply, Construction Area Signs, Crash Cushions,
Demolition, Drill and Bond Dowel, Driven Pile, Electrical,
Erosion Control, Fencing and Railing, Formliners, Joint Seal,
Landscape & Irrigation, Lead Compliance Plan, Masonry,
Material Trucking, MBGR, Minor Concrete, Miscellaneous
Metals, Overhead Signs, PCC Supplies, Pipe Supply,
Prestressing, Reinforcing Steel , Roadside Signs, Saw and
Seal Pavement Joints, Slope Paving, Soil Nail, Street
Sweeping, Striping, SWPPP. Plans and specifications can be
downloaded, at no cost from Caltrans website at
http:/ /dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-
OF96E4/. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an
appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. ("Flatiron") or any prior course of
dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant te
Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse
the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

https://eweb1.sba.gov/subnet/search/dsp detailed bid record.cfm?bid seq num=29621&e... 9/13/2013



NAICS Code:

Place of performance:
Prime Sol. Number:
Subcontract Sol. Number:
Bid Closing Date:

Time:

237310

CA - California
12-0F96E4
12-0F96E4
10/17/2013
2:00 PM PDT

Page 2 of 2

https://eweb].sba.gov/subnet/search/dsp_detailed bid record.cfm?bid_seq num=29621&e... 9/13/2013



Page 1 of 2

Display Solicitation Record
Your solicitation has been entered in SUB-Net database. Thank you very much!
Prime's Name: Flatiron West, Inc,

Contact: Jannette Carter )
Address 1: 1770 La Costa Meadows Drive

Address 2:
City: SAN MARCOS  State; CA
Zip: 92078 Zip+4:

Phone. 760-916-9100 2009
Fax: 760-471-4860
Email: jcarter@flatironcorp.com

Seeking: = US Department Of Transportation Disadvantaged Business
Enterprise {(DBE)

Description: Route 5 Camino de Estrella to San Juan Creek, Contract No.
12-0F96E4. DBE Goal 9%. Request for Certified DBE
Subcontractors & Suppliers. Quotes requested for, but not
limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH
Pile, Clear & Grub, Concrete Barrier, Concrete Forming,
Concrete Supply, Construction Area Signs, Crash Cushions,
Demolition, Drill and Bond Dowel, Driven Pile, Electrical,
Erosion Control, Fencing and Railing, Formliners, Joint Seal,
Landscape & Irrigation, Lead Compliance Plan, Masonry,
Material Trucking, MBGR, Minor Concrete, Miscellaneous
Metals, Overhead Signs, PCC Supplies, Pipe Supply,
Prestressing, Reinforcing Steel , Roadside Signs, Saw and
Seal Pavement loints, Slope Paving, Soil Nail, Street
Sweeping, Striping, SWPPP. Plans and specifications can be
downloaded, at no cost from Caltrans website at
http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-
OF96E4/. Additionally, plans and specifications are available
at Flatiron's San Marcos office. Please call to make an
appointment to view plans and specifications. Assistance in
obtaining bonding, lines of credit, insurance, equipment,
supplies and materials is available upon request. Flatiron
analyzes and considers each DBE quote, including those that
are broken down into economically feasible units to
facilitate bidding. Quotations must be valid for same
duration as specified by Owner for contract award. Bond
Requirements: Notwithstanding any contrary language in a
bid to Flatiron West, Inc. ("Flatiron") or any prior course of
dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right, pursuant to
Public Contract Code section 4108 and otherwise, to require
each bidder to provide payment and performance bonds
assuring bidder's obligations to Flatiron in the amount of
100 percent of the bid to Flatiron. Flatiron will reimburse
the hond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety.
Non-DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price. An Equal Opportunity Employer.

https://eweb1.sba.gov/subnet/search/dsp detailed bid_record.cfm?bid_seq num=29621&e... 9/27/2013



Page 2 of 2

NAICS Code: 237310
Place of performance; CA - California
Prime Sal. Number: 12-0F96E4
Subcontract Sol. Numbeér: T2-0F96E4
Bid Closing Date: 10/31/2013
Time: 2:00 PM PDT

https://ewebl.sba.gov/subnet/search/dsp detailed bid record.cfm?bid_seq num=29621&e... 9/27/2013



One on One Counsaelin: Contracto rtunltjes Training and Workshops
E,m BIEGS PIAG unseling jonstesine A ’

Home About Applicaticn Training & Events Bids Resources

Request Subs/Suppliers

San Diego Contracting Opportunities Center does not provide a list of subcontractors/suppiiers to you. New! Free Online Classes
We wili process your request and distribute to the applicable trades you're looking for, if interested,

they will contact you directiy. To satisfy your request, please submit this listing two {2) weeks prior to Seif paced on-demand ciasses
due date if possibie. avaiiable now. -¢lick here-

—Submission received—

Thank you for your submission. Your iisting has been received and wili be posted once reviewed by
the site administrator. This process generaily takes 1-2 business days. No further action is required on
your part uniess you are contacted by the administrator.

el
Retum to_directory M

AQ_’SMWWW‘

SDCOC Sponsors

Upcoming Events

NCMA: Government
Claims - Zero Hour: When
Does the Clock Start
Ticking?

-September 18, 2Q13

Supplier & 2nd Tier
Subcontractor Diversity &
Inclusion Network By
Rudoiph & Sletten, Inc

-September 23, 2013
San Diego Airport: Meet

the Prime Networking
Event

-September 25, 2013

A Program of. San Giege Contracting Gpportunities Center (SDCOC)

4007 Camino del Rio Scuth, Suite 210 Website Design Bv:
C San Diego, CA 92108-4180 )
2 Wegrity
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Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section F

F. List efforts made to provide interested DBE's with adequate information about the
plans, specifications, and requirements of the contract to assist them in responding
to a solicitation. Identify the DBE assisted, the information provided, and the date of
contact. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on
our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron
was prepared to make information readily available and to discuss
construction methods and schedules to help DBE’s develop a competitive
price and scope of work.






Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek

Section G

List efforts made to assist interested DBEs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, materials, or related assistance or services,
excluding supplies and equipment the DBE subcontractor purchases or leases from the
prime contractor of its affiliate. Identify the DBE assisted, the assistance offered, and
the date. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE’s that assistance is available in
obtaining bonding, lines of credit or insurance, and any technical assistance.

Flatiron was prepared to assist DBE’'s with bonding and insurance,
understanding of plans and specifications as stated in our solicitation and
advertisement; however, no assistance was requested from any DBE
subcontractor and/or suppliers during the bid advertisement period.

Flatiron was prepared to assist DBE’s with securing lines of credit with
financial institutions.

Please see attached copy of advertisements and solicitations demonstrating Flatiron
willingness to provide assistance with bonding, insurance or any other requested
help.






Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 12-0F96E4, Route 5 Camino de Estrella to San Juan Creek
Section H

H. Include additional data to support a demonstration of good faith efforts:

1. Flatiron requested 2" tier DBE participation from Non-DBE subcontractors and
suppliers on our advertisements. Please see SectionD.

2. Flatiron requested 2™ tier DBE participation from Non-DBE subcontractors and
suppliers in our solicitations (please see attached).
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Vigw Invitgtion Grilin

A Flatiron West, Inc.
Invitation To Bid

FLATIRON

To: ACL Construction Company, Inc. From: Flatiron West, Inc.
ATTN: Joyca Qlayinka ATTN: Jannetie Carter
207 West State Street 1770 La Costa Meadows Drive
Ontario , CALIFORNIA |, 91762 San Marcos , CALIFORNIA |, $2078

Phone: (S09) 3914477 Phone: (760} 916-900%

Fax: (909} 3914472 Fax: (780) 47 1-4860

Emaii:  jolayinkagdacirails.com Email: jcarter@flatironcorp.com

i Access Project Oniine
i
Huving Trouble accassing this project online. Copy the link below 10 pour browser
.’EE A gmdebeam asp?o=490934di= 55918869
Project: **Route 5 Camino de Estrelia to Saa Juan Creek {Contract No. 12-0F36E4)**
Bid Due: 10/17/2013 2:00:00 PM PT
Location: Qrange Cou Crange County, CALIFORNIA 81319

FLATIRDN WEST, iNC.
1770 La Costa Meadows Drive, 3an Marcos, CA 92078
Tel: (768] 916-3100 Estimating Fax: (760) 4714860
Contractor’s Licenss No. 772589

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
EWSCBID@FLATIRONCORP.COM

DBE Goal %%
Quotes for Sarvices & Suppiies requested for, but not Jimited to:

. AC Dike +  Demolition . Lpad Compliance .  prestressing
«  Aggregate Supply « Bgu,gl“d Bond . Masonry - Reinforcing $teel
+ Agphait Paving +« Driven Piie + Material Trucking + Roadside Signs
. . . . Sawand Seal
+ CIDH Pile »  Electrical MBGR Paveaant Sints
+ Clear & Grub = Erosion Control + Minor Concrete - Slope Paving
+ Concret Barrier + ESREiNgand . Miscellaneous . ol Nail
« Concrete Forming* Formiiners + Qverhead Signs ~ Street Sweeping
* Concrete Supply - Joint Seal s PCC Supplies *  Striping
. Construction Area, Landscape & R . .
Signs Irﬂga’nonpe Pipe Supply SWPPP
+ Crash Cushions - . .

i
Plans and specifications are available at po chargu through GmduBaam Plans and specifications can also be
downicaded, at no cost from Caitrans website at
Additionally, plans and specifications are availabie at Flatiron’s San Marcos office. Please caii to make an appolmrnem: to
view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award.

Flatiron's Standard Subcentract Terms and Conditions has been posted to Gradebeam for your review.
Flatiron’s insuran<e raquirements ars located in Articie 15 of the document

Bond Requirements: Notwithstanding any contrary language in a bid to Fiatiron West, Inc. (*Flatiron™) or
any prior of dealing bety Flatiron and a bidder, and unless waived in writing by Flatiron,
Flatiron reservas tha right, p to Public G Code section 4108 and otherwisa, to require each
bidder to provide payment and performnancs bonds assuring bidder's obligations to Flatiron in the amount
of 100 percent of the bid to Flatiron. Flatiron wiil reimburse the bond premium at actual cast not to exceed

3%. Tha surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliars; indicate 2nd tier DBE participation offered on your quotation as |l will bo evaluated
with your prica.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Pleasa raspond to this bid invitation by Iog? g into GradeBeam.com. f you raceived your bid invitation by
email these is a blua ligk te click on that a you to the project. if you received this bid invitabion via fax,
90 to www.gradebeam, COM/IcCesE AR

Enter lhe DRGID & ITBID from your fax. Once you are in GradeBeam.com, dick on the ‘Documents’ section & you can
d bid d Please also dick on the Will Bid or Will Nt Bid butten to let us know M you are bidding. if you
need heip Iouina in or accessing plans, please call GradeBeam.com Support at: 856-432-7669.

Flatiron West, Inc. uses GradeBeamn com 10 distributc construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer tn be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam. com
366 ITBS NOW (3656-482-7669)

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=161532218&MsgTypelD=1  11/4/2013
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Miew | n Qnlina
Flatiron West, Inc.
” Addendum 1: BID DATE CHANGE - Route 5
FLATIRON . Camino De Estrella
To: ACL Construction Company, Inc. From: Flatiron West, Inc.
ATTN: Joyce Olayinka ATTN: Jarnette Carter
207 West State Street 1770 La Costa Meadows Orive
Ontario , CALIFORNIA |, $1762 San Marcos , CALIFORNIA |, 92078
Phone: (209} 391-4477 Phone: (760) 916-9009
Fax: (809) 391-4472 Fax: (760) 4714860
Email: jolayinka@aclraits.com Email: jcarter@flatironcom.com
i
i Accest Project Online

Having Trouble accessing this project onine. Copy the link beiow fo your browser
Rtepoiiwww gradebeom. comiaccess. asp?o= 490934 i- 59918869

Project: **Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)**
Subject; Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrella
M Type: ITBAddendum
Project Description:
Addendum 1 has been posted to GradeSeam for the Raute 5 Camino de Estrella Project. Please log on to
view/download.

**Please note BiD DATE changed to Qctober 31, 2013,

f you have not indicated your intention ta bid please respond 1o this addendum notification by fogging into
GradeBeam.com and selecting "Will Bid" or "Will Not Bid”. if you received your addendum notification by email there is
a blue link to click on that will take you to the project If you received this addendum notification via fax, go ta
www.gradebeam.c om/access asp.

Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project opportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam com Construction Directory, please
contact:

Support ]
866, 1TBS. NOW (866-482-7669)

MsglD: 90594311

http://www.gradebeam.com/ inbox/MessagePreview2.aspx‘?id=1 62215380&MsgTypelD=2  11/4/2013



Yiew Inyitaign Qnline

Flatiron West, Inc.

/’A REMINDER: Route 5 Camino de Estrella to San

FLATIRON

To: ACL Construction Company, Inc.
ATTN: Joyca Qiayinka
207 West State Street

Cntario , CALIFORNIA |, 91762
Phone: (909) 3814477
Fax: (909) 3914472
Email:  jolayinka@aclraiis.com

Juan Creek

From: Flatiron West, inc.
ATTN: Jannette Carter
1770 La Costa Meadows Drive
3an Marcos , CALIFCRNIA | 92078
Phone: (760) 916-5009
Fax: (760) 471-4860

Email: jcaner@flatironcorp.com

Page 1 of 1

{ Access Project Online
Having Trouble accessing this project online. Copy the Ik below 1o your browser
Artp:iwww gradeb ; arp?a=490034di=3599 13809
Project: **Route 5 Camino de Estrella to San Juan Creek (Contract No, 12-0F96E4)**
Subject: REMINDER: Route 5 Caming de Estrella to San Juan Creek
Mmsage Type: ITBReminder
Project Description:

This is a friendly reminder that the Routa 5 Camino de Estralia to San Juan Creek Project bids on 10/31/13 at 2:00
PM. If you have not indicated your intention to bid piease respond to this reminder notification by iogging into
GradeBeam.com and selecting “Wiil Bid” or "Will Not Bid". If you received your raminder notification by email there is a
biue link to ciick on that wiil take you to the project. If you received this reminder notification via fax, go to

www. gradebeam. com/access.asp.
Thank you.

Flatiron West, Inc. uses GradeBeam.com to distribute construction information and project spportunities to
its subcontractors and suppliers. If you have questions, want to register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Sy radeBeam.com
866 ITBS. NOW (866-482-7669)

MsgIbD: 91464863

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=163272566&MsgTypelD=3  11/4/2013
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Vigw |nuitghon Sniing
Flatiron West, Inc.
” Addendum 2: **Route § Camino de Estrella to San
FLATIRON _ Juan Creek**
To: ACL Construction Company, Inc. From: Flatiron West, Inc.
ATTN: Joyce Dlayinka ATTN: Jannette Carter
207 West Slate Street 1770 La Costa Meadows Drive
Qntario , CALIFDRNIA |, 91762 San Marcos , CALIFORNIA |, 92078
Phone: (90%) 3914477 Phone: (780} 916-9009
Fax:  (909) 391-4472 Fax:  (780) 47 1-4860
Email: jolayinka@acirails.com Email:  jcarter@flatironcorp.com
;i Access Project Online

Having Trouble accessing shis project online. Capy the link below o your browser
hup fwww gradebeam.comaccess, asp? o= 499 34dii~ 59918869

Project: **Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)**
Subject: Addendum 2: **Route 5 Camino de Estrella to San Juan Creek**
Message Type: ITBAddendum
Project Dascriptien:

Addendum 2 has been posted to GradeB8aam for the Rowte 5 Camino de Estreila to San Juan Creek Project. Please
log on to view/download.

if you have ot indicated your intention to bid please respond fo this addendum notification by logging into
GradeBeam. com and selecting “Will Bid" or "Will Not Bid”. If you received your addendum notification by email there is
a blue link to click on that witl take you to the project. If you received this addendum notification via fax, go to.

www.gradebeam.com/access. asp.
Thank you.

Flatiron West, [nc. uses GradeBeam.com to distribute censtruction information and project opportunities to
its subcontractors and suppliers. If you have questions, want te register for full access, need to update your
company information, or prefer to be removed from the GradeBeam.com Construction Directory, please
contact:

Support@GradeBeam,com
866.[TBS.NOW (866-482-7669)

MsglD: 91943475

http://www.gradebeam.com/inbox/MessagePreview2.aspx?id=163853711&MsgTypelD=2  11/4/2013



Message History: **Route 5 Camino de Estrella to SanJuan Creek {Contract No. 12-0F96E4)**

**Route 5 Camino de Estrelia to San Juan Creek {Contract No

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Reciplent Work No of

DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
9/18/2013 14:49|**Route 5 Caming de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Pavement Coatings Co. {714) 826-3011]7148263129 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4)** pavement Coatings Co. (714) 826-30711|van@pavementcoatings.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Triumph Geo-Synthetics, Inc. (714) 237-1550|7142371549 Sent 2|iTB
9/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek (Contract No, 12-0F96F4)** Triumph Geo-5ynthetics, Inc. {714) 237-1550|matt@tsriumphgeo.com Sent 1[1ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-0F96E4)** Hayward Baker, inc. {909) 393-9300({8059331338 Sent 2[R
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No., 12-0F96E4)** Hayward Baker, lnc. (909} 393-9300 | kbjerk@haywardbaker.com Sent 1{iTB
9/18/2013 14:48|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Superior Gunite (818) 896-9199(B188566699 Sent 2|IT8
9/18/2013 14:49[**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Superior Gunite (818} 896-9199|brian.popp@shotcrete.com Sent 1|iTB
9/18/2013 14:49{**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF36E4)** Crane Veyor Corporation {626} 442-1524|6264427308 Sent 2|iTB
9/18/2013 14:49]**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4)** Crane Veyor Corporation {626) 442-1524|tchavez@craneveyor.com Sent 1118
9/18/2013 14:49[**Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4)** Coreslab Structures, Inc. {951) 943-9119(9519437571 Sent 2|IT8
9/18/2013 14:49|* *Route 5 Caming de Estrella to San Juan Creek {Contract No. 12-DF96E4)** Coresiab Structures, inc. {951} 943-911%pfrost@coreslab.com Sent 1[ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** CMC Rebar {909} 803-1504]9096213801 Sent 2[iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** CMC Rebar {909) B03-1504|Greg.Hughett@cmc.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-OF96E4)** Rebar Engineering Incorparated (562) 946-2461|5629417740 Sent 2[iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4)** Gerdau Reinforcing Steel {858) 737-7623|8587377729 Sent 2ITB
9/18/2013 14:49|**Route S Caming de Estreiia to 5an Juan Creek (Contract No. 12-0F96E4}** Rebar Engineering Incorporated {562) 946-2461{kevin@rebareng.com Sent 1|ITB
9/18/2013 14:49[**Route 5 Camino de Estreila to San Juan Creek (Contract No, 12-OF96E4}** Gerdau Reinforcing Steel {858) 737-7629]nicole.anderson@gerdau.com Sent 1ITB
9/18/2013 14:49|**Route S Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Fitzgerald Formliners {800) 547-7760]7142459715 Sent 2|iTB
9/18/2013 14:49[**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Fitzgerald Formiiners {800) 547-7760 |jhernandez@formliners.com Sent 1]ITB
9/18/2013 14:49}**Route 5 Camino de Estrelia to San Juan Creek {Contract No, 12-OF96E4}** Hardy & Harper Incorporated {714) 444-1851(7144442801 Sent 2|8
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Hardy & Harper Incorporated {714) 444-1851 [thambright@hardyandharper.com Sent 1iTe
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4}** 1.D. Jimenez Concrete Contractor inc. {909) 989-3615|9099803588 Sent 2{ITB
9/18/2013 14:49]**Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4)** 1.0. Jimenez Concrete Contractor Inc. {909) 989-3615|jdconcr@aol.com Sent 1[ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OFS6E4)** Foundation Pile {909) 350-1584|90935006 20 Sent 2liTe
9/18/2013 14:49({**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Foundation Pile (909) 350-1584|jbird@foundationpileinc.com Sent 1|ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to San-Juan Creek {Contract No. 12-0F96E4)** John S. Meek Company (310) B30-6323|3108352163 Sent 2|iTB
9/18/2013 14:49]|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** John 5. Meek Company {310] 830-6323 |general@johnsmeek.com Sent 1|iTB
9/18/2013 14:49[**Route S Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4)** The Mahaffey Companies (310) 668-2030{3106682040 Sent 2[iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** The Mahaffey Companies (310) 66B-2030|jjbarr @mahaffeycompanies.com Sent 1[iTB
9/18/2013 14:49|**Route 5 Caming de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Malcolm Drilling Company, Inc. (626) 338-0035|6263387113 Sent 1{ITB
9/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** Malcolm Drilling Company, Inc. (626) 338-0035 [kmiller@malcolmdrilling.com Sent 1|iT8
9/18/2013 14:49|**Route § Camino de Estrella to San Juan Creek (Contract No. 12-0F96E 4)** Shoring Engineers (562) 941-9916|56294 18098 Sent 2|ITB
9/18/2013 14:49**Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E 4)** Sharing Engineers (562) 941-9916 |rene@shoringengineers.com Sent 1[iTB
9/18/2013 14:49|**Route 5 Camino de Fstrella to 5an Juan Creek (Contract No. 12-OF96E4)** Dynalectric/ KDOC Systems (714) B28-7000|7144842389 Sent 2[ImB
9/18/2013 14:49|**Route 5 Caming de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** Dynalectric/ KDC Systems {714) 828-7000|rshackleton@dyna-la.com Sent 1/ITB
9/18/2013 14:49|**Route 5 Caminc de Estrella to San Juan Creek (Contract No. 12-OF96E4)** ValleyCrest Landscape Development, inc. {714) 546-7975|7145469524 Sent 2(1ITB
9/18/2013 14:49[**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4}** ValleyCrest Landscape Oevelopment, inc. (714) 546-7975 | brichardson @valleycrest.com Sent 1[TB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-0F96E4)** Sierra Landscape Development, inc. (626) 447-5260|6264477260 Sent 2ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Sierra Landscape Develapment, inc. (626) 447-5260]kevin@sierralandscapedev.com Sent 1[iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** DYWIDAG-Systems International USA, Inc. (562) 531-6161{5625292225 Sent 2]iTB

_§/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** DYWIDAG-Systemns International USA, inc. {562) 531-6161|anouar kartite@dsiamerica.com Sent 1|ITB
~9/1B/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F36E4)** Park West Landscape (760} 317-2700| 7603172701 Failed 2|IT8

9/18/2013 14:48|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Park West Landscape {760) 317-2700 |ptracy@parkwestinc.com Sent 1|iTe
9/18/2013 14:49 . 12-0F96E4)** Quality Hydroseeding & Restoration (760} 789-8040| 7607895168 Sent 2IT8




Message History: **Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-QF96E4)**

StartDate 5/17/2013 0:00
EndDate 11/4/2013 23:55 «
Reciplent Work No of
DateSent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
9/18/2013 14:49[**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Quality Hydroseeding & Restoration {760} 785-8040|quality @hydroseed.com Sent 1{IT8
9/18/2013 14:49|**Route 5 Camino de Estreila to 5an Juan Creek (Contract No, 12-OF96E4)** Pavement Recyciing (951} 682-1091|9516821094 Sent 2]iTB
§/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Pavement Recyciing {951} 682-1091 |johnkaragas@pavementrecycling.com Sent 1[iTB
9/18/2013 14:49{**Route 5 Camino de Estrelia to San Juan Creek {Contract No, 12-QF96E4)** Gerdau Reinforcing Steel {858} 737-7626(8587377701 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No, 12-0FS6E4)** Gerdau Reinforcing Steel {858) 737-7626dave. coker@gerdau.com Sent 1)iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No, 12-0FS6E4]** High Light Electric, inc. {951) 352-9646|9513522497 Sent 2|ITB
9/18/2013 14:49|**Route 5 Caminao de Estrella to San Juan Creek (Contract No. 12-OF96E4)** High Light Electric, inc. {951) 352-9646|estimating@hleincusa.com Sent 1(ITB
9/18/2013 14:49|**Route S Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4}** Fencecorp, inc. {760) 721-2101{9163835769 Sent Z|ITB
B d.marriott @fencecorp.us;j.alexander@fe
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Fencecorp, inc. {760} 721-2101 |ncecorp. us;m-young@fencecorp.us Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4}** Sterndahl Enterprises, Inc. {818) 834-8199(8188348618 Sent 2|iTe
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF96E4)** Sterndahl Enterprises, Inc. (818) 834-8199|denny @sterndahl.com Sent 1|iTB
9/18/2013 14:49!**Route 5 Camino de Estretia to San Juan Creek {Contract No, 12-OF96E4)** Super Seal & Stripe (805) 524-7345|8055247428 Sent 2[IT8
9/18/2013 14:49{**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4)** Super Seal & Stripe (805) 524-7345 | sharon@supersealandstripe.com Sent 1|ITB
9/18/2013 14:49|**Route S Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Sierra Landscape Company, Inc. (760) 32B-B900 Sent 1/iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OFO6E4)** Sierra Landscape Company, inc. (760) 32B-8900{7603288944 Sent 2|iT8
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF96E4)** M5L Electric, Inc. (714) 693-4837|7146934838 Sent 2[iT8
warren@msieiectric.com;kevin@msieiact
9/18/2013 14:49|* *Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4)** MSL Electric, Inc. {714) 693-4837|ric.com Sent 1/1Im8
9/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** MSL Flectric, Inc. {714) 693-4837]|7146934838 Sent 2{ITB
9/18/2013 14:49|**Route 5 Camino de Estreila to 5an Juan Creek [Contract No. 12-0FO6E4}** MSL Electric, Inc. {714) 693-483 7| bids@ msleiectsic.com Sent 1178
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** B C Traffic Specialists {714) 974-1190{7149741753 Sent 2HT8
9/18/2013 14:45[**Route § Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4}** 8 C Traffic Specialists {714) 974-1190|gary @bctraffic.com Sent 1p7B
9/18/2013 14:49|**Route 5 Caminc de Estreila to San Juan Creek {Contract No. 12-0F96E4)** LB Foster Company {510} 732-5400|5107230067 Sent 2|iTB
9/18/2013 14:49|**Route 5 Camine de Estreila to 5an Juan Creek {Contract No. 12-0F96E4)** Native Landscape, Inc. (760} 735-8700(7607358725 Sent 2|IT8
9/18/2013 14:49|**Route 5 Camino de Estreiia to San Juan Creek {Contract No. 12-0F96E4)** LB Foster Company {510} 732-5400 | jariz@Ibfosterco.com Sent 1]iTB
9/18/2013 14:49|**Route 5 Camine de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Native Landscape, Inc. (760} 735-8700| nativelandscape @cox.net Sent 1|iTe
9/18/2013 14:49{**Route 5 Camine de Estrelia to 5an Juan Creek {Contract No. 12-OF96E4)** Penhail Company {714) 772-6450(7147788437 Sent 2|iT8
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0F96E4)** Penhail Company {714} 772-6450| pmenzies @penhall.com Sent 1{ITB
9/18/2013 14:49{**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-OFS6E4)** Marina Landscape, Inc. {714} 939-6600|7149351199 Sent 21IT8
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Marina Landscape, inc. (714} 939-6600|jgutierrez@marinaco.com Sent 1[iTe
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-OF96E4)** Hanson Aggregates (B58) 715-5600|8587155601 Sent 2{iT8
§/18/2013 14:49|**Route 5 Caminao de Estrelia to San Juan Creek (Contract No. 12-0F96E4)** Hanson Aggregates (B58) 715-5600|phii.harris@hanson.com Sent 11iITB
§/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-OF96E4)** Landscape Development, Inc. (661) 295-1970[6612943578 Sent 2[1T8
tfriend @landscapedevelopment.com;tieg
9/18/2013 14:49|* *Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Landscape Development, Inc. (66 1) 255-1570] @landscapedevelopment.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4)** Case Pacific {925) 449-2590|9254496150 Sent 2|1T8
9/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Case Pacific {925) 449-2590|charliebower@casepacific.com Sent 1178
971872013 14:49]|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4)** United Ready Mix {562) 865-6211{56286594 47 Sent 2|IT8
9/18/2013 14:49|**Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** United Ready Mix {562) 865-6211 |rrepp @natcem.com Sent 1}ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OFS6E4}** Harris Rebar, Inc, 1909) 397-7155(|9095240603 Sent 2|iTB
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** Harris Rebar, Inc. {909) 397-7155 |tkeith@harrisrebar.com Sent 1(ITB




Message History: **Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Wark No of

DateSent Subject Recipient Organization Phone Reciplent Deilvery Location Status Pages Description
9/18/2013 14:49|**Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-OF96E4)** CT&FInc. (562) 927-2339|5629274171 Sent 2(ITe
9/1B/2012 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** CTE&FInc. (562) 927-2339) markg@ctandf.net Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96EAY*" Southern California Scil And Testing, Inc. (619) 280-4321|6192804717 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4}** Southern California Soil And Testing, inc. {619) 280-4321|sgoldman@scst.com Sent 1|iTB
9/18/2013 14:49| **Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-0F96E4)** 1 F L Electric Inc {323) 581-440013235814404 Sent 21iTB
§/18/2013 14:49|**Route 5 Camino de Estrelfa to 5an Juan Creek {Contract No. 12-OFS6E4)** JF L Elactric Inc {323) 581-4400|jtorres@ijflelectricinc.com Sent 1ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F9BEA)** G&C Equipment Corperation {310) 515-6715(3105155046 Sent 2|iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** G&C Equipment Corporation {310) 5156715 [John@gandccorp.com Sent 1[ITB
9/18/2013 14:43{**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** Asphalt Dike Construction Inc {559) 651-7900(5596517905 Sent 2{ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Asphalt Dike Construction Inc {559} 651-7900|iarry@apcodike.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Statewide Safety & Signs, Inc. (858) 679-7252[8586797117 Sent 2|ITB
9/18/2013 14:4%|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Statewide Safety & Signs, Inc. (858) 679-7292 |davidn@statewidesafety.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camina de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Select Electric lnc. (619) 460-6060]6194606063 Sent 2[iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Cantract No. 12-0F96E4)** Select Electric inc. (619) 460-6060 | brett@selectelectricinc.com Sent 1[iTB
9/18/2013 14:49|**Route 5 Camina de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Robertson's (800) B34-7557{9512801434 Sent 2}iTB
9/18/2013 14:49|**Route 5 Caming de Estrella to San Juan Creek {Contract No. 12-0FS6E4)** Robertson's {800} 834-7557 | beckie@rrmca.com Sent 1jiTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Payco Spedialties (619) 422-9204|6194271620 Sent 2|ITe
9/18/2013 14:49[**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-DF96E4)** Payco Spedalties {619} 422-9204 | bill@payco.biz Sent 1|ITB
9/18/2013 14:49|**Route S Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4)** QOrange County Striping Service, Inc. {714} 639-4550| 7146396353 Sent 2{IT8
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No, 12-OF36E4)** Meadern Alioys, Inc. {714} 853-0551|7148959524 Sent 2[IT8
9/18/2013 14:49]{**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OFS6E4)** Qrange County Striping Service, Inc. (714} 639-4550|chuck@ocstriping.com 5ent 1)IT8
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** Meodern Alloys, Inc. (714} 893-0551|teresa@modernalloys.com Sent 1|ITB
5/18/2013 14:49|* *Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96EA)** In-Line Fence & Railing Co., Inc {760) 789-0282{7607B91915 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estreiia to 5an Juan Creek {Contract No. 12-0F96E4)** In-Line Fence & Railing Co., Inc {760} 789-0282 |david@inlineconst.com Sent 1|ITB
5/18/2013 14:49(**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4)** Hyd roSpreut, inc. {760} 432-8233|7604328146 Sent 2[ITB
9/18/2013 14:49[**Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4)** HydroSprout, inc. {760) 432-8233|mark@hydrosprout.com Sent 1|ITB
9/18/2013 14:49| **Route 5 Camino de Estreila to San Juan Creek [Contract Neo. 12-QF96£4}** Harber Companies, Inc. {909) 478-1957{9094780019 Sent 2liTB
9/18/2013 14:49[**Route 5 Caminao de Estreila to San Juan Creek (Contract No. 12-OFS6E4}** Harber Companies, Inc. {909) 478-1957{BOBH@harbercompanies.com Sent 1{ITB
9/18/2013 14:49[**Route 5 Camino de Estreila to San Juan Creek {Contract No, 12-0F96E4}** Geogrid Retaining Wali Systems {760) 509-0079 (7605090078 Sent 21TB
9/18/2013 14:49]**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4}** Geogrid Retaining Wali Systems {760) 509-0079shelley@geoXinc.com Sent 1iTB
9/18/2013 14:49]**Route 5 Camino de Estreia to San Juan Creek {Contract No. 12-0FSGE4)** Drili Tech Driliing & Shoring, Inc. {951) 277-9700{9512779701 Sent 2|iTB
9/18/2013 14:49]**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4}** Drifi Tech Driliing & Shoring, Inc. {951) 277-9700|derek@driiitechdriliing.com Sent 1)iTB
9/18/2013 14:49|**Route 5 Camino de Estreiia to San Juan Creek {Contract No, 12-OFS6E4)** Diversified Landscape Co. {951) 926-7444 Sent t{ITB
9/18/2013 14:49{**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F36E4)** Diversified Landscape Co. {851) 926-7444|rick@diversifiediandscape.com Sent 1]iTB
9/18/2013 14:49]* *Route S Camino de Estrelia to San Juan Creek {Contract No. 12-DF96E4)** Daiey Corporation (615) 390-3900|6193903901 Sant 2{IT8
9/18/2013 14:45{**Route 5 Camine de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Daley Corporation (619) 390-3900|gkaiand@daleycorp.com Sent 1|iTB
9/18/2013 14:4%|**Route S Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Condon-Johnson & Associates - S50 (858) 530-9165(8585309171 Sent 2|ITB
9/18/2013 14:49(**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E 4)** Condon-Johnson & Associates - 5D {858) 530-9165 | gburrough@condon-jchnson.com Saent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0F96E4)** ConCreteTie (310) 886-1000{3106388363 Sent 2|\TB
9/18/2013 14:49|**Route 5 Caming de Estrella to San Juan Creek (Contract No, 12-0F96E4)** ConCreteTie {310) 886-1000|patwcontie@aol.com Sent 1|ITB
9/18/2013 14:45|**Route 5 Camina de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Beard Eiectric {562) B02-1800(|5628020700 Sent 2|iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Beard Electric {562) 802-1800|adsantoro@beasdelectric.com Seng 1|ITB
9£18/2013 14:49|**Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-OF96E4)** AVAR (510) 354-2000|5103542010 Sent 2HTB
9/18/2013 14:49[**Route 5 Camine de Estreila to 5an Juan Creek {Contract No, 12-0F96E4)** AVAR {510} 354-2000|mp@avarconstruction.com Sent 1lire
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F 96E4)** A.C_Dike Co. {916) 652-0159)| 9166459618 Sent P4 10




Message History: **Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of

DateSent Subject Recipient Drganization Phone Reciplent Deiivery Location Status Pages Description
9/18/2013 14:49(|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** A.C. Dike Ca. {916) 652-0159}dave @acdike.com Sent 1]iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** CMC Fontana Steel {209} 951-962042099519624 Sent X|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** CMC Fontana Steei {209) 951-9620|frank.chacon@cmc.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-DF96E4)** Western Paving Contractors, Inc. {626) 33B-7883|626338379% Sent 2|iTB
9/18/2013 14:49(**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4}** Western Paving Contractors, Inc. (626) 338-788%|briamwilliams@westernpaving.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek (Contract No. 12-0FS6E4)** Penhall Company {858) 550-1111]8585501120 Sent 2iTB
9/18/2013 14:49[**Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-GFS6E4)** Penhall Company {858) 550-1111|pmenzies@penhail.com Sent 1|ITB
9/18/2013 14:49|**Route S Camino de Estrella to San Juan Creek (Contract No. 12-0F96EA)** RAP ENGINEERING, INC, {760) 233-2980{7602332584 Sent 2T,
9/18/2013 14:49[**Route 5 Camino de Estrelta to San Juan Creek (Cantract No. 12-OF96E4}** RAP ENGINEERING, INC. {760) 233-2980]rperez@rapenginc.com Sent itfite
9/18/2013 14:49|**Route 5 Camino de Estrelta to 5an Juan Creek (Contract No. 12-OF96E4}** Ajl American Asphalt {951) 736-7600[9517367646 Sent 2178
9/18/2013 14:49[**Route S Camino de Estrelia to 5an Juan Creek {Contract No. 12-0F96E4}** Ali American Asphalt {951) 736-7600]bschultz@allamericanasphait.com Sent 1]iT8
9/18/2013 14:49}**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** Mountain States Steel, inc. {801) 785-5085[8017B51100 Sent 2liT8
9/18/2013 14:49f**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}** Mountain States Steel, Inc. {801) 785-5085 [ssouthwick @mssteel.com Sent 1|ITB
9/18/2013 14:49)**Route S Camino de Estrella to San Juan Creek {Contract No. $12-OF96E4)** Becho, inc. {818) 408-5664|8183674630 Sent 2]iTe
9/18/20143 14:43)**Route 5 Camino de Estrelia to San Juan {reek {Cantract No. 12-0F96E4}** Becha, inc. {818) 408-5664 |dave.moody@bechoinc.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}** Pro-Cast Products Inc. {908) 793-7602 (3097931283 5ent P A
9/18/2013 14:48|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Pro-Cast Products Inc. {909) 793-7602 |dispatch@procastproducts.com Sent 1]IT8
9/18/2013 14:49|**Route 5 Camino de Estrella to S5an Juan Creek {Contract No. 12-0FS6E4)** Johnson, L., Construction, Inc. {310) 965-1997 (3109650356 Sent 2|ite
9/18/2013 14:493|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF96E4}** Johnson, L., Construction, Inc. {310) 965-1997 |joe@ljcmasonry-com Sent 1|iTB
9/18/2013 14:49]|**Route 5 Camino de Estrefla to San Juan Creek {Contract No. 12-OFG6E4)** Anderson Drilling aka Hayward Baker {909) 393-9300|6199560863 Sent 2|ITB
9/18/2013 14:43|**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** Anderson Drilling aka Hayward Baker {909) 393-9300|mkennedy@andersondrilling.com Sent 1|ITB
9/18/2013 14:45|**Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-0F96E4)** Central S5triping Service, inc. {916) 635-5175|9166319427 Sent 2|ite
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}** Central Striping Saervice, inc. (916) 635-5175|info@centraistriping. biz Sent L1{ITB
9/18/2013 14:491**Route 5 Camino de Estrella to San Juan Creek {Contract No. $2-0F96E4)** CM(C Steel Fabricators, Inc, dba CMC Rebar {619) 258-8262 (6192588267 Sent 2(ITB
9/18/2013 14:49{**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-OFG6E4)** CMC Steel Fabricators, inc, dba CMC Rebar {615) 258-8262|brad.railsback@cmc.com Sant 1{iTB
9/18/2013 14:49{**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** EFCO (714) 694-0244 (71469407 25 Sent 2{ITB
9/18/2013 14:49]* *Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** EFCO {714) 694-0244| cody.oneil @efcoforms.com Sent 1ITe
9/18/2013 14:49{**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** CalPortiand - Mojave Plant (661) 823-3901|6618233901 Sent 1jITB
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** CalPartland - Mojave Plant {661) 823-3901 [shunt@calportland.com Sent 1[iTB
9/18/2013 14:49]**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No, 12-0F96E4}** Racycled Base Materials, inc. {818) 767-8418(8186127511 Sent 1]/ITB
9/18/2013 14:49]**Route 5 Camino de Estrelia to S$an Juan Creek {Contract No. 12-0F96E4}** Recycied Base Materials, Inc. [818) 767-B418 | mark @recyciedbase.com Sent 1|78
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** incompli {800} 677-3718 Sent 1{iTB
9/18/2013 14:491**Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-OF96E4)** Team West Contracting Corporation {951) 340-3426(9513403428 Sent 2|iTB
9/18/2013 14:49{**Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-0F96E4}** Team West Contracting Corporation {951) 340-3426amanda@twc-corp.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estretla to San Juan Creek {Contract No. 12-OF96E4}** Incompi {800} 677-3718|brad@incompli.com Sent 1|ITB
9/18/2013 14:45]**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96E4}** LBIW, Inc. {562} 432-5451(5624355929 Sent 2[ITe
9/18/2013 14:49]**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF96E4}** LBiW, inc. {562} 432-5451 [rwilkes@Ibiw.com Sent 1]iTB
9/18/2013 14:45|**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** CGO Construction Company {903) 530-5501 (9099305503 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF9GE4}** €GO Construction Company {909) 930-5501 [cgoconst 2@msn.com Sent 1]ITB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-OF96E4}** Vulcan Materials Company {626) 633-4226|6269694702 Sent 2ITe
9/18/2013 14:49]**Route 5 Camino de Estrella t& 5an Juan Creek {Cantract No. 12-0F96E4)** Vulcan Materials Company {626) 633-4226 [lunad @vmcemail.cam Sent 11iTB
9/18,/2013 14:43|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OFS6E4)** Holliday Rock {903} 373-5896(9096529880 Sent 2|ITB
9/18/2013 14:49]|**Route 5 Camino de Estrella tg San Juan Creek {Contract No. 12-0F96E4}** Halliday Rack {905) 373-5836 [tmaher@hollidayrock.com Sent 1)iT8
9/18/2013 14:49]**Route 5 Camino de Estrelia td-San Juan Creek {Contract No. 12-0F96E4)** Signet Testing Labs, Inc. {714} 399-1500| 7147784282 Sent 2|IT8
9/18/2013'14:49]{**Route 5 Camino de Estreiia to 5an Juan Creek {Contract No. 12-0F96E4}** Western Water Works (760) 554-7083 (9055977050 Sent 2|ITB




Message History: **Route S Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of

DateSent Subject Recipient Drganization Phone Recipient Delivery Location Status Pages Description
9/18/2013 14:49[**Route 5 Camingo de Estrella to San Juan Creek (Contract No. 12-OF36E4)** Waestern Water Works (760) 554-7083 |joe.devlin@wwwsco.com Sent 1|iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San juan Creek {Contract No. 12-OF96E4)** Signet Testing Labs, inc. {714} 399-1500|marthy.lowenthai@urs.com Sent 1]ITB
9/18/2013 14:49] **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Vulcan Materials Company {858) 530-9463|B5B5309496 Sent 2|ITe
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-DF96E4)** Vulcan Materials Company {858} 530-9463 |wilsonjj@vmemail.com Sent 1{IT8
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** TreeSmith Enterprises inc (714} 996-6037|7149960778 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camina de Estrella to'5an Juan Creek {Contract No. 12-0F96E4)** Uimer Ind ustries, Inc. {909} B23-7111}5098231992 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrellz to San Juan Creek (Contract No. 12-OF96E4)** TreeSmith Enterprises inc {714) 996-6037 |dale@treesmith.net Sent 1|ITB
9/1B/2013 14:49|**Route 5 Camina de Estrelia to San Juan Creek {Contract No. 12-OF96E4}** Ulmer Industries, Inc. {509) B23-7111{paul@ulmesind.com Sent 1ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}** Tipco Engineering, Inc, {323) 993-7005] 8666238349 Sent 2{iTB
9/1B/2013 14:49}**Route § Camino de Estrella to San juan Creek {Contract No. 12-0F96E4}** Tipco Engineering, Inc. {323) 993-7005 |wewinc3@aol.com Sent 1|ITB
9/1B/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Steiny & Company, inc. {626) 338-9923|62633B6B39 Failed 2|ITB
9/18/2013 14:49|**Route 5 Camino de Fstrella to San juan Creek {Contract No. 12-0FG6E4}** The J.V. Land Clearing Company, Inc. {a09) 592-2811(9095925179 Sent 2178
9/18/2013 14:45{**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E 4)** Steiny & Company, Inc. (626) 338-9923 |bpest@steinyco.com Sent 1|ITB
9/18/2013 14:45|* *Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** The J.V. Land Ciearing Company, Inc. (909) 592-2811 |tyler@thejvco.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-OF96E4)** South Coast Sweeping (760) 535-6800 sent 1|ITB
9/18/2013 14:49|**Route § Camino de Estrella to San Juan Creek [Contract No. 12-0F96E4)** South Coast Sweeping (760) 535-6800|kssouthcoast@roadrunner.com Sent 1|ITB
9/1B/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96FE4)** Rialto Concrete Products, Inc. {909) B22-0200{9088229630 Sent 2178
9/1B/2013 14:45|**Route 5 Camina de Estrelia to San Juan Creek [Contract No. 12-OF96E4)** Rialto Concrete Products, Inc. (909) B22-0200 | bkovac@ktircp.com Sent 1liTB
9/1B/2013 14:49|**Route 5 Caminc de Estrella to $an juan Creek (Contract No. 12-0F96E4)** Pacific Restoration Group, Inc. {951) 940-6069)| 9519406501 Sent 21T
9/1B/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Pacific Restoration Group, Inc. {951} 940-6069 |jrichards@prgconst.com Sent 1178
9/1B/2013 14:49|**Route 5 Camino de Estrella to San juan Creek (Contract No. 12-OF36E4)** Pacific Corrugated Pipe Co. {909} 825-4235|9098298035 Sent 2lits
9/18/2013 14:49{**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4)** Pacific Corrugated Pipe Co. {909} 829-4235 |wirchak@pcpipe.com Sent 1(iTe
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Pacific Coast Markings {760) 868-3400| 7608683450 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino di Fstreila to San Juan Creek {Contract No. 12-0F96E4)** Pacific Coast Markings {760) 86B-3400}jessica@pacificcoastmarkings.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0FS6E4)** Northwest Pipe Company {909) 22B-6773|7146771661 Sent 2|iTB
9/18/2013 14:49|**Route 5 Caming de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Northwest Pipe Company {909) 228-6773| mlabroad @nwplpe.com Sent 11718
9/18/2013 14:49|**Route 5 Camina de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Muoor Electric, Inc, {619) 250-03B0|6199555381 Sent 2|iTB
9/1B/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-0F96F4}** Moor Electric, Inc. {619} 250-03801 Info@mocrelectric-sd.com Sent 1{ITB
9/1B/2013 14:49**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-OFS6E4)** Miller Environmental {714) 385-0095(7143B50011 Sent 2{ITB
9/1B/2013 14:49]|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4}** Miller Envirgnmental {714) 385-0099|gregg@ millerenvironmental.com Sent 1[ITB
9/1B/2013 14:48]|**Route 5 Camino de Fstrelta to San Juan Creek {Contract No. 12-0F96E4}** Mark Langer Masanry & Landscape, Inc. {760) 599-1159 Sent 1]ITB
9/18/2013 14:49)**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4}** Mark Langer Masonry & Landscape, Inc. {760) 599-1159[mark.langer@yahoo.com Sent 1|ITB
9/18/2013 14:49]**Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-OF96E4)** LNA Concrete Structures, inc. {909) 393-14939093939363 Sent 2|ITe
9/18/2013 14:49]**Route 5 Caming de Estrella to San Juan Creek {Contract No. 12-QFS6E4)** LNA Concrete 5tructures, Inc. {909} 393-1493 |Inalolo@acl.com Sent 1178
9/18/2013 14:49]**Route 5 Camine de Estrella to San Juan Creek {Contract No, 12-0F96E4)** Jernigan Pipeline Supply [530) 377-5090(5303775092 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camine de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Jernigan Pipeline Supply (530) 377-5050|jpipe07@yahoo.com Sent 1]/IT8
9/18/2013 14:45|* *Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-QF96E4)** Integrity Rebar Placers (951) 696-684319519437772 Sent 2|18
9/18/2013 14:49|**Route 5 Camina de Estraila to San Juan Creek (Contract No. 12-0F96E4)** Integrity Rebar Placers (951) 696-6843 |ken@integrityrebarplacers.com Sent 1|iT8
9/18/2013 14:49|**Route 5 Camina de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Innovative Cancrete {661) 71B-2351|6617181013 Sent 2|iTe
9/18/2013 14:49|**Route 5 Caming de Estrella to San Juan Creek (Contract No. 12-0F96E4)** Innovative Concrete (661) 718-2351|stimm19@yahoc.com Sent 1|ITB
9/18/2013 14:45|**Route S Camino de Fstrella to San Juan Creek (Contract No. 12-0F96E4)** Holiday Rock {909) 982-1553 9096529000 Sent 2|iTB
9/1B/2013 14:45|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** Holiday Rock (909) 982-1553 |tmaher@hoilidayrock.com Sent 1]i78
9/18/2013 14:49[**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Headwaters Resources, Inc. {951) 317-5090|9096271037 Sent 2|1IT8
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4)** Headwaters Resources, Inc. {951} 317-5090|jjohnson@headwaters.com Sent 1{IT8
9/18/2013 14:49{**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)** Headwaters Resources, Inc. {909} 627-2459 Sent 1]1T8




Message History: **Route 5 Camino de Estreila to 5an Juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
9/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Headwaters Resources, Inc. {909} 627-2459 |ksears@headwaters.com Sent 1|ITB
9/18/2013 14:49|**Route 5 Camino de Estreila to 5an Juan Creek (Contract No. 12-OF96E4)** Hard Rock Equipment {951} 734-1940| 9517341544 Sent 21T
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F36E4)** Hard Rock Equipment {951} 734-1540]srainier@hardrockequip.com Sent 1{IT8
9/18/2013 14:49|* *Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF95F4)** Hanson Aggregates {805) 534-8100| 8055431806 Sent 2|18
9/18/2013 14:49|**Route 5 Camino de Estrelia to San Juan Creek {Contract No. 12-OF96E4)** Hanson Aggregates {805) 534-8100}joel.cabreros@hanson.com Sent 1{IT8
9/18/2013 14:43|**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-OF96E4)** Global Transloading {562) 495-9600] 5624959660 Sent 2[iTB
9/18/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek {Contract No. 12-OF96E4)** Global Transloading {562) 495-9600) marissa@giobaltransloading.com Sent 1/ITB
9/18/2013 14:49|**Route § Camino de Estrelia to 5an Juan Creek {Contract No. 12-OF96E4}** Flatiron Flectric Group {714) 228-9631 (90959759151 Sent PALAL:]
9/18/2013 14:49{**Route 5 Camino de Fstrelfa to 5an Juan Creek {Contract No. 12-QFS6E4)** Flatiron Eiectric Group {714} 228-9631 | mdillard @flatironcorp.com Sent 1|ITB
9/18/2013 14:49)**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4}** Ferguson Waterworks {714) 547-5797(7145474205 Sent 2|ITe
9/18/20013 14:49]|**Route 5 Camino de Estrella to $an Juan Creek {Contract No. 12-OF96E4}** Ferguson Waterworks {714} 547-5797 [mitchelt.harkey@ferguson.com Sent 1{ITB
9/18/2013 14:45]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** ECORP Consulting, Inc. (858) 279-4040| 8582754043 Sent 2|ITB
9/18/2013 14:49(**Route 5 Camino de Estrella to $an Juan Creek {Contract No. 12-OF96F 4)** ECORP Consulting, Inc. (858) 279-4040|mbornyasz@ecorpconsulting.com Sent 1|ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** Dirt Market (408) 395-1490|4083951493 Sent z[iTe
9/18/2013 14;49|**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** Dettech Engineering {714) 495-9755|7143844595 Sent 2[iTR
9/18/2013 14:49|**Route 5 Camino de Estralla to 5an Juan Creek (Contract No. 12-0F96F4)** Deltech Engineering {714) 495-9755|abili@deltechengineeringinc.com Sent 1[iTB
9/1B/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek [Contract No. 12-0F96E4)** Dirt Market (408) 395-1490|sharris@tuckereng.com Sent 1lite
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)** DCN Corporation {619) 253-4247 Sent 1}iTB
9/18/2013 14:49{**Route 5 Camino de Estrelfa to San Juan Creek (Contract No. 12-0F96F4)** DCN Corporation (619) 253-4247|7605987226 Sent 2)iTB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** Cooper Engineering, Inc. {951} 736-6135|9517360429 Sent 2|ITe
9/18/2013 14:49|**Route 5 Camino de Estrella to $an Juan Creek {Contract No. 12-0F36F4)** Cooper Engineering, Inc. {951} 736-6135 | hod@cooperconcrete.net Sent 1T
4/18/2013 14:49[**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** Contech Engineered Solutions LLC (714) 2B1-7883(71428178B4 Sent 2|ITe
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** CMV Electric (909} 931-5700|9099315701 Sent 2{ITe
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F36F4)** CMV Electric {909} 931-5700|bo@cmvelectric.com Sent 1{ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-0F96E4)** Contech Engineered Solutions LLC {714) 281-7883| ddizon@conteches.com Sent 1|ITB
9/1B/2013 14:49|**Route 5 Camino de Estrelia to 5an Juan Creek (Contract No. 12-0FS6E4)** Cemex {909} 732-4880[5626271777 Sent 2[IT
9/18/2013 14:49|**Route 5 Camino de Estrelta to 5an Juan Creek (Contract No. 12-OF96E4)** Cemex {909} 732-4880|Jackfraherjr@cemex.com Sent 1)iTR
9/18/2013 14:49|**Route 5 Camino de Estrelta to San Juan Creek (Contract No. 12-0F96E4)** Calmex Engineering, Inc. {909) 546-1311]|9098749463 Sent 2(iTe
9/1B/2013 14:49|**Route 5 Camino de Fstrella to 5an Juan Creek (Contract No. 12-0F96E4)** - Calmex Engineering, Inc. {909) 546-1311|bobcatmex@aol.com Sent 1|ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** Cal 5tripe {509} BB4-7170{9098847106 Sent Z|ITB
9/18/2013 14:49}**Route 5 Camino de Fstrella to 5an Juan Creek {Contract No. 12-OFS6E4)** Cal Stripe {909) 884-7170{sworks@ calstripe.com Sent 1iTB
9/18/2013 14:49}**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OFS6E4}** C. P. R. Trucking {818) 837-8333|B1BB378322 Sent ZNTB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** C. P. R. Trucking {818) 837-8333 |ana@cprtrucking.com Sent 1iT8
9/18/2013 14:49]|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0FS6E4)** Borden Trucking DBA LMS Transport {951) 685-1548(9516851862 Sent 2|IT8
9/18/20:13 14:49|**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4}** Borden Trucking DBA LMS Transport {951) 6B5-1548|bids@bordenlogistics.com Sent 1|ITB
9/18/20:13 14:49|**Route 5 Camino de Fstrella to 5an Juan Creek {Contract No, 12-OF96E4)** Big Valley Asphalt {661) 587-5837 (6613268562 Sent 2{ITB
9/1B/20113 14:49{**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Big Valley Asphalt (661) 587-$837|donnawatson52@yahoo.com Sent 1|ITB
9/18/2013 14:49/**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Advantage Demolition And Grading, Inc. (818) 477-2074)| 8188820509 Sent 2|ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** Advantage Demoition And Grading, Inc. [B18) 477-2074|advantagedg@yahoo.com Sent 1|ITe
9/18/2013 14:45[**Route 5 Camino de Fstrella to 5an Juan Creek {Contract No. 12-0F96F 4)** ACL Construction Company, Inc. {909) 391-4477{9093914472 Sent 2|iTB
9/18/2013 14:45[**Route 5 Camino de Estrella to 5an Juan Creek {Contract No. 12-OF96E4)** ACL Construction Company, Inc. (9049) 391-4477|jolayinka@adirails.com Sent 1|ITB
9/18/20:13 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-OF96E4)** Case Pacific (805) 237-B851|8052378854 Sent 2[iTB
9/1B/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** Case Pacific {805) 237-8851|wgehrke@casepacific.com Sent 1B
9/1B8/2013 14:45| **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F0GE4}** LB Foster Company (510) 240-3400|5104719847 Sent 2{ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-0F96E4)** LB Foster Company {510) 240-4400 | mwallace@lbfoster.com Sent 11T




Message History: **Route 5 Camina de Estrella to San tuan Creek (Contract No. 12.0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 723:59
’ Recipient Work No of

DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
9/18/2013 14:49{**Route § Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4)** L. Riley Trucking & Dispatch {323) 353-9332|3105301740 Sent 2{ITB
9/18/2013 14:49[**Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-DF9GEA)** L. Riley Trucking & Dispatch {323} 353-9332|LRILEYTRUCKING@YAHOO.COM Sent 1|ITB
9/1B/2013 14:49[**Route 5 Camino de Estreila to San Juan Creek {Contract No. 12-0F96E4)** KRC SAFETY CO., INC. {559} 732-0393}5557322684 Sent 2[ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OFS6E4)** KRC SAFETY CO., INC. {559} 732-0393 jcalebh@kresafety.com Sent 1|ITB
9/18/2013 14:49(**Route 5 Camino de Estrella to 5an Juan Creek (Contract No. 12-FS6E4)** Vanguard Construction (925) 245-1300]9252451007 Sent 2{1TB
9/18/2013 14:49|**Route S Camino de Estrelia to 5an Juan Creek (Contract No. 12-CF96E4}** Vanguard Construction {925) 245-1300|kwood@vc-inc.net Sent 1|iTB
9/18/2013 14:49|**Route § Camino de Estrella to 5an Juan Creek (Contract No. 12-0F36E4)** Chrisp Company {909) 746-0356{3097460354 Sent 2|ITB
9/18/2013 14:49| **Route S Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Chrisp Company {909) 746-0356|jluna@chrispco.com Sent 1)iTB
9/18/2013 14:49}**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F6E4}** CSI Electrical Contractors, Inc. {562) 946-0700|5629460701 Sent 2|ITB
9/18/2013 14:49]|**Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-0F56F4)** CSl Electrical Contractors, inc. {562) 946-0700 [staff@csielectric.com Sent 1{ITB
9/18/2013 14:49]|**Route 5 Camino de Estrella to S5an Juan Creek {Contract No. 12-OF96E4)** Pacific Coast Steel {562) 677-8732(5626778701 Sent 2[ITB
9/18/2013 14:49|**Route 5 Camino de Fstrella to San Juan Creek {Contract No. 12-OF96E4}** Pacific Coast Steel {562) 677-8732|bill.williams@gerdau.com Sent 1|ITB
9/18/2013 14:49]**Route 5 Camino de Estrefla to 5an Juan Creek {Contract No. 12-OF96E4)** Cook Concrete Products (530) 243-2562|5302436881 Sent 2|ITB
9/18/2013 14:49]**Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)** Corrpro Companies, inc. (510) 614-8B00|5629465634 Sent 2|ITB
9/18/2013 14:49|* *Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Corrpre Companies, Inc. {510) 614-8800|jbennett@corrpro.com Sent 1]ITB
9/18/2013 14:49[**Route § Camino de Estrella to San Juan Creek {Contract No. 12-OF96F 4)** Cook Concrete Products (530) 243-2562 jvince@cookconcreteproducts.com Sent 1|ITB
9/18/2013 14:45|**Route S Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Dave McMahon Construction, inc. (619) 491-9355|6194919364 Sent 2|ITB
9/18/2013 14:49|**Route 5 Caminc de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Dave McMahon Construction, Inc. {619) 491-9355|jeff@shoring-drilling.com Sent 1|78
9/18/2013 14:45|**Route 5 Camina de Estrella to San Juan Creek (Contract No. 12-OF36E4)** Western Foundations & Shoring, Inc. {619) 561-3510]6195617916 Sent 2|ITB
9/18/2013 14:49|**Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-OF96E4)** Western Foundations & Shoring, Inc. {619) 561-3510 estirmators@westernfoundations.net Sent 1[iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella ConCreteTie {310) B86-1000)3106388363 Sent 1HTE
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route S Camino De Estrella ConCreteTie {310) 886-1000| patweontie@acl.com Sent 1jiTB
9/27/2013 12:00| Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella AVAR (510) 354-2000(5103542010 Sent 1]ITB
9/27/2013 12:00{Addendum 1: Bi0 DATE CHANGE - Route 5 Camino De Estrella A.C. Dike Co. {916)652-0159|9166459618 Sent 1]ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella A.C. Dike Co. {916} 652-0159|dave @acdike.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella AVAR {510} 354-2000|mp@avarcanstruction.com Sent 1{ITB
9/27/2013 12:00|Addendum 1: BtD DATE CHANGE - Route S Camino De Estrella CMC Fontana Steel {209} 951-9620| 2093519624 Sent 11ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route § Camino De Estrella CMC Fontana Steel {209} 951-9620|frank.chacon@cmc.com Sent 1{ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route S Camino De Estrella Western Paving Contractors, Inc. {626} 338-7889|6263383739 sent 1{ITB
9/27/2013 12:00]Addendum 1: BID DATE CHANGE - Route S Camino De Estrella Western Paving Contractors, Inc. (626} 338-7889 | briamwilliams@westernpaving.com sent 1{IT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Penhall Company {#58) 550-1111| 8585501120 Sent 1{ITE
9/27/2013 12:00]Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Penhall Company (858} 550-1111|pmenzies @penhall.com Sent 1{IT8
5/27/2013 12:00)Addendum 1: BID DATE CHANGE - Route S Camino De Estrella RAP ENGINEERING, INC. {760) 233-2980|7602332984 Sent 1]IT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route § Camino De Estrella RAP ENGINEERING, INC. [760) 233-2980|rperez@rapenginc.com Sent 1{IT8
9/27/2013 12:00|Addendum'1; BID DATE CHANGE - Route 5 Camino De Estrella All American Asphalt {951} 736-7600|9517367646 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella All American Asphalt {951} 736-7600| bschultz@allamericanasphalt.com Sent 1ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Becho, Inc. (818} 408-5664|8183674630 Sent 1[ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route § Camino De Estrella Becho, inc. {818} 408-5664|dave.moody@bechoinc.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID OATE CHANGE - Route S Camino De Estrella Pro-Cast Products Inc. {509) 793-7602[9097931283 Sent 1|ITB
§/27/2013 12:00|Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella Pro-Cast Products Inc. {909) 793- 7602 |dispatch@procastproducts.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino D¢ Estrella lohnsen, L., Construction, Inc. {310) 965-1997]3109650356 Sent 1|ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Johnson, L., Construction, Inc. {310) 965-1997|joe@ljcmasonry.com Sent 1|ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrelfa - Anderson Drilling aka Hayward Baker {909} 353-9300|6199560863 Sent 1|iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelta Anderson Drilling aka Hayward Baker {909} 393-9300| mkennedy@andersondrilling.com Sent 1/1TB




Message History: **Route S Camino de Estrella to $an Juan Creek (Contract No. 12-OF96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:55
Recipient Work No of

DateSent Subject Redpient Organization Phone Reciplent Delivery Location Status Pages Description
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route § Camino De Estrella Pavermnent Coatings Co. {714} 826-3011|7148263129 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Pavement Coatings Co. (714} 826-3011|van@ pavementcoatings.com Sent 1|iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Triumph Geo-Synthetics, Inc. {714} 237-1550(7142371549 Sent 1]ITB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Triumph Geo-Synthetics, Inc. (714} 237-1550|matt@trium phgeo.com Sent 1|IT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Hayward Baker, Inc. (909} 393-3300|805933133B Sent 1{IT8
9/27/2013 12:00]Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrella Hayward Baker, Inc. {909} 393-3300|kbjerk@haywardbaker.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Superlor Gunite (818} B96-3199|81B8366699 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Superior Gunite {818) 896-9199|brian.popp@shotcrete.com Sent 1|ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Crane Veyor Corporation (626) 442-1524)6264427308 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Crane Veyor Corporation (626) 442-1524[tchaver@craneveyor.com Sent 1|ITB
§/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella CMC Rebar {909) 803-1504|5096213801 Sent 1[iTB
§/27/2013 12:DD| Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrella CMC Rebar {509) 803-1504|Greg.Hughett@cmc.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Gerdau Reinforcing Steel {858) 737-7629|B5B7377729 Sent 1}ITB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Gerdau Reinforcing Steel {85B) 737-7629]nicoie.anderson@gerdau.com Sent 1{ITB
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route S Camino De Estrella Rebar Engineering Incorporated {562) 946-2461 (5629417740 Sent 1iTB
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route S Camino De Estrella Rebar Engineering Incorporated {562} 946-2461 [kevin@rebareng.com Sent 1/ITB
9/271/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Fitzgerald Formliners {800) 547-7760| 7142455715 Sent 1|ITB
9/27/2D13 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Fitzgerald Formliners {800) 547-7760 |jhernandez@formliners.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Hardy & Harper Incarporated {714) 444-1851|7144442801 Sent 1iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camina De Estrelia Hardy & Harper Incorporated {714} 444-1851 |thambright@hardyandharper.com Sent 1]iTB
9/27/2013 12:001Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia 1.D. Jimenez Concrete Contractor Inc. {905) 989-3615 [9D99803588 Sent 1/ITB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia 1.D. Jimenez Concrete Contractor Inc. [9D%) 989-3615 |jdconcr@aol.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrelia Foundation Piie {9D9) 350-15849D9350D62D Sent 1|iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia Foundation Pile (9D9) 35D-1584|jbird@foundationpiieinc.com Sent 1[ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia John 5. Meek Company [310) 830-6323{3108352163 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route $ Camino De Estrelia John §. Meek Company (310) B30-6323|general@johnsmeek.com Sent 1|ITB
9/27/2013 12:00(Addendum 1; BID DATE CHANGE - Route 5 Camina De Estrelia The Mahaffey Companies (31D) 668-2D3D| 3106682040 Sent 1B
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia The Mahaffey Companies (310) 668-2D3D|jjbarr@mahaffeycompanies.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrefla Maicolm Dritiing Company, Inc. (626) 338-0035[6263387113 Sent 1/i7B
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Maicolm Driliing Company, Inc. (626) 338-0035 | kmiller@malcoimdriliing.com Sent 1[iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Fstreila Shoring Engineers {562) 941-9916]56254 18098 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Shoring Engineers (562) 941-9316|rene @shoringengineers.com Sent 1|iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino e Estreila Dynaiectric/ KDC Systems (714) 828-7000]71448423B9 Sent 1HTB
9/27/2013 12:00(Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Dynaiectric/ KDC Systems {714) 828-7D00| rshackieton@dyna-ia.com Sent 1HTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila LB Foster Company (510) 732-5400|5107230067 Sent 1HTB
§/27/2D13 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila LB Foster Company (510} 732-5400(jariz@Ibfosterco.com Sent 1}TB
9/27/2013 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Penhail Company (714) 772-6450|71477B8437 Sent 1]iTB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Penhall Company {714} 772-645D| pmenzies@penhall.com Sent 1|78
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Marina Landscape, inc. {714} 939-6600|7149351199 Sent 11iTB
9/27/2D13 12:00{Addendum 1; BID DATE CHANGE - Route 5 Camino De Estreila Marina Landscape, inc. {714} 939-6600|jgutierrez@marinaco.com Sent 1{iTB
9/27/2D13 12:0DjAddendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Hanson Aggregates {858} 715-5600|85871556D1 Sent 1{iTB
9/27/2D13 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Hanson Aggregates {B58} 715-5600|phil.harris@hanson.com Sent 1{iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Landscape Deveiopment, Inc. (661} 295-1970{661294357B Sent 1[ITB




Message History: **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-OF96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Deilvery Location Status Pages Description
. tfriend@iandscapedevelopment.com;tleo ITB

9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Landscape Development, inc. {661) 295-1970| @landscapedeveiopment.com Sent 1|Addendum
972772013 12:00|Addendum 1: BiD DATE CHANGE - Route § Camino De Estrelia United Ready Mix {562) B65-621115628659447 Sent 1[iTB
9/27/2D13 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Case Pacific {925) 449-2590{9254496150 Sent 1178
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelfa Case Pacific {925) 449-2530{charliehower@casepacific.com Sent 1}iTB
9/27/2013 12:0D| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila United Ready Mix {562) 865-6211|rrepp@natcem.com Sent 1ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Harris Rebar, inc. {909) 397-7155(90952406D3 Sent 1HTB
9/27/2013 12:0D|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreiia Harris Rebar, Inc. {909) 397-7155|tkeith@harrisrebar.com Sent 1178
9/27/2D13 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia CT&Finc. {562) 927-2139|5629274171 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila CT&Finc, {562) 927-2339 | markg@ctandf.net Sent 1]iTB
9/27/2D13 12:0D| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Southern California Seil And Testing, Inc. {619) 2BD-4321|619280:4717 Sent 1|ITB
9/27/2D13 12:0D[Addendum 1: BI) DATE CHANGE - Route 5 Camino De Estrella Southern California Soil And Testing, Inc. {619) 28D-4321 [sgoldman@scst.com Sent 1178
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila 1 F L Electric Inc {323} 5B1-4400|3235814404 Sent 1{iTB
9/27/2013 12:00}Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila JF LElectricinc {323) 581-4400|jtorres @jflelectricinc.com 5ent 1]{ITB
5/27/2D13 12:00)Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia G&C Equipment Corporation {310} 515-6715|3105155046 Sent 1|ITB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella G&C Equipment Corporation {310} 515-6715|Jlehn@gandccorp.com Sent 1|ITB
9/27/2D13 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Asphait Dike Construction in¢ {559} 651-7900{5596517905 Sent 1{iTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Asphait Dike Construction inc {559} 651-79DD|larry@apcodike.com Sent 1lite
9/27/2D13 12:00|Addendum 1:BID DATE CHANGE - Route 5 Camino De Estrella Statewide Safety & Signs, Inc. {858} 679-7292|8586797117 Sent 1[iTB
9/27/2D013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Statewide Safety & Signs, inc. {858) 679-7292|davidn@ statewidesafety.com Sent 1{ITB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Seilect Electric inc. {613} 46D-606D|6194606069 Sent 1liTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Select Electric inc. {619) 46D-606D | brett @selecteiectricinc.com Sent 1{iT8B
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Robertson's {800) 834-7557(9512801434 Sent 1|iTB
9/27/2013 12:00]{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Robertson's {800} 834-7557 |beckie@rrmca.com Sent 1ITe
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Payco Specialties {619} 422-5204(618427162D Sent 1jite
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Payco Specialties {613) 422-3204|bill@payco.biz Sent 1/iTB
9/27/2013 12:00)Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia QOrange County Striping Service, Inc. {714} 635-455D(7146396353 Sent 1{i78
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Orange County Striping Service, inc. {714) 633-455D | chuck@ocstriping.com Sent 1|ITB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Maodern Ailoys, Inc. {714} 893-0551|7148959924 Sent 1|iTe
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Maodérn Alloys, Inc. {714} 893-D551 [teresa@ modernailoys.com Sent 1[iTB
9/27/2013 12:00]|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia in-Line Fence & Raiiing Co., Inc {76D) 789-D282|7607891915 Sent 1|iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia in-Line Fence & Railing Co., inc {760} 7B3-D282 [david @iniineconst.com Sent 1|ITB
9/27/2013 12:00)|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia HydroSprout, inc. {760) 432-8233|7604328146 Sent 1|ITB
9/27/2D13 12:00)|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila HydroSprout, inc. {760} 432-8233 |mark@hydrosprout.com Sent 1]iTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Harber Companies, Inc. {909} 478-1957|9094780019 Sent 1|iTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Harber Companies, inc. {809} 478-1857[BOBH@harbercompanies.com Sent 1]ITB
9/27/2013 12:00)|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Drill Tech Drilling & Shoring, inc. {351} 277-9700(|95127797D1 Sent 1|ITB
9/27/2013 12:00)Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreifa Drill Tech Drilling & Shoring, inc. {951} 277-9700|derek@drilltechdrilling.com Sent 1]iTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Diversified Landscape Co. {351) 926-7444 Sent 1[iTB
9/27/2D13 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Diversitied Landscape Co. {351) 926-7444 [rick@diversifiedlandscape.com Sent 1|ITB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Caming De Estreila Daley Corporation {619) 390-3900(61935033D1 Sent 1|iTB
9/27/2013 12:00)|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Daley Corporation {619) 39D-3900[gkaland @daleycorp.com Sent 1[iTB
9/27/2D13 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Condon-Johnson & Associates - 5D {858} 530-9165|8585309171 Sent 1|ITB
9/27/2D13 12:00)|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia Condon-Johnson & Associates - 5D {858) 530-3165|gburrough@cendon-johnson.com Sent 1|iTB




‘Message History: **Route 5 Camino de Estreila to San Juan Creek (Contract No. 12-0F96E4)**

StartDate 9/17/2D13 0:0D
EndDate 11/4/2D13 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deilvery Location Status Pages Description
9/27/2D13 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camina De Estrelia Pacific Coast Steet (562) 677-8732|5626778701 Sent 1[ITB
§/27/2012 12:00|Addendum 1: BiD DATE CHANGE - Route § Camino De Estrelia Pacific Coast Steei (562} 677-8732|bili.wiliams@gerdau.com Sent 1|iTB
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Cook Concrete Products {530) 243-25625302436881 Sent 1|ITB
§/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route § Camina De Estrelia Cook Concrete Products {530) 243-2562|vince@cookconcreteproducts.com Sent 1[iTB
§/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Corrpro Companies, Inc. {51D) 614-880015629465634 Sent 1[ITB
9/27/2013 12:DD|Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrelia Corrpro Companies, inc. {51D) 614-8800 |jbennett@corrpro.com Sent T8
9/27/2012 12:00{Addendum 1: BID DATE CHANGE - Route § Camino De Estreita Sierra Landscape Development, inc. {626) 447-5260(626447726D Sent 1]iTB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route § Camino De Estrella Sierra Landscape Deveiopment, Inc. {626) 447-5260|kevin@sierralandscapedev.com Sent 1]iTB
§/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route § Camino De Estrelfa DYWIDAG-Systems International USA, inc. {562) 531-6161(5625292225 Sent 1178
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia DYWIDAG-Systems internatipnal USA, Inc. (562) 531-6161 |anouar.kartite@dslamerica.com Sent 1)iTB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Park West Landscape (760) 317-2700|7603172701 Sent 1|iTB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camina De Estrelia Park West Landscape (760) 317-2700| ptracy@parkwestinc.com Sent 1|ITB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Quality Hydroseeding & Restoration [760) 7BS9-8040{7607855168 Sent 1|ITB
§/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Quality Hydroseeding & Restoration {760) 789-8040|quality@hydroseed.com Sent 1|ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Pavement Recycling {951) 682-1091|9516821094 Sent 1|ITB
T8
9/27/2013 12:00| Addendum 1; BiD DATE CHANGE - Route 5 Camino De Estreila Pavement Recycling (951) 682-1091|johnkaragas @pavementrecycling.com Sent 1|Addendum
9/27/2D13 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila Gerdau Reinforcing Steel (858) 737-7626{B587377701 Sent 1478
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila Gerdau Reinforcing Steei (858) 737-7626|dave.coker@gerdau.com Sent 1178
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila High Light Eiectric, inc. {951) 352-9646)|9513522497 Sent 1HTB
§/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila High Light Eiectric, Inc. {951} 352-9646 | estimating@hieincusa.com Sent 1|iTB
9/27/2013 12:00|Addendum 1; Bi} DATE CHANGE - Route 5 Camino De Estreila Fencecorp, Inc. {760} 721-2101| 9163835769 Sent 1|iTB
d.marriott@fencecorp.us;].alexander@fe I8
9/27/2013 12:00]Addendum 1: BiD DATE CHANGE - Route S Camino De Estreiia Fencecorp, Inc. (760} 721-2101|ncecorp.us;m.young@fencecorp.us Sent 1|Addendum
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Sterndahi Enterprises, Inc. (818} 834-8199|8188348618 Sent 1]iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route S Camino De Estrelia Sterndahi Enterprises, Inc. {818) B34-8199}denny@sterndahl.com Sent 1]iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Super Seal & Stripe (B05) 524-7345[8055247428 Sent 1|iTB
§/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Super Seal & Stripe {805) 524-7345|sharon @supersealandstripe.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: B DATE CHANGE - Route 5 Camino De Estrelia Sierra Landscape Company, Inc. {760) 328-8500 Sent 1ITB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5§ Camino De Estrelia Sierra Landscape Company, Inc. {760) 328-89500]7603288544 Sent 1[ITB
9/27/2013 12:00|Addendum 1: Bil> DATE CHANGE - Route § Camino De Estrelia MSL Electric, Inc. (714) 653-4837(7146934838 Sent 1[iTB
war_ren@msielectric.com;kevin@mslelect iTB
§/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreifa MSL Electric, inc, {714) 693-4837{ric.com Sent 1|Addendum
§/27/2013 12:00| Addendum 1; BiD DATE CHANGE - Route 5 Camino De Estreiia MSL Electric, inc. {714) 693-4837|7146934838 Sent 1ITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella MSL Electric, Inc. {714) 693-4837 |bids@mslelectric.com Sent 1|ITB
9/27/2013 12:00| Addendum 1: Bil} DATE CHANGE - Route 5 Camino De Estreila B C Traffic Speciailsts {714) 574-1190(7149741753 Sent 1|iTB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila B C Traffic Speciaiists {714) 974-1190|gary@bctraffic.com Sent 1]/ITB
9/27/2013 12:00jAddendum 1: BID DATE CHANGE - Route 5 Camino De Estrefia Native Landscape, Inc. {760) 735-8700| 7607358725 Sent 1]iTB
9/27/2011312:00)Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Native Landscape, inc. {760) 735-8700|nativelandscape@cox.net Sent 1]iT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Cemex {908) 732-4880(5626271777 Sent 1{iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Cemex {909) 732-4880|jack.fraherjr@cemex.com Sent 1]iT8
9/27/2013 12:00]Addendum 1: B1D DATE CHANGE - Route 5 Camino De Estrelia Caimex Engineering, Inc. {904) 546-1311|9098749463 Sent 1/ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estretia Calmex Engineering, Inc. {909) 546-1311|bobcalmex@aoci.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estretia Cal Stripe {90%) 884-717019058847106 Sent 1|ITB




)lkt

Message History: **Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-DF96E4

StartDate 9/17/2013 D:00
EndDate 11/4/2013 23:59
Recipient Work ‘ No of

DateSent Subject Recipient Qrganization Phone Reciplent Delivery Location Status Pages Description
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia Cal Styipe {905) BB4-717D|sworks @calstripe.com Sent 1)ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella C. P. R. Trucking (818) 837-8333)|818837B322 Sent 1HTB
9/27/2013 12:00|Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella C. P. R. Trucking {B18) 837-8333 |ana@cprtrucking.com Sent 1}iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia Big Valley Asphalt {661) 587-5837|661326B562 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Borden Trucking DBA LMS5 Transport {951) 6B5-154B|9516B51B62 Sent 1]iTB
9/27/2013 12:00{Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Borden Trucking DBA LM5 Transport {951) 685-154B | bids@bordenlogistics.com Sent 1}iT8
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Big Valiey Asphalt {661) 587-5837 |donnawatson52@yahoo.com Sent 1[iTB
9/27/2013 12:00]Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Advantage Demolition And Grading, inc. (B1B) 477-2074|B1BBB20509 Sent 1/iT8
§/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreiia Advantage Demolition And Grading, Inc. (818) 477-2074}advantagedg @yahoo.com Sent 1/iTB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Case Pacific (B0O5) 237-8851|8052378854 Sent 1/ITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella ACL Construction Company, Inc. {909) 391-447719093914472 Sent 1/ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia ACL Construction Compadny, Inc. {509) 391-4477{jclayinka@acirails.com Sent 1{ITB
9/27/2D13 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Case Pacific {805) 237-BBS1|wgehrke @casepacific.com Sent 1}ITB
9/27/2013 12:00}Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella L. Riley Trucking & Dispatch {323) 353-9332|3105301740 ' Sent 1|iTB
9/27 /2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila L. Riley Trucking & Dispatch {323} 353-9332 |LRILEYTRUCKING @YAHDD.COM Sent 1]iTB
9/27/2013 12:00)Addendum 1: BID DATE CHANGE - Route $ Camino De Estreila KRC SAFETY CO., INC. {559) 732-0393 5597322684 Sent 1/iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia KRC SAFETY CQ., INC. (559) 732-0393 | calebh @krcsafety.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Vanguard Construction {925} 245-130D|9252451007 Sent 1/ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camine De Estrella Vanguard Construction (925) 245-1300|kwood @vc-inc.net Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrella Chrisp Company (909) 746-0356|9097460354 Sent 1|18
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Chrisp Company (909) 746-0356|jluna@chrispco.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camine De Estrelia (5l Electrical Contractors, Inc. {562) 946-0700|5629460701 Sent 1|ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella CSl Electrical Contractors, Inc. (562) 946-0700(staff@csielectric.com Sent 1|/ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camine De Estrella Dave McMahon Construction, Inc. (619) 491-9355|6194919364 Sent 1[iTH
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Western Foundations & Shoring, Inc. {6149) 561-3510|6195617916 Sent 1[ITB

ITB

9/27/2013 12:00[Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreiia Western Foundations & Shering, inc. {619} 561-3510|estimators @westernfoundations.net Sent 1|Addendum
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Dave McMahon Construction, Inc. {619} 491-9355|jeff @shoring-drilling.com Sent 1]iT8
9/27/2013 12:00|Addendum 1 BID DATE CHANGE - Route 5 Camino De Estrella CMC Steel Fabricators, int;, dba CMC Rebar {619) 258-8262|61925BB267 Sent 1{IT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella EFCO i {714) 694-D244|714694D725 Sent 118
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route S Camino De Estrzila Central Striping Service, Inc. {916} 635-5175|9166319427 Sent 1{iT8
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia CMC Steel Fabricators, In¢, dba CMC Rebar (619} 258-8262|brad.railsback@cm¢.com Sent 1]iT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella EFCO {714} 694-D244cody.oneil @efcoforms.com Sent 1{IT8
9/27/2013 12:00{Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella Central Striping Service, Inc. (916} 635-5175 |info@centralstriping.biz Sent 1[iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route S Camino De Estrella CalPortland - Mojave Piant (661} 823-3901[661B233901 Sent 1/iTB
9/27/2013 12:00|Addendum 1; BiD DATE CHANGE - Route 5 Camino De Estrella CalPortland - Mojave Piant (661} B23-3901}shunt@calportland.com sent 1|ITB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Incompli (800} 677-3718 Sent 1[ITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Recycled Base Materials, Inc. (B18}) 767-8418|B1B6127511 Sent 1|ITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route $ Camino De Estrella Team West Contracting Corporation {951) 340-3426]9513403428 Sent 1|iTB
9/27/2013 12:00|Addendum 1; BiD DATE CHANGE - Route 5 Camino De Estrelia Team West Contracting Corporation {951) 340-3426|amanda@twc-corp.com Sent 1{ITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia incompli (B0O) 677-371B{brad @incompli.com Sent 1{ITB
9/27/2013 12:0D[Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Recycled Base Materials, inc. {B18) 767-B41B{mark@recycledbase.com Sent 1}ITB
9/27/2013 12:00jAddendum 1: BID DATE CHANGE - Route 5 Camino De Estrella LBIW, Inc. {562) 432-5451(5624355929 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella €GO Construction Company {909} 930-5501|9D99305503 Sent 1/ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route S Camino De Estreila CGD Construction Company {909) 930-5501 | cgoconst2@msn.com Sent 1{ITB




Message History: **Route 5 Camino de Estrella to San juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella LBIW, Inc. (562) 432-5451|rwilkes@Ibiw.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Vulcan Materiais Company {626) 633-4226]6269694702 Sent 1[iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Holliday Rock (909) 373-5B96(9096529880 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino Da Estrelia Vulcan Materiais Company {626) 633-4226|lunad@vmcmail.com Sent 1HTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Holliday Rock {909) 373-5B96 [tmaher@hollidayrock.com Sent 1|11
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Signet Testing Labs, inc. {714) 399-1500|7147784282 Sent 1|78
9/27/2013 12:00|Addengum 1: BID DATE CHANGE - Route 5 Camino De Estrella Signet Testing Labs, Inc. {714} 399-1500|marthy.lowenthai@urs.com Sent 118
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Vulcan Materials Company {858) 530-9463|B585309496 Sent 1]IT8
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Fstrella Western Water Works {760) 554-7083| 9095977050 Sent 1{IT8
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Ulmer Industries, Inc. {909) 823-7111|5098231992 5ent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Waestern Water Works (760) 554-7083}joe.deviin @wwwsco.com Sent 1[ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Uimer Industries, Inc. {909) 823-7111}paui@uimerind.com Sent 1|iTB
9/27/2013 12:00|Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella Vulcan Materials Company (858) 530-9463 | wilsonjj@vmcmail.com Sent 1/ITB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Caming De Estreila TreeSmith Enterprises inc {714) 996-6037|7149960778 Sent 1|iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGF - Route 5 Camino De Estrella Tipco Engineering, Inc. {323) 993-700518666238349 Sent 1|iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella TreeSmith Enterprises inc {714) 996-6037{dale @treesmith.net Sent 1178
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Tipco Engineering, Inc. {323) 993-7005 |wcwinc3 @aol.com Sent 1ITB
9/27/2013 12:00(Addendum 1; BiD DATE CHANGE - Route 5 Camino De Estreila Steiny & Company, Inc. {626) 318-9923|6263386899 Sent 1iITB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estreila The L.V. Land Ciearing Company, inc. {909) 592-2811[9095925179 Sent 1{ITB
9/27/2013 12:00] Addendum 1: BID DATE CHANGE - Route 5 Caminp De Estreila Steiny & Company, Inc. {626) 338-9923]bpest@steinyco.com Sent 1iT8
9/27/2013 12:00)Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila The J.V. Land Ciearing Company, inc. {909) 592-2811 [tyler@thejvco.com Sant 1]I18
9/27/2013 12:00jAddendum 1: BID DATE CHANGE - Route 5 Caminp De Estrella South Coast Sweeping {760) 535-6800 Sent 1]iT8
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Rialto Concrete Products, inc. {909) 822-0200)9098225630 Sent 1{iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Rialto Concrete Products, Inc. {909) 822-0200| bkovac@ktircp.com Sent 1{iT8
9/27/2013 12:00lAddendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia South Coast Sweeping {760) 535-6800|kssouthcoast@roadrunner.com Sent 1|iTB
9/27/2013 12:00]Addendum 1: 810 DATE CHANGE - Route 5 Camino De Estrelia Pacific Restoration Group, knc. {951) 940-6069(9519406501 Sent 1/iT8
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Pacific Rastoration Group, inc. [951) 940-6069 |jrichards @prgconst.com Sent 1[ITB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Pacific Corrugated Pipe Co. {909) 8B29-4235[9098298035 Sent 1|IT8
9/27/2013 12:00iAddendum 1: 810 DATE CHANGE - Route 5 Caming De Estrelia Pacific Corrugated Pipe Co. (909) 829-4235 |wirchak@pcpipe.com Sent 1]iTB
9/27/2013 12:00iAddendum 1: BID CATE CHANGE - Route 5 Camino De Estrelia Moor Eiectric, inC. (619) 250-0380|6199555381 Sent 1[iTB
9/27/2013 12:00|Addendum 1: 8ID 0ATE CHANGE - Route 5 Camino De Estrelia Pacific Coast Markings (760) 8B68-3400| 7608683450 Sent 1{IT8
9/27/2013 12:00|Addendum 1: BID OATE CHANGE - Route 5 Caming De Estrelia Mocor Eiectric, inc. (619) 250-0380|info@mooreiectric-sd.com Sent 1(ITB
9/27/2013 12:00|Addendum-1: BID DATE CHANGE - Route 5 Camino De Estrelia Pacific Coast Markings (760) B68-3400|jessica@pacificcoastmarkings.com Sent 1[tTB
9/27/2013 12:00)| Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrelia Mark Langer Masonry & Landscape, Inc. (760) 599-1159 Sent 1/iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Caming De Estrelia Milter Environmental {714) 385-0099|7143850011 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreiia LNA Concrete Structures, Inc. {909) 393-1493 9093939363 Sent 1|78
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route $ Camino Oe Estrelia Miller Environmental {714) 385-0099|gregg@miilerenvironmentai.com Sent 1{ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella LNA Concrete Structures, Inc. (909) 393-1493|inaloip@aol.com Sant 1HTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Mark Langer Masonry & Landscape, inc. {760) 599-1159|{markanger@yahoo.com Sent 1HTB
9/27/2013 12:00| Addendum 1: 8iD DATE CHANGE - Route 5 Camino De Estreila Jernigan Pipeline Suppiy (530) 377-5050]5303775092 Sent 1HT8
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Integrity Rebar Placers {951) 696-6843|9519437772 Sent 1118
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Jernigan Pipeline Suppiy {530) 377-5090|jpipel7 @yahoo.com 5ent 1JiTB
9/27/2013 12:00}Addendum 1: BiD DATE CHANGE - Route 5 Caminc De Estreila Integrity Rehar Placers (951) 696-6843 |ken @integrityrebarplacers.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Headwaters Resources, Inc. {951) 317-5050 Sent 1|IT8
9/27/2013 12:00|Addendum 1: 81D DATE CHANGE - Route 5 Camino De Estreila Headwaters Resources, inc. {951} 317-5090|jjchnson@headwaters.com Sent 1{IT8




Message History: **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17,/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Delivery Location Status Pages Description
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Headwaters Resources, inc. (9D9) 627-2459 Sent 1|ITB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camine De Estrella lnnovative Concrete {661) 718-2351|6617181013 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella - Holiday Rock {909) 9B2-1553 9096529000 Sent 178
9/27/2013 12:0D| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella Headwaters Resources, inc, (909) 627-2459|ksears@headwaters.com Sent 1|78
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Fstrella Innovative Concrete {661) 718-2351 |stimm19@yahoo.com Sent 1T
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Holiday Rock {909} 982-1553 [tmaher@hellidayrock.com Sent 1{IT8
9/27/2D13 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Global Transloading {562} 495-9600(5624959660 Sent 1]ITB
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella ~ |Hanson Aggregates {805} 534-B10D|8055431806 Sent 1IT8
9/27/2013 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estralla Hard Rock Equipment (951} 734-194D| 9517341944 Sent 1]1TB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Hanson Aggregates {805) 534-8100}joel.cabreros@hanson.com Sent 1|ITB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Global Transioading (562) 495-9600| marissa@globaltransloading.com Sent 1]/iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Hard Rock Equipment (951) 734-1940|srainigr@hardrockequip.com Sent 1[iTB
9/27/2013 12:00| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelia Fiatiron Electric Group {714) 228-9631(9095979151 Sent 1{ITB
9/27/2013 12:0D| Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrelta Fiatiron Electric Group {714) 228-9631{mdiliard@flatironcorp.com sent 11ITB
9/27/2013 12:0D|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Dirt Market {408) 395-1490{4083951455 Sent 1178
9/27/2013 12:00| Addendum 1; BID DATE CHANGE - Route 5 Camino De Estrella Ferguson Waterworks {714) 547-5797 (7145474205 Sent 1]iTB
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Ferguson Waterworks (714) 547-5797 |mitchell.harkey@ferguson.com Sent 1|ITB
9/27/2D13 12:00fAddendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Dirt Market {408) 395-1490 [sharris@tuckereng.com Sent 1]iTB
9/27/2D13 12:00}Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila DCN Corporation {619) 253-4247 Sent 1|iTB
9/271/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estreila Deitech Engineering {714) 495-9755|7143844595 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella DCN Corporation |619) 253-4247| 7605987226 Sent 1/IT8
9/27/2013 12:00]Addendum 1: BID DATE CHANGE - Route 5 Camino De Estretla Cooper Engineering, Inc. (951} 736-6135(9517360429 Sent 1/iTB
9/27/2D13 12:00{Addendum 1: BID DATE CHANGE - Route 5 Camino De Estrella Deitech Engineering (714) 495-9755|abili@deitechengineeringinc.com Sent 1[iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Caming De Estrelia Cooper Engineering, Inc. {951) 736-6135|hod@cooperconcrete.net Sent 1/ITB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrelia Contech Engineered Solutions LLC (714) 281-7883|7142B17884 Sent 1/iTB
9/27/2013 12:00|Addendum 1: BiD DATE CHANGE - Route 5 Camine De Estreila Contech Engineered 5olutions LLC (714) 281-7883 |ddizon@conteches.com Sent 1]iTB
9/27/2013 12:00| Addendum 1: BiD DATE CHANGE - Route 5 Camino De Estrella CMV Electric (909) 931-5700[9099315701 Sent 1[iTB
9/27/2013 12:00|Addendum 1: BID DATE CHANGE - Route 5 Camina De Estreila CMV Electyic (909) 931-5700]|bo@cmvelactric.com Sent 1|iTB
10/2/2013 13:30|**Route 5 Camino de Estrella to San Juan Creek [Contract No. 12-0F96E4)** Traffic Management, Inc. {714) 5D7-7901|vincent.nathan @trafficmanagement.com {5ent 1178
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek CMC Fontana Steel (209) 951-9620]2099519624 5ent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Western Paving Contractors, Inc. {626) 338-7889]62633B3799 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Penhall Company (858) 550-11118585501120 Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek A.C. Dike Co. [916) 652-0159]9166459618 Sent 1HTB
10/11/2013 10:36 [REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Waestern Paving Contractors, Inc. {626) 338-7889 |hriamwiiliams @we sternpaving.com Sent 1HTB
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrelia to San Juan Creek A.C. Dike Co. {916) 6520159 |dave@acdike.com Sent 1NTB
10/11/2013 10:36 [REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek CMC Fontana Steel {209) 951-9620|frank.chacon@cmc.com 5ent 1|78
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek Penhall Company {B5B} 550-1111|pmenzies@ penhall.com Sent 1jITB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek RAP ENGINEERING, INC. {760} 233-2980]7602332984 Sent 1HTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek RAP ENGINEERING, INC. {760} 233-2980|rperez@rapenginc.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Johnson, L, Construction, inc. {310} 965-1997|3109650356 sent 11TB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek ' Becho, Inc. {B1B) 40B-5664|B183674630 Sent 1{IT8
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrella to San Juan Creek Pro-Cast Products inc. (909} 793-7602|9097931283 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek All American Asphalt (951) 736-7600(9517367646 Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrefla to S5an Juan Creek All American Asphalt (951} 736-7600|bschultz@allamericanasphalt.com Sent 1[ITB




Message History: **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17/2013 (-0
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Suhbject Recipient Drganization Phone Recipient Delivery Location Status Pages Description

10/11/2013 10:36 |REMINDER: Route 5 Camina de Estrella to $an Juan Creek Bechg, Inc. {81B} 408-5664|dave. moody@bechoinc.com Sent 1|ITB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek Pro-Cast Products inc. {909} 793-7602 |dispatch@procastproducts.com Sent 1]ITB
10/11/2013 10:36|REMINDER: Route 5 Caminge de Estrella to 5an Juan Creek Johnson, L., Construction, Inc. {3101} 965-1997 |joe@ljcmasonry.com Sent 1ITB
10/11/2013 10:36|REMINDER: Route 5 Camina de Estrelia to $an Juan Creek Anderson Drilling aka Hayward Baker {909} 393-9300|6199560863 Sent 1|ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrella to 5an Juan Creek Triumph Geo-Synthetics, Inc. {714) 237-1550(7142371549 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Pavement Coatings Co. {714} 826-3011|7148263129 Sent 1]IT8
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to San Juan Creek Hayward Baker, inc. {908} 393-9300(B059331338 Sent 1{ITB
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to 5an Juan Creek Hayward Baker, Inc. {909} 393-9300 | kbjerk@haywardbaker.com Sent 1]IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Triumph Geo-Synthetics, Inc. {714} 237-1550|matt@triumphgeo.com Sent 1[IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Anderson Drilling aka Hayward Baker (909} 393-9300(mkennedy @andersondrilling.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camina de Estrella to 5an Juan Creek Pavement Coatings Co. {714} 826-3011|van@pavementcoatings.com Sent 1/IT8
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to 5an Juan Creek Grane Veyor Corporation (626} 442-1524|6264427308 Sent 1[It
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to San Juan Creek {Superior Gunite {B1B) 896-9159|B1BB966699 Sent 1{ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Gerdau Reinforcing Steel {B5B) 737-7625(B5B7377729 Sent 1[ITB
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to San Juan Creek CMC Rebar (909} B03-1504|9096213801. Sent 1|ITB
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrella to San Juan Creek Superior Gunite (B1B} 896-9199 |brian.popp@shotcrete.com Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek CMC Rebar {9019} B03-1504|Greg.Hughett@cmc.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route S Camino de Estrella to San Juan Creek Gerdau Reinforcing Steel (B5B} 737-7629| nicole.anderson@gerdau.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Crane Veyor Corporation (626} 442-1524|tchavez@craneveyor.com Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Rebar Engineering Incorporated (562} 946-2461|5629417740 Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Fitzgeraid Formiiners (BOO) 547-7760|7142459715 Sent 1|ITB
10/11/20%% 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Hardy & Harper incorporated [714}) 444-1851 (7144442801 Sent 1/iTB
10/11/2013 10:36]REMINDER: Route 5 Camino de Estreila to San Juan Creek Fitzgerald Formiiners (BOO) 547-7760|jhernandez@formiiners.com Sent 1/iTB
10/11/2013 10:36]REMINDER: Route 5 Camino de Fstreila to San Juan Creek Rebar Engineering Incorporated (562} 946-2461 [kevin@rebareng.com Sent 1iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Hardy & Harper incorporated {714} 444-1851 [thambright@hardyandharper.com Sant 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Foundation Pile (909) 350-15B4|9093500620 Sent 1|ITB
10/11/2013 10:36JREMINDER: Route 5 Camino de Estreila to 5an Juan Creek J.D. Simenez Concrete Contractor Inc. {909} 9B9-3615|90K99803588 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Foundation Pile {909} 350-15B4 | jbird@foundationpileinc.com Sent 1{ITB
10/11/2013 10;36|REMINDER: Route 5 Camino de Estrella to San Juan Creek 1.D. limenez Concrete Contractor Inc. (909} 989-3615 |jdconcr@aol.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek The Mahaffey Companles {310} 668-2030|31066B2040 Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek John §. Meek Company (310) 830-6323|310B352163 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route S Camino de Estreila to San Juan Creek Shoring Engineers (562} 941-9916|5629418098 Sent 1ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Maicolm Drilling Company, Inc. {626) 338-0035|6263387113 Sent 1|IT8
10/11/2013 10:36|REMINDER: Route 5 Caming de Estreila to San Juan Creek Aohn 5. Meek Company {310} B30-6323[general @johnsmeek.com Sent 1[ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek The Mahaffey Companies {310} 668-2030|jibarr@mahaffeycompanies.com Sent 1{IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Maicoim Driliing Company, inc. {626} 338-0035 [kmilier@malcoimdriiling.com Sent 1{IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Shoring Engineers {562} 941-9916|rene@shoringengineers.com Sent 1{IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Dynalectric/ KDC Systems {714} B28-7000(7144842389 Sent 1]t
10/11/2013 10:36|REMINDER: Route S Camino de Estreila to San Juan Creek Dynalectric/ KDC Systems {714} 828-7000 rshackleton@dyna-ta.com Sent 1{ITB
10/11/2013 10:36[REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Traffic Management, Inc. {714} 507-7901 Sent 1]IT8
10/11/2013 10;36 [REMINDER: Route 5 Camino de Estrella to San Juan Creek Dave McMahon Construction, Inc. {619} 491-9355(6194919364 Sent 1[ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Dave McMahon Construction, Inc. {619} 491-9355 |jeff@shoring-drilling.com Sent 1|iTB
ITB
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrella to San Juan Creek Traffic Management, inc. {714} 507-7901 |vincent.nathan@trafficmanagement.com [Sent 1|Reminder
10/11/2013 10:36}REMINDER: Route 5 Camino de Estrelia to San Juan Creek Western Foundations & Shoring, Inc. 619} 561-3510|6195617916 ) Sent 1{ITB




Message History: **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F36E4)**

StartDate 9/17/2013 0:00
EndDate 117472013 23:59
- Recipient Work No of
DateSent Subject Recipient Organization Phone Recipient Deiivery Location Status Pages Description
ITB

10/11/2013 10:36|REMINDER: Route 5 Camino de Estreiia to 5an Juan Creek Waestern Foundations & Shoring, Inc. {619) 561-3510{estimators@westernfoundations.net Sent 1[Reminder
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreiia to San Juan Creek Centrai Striping Service, Inc {916) 635-517519166319427 Sent 11T
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to $an Juan Creek Central Striping Service, [nc. {916) 635-5175]info@centralstriping.biz Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Caminoc de Estrella to San Juan Creek CMC 5teel Fabricators, Inc, dba CMC Rebar {619) 258-B262|6192588267 Sent 1}iT8B
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek CMC Steel Fabricators, in¢, dba CMC Rebar {619) 258-8262 |brad.railshack@cmc.com Sent 1|ITB
10/11/2013 10:36| REMINDER: Route 5 Camino de Estreila to San Juan Creek EFCO {714} 694-0244(7146940725 Sent 1|iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek EFCO {714} 694-0244 |cody.oneil@efcoforms.com Sant 1|iTe
10/11/2013 10:36|REMINDER: Route 5 Caminc de Estreila to San Juan Creek Incompii {800} 677-3718 Sent 1{iTe
10/11/2013 10:36|REMiNDER: Route 5 Camino de Estreila to 5an Juan Creek CaiPortiand - Mojave Plant {661} 823-3901(6618233901 Sent 1{iT8
10/11/2013 10:36|REMINDER: Route 5 Caminc de Estreila to San Juan Creek Recycled Base Materials, inc. {818} 767-8418|8186127511 Sent 1[iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Team West Contracting Corporation (951) 340-3426|95134034 28 Sent 1{IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Team West Contracting Corporation {951} 340-3426|amanda@twc-corp.com Sent 1[ITB
10/11/2013 10:36|REMINDER: Route % Camino de Estreila to 5an Juan Creek incompli (800} 677-3718|brad@incompli.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Recycled Base Materials, inc. (818} 767-8418|mark@recycledbase.com Sent 1|ITB
10/11/2013 10:36] REMINDER: Route 5 Camino de Estrella to San Juan Creek CalPortiand - Mojave Plant (661} 823-3901 |shunt@caiportland.com Sent 1[It
10/11/2013 10:36|REMINDER: Route 5 Camino de £strella to San Juan Creek LBIW, Inc. (562} 432-5451 (5624355929 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Vulcan Materials Company [626) 633-4226|6269694702 Sent 1[iTe
10/11/2013 10:36]REMINDER: Route 5 Camina de Estreila to San Juan Creek Holliday Rock {909} 373-5896|90965 29880 Sent 1/ITB
10/11/2013 10:36]REMINDER: Route 5 Camino de fstrelia to 5an Juan Creek CGD Construction Company (909} 930-5501{9099305503 Sent 1/1TR
10/11/2013 10:36]REMINDER: Route 5 Camino de Estreila to 5an Juan Creek CGO Construction Company {909} 930-5501 |cgoconst2@msn.com Sent 1/ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Yulcan Materials Company {626} 633-4226 [lunad @vmcmail.com Sent 1[iTe
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek LBIW, inc. [562) 432-5451rwilkes@Ibiw.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Helliday Rack {909) 373-5896 [tmaher@hollidayrock.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Signet Testing Labs, inc. {714} 399-1500{7147784282 Sent 1|iTH
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Vuican Materials Company 858} $30-9463 8585309496 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Western Water Works {760} 554-7083 { 9095877050 Sent 1[ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Western Water Works [76D) 554-7083 ljoe.deviin@wwwsco.com Sent 1]iTe
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Signet Testing Labs, Inc. {714) 399-1500[marthy.lowenthal@urs.com Sent 1]iTB
1D/11/2013 1D:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Vulcan Materials Company {858) 530-9463 |wiisonjj@vmcmaii.com Sent 1/ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrelia to San Juan Creek TreeSmith Enterprises inc {714} 996-6037[7149960778 Sent 1]iTe
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Tipco Engineering, Inc. [323) 993-700%8666238349 Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de £strella to San Juan Creek The J.V. Land Clearing Company, Inc. {909) 592-2811[9095925179 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Ukmer Industries, Inc, {909} 823-7111}9098231992 Sent 1/ITB
10/11/2013 10:36|REMINDER: Route S Camino de Estrella to 5an Juan Creek TreeSmith Enterprises inc (714} 996-6037 | dale@treesmith.net Sent 1[ITB
10/11/2013 10;36|REMINDER; Route 5 Caming de Estrelia to %an Juan Creek Ulmer Industries, Inc. [90:9) 823-7111 [paul@ulmerind.com Sent 1|iTB
10/11/2013 10:36|REMINDER: Route % Camino de Estreila to San Juan Creek The ).V, Land Clearing Company, Inc. (909} 592-2811 [tyler@thejvco.com Sent 1/iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Tipco Engineering, Inc. (323) 993-7005 | wewinc3@aol.com Sent 1/iT8
10/11/2013 10:36|REMINDER: Route 5 Camina de Estrella to 5an Juan Creek South Coast Sweeping (760} 535-6800 Sent 1|ITB
10/11/2013 1{:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek Steiny & Company, inc. (626) 338-9923 (6263386899 Sent 1/iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Rialto Concrete Products, inc. (909) 82 2-0200{9098229630 Sent 1]iTe
10/11/2013 10:36|REMINDER: Route 5 Canino de Estreila to 5an Juan Creek Pacific Restoration Group, inc. [951) 940-6069]9519406501 Sent 1|iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Rizito Concrete Products, inc. {909) 822-0200|bkovac@ktircp.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to $an Juan Creek Steiny & Company, Inc. {626) 3389923 |bpest@steinyco.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route % Camino de Estrelia to San Juan Creek Pacific Restoration Group, Inc. (951) 940-6069|jrichards@prgconst.com Sent 1/ITB




Message History: **Route 5 Camino de Estrella to San Juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Reclpient Drganization Phone Recipient Deiivery Location Status Pages Description
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek South Coast Sweeping {760) 535-6800|kssouthcoast@roadrunner.com Sent 1[iTB

10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Moor Electrig, Inc. [619) 250-0380]6199555381 Sent 1(iTB
10/11/2013 10:36|REMIMDER: Route 5 Camino de Estreila to 5an Juan Creek Milier Environmental (714) 385-0099|7143B50011 Sent 1/iTB
10/11/2013 10:36| REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Pacific Coast Markings (760) 868-3400| 7608683450 Sent 1[iTB
10/11/2013 10:35|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Pacific Corrugated Pipe Co. {909) 829-4235(|9098298035 Sent 1}ITB
10/11/2013 10:36|REMIMDER; Route 5 Camino de Estrella to San Juan Creek Miller Environmental {714) 385-0099 |gregg@ millerenvironmental.com Sent 1]iTB
10/11/2D13 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek Moaor Electric, Inc. (619) 250-D380|info@moorelectric-sd.com Sent 1iTB
10/11/2D13 1D:36REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Pacific Coast Markings {76D) 868-3400|jessica@pacificcoastmarkings.com Sent 1|ITB
10/11/2013 1D:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Pacific Corrugated Pipe Co. {909) 829-4235 | wirchak@ pcpipe.com Sent 1|17
1D/11/2013 1D:36|REMINDER: Route 5 Camino de Estrelta to $San Juan Creek Mark Langer Masonry & Landscape, Inc. {76D) 599-1159 Sent 111Te
10/11/2013 1D:36|REMINDER: Route 5 Camino de Fstrela to San Juan Creek Jernigan Pipeline Suppiy {530) 377-5D9D|5303775092 Sent 1{IT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek LNA Concrete Structures, Inc. {909) 393-1493|9D93939363 Sent 1]IT8
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Integrity Rebar Placers {951) 696-6843 (9519437772 Sent 1{IT8
1D/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Jernigan Pipeline Supply {53D) 377-509D|jpipe07@yahoo.com Sent 1|IT8
1D/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Integrity Rebar Placers {951) 696-6843 [ken@integrityrebarplacers.com Sent 1/ITB
10/11/2D13 1D:36]|REMINDER: Route 5 Camino de Estrelia to San Juan Creek LNA Concrete Structures, Inc. (909) 393-1493|inalolo@aoi.com Sent 1ITB
10/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrella to $an Juan Creek Mark Langer Masonry & Landscape, tnc. (76D} 599-1159 | mark.langer@yahoo. com Sent 1(ITB
10/11/2D13 1D:36|REMINDER: Route 5 Camino de Fstrella to San Juan Creek Headwaters Resources, Inc. {951)317-5D90 Sent 1|ITB
10/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Headwaters Resources, Inc. {951) 317-5D9D}jjohnson@headwaters.com Sent 1|/ITB
10/11/2013 1D:36{REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Headwaters Resources, Inc. {909) 627-2459 5ent 1{ITB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Innovative Concrete ' {661) 718-2351[6617181D13 Sent 1|ITB
10/11/2D13 10:36|REMINDER: Route 5 Caminp de Estrella to San Juan Creek Holiday Rock (909) 982-1553[9D96529000 Sent 1|ITB
10/11/2D013 1D:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Hard Rock Equipment {951) 734-1940}9517341944 Sent 1|ITB
10/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrella to $San Juan Creek . Headwaters Resources, Inc. {909) 627-245% ks ears@headwaters.com Sent 1|ITB
10/11/2013 1D:36|REMINGER: Route 5 Camino de Estretla to San Juan Creek Hard Rock Equipment {951) 734-1940|srainier@bardrockeguip.com Sent 1[ITB
1D/11/2013 10:36|REMINDER: Route 5 Camino te Estrefla to San Juan Creek Innovative Concrete {661) 718-2351 |stimm19@yahoo.com Sent 1|iITB
1D/11/2D13 10:36|REMINDER: Route 5 Camino de Estretla to 5an juan Creek Holiday Rock {909) 982-1553 |tmaher@hallidayrock.com Sent 1|iTB
1D/11/2D13 1D:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Global Transloading {562) 495-9600]5624959660 Sent 1|ITB
10/11/2D13 1D:36|REMINDER: Route 5 Camino de Estreila to 5an juan Creek Ferguson Waterworks {714) 547-5797]|71454742D5 Sent 1|ITB
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Hanson Aggregates {8D5) 534-8100]|B055431806 Sent 1|18
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estreila to 5an juan Creek Flatiron Electric Group {714) 228-9631|9D95979151 Sent 1|ITB
10/11/2D13 10:36|REMINDER: Route § Caminp de Estreila to San Juan Creek Hanson Aggregates (8D5) 534-8100]joel.cabreros @hanson.com Sent 1|ITB
10/11/2D13 1D:36|REMINDER; Route 5 Camino de Estretla to S5an Juan Creek Global Transloading {562) 495-96DD| marissa@globaltransloading.com Sent 1/ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estreila to 5an Juan Creek Flatiron Electric Group {714) 228-9631|mdillard@flatironcorp.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Ferguson Waterworks {714) 547-5797| mitchell. harkey@ferguson.com Sent 1|ITB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Dirt Market {408) 395-1490]|4D83951495 Sent 1|ITB
1D/11/2D13 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Deltech Engineering {714) 495-9755]7143844595 Sent 1[ITB
1D/11/2D13 1D:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek DCN Corporation (619) 253-4247]|76D5987226 Sent 1[1TB
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Caooper Engineering, Inc. {951) 736-6135|9517360429 Sent 1[ITB
10/11/2013 10;36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Deltech Engineering {714) 495-9755 |abili@deltechengineeringinc.com Sent 1/1TB
1D/11/2013 1D:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek DLN Corporation {619) 253-4247|dcnconstruction@yahoo.com Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrefla to San Juan Creek Cooper Engineering, Inc. {951) 736-6135{hod@cooperconcrete.net Sent 1/ITB
1D/11/2D13 1D:36|REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Dirt Market {4D8) 395-149D{sharris@tuckerenginc.com Sent 1[iTB
10/11/2013 1D;36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Cemex {909) 732-488D]5626271777 Sent 1ITB
10/11/2013 1D:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Contech Engineered Solutions LLC {714) 281-7883 (7142817884 Sent 1}{ITB




Message History: **Route 5 Camino de Estrefla to $an Juan Creek {Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of

DateSent Subject Recipient Organization Phone Reclpient Delivery Location Status Pages Description
10/11/2013 10:36 |REMINDER; Route 5 Camino de Estrelia to San Juan Creek CMV Electric {909) 931-5700|9099315701 Sent 1}iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek CMV Electric {909) 931-5700 |bo@cmvelectric.com Sent 1|iTeé
10/11/2013 10:36 |[REMINDER: Route 5 Camino de Estrella to San Juan Creek Contech Engineered Solutions LLC (714) 281-7883 |ddizon@conteches.com Sent 1ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Cemex {909} 732-4880|jack.fraherjr@cemex.com Sent 1{iT8
10/11/2013 10:36| REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Calmex Engineering, inc. {909) 546-1311| 9098749463 Sent 1{iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Cal Stripe {909) 884-7170(9098847106 Sent 1/iT8
10/11/2013 10:36 | REMINDER: Route 5 Camino de Estrelia to $an Juan Creek Calmex Engineering, inc. (909} 546-1311|bobcalmex@aol.com Sent 1|iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Cal Stripe {909) 884- 7170} sworks@calstripe.com Sent 1{iT8
10/11/2013 10:36| REMINDER: Route 5 Camino de Estrella to San Juan Creek C. P. R. Trucking {818) B37-8333|818837B322 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek C. P. R. Trucking {818) 837-B333|ana@cprtrucking.com sgnt 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Big Valley Asphait {661) 587-583716613268562 Sent 1ITB
10/11/2013 10:36| REMiINDER: Route 5 Caminc de Estrelia to San Juan Creek Advantage Demolition And Grading, inc. {818) 477-2074,81B8820509 Sent 1|IT8B
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek Borden Trucking DBA LMS Transport {951) 685-1548(9516851862 Sent 1|ITB
10/11/2013 10:36 JREMINDER: Route 5 Camino de Estrella to 5an Juan Creek Advantage Demalition And Grading, inc. {818} 477-2074|advantagedg@yahoo.com Sent 1]iTe
10/11/2013 10:36|REMINDER: Route 5 Caminc de Estrella to 5an Juan Creek Borden Trucking DBA LMS Transport {951} 685-1548|bids@bordeniogistics.com Sent 1]iTB
10/11/2013 10:36 [REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Big Valley Asphalt {661} 587-5837 |donnawatson52@vyahoo.com Sent 1{ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek L. Riley Trucking & Dispatch {323} 353-9332)3105301740 : Sent 1{iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Case Pacific {805} 237-8851 (8052378854 Sent 1]iT8
10/11/2013 10:36|REMINDER: Route 5 Camine de Estrella to San Juan Creek ACL Construction Company, Inc. {909} 391-4477(9093914472 Sent 1|iTB
10/11/2013 10:36]REMINDER: Route 5 Camino de Estrelia to San Juan Creek ACL Construction Company, Inc. (909} 391-4477 |jolayinka @aclrails.com Sent 1]iTB
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrelia to San Juan Creek L. Riley Trucking & Dispatch [323) 353-9332 [LRILEYTRUCKING@YAHDO.CDM Sent 1|iTB
10/11/2013 10:36]|REMINDER: Route 5 Camino de Estrella to San Juan Creek Case Pacific (805) 237-8851 [wgehrke @casepacific.com Sent 1[iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to 5an Juan Creek KRC SAFETY CO., INC. {559) 732-0393|5597322684 Sent 1/iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Chrisp Company {909) 746-0356]|9097460354 Sent 1iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Vanguard Construction [925) 245-1300|9252451007 Sent 1[iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek KRC SAFETY CD3., INC. (559) 732-0393]calebh@krcsafety.com Sent 1)iTB
10/11/2013 10:36|[REMINDER: Route 5 Camino de Estrella to San Judn Creek Chrisp Company (909) 746-0356|jluna@chrispca.com Sent 1[{TB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Vanguard Caonstruction {925) 245-1300|kwood@ve-inc.net Sent 1[TB
10/11 /2013 10:36 |REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Cook Concrete Products {530) 243-2562]5302436881 Sent 1liTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelta to 5an Juan Creek Pacific Coast Steel (562) 677-8732|5626778701 Sent 1}iTB
1071172013 10:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek (54 Electrical Contractors, Inc. {562) 946-0700|5629460701 Sent 1B
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Sierra Landscape Development, Inc. {626) 447-5260(6264477260 Sent 1]iTB
1041172013 10:36 |REMINDER: Route 5 Camino de Estrelta to 5an Juan Creek Pacific Coast Steel {562) 677-8732|bill.williams @gerdau.com Sent 1)iT8
10/11/2013 10:36 |[REMINDER: Route 5 Camino de Estrelta to 5an Juan Creek Sierra Landscape Development, inc. {626) 447-5260 |kevin@sierralandscapedev.com Sent 1]iTe
10/11/2013 10:36|REMINDER: Route 5 Camina de Estrella to 5an Juan Creek C5i Electrical Contractors, Inc. {562) 946-0700|staff@csielectric.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Cook Concrete Products {530) 243-2562 [vince@cookconcreteproducts.com Sent 1|iTe
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek DYWIDAG-Systems international USA, Inc. {562} 531-6161(5625262225 Sent 1|iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Park West Landscape {760) 317-2700|7603172701 sent 1{iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Quality Hydroseeding & Restoration {760} 789-8040| 7607895168 Sent 1]1T8
10/11/2013 10:36]|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Pavement Recycling {951) 682-1091|9516821094 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek DYWIDAG-Systems international USA, Inc. (562) 531-6161|anouar kartite@d siamerica.com Sent 1[iTB

ITB

10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Pavement Recycling {951) 6821091 |johnkaragas@pavementrecycling.com Sent 1|Reminder
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrefla to 5an Juan Creek Park West Landscape {760) 317-2700|ptracy@parkwestinc.com Sent 1ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrella to 5an Juan Creek Quality Hydroseeding & Restoration (760) 789-8040|quality@hydroseed.com Sent 1ITB




Meassage History: **Route 5 Camino de Estrella to San Juan Creek (Contract No. 12-0F96E4)**

StartDate 9/17/2013 0:00
EndDate 11/4/2013 23:59
Recipient Work No of
DateSent Subject Recipient Organization Phone Reciplent Delivery Location Status Pages Description
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Sterndahl Enterprises, Inc. (818) 834-81599|B188348618 Sent 1|iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Gerdau Reinforcing Steel (858) 737-7626(8587377701 Sent 1]iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Fencecorp, inc. (760) 721-2101|9163835769 Sent 118
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek High Light Fiectric, inc. {951} 352-9646|9513522497 Sent 1lite
d.marriott@fencecorp.us;j.alexander@fe ITB
10/11/2013 10:36 |REMINDER: Route S Camino de Estrella to San Juan Creek Fencecorp, inc. (760) 721-2101 |ncecorp.us;m.young@fencecorp.us Sent 1|Reminder
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Gerdau Reinforcing Steel (858) 737-7626 [dave.coker@gerdau.com Sent 1]ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Sterndahl Enterprises, Inc. {B18) 834-8199)denny@sterndahl.com Sent 1|1TB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek High Light Electric, Inc. {951) 352-5646|estimating@hieincusa-com Sent 1/ITB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estreiia to San Juan Creek MSL Electric, inc. {714) 653-4837(714693483B Sent 1]iTB
. warren@mesielectric.com;kevin@msielect ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrella to San Juan Creek M5L Electric, Inc. {714) 693-4837|ric.com Sent 1}|Reminder
10/11/2013 10:36 |[REMINDER: Route 5 Caming de Estrella to San Juan Creek Sierra Landscape Company, inc. {760) 328-8900 Sent 1|ITB
10/11/2013 10:36 [REMINDER: Route 5 Camino de Estrella to 5an Juan Creek MSL Electric, Inc. {714} 693-4837(7146934838 Sent 1|iTB
10/11/2013 10:36REMINDER: Route 5 Camino de Estreila to San Juan Creek B C Traffic Specialists {714} 974-1190(7149741753 Sent 1|iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Sierra Landscape Company, inc. {760} 328-8500|7603288944 Sent 1jiTe
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Super Seal & Stripe (805} 524-7345|8055247428 Sent 1)iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek MSL Electric, Inc. (714) £93-4837|bids@ mslelectric.com Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek B € Traffic Specialists (714} 574-1190|gary@ bctraffic.com Sent 1/iTB
. 10/11/2013 10:36{REMINDER: Route 5 Camino de Estreila to 5an Juan Creek Super Seal & Stripe (805} 524-7345|sharon@supersealandstripe.com Sent 1|iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to $San Juan Creek LB Foster Company {510} 732-5400| 5107230067 Sent 1]/iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek Penhall Company (714) 772-6450|7147788437 Sent 1[tTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Marina Landscape, inc. (714) 939-6600]7149351159 Sent 1|iTH
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek Native Landscape, Inc. (760) 735-8700| 7607358725 Sent 1/iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek LB Foster Company (510) 732-5400}jariz@Ibfosterco.com Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Caming de Estrelia to San Juan Creek Marina Landscape, Inc. {714) 535-6600]jgutierrez@marinaco.com Sent 1}iTB
10/11/2013 10:36[REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Native Landscape, Inc. {760) 735-8700]nativelandscape@cox.net Sent 1078
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Penhall Company (714) 772-6450| pmenzies@penhali.com Sent 1liTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek United Ready Mix {562) 865-6211|5628659447 Sent 1HT8
10/11/2013 10:36 |[REMINDER: Route 5 Camino de Estrella to San Juan Creek Landscape Development, inc. {661) 295-1970(6612543578 Sent 1178
10/11/2013 10:36 {REMINDER;: Route 5 Caming de Estrelfa to 5an Juan Creek Hanson Aggregates {858) 715-5600|8587155601 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Case Pacific {925) 444-2550|9254496150 Sent 1]iTe
10/11/2013 10:36 [REMINDER: Route 5 Caming de Estrella to San Juan Creek Case Pacific {925} 445-2550 | charliebower@casepacific.com Sent 1]iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to 5an Juan Creek Hanson Aggregates {858} 715-5600| phil. harris@hanson.com Sent 1]iTE
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek United Ready Mix {562} 865-6211|rrepp@natcem.com Sent 11iTB
tfriend @landscapedevelopment.com;tleo iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to $an Juan Creek Landscape Development, Inc. {661) 255-1570) @iandscapedevelopment.com Sent 1]Reminder
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrelia to San Juan Creek CTE&Finc. {562} 927-2339(5629274171 Sent 1[iT8
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Southern California Soli And Testing, Inc. (619) 280-4321|6192804717 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Harris Rebar, inc. {508) 397-7155|5095240603 Sent 1|iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estreila to San Juan Creek CT&Finc. {562) 927-2339|markg@ctandf.net Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Southern California Soli And Testing, Inc. {619) 280-4321|sgoldman@scst.com Sent 1{ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Harris Rebar, Inc. {909) 397-7155 |tkeith@harrisrebar.com Sent 1)ITB




Message History: **Route 5 Camino de Estreita to San Juan Creek {Contract No. 12-OF96E4}**

StartDate 9/17/2013 0:0D
EndDate 11/4/2D13 23:59
Reciplent Work No of

DateSent Subject Reciplent Organization Phone Recipient Delivery Location Status Pages Description
10/11/2013 10:36{REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek G&C Equipment Corperation (310} 515-6715|3105155046 Sent 1|ITB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek J F L Eiectric inc (323} 581-4400]|3235B14404 Sent 1[iTB
10/11/2013 10:36| REMINDER: Route 5 Camino de Estrelia to San Juan Creek Asphalt Dike Construction Inc (559) 651-7900(5596517905 Sent 1|iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to $an Juan Creek G&C Equipment Corporation {310} 515-6715}John@gandccorp.com Sent 1|ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrelia to San Juan Creek JF L Electric In¢ (323) 581-4400|jtorres@jflelectricinc.com Sent 1\TE
10/11/2013 1D:36 | REMINDER: Route 5 Camino de Estrelia to San Juan Creek Asphalt Dike Construction Inc (559) 651-7900|iarry@apcodike.com Sent 1/iTB
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estrelia to S5an Juan Creek Select Electric Inc. (619) 460-6060]6 194606069 Sent 1HTB
10/11/2D13 1D:36 [REMINDER: Route 5 Camino de Estrelia to San Juan Creek Statewide Safety & Signs, inc. {85B) 679-7292|B5B6797117 Sent 1JiTB
10/11/2D13 1D:36|REMINDER: Route 5 Camine de Estreila to San Juan Creek Select Electric Inc. {619} 46D-6060|brett@seiectelectricinc.com Sent 1]iTB
10/11/2013 10:36| REMINDER: Route 5 Camino de Estreila to San Juan Creek Statewide Safety & Signs, Inc. {B5B) 679-7292|davidn @statewidesafety.com Sent 1T
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Payco Specialties {619) 422-9204|619427162D Sent 1{iT8
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Drange County Striping Service, Inc. {714) 639-455D| 7146396353 Sent 1/iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Modern Alloys, Inc. {714) 893-0551[7148955524 Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Robertson's {B00) B34-7557}9512BD1434 Sent 1iTe
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek Robertson's {800) B34-755 7| beckie@rrmca.com Sent’ 1iTB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Payco Speciaities {619) 422-5204|bill@payco.biz Sent 1/ITB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek QOrange County Striping Service, inc. {714) 639-4550{chuck@ocstriping.com Sent 1]ITB
10/11/2013 10:36|REMINDER: Route 5 Caminc de Estreila to San Juan Creek Modern Alioys, Inc. {714) 893-0551 teresa@ modernalioys.com Sent 1}ITB
10/11/2013 10:36|REMINDER; Route 5 Camino de Estrella to San Juan Creek tn-Line Fence & Railing Co., inc {76D) 7B9-0282{7607891915 Sent 1HTB
10/11/2D13 1D:36 |REMINDER: Route 5 Camino de Estreifa to San Juan Creek In-Line Fence & Raiiing Co., inc {760) 789-D2B2 [david @inlineconst.com Sent 1iTB
10/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek HydroSprout, inc. {760) 432-8233|7604328146 Sent 1[iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estrella to San Juan Creek HydroSprout, inc. {76D) 432-8233 [mark@hydrosprout.com Sent 1|iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Harber Companies, Inc. {509} 478-1957 (9094780019 Sent 1]iTB
10/11/2013 10:36|REMINDER: Route 5 Camino de Estreila to San Juan Creek Harber Companies, inc. {209} 478-1957BOBH@harbercompanies.com Sent 1[iTB
10/11/2013 10:35|REMINDER: Route 5 Camino de Estrella to San Juan Creek Diversified Landscape Co. {951} 926-7444 Sent 1|iTB
10/11/2013 10:36]REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Daiey Corporation {619) 390-3900)|6193903901 Sent 1{iTB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Driil Tech Driiling & Shoring, Inc. (951} 277-970D|9512779701 Sent 1[iTB
1D/11/2013 10:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek Driil Tech Driiling & Shoring, inc. (951} 277-9700|derek@drilitechdriiling.com Sant 1|iTB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Daiey Corparation (619} 390-3900|gkaland@daleycorp.com Sent 1|iTB
1D/11/2013 10:36|REMINDER: Route 5 Camino de Estrelia to 5an Juan Creek Diversified Landscape Co. (951) 926-7444|rick@diversifledlandscape.com Sent 1|ITB
1D/11/2013 1D:36|REMiNDER: Route 5 Camino de Estrelia to San Juan Creek ConCreteTie (310) 8B6-1000|3106388363 Sent 1|ITB

" 10/11/2013 1D;36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek AVAR (510) 354-2000]51D3542010 Sent 1[iTB

10/11/2013 1D:36 |REMINDER: Route 5 Camino de Estrelia to San Juan Creek Condon-lohnson & Associates - SD {858) 530-9165]|B5B53D9171 Sent 1[ITB
10/11/2013 1D:36|REMINDER: Route 5 Camino de Estrelia to San Juan Creek Condon-Johnson & Associates - 5D {85B) 530-9165 {gburrough @condon-johnson.com Sent 1}ITB
1D/11/2013 10:36 |REMINDER: Route 5 Camino de Estrella to San Juan Creek AVAR {51D) 354-2000{ mp@avarconstruction.com Sent 1HTE
10/11/2D13 10:36|REMINDER: Route 5 Camino de Estrelta to San Juan Creek ConCreteTie {310) 886-1000|patwcontie@aol.com Sent 1HTB
10/21/2D13 1D:56{Addendum 2: **Route 5 Camino de Estreila to San Juan Creek** Western Paving Contractors, inc. {626) 338-7889|62633B3799 Sent 1|ITB
10/21/2D13 1D:56[Addendum 2: **Route 5 Camino de Estretia to San Juan Creek** RAP ENGINEERING, INC, {76D}) 233-2980|76023329B4 Sent 1]ITB
10/21/2013 10:56|Addendum 2: **Route 5 Camino de Estrelia to San Juan Creek** Penhail Company {858} 550-1111|8585501120 Sent 1|iTB
10/21/2013 10:56