

Second Bidder

08-25-14 11:47 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-040344

BID AMOUNT: \$ 2,636,786.50

BID OPENING DATE: 8/21/14

BIDDER'S NAME: All American Asphalt


DBE GOAL FROM CONTRACT, %: 13%

DBE PRIME CONTRACTOR CERTIFICATION¹:

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE ³ |
|------------------------------------|---|-----------------------|---|--------------------------------|
| 74,75,76,77,78,79 | ELECTRICAL | | CALIFORNIA Professional Engineering Inc. 929 Otterbein LA, Puente, CA. CT# 031277 (626) 810-1338 | \$ 417,000.00 |
| 13, 57-63, 81 | METAL BEAM GUARDRAIL CRASH CUSHION & TREATED WOOD WASTE | | ACE FENCE COMPANY 727 N. GLENDOORA AVE LA PUENTE (626) 333-0727 CT# 34153 | \$ 113,975.00 |
| 2,3,58,17,18,26,47,48,49,50,51 | CONSTRUCTION AREA SIGNS Portion of Traffic Control Channelizer & Signs | | MANERI TRAFFIC CONTROL 47423 RAINBOW CYN Temecula, CA. (951) 695-5104 CT 38078 | \$ 198,539.00 |
| Total Claimed Participation | | | | \$ 729,514.00 |
| | | | | 27.7 % |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


 Signature of Bidder Robert Bradley, Vice President
8/21/14 951-736-7600
 Date (Area Code) Tel. No.
Jim McGee
 Person to Contact (Please Type or Print)

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

California Professional Engineering, Inc.

PHONE: (626) 810-1338
 FAX: (626) 810-1322
 Email: van@cpengineeringinc.com

929 Otterbein Avenue Unit E
 La Puente, CA 91748
 License # 793907, A & C-10; 8A Certified
 Certified DBE/UDBE/SBE Caltrans 031277
 Bid Sync SMBE #1171220
 Expiration: July 1, 2015

| | |
|---------------------|---------------|
| ESTIMATE No. | 14-805 |
|---------------------|---------------|

PROJECT NAME: CALTRANS
 PROJECT No: 12-0H0344
 CITY, STATE: NEWPORT BEACH
 BID DATE: 8/21/2014
 BID TIME: 2:00PM

We hereby submit specifications, estimates, and propose to furnish the labor, material and equipment necessary to complete the following items of work:

| ITEM | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL |
|--|---|------|-----|------------|------------|
| 74 | <div style="display: flex; align-items: center;"> <div style="font-size: 3em; margin-right: 10px;">}</div> <div> <p>MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION</p> <p>MODIFY TRAFFIC MONITORING SYSTEM</p> <p>MODIFY RAMP METERING SYSTEM</p> <p>MODIFY SIGNAL & LIGHTING (LOCATION 1)</p> <p>MODIFY SIGNAL & LIGHTING (LOCATION 2)</p> <p>MODIFY LIGHTING</p> </div> </div> | LS | 1 | 2,000.00 | 2,000.00 |
| 75 | | LS | 1 | 60,000.00 | 60,000.00 |
| 76 | | LS | 1 | 75,000.00 | 75,000.00 |
| 77 | | LS | 1 | 120,000.00 | 120,000.00 |
| 78 | | LS | 1 | 110,000.00 | 110,000.00 |
| 79 | | LS | 1 | 50,000.00 | 50,000.00 |
| EXCLUSIONS: 13 SHIFTS OF TRAFFIC CONTROL | | | | | |

Union Contractor

| | |
|--------------|---------------------|
| TOTAL | \$417,000.00 |
|--------------|---------------------|

1. Loop Stub-Out Must Exist If Not Called Out To Replace Per Plans.
2. Quoted Based On One Move-In Only Unless Otherwise Noted.
3. Extra Move-In \$1,500.00.
4. 2-Weeks Notification Required For Any Loop Work.
5. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours.

SIGNATURE _____

Note: Excludes bond premium, all permits, signage, lane closures, water, sidewalk concrete, regulatory signs, hauling dirt, debris, & concrete foundation away, handicap ramps, repaving street, repaving potholes, striping, cold mix, and any inspection fees.
 Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744
 PHONE (626) 333-0727 * FAX (626) 333-7843

CT # 08914

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FROM : Michael Abanilla
 PROJECT : CADOT Grind and Groove PCC Pymt.; Cold Plane AC Pymt.; Upgrade Curb Ramps (Contract No. 12-0H0344)
 From 0.1 Mile North of Campus Drive Overcrossing to Route 73/405 Separation, In Newport Beach & Costa Mesa, In Orange Co., CA
 BID DATE : 8/21/14 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ATTN : Estimator
 DATE : 8/20/14
 PAGES : 1
 ADDENDUM: 1

| ITEM | DESCRIPTION | Unit | Qty | Unit Price | Amount |
|--------------------------|--------------------------------------|------|--------|--------------|----------------------|
| Proposal as follows: | | | | | |
| 13 | REMOVE GUARDRAIL | LF | 630 | \$ 10.00 | \$ 6,300.00 |
| 26 | REMOVE CRASH CUSHION (SAND FILLED) | EA | 12 | \$ 150.00 | \$ 1,800.00 |
| 57 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 500 | \$ 38.00 | \$ 19,000.00 |
| 58 | TRANSITION RAILING (TYPE WB-31) | EA | 1 | \$ 3,400.00 | \$ 3,400.00 |
| 59 | END CAP (TYPE TC) | EA | 1 | \$ 200.00 | \$ 200.00 |
| 60 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 7 | \$ 765.00 | \$ 5,355.00 |
| 61 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 5 | \$ 3,200.00 | \$ 16,000.00 |
| 62 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 3 | \$ 2,450.00 | \$ 7,350.00 |
| 63 | CRASH CUSHION (REACT 9SCBS) | EA | 1 | \$ 52,200.00 | \$ 52,200.00 |
| 81 | TREATED WOOD WASTE (PARTIAL) | LB | 11,850 | \$ 0.20 | \$ 2,370.00 |
| TOTAL BID AMOUNT: | | | | | \$ 113,975.00 |

- * ITEM # 58 & 59 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 63 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW, IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; CONCRETE CURB, BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXIST SLAB, VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2015 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0H0344
BID DATE: 07/24/14

TO: ALL AMERICAN ASPHALT
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$28,990.00 **WITH USING MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, TRAFFIC HANDLING SIGNS, & BARRICADES)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$34,595.00 **WITHOUT USING MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES TWO TYPE II FUNDING SIGNS, TRAFFIC HANDLING SIGNS, & BARRICADES)

ADDITIONAL ITEMS:

| | | | | |
|-------------------|-------------------|-------------------|--------------------|--------------------|
| ITEM #5- \$42.00 | ITEM #8- \$185.00 | ITEM #17- \$65.00 | ITEM #18- \$35.00 | ITEM #26- \$100.00 |
| ITEM #47- \$13.85 | ITEM #48- \$15.85 | ITEM #49- \$16.85 | ITEM #50- \$285.00 | ITEM #51- \$75.00 |

TRAFFIC CONTROL: (ITEM #3) **67.8%**

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,425.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

\$ 1425
 650 shifts
 2075.⁰⁰ x 66 =
 136,950

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF THE CONTRACT REQUIRES A BOND, MANERI TRAFFIC CONTROL'S BOND RATE IS 3%.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

Maneri Traffic Control

| Item | Quantity | Unit | Amount |
|------|----------|-------|---------------|
| 2 | | 1 LS | \$ 28,990.00 |
| 3 | | 1 LS | \$ 136,950.00 |
| 5 | 23 | 42 | \$ 966.00 |
| 8 | 35 | 185 | \$ 6,475.00 |
| 17 | 41 | 65 | \$ 2,665.00 |
| 18 | 1 | 35 | \$ 35.00 |
| 26 | 12 | 100 | \$ 1,200.00 |
| 47 | 230 | 13.85 | \$ 3,185.50 |
| 48 | 230 | 15.85 | \$ 3,645.50 |
| 49 | 120 | 16.85 | \$ 2,022.00 |
| 50 | 43 | 285 | \$ 12,255.00 |
| 51 | 2 | 75 | \$ 150.00 |
| | | | \$ 198,539.00 |

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

UNION SIGNATORY



BID DATE: 07/24/14

PROJECT: 12-0H0344

| | |
|--|------------|
| LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$1,425.00 |
| COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 LABORERS (1-8 HOURS)..... | \$1,500.00 |
| FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)..... | \$1,490.00 |
| PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)..... | \$2,050.00 |
| ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)..... | \$890.00 |
| ADDITIONAL LABORER (1-8 HOURS)..... | \$650.00 |

*

RAMP NOTIFICATION SIGN (EACH)..... \$190.00

PCMS BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$185.00 |
| WEEKLY..... | \$350.00 |
| MONTHLY..... | \$890.00 |

ARROW BOARDS:

| | |
|--------------|----------|
| DAILY..... | \$50.00 |
| WEEKLY..... | \$185.00 |
| MONTHLY..... | \$550.00 |

EQUIPMENT:

| | |
|----------------------|---------|
| DELIVERY (EACH)..... | \$50.00 |
| PICK-UP (EACH)..... | \$50.00 |

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

| | |
|--------------|------------|
| DAILY..... | \$325.00 |
| WEEKLY..... | \$990.00 |
| MONTHLY..... | \$2,850.00 |

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF **\$115.00 PER HOUR**, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD **\$295.00 PER LABORER** FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

| | |
|--|-----------|
| 4 HOURS PRIOR TO SHOW UP..... | NO CHARGE |
| SHOW UP TIME PER LABORER..... | 2 HOURS |
| DIRECTLY AFTER SET UP PER LABORER..... | 4 HOURS |

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
UNION SIGNATORY



| | |
|------------------------------|---|
| Firm ID | 38078 |
| Firm/DBA Name | MANERI TRAFFIC CONTROL |
| Address Line1 | 47423 RAINBOW CANYON |
| Address Line2 | |
| City | TEMECULA |
| State | CA |
| Zip Code1 | 92028 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| E-Mail | mariamaneri@yahoo.com |
| Contact Name | MARIA MANERI |
| Area Code | (951) |
| Phone Number | 695-5104 |
| Fax Area Code | (951) |
| Fax Phone Number | 695-5105 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 13; 19; 30; 33; 36; 37; 40; 42; 56; |
| Districts | 04; 05; 07; 08; 11; 12; |
| DBE NAICS | 561990; |
| ACDBE NAICS | |
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| Licenses | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| Trucks | |
| Gender | F |
| Ethnicity | HISPANIC |
| Firm Type | DBE |
