STATE OF CALIFORNIA-—BUSINESS TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30" STREET
P. 0. BOX 168041 Flex your power!
SACRAMENTO, CA 95816-8041 Be energy efficient!

PHONE (916) 227-6280
FAX (916)227-6282

TTY 711
February 26, 2013 Facsimile: (714) 897-2016
Charles W. Poss 111 12-0J6704
Earth Construction and Mining 12-Ora-241-32.5/39.0
11542 Knott St. #10 B.O. 2/7/12

Garden Grove, CA 92841
Dear Mr. Poss:

The Department of Transpeortation (Caltrans) received a bid from Earth Construction and
Mining (Earth) for contract 12-0J6704 on February 7, 2013. By way of this letter, Caltrans
notifies Earth that its bid is nonresponsive because of a revision made to the Subcontractor
List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with
the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within
24 hours after the bid opening. Failure to provide complete information in columns 1
through 4 within the time specified will result in a nonresponsive bid." No other revisions to
the form are permitted. :

According to the subcontractor list submitted on February 7, 2013, Precision Shotcrete
Innovations (Precision) was originally listed to perform Bid Item 34 (Concrete Ditch Lining).
On the second submitted subcontractors list submitted on February 8, 2013, it was noted that
Precision would be performing Items 29, 32, 33, 34 and 35 (Minor Concrete, Rock Slope,
Rock Slope Protection, Concrete Ditch Lining, and Miscellaneous Iron and Steel). The
addition of the aforementioned items is a revision to the form.

Based on the above action, Caltrans will proceed to award the contract to the lowest
responsible bidder provided that all requirements have been met.

Your attention is directed to Section 3-1.02 of the Amendments to the 2006 Standard
Specifications. Caltrans is not obligated to offer an extension of the award period for a
nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive
finding, you must send your request to the Office Engineer no later than 4:00 pm, two
business days prior to the expiration of your bid.
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If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment
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The bidder must identify each subcontracior performing work in an amount in excess of 1/2 of 1 percenl of the total bid or
$10,000, whichever is grealer (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid.
Complete columns 2 and 3 and submil with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure
to provide complele informalion in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Column 2: Bid Column 3: Percentage Column 4: Description of
Name and Location ~__htem Nos. of Bid item Subcontracted Subcontracted Work

\TFL Eleonc inG H€m 5“0)37’:5%
Loy Angeles o
AydeSpour e 23
\prba unda | A
T St I e 34
Phetan | ¢A |

ADA Notic Forndivicuals with sensory disabilifies, this cocument 1s available « aliemate formats, For irformatior call 19°6) 654-6410 or TDD (96) 654-3880 or
OUCe | nie Recoras anc Forms Management, 1120 N Sreet, MS-89, Sacranionio, CA 95814,

Contract No, 12-0J6704 "‘(\f\ \,-'
5 i



Fab H 20013 17 tLom

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION EARTH cONSTRUCTWN & MU NG
SUBCONTRACTOR LIST R
DES-OE-0102.2 (REV 3/2011) Bidder Name: &4/ 744 2 %@M

oot LT oL - - e - —_ STAL 2 0 20

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or’
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TTY 711
February 26,2013 Facsimile: (714) 897-2016
Charles W. Poss 11 12-0J6704
Earth Construction and Mining 12-0ra-241-32.5/39.0
11542 Knott St. #10 B.O.2/7/12

Garden Grove, CA 92841
Dear Mr. Poss:

The Department of Transportation (Caltrans) received a bid from Earth Construction and
Mining (Earth) for contract 12-0J6704 on February 7, 2013. By way of this letter, Caltrans
notifies Earth that its bid is nonresponsive because of a revision made to the Subcontractor
List.

The Subcontractor List form states in part, "...Complete colunns | and 4 and submit with
the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within
24 hours after the bid opening. Failure to provide complete information in columns 1
through 4 within the time specified will result in a nonresponsive bid." No other revisions to
the form are permitted.

According to the subcontractor list submitted on February 7, 2013, Precision Shotcrete
Innovations (Precision) was originally listed to perform Bid Ttern 34 (Concrete Ditch Lining).
On the second submitted subcontractors list submitted on February 8, 2013, it was noted that
Precision would be performing Items 29, 32, 33, 34 and 35 (Minor Concrete, Rock Slope, -
Rock Slope Protection, Concrete Ditch Lining, and Miscellaneous Iron and Steel). The
addition of the aforementioned items is a revision to the form.

Based on the above action, Caltrans will proceed to award the contract to the lowest
responsible bidder provided that all requirements have been met.

Your attention is directed 1o Section 3-1.02 of the Amendments to the 2006 Standard
Specifications. Caltrans is not obligated to offer an extension of the award period for a
nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive
finding, you must send your request to the Office Engineer no fater than 4:00 pm. two
business days prior to the expiration of your bid.
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