

NR

10-21-15 A10:31 IN

CONTRACT NO.:	12-0L0904	10-21-15 A10:31 IN
BID AMOUNT:	\$ 3,919,599.50	
BID OPENING DATE:	October 15, 2015	
BIDDER'S NAME:	HighLand Construction, Inc.	
DBE GOAL FROM CONTRACT %:	10%	
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	4	\$ 1,051,997.28

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3 (Partial)	Traffic Control for striping operation	C1201	Maneri Traffic Control 47423 Rainbow Cyn. Rd. Temecula, CA 92592 Phone: (951) 695-5104 Cert. #38078 *2nd Tier to Cal-Stripe*	\$ 33,840.00
38 39 40	Maintain Ex. Traffic Inductive Loop Detector Modify Ramp Metering System	C9858 C9859	VT Electric 10825 Vernon Ave. Ontario, CA 91762 Phone: (909) 985-1755 Cert. #30828	\$ 32,720.00
17 (Partial)	Sawcutting	C1920 C5100 C5111 C9980	G & F Concrete Cutting P.O. Box 10215 Santa Ana, CA 92711 Phone: (714) 648-0397 Cert. #8735	\$107,205.28
17 (Partial)	Supplier of RSC	C0651	Crush Materials Corp. 2421 E 16 th St. Newport Beach, CA 92663 Phone: (949) 887-0795 Cert. #38958	\$799,290.00 X 60% \$479,574.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$653,339.28

16.7 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.63).



Signature of Bidder

October 20, 2015

Date

714-538-5156

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #12-0L0904

Subject: Emailing: 20151012_131720
From: Steve Works (sworks@calstripe.com)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 1:32 PM

Cal Stripe Quote for Caltrans #12-0L0904

Stephen M. Works
Senior Estimator
Cal Stripe, Inc.
2040 East Steel Rd.
Colton, CA 92324
(909)884-7170 #108 OFFICE
(909)884-7106 FAX
(909)841-8036 CELL

Your message is ready to be sent with the following file or link attachments:

20151012_131720

Note: To protect against computer viruses, e-mail programs may prevent sending or receiving certain types of file attachments. Check your e-mail security settings to determine how attachments are handled.

Attachments

- 20151012_131720.pdf (323.23KB)



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

October 12, 2015

BIDS ON - 10/15/2015

PROJECT DESCRIPTION: Replace Slabs & Groove Concrete – Rte. 57 near Anaheim, CA.

CONTRACT / PROJECT NO: Caltrans # 12-0L0904 12-Ora-57-11.0/22.5

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement Markers [yes]
Temporary Striping [yes] Thermo / Paint removal [yes] Marker Removal [yes] Lead compliance plan for stripe removal [YES]
Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Place Temporary Pavement Markers [NO]
- B. [1] Total move-ins included in this quote for Permanent Striping. Additional Move-in charge @ \$5,500.00ea
- C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea
- D. **Traffic control is included in this quote for Removals and Permanent Delineation ONLY.**
(# of shifts required to complete our work- approx. 14). ALL temporary delineation will be done in The Prime Contractors Traffic Control.
ALL temporary ramp and connector closure notification and detour signage shall be furnished / provided and placed by The Prime Contractor.
ALL required Portable CMS Boards shall be furnished / provided and placed by The Prime Contractor.
- E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris.
Cal Stripe will dispose of all debris generated by our removal operations.
- G. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- H. Any required Safety Training shall be paid by The General Contractor on a force account basis.

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$34,000.00	\$ 34,000.00
4	3790	SF	Temp. Pav. Marking (Paint) (Materials ONLY)	\$0.50	\$ 1,895.00
5	354000	LF	Temp. Traffic Stripe (Paint) (Materials ONLY)	\$0.04	\$ 14,160.00
10	114000	LF	Remove Yellow Thermo Stripe	\$0.20	\$ 22,800.00
12	148000	LF	Remove Thermo Stripe	\$0.15	\$ 22,200.00
13	3800	SF	Remove Thermo Marking	\$1.00	\$ 3,800.00
14	27500	EA	Remove Pavement Marker	\$0.40	\$ 11,000.00
28	3790	SF	Thermo Pavement Marking (EWNV)	\$2.50	\$ 9,475.00
29	266000	LF	Paint Traffic Stripe (2 - Coat) (BLACK)	\$0.10	\$ 26,600.00
30	88300	LF	4" Thermo Stripe (EWNV)	\$0.40	\$ 35,320.00
31	700	LF	4" Thermo Stripe (EWNV)(Bkn 17-7)	\$0.20	\$ 140.00
32	197000	LF	4" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.20	\$ 39,400.00
33	15000	LF	8" Thermo Stripe (EWNV)	\$0.80	\$ 12,000.00
34	5380	LF	8" Thermo Stripe (EWNV)(Bkn 12-3)	\$0.65	\$ 3,497.00
35	48400	LF	8" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.65	\$ 31,460.00
36	16400	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 16,400.00
37	10300	EA	Pavement Marker (Retroreflective)	\$2.00	\$ 20,600.00
41	1	LS	Mobilization - Cal Stripe Operations	\$30,000.00	\$ 30,000.00
Unit prices for Items 4 & 5 are for materials ONLY. See below for other charges related to these items.					
Cal Stripe includes placing temporary striping during our stripe and marker removal operation.					
Cal Stripe is using a DBE Contractor to do a portion of our traffic control:					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, CA. 92592 - (951)695-5104					
DBE Cert. # 38078					
State Contractor Lic. # 892008					
DIR # 1000011349 Amount of DBE = \$33,840.00 - Quote attached					
TOTAL BASE BID					\$ 335,547.00
Other Charges Related to Items 4 & 5					
Temporary Striping during your operations in your traffic control (a shift is defined as min. 2 to max. 8 hours)					
1	Shift		Striper Truck & Operator (Weekdays)	\$1,300.00	Per Shift
1	Shift		Striper Truck & Operator (Weekends - OT)	\$1,450.00	Per Shift
1	EA		Overtime Rate for over 8 hours	\$145.00	Per Hour
1	EA		Move-ins for temporary striping (weekly)	\$550.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
Materials for temporary striping - See Items 4 & 5 above.					
1	LF		Materials in excess of (354,000 LF & 4060 SF)	Item Prices	Item Prices

Notes:

2nd Tier Subcontractor

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

DBE CERTIFIED (FIRM #38078)

DIR # 1000011349

UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 12-0L0904
 BID DATE: 10/15/15
 TO: CAL STRIPE
 ATTN: STEVE WORKS

Partial Traffic Control
 for Cal Stripe, Inc.

TRAFFIC CONTROL:

2 MAN CREW (1-10 HRS)- \$1,850.00 x 12 = 22,200.00
 EXTRA LABORER (1-10 HRS)- \$820.00 x 12 = 9,840.00
 ATTENUATOR TRUCK W/OUT DRIVER- \$150.00 x 12 = 1,800.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....NO CHARGE
 SHOW UP TIME PER LABORER.....2 HOURS
 DIRECTLY AFTER SET UP PER LABORER.....4 HOURS
 OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

Total = \$33,840.00

NOTE:

MANERI TRAFFIC CONTROL DOES **NOT** DO TRAFFIC CONTROL PLANS.

ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.

IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 58;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:25:31 PDT 2015

Query Criteria

Firm/DBA Name: maneri

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



VT Electric, Inc VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786
(909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
IBEW/NECA, Laborers union members
UDBE/DBE Certified UCP #30828

Bid Date: 10/15/15 Bid Time: 02:00 PM
Project Name: 12-0L0904 ROUTE 57 Estimate #: 4035
Agency: CALTRANS

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR
DIR REGISTRATION #1000005674

38 MAINTAIN EX TRAFFIC ELEMENTS	1 LS	500.00	500.00
39 INDUCTIVE LOOP DETECTOR	1 LS	10,290.00	10,290.00
40 MODIFY RAMP METERING SYSTEM	1 LS	21,930.00	21,930.00
TOTAL			<u>\$32,720.00</u>

EXCLUDED FROM OUR BID ARE THE FOLLOWING ITEMS:

- (1) PERMITS, FEES, INSPECTION EXPENSE, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.

Sincerely

Tony Tran
Estimator

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:25:19 PDT 2015

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ana, CA 92711

714.648.0397 FAX 714.550.0624

10-13-15

State License 590310

UDBE / DBE / MBE / WMBE Certified

CUCP, Caltrans, MTA & MWD, DIR#1000001776

Project: Caltrans 12-0L0904

Highland Construction

Attn: Estimating

P. 714-538-5156

F. 714-538-5157

CONTRACT PROPOSAL

Scope of work as follows:

Bid Item # 17 Individual slab replacement RSC (portion) 2,490 CY. 9" PCC

→ Saw cut, vacuum, and slurry disposal. Price \$3.98 per LF

Saw cut, vacuum, no slurry disposal. Price \$3.82 per LF

Saw cut, no vacuum, no slurry disposal. Price \$2.10 per LF

518 x 52
= 26,936 LF
x 3,98/LF

107,205.28

Note: 1) saw cutting, vacuum, and slurry disposal pricing is base on a full work shift or reverts to our posted hourly rates. 2) Standby out of our control will be charged at \$90 00 per hour. 3) Contractor to supply traffic control as required. 4) Contractor to provide layout and unrestricted access to work area. 5) Prior arrangements in writing are required for overtime work.

Excluded: Layout, SWPPP, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, water control, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding, crash trucks, lighting, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.

Submitted by:

Accepted by:

Michael Phillips, Estimator
949-887-7428

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:24:56 PDT 2015

Query Criteria

Firm/DBA Name: G & F Concrete cutting


Firm Type: DBE

Firm ID	8735
Firm/DBA Name	G & F CONCRETE CUTTING, INC.
Address Line1	1006 E. CHESTNUT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92701
Zip Code2	
Mailing Address Line1	PO. BOX 10215
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92711
Mailing Zip Code2	0215
Certification Type	DBE
EMail	r.ferguson@gfconcretecutting.com
Contact Name	RITA M. VIGIL-FERGUSON
Area Code	(714)
Phone Number	648-0397
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	624-4361
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 40; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



Crush Materials Corp., 2421 E. 16th St., #1, Newport Beach, CA 92663
 Fax: (949) 706-7918; Phone: (949) 887-0795

Certified Small Business # 1732361
DBE # 38958

Volumetric Mixer Sales Quotation

Quote Date: 10/15/2015
Project: 12-0L0904
Location: Orange County, various locations
Contractor: Various
Attention: Estimating
Fax or E-Mail: Misc.

MIX AND DESCRIPTION	PRICE PER YARD
V72RSC: Individual Slab Replacement RSC: 400 MOR Opening 1-2 Hours. 600 MOR in 3 Days	\$ 321.00
TOTAL CUBIC YARDS	Approx. 2,490 yards

= \$799,290
 X 60% Supplier

 \$479,574.00

Quotation Conditions:

1. Add \$3.00 per cubic yard on 4-1-2016. Prices expire on 10-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate water supply for volumetric trucks/mix based on daily projected production.
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 ½% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$200 per notch, Concrete Patching and Joint Seal pours add an additional \$300 per shift in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.

Buyer Acceptance _____ Seller Acceptance _____
 Name and Title _____ Date _____

Quote Presented by: *Christine Rush*
 Thank you (949) 887-0795

File #: 12-0L0904

[Back To Query Form](#)

Search Returned 1 Records

Mon Oct 19 12:39:59 PDT 2015

Query Criteria

Firm/DBA Name: crush

Firm Type: DBE

Firm ID	38958
Firm/DBA Name	CRUSH MATERIALS CORPORATION
Address Line1	2421 E 16TH STREET #1
Address Line2	
City	NEWPORT BEACH
State	CA
Zip Code1	92663
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	crush5555@aol.com
Contact Name	CHRISTINE RUSH
Area Code	(949)
Phone Number	887-0795
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(949)
Fax Phone Number	706-7918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;
Districts	04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	327320; 327993; 423320; 423390; 423810; 423860;

ACDBE NAICS

Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #12-0L0904

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #12-0L0904

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 12-0L0904

Item of Work Offered, Services Offered, Or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount	Percent of Total Bid
1	Y	Y	Y	\$ 1,000.00	0.026%
2	Y	Y	Y	\$ 48,500.00	1.237%
3	Y	Y	Y	\$ 100,350.00	2.560%
4	N	Y	Y	\$ 3,790.00	0.097%
5	N	Y	Y	\$ 35,400.00	0.903%
6	Y	Y	Y	\$ 49,000.00	1.250%
7	Y	Y	Y	\$ 1,975.00	0.050%
8	Y	Y	Y	\$ 1,310.00	0.033%
9	Y	Y	Y	\$ 7,825.00	0.200%
10	N	Y	Y	\$ 28,500.00	0.727%
11	Y	Y	Y	\$ 78,750.00	2.009%
12	N	Y	Y	\$ 29,600.00	0.755%
13	N	Y	Y	\$ 4,750.00	0.121%
14	N	Y	Y	\$ 20,625.00	0.526%
15	Y	Y	Y	\$ 100.00	0.003%
16	Y	Y	Y	\$ 500.00	0.013%
17	Y	Y	Y	\$ 2,241,000.00	57.174%
18	N	Y	Y	\$ 570,000.00	14.542%
19	N	Y	Y	\$ 151,000.00	3.852%
20	Y	Y	Y	\$ 5,950.00	0.152%
21	Y	Y	Y	\$ 7,020.00	0.179%
22	Y	Y	Y	\$ 304.00	0.008%
23	Y	Y	Y	\$ 1,000.00	0.026%
24	Y	Y	Y	\$ 1,700.00	0.043%
25	Y	Y	Y	\$ 3,100.00	0.079%
26	Y	Y	Y	\$ 11,220.00	0.286%
27	Y	Y	Y	\$ 1,600.00	0.041%
28	N	Y	Y	\$ 12,317.50	0.314%
29	N	Y	Y	\$ 39,900.00	1.018%
30	N	Y	Y	\$ 48,565.00	1.239%
31	N	Y	Y	\$ 210.00	0.005%
32	N	Y	Y	\$ 59,100.00	1.508%
33	N	Y	Y	\$ 15,000.00	0.383%
34	N	Y	Y	\$ 4,573.00	0.117%
35	N	Y	Y	\$ 41,140.00	1.050%
36	N	Y	Y	\$ 20,500.00	0.523%
37	N	Y	Y	\$ 28,325.00	0.723%
38	Y	Y	Y	\$ 600.00	0.015%
39	N	Y	Y	\$ 13,500.00	0.344%
40	N	Y	Y	\$ 25,000.00	0.638%
TOTAL BID:			\$ 3,919,599.50	TOTAL % AVAILABLE TO DBE:	94.770%

Contract No. 12-0L0904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	09/23/15 - 10/15/15	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	09/23/15 - 10/15/15	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	09/23/15 - 10/15/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	09/23/15, 10/01/15, 10/12/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	09/23/15	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	09/23/15 - via Email 09/23/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	09/23/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
 See DBE contact log in Attachment D for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or tis affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-09/23/2015
 Minority Business Development Agency - 09/23/2015 via email and 09/23/2015 via USPS
 City of LA DBE Database -
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #12-0L0904

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	09-29-15	10-12-15	FAX	09-23-15	PHONE	10-15-15	BIDDING	Quote Rcd	NOTES
				✓	✓		✓		✓	Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	510 727-0900	✓	Y	N	Daryl
36878	A CONE ZONE, INC	ELAINE NORLAND	elaine@aconezone.com	✓	✓	951 734-2887	✓	951 734-9535	✓	N	N	8:25am - GRACE
40447	ABRASIVE BLASTING SERVICE	KATHRYN DENISE KINCAID	dianawinn@abrasiveblastingservice.com; dia	✓	✓	951 786-9081	✓	951 683-4692	✓	Y	Y	
42662	ABT PRODUCTS AND SERVICES LTD	LISA HORCHOS	lhorchos@abt-products.com	✓	✓	631 421-1510	✓	631 421-1500	✓			8:26am - L/M
31317	AC-DC ELECTRIC	OSCAR L. HIGA				562 926-4311	✓	562 926-5737	✓	N		8:27AM - OLGA
42882	ALANIZ ASSOCIATES CORP.	MANUEL PESTANA	chris@alanizassociates.com	✓	✓	714 752-5930	✓	714 955-2493	✓			8:28am - L/M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com	✓	✓	909 989-1576	✓	909 483-4876	✓			8:29am - L/M
16345	ALERT-O-LITE, INC	DEBBIE HUNSAKER	debbieh@alertolite.com	✓	✓	559 453-3250	✓	559 453-2474	✓	N		8:30am - BRAD
12026	AMERC INC.	ASSUNTAETHEL (SUE) MURF	amercinc@hotmail.com	✓	✓	951 698-1101	✓	951 677-1078	✓	N		8:31am - RYAN
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com	✓	✓	408 298-4344	✓	408 929-3949	✓			L/M
37715	APADANA ENGINEERING, INC.	SOPIDA SIADAT	apadana1@sbcglobal.net; sopida@sbcglobal.	✓	✓	415 467-7721	✓	415 300-6600	✓			8:32am - L/M
13602	AUSTIN ENTERPRISE	PATTI AUSTIN	paustin@austin-enterprise.com			661 589-9509	✓	661 589-1001		Y	Y	Darold
42633	AZ CONSTRUCTION, INC.	AMERICA TANG <i>MPA</i>	america@acefencecompany.com	✓	✓	626 333-7843	✓	626 333-0727		Y	Y	Michael
34166	BASE ARCHITECTURE PLANNING AND	RANDOLPH DILLON	michael@base-ae.com			310 988-1085		310 988-1080		N		Michael - 5/11/15
33659	BC SCHMIDT CONSTRUCTION, INC.	CARRIE SCHMIDT	bcschmidt@frontiernet.net			530 473-2749		530 473-5423		N		Dee Dee - 5/11/15
41963	BLUE CABLE INC	HELINDA NAZARI	helinda@bluecable.com	✓	✓	818 861-7259	✓	818 559-5454	✓			8:34am - L/M
32903	C2PM	ROWENA ALTAHA	ROWENA@C2PM.com			949 333-3701		949 333-3700		N		ALI - 5/26/15
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com	✓	✓	626 810-1322	✓	626 810-1336	✓	Y	N	TRACY
25584	CECILIA'S SAFETY SERVICE, INC.	CECILIA KATHLEEN OSTLUN	estimating@ceciliassafetyservice.com	✓	✓	858 793-4495	✓	858 793-4465	✓	Y	N	8:35am - Crystal
41283	CES LIGHTING, LLC	EMY CASTANEDA	info@cesprolighting.com	✓	✓			818 674-8513	✓			8:38am - L/M
33135	CINDY BALES ENGINEERING, INC.	CINDY BALES	airbears@balesengineering.com	✓	✓	909 752-7090	✓	909 585-1557	✓			8:39am - L/M
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	562 697-2286	✓			8:40am - L/M
33473	CMC TRAFFIC CONTROL SPECIALIST	null CRYSTAL MIKS				415 206-1711		415 206-1700		N		Derek - 4/30/15
38004	CONSTRUCTION INSPECTION SPECIALI	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689		707 838-1679		N		KEVIN - 6/30/15
39818	COOPER ZIETZ ENGINEERS, INC. DBA A	HERBERT J. FRICKE	herbf@coopercm.com			503 652-9091		503 652-9090		N		TERRY - 6/30/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745	✓			8:42am - L/M
38396	CTI ENVIRONMENTAL, INC.	ROBIN THORNE	robin@CTIenviro.com	✓	✓	562 394-4501	✓	562 608-8401	✓			8:43am - L/M
41066	DIMURE CORP	DINA MURALT	dm3mlm@gmail.com	✓	✓	619 467-7768	✓	619 647-3996	✓			L/M
42154	DISABLED AMERICAN VETERAN ENTEF	SEAN REED	DAVEtrucksweep@gmail.com	✓	✓	559 374-6470	✓	559 370-5756	✓			8:44am - L/M
31488	DOMINGUEZ CONSTRUCTION COMPA	RUDOLFO DOMINGUEZ	rsl@dominguezconst.com	✓	✓	626 962-5055	✓	626 962-5000	✓	N		8:45am - Monica
38712	DREAMBUILDER CONSTRUCTION COR	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		N		PRIME
25021	E E ELECTRIC, INC	HENRY ESCAJEDA <i>Escajeda</i>	eelectric@earthlink.net	✓	✓	909 829-0118	✓	909 829-7818	✓	N		8:47am - Berry

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	9-29-15		10-12-15		FAX	9-23-15		10-15-15		BIDDING Y/N	Quote Rcd Y/N	NOTES
				✓	✓	✓	✓		✓	✓					
24176	EAGLE ENGINEERING AND CONSTRUCT	CURTIS BROOKS	brooks.curtis@att.net	✓	✓	✓	✓	650 367-8282	✓	✓	✓	✓			8:50am-mailbox full
39646	EDISON CONSTRUCTION, INC.	CATHY RAMEY	eci@lightspeed.net	✓	✓	✓	✓	661 366-0204	✓	✓	✓	✓	N		8:51am-Justin
41700	G & G ELECTRIC INC	GILBERTO CHAVEZ	chvz_glbtr@yahoo.com	✓	✓	✓	✓	951 689-2694	✓	✓	✓	✓			8:52am-L/M
31176	GLOBAL ROAD SEALING, INC	TRI LA	trila.grsi@yahoo.com	✓	✓	✓	✓	714 893-0945	✓	✓	✓	✓			8:53am-L/M
36281	HER-CON CONSTRUCTION SERVICES, I	JOSEPH HERNANDEZ	hercon7774511@aol.com	✓	✓	✓	✓	626 331-3638	✓	✓	✓	✓	N		8:55am-RICK
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓	✓	✓	✓	951 352-2498	✓	✓	✓	✓			8:57am-L/M
14089	IN-LINE FENCE & RAILING CO., INC	DAVID ORTIZ	julie@inlinerail.com	✓	✓	✓	✓	760 789-0689	✓	✓	✓	✓			9:01am-L/M
33587	INDUSTRIAL BATTERY SERVICES	ELIZABETH RECORDER	ibsrecoder@aol.com	✓	✓	✓	✓	510 412-5988	✓	✓	✓	✓			9:03am-L/M
36741	INDUSTRIAL ELECTRICAL SERVICE	DAVID VILLALVAZO	davidvillalvazo@sbcglobal.net					818 508-6031					N		David-6/26/15
41668	J. C. PALOMAR CONSTRUCTION, INC.	JOSE DIAZ	chris@JCPalomar.com	✓	✓	✓	✓	714 754-6493	✓	✓	✓	✓			9:04am-L/M
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krcsafety.com	✓	✓	✓	✓	559 732-2684	✓	✓	✓	✓	N		9:05am-Casney
39322	LA FIRMA INC.	VICENTE C. BRAVO	estimating@theswppfirm.com	✓	✓	✓	✓	805 929-0501	✓	✓	✓	✓	N	Y	
41409	LIGHT DUTY ELECTRIC	CHARLTON THERMOND	cthermond@lightdutyelectric.com					760 757-4939	✓	✓	✓	✓	N		Charlie
15032	MATZENAUER ELECTRIC, INC	DIANA TOWNE	diana@matzenauer.com	✓	✓	✓	✓	619 390-4559	✓	✓	✓	✓			9:07am-L/M
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc	✓	✓	✓	✓	707 825-1769	✓	✓	✓	✓			9:08am-L/M
14906	METCO	CHRISTOPHER MARTINEZ	c.martinez@metco-usa.com	✓	✓	✓	✓	415 455-9960	✓	✓	✓	✓			L/M
42241	MILL CITY ENVIRONMENTAL CORPOR	BRIAN L CHAPMAN	bchapman@millcityenv.com	✓	✓	✓	✓	978 452-0688	✓	✓	✓	✓	N		Kelli
38043	MJK CONSTRUCTION, INC.	PAMELA E. LAWRENCE	plawrence@mjkconstruction.com					909 594-6169					N		Pamela-6/10/15
38705	MRCI, INC.	ZETA WILLIAMS	mrci@mrci.biz										N		Zeta-5/26/15
9071	PACIFICA CONTRACTING, INC.	null SANDRA L. SPERBER	sandy@pacificacontracting.com										N		Sandy-7/22/15
29512	PARAGON PROJECT RESOURCES, INC	WILLIAM CORREA	william.correa@2paragon.com	✓	✓	✓	✓	214 634-0097	✓	✓	✓	✓	N		Johna
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	✓	✓	619 427-1620	✓	✓	✓	✓	N		BOB
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	✓	✓	805 306-2498	✓	✓	✓	✓	N		Shannon
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL						707 751-3962					N		SEANA-3/1/15
29324	R. E. SERRANO INC.	RICKY SERRANO	ricky@reserrano.com	✓	✓	✓	✓	925 957-8121	✓	✓	✓	✓			L/M
31809	SANTA CLARITA VALLEY ELECTRIC	RYAN MCALISTER	ryanmcalister@sbcglobal.net	✓	✓	✓	✓	661 775-1535	✓	✓	✓	✓	N		9:15am-Ryan
36283	SIGNS PORTAL	DAVID A. ROBLES	signsportal@sbcglobal.net	✓	✓	✓	✓	818 686-1501	✓	✓	✓	✓	N		9:17am-Dave
42902	SO CAL SIGNS, INC	TRACEY CABRAL	sales@socalsignsinc.com	✓	✓	✓	✓						N		TRACEY
41010	SO. CAL TRAFFIC INC	CECILIA KATHLEEN OSTLUN	cecilia@socaltraffic.net	✓	✓	✓	✓	858 793-4495	✓	✓	✓	✓	Y	N	9:18am-Crystal
41790	SOUTHWEST CONTRACTING AND ELE	DANIEL ANCONA	danielancona@yahoo.com	✓	✓	✓	✓								9:19am-L/M
42597	SRK ENGINEERING, LLC	SHERRY KIRKPATRICK	sherry.rebueno@gmail.com	✓	✓	✓	✓	888 370-6020	✓	✓	✓	✓			9:25am-L/M
32232	STATEWIDE STRIPES, INC	DAVID BRILHANTE	dawn@statewidestripes.com					858 560-0158					N		Kiera-6/4/15

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	9-29-15		FAX	9-23-15		PHONE	10-15-15		BIDDING Y/N	Quote Rcd Y/N	NOTES
				✓	✓		✓	✓		✓	✓			
42910	STRAIGHT STRIPE PAINTING INC	KAREN J CHEEVER	cheever@straightstripe.com	✓	✓	435 634-0580	✓	✓	435 656-0930	✓	✓			9:29Am-4M
39874	SUN AND SUN INDUSTRIES, INC	DEBORAH SUN	dsun@sunindustriesinc.com	✓	✓	714 210-5149	✓	✓	714 210-5141	✓	✓			4M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	✓	805 524-7428	✓	✓	805 524-7345			N		ROB
42811	SUSTAINED SOLUTIONS, INC.	EDWARD MENDIETA	ed@sustainedinc.com	✓	✓	951 263-7951	✓	✓	951 317-2187	✓	✓	N		9:30Am-Ed
42191	SYLVIA HALL ENGINEERING	SYLVIA HALL	sylvia.hall@shengineering.expert			562 693-7106			562 693-7106			N		SYLVIA-5/22/15
21578	THE SOLIS GROUP DBA TSG ENTERPRI	ANNA SOLIS	anna@thesolisgroup.com			626 685-6985			626 685-6989			N		LYRIC-6/1/15
38033	TRAFFIC LOOPS CRACKFILLING, INC	MAI-LAN NGUYEN	estimating@tlcinc-ca.com	✓	✓	714 520-4027	✓	✓	714 520-4026			Y	Y	estimating
30004	TRUE CHAMPIONS INC.	RICHARD GARCIA	TCI@TRUECHAMPIONS.NET	✓	✓	619 276-8783	✓	✓	619 276-6999	✓	✓			9:32Am-4M
27723	TUCKER TECHNOLOGY INC	FRANK TUCKER	frank@tuckertech.com			510 836-2625			510 836-0422			N		Veeano-2/17/15
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com			714 551-9420			714 253-3270			N		Arvin-6/30/15
30828	VT ELECTRIC, INC.	TONY T. TRAN	tony@vtelectric.net	✓	✓	909 985-8186	✓	✓	909 985-1755			N	Y	Tony
42783	WEST PACIFIC ELECTRIC COMPANY	VIRGINIA ANN VILLA	vvilla@westpacificelectriccompany.com	✓	✓	559 924-4826	✓	✓	559 924-6422	✓	✓			9:33Am-4M
33077	WIRENET COMMUNICATIONS, INC	ROBERT GABRIEL ARREOLA	garreola@wirenetcomm.com	✓	✓	909 986-6490	✓	✓	909 986-3290	✓	✓			9:34Am-4M

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
36878	A CONE ZONE, INC	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
40447	ABRASIVE BLASTING SERVICE	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
42662	ABT PRODUCTS AND SERVICES LTD	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR;
31317	AC-DC ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
42882	ALANIZ ASSOCIATES CORP.	A0710 SOIL PREPARATION SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
16345	ALERT-O-LITE, INC	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37715	APADANA ENGINEERING, INC.	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

13602	AUSTIN ENTERPRISE	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34166	E ARCHITECTURE PLANNING AND ENGINEERING	C8700 CONSULTANT, NON ENGINEERING; C8704 ARCHITECT; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8801 Construction Project and Document Control; I7388 INTERIOR DECORATING & DESIGN;
33659	BC SCHMIDT CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
41963	BLUE CABLE INC	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;

32903	C2PM	C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction;
31277	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEER	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
25584	CECILIA'S SAFETY SERVICE, INC.	C1201 TRAFFIC CONTROL SYSTEM;
41283	CES LIGHTING, LLC	C8604 LIGHTING;
33135	CINDY BALES ENGINEERING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
33473	CMC TRAFFIC CONTROL SPECIALIST	C1201 TRAFFIC CONTROL SYSTEM;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8793 Environmental - Environmental Impact Assessment;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
38396	CTI ENVIRONMENTAL, INC.	C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; E4730 FREIGHT TRANSPORTATION ARRANGEMENT;

41066	DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT,MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
42154	AMERICAN VETERAN ENTERPRISES TRUCKING & S	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
31488	DOMINGUEZ CONSTRUCTION COMPANY, INC.	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
38712	DREAMBUILDER CONSTRUCTION CORP	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
25021	E E ELECTRIC, INC	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
39646	EDISON CONSTRUCTION, INC.	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8903 ELECTRICAL; C9859 Commercial Electrical;
41700	G & G ELECTRIC INC	

31176	GLOBAL ROAD SEALING, INC	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
36281	HER-CON CONSTRUCTION SERVICES, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
14089	IN-LINE FENCE & RAILING CO., INC	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8501 PAVEMENT MARKING;
33587	INDUSTRIAL BATTERY SERVICES	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
36741	INDUSTRIAL ELECTRICAL SERVICE	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
41668	J. C. PALOMAR CONSTRUCTION, INC.	A0710 SOIL PREPARATION SERVICES; B1380 OIL & GAS FIELD SERVICES; C8713 CONSULTANT, ENVIRONMENTAL;
447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEM5; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
39322	LA FIRMA INC.	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
41409	LIGHT DUTY ELECTRIC	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
15032	MATZENAUER ELECTRIC, INC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
14906	METCO	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
42241	MILL CITY ENVIRONMENTAL CORPORATION	C6101 RAILROAD WORK; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8713 CONSULTANT, ENVIRONMENTAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4780 MISC TRANSPORTATION SERVICES;
38043	MJK CONSTRUCTION, INC.	C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION;
38705	MRCI, INC.	C0680 FENCING SUPPLIER; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9869 ASBESTOS REMOVAL/ABATEMENT;
9071	PACIFICA CONTRACTING, INC.	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;
29512	PARAGON PROJECT RESOURCES, INC	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC;

102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
29324	R. E. SERRANO INC.	C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
31809	SANTA CLARITA VALLEY ELECTRIC	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
36283	SIGNS PORTAL	C5620 ROADSIDE SIGN; I7310 ADVERTISING; I7336 COMMERCIAL ART AND GRAPHIC DESIGN;
42902	SO CAL SIGNS, INC	C5620 ROADSIDE SIGN; F5040 PROFESSIONAL & COMMERCIAL EQUIPMENT; F5095 Decals, Signs; I7380 MISC BUSINESS SERVICES;
41010	SO. CAL TRAFFIC INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8850 Traffic Management / Operations;
41790	SOUTHWEST CONTRACTING AND ELECTRIC INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42597	SRK ENGINEERING, LLC	C8713 CONSULTANT, ENVIRONMENTAL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8720 CIVIL ENGINEERING; C8776 Construction Management - Other Heavy and Civil Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; I8734 LABORATORY TESTING AND ANALYSIS;
32232	STATEWIDE STRIPES, INC	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
42910	STRAIGHT STRIPE PAINTING INC	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
39874	SUN AND SUN INDUSTRIES, INC	C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL;

2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
42811	SUSTAINED SOLUTIONS, INC.	C8713 CONSULTANT, ENVIRONMENTAL; C8742 MECHANICAL ENGINEERS; C9802 BUILDING CONSTRUCTION; I7380 MISC BUSINESS SERVICES; J9440 ADMIN. OF SOCIAL & MANPOWER PROGRAMS;
42191	SYLVIA HALL ENGINEERING	C2030 EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8722 ENVIRONMENTAL ENGINEER; C8775 Construction Management - Oil and Gas Pipeline and Related Structure Construction;
21578	THE SOLIS GROUP DBA TSG ENTERPRISES INC	C8713 CONSULTANT, ENVIRONMENTAL; C8771 Construction Management - Commercial and Institutional Building Construction; C8776 Construction Management - Other Heavy and Civil Construction; I8750 Market Research & FOCUS Groups;
38033	TRAFFIC LOOPS CRACKFILLING, INC	C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
30004	TRUE CHAMPIONS INC.	C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;
27723	TUCKER TECHNOLOGY INC	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C98S8 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I737S INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1S31 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C206S IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); CS10S MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
30828	VT ELECTRIC, INC.	C1201 TRAFFIC CONTROL SYSTEM; C98S8 RESIDENTIAL ELECTRICAL; C98S9 Commercial Electrical;
42783	WEST PACIFIC ELECTRIC COMPANY	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C860S MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;

33077	WIRENET COMMUNICATIONS, INC	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
-------	-----------------------------	--

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #12-0L0904



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0L0904	
~ PCC Conform Grinding, Grooving and Slab Replacement ~	
BID DATE: 10-15-2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,870,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Orange, Anaheim, Fullerton, Placentia and Brea from 0.2 Mile South of Chapman Ave. to LA County Line

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1" Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0L0904

NO ~ We will not be bidding the project

Company Name: ACE FENCE CO. Contact Person: MICHAEL A.

Scope of Work: DELINEATION

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)
From: Daryl Vorne (daryl@abslconstruction.com)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 2:18 PM

ABSL will be bidding the grinding and grooving on this project.

Daryl Vorne

ABSL Construction

510-727-0900

510-727-0912 fax

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, October 12, 2015 2:14 PM
To: HCI
Subject: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0L0904, which will be bidding Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0L0904	
~ PCC Conform Grinding, Grooving and Slab Replacement ~	
BID DATE: 10-15-2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,870,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Orange, Anaheim, Fullerton, Placentia and Brea from 0.2 Mile South of Chapman Ave. to LA County Line

Quotes are needed for, including, but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Grooves Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1" Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5155 or email highlandinc@att.net.

PLEASE 714-538-5155 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES - We will send a quote for project 12-0L0904

NO - We will not be bidding the project

Company Name: Austin Enterprise Contact Person: David

Scope of Work: Slab Replacement

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:09
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:09
FAX NO./NAME	19516981101
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Amerc, Lnc.

9/24/15
email only

amercinc@hotmail.com

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:11
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:11
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

AMLAND

9/24/15 @ 7:56AM

- L/M

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 11:19
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 11:19
FAX NO./NAME	15623944501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

CTI ENVIRONMENTAL

Per Robin

email only

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:24
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:24
FAX NO./NAME	16194677768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

DIMURE CORP.

9/24/15 @ 7:57 AM

LM

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 11:20
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 11:20
FAX NO./NAME	16253313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Her-CON Const.

email only

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:42
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:42
FAX NO./NAME	17607574939
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Light Duty Electric

9/24/15 @ 8:13 AM

No Bid

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:45
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:45
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

MetCO

9/24/15 @ 8:17 AM

L/M

Subject: RE: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)
From: Harris, Johna (johna.harris@2paragon.com)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 2:24 PM

We will not be providing a quote.

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, October 12, 2015 4:14 PM
To: HCI
Subject: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0L0904, which will be bidding Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Enin Richardson

HighLand Construction, Inc.

133 N Pixley Street

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:51
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:51
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

R.E. SERRANO

9/24/15 @ 8:17 AM

LM

TRANSMISSION VERIFICATION REPORT

TIME : 09/23/2015 10:58
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	09/23 10:58
FAX NO./NAME	17142105149
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

SUN & SUN INDUSTRIES

9/24/15 @ 8:19 AM

L/M

Subject: FW: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)
From: Rob (estimating@supersealandstripe.com)
To: highlandinc@att.net;
Cc: trevor@supersealandstripe.com;
Date: Monday, October 12, 2015 3:06 PM

Good Afternoon Erin,

Super Seal will not be bidding on the above mentioned Caltrans project. Thanks for the invitation and keep us in mind for upcoming projects.

Feel Free to call me with any questions

Thanks,

Rob Van Antwerp

Super Seal & Stripe

Two Locations to Serve you

Fillmore: (805) 524-7345

King City: (831) 385-7863



Subject: RE: Invitation to Bid Caltrans Contract #12-0L0904 on 10-15-15!!
From: So Cal Signs, Inc. (sales@socalsignsinc.com)
To: highlandinc@att.net;
Date: Thursday, October 1, 2015 7:10 AM

We will not be bidding this project

SignCerely,

Tracey Cabral



From: HCI [mailto:highlandinc@att.net]
Sent: Tuesday, September 29, 2015 3:23 PM
To: HCI
Subject: Invitation to Bid Caltrans Contract #12-0L0904 on 10-15-15!!

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #12-0L0904, which bids Thursday, October 15, 2015 at 2:00 PM.

Subject: RE: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)
From: Estimating (estimating@tlcinc-ca.com)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 2:14 PM

Yes, we're bidding as a subcontractor.

Please contact us if you have any questions or concerns.

Thanks,

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804

Ph: (74) 520-4026

Fax: (714) 520-4027

Email: Estimating@tlcinc-ca.com

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, October 12, 2015 2:14 PM
To: HCI
Subject: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0L0904, which will be bidding Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

Subject: RE: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)
From: Tony Tran (tony@vtelectric.net)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 2:59 PM

Hi,

We will not be bidding this one. Thanks.

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, October 12, 2015 2:14 PM
To: HCI
Subject: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0L0904, which will be bidding Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #12-0L0904

Subject: Invitation to Bid Caltrans Contract #12-0L0904 on 10-15-15!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; elaine@aconezone.com; dianawinn@abrasiveblastingervice.com; lhorchos@abt-products.com; chris@alanizassociates.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; kevinphan@amlandcorp.com; apadana1@sbcglobal.net; mpa@acefencecompany.com; helinda@bluecable.com; van@cpengineeringinc.com; estimating@ceciliassafetyservice.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; ct@ctconcretectutting.com; robin@ctienviro.com; dm3mlm@gmail.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; gerri@ee-electric.net; brooks.curtis@att.net; eci@lightspeed.net; chvz_glbri@yahoo.com; trila.grsi@yahoo.com; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; julie@inlinerrail.com; ibsrecoder@aol.com; chris@jcpalomar.com; garyc@krcsafety.com; estimating@theswppppfirm.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; bchapman@millcityenv.com; customersvc@millcityenv.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; ricky@reserrano.com; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; sales@socalsignsinc.com; cecilia@socaltraffic.net; danielancona@yahoo.com; sherry.rebueno@gmail.com; cheever@straightstripe.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; ed@sustainedinc.com; estimating@tlcinc-ca.com; tci@truechampions.net; tony@vtelectric.net; villa@westpacificelectriccompany.com; garreola@wirenetcomm.com;

Date: Tuesday, September 29, 2015 3:23 PM

Hello,

Attached, please find our Invitation to Bid on Caltrans Contract #12-0L0904, which bids Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0L0904	
~ PCC Conform Grinding, Grooving and Slab Replacement ~	
BID DATE: 10-15-2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,870,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Orange, Anaheim, Fullerton, Placentia and Brea from 0.2 Mile South of Chapman Ave. to LA County Line

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1"- Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0L0904

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans #12-0L0904 on Thursday (10/15/15??)

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; elaine@aconezone.com; dianawinn@abrasiveblastingservice.com; lhorchos@abt-products.com; chris@alanizassociates.com; chidi@albertwilsontra.com; debbieh@alertolite.com; amercinc@hotmail.com; kevinphan@amlandcorp.com; apadana1@sbcglobal.net; mpa@acefencecompany.com; helinda@bluecable.com; van@cpengineeringinc.com; estimating@ceciliassafety.com; info@cesprolighting.com; airbears@balesengineering.com; wegrindasphalt@aol.com; ct@ctconcretecutting.com; robin@ctienviro.com; dm3mlm@gmail.com; davetrucksweep@gmail.com; rsl@dominguezconst.com; gerri@ee-electric.net; brooks.curtis@att.net; eci@lightspeed.net; chvz_glbrt@yahoo.com; trila.grsi@yahoo.com; hercon7774511@aol.com; erwin.mendoza@hleincusa.com; julie@inlinerrail.com; ibsrecoder@aol.com; chris@jcpalomar.com; garyc@krcsafety.com; estimating@theswppfirm.com; diana@matzenauer.com; denamccullough@mcculloughconstructioninc.com; c.martinez@metco-usa.com; william.correa@2paragon.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; ricky@reserrano.com; ryanmcalister@sbcglobal.net; signsportal@sbcglobal.net; cecilia@socaltraffic.net; danielancona@yahoo.com; sherry.rebueno@gmail.com; cheever@straightstripe.com; dsun@sunindustriesinc.com; brenda@supersealandstripe.com; ed@sustainedinc.com; estimating@tlcinc-ca.com; tci@truechampions.net; tony@vtelectric.net; villa@westpacificelectriccompany.com; garreola@wirednetcomm.com;

Date: Monday, October 12, 2015 2:13 PM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0L0904, which will be bidding Thursday, October 15, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (or simply reply to this email), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0L0904- Rebid.pdf (17.55KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0L0904	
~ PCC Conform Grinding, Grooving and Slab Replacement ~	
BID DATE: 10-15-2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,870,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Orange, Anaheim, Fullerton, Placentia and Brea from 0.2 Mile South of Chapman Ave. to LA County Line

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1"- Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0L0904

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #12-0L0904



FAXED
09/23/2015

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0L0904	
~ PCC Conform Grinding, Grooving and Slab Replacement ~	
BID DATE: 10-15-2015	BID TIME: 2:00 PM
DBE GOAL: 10%	ENGINEER'S ESTIMATE: \$3,870,000
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Orange, Anaheim, Fullerton, Placentia and Brea from 0.2 Mile South of Chapman Ave. to LA County Line

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1" Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and select the contract number from the drop-down menu. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at 133 North Pixley St., Orange, CA by appointment.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0L0904

NO ~ We will not be bidding the project

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 09/23/2015 11:20
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER. # : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/23	09:59	15107270910	28	02	OK	ECM
09/23	10:00	19517342887	47	02	OK	
09/23	10:01	19517869081	41	02	OK	ECM
09/23	10:02	16314211510	44	02	OK	ECM
09/23	10:04	15529264311	42	02	OK	ECM
09/23	10:05	17147525930	44	02	OK	ECM
09/23	10:06	19099891576	55	02	OK	ECM
09/23	10:08	15594533250	29	02	OK	ECM
09/23	10:09	19516981101	00	00	BUSY	
09/23	10:11	14082984344	00	00	BUSY	
09/23	10:11	14154677721	28	02	OK	ECM
09/23	10:12	16615899509	01:08	02	OK	ECM
09/23	10:14	16263337843	46	02	OK	
09/23	10:15	18188617259	30	02	OK	ECM
09/23	10:16	16268101322	28	02	OK	ECM
09/23	10:17	18587934495	48	02	OK	
09/23	10:19	19097527090	47	02	OK	
09/23	10:20	15626972039	53	02	OK	ECM
09/23	10:21	19516980795	25	02	OK	ECM
09/23	10:24	16194677768	00	00	BUSY	
09/23	10:25	15593746470	43	02	OK	ECM
09/23	10:26	16269625055	27	02	OK	ECM
09/23	10:27	19098290118	41	02	OK	ECM
09/23	10:28	16503678282	41	02	OK	ECM
09/23	10:30	16613660204	27	02	OK	ECM
09/23	10:31	19516892694	29	02	OK	ECM
09/23	10:32	17148930945	01:01	02	OK	
09/23	10:34	19513522498	42	02	OK	ECM
09/23	10:35	17607890689	32	02	OK	ECM
09/23	10:36	15104125988	42	02	OK	ECM
09/23	10:38	17147546493	29	02	OK	ECM
09/23	10:39	15597322684	28	02	OK	ECM
09/23	10:40	18059290501	42	02	OK	ECM
09/23	10:42	17607574939	00	00	BUSY	
09/23	10:43	17078251769	32	02	OK	ECM
09/23	10:45	14154559960	00	00	BUSY	
09/23	10:45	19784520688	32	02	OK	ECM
09/23	10:46	12146340097	42	02	OK	ECM
09/23	10:48	16194271620	42	02	OK	ECM
09/23	10:49	18053062498	56	02	OK	ECM
09/23	10:51	19259578121	00	00	BUSY	
09/23	10:52	16617751535	41	02	OK	ECM
09/23	10:53	18186861501	01:05	02	OK	
09/23	10:55	18883706020	48	02	OK	
09/23	10:56	14356340580	33	02	OK	ECM
09/23	10:58	17142105149	00	00	BUSY	
09/23	10:58	18055247428	25	02	OK	ECM
09/23	11:06	16193904559	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 09/23/2015 11:20
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/23	11:19	15623944501	00	00	BUSY	
09/23	11:20	16263313638	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

BROADCAST REPORT

TIME : 09/23/2015 12:33
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/23	12:26	19512637951	48	02	OK	
09/23	12:28	17145204027	28	02	OK	ECM
09/23	12:29	16192768783	28	02	OK	ECM
09/23	12:30	19099868186	25	02	OK	ECM
09/23	12:31	15599244826	48	02	OK	
09/23	12:32	19099866490	42	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT F ~

SECTION 3

CONTRACT #12-0L0904

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Cal-Stripe * With 2 nd tier DBE Participation	Non	Abrasive Blasting	\$118,825.00	\$58,225 more	Removal Only
Saw Cutting	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	G&F Concrete Cutting	DBE	Austin Enterprise	\$161,797.5	\$54,592.22 more	
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Quality T/C Full Traffic Maint.	Varies	See Quotes	Self-perform item Specified goal achieved
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	CES Engineering Appian UDBE Adanta	\$1,440.00 \$1,900.00 \$1,250.00	\$940 more \$1,400 more \$750 more	
WPCP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	CES Engineering Alfred Civil Eng. Terradyne LAX La Firma, Inc. Appian UDBE	\$1,350.00 \$600.00 \$950.00 \$650.00 \$750.00	\$850 more \$100 more \$450 more \$150 more \$250 more	
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	VT Electric	DBE	Traffic Loops	\$36,700.00	\$3,980 more	
CMS	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Flash Traffic	Rental Only		HCI Purchase
Guard Rail Delineator	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Ace Fence Co.	\$14,960.00	\$3,740 more	

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #12-0L0904

Subject: Emailing: 20151012_131720
From: Steve Works (sworks@calstripe.com)
To: highlandinc@att.net;
Date: Monday, October 12, 2015 1:32 PM

Cal Stripe Quote for Caltrans #12-0L0904

Stephen M. Works
Senior Estimator
Cal Stripe, Inc.
2040 East Steel Rd.
Colton, CA 92324
(909)884-7170 #108 OFFICE
(909)884-7106 FAX
(909)841-8036 CELL

Your message is ready to be sent with the following file or link attachments:

20151012_131720

Note: To protect against computer viruses, e-mail programs may prevent sending or receiving certain types of file attachments. Check your e-mail security settings to determine how attachments are handled.

Attachments

- 20151012_131720.pdf (323.23KB)



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 100001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

October 12, 2015

BIDS ON - 10/15/2015

PROJECT DESCRIPTION: Replace Slabs & Groove Concrete – Rte. 57 near Anaheim, CA.

CONTRACT / PROJECT NO: Caltrans # 12-0L0904 12-Ora-57-11.0/22.5

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

- A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement Markers [yes]
Temporary Striping [yes] Thermo / Paint removal [yes] Marker Removal [yes] Lead compliance plan for stripe removal [YES]
Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Place Temporary Pavement Markers [NO]
- B. [1] Total move-ins included in this quote for Permanent Striping. Additional Move-in charge @ \$5,500.00ea
- C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea
- D. Traffic control is included in this quote for Removals and Permanent Delineation ONLY.
(# of shifts required to complete our work- approx. 14). ALL temporary delineation will be done in The Prime Contractors Traffic Control.
ALL temporary ramp and connector closure notification and detour signage shall be furnished / provided and placed by The Prime Contractor.
ALL required Portable CMS Boards shall be furnished / provided and placed by The Prime Contractor.
- E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
- F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris.
Cal Stripe will dispose of all debris generated by our removal operations.
- G. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
- H. Any required Safety Training shall be paid by The General Contractor on a force account basis.

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$800.00	\$ 800.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$34,000.00	\$ 34,000.00
4	3790	SF	Temp. Pav. Marking (Paint) (Materials ONLY)	\$0.50	\$ 1,895.00
5	354000	LF	Temp. Traffic Stripe (Paint) (Materials ONLY)	\$0.04	\$ 14,160.00
10	114000	LF	Remove Yellow Thermo Stripe	\$0.20	\$ 22,800.00
12	148000	LF	Remove Thermo Stripe	\$0.15	\$ 22,200.00
13	3800	SF	Remove Thermo Marking	\$1.00	\$ 3,800.00
14	27500	EA	Remove Pavement Marker	\$0.40	\$ 11,000.00
28	3790	SF	Thermo Pavement Marking (EWNV)	\$2.50	\$ 9,475.00
29	266000	LF	Paint Traffic Stripe (2 - Coat) (BLACK)	\$0.10	\$ 26,600.00
30	88300	LF	4" Thermo Stripe (EWNV)	\$0.40	\$ 35,320.00
31	700	LF	4" Thermo Stripe (EWNV)(Bkn 17-7)	\$0.20	\$ 140.00
32	197000	LF	4" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.20	\$ 39,400.00
33	15000	LF	8" Thermo Stripe (EWNV)	\$0.80	\$ 12,000.00
34	5380	LF	8" Thermo Stripe (EWNV)(Bkn 12-3)	\$0.65	\$ 3,497.00
35	48400	LF	8" Thermo Stripe (EWNV)(Bkn 36-12)	\$0.65	\$ 31,460.00
36	16400	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 16,400.00
37	10300	EA	Pavement Marker (Retroreflective)	\$2.00	\$ 20,600.00
41	1	LS	Mobilization - Cal Stripe Operations	\$30,000.00	\$ 30,000.00
Unit prices for Items 4 & 5 are for materials ONLY. See below for other charges related to these items.					
Cal Stripe includes placing temporary striping during our stripe and marker removal operation.					
Cal Stripe is using a DBE Contractor to do a portion of our traffic control:					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, CA. 92592 - (951)695-5104					
DBE Cert. # 38078					
State Contractor Lic. # 892008					
DIR # 1000011349 Amount of DBE = \$33,840.00 - Quote attached					
TOTAL BASE BID					\$ 335,547.00
Other Charges Related to Items 4 & 5					
Temporary Striping during your operations in your traffic control (a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$1,300.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends - OT)	\$1,450.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$145.00	Per Hour
	1	EA	Move-ins for temporary striping (weekly)	\$550.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
Materials for temporary striping - See Items 4 & 5 above.					
	1	LF	Materials in excess of (354,000 LF & 4060 SF)	Item Prices	Item Prices

Notes:

2nd Tier Subcontractor

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 12-0L0904
BID DATE: 10/15/15
TO: CAL STRIPE
ATTN: STEVE WORKS

Partial Traffic Control
for Cal Stripe, Inc.

TRAFFIC CONTROL:

2 MAN CREW (1-10 HRS)- \$1,850.00 x 12 = 22,200.00
EXTRA LABORER (1-10 HRS)- \$820.00 x 12 = 9,840.00
ATTENUATOR TRUCK W/OUT DRIVER- \$150.00 x 12 = 1,800.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER LABORER.....2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

Total = \$33,840.00

NOTE:

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.
IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID 38078
Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON
Address Line2
City TEMECULA
State CA
Zip Code1 92028
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail mariamaneri@yahoo.com
Contact Name MARIA MANERI
Area Code (951)
Phone Number 695-5104
Fax Area Code (951)
Fax Phone Number 695-5105
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 13; 19; 30; 33; 36; 37; 40; 42; 58;
Districts 04; 05; 07; 08; 11; 12;
DBE NAICS 561990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses G31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:25:31 PDT 2015

Query Criteria

Firm/DBA Name: maneri

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



VT Electric, Inc VT Electric, Inc.

10825 Vernon Avenue Ontario, CA 91786
(909) 985-1755 (909) 985-8186 Fax Lic #763236 C-10
IBEW/NECA, Laborers union members
UDBE/DBE Certified UCP #30828

Bid Date: 10/15/15 Bid Time: 02:00 PM
Project Name: 12-0L0904 ROUTE 57 Estimate #: 4035
Agency: CALTRANS

CERTIFIED DBE, UDBE CONTRACTOR AND UNION CONTRACTOR
DIR REGISTRATION #1000005674

38 MAINTAIN EX TRAFFIC ELEMENTS	1 LS	500.00	500.00
39 INDUCTIVE LOOP DETECTOR	1 LS	10,290.00	10,290.00
40 MODIFY RAMP METERING SYSTEM	1 LS	21,930.00	21,930.00
TOTAL			\$32,720.00

EXCLUDED FROM OUR BID ARE THE FOLLOWING ITEMS:

- (1) PERMITS, FEES, INSPECTION EXPENSE, BONDS, & SURVEY.
- (2) TRAFFIC CONTROL.

Sincerely

Tony Tran
Estimator

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:25:19 PDT 2015

Query Criteria

Firm/DBA Name: vt electric

Firm Type: DBE

Firm ID	30828
Firm/DBA Name	VT ELECTRIC, INC.
Address Line1	10825 VERNON AVE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91762
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	tony@vtelectric.net
Contact Name	TONY T. TRAN
Area Code	(909)
Phone Number	985-1755
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-8186
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56;
Districts	03; 04; 05; 07; 08; 10; 11; 12;
DBE NAICS	238210;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ana, CA 92711

714.648.0397 FAX 714.550.0624

10-13-15

State License 590310

UDBE / DBE / MBE / WMBE Certified

CUCP, Caltrans, MTA & MWD, DIR#1000001776

Project: Caltrans 12-0L0904

Highland Construction

Attn: Estimating

P. 714-538-5156

F. 714-538-5157

CONTRACT PROPOSAL

518 x 52
= 26,936 LF
x 3.98/LF

Scope of work as follows:

Bid Item # 17 Individual slab replacement RSC (portion) 2,490 CY. 9" PCC

Saw cut, vacuum, and slurry disposal. Price \$3.98 per LF

Saw cut, vacuum, no slurry disposal. Price \$3.82 per LF

Saw cut, no vacuum, no slurry disposal. Price \$2.10 per LF

107,205.28

Note: 1) saw cutting, vacuum, and slurry disposal pricing is base on a full work shift or reverts to our posted hourly rates. 2) Standby out of our control will be charged at \$90 00 per hour. 3) Contractor to supply traffic control as required. 4) Contractor to provide layout and unrestricted access to work area. 5) Prior arrangements in writing are required for overtime work.

Excluded: Layout, SWPPP, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, water control, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding, crash trucks, lighting, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.

Submitted by:

Accepted by:

Michael Phillips, Estimator
949-887-7428

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

[Back To Query Form](#)

Search Returned 1 Records

Sat Oct 17 11:24:56 PDT 2015

Query Criteria

Firm/DBA Name: G & F Concrete cutting


Firm Type: DBE

Firm ID	8735
Firm/DBA Name	G & F CONCRETE CUTTING, INC.
Address Line1	1006 E. CHESTNUT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92701
Zip Code2	
Mailing Address Line1	PO. BOX 10215
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92711
Mailing Zip Code2	0215
Certification Type	DBE
EMail	r.ferguson@gfconcretecutting.com
Contact Name	RITA M. VIGIL-FERGUSON
Area Code	(714)
Phone Number	648-0397
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	624-4361
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 40; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



Crush Materials Corp., 2421 E. 16th St., #1, Newport Beach, CA 92663
 Fax: (949) 706-7918; Phone: (949) 887-0795

Certified Small Business # 173236
DBE # 38958

Volumetric Mixer Sales Quotation

Quote Date: 10/15/2015
Project: 12-0L0904
Location: Orange County, various locations
Contractor: Various
Attention: Estimating
Fax or E-Mail: Misc.

MIX AND DESCRIPTION	PRICE PER YARD
V72RSC: Individual Slab Replacement RSC: 400 MOR Opening 1-2 Hours. 600 MOR in 3 Days	\$ 321.00
TOTAL CUBIC YARDS	Approx. 2,490 yards

= \$799,290
 X 60% Supplier
 \$479,574.

Quotation Conditions:

1. Add \$3.00 per cubic yard on 4-1-2016. Prices expire on 10-1-2016.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate water supply for volumetric trucks/mix based on daily projected production.
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 1/2% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. Delay charges subject to applicable rates in addition to the prices quoted above. Notch pours will be charged \$200 per notch, Concrete Patching and Joint Seal pours add an additional \$300 per shift in addition to the prices quoted above.
9. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336

Buyer Acceptance _____ Seller Acceptance _____
 Name and Title _____ Date _____

Quote Presented by: *Christine Rush*
 Thank you (949) 887-0795

File #:12-0L0904

[Back To Query Form](#)

Search Returned 1 Records

Mon Oct 19 12:39:59 PDT 2015

Query Criteria

Firm/DBA Name: crush


Firm Type: DBE

Firm ID	38958
Firm/DBA Name	CRUSH MATERIALS CORPORATION
Address Line1	2421 E 16TH STREET #1
Address Line2	
City	NEWPORT BEACH
State	CA
Zip Code1	92663
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	crush5555@aol.com
Contact Name	CHRISTINE RUSH
Area Code	(949)
Phone Number	887-0795
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(949)
Fax Phone Number	706-7918
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 10; 14; 15; 16; 19; 20; 26; 30; 33; 36; 37; 42; 48; 54;
Districts	04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	327320; 327993; 423320; 423390; 423810; 423860;

ACDBE NAICS

Work Codes	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



HARBER *Companies, Inc.*

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61
DIR # 1000005455

OCTOBER 15, 2015

ATTN: ESTIMATOR

JOB REF: ROUTE 57 # 12 - OLO904

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

- # 18 GROOVE EXISTING PAVEMENT 228,000 SQYD PER \$ 1.95 TOTAL \$ 444,600.00
- # 19 GRIND EXISTING PAVEMENT 15,100 SQYD PER \$ 6.75 TOTAL \$ 101,925.00

+ 30,000

 \$ 576,525

ITEM:

- #18 BASED ON 25 SHIFTS
- #18 PER MOVE IN: \$ 30,000.00
- #19 BASED ON 15 SHIFTS

EXCLUDES: LAYOUT, LIGHTS, ALL TRAFFIC CONTROL, SUPPLY OF WATER, RETENTION, REMOVAL/REPLACEMENT OF PAVEMENT MARKERS, TEMPORARY STORAGE TO FACILITATE GRINDING EQUIPMENT TO BE WITHIN PROJECT LIMITS, TEMPORARY STRIPE, POWER SWEEPING, ATTENUATOR TRUCK,

SINCERELY,

Bob Harber
BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE

QUOTES

CONTRACT #12-0L0904

Abrasive Blasting Service
5465 24th Street, Riverside, CA. 92509
Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator
Cell Number 951-742-1715

Pages: 2 including coversheet

Today's

Date:

10/14/15

Re:

Bid for Contract No.

12-020904

Bid Date:

10/15/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLE No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 12-0L0904

12-Ora-57-11.0 / 22.5

Bids on 10/15/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,500.00 LS	2,500.00
10 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	114,000	.40 LF	45,600.00
12 150714	Remove Thermoplastic Traffic Stripe	LF	148,000	.30 LF	44,400.00
13 150715	Remove Thermoplastic Pavement Marking	SQFT	3,800	1.50 SF	5,700.00
14 150722	Remove Pavement Marker	EA	27,500	.75 EA	20,625.00

Total price for items shown above \$ 118,825.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.
This bid is for the removal of hazardous material and includes clean-up for our scope of work only

- # Bid includes up to 8 shifts to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S will not be held against A.B.S.** A.B.S reserves the right to charge for down time due to Traffic control or for any reason other than by A.B.S. Additional shifts will be billed an additional \$3,000.00 per plus removals
- # **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- # Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 12-0L0904
Rt 57, Orange County

Bid Date: October 15, 2015

BID ITEM # 17 / Individual Slab Replacement (RSC) [portion]:

2,490 cy

39,950 lf+ - Saw cut only up to 12" depth.....\$4.05 / lf.....\$161,797.50

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees
4. One continuous move in included, additional moves at \$750.00 per truck
5. Prior arrangements in writing are required for overtime work other than dictated by closure schedules
6. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Highland Construction	From: Darold
Attention: Estimating	Date: October 14, 2015
Fax number: 714-538-5157	Phone number: 714-538-5156

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2

Comments

<p>Project: CDOT #12-0L0904 Rt. 57, Orange County</p> <p>Bid Date: October 15, 2015</p>
--

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

FAX

Date 10/15/2015

Number of pages including cover sheet: 2

To:

+17145385157

Phone

Fax Phone +17145385157

From:

Mary Nguyen

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street

Anaheim CA

92804

Phone +1 (714) 520-4026

Fax Phone (714) 462-9922

REMARKS:

Quote - Caltrans 12-0L0904

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 10/15/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 12-0L0904, Route 57 in Orange, Anaheim, Fullerton, Placentia and Brea
 Bid Date: 10/15/2015 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
38	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
39	Inductive Loop Detector (LS)	1	LS	12,400.00	12,400.00
40	Modify Ramp Metering System	1	LS	23,800.00	23,800.00
TOTAL BID AMOUNT:					\$ 36,700.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million
- 3- One move-on

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 3 shifts)
- 3- Weekend work
- 4- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mai-Lan Nguyen

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

10-12-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 12-0L0904 . That bids on 10-15-15. After looking at the plans and specials the following is a bid for item #6 PCMS:

Item#6 PCMS boards: 7 PCMS Boards:

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000905561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

12-0L0904

Date: October 13, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide 10 working days notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE SHEET

12-0L0904		
CS-1, THQ-1 (Construction Area Signs Only)		
LUMP SUM	\$65,467.32 (Includes post and install)	
This quote does not include maintenance, change of dates, relocation or replacement of signs.		
All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.		
TYPE 1 PROJECT FUNDING SIGN	\$393.75 EACH	
TYPE 2 PROJECT FUNDING SIGN	\$808.50 EACH	
(Does not include post or installation)		

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: October 13, 2015

*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month

\$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month

\$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month

\$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month,

\$100.00 delivery and pick up charge per truck (mileage fee of \$.50 per mile - portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.9980



Website: ftmnc.net
 E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	\$ 191.50 each
	#1400	\$ 191.50 each
	#2100	\$ 191.50 each
CHANNELIZERS	36"	\$ 15.95 each
BUTYL PADS (8"X8")		\$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	\$ 95.30 each
REFLECTIVE LEFT PATCH		\$ 18.50 each
STAY & BRACKET	48"	\$ 17.30 each
SPRING STAND		\$ 112.00 each
TYPE I BARRICADE		\$ 20.40 each
TYPE II BARRICADE		\$ 25.50 each
TYPE III BARRICADE W/FEET		\$ 72.10 each
ANSI CLASS II VEST		\$ 12.50 ea. (add \$2.00 for each x after 2x)
ANSI CLASS III VEST		\$ 16.35 ea. (add \$3.00 for each x after 2x)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea. (add \$3.00 for each x after 2x)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea. (add \$3.00 for each x after 2x)
ANSI CLASS II PARKA		\$ 38.25 ea. (add \$3.00 for each x after 2x)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 each
28" 7LB 6/4 CONE		\$ 13.90 each
DELINEATOR W/ 12LB BASE		\$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANOELLES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742


CUCP OFFICER

July 18, 2008

Subject: Caltrans 12-0L0904

From: jose segura (qualitytrafficcontrol@gmail.com)

To: qualitytrafficcontrol@gmail.com;

Bcc: highlandinc@att.net;

Date: Tuesday, October 6, 2015 6:12 PM

Attached is our bid for Caltrans 12-0L0904. We are DBE and registered with DIR. Thank you for considering our bid. Good Luck:)

--

Jose Segura

Quality Traffic Control

Contractor License#992622

www.QualityTrafficControl24-7.com

13940 Rose Avenue

Fontana, CA 92337

909-276-5582

888-839-9857 (fax)

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax (888)839-9857
www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory

DIR#1000014062

To: Estimator
Job#: Caltrans 12-0L0904
Bid Date: 10/15/15

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
	Portable CMS	\$125 daily, \$380 weekly, \$790 monthly
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	<u>1 FREE Delivery/Pickup Included</u> \$60 charge each direction per unit (delivery/pickup),	

****Traffic Control System****

1 Traffic truck and equipment, 2 laborers per 8 hr shift, M-F	\$1390
1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$840
Each additional Lane or mile added	\$100
Additional laborer, per 8 hr shift, M-F	\$635

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

ATTACHMENT A


1. Contractors State License #992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – (Certificate #42283).
4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. Notification must be given to Quality Equipment Rental prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.
10. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATDRY.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-job conferences.
16. **Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality Traffic Control standard rental agreement is available upon request.**
17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or purchase orders to this project. This quote shall be deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Jose L Segura II
Jose L Segura-Estimator

Date: 10-06-15

Company: _____

Accepted by: _____



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/13/15
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT PCC Conform Grinding, Grooving and Slab Replacement (Contract No. 12-0L0904) From 0.2 Mile South of Chapman Avenue to Los Angeles County Line, In Orange, Anaheim, Fullerton, Placentia and Brea, In Orange Co., CA		
BID DATE	: 10/14/15 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
26	GUARD RAILING DELINEATOR	EA	220	\$ 68.00	\$ 14,960.00
TOTAL BID AMOUNT:					\$ 14,960.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: GUARD RAILING; STAINING & PAINTING; CIDH PILING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



DBE Number # 42219 SBE Number #1769993
 DIR Number #1000012824
 Date: October 14, 2015
 Expiration Date: 11/13/2015

Pavement Management
 Solutions, Inc.
 38340 Innovation Ct
 Suite E-506
 Murrieta, CA 95363
 Office: (951) 600-1110
 Fax: (951) 600-1112
 Bsilva@pavementsolutionsinc.com

DBE & SBE CERTIFIED

Caltrans Project: 12-0L0904
 Route: 57 County: Orange

INERTIAL PROFILING
 Per the specifications

SALESPERSON	PROJECT	PAYMENT TERMS	
Carley Rogers	12-0L0904	30 Days Net	CA LIC: 989179

QTY	DESCRIPTION	UNIT PRICE	LINE TOTAL
1	Data Collection, Analysis, Reporting with the use of a High Speed Inertial Profiler (HSIP). (8 HR MINIMUM) \$400 PER HR OVER 8 HRS. (PMS, Inc. will layout the grind locations if time permits, with traffic control provided by contractor. Additional day rate will apply for each day of laying out the grinds. A change order will be needed.)	\$1,800.00	\$1,800.00
1	Mobilization Charge (\$200.00 Per layover not included) Each additional mobilization will be \$200.00	\$200.00	\$200.00
SUBTOTAL			\$2,000.00
SALES TAX			
TOTAL			\$2,000.00

The prime contractor agrees to mark out the beginning and end stations for PMS, Inc. on the project. The prime also agrees to have the surface that is being profiled clean, and clear of debris prior to profiling. If Prime would like assistance in locating and marking grind areas; additional costs and a change order will be added to contract for each additional day. Traffic control may be needed due to traffic lights for profiling. Traffic Control is needed for laying out the grind locations. On-site Cancellations will be billed 4hrs and mob. This quote excludes traffic control, Milling, clean-up, and sweeping. Payment is due within 30 days of billing. To accept this quotation, sign here and return: _____

Visit us at
www.Pavementsolutionsinc.com

**SEQUOIA
Consultants**

Testing Labs, Inspectors and Engineers

BID FAX

To:	Estimating Department	From:	Anthony Scott
Company:	HighLand Construction, Inc.	No. of Pages:	2 (Including Cover Sheet)
Fax No.:	714-538-5157	Date:	10/15/2015
Phone No.:		Re:	Bid for QC Services & Material Testing – Caltrans 12-OL0904

Dear Estimator,

Attached is our bid to provide you with Materials Testing, Inspection, and related Quality Control Services for the subject project.

We are currently providing similar services to Caltrans projects all over California. Our facilities and testing staff are accredited by Caltrans. We have the capabilities and equipment to provide all services for this project in-house.

We are a Caltrans and State Certified SBE / DBE (#35308) and are Signatory to Operating Engineers.

We have delineated the entire QC Testing and Inspection Scope into individual services. Services should be evaluated and selected based on your in-house capabilities and the capabilities of materials suppliers.

Should you have any questions, or need a more accurate bid based on your estimated construction schedule or anticipated placement quantities, I hope you will not hesitate to contact me.

Best Regards,

Anthony Scott
Project Engineer
ascott@sequoiacon.com
714-974-6316

SEQUOIA Consultants

Cost Estimate QC Services for Concrete Paving

Contract No.: 12-0L0904
Date: October 15, 2015
Bid Item : 17: Individual Slab Replacement (RSC) - 2,490 cy

Pre-Production Quality Control Support				
Development of Quality Control Plan	1	L.S.	\$ 450	\$ 450
Pre-Production QC support (meetings, submittals, etc.)	4	Hour	\$ 120	\$ 480
Individual Slab Replacment (RSC)				
JPCP-RSC Production Inspection - 1 QC Mgr. and 1 Tester	33	Shift	\$ 1,055	\$ 34,815
ISR-RSC Concrete Aggregate Laboratory Testing - 1 per shift	33	Test	\$ 190	\$ 6,270
ISR-RSC Beam Laboratory Testing - 1 set per 130 cy of RSC	66	Set	\$ 180	\$ 11,880
Mobile Laboratory Trailer for Opening Age Strength	33	Each	\$ 100	\$ 3,300
TOTAL				\$ 57,195

Concrete Paving Support Services				
JPCP-RSC Trial Slab / Field Qualification Testing	-	Each	\$ 2,150	-
Additional Flexural Strength Beams	-	Each	\$ 60	-

Individual Slab Replacment (RSC)				
JPCP-RSC Production Inspection - 1 QC Mgr. and 1 Tester (Sat)		Shift	\$ 2,235	\$ -
JPCP-RSC Production Inspection - 1 QC Mgr. and 1 Tester (Sun)		Shift	\$ 2,760	\$ -

Remarks:

- 1 Estimate is based on an 8 hour, Monday thru Friday, straight time Shift.
- 2 Estimate is based on placement of up to 130 cy for ISR-RSC per shift. For placement over 130 cy, add \$180 for each additional set of beams.
- 3 For ISR-RSC mixes having an opening age of 4 hours or greater add \$176 per additional hour up to 8 hours.
- 4 For ISR-RSC mixes having an opening age of 8 hours or greater add \$530.
- 5 Overtime will be charged at \$132/hour and Double time at \$176/hour.
- 6 Union Tester rates quoted are valid through June 30, 2016, after which an annual escalation rate of \$2.25/hour for each Tester will be added onto the shift rate.

Subject: DBE Quote for Caltrans 12-0L0904
From: James Keegan (jkeegan@cesgroup.co)
To: jkeegan@cesgroup.co;
Date: Wednesday, October 14, 2015 9:56 AM

Attached please find a DBE quote to prepare the Lead Compliance Plan and WPCP. Should you have any questions or if we can be of further assistance please contact me at 951-898-6000.

Thank you for your consideration.

Jim

Jim Keegan P.E., QSD/QSP

CES Group, Inc.

CES/Novacom/ERG

951-808-8585 Ext 802

951-898-6000 Direct

951-848-9812/fax

Contr. Lic # 859757 A Haz

jkeegan@cesgroup.co

www.cesgroup.co

www.facebook.com/CESGroup?fref=ts



NOTICE- This message (including any attachments) contains confidential information intended for a specific individual and purpose, and is protected by law. If you are not the intended recipient, you should delete this message and contact the sender. Any disclosure, copying, or distribution of this message, or the taking of any action based on it, is strictly prohibited.



CES GROUP

Engineering Environmental SWPPP
DBE Contractors Lic. 859757 A, Haz.
Contact: Jim Keegan Ext. 802

Phone: 951-808-8585 Fax: 951-848-9812
Proposal #: P6915 10/14/2015
Email: jkeegan@CESGROUP.CO

QUOTATION SUMMARY SHEET Caltrans 12-0L0904

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	RATE	EXTENDED COST
1	Prepare Lead Compliance Plan	EA	1	\$1,440	\$1,440
8	Prepare Water Pollution Control Program	EA	1	\$1,350	\$1,350

Scope of Work/Assumptions:

- Item 1 Includes preparation of draft and one revision of LCP. Electronic Deliverable only.
- Item 8 Includes preparation of draft and one revision of WPCP. Electronic Deliverable only, excludes Calculations (Run-on and Run-off).
Out of Scope QSD billed at \$115 per hour

CES Group can also provide Lead Awareness Training if required by the Contract - please contact for a quote.

Payment terms are net 30 days. Interest charges of 1.5% per month will be charged for late payment.

Thank you for your interest in CES Group.
2279 Eagle Glen Parkway Suite 112
PMB #329
Corona, CA 92883
tel: 951-808-8585
fax:951-848-9812

Alfred Civil Engineering, Inc.

7604 Soquel Way
Citrus Heights, CA 95610

10/12/2015

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

=====

Subject: 12-0L0904:- PCC Conform Grinding, Grooving and Slab Replacement


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
8	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

8/26/2014

Ethnicity
Firm Type

BLACK
DBE

United Certification Program

[Back To Query Form](#)

FAX COVER SHEET

TO	Ms. Erin Richardson / Estimating
COMPANY	HighLand Construction, Inc.
FAXNUMBER	17145385157
FROM	Terradyne LAX, Inc.
DATE	2015-10-15 19:53:12 GMT
RE	Caltrans proposal for Contract No. 12-0L0904

COVER MESSAGE

Good afternoon Erin. Terradyne is a DBE / MBE firm. Attached is the DBE certificate and bid for the Storm Water Pollution Prevention Program (SWPPP) portion of the above referenced project. For any questions, please call our Project Manager, Gabrielle Zamora at 714-273-8883. We appreciate the opportunity to serve you on this project. Thank you and have a nice day.

Jasmin Palaniappan

Business Development Associate

Terradyne

1509 W. Alton Avenue

Santa Ana, CA 92704

jpalaniappan@torradyno.com

Environmental Engineering * Geotechnical Engineering * Construction Materials Testing
* Civil Site Design * Surveying

For NOTHING is impossible with God. Luke 1:37

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TERRADYNE LAX, INC

24881 ALICIA PARKWAY, STE E327
LAGUNA HILLS, CA 92653

Owner: A.KUMAR PALANIAPPAN

Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 541620 Environmental Consulting Services
- 562910 Remediation Services

541340 Drafting Services

Work Category Code(s)

- C8700 CONSULTANT, NON ENGINEERING
- C8765 DRAFTING

C8730 SAFETY STUDIES
J9510 ENVIRONMENTAL QUALITY

Licenses

UNIFIED CERTIFICATION PROGRAM

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 36927

James Salais
UCP OFFICER

August 9, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



October 14, 2015

Terradyne LAX, Inc.
1509 W. Alton Avenue
Santa Ana, California, 92
Fax: 949.231.1700
www.terradyne.com

Ms. Erin Richardson
HighLand Construction, Inc.
133 N. Pixley Street
Orange, CA 92868
Ph: (714)538-5156
Fx: (714)538-5157
highlandinc@att.net

**Re: Storm Water Pollution Prevention Plan
Route 57 Slab Replacement
Orange County, California
Caltrans Contract No.: 12-0L0904
Terradyne Proposal No.: LP153039-J**

Dear Ms. Richardson:

Terradyne LAX, Inc. (Terradyne) is pleased to submit this estimated budget proposal for Water Pollution Control Program for the above referenced project. Terradyne is a minority owned firm specializing in environmental, geotechnical and civil engineering as well as construction materials testing. With five offices located throughout the United States (Southern California, Denver, Dallas, Austin and Pittsburgh,) Terradyne has the technical capabilities, personnel, equipment resources and local expertise to provide you with superior testing and inspection services.

Per the attached assumptions, SWPPP estimate with unit rates and "Standard Terms and Conditions," Terradyne shall provide experienced personnel to perform inspection services in general accordance with the project specifications. The actual costs for SWPPP services can decrease or increase with changes in the scope of work or with the contractor's work method. If this proposal meets your approval, please sign in the space provided and return one copy of the proposal intact. We will proceed with the work upon receipt of a signed proposal.

We are looking forward to providing services to HighLand Construction, Inc. during construction of the Route 57 Slab Replacement in Orange County, California. For your convenience, you may also contact our Project Manager, Gabrielle Zamora at 714-273-8883. Please do not hesitate to contact us should you have any questions or comments. Thanks in advance for your consideration.

Very Truly Yours,
Terradyne LAX, Inc.

Jasmin Palaniappan
Business Development Associate

Attachments: ProjectAssumptions
Estimated SWPPP Cost Breakdown
Standard Terms and Conditions

Route 57 Slab Replacement, Orange County, CA – Terradyne Proposal No. LP153039-J

ROUTE 57 SLAB REPLACEMENT – ORANGE COUNTY, CALIFORNIA

PROJECT ASSUMPTIONS AND EXCLUSIONS

- Project will be Risk Level 1 or 2 according to State General Permit for Storm Water Discharges from a construction site. NOI and submittals to the State Water Board for purposes of obtaining a W DID number are included in the cost of the WPCP or SWPPP manual.
- Quarterly Non-Storm Water Discharge inspections shall be done at the same time as a weekly inspection at no additional fee.
- Weekly training materials will be provided, but it is the contractor's responsibility to give out information at weekly tailgate meetings.
- Project duration estimated at 30 weeks. Overall cost may increase or decrease based on actual construction timeline.
- Pre-Storm, Storm Event and After Storm Inspections will be billed at unit rates shown below based on predicted and actual rain events.
- EXCLUDES ANY OVERTIME. Overtime will be billed out for any hours over 8 hours between 7 AM and 7 PM and any hours between 7 PM and 7 AM as well as Saturdays and DOUBLE TIME on Sundays.
- Consulting services related to any of the following tasks may be completed by Terradyne if negotiated under a separate contract, but are presently specifically excluded from the proposal.
 - BMP implementation and BMP maintenance
 - Preparation of Rain Event Action Plans (REAPs)
 - Storm water sampling
 - Hazardous wastes
 - Construction Administration
 - Environmental Studies
 - Site Plan Preparation / Studies
 - All other services not specifically set forth in the above scope of work

ESTIMATED SWPPP COST BREAKDOWN

Description	Unit	Quantity	Unit Price	Item Total
A. Prepare Storm Water Pollution Prevention Plan (SWPPP)				
Water Pollution Control Program (WPCP)	Each	1	\$950.00	\$950.00
Risk Level 1	Each		\$1,250.00	\$0.00
Risk Level 2 (if necessary)	Each		\$1,550.00	\$0.00
			Sub-Total	\$950.00
B. Site Inspections				
Weekly Site Inspections (quarterly inspections included)	Each	30	\$225.00	\$6,750.00
Storm Water Sampling and Analysis Day	Each		\$225.00	\$0.00
Prepare Sampling Reports (if necessary)	Each		\$75.00	\$0.00
Pre-Storm Inspections	Each		\$225.00	\$0.00
Rain Event Action Plan	Each		\$75.00	\$0.00
Post-Storm Inspections	Each		\$225.00	\$0.00
			Sub-Total	\$6,750.00
C. Annual Report				
	Each		\$750.00	\$0.00
			Sub-Total	\$0.00
D. Notice of Termination				
	Each		\$500.00	\$0.00
			Sub-Total	\$0.00
			SWPPP Testing Estimate	\$7,700.00

STANDARD TERMS & CONDITIONS

Parties and Scope of Work Terradyne, LLC shall include said company or its particular subsidiary or affiliate performing the work and owners, employees, partners, members, officers, directors and agents. All work including additional work ordered by client shall also be subjected to these Standard Terms and Conditions. If client is ordering the work on behalf of another, Client represents and warrants that it is the duly authorized agent of said party for the purpose of ordering and directing said work. Client shall communicate these Standard Terms and Conditions to each and every third party to whom client transmits any part of Terradyne's work. Terradyne should have no duty or obligation to any third party greater than that set forth in Terradyne's proposal. The ordering of work from Terradyne, or the reliance on any of Terradyne's work shall constitute acceptance of the term of Terradyne's proposal and these Standard Terms and Conditions, regardless of the terms of any subsequently issued document.

Invoicing & Payment Invoices are due and payable upon receipt, unless specific arrangements have been made. Accounts become delinquent 30 days after the invoice date. Any balance remaining unpaid on the account 30 days after the invoice date shall be subject to a finance charge, at a periodic rate of 1.50% per month, which is an annual percentage rate of 18%. Terradyne computes the finance charge by applying the periodic rate to the adjusted balance of your account. Taking the balance owed by the client at the end of the previous billing cycle and subtracting all payments and credits received during the present billing cycle determines the balance. To avoid the finance charge, clients must pay the new balance shown on the billing statement within 30 days following the presentation of the billing. The client will be held responsible for any and all costs related to collections, including attorney's fees.

Confidentiality Inherent in our dealings with clients, as a third party independent consulting engineering company, is the confidentiality of all work performed for any client. All plans and/or reports are submitted for the exclusive use of the client to whom it is addressed.

Prevailing Wages This proposal specifically excludes compliance with any project labor agreement, labor agreement, or other union or apprenticeship requirements. In addition, unless explicitly agreed to in the body of this proposal, this proposal specifically excludes compliance with any state or federal prevailing wage law or associated requirements, including the Davis Bacon Act. Due to the professional nature of its services Terradyne is generally exempt from the Davis Bacon Act prevailing wage schemes. It is agreed that no applicable prevailing wage classification or wage rate has been provided to Terradyne, and that all wages and cost estimates contained herein are based solely upon standard, non-prevailing wage rates. Should it later be determined by the Owner or any applicable agency that in fact prevailing wage applies, then it is agreed that the contract value of this agreement shall be equitably adjusted to account for such changed circumstances. These exclusions shall survive the completion of the project and shall be merged into any subsequently executed documents between the parties, regardless of the terms of such agreement. Client will reimburse, defend, indemnify and hold harmless Terradyne from and against any liability resulting from a subsequent determination that prevailing wage regulations cover the Project, including all costs, fines and attorney's fees.

Reports The significance of the report is subject to the adequacy and representative character of the samples, and the comprehensiveness of the test, examination or surveys. No quotation from our reports or use of Terradyne name is permitted except as authorized by Terradyne in writing.

Samples Sampling and testing is performed in general accordance with applicable standard test methods except when otherwise noted. Samples will be discarded 30 days after completion of the test. Upon written request by the client, Samples will be returned and/ or stored at an agreeable charge.

Property Surveys The location of existing and proposed improvement, wells and/or drain fields are not the result of a property survey. Improvement locations are approximate. It is the property owner's responsibility to define property boundaries and ensure all onsite improvements are located within the platted site and out of inappropriate easements. All separation distances are to be verified prior to excavation.

Representations and Limitations of Professional Liability No representations, expressed or implied, are made or intended by the rendering of consulting services of by the furnishing of oral or written report of the findings and laboratory tests performed. Terradyne makes no implied warranty of fitness for a particular purpose or warranty of merchantability or any other express or implied warranties whatsoever. Terradyne's (including its owners, agents and employees jointly) liability for damages, due to breach of contract, breach of warranty, professional negligence, any act or omission arising out of the performance of this Agreement, or for any and all other reasons whatsoever will be limited to a sum not to exceed \$10,000 or fee paid whichever is greater, and the amount of the limitation of liability shall include liability for attorney's fees, litigation expenses and costs.

Utilities Terradyne will contact the local one-call public utility locator service and take reasonable precautions to avoid damage or injury to identified underground structures or utilities. Client shall provide any documents necessary or helpful in locating all private underground structures and utilities. Client shall assume responsibility for the accuracy of any information provided. Client agrees to hold harmless, defend, and indemnify Terradyne for any damages to underground structures and utilities, and any damage,

Route 57 Slab Replacement, Orange County, CA – Terradyne Proposal No. LP153039-J

injury or death arising directly or indirectly there from, which were not identified on the documents furnished, or by local utility identification agencies.

Delay and Force Majeure Terradyne will be excused for delay in the performance of services under this Agreement if caused by acts of God; inclement weather; acts of utility companies, unions, organized labor, or inspectors; or other unforeseen contingencies; beyond Terradyne's reasonable control.

Indemnification To the fullest extent permitted by law, Client shall hold harmless, indemnify, and defend Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents from and against all claims and causes of action for bodily injury, death, property damage, and economic losses that may arise from the performance of services under this Agreement, except where such bodily injury, death or property damage arises directly from the sole negligence, errors, or omissions of Terradyne. Client's agreement to indemnify as stated above in this section includes any indemnifying from, holding harmless for and defending from any liability for claims, damages, attorney's fees, expenses and costs incurred by any third party who asserts a claim against Terradyne in excess of the Limitation of Liability set forth in Limitations of Professional Liability section of the Agreement above.

Consequential Damages Client agrees to waive its rights, if any, to recover from Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents any consequential damages incurred allegedly as a result of any acts, errors or omissions arising out of the performance of this Agreement, including the right to recover any lost profits, diminution in value, cost overruns, or delay damages.

Attorney's Fees In the event of any dispute arising out of this Agreement or the performance of this Agreement leads to litigation or arbitration, the successful or prevailing party to any such dispute will be entitled to recover from the other party the party's reasonable and necessary attorney's fees, expenses and costs incurred as a result of the dispute.

Dispute Resolution The parties will attempt to resolve any claim or dispute (whether in contract, tort or otherwise) against the Company, its agents, employees, successors, assigns or affiliates arising out of or relating to this agreement or the services through mediation utilizing a mutually agreeable mediator, prior to any litigation. Cost of mediation shall be split equally between both parties.

Litigation Support If Terradyne is required by operation of law, subpoena, or other legal process to appear, participate, or give testimony as an expert or fact witness, in any legal discovery, administrative, or court proceeding, as a result of the performance of services under this Agreement, Client agrees to compensate Terradyne pursuant to Terradyne's current fee and rate schedule, and to reimburse Terradyne for all reasonable costs and expenses Terradyne may incur in connection with such activities, including the fees of any attorney Terradyne may retain on its own behalf.

AGREED TO THIS _____ DAY OF _____, 2015

SIGNATURE: _____

TYPED/PRINTED NAME: _____

TITLE: _____

FIRM: _____

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

Project:

12-0L0904

PCC Profile Grinding, Grooving and Slab Replacement

12-Ora-57-11.0/22.5

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum


Item	Code	Description	Unit	Quantity	Unit Price	Total
8	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, October 9, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 12-0L0904**

PCC Conform Grinding, Grooving and Slab Replacement.

Bid Date: **October 15, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan	\$1,900.00
8	130200	Prepare Water Pollution Control Program (WPCP)	\$750.00


Good luck,

A handwritten signature in black ink that reads 'Thomas Koprek'. The signature is written in a cursive, flowing style.

Thomas Koprek
Estimator
(510) 854-9402

Adanta, Inc.

828 School Street
 Napa, California 94559
 Tel. (707) 709-8894
 Fax (707) 736-8368



A d a n t a

Native American woman-owned
 California DOT-Certified DBE
 DBE Certificate #37357
 DIR Registration #1000029442

October 8, 2015

DBE QUOTE

Attn: Estimator

Subject: Caltrans Contract 12-0L0904

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #12-0L0904

- COMPLIANCE NEWS TRADE AD: 09/23/2015
- COMPLIANCE NEWS FOCUS AD: 09/23/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 09/23/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 09/23/15, 10/01/15, & 10/12/15
- UCP DATABASE SEARCH: 09/23/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 09/23/15

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME	PCC Conform Grinding, Grooving and Slab Replacement
CONTRACT NO.	12-0L0904
Bid Due Date/Time	Oct 15,2015 @ 2:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	HighLand Construction, Inc.
CONTACT INFO	PHONE : 714-538-5156 FAX : 714-538-5157
CONTACT PERSON	Erin Richardson
CONTACT E-MAIL	highlandinc@att.net
GOAL REQUIRED	10% DBE
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 23, 2015 @ 8:57 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Oct 15, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: PCC Conform Grinding, Grooving and Slab Replacement
Project Location: Anaheim, ORANGE County, CA, 92868
Awarding Agency Owner: CALTRANS
Contract Number: 12-0L0904
Bid Due Date/Time: Oct 15, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified/UDBE/DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1"- Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available online at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0L0904/ or they can be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Constructi

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 23, 2015 @ 8:57 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Oct 15, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: PCC Conform Grinding, Grooving and Slab Replacement
Project Location: Anaheim, ORANGE County, CA, 92868
Awarding Agency Owner: CALTRANS
Contract Number: 12-0L0904
Bid Due Date/Time: Oct 15, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1" Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available online at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0L0904/ or they can be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Constructi

**HighLand Construction, Inc. Company is seeking
Quotes
& Sub-bids from Qualified & Certified
DBE FIRMS**



Published Sep 23, 2015 @ 8:57 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin
www.DBEsOutreach.com/Focus and expires on Oct 15, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: PCC Conform Grinding, Grooving and Slab Replacement

Project Location: Anaheim, ORANGE County, CA, 92868

Awarding Agency Owner: CALTRANS

Contract Number: 12-0L0904

Bid due date/time: Oct 15, 2015 @ 2:00 PM

Participation Goal % Required

DBE : 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1"- Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available online at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0L0904/ or they can be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Constructi



HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Sep 23, 2015 @ 8:57 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.dbesoutreach.com/trade and expires on Oct 15, 2015 @ 2:00 PM

www.DBEsOutreach.com/Trade

HighLand Construction, Inc.
133 N. Pixley Street
Orange, California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: PCC Conform Grinding, Grooving and Slab Replacement

Project Location: Anaheim, ORANGE County, CA, 92868

Awarding Agency Owner: CALTRANS

Contract Number: 12-0L0904

Bid due date/time: Oct 15, 2015 @ 2:00 PM

Participation Goal % Required

DBE : 10%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1" Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available online at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0L0904/ or they can be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construct

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0L0904. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Sign, Traffic Control, Temporary Striping, Portable CMS, Jobsite Management, WPCP, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe, Repair Spalled Surface, Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove Roadside Signs, Individual Slab Replacement (RSC), Remove Roadside Sign Panel, Groove Existing Concrete Pavement, Grind Existing Concrete Pavement, Furnish Laminated Panel Sign (1?- Type A), Furnish Single Sheet Aluminum Sign, Guard Railing Delineator, Concrete Barrier Marker, Thermoplastic Pavement Marking (Enhanced Wet Night Visibility), Paint Traffic Stripe, Thermoplastic Traffic Stripe and Pavement Markers, Inductive Loop Detectors, Modify Ramp Metering System.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 09/23/2015

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0L0904

3 Opt-in records found.

12-0L0904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
12-0L0904	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
12-0L0904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Slab Replacement

[Home](#) -> [Contract Awards and Services](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-OL0904

10 Opt-in records found.

12-OL0904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
12-OL0904	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
12-OL0904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Slab Replacement
12-OL0904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:

	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
12-0L0904	<p>Crush Materials Corporation</p> <p>2421 E. 16th Street, #1 NEWPORT BEACH</p> <p>Phone: 949-887-0795 Fax Number: 949-706-7918</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Individual Slab Replacement RSC</p>
12-0L0904	<p>Askari Security Services, Inc.</p> <p>5150 Candlewood Street, Suite 16H Lakewood, CA 90712</p> <p>Phone: 562-606-0053 Fax Number: 562-606-0098</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>
12-0L0904	<p>Power-Tech Engineers, Inc.</p> <p>355 South Lemon Avenue, Suite A Walnut, CA 91789</p> <p>Phone: 9095955314 Fax Number: 9095955394</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support</p>
12-0L0904	<p>Scheduling and Information Services, Inc.</p> <p>PO Box 174 Stevenson, WA. 98648</p> <p>Phone: (509) 427-4474 Fax Number: (866) 840-6786</p> <p>Disadvantaged status: DBE SBE</p>

	Services offered:	
12-0L0904	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-0L0904	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

[Home](#) → [Contract Awards and Services](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0L0904

14 Opt-in records found.

12-0L0904	JC SUPPLY & MANUFACTURING
	1612 S. CUAMONGA AVE ONTARIO, CA. 91761
	Phone: 909-373-1773 Fax Number: 909-373-1785
	Disadvantaged status: DBE SBE
	Services offered:
12-0L0904	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
12-0L0904	Austin Enterprise
	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Slab Replacement
12-0L0904	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:

	<p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
12-OL0904	<p>Crush Materials Corporation</p> <p>2421 E. 16th Street, #1 NEWPORT BEACH</p> <p>Phone: 949-887-0795 Fax Number: 949-706-7918</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Individual Slab Replacement RSC</p>
12-OL0904	<p>Askari Security Services, Inc.</p> <p>5150 Candlewood Street, Suite 16H Lakewood, CA 90712</p> <p>Phone: 562-606-0053 Fax Number: 562-606-0098</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Security guard and Patrol Services/Site Security. We are a certified DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com</p>
12-OL0904	<p>Power-Tech Engineers, Inc.</p> <p>355 South Lemon Avenue, Suite A Walnut, CA 91789</p> <p>Phone: 9095955314 Fax Number: 9095955394</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: CONSTRUCTION MANAGEMENT SUPPORT Engineering Design and Consulting Services Inspection Services - Field Electrical Systems Inspection & Testing Services Administrative Support</p>
12-OL0904	<p>Scheduling and Information Services, Inc.</p> <p>PO Box 174 Stevenson, WA. 98648</p> <p>Phone: (509) 427-4474 Fax Number: (866) 840-6786</p> <p>Disadvantaged status: DBE SBE</p>

	Services offered:
12-0L0904	<p>Maneri Traffic Control</p> <p>47423 Rainbow Canyon Temecula, CA 92592</p> <p>Phone: (951) 695-5104 Fax Number: (951) 695-5105</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.</p>
12-0L0904	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p> <p>Phone: 510.656.2840 Fax Number: 510.656.2397</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
12-0L0904	<p>Pavement Management Solutions, Inc.</p> <p>38340 Innovation Ct. Ste E-506 Murrieta, CA 92563</p> <p>Phone: (951) 600-1110 Fax Number: (951) 600-1112</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Inertial Profiling DBE & SBE</p>
12-0L0904	<p>KRC SAFETY CO., INC</p> <p>7821 W Sunnyview Ave. Visalia, Ca. 93291</p> <p>Phone: 559-732-0393 Fax Number: 559-732-2684</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.</p>
12-0L0904	<p>All American Asphalt</p> <p>400 E. Sixth Street Corona, CA 92879</p>

	Phone: 9517367600	Fax Number: 9517367646
	Disadvantaged status:	
	Services offered:	
12-0L0904	Acme Concrete Paving, Inc	
	4124 E Broadway Ave Spokane, WA 99202	
	Phone: 509-242-1234	Fax Number: 509-242-1232
	Disadvantaged status:	
	Services offered: Concrete Grinding	

[Back To Query Form](#)

Search Returned 77 Records

Wed Sep 23 09:10:26 PDT 2015

Query Criteria

District: 12
 County: ORANGE
 Naics Category: 23 Construction
 Work Codes: C0612 SAFETY SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0683
 GUARD RAILINGS & BARRIERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control
 Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM
 C4201 GROOVE & GRIND PAVEMENT C5620 ROADSIDE SIGN C8405 THERMOPLASTIC
 TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407
 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING
 C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8713 CONSULTANT,
 ENVIRONMENTAL C8851 Lead Compliance C8852 SWPPP Planning
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes
 C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE
 ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910
 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES
 EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124
 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501
 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
 A General Engineering Contractor; B General Building Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID	36878
	A CONE ZONE, INC

12-020904

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdacenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdacenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdacenter.com
Los Angeles	3716 South Hope St. Ste No. 341	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdacenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdacenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdacenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdacenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdacenter.com
Federal Procurement Center					
Washington, DC	1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdacenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdacenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdacenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdacenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdacenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@lamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdacenter.com

Subject: Invitation to Bid Caltrans Contract #12-0L0904

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Wednesday, September 23, 2015 10:13 AM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #12-0L0904 (Bidding 10-15-2015) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

Contract # 12-040904



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Contract # 12-040904



800-322-5555 www.gso.com

Ship From
 HIGHLAND CONSTRUCTION
 ERIN RICHARDSON
 133 N. PIXLEY
 ORANGE, CA 92868

Tracking #: 529660579

CPS

Ship To
 DEPARTMENT OF TRANSPORTATION
 OFFICE ENGINEER MS #43
 1727 30TH STREET
 SACRAMENTO, CA 95816

SMF
SACRAMENTO

A

COD: \$0.00
Weight: 0 lb(s)
Reference:
 12-0L0904 DBE&GFE
Delivery Instructions:

N95816A**Signature Type:** REQUIRED

43803795

Print Date: 10/20/2015 9:30 AM

LABEL INSTRUCTIONS:

Do not copy or reprint this label for additional shipments - each package must have a unique barcode.

Use the "Print Label" button on this page to print the shipping label on a laser or inkjet printer. Securely attach this label to your package, do not cover the barcode.

DBE COMMITMENT & GOOD FAITH EFFORT DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #12-0L0904
B.O.D.: OCTOBER 15, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - COMPLIANCE NEWS TRADE AD
 - COMPLIANCE NEWS FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #12-0L0904



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

FORMS FOR BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN ORANGE,
ANAHEIM, FULLERTON, PLACENTIA AND BREA FROM 0.2 MILE SOUTH CHAPMAN
AVENUE TO LOS ANGELES COUNTY LINE**

In District 12 On Route 57

Under

***Notice to Bidders and Special Provisions* dated September 21, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved August 31, 2015**

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated September 21, 2015**

Identified by

Contract No. 12-0L0904

12-Ora-57-11.0/22.5

Project ID 1200020235

Federal-Aid Project

ACNHP-P057(060)E



October 20, 2015

10-21-15 11:01 AM

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Re: Contract No.: 12-0L0904

B.O.D. 10-15-2015

To Whom It May Concern:

Attached, please find the DBE Commitment and Good Faith Effort documentation for the above-mentioned project.

If you have any questions, please do not hesitate to call me. Thank you.

Sincerely,

Erin Richardson
Office Manager

ER:
Attachments (143)
VIA GSO Tracking #529660579