

# Low Bidder <sup>Page 1 of 2</sup>

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

09-24-13 P12:14 RCVJ

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-074U4

BID AMOUNT: \$ 14,678,599.55

BID OPENING DATE: 9/19/13

BIDDER'S NAME: All American Asphalt

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
5	Traffic Control		maneri traffic control #38078 47423 Rainbow Canyon Temecula CA 92592 (951) 695-5104	\$474,300-
4	Construction Area signs		maneri traffic control 5104 47423 Rainbow Canyon Temecula CA 92592 (951) 695-5104 #38078	\$99,000-
77-78	Asphalt Oil		Dragon material Transport PO Box 27800 Fresno CA 93729 (559) 351-8822 #37444	\$65,201-
94	approach slab rebar		Integrity Rebar #34785 1345 Nandina Ave (951) 696-6743 Perris CA 92571	\$262,890.75
158-163	electrical		California Prof. Eng. #31277 929 Otterbein Ave NE (626) 810-1338 La Puente CA 91748	\$511,437-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

<sup>3</sup> See next page for total

Signature of Bidder

Robert Bradley, VP

Date

9/14/13

(951) 736-7600  
 (Area Code) Tel. No.

Person to Contact

Brett Schultz

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 12-0L74U4

BID AMOUNT: \$ 14,678,599.55

BID OPENING DATE: 9/19/13

BIDDER'S NAME: All American Asphalt

DBE GOAL FROM CONTRACT, %: 10%

DBE PRIME CONTRACTOR CERTIFICATION: N/A

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
29,56-72	Landscape/Irrigation		Kato Landscape #35398 18182 Bushard St (714) 963- Mountain Valley, CA 92708 4615	\$98,510-
15-18	Erosion Control		Diversified Landscape 33801 Washington St Winchester CA 92596 (951) 926-7444 #8022	\$63,901-

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$1,575,245.75

10.7%

Signature of Bidder:

Robert Bradley, VP

Date

9/4/13

(951) 736-7600  
 (Area Code) Tel. No.

Person to Contact

Brett Schultz

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

# **MANERI TRAFFIC CONTROL**

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

**DBE CERTIFIED**

## **SIGN AND TRAFFIC QUOTE**

---

**PROJECT: 12-0L74U4****TO: ALL AMERICAN ASPHALT****BID DATE: 09/19/13****ATTN: ESTIMATOR**

---

To Estimator:

**CONSTRUCTION AREA SIGNS:** (ITEM #4)ITEM #4 \$99,000.00 **WITH USING MTC FOR ITEM #5**

(INCLUDES 2 TYPE II FUNDING SIGNS &amp; DETOURS)

**CONSTRUCTION AREA SIGNS:** (ITEM #4)ITEM #4 \$119,546.00 **WITHOUT USING MTC FOR ITEM #5**

(INCLUDES 2 TYPE II FUNDING SIGNS &amp; DETOURS)

**OTHER ITEMS:**

ITEM #7- \$42.00      ITEM #9- \$190.00

**TRAFFIC CONTROL:** (ITEM #5)

LUMP SUM, 2 LABORERS, 1-8 HOURS - \$1,390.00\*

LUMP SUM, FULL FREEWAY - \$1,525.00\*

If you have any questions regarding any portion of this quote, please do not hesitate to call (760) 535-7881.

**Thank you** for your time and consideration.

Sincerely,

*Maria Maneri*

**NOTE:** Construction area signs estimate **includes** delivery, installation, and removal. The price does **not** **include** maintenance, changes of dates, relocation, or replacements. **All signs** become the property of MANERI TRAFFIC CONTROL upon completion of the job. Funding signs are \$750.00, unless noted in this bid. Maneri Traffic Control excludes the covering of the G84 sign.

# MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

CONTRACTOR LICENSE # 892008

SMALL BUSINESS CERTIFIED (OSDS REF # 53767)

**DBE CERTIFIED**



**BID DATE: 09/19/13**

**PROJECT: 12-0L74U4**

SINGLE LANE, 1 DIRECTION, 1 LOCATION, 2 PEOPLE, (8 HOURS).....\$1,190.00  
 EACH ADDITIONAL LANE IN SAME CLOSURE.....\$200.00  
 COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 2 PEOPLE, (8 HOURS).....\$1,500.00  
 RAMP CLOSURE: 1 TO 5 RAMPS, 2 PEOPLE (8 HOURS).....\$1,190.00  
 (NO CHARGE FOR RAMP CLOSURES WITHIN CLOSED LANE)  
 EACH ADDITIONAL CLOSURE (OF EQUAL OR LESSER VALUE) PERFORMED BY THE SAME CREW,  
 DURING ANY WORK SHIFT WILL BE CHARGED AT 50%

2 MAN FLAGGING OPERATION (8 HOURS).....\$1,450.00

3 MAN PILOT CAR OPERATION (8 HOURS).....\$1,925.00

ONE MAN CREW W/ TRUCK AND EQUIPMENT (8 HOURS).....\$890.00

ADDITIONAL LABORER (8 HOURS).....\$690.00

RAMP NOTIFICATION SIGN (EACH).....\$190.00

**PCMS BOARDS**

DAILY.....\$185.00

WEEKLY.....\$350.00

MONTHLY.....\$950.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL  
 THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (8 HOURS).....\$890.00

ATTENUATOR TRUCK W/ OUT DRIVER

DAILY.....\$325.00

WEEKLY.....\$990.00

MONTHLY.....\$3,100.00

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$105.00 PER HOUR,  
 PER PERSON. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$285.00 PER PERSON FOR  
 OVERTIME RATE DIFFERENCE. \*\$45.00 YEARLY INCREASE.

**CANCELLATIONS:**

4 HOURS PRIOR TO SHOW UP.....NO CHARGE

SHOW UP TIME PER PERSON.....2 HOURS

DIRECTLY AFTER SET UP PER PERSON.....4 HOURS

**NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.**

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Sep 20 09:51:52 PDT 2013

**Query Criteria**

Firm/DBA Name: Maneri Traffic

Firm Type: DBE

<b>Firm ID</b>	38078
<b>Firm/DBA Name</b>	MANERI TRAFFIC CONTROL
<b>Address Line1</b>	47423 RAINBOW CANYON
<b>Address Line2</b>	
<b>City</b>	TEMECULA
<b>State</b>	CA
<b>Zip Code1</b>	92028
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	mariamaneri@yahoo.com
<b>Contact Name</b>	MARIA MANERI
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	695-5104
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	695-5105
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;
 <b>ACDBE NAICS</b>	
 <b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800  
Office (559)351-8822 Fax (559) 276-0818  
CA No. 0366649  
dragonmaterial@yahoo.com

DBE/WBE/UDBE Firm No. 37444

---QUOTE

All American Asphalt  
Attn. Brett Schultz  
Date: 09/18/13

PROJECT: Caltrans No. 12-0L74U4

MATERIAL: 175 U.S. Tons - PG 64-10  
DELIVERED PRICE: \$571.00 per U.S. Ton + any applicable taxes

-----  
REFINERY: Valero Refining, Wilmington, CA  
DESTINATION: All American Asphalt, Corona, CA

\*Index: 5% Crude  
\*Standby after 1 hour at the plant at \$95.00 per hour  
\*Payment due net 10 days from invoice

Signature of acceptance: \_\_\_\_\_  
Date: \_\_\_\_\_

MATERIAL: \$571<sup>00</sup> / TN  
TAX \$ 49<sup>96</sup> / TN  
\$ 620<sup>96</sup> / TN @ 175 ELT = \$108,668<sup>52</sup>  
e 60% \$ 65,201<sup>11</sup>

[Back To Query Form](#)

**Search Returned 2 Records**

Mon Sep 23 09:45:42 PDT 2013

**Query Criteria**

Firm/DBA Name: dragon

Firm Type: DBE

<b>Firm ID</b>	37444
<b>Firm/DBA Name</b>	DRAGON MATERIAL TRANSPORT, INC.
<b>Address Line1</b>	4543 N. HAYES AVE
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93723
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	dragonmaterial@yahoo.com
<b>Contact Name</b>	SUMMER BRADFORD
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	351-8822
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	276-0818
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	423320; 424720; 484110; 484220;

**ACDBE NAICS**

<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETRDLEUM & COAL PRODUCTS MANUFACTURING;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 11;
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

<b>Firm ID</b>	36040
<b>Firm/DBA Name</b>	RED DRAGON TRANSPORT, INC.
<b>Address Line1</b>	18755 COPPER RIDGE WAY
<b>Address Line2</b>	
<b>City</b>	SANTA CLARITA
<b>State</b>	CA
<b>Zip Code1</b>	91351
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	
<b>Contact Name</b>	OSCAR ZACARIAS AMADOR
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	714-2179
	( 661 )


**Fax Area Code**  
**Fax Phone Number** 251-8349  
**Agency Name** CITY OF LOS ANGELES  
**Counties** 19; 30; 33; 37; 42; 56;  
**Districts** 05; 07; 08; 11; 12;  
**DBE NAICS** 484220;

**ACDBE NAICS**

**Work Codes** C9774 TRUCKER;  
**Licenses**  
**Trucks**  
**Gender** M  
**Ethnicity** HISPANIC  
**Firm Type** DBE

---

[Back To Query Form](#)



# Integrity Rebar Placers

1345 Nandina Ave  
Perris, CA 92571  
Contractors License # 533729  
DBE Cert # 34785  
Phone: 951-696-6843 Fax: 951-943-7772

---

FACSIMILE TRANSMITTAL SHEET

---

TO: ESTIMATING DEPT - Jim	FROM: ESTIMATING DEPT
COMPANY: ALL AMERICAN ASPHALT	DATE: 09/19/13
FAX NUMBER: 951-736-7646	TOTAL NO. OF PAGES INCLUDING COVER: 7
PHONE NUMBER: 951-736-7600	SENDER'S REFERENCE NUMBER: 951-696-6843
RE: #12-0L74U4	YOUR REFERENCE NUMBER:

---

NOTES/COMMENTS:

SCOPE AND PRICE LETTER FOR:

In Costa Mesa and Santa Ana from 19<sup>th</sup> Street to 17<sup>th</sup> Street  
Orange County  
Project No: #12-0L74U4

**CAL-TRANS DBE CERT# 34785**  
**CAL-TRANS SMALL BUSINESS CERT OSDS REF. # 53302**

IF YOU HAVE ANY QUESTIONS REGARDING THIS FAX PLEASE CALL  
Phone 951-696-6843, Fax 951-943-7772

---



# INTEGRITY REBAR PLACERS

1345 Nandina Ave. Perris, CA 92562  
 Contractors License # 533729 DBE Cert CUCP # 34785

ESTIMATE #

BID/OFFER FORM

BID DATE: 9/19/13  
 BID TIME: 2 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT NO. 12-0L74U4  
 PROJECT LOCATION: ORANGE COUNTY COSTA MESA, CA

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

## SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
91	36" CIDH SIGN PILES	31 LF	95.4796	\$2,959.87
92	60" CIDH SIGN PILES	31 LF	171.0862	\$22,242.76
94	STRUCTURAL CONC., APPROACH SLABS (TYPE R)	1,269 CY	207.1637	\$262,890.75
96	PAVING NOTCH (FOB)	743 CY		
139	CONC. BARRIER (TRANSITION ANCHOR BLOCKS) FOB	12 LF	11.6150	\$139.38
140	CONC. BARRIER TYPE FOB	450 LF	8.0848	\$3,638.14
144	CONC. BARRIER TYPE (80) FOB	2,850 LF	4.1952	\$11,956.32
145	CONC. BARRIER TYPE (80 C) FOB	910 LF	11.2478	\$10,235.46
146	CONC. BARRIER TYPE (80 GC) FOB	270 LF	12.5563	\$3,390.20
147	CONC. BARRIER TYPE (80 G E) FOB	250 LF	13.6399	\$3,409.98
			<b>TOTAL</b>	<b>\$320,862.86</b>

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after \_\_\_\_\_

**HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc. including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. Contractor to provide all hoisting for unloading of trucks to point of installation. (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$\_\_\_\_\_ (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

**SPECIAL NOTES:**

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.
3. Approach slabs tied at designated yard, at job site. (built and stockpiled only)
4. Contractor to provide don age for mat assembly.
5. All couplers and rods for stage construction excluded.
6. Optional add \$26,736.74 to install 60 barriers bid items-99,106 thru 110

**PLANS AND SPECIFICATIONS:**

Specifications: Cai Tran's standard plans and specs. Dated July 2010

Plans/Drawings:

Addenda: # 1-5

Architect/Engineer:

**SCOPE OF WORK EXCLUSIONS**

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

#### GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:

- A. Grades and Lines.
  - B. Templates.
  - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - D. Full access to all working areas for material, equipment and manpower.
  - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
  - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
  - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
  5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
  6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
  7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
  8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
  9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
  10. Neither party will have the right of set-off against the other party for any reason.
  11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
  12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
  13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
  14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's Insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.  
  
Integrity Rebar Placers carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
  15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers

performance, duties, or obligations at its Headquarters Office.

16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
20. In the event of any offer under a cost reduction incentive provision of the General Contract, Contractor shall protect Subcontractor's interest and shall keep Subcontractor fully apprised of all other offers, which may affect Subcontractor's job in progress. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Integrity Rebar Placers shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing plans, bar lists, or bending details.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc...). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
32. Contractor shall furnish layout of dowels, which extend into masonry.

33. Contractor shall furnish adequate working heavy duty OSHA scaffolding / platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.

Accepted this 19 day of SEPT, 2013

Ken R. Negrete, dba Integrity Rebar Placers

By: [Signature]

Its: Pres.  
Title

Contractor:

by: \_\_\_\_\_

Its: \_\_\_\_\_  
Title

[Back To Query Form](#)**Search Returned 1 Records**

Fri Sep 20 09:51:12 PDT 2013

**Query Criteria**

Firm/DBA Name: integrity rebar

Firm Type: DBE

<b>Firm ID</b>	34785
<b>Firm/DBA Name</b>	INTEGRITY REBAR PLACERS
<b>Address Line1</b>	1345 NANDINA AVE
<b>Address Line2</b>	
<b>City</b>	PERRIS
<b>State</b>	CA
<b>Zip Code1</b>	92571
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	1345 NANDINA AVE
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	RIVERSIDE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	92571
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	info@integrityrebarplacers.com
<b>Contact Name</b>	KENNETH ROBERT NEGRETE
<b>Area Code</b>	( 951 )
<b>Phone Number</b>	696-6843
<b>Fax Area Code</b>	( 951 )
<b>Fax Phone Number</b>	943-7772
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33; 37; 42; 43;
<b>Districts</b>	04; 05; 07; 08; 11; 12;
<b>DBE NAICS</b>	238120;

**ACDBE NAICS**

<b>Work Codes</b>	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
<b>Licenses</b>	C50 Reinforcing Steel Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# CALIFORNIA PROFESSIONAL ENGINEERING

PHONE: (626) 810-1338 929 OTTERBEIN AVE UNIT E  
 FAX: (626) 810-1322 LA PUENTE, CA 91748  
 Email: van@cpengineeringinc.com LIC. #793907, A & C-10 ; 8(a) Certified  
 CERTIFIED DBE/UDBE/SBE CT-031277  
 BID SYNC SMBE #1171220  
 EXPIRE 07-01-2013

<b>ESTIMATE No.</b>	<b>13-327</b>
---------------------	---------------

PROJECT NAME: CALTRANS 12-0L74U4

PROJECT No:

CITY, STATE: COSTA MESA

BID DATE: 9/19/2013

BID TIME: 2:00PM

*WE HEREBY SUBMIT SPECIFICATIONS, ESTIMATES, AND PROPOSE TO FURNISH THE LABOR, MATERIAL AND EQUIPMENT NECESSARY TO COMPLETE THE FOLLOWING ITEMS OF WORK.*

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
158	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
159	SIGNAL & LIGHTING	LS	1	139,437.00	139,437.00
160	LIGHTING (TEMPORARY)	LS	1	8,000.00	8,000.00
161	INDUCTIVE LOOP DETECTORS	LS	1	232,000.00	232,000.00
162	MODIFY SIGNAL	LS	1	70,000.00	70,000.00
163	MODIFY LIGHTING & SIGN ILLUMINATION	LS	1	60,000.00	60,000.00
	(38 NIGHTS OF TRAFFIC CONTROL NEEDED EXCLUSIVE FROM ANY OTHER WORK)				
	EXCLUDES: TRAFFIC CONTROL, REGULATORY SIGNS, STRIPING, SIDEWALK CONCRETE.				

Union Contractor
------------------

<b>TOTAL</b>	<b>\$511,437.00</b>
--------------	---------------------

For Loop Work: 1. Loop Stub-out Must Exist 2. One Move-In for Loop Work Only 3. Extra Move-In \$1,200
---

SIGNATURE \_\_\_\_\_

NOTE: EXCLUDES BOND PREMIUM; ALL PERMITS, SIGNAGE, LANE CLOSURES, WATER; AND ANY INSPECTION FEES.  
 TERMS: DUE & PAYABLE IN 30 DAYS UPON COMPLETION; 1.5% MONTHLY INTEREST WILL APPLY THEREAFTER

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Sep 20 09:53:30 PDT 2013

**Query Criteria**

Firm/DBA Name: california professional

Firm Type: DBE

<b>Firm ID</b>	31277
<b>Firm/DBA Name</b>	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
<b>Address Line1</b>	929 OTTERBEIN AVENUE, UNIT E
<b>Address Line2</b>	
<b>City</b>	LA PUENTE
<b>State</b>	CA
<b>Zip Code1</b>	91748
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	van@cpengineeringinc.com
<b>Contact Name</b>	VAN TAN NGUYEN
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	810-1338
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	810-1322
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 15; 19; 30; 33; 36; 37;
<b>Districts</b>	06; 07; 08; 11; 12;
<b>DBE NAICS</b>	237310; 238210;

**ACDBE NAICS**

<b>Work Codes</b>	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
<b>Licenses</b>	A General Engineering Contractor; C10 Electrical Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



18-Sep-13

**ALL AMERICAN ASPHALT**

P.O. Box 2229  
Corona, CA 92878-2229

Attn: Estimating  
Re: Route 55 / Coltrans

Kato Landscape, Inc. proposes to install landscape and irrigation for the amount as follows:

<u>ITEM #</u>	<u>DESCRIPTION</u>	<u>QTY</u>	<u>UNIT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
15	Temporary Hydraulic Mulch	450	sq yd	\$ 2.85	\$ 1,282.50
29	Remove Irrigation Facilities	1	LS	\$ 2,050.00	\$ 2,050.00
56	Mulch	150	cu yd	\$ 68.00	\$ 10,200.00
57	Plant (group F)	10000	ea	\$ 1.37	\$ 13,700.00
58	Maintain Existing Planted Areas	1	LS	\$ 33,000.00	\$ 33,000.00
59	Plant Establishment Work	1	LS	\$ 13,000.00	\$ 13,000.00
60	Check / Testing Irrigation	1	LS	\$ 1,800.00	\$ 1,800.00
61	Maintain Existing Irrigation	1	LS	\$ 8,000.00	\$ 8,000.00
62	Control & Neutral Conductors	1	LS	\$ 650.00	\$ 650.00
63	RCV: 1.5"	3	ea	\$ 600.00	\$ 1,800.00
64	Sprinkler (type A-5)	6	ea	\$ 28.00	\$ 168.00
65	Sprinkler (type A-6)	6	ea	\$ 28.00	\$ 168.00
66	Sprinkler (type A-7)	11	ea	\$ 35.00	\$ 385.00
67	Sprinkler (type A-8)	11	ea	\$ 35.00	\$ 385.00
68	Sch 40 PVC: 1.0"	540	LF	\$ 4.00	\$ 2,160.00
69	Sch 40 PVC: 1.25"	530	LF	\$ 4.25	\$ 2,252.50
70	Sch 40 PVC: 1.5"	600	LF	\$ 4.65	\$ 2,790.00
71	Sch 40 PVC: 2.5"	400	LF	\$ 5.25	\$ 2,100.00
72	Extend 6.0" Conduit	15	LF	\$ 175.00	\$ 2,625.00
				<b>TOTAL</b>	<b>\$ 98,516.00</b>

**Conditions:**

- \* Accept a debris free grade  $\pm$ .10
- \* No Import, or export of soil unless stipulated in proposal
- \* No weekend, or night work
- \* **CONNECT TO EXISTING MAINLINE & IRRIGATION WIRES & POC ONLY**
- \* Quote is based on sheet # 278 - 283 only
- \* Sanitation facilities, storage, yard space and security to be provided by others
- \* Quote is valid for 60 days after bid date
- \* Contractor License # 806122

**Exclusion:**

- \* Demo, Removal, Clear and Grub
- \* Excavation of soil and disposal
- \* Grading
- \* Final AC patch works
- \* All hardscape work
- \* Repair damage landscape & irrigation due to construction
- \* Protection of existing plant materials or landscape
- \* Traffic control and surveying
- \* Site furnishing

Should you have any further questions, please let us know.

Thank you,  
ANI

[Back To Query Form](#)**Search Returned 1 Records**

Fri Sep 20 09:43:01 PDT 2013

**Query Criteria**

Firm/DBA Name: kato landscape

Firm Type: DBE

<b>Firm ID</b>	35398
<b>Firm/DBA Name</b>	KATO LANDSCAPE INCORPORATED
<b>Address Line1</b>	18182 BUSHARD ST
<b>Address Line2</b>	
<b>City</b>	FOUNTAIN VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	92708
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	v_hoang114@yahoo.com
<b>Contact Name</b>	MICHAEL KATO
<b>Area Code</b>	( 714 )
<b>Phone Number</b>	963-4615
<b>Fax Area Code</b>	( 714 )
<b>Fax Phone Number</b>	963-6424
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 30; 33;
<b>Districts</b>	07; 08; 12;
<b>DBE NAICS</b>	561730;

**ACDBE NAICS**

<b>Work Codes</b>	A0780 LANDSCAPE & HORTICULTURAL SERVICES;
<b>Licenses</b>	C27 Landscaping Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	ASIAN PACIFIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# Diversified Landscape Co.

33801 Washington Street  
Winchester, CA 92596

Phone: 951-926-7444  
Fax: 951-926-7440

**DBE 8022 SBE 12567 Union Contractor Lic. 576183**

<b>To:</b>	All American Asphalt	<b>Contact:</b>	Brett Scholtz
<b>Address:</b>	P. O. Box 2229 Corona, CA 92878	<b>Phone:</b>	(951) 736-7600
		<b>Fax:</b>	(951) 736-7646
<b>Project Name:</b>	12-0L74U4	<b>Bid Number:</b>	2286
<b>Project Location:</b>	55 Freeway And 4th St., Costa Mesa, CA	<b>Bid Date:</b>	9/19/2013
<b>Addendum #:</b>	5		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
15	Temporary Hydraulic Mulch	450.00	SY	\$3.75	<del>\$1,687.50</del>
16	Temporary Drainage Inlet Protection	27.00	EACH	\$209.00	\$5,643.00
17	Temporary Fiber Roll	4,570.00	LF	\$2.45	\$11,196.50
18	Temporary Gravel Bag Berm	9,260.00	LF	\$4.90	\$45,374.00
29	Remove Irrigation Facility	1.00	LS	\$2,400.00	<del>\$2,400.00</del>
56	Mulch	150.00	CY	\$35.20	<del>\$5,280.00</del>
57	Plant (Group F)	10,000.00	EACH	\$0.42	\$4,200.00
58	Maintain Existing Planted Areas	1.00	LS	\$8,400.00	\$8,400.00
59	Plant Establishment	1.00	LS	\$22,035.00	\$22,035.00
60	Check And Test Existing Irrigaion Facilities	1.00	LS	\$4,900.00	\$4,900.00
61	Maintain Existing Irrigation Areas	1.00	LS	\$5,400.00	\$5,400.00
62	Control and Neutral Conductors	1.00	LS	\$863.00	\$863.00
63	1 1/2" Remote Control Valve	3.00	EACH	\$374.00	\$1,122.00
64	Sprinkler (Type A-5)	6.00	EACH	\$37.70	\$226.20
65	Sprinkler (Type A-6)	6.00	EACH	\$45.30	\$271.80
66	Sprinkler (Type A-7)	11.00	EACH	\$37.70	\$414.70
67	Sprinkler (Type A-8)	11.00	EACH	\$45.30	\$498.30
68	1" Plastic Pipe	540.00	LF	\$3.45	\$1,863.00
69	1 1/4" Plastic Pipe	530.00	LF	\$3.70	\$1,961.00
70	1 1/2" Plastic Pipe	600.00	LF	\$3.75	\$2,250.00
71	2 1/2" Plastic Pipe	400.00	LF	\$9.90	\$3,960.00
72	Extend 6" Conduit	15.00	LF	\$235.00	\$3,525.00
164	Mobilization	1.00	LS	\$3,200.00	\$3,200.00

**Total Bid Price: \$136,671.00**

## Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Maintenance bid for 250 working days.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Pipe and wire to be installed prior to paving or hardscape.
- 32 working day(s) required and includes 2 move-in(s) for construction. Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Extend conduit bid by location (1), not LF.
- All of the notes above to be made part of contract.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- Proposal good for 60 days.
- **We are a Disadvantaged Business Enterprise (DBE 8022).**

**Payment Terms:**

Payment to be within 30 days of billing.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Juan Martinez 951-926-7444    <a href="mailto:juanm@diversifiedlandscape.com">juanm@diversifiedlandscape.com</a></p>
---	---

[Back To Query Form](#)

**Search Returned 2 Records**

Fri Sep 20 09:53:54 PDT 2013

**Query Criteria**

Firm/DBA Name: diversified landscape

Firm Type: DBE

**Firm ID** 8022  
**Firm/DBA Name** DIVERSIFIED LANDSCAPE CO.  
**Address Line1** 33801 WASHINGTON STREET  
**Address Line2**  
**City** WINCHESTER  
**State** CA  
**Zip Code1** 92596  
**Zip Code2**  
**Mailing Address Line1** 33801 WASHINGTON STREET  
**Mailing Address Line2**  
**Mailing City** WINCHESTER  
**Mailing State** CA  
**Mailing Zip Code1** 92596  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** vicki@diversifiedlandscape.com  
**Contact Name** VIKKI MORALEZ  
**Area Code** ( 951 )  
**Phone Number** 926-7444  
**Fax Area Code** ( 951 )  
**Fax Phone Number** 926-7440  
**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 19; 30; 33; 36; 37;  
**Districts** 07; 08; 11; 12;  
**DBE NAICS** 237110; 237310; 561730;

**ACDBE NAICS**

**Work Codes** A0780 LANDSCAPE & HORTICULTURAL SERVICES; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM;  
**Licenses** A General Engineering Contractor; C27 Landscaping Contractor;  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

**Firm ID** 40986  
**Firm/DBA Name** DIVERSIFIED LANDSCAPE MANAGEMENT INC  
**Address Line1** 1785 POMONA ROAD, SUITE C  
**Address Line2**  
**City** CORONA  
**State** CA  
**Zip Code1** 92880  
**Zip Code2**  
**Mailing Address Line1**  
**Mailing Address Line2**  
**Mailing City**  
**Mailing State**  
**Mailing Zip Code1**  
**Mailing Zip Code2**  
**Certification Type** DBE  
**EMail** csmallwood@dlmlandscape.com  
**Contact Name** CYNTHIA SMALLWOOD  
**Area Code** ( 951 )  
**Phone Number** 734-6161  
 ( 951 )

**Fax Area Code**  
**Fax Phone Number**                   734-6565  
**Agency Name**                         DEPARTMENT OF TRANSPORTATION  
**Counties**                               13; 19; 30; 33; 36; 37; 40; 56;  
**Districts**                               05; 07; 08; 11; 12;  
**DBE NAICS**                              561730;

**ACDBE NAICS**

**Work Codes**                            A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2000 HIGHWAY PLANTING;  
   C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION  
   CONTROL; C9867 LANDSCAPING CONTRACTOR;  
**Licenses**                                 C27 Landscaping Contractor;  
**Trucks**  
**Gender**                                    F  
**Ethnicity**                                 CAUCASIAN  
**Firm Type**                                 DBE

---

[Back To Query Form](#)