

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 14, 2013

Facsimile: (714) 538-5157

Kristi Stelle, Vice President
Highland Construction, Inc.
133 N. Pixley Street
Orange, CA 92868

12-0L8704
12-Ora-5-19.5
B.O. 1/31/13

Dear Ms. Stelle:

This letter is to inform Highland Construction, Inc. (Highland Construction) that the Department of Transportation (Caltrans) is rescinding its letter dated February 11, 2013, finding Highland Construction's bid on contract 12-0L8704 nonresponsive because it failed to submit the revised Subcontractor List form.

Caltrans has determined that your Subcontractor List form was faxed to Office Engineer February 1, 2013.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN", written over a printed name.

Recd
JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

**** Transmit Conf. Report ****

P. 1
CALTRANS CONTR AWARDS Fax 916-227-6282

Feb 14 2013 03:49pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
917145385157	Normal	14:03:49pm	0'21"	1	# O K	

STATE OF CALIFORNIA—BUSINESS, TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 14, 2013

Facsimile: (714) 538-5157

Kristi Stelle, Vice President
Highland Construction, Inc.
133 N. Pixley Street
Orange, CA 92868

12-0L8704
12-Ora-5-19.5
B.O. 1/31/13

Dear Ms. Stelle:

This letter is to inform Highland Construction, Inc. (Highland Construction) that the Department of Transportation (Caltrans) is rescinding its letter dated February 11, 2013, finding Highland Construction's bid on contract 12-0L8704 nonresponsive because it failed to submit the revised Subcontractor List form.

Caltrans has determined that your Subcontractor List form was faxed to Office Engineer February 1, 2013.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided all requirements are met.

Sincerely,

Paul

JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services