

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 11, 2013

Facsimile: (909) 394-4750

Neil T. O'Donnell, President
O'Donnell Construction, Inc.
559 W. Covina Blvd.
San Dimas, CA 91773

12-0L8704
12-Ora-5-19.5
B.O. 1/31/13

Dear Mr. O'Donnell:

O'Donnell Construction, Inc. (O'Donnell Construction) submitted a bid for contract 12-0L8704 on January 31, 2013. By this letter, the Department of Transportation (Caltrans) notifies O'Donnell Construction that its bid is nonresponsive because of an incomplete Subcontractor List.

The Subcontractor List form states in part, "...Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." O'Donnell Construction failed to submit the bid item numbers and percent of bid item subcontracted as required in columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. The Department is not obligated to offer an extension of the award period for a non-responsive bid. Should you wish to extend your bid while resolving a non-responsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment

The bidder must identify each subcontractor performing work in an amount in excess of 1/2 of 1 percent of the total bid or \$10,000, whichever is greater (Pub Cont Code § 4100 et seq.). Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid.

Column 1: Business Name and Location	Column 2: Bid Item Nos.	Column 3: Percentage of Bid Item Subcontracted	Column 4: Description of Subcontracted Work
Chrisp Co., Bloomington			STRIPING
Hardy + Harper, Santa Ana			ASPHALT
Dynalectric, Los Alamitos			ELECTRICAL
Cap Construction, Chula Vista			Minor Concrete

702

**** Transmit Conf. Report ****

P.1

Feb 12 2013 03:55pm

CALTRANS CONTR AWARDS Fax 916-227-6282

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919093944750	Normal	12:03:55pm	0'23"	2	# O K	

STATE OF CALIFORNIA—BUSINESS TRANSPORTATION AND HOUSING AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30th STREET
P. O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6280
FAX (916) 227-6282
TTY 711



*Flex your power!
Be energy efficient!*

February 11, 2013

Facsimile: (909) 394-4750

Neil T. O'Donnell, President
O'Donnell Construction, Inc.
559 W. Covina Blvd.
San Dimas, CA 91773

12-0L8704
12-Ora-5-19.5
B.O. 1/31/13

Dear Mr. O'Donnell:

O'Donnell Construction, Inc. (O'Donnell Construction) submitted a bid for contract 12-0L8704 on January 31, 2013. By this letter, the Department of Transportation (Caltrans) notifies O'Donnell Construction that its bid is nonresponsive because of an incomplete Subcontractor List.

The Subcontractor List form states in part, "... Complete columns 1 and 4 and submit with the bid. Complete columns 2 and 3 and submit with the bid or fax to (916) 227-6282 within 24 hours after the bid opening. Failure to provide complete information in columns 1 through 4 within the time specified will result in a nonresponsive bid." O'Donnell Construction failed to submit the bid item numbers and percent of bid item subcontracted as required in columns 2 and 3.

Based on the above, Caltrans will proceed to award the contract to the lowest responsible bidder provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. The Department is not obligated to offer an extension of the award period for a non-responsive bid. Should you wish to extend your bid while resolving a non-responsive finding, you must send your request to the Office Engineer no later than 4:00 pm, two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Branch Chief, at (916) 227-6228.

Sincerely,


JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

Attachment