

Low Bidder

DISTRICT-COUNTY-ROUTE: 12-Ora-5-28.3/28.6
 CONTRACT NO: 12-0M1204
 TOTAL BID: \$865,945.78
 BID OPENING DATE: 5/28/2015
 BIDDER'S NAME: BMC Enterprises Inc.
 DVBE PRIME CONTRACTOR CERTIFICATION ¹ _____

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE ²	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
28 29 68 69 70	Remove Concrete (Channel) Cap Inlet 18" Reinforced Concrete Pipe 3" Plastic Pipe (Edge Drain) 3" Plastic Pipe (Edge Drain Outlet)		SLS Construction Inc. 619-448-8928 Cert No. 1423660	\$ 40,576.00
3 97 21 22 23 24 25 26 .. 62 & 63 64 65 & 66 .. 67 79, 80, 83, 84, 86, 87, 88 81 & 82 85 89	Traffic Control System 0.3% for Mallard forces Mobilization 0.2% for Mallard forces Remove Painted Traffic Stripe Remove Thermoplastic Traffic Stripe Remove Thermoplastic Pavement Marking Remove Pavement Marker Remove Roadside Sign Remove Roadside Sign (Strap & Saddle Bracket Method) Furnish Single Sheet Aluminum Signs (unframed) Roadside Sign - One Post Furnish Single Sheet Aluminum Signs for retroreflective sheeting (Type XI) Retroreflective Sheeting (Type XI) Thermoplastic Traffic Stripe Thermoplastic Pavement Marking Paint Traffic Stripe Pavement Marker (Retroreflective)		Mallard Construction Inc. 714-785-5394 Cert No., 1748928	\$ 29,106.00

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.


Total Claimed Participation	<u>\$69,682.00</u>
	<u>8.05%</u>

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table.

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43
 Office Engineer
 Department of Transportation
 1727 30th Street
 Sacramento, CA 95816-7005


 Signature of Bidder Date
 6/1/15

626-813-1027
 (Area Code) Telephone Number

Mike Kotal
 Contact Person (Type or Print)



SLS CONSTRUCTION INC. (DVBE)
A DISABLED VETERANS BUSINESS ENTERPRISE
10769 WOODSIDE AVE.# 202, SANTEE, CA. 92071

OFFICE: (619) 448-8928 FAX: (866) 440-0002
 A GENERAL ENGINEERING CONTRACTOR LICENSE #953683
 DVBE/SBE REFERENCE #1423660
 SIGNATORY TO LABORERS AND OPERATING ENGINEERS

CALTRANS CONTRACT NUMBER 12-0M1204

PRICE PROPOSAL

CCO #8 BID OPTION #1

ITEM	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT PRICE	EXTENDED PRICE
#28	REMOVE CONCRETE CHANNEL	.6	CY	\$2000.00	\$1,200.00
#29	CAP INLET	1	EA	\$1,500.00	\$1,500.00
#61	MINOR CONCRETE STRUCTURE DIG ONLY	4	EA	\$500.00	\$2,000.00
#68	18" RCP	48	LF	\$107.00	\$5,136.00
*#69	3" PLASTIC PIPE	990	LF	\$25.00	\$24,750.00
*#70	EDGE DRAIN OUTLET	170	LF	\$47.00	\$7990.00

BID CONDITIONS:

1. TBD

FOR ANY QUESTIONS CONTACT: BRIAN LAUER
 OFFICE NUMBER: 619-448-8928
 FAX NUMBER: 866-440-0002
 WEBSITE: www.slsdvbe.com

DIR No. 1000012126

005

1,200.000 28
 1,500.000 29
 5,136.000 68
 24,750.000 69
 7,990.000 70
 40,576.000 *



Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)
Need assistance?
Contact us
or call 800-990-9339

SLS CONSTRUCTION INC - #1423660

Supplier Profile

Legal Business Name	SLS CONSTRUCTION INC		
Doing Business As	SLS CONSTRUCTION INC		
Address	10769 WOODSIDE AVE STE 202 SANTEE, CA 92071	Phone	(619) 448-8928
		FAX	(866) 440-0002
Email	brian@sksdvbe.com		
Web Page	http://www.sksdvbe.com		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	STORM WATER POLLUTION PREVENTION PLANS WATER POLLUTION CONTROL PLANS LEAD COMPLIANCE PLANS CONSTRUCTION SITE MANAGEMENT SITE PREPARATION EROSION CONTROL PLANS FENCING HIGHWAY AND ROAD CONSTRUCTION STORM DRAIN GRADING UNDERGROUND ROCK SLOPE PROTECTION RIP		
Construction License Types	A - General Engineering		
Classifications	461615 - Traffic control 701718 - Drainage services 721410 - Highway and road construction services 771217 - Water pollution 801015 - Business and corporate management consultation services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Aug 26, 2013	Aug 31, 2017
DVBE	Approved	Aug 29, 2013	Aug 31, 2017

Certification History

- D. Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865

Ph. (760) 550-1645 Fax (714) 974-1753

E-MAIL: gary@mallardinc.com

Agency: Caltrans

Project: Caltrans - Contract 12-0M1204 - Widen 2 lane on Ramp
to 3 Lane On Ramp

Bid Date: 5/28/2015

Addenda Noted: 1,2 are noted
DIR Number: 1000007027
Estimator: Gary Rivers
Cell Phone: 714-785-5394
Quote No:

3 Traffic Control System (See Below Item)

Single Lane, 1 Direction, 1 Location, 2 Laborers (Up to 8 Hours)	\$	1,500.00
Each Additional Lane within the same closure	\$	150.00
Complete Freeway Closure, 1 Direction, 2 Laborers (Up To 8 Hours)	\$	1,500.00
Ramp Closure: 1 to 4 Ramp Maximum with 2 Laborers (Up To 8 Hours) (No Charge for Ramp Closure within Closed Lane)	\$	1,500.00
Additional Closure (of equal or lesser value) performed by the same crew during any work shift will be charged at 50%		

(Please note that Each Track with a two man operation will have
the following Equipment - 200 Night Cones, up to Two Arrow boards,
Up to 12 EA Rollup Signs on Stands, 2 sets of flashing Beacons Only
and up to 10 Ea. Type One Barricades with Flashing Beacons.
Any additional equipment / material will be charge at Caltrans Rates)

2 Man Flagging Operation (Up to 8 hrs. on site)	\$	1,500.00
3 Man Pilot Car (Up to 8 Hrs. on site)	\$	2,100.00
One Man Crew with / Truck & Equipment (Up to 8 Hrs. on site)	\$	980.00
Additional Laborers (Up to 8 Hrs. on site)	\$	530.00
Attenuator Truck W/ Driver (Up to 8 Hrs. onsite - \$ 0.49 per mile charge)	\$	990.00
Attenuator Truck without Driver (\$ 0.49 per mile charge)		
Daily	\$	275.00
Weekly	\$	900.00
Monthly	\$	2,900.00
PCMS Boards		
Daily	\$	160.00
Weekly	\$	450.00
Monthly	\$	900.00

Any time after 8 hours will be charge to the contractor as an overtime rate of \$ 105.00 per hour per person.

First 8 Hours on a Saturday or Sunday please add \$ 285.00 per person for overtime rate difference

Cancellations Policy:

4 Hrs. prior to Show up

Show up time Per Person

Directly after set up of Freeway / Ramp Closure

No Charge

4 Hour minimum

Total man hours (portal to portal)

Hourly Rate for above cancellations will be charge at \$ 85.00 Per Hour & \$ 20.00 per hr. for Truck.

Project Terms & Conditions:

- A. A minimum of 10 working days prior notification is required for each move-in.
- B. The following materials and services are included in this quote: Traffic Control Services [Yes]
- C. Mallard Traffic Control will need approximately one hour for set up time and one hour for pick up closure.
- D. Any time after 8 hours will be charged to the contractor as overtime at the rate of \$ 105.00 per person per hour.
- E. Contractor is liable for lost or damaged equipment removed or relocated by contractor forces.
- F. If there are any issues or concerns regarding Mallard Construction Traffic Control product or work, Contractor shall promptly notify and give Mallard Const. first opportunity to correct any such problems.
- G. Estimate is good for 60 calendar days from the bid date
- H. No Retention held for Traffic Control or Rental Equipment.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

No Retention is to be held for Traffic Control or Rental Equipment.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Mallard Const. requires Ten (10) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimator

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____



Department of
General Services

BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)

Need assistance?

Contact us

or call 800-990-9339

MALLARD CONSTRUCTION INC - #1748928

Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

Certification History

Low Bidder

06-02-15 A10:07 RCVD

BMC ENTERPRISES INC.

14510 JOANBRIDGE STREET BALDWIN PARK, CALIFORNIA 91706 (626)-813-1027 FAX (626)-960-7983

June 1, 2015

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Attention: Office Engineer

Reference: CERTIFIED DVBE SUMMARY
Contract No. 12-0M1204
Location: 12-Ora-5-28.3/28.6
Bid Date: 5/28/15

We have enclosed the Certified DVBE Summary for the above referenced contract.

Regards,

BMC ENTERPRISES INC.

MIKE KOTAL
CFO

Attachment