

DBE COMMITMENT & GOOD FAITH EFFORT
DOCUMENTATION

FOR:

DEPARTMENT OF TRANSPORTATION

CONTRACT #12-0M3404
B.O.D.: DECEMBER 2, 2015

DBE COMMITMENT DOCUMENTATION:

- ❖ ATTACHMENT A ~ DBE COMMITMENT FORM
- ❖ ATTACHMENT B ~ DBE QUOTES USED
- ❖ ATTACHMENT C ~ DBE CONFIRMATION PAGES

DBE GOOD FAITH EFFORTS DOCUMENTATION:

- ❖ ATTACHMENT D ~ GFE DOCUMENTATION
 - SECTIONS 1-9
- ❖ ATTACHMENT E ~ SECTION 2:
 - PHONE LOG
 - RESPONSES/CONTACT FORMS
 - FAX SOLICITATION SENT & BROADCAST REPORT
 - EMAIL SOLICITATION(S) SENT
- ❖ ATTACHMENT F ~ SECTION 3:
 - SECTION 3 BREAKDOWN
 - ACCEPTED QUOTES
 - REJECTED QUOTES
- ❖ ATTACHMENT G ~ SECTION 4: OUTREACH EFFORTS
 - DBES OUTREACH TRADE AD
 - DBES OUTREACH FOCUS AD
 - CALTRANS PRIME CONTRACTOR OPT-IN
 - CALTRANS SUBCONTRACTOR OPT-IN
 - UCP DATABASE SEARCH
 - CITY OF LOS ANGELES DATABASE SEARCH
 - MINORITY BUSINESS DEVELOPMENT AGENCY



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN LAGUNA BEACH
AT LAGUNA CANYON ROAD UNDERCROSSING

In District 12 On Route 73, 133

Under

Notice to Bidders and Special Provisions dated October 19, 2015

Standard Specifications dated 2010

Project plans approved June 1, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 19, 2015

Identified by

Contract No. 12-0M3404

12-Ora-73, 133-16.6, 4.2

Project ID 1212000017

Federal-Aid Project
ACHSNHPG-P073(114)E

~ ATTACHMENT A ~

DBE COMMITMENT

CONTRACT #12-0M3404

6th

CONTRACT NO.:

12-0M3404

BID AMOUNT:

\$ 2,668,050.90

BID OPENING DATE:

December 2, 2015

BIDDER'S NAME:

HighLand Construction, Inc.

DBE GOAL FROM CONTRACT %:

16%

DBE PRIME CONTRACTOR CERTIFICATION¹:

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

7

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$ 645,045.39

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification no., DBE address and phone number) (Show 2nd and lower tier subcontractors)	AMOUNT (\$)
24	Treated Wood Waste		Ace Fence Company	
25	Remove Guardrail	C0680	727 Glendora Ave.	
35	Reconstruct Guardrail	C8000	La Puente, CA 91744	\$ 26,170.00
94	Cable Railing		Phone: (626) 333-0727	
			Cert. #34153	
53	HMA (Type A)		Deco Pave, Inc.	
54	RHMA Gap Graded	C3701	PO Box 2084	
55	RHMA Open Graded	C3901	Irwindale, CA 91706	\$149,596.20
57	Place HMA Misc. Areas	C3910	Phone: (626) 675-4531	
58	Tack Coat		Cert. #42226	
56	Place AsphaltDike Type E	C3940	AC Dike CO.	
			2788 Venture Dr.	\$ 3,224.00
			Lincoln, CA 95648	
			Phone: (916) 652-0159	
			Cert. #219	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code §4100 et seq.)

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$178,990.20

6.7%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49CFR 26.53).



Signature of Bidder

December 7, 2015

Date

714-538-5156

(Area Code) Tel. No.

Kristi Stelle

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233, TTY 711 or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT B ~

DBE QUOTES USED

CONTRACT #12-0M3404



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Widen Ramp, Construct RW and DI, and Modify Lighting (Contract No. 12-0M3404)
 At Laguna Canyon Road Undercrossing, At Laguna Beach, In Orange Co., CA
 BID-DATE : 12/02/15 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
24	TREATED WOOD WASTE (PARTIAL)	LB	2,290	\$ 1.00	\$ 2,290.00
25	REMOVE GUARDRAIL	LF	70	\$ 14.00	\$ 980.00
35	RECONSTRUCT GUARDRAIL (WOOD POST)	LF	60	\$ 115.00	\$ 6,900.00
94	CABLE RAILING	LF	1,000	\$ 16.00	\$ 16,000.00
TOTAL BID AMOUNT:					\$ 26,170.00

- * ITEM # 94 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING/PAINTING; CONC. FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)

Search Returned 1 Records

Wed Dec 02 14:19:50 PST 2015

Query Criteria

Firm ID: 34153
 Firm/DBA Name: ace fence
 City: la puente
 Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



Deco Pave, Inc.

License no. 761655

P.O. Box 2084, Irwindale, CA. 91706 Ph. (626) 675-4531 Fax (626) 480-1557

CA Dept of Industrial Relations registration: 1000003859

MTA Certified SBE&DBE Metro #6611 State CA-Certified SB (Micro) #19650

BID PROPOSAL-ri

Page 1 of 2

Job Name: 12-0M3404 Laguna Cy Rd

Bid Date: 12-02-2015 02:00PM

Addenda noted: 1, 2, 3

BASE BID: To receive asphalt paving grade- asphalt paving ready +/-0.02' to balance and compacted.

Bid Item	Description	Unit	Unit Price	Total
53.	Hot Mixed Asphalt, (Type A)	660 US Ton	\$98.27 / Ton	\$64,858.20
54.	RHMA Gap Graded	320 US Ton	\$156.40 / ton	\$50,048.00
55.	RHMA Open Graded Friction Course	140 US Ton	\$177.50 / ton	\$24,850.00
57.	Place HMA Misc Areas	84 Sq Yd	\$35.00 / Sq Yd	\$ 2,940.00
58.	Tack Coat	0.3 US Ton	\$23,000.00/Ton	\$6,900.00
				Base Bid: \$149,596.20

Labor is good thru 12/2016.Deco Pave Opts <Out> Of The Oil Price fluctuation Index.Excludes QAQC plan- plant and field testing**NOTE:**

1. Saturday work-asphalt paving work ADD \$3,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$500.00 each plant opening.
2. Sunday work-asphalt paving work ADD \$6,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$1,500.00 each plant opening.
3. Night Plant Openings are \$3,000.00 each. Night or weekend haul rate of \$98.00/hr (4 hour minimum per truck) is to be added per night or weekend shift
4. All haul routes and work areas to be open and accessible for all equipment and material trucking to stage and deliver materials to site and perform. Krail to be removed & placed back by others to provide access for Deco Pave.
5. All construction payments are due within 40 days of invoice.
6. \$5 million GL and \$1 million WC insurance are included, all other insurance is excluded. Excludes any special endorsements such as Railroad Protective Liability, Pollution, and US L&H.
7. Excludes plant and field testing, QAQC plan, removals, shoulder backing of AC Berm, pavement interlayer, lime treatment of aggregates for HMA or RHMA, geotextile fabric under AC/CMB, base under concrete, escorting, safety training beyond same day work schedule, traffic control plan & equipment, signage, striping, night/weekend work, night lights, removal or adjustment of temporary fence or K-rail, and seal coat of new or existing asphalt paving. Areas to be open and accessible to all trucking, equipment. All traffic control by others.
8. (Not Applicable-Excluded) Cold planning and demo work excludes any removal of underground (tanks, plumbing, electrical, landscape, bollards, buried structures; concrete grinding/cold planning, relocation, removal, or adjustment of utilities, unless specifically included). Excludes the handling, removal, and disposal of contaminated or hazardous materials. Excludes erosion control and sandbagging. If cold planning is included in this bid proposal (listed and itemized separately in the above description), pricing excludes traffic control, Underground Service Alert mark out & notifications-prime contractor to add Deco-Pave, Inc. to USA ticket, protection of work, mark out, layout, water for machines, concrete (pcc) milling, removal of PCC/Base/Dirt/Paving Fabric in the to be ground paving, or grinding of unforeseen buried objects. Maintenance of the ground surface or project, including temporary AC or cold mix fills-installation or removal.

All live utilities shall be marked and brought to the attention of Deco-Pave, Inc. prior to the commencement of operations. All hazardous materials shall be removed prior to the start of grading or asphalt paving. All salvage items shall be removed prior to start of cold milling, grading or asphalt paving. Deco-Pave, Inc. must complete access to work area. No parking in work area while work is in progress. Work (except whereas noted above) to occur during Monday thru Friday day schedule, Access for performing asphalt concrete work to be open and clear to allow for

equipment and trucking. Contractor responsible for moving K-Rail / traffic control to gain access to work areas.

EXCLUSIONS (unless otherwise noted) : Rough grade, sub-grade scarification and recompaction, seal coat, cold planing, saw cutting, demo & removals thereof, headers & stakes, base under asphalt & concrete paving, pavement reinforcing fabric or geo textile reinforcing fabric, AC Berm and shoulder backing of berm/shoulder, any pavement repairs of others, utility adjustments and patching of same, caulking or joint sealing, heavy cleaning or washing and scrubbing of asphalt surface prior to application of paving or coating, SWPPP plan or implementation of plan, bond fees, permits, inspection fees, traffic control, striping, engineering, testing, lighting for night work, drainage in areas of less than 1% grade, asphalt paving or repair. All prices are based on straight time during weekday hours.

This price is based on the contract work being completed by December 31, 2016. Any increase in material prices from suppliers or in-house labor increases incurred by Deco-Pave, Inc. after this date will be paid for by the General Contractor/Owner upon presentation of invoices. Price is based on 2-(Two) move in. Additional moves charged at \$12,500.00 each. An additional move in is defined as any break in production or cessation that is not caused by Deco Pave.

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 30 days of the day set forth above. Any backcharge for alleged property damage done by Deco-Pave, Inc. will not be honored unless Deco-Pave, Inc. is notified in writing within ten working days of the occurrence and prior to the repairs being made. The general contractor shall give the subcontractor four weeks advance notice of actual required starting date for material production.

Questions regarding this bid, please call 626 675-4531

Dave Noone
Dave Noone, Project Manager, Deco-Pave, Inc.

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 02 14:19:10 PST 2015

Query Criteria

Firm/DBA Name: deco pave

Firm Type: DBE

Firm ID	42226
Firm/DBA Name	DECO PAVE
Address Line1	15535 E. ARROW HIGHWAY #D
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	P. O. BOX 2084
Mailing Address Line2	
Mailing City	IRWINDALE
Mailing State	CA
Mailing Zip Code1	91706
Mailing Zip Code2	
Certification Type	DBE
EEmail	Ferry@DecoPaveCorp.com
Contact Name	FERRY SOENDJOJO
Area Code	(626)
Phone Number	337-9580
Alt Area Code	(626)
Alt Phone Number	384-1550
Fax Area Code	(626)
Fax Phone Number	480-1557
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT RT 73 ORANGE CO. 12-0M3404

BIDS: 12/2/15

Item #56

- PLACE ONLY * 520 LF ASPHALT DIKE TYPE "E" @ \$6.20 LF	=	\$ 3,224.-
- PLACE 84 SQYDS ASPHALT MISC AREAS @ \$75.00 SQYD	=	

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 03 13:20:57 PST 2015

Query Criteria

Firm ID: 219
 Firm/DBA Name: dike
 Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
 A General Engineering Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)

~ ATTACHMENT C ~

DBE CONFIRMATIONS

CONTRACT #12-0M3404

~ ATTACHMENT D ~

GFE DOCUMENTATION

CONTRACT #12-0M3404

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: HighLand Construction, Inc.

Contract No: 12-0M3404

<u>Item of Work Offered, Services Offered, Or Materials Supplied</u>	<u>Bidder Normally Performs Item Yes/No</u>	<u>Item Broken Down to Facilitate Participation Yes/No</u>	<u>Established flexible Timeframes for Performane and Delivery Schedules Yes/No</u>	<u>Amount</u>	<u>Percent of Total Bid</u>
1	Y	Y	Y	\$ 3,500.00	0.131%
2	Y	Y	Y	\$ 9,750.00	0.365%
3	Y	Y	Y	\$ 150,000.00	5.622%
4	Y	Y	Y	\$ 270.00	0.010%
5				\$ -	0.000%
6				\$ -	0.000%
7				\$ -	0.000%
8	Y	Y	Y	\$ 4,950.00	0.186%
9	Y	Y	Y	\$ 81,900.00	3.070%
10	Y	Y	Y	\$ 4,070.00	0.153%
11	Y	Y	Y	\$ 9,450.00	0.354%
12	Y	Y	Y	\$ 795.00	0.030%
13	Y	Y	Y	\$ 1,310.00	0.049%
14	Y	Y	Y	\$ 9,000.00	0.337%
15	Y	Y	Y	\$ 4,900.00	0.184%
16	Y	Y	Y	\$ 4,000.00	0.150%
17	Y	Y	Y	\$ 250.00	0.009%
18	Y	Y	Y	\$ 5,950.00	0.223%
19	Y	Y	Y	\$ 3,400.00	0.127%
20	Y	Y	Y	\$ 5,400.00	0.202%
21	Y	Y	Y	\$ 12,435.00	0.466%
22	Y	Y	Y	\$ 7,680.00	0.288%
23	N	Y	Y	\$ 4,950.00	0.186%
24	N	Y	Y	\$ 3,320.00	0.124%
25	N	Y	Y	\$ 1,400.00	0.052%
26	N	Y	Y	\$ 5,487.50	0.206%
27	N	Y	Y	\$ 480.00	0.018%
28	N	Y	Y	\$ 820.00	0.031%
29	Y	Y	Y	\$ 1,100.00	0.041%
30	Y	Y	Y	\$ 140.00	0.005%
31	Y	Y	Y	\$ 7,000.00	0.262%
32	Y	Y	Y	\$ 51,520.00	1.931%
33	Y	Y	Y	\$ 8,400.00	0.315%
34	Y	Y	Y	\$ 480.00	0.018%
35	N	Y	Y	\$ 8,100.00	0.304%
36				\$ -	0.000%
37	N	Y	Y	\$ 9,800.00	0.367%
38	Y	Y	Y	\$ 1,240.00	0.046%

39	Y	Y	Y	\$ 900.00	0.034%
40	Y	Y	Y	\$ 2,400.00	0.090%
41	Y	Y	Y	\$ 19,150.00	0.718%
42	Y	Y	Y	\$ 295,800.00	11.087%
43	Y	Y	Y	\$ 37,825.00	1.418%
44	Y	Y	Y	\$ 11,100.00	0.416%
45	Y	Y	Y	\$ 625.00	0.023%
46	N	Y	Y	\$ 700.00	0.026%
47	N	Y	Y	\$ 46,400.00	1.739%
48	Y	Y	Y	\$ 4,640.00	0.174%
49	Y	Y	Y	\$ 20,250.00	0.759%
50	Y	Y	Y	\$ 9,280.00	0.348%
51	Y	Y	Y	\$ 58,000.00	2.174%
52	Y	Y	Y	\$ 60,000.00	2.249%
53	Y	Y	Y	\$ 72,600.00	2.721%
54	Y	Y	Y	\$ 54,400.00	2.039%
55	Y	Y	Y	\$ 28,000.00	1.049%
56	N	Y	Y	\$ 5,200.00	0.195%
57	Y	Y	Y	\$ 3,780.00	0.142%
58	Y	Y	Y	\$ 7,500.00	0.281%
59				\$ -	0.000%
60	Y	Y	Y	\$ 175,896.00	6.593%
61	N	Y	Y	\$ 49,400.00	1.852%
62	Y	Y	Y	\$ 221,400.00	8.298%
63	Y	Y	Y	\$ 51,000.00	1.912%
64	Y	Y	Y	\$ 51,493.00	1.930%
65	N	Y	Y	\$ 41,240.20	1.546%
66	Y	Y	Y	\$ 87,500.00	3.280%
67	Y	Y	Y	\$ 82,750.50	3.102%
68	Y	Y	Y	\$ 21,278.70	0.798%
69	Y	Y	Y	\$ 600.00	0.022%
70	Y	Y	Y	\$ 480.00	0.018%
71	Y	Y	Y	\$ 1,218.00	0.046%
72	Y	Y	Y	\$ 2,250.00	0.084%
73	Y	Y	Y	\$ 3,000.00	0.112%
74	Y	Y	Y	\$ 4,200.00	0.157%
75	Y	Y	Y	\$ 420.00	0.016%
76	Y	Y	Y	\$ 18,800.00	0.705%
77	Y	Y	Y	\$ 636.00	0.024%
78	Y	Y	Y	\$ 650.00	0.024%
79	Y	Y	Y	\$ 3,000.00	0.112%
80	Y	Y	Y	\$ 46,800.00	1.754%
81	Y	Y	Y	\$ 135,000.00	5.060%
82	Y	Y	Y	\$ 1,500.00	0.056%
83	Y	Y	Y	\$ 1,860.00	0.070%
84	Y	Y	Y	\$ 7,250.00	0.272%
85	Y	Y	Y	\$ 4,000.00	0.150%

86	Y	Y	Y	\$	4,565.00	0.171%
87	Y	Y	Y	\$	2,200.00	0.082%
88	Y	Y	Y	\$	10,200.00	0.382%
89	Y	Y	Y	\$	65,000.00	2.436%
90	Y	Y	Y	\$	1,050.00	0.039%
91	Y	Y	Y	\$	5,150.00	0.193%
92	Y	Y	Y	\$	20,607.00	0.772%
93	Y	Y	Y	\$	2,200.00	0.082%
94	Y	Y	Y	\$	20,000.00	0.750%
95	Y	Y	Y	\$	18,400.00	0.690%
96	Y	Y	Y	\$	6,380.00	0.239%
97	Y	Y	Y	\$	57,000.00	2.136%
98	N	Y	Y	\$	1,312.50	0.049%
99	N	Y	Y	\$	600.00	0.022%
100	N	Y	Y	\$	8,100.00	0.304%
101	N	Y	Y	\$	6,180.00	0.232%
102	N	Y	Y	\$	168.00	0.006%
103	N	Y	Y	\$	1,540.00	0.058%
104	N	Y	Y	\$	1,862.50	0.070%
105	N	Y	Y	\$	400.00	0.015%
106	N	Y	Y	\$	1,440.00	0.054%
107	Y	Y	Y	\$	1,500.00	0.056%
108	N	Y	Y	\$	6,500.00	0.244%
109	N	Y	Y	\$	8,500.00	0.319%
110	N	Y	Y	\$	94,000.00	3.523%
111				\$	-	0.000%
112	Y	Y	Y	\$	1,190.00	0.045%
113	N	Y	Y	\$	4,284.00	0.161%
114	N	Y	Y	\$	920.00	0.034%
115	N	Y	Y	\$	4,802.00	0.180%
116	N	Y	Y	\$	1,380.00	0.052%
117	Y	Y	Y	\$	200.00	0.007%
				TOTAL BID:	\$ 2,668,050.90	TOTAL % AVAILABLE TO DBE: 94.940%

STATE OF CALIFORNIA * DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: HighLand Construction, Inc.

Contract No.: 12-0M3404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

See Attachment G

Description of Outreach	Dates	Location (if applicable)	Results
Published advertisement in Focus Publication	10/22/15 - 12/02/15	DBEs Outreach Focus Journal	Advertised for additional DBE Firms to participate
Published advertisement in Trade Publication	10/22/15 - 12/02/15	DBEs Outreach Trade Journal	Advertised for additional DBE Firms to participate
Placed ad in "Prime Contractors looking for help" section	10/22/15 - 12/02/15	Department of Transportation Office Engineer Website	Advertised for additional DBE Firms to participate
Searched "Opt-In" records for interested subs/suppliers	10/19/15, 11/05/15, and 12/01/15	Department of Transportation Office Engineer Website	Contacted additional companies interested in the project
Searched Dept. of Trans. UCP Database	10/29/2015	Online DBE Database	Searched for additional DBE Firms to solicit.
Minority Business Development Agency	10/26/15 - via Email 10/26/15 - via USPS		Posted notification for minority business to view
City of Los Angeles DBE Database search		Online DBE Database	Searched for additional DBE Firms to solicit.
Search HighLand Construction DBE database	10/29/2015	In-house master listed on viable DBE companies	Located additional DBE firms to solicit.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided and the date of the contracts. Provide copies of supporting documents.

Advised potential DBE firms via fax, email and various advertisements that Plans and Specifications would be available at our office Monday through Friday by appointment or they are also available for viewing on the Caltrans website at: http://dot.ca.gov/hq/esc/oe/weekly_ads/project_output.php
 See DBE contact log in Attachment E for names and methods of assistance provided, if any.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit or insurance. Identify the DBEs assisted, the type of assistance offered and the dates. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining bonding, lines of credit and insurance.

No DBEs requested assistance in obtaining any of these items for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our Invitation to Bid we offer assistance in obtaining any necessary equipment, supplies, materials Or related assistance or services.

No DBEs requested assistance in obtaining any of these items for this project.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Department of Transportation UCP Database-10/29/2015
 Minority Business Development Agency - 10/26/2015 via email and 10/26/2015 via USPS
 City of LA DBE Database
 Please see all additional documentation included in our Good Faith Effort submittal.

9. Include additional data to support a demonstration of good faith efforts.

Please see all additional documentation included in our Good Faith Effort submittal.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

~ ATTACHMENT E ~

DBE CONTACT LIST

CONTRACT #12-0M3404

Firm ID	Firm/DBA Name	Work Codes
5270	A B S L CONSTRUCTION	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
40742	A S CONTRACTORS, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
34586	ACCU CONSTRUCTION INC	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
30526	ADVANTAGE DEMOLITION AND GRADING, INC	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION;
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8901 AIR CONDITIONING/SHEET METAL; C8902 HEATING; C9801 BUILDING CONSTRUCTION;
40292	ALBERT WILSON & ASSOCIATES	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8703 TRAFFIC ENGINEER; C8773 Construction Management - Highway, Street and Bridge Construction; C9802 BUILDING CONSTRUCTION;
39072	AMERICA PACIFIC CONSTRUCTION	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

24042	AMLAND CORP	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37715	APADANA ENGINEERING, INC.	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
37209	ASAP GENERAL ENGINEERING	C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
42633	AZ CONSTRUCTION, INC.	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;
34153	AZ CONSTRUCTION, INC.	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
36494	B. L. EQUIPMENT RENTAL AND SUPPLY	C9907 CONSTRUCTION EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;
41391	BARYEH CONSTRUCTION ENGINEERS	C1575 REMOVE BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5201 REINFORCING STEEL; C8720 CIVIL ENGINEERING; D3530 CONSTRUCTION & RELATED MACHINERY;
77	BERT W SALAS, INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;

36219	BLANCO CONSTRUCTION	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
30173	BURKE CONSTRUCTION	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
4483	C G O CONSTRUCTION COMPANY	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
42986	CAL-DORADO, INC.	A0710 SOIL PREPARATION SERVICES; C8710 ENGINEERING; C9802 BUILDING CONSTRUCTION; C9828 CRANE WORK; D3530 CONSTRUCTION & RELATED MACHINERY;
31277	IFORNIA PROFESSIONAL ELECTRICAL ENGINEER	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
40089	CINDY TRUMP INC DBA LINDY'S COLD PLANING	C1531 PLANE ASPHALT CONCRETE; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING;
42591	COLEMAN CONSTRUCTION	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9774 TRUCKER; C9980 DEMOLITION;
851	OMMAND PERFORMANCE CONSTRUCTORS, INC	C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6591 NON-REINFORCED CONCRETE PIPE; C9980 DEMOLITION;
38004	CONSTRUCTION INSPECTION SPECIALISTS	C0612 SAFETY SUPPLIER; C0700 CONSTRUCTION STAKING SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;

21899	CONTERA CONSTRUCTION CORP.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1980 IMPORTED BORROW; C9670 TRUCK RENTAL; C9771 TRUCK BROKER;
36742	CONTRACTOR SERVICES GROUP, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;
40072	COOKS AND SON INC.	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
41013	CT CONCRETE CUTTING INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9905 CUTTING;
38288	DANIELS ENGINEERING & CONSTRUCTION, INC	C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT;
34801	DEENSGROUP CONSTRUCTION	C1940 DITCHES EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C8720 CIVIL ENGINEERING; E4890 COMMUNICATIONS SERVICES;
31021	DELTECH ENGINEERING, INC	C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9869 ASBESTOS REMOVAL/ABATEMENT; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
41066	DIMURE CORP	C1200 CONSTRUCTION AREA SIGNS; C2000 HIGHWAY PLANTING; C8708 CONSULTANT, MASS TRANSIT/TRANSPORTATION; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C9872 SEWER CONNECTION;
8022	DIVERSIFIED LANDSCAPE CO.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

38712	DREAMBUILDER CONSTRUCTION CORP	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;
42305	EW CORPORATION INDUSTRIAL CONSTRUCTORS	C0652 REINFORCING BAR SECTION SUPPLIER; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8331 CONCRETE BARRIER; C8770 CONSTRUCTION MANAGEMENT; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
36272	EXBON DEVELOPMENT, INC.	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
4952	FINE GRADE EQUIPMENT, INC.	C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL;
37053	GATES ENTERPRISES, INC	C1901 ROADWAY EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER;
28593	GOLDEN SUN CONSTRUCTION, INC	C1575 REMOVE BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C7041 JACKED WELDED STEEL PIPE;
28842	HIGH LIGHT ELECTRIC, INC.	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
12174	INTERWEST PACIFIC, LTD.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

447	K R C SAFETY CO. INC.	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
27969	MC CULLOUGH CONSTRUCTION INC	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
40919	NRG BUILDING AND CONSULTING, INC.	C1901 ROADWAY EXCAVATION; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
34790	ORTIZ ASPHALT PAVING, INC	C0639 ASPHALT SUPPLIER; C1910 GRADING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
102	PAYCO SPECIALTIES, INCORPORATED	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;

651	PRE-CON PRODUCTS	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
34174	PROFESSIONAL CONCRETE SAWING INC.	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
33891	QUALITY ERECTORS & CONSTRUCTION, INC.	C0655 STEEL SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C9801 BUILDING CONSTRUCTION; C9837 ROOFING;
40944	RAMCO GENERAL ENGINEERING CONTRACTOR	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9980 DEMOLITION;
34501	ROBERT'S BACKHOE SERVICE, INC.	C6200 ALTERNATIVE PIPE CULVERT; C7035 WELDED STEEL PIPE;
41141	SHARMA CONTRACTORS, INC	C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C6200 ALTERNATIVE PIPE CULVERT;
42910	STRAIGHT STRIPE PAINTING INC	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
2003	SUPER SEAL & STRIPE, INC	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
40764	SUULUTAAQ, INC - ALASKA NATIVE CORP	C1901 ROADWAY EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9801 BUILDING CONSTRUCTION; I7360 PERSONNEL SUPPLY SERVICES;
37925	TIPCO ENGINEERING, INC	C1920 STRUCTURE EXCAVATION; C4901 FURNISH & DRIVE PILING; C8776 Construction Management - Other Heavy and Civil Construction;
39484	UDBE STEEL	C5201 REINFORCING STEEL;
39166	V A P CONSTRUCTION INC	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;

41176	WALLACE STRUCTURES	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8770 CONSTRUCTION MANAGEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction;
41228	YBANAG REALTY & DEVELOPMENT CORP	C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE;

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	E-Mail	11-12-15	11-30-15	FAX	10-29-15	PHONE	12-1-15	BIDDING	Quote Rcd	NOTES
				Y/N	Y/N		Y/N		Y/N	Y/N	Y/N	
5270	A B S L CONSTRUCTION	LUIS M. ALLENDE	daryl@abslconstruction.com	✓	✓	510 727-0910	✓	510 727-0900		N		Daryl L
40742	A S CONTRACTORS, INC.	DENI SMITH	deni@sti.com	✓	✓	209 966-2643	✓	209 742-6684	✓			12:49pm - L/M
34586	ACCU CONSTRUCTION INC	DENNIS YUM	accu@accuconst.com	✓	✓	714 641-4704	✓	714 641-4730		N		11-16-15
30526	ADVANTAGE DEMOLITION AND GRAD	MICHELLE DALTON	advantage@demoandgrading.com	✓	✓	818 882-0509	✓	818 477-2074	✓	N		1:03pm - Monse
34242	ALAMEDA CONSTRUCTION SERVICES,	KEVIN RAMSEY	kramsey@alamedaconstruction.com	✓	✓	310 635-0562	✓	310 635-3277	✓			1:07pm - 4M
40292	ALBERT WILSON & ASSOCIATES	CHIDI ONUMONU	chidi@albertwilsontra.com			909 989-1576	✓	909 483-4876		N		Chidi - 11/4/15
39072	AMERICA PACIFIC CONSTRUCTION	ASHISH SEGHAL	apconstruction09@gmail.com	✓	✓	714 384-3988	✓	559 577-9999	✓			1:09pm - L/M
24042	AMLAND CORP	KEVIN BAO PHAN	kevinphan@amlandcorp.com			408 298-4344		408 929-3949		N		9/28/2015
37715	APADANA ENGINEERING, INC.	SOPIDA SIADAT	apadana1@sbcglobal.net; sopida@sbcglobal.			415 467-7721	✓	415 300-6600	✓			1:10pm - 4M
37209	ASAP GENERAL ENGINEERING	ANSELMO YBARRA	asapgeneng@aol.com			951 943-1692		951 229-5952		N		Anselmo - 7/9/15
42633	AZ CONSTRUCTION, INC.	AMERICA TANG	MPA america@acefencecompany.com	✓	✓	626 333-7843	✓	626 333-0727		Y	Y	Michael
34153	AZ CONSTRUCTION, INC.	AMERICA TANG	MPA KM@acefencecompany.com	✓	✓	626 333-7843	✓	626 333-0727		Y	Y	Michael
36494	B. L. EQUIPMENT RENTAL AND SUPPL	BETTY LEA	blequipment@aol.com	✓		559 625-5786	✓	559 805-3656	✓			1:11pm - 4M
41391	BARYEH CONSTRUCTION ENGINEERS	KOFI BARYEH	kofibaryeh@yahoo.com	✓	✓			714 351-9236	✓	M	N	1:13pm - Kofi
77	BERT W SALAS, INC.	BOB E. SALAZ	bsalaz@bertsalasinc.com	✓	✓	619 258-3515	✓	619 562-7711	✓	N		1:16pm - Sheery
36219	BLANCO CONSTRUCTION	LEONARDO BLANCO	lawym2004@aol.com; blancoconst@aol.com			951 602-2050	✓	951 250-6692	✓			1:17pm - 4M
30173	BURKE CONSTRUCTION	MICHAEL J. BURKE	burkebid@gmail.com	✓	✓	530 672-2411	✓	530 676-1009		N		11-16-15
4483	C G O CONSTRUCTION COMPANY	CHARLES OJURI	cgoconst2@msn.com	✓	✓	909 930-5503	✓	909 930-5501		N		Charles - 11-16-15
42986	CAL-DORADO, INC.	ROBERT AGUINAGA	raguinaga@suecorp.com	✓	✓	562 309-8261	✓	714 482-5101	✓			1:23pm - 4M
31277	CALIFORNIA PROFESSIONAL ELECTRIC	VAN TAN NGUYEN	van@cpengineeringinc.com			626 810-1322	✓	626 810-1336		Y	Y	Van Nguyen
40089	CINDY TRUMP INC DBA LINDY'S COLD	CINDY TRUMP	wegrindasphalt@aol.com	✓	✓	562 697-2039	✓	562 697-2286	✓	Y	N	1:25pm - Jose
42591	COLEMAN CONSTRUCTION	TRACY A COLEMAN	tcoleman2009@hotmail.com	✓	✓	707 275-9025	✓	707 275-9016	✓			1:32pm - 4M
851	COMMAND PERFORMANCE CONSTRU	PRISCILLA HERNANDEZ	jim@cpconstructors.com			562 997-9411		562 997-9410		N		Felix - 9/9/15
38004	CONSTRUCTION INSPECTION SPECIAL	HARRY STEVEN CLARK	steve@cisinspects.com			707 838-1689		707 838-1679		N		Kevin - 6/30/15
21899	CONTERA CONSTRUCTION CORP.	CRISTY LEE VARELA	dick@varelacompanies.com	✓	✓	951 695-2801	✓	951 695-2800	✓	Y	N	1:35pm - Crystal
36742	CONTRACTOR SERVICES GROUP, INC.	CHERI THOMAS	shelli@csg-web.com	✓	✓	866 366-6646	✓	916 371-7303	✓			1:36pm - 4M
40072	COOKS AND SON INC.	CHARLES E. HENDERSON JR.	cooks_son@mail.com			805 937-5473		805 934-2705		N		Barbara - 4/30/15
41013	CT CONCRETE CUTTING INC.	CHRISTOPHER TOMPKINS	ct@ctconcretecutting.com	✓	✓	951 698-0795	✓	951 698-7745	✓	N		1:37pm - Teresa
38288	DANIELS ENGINEERING & CONSTRUC	JAMES DANIEL	james-daniel@msn.com			760 731-2504		760 822-0752		N		James - 5/24/15
34801	DEENSGROUP CONSTRUCTION	HAJAAH M. DEEN	hdeen@deenscorp.com	✓	✓	408 345-3869	✓	408 345-3860		N		Deen
31021	DELTECH ENGINEERING, INC	(MR.) EBBITEANGA I. ABILI	abili@deltechengineeringinc.com	✓	✓	714 384-4594	✓	714 495-9755	✓			1:38pm - 4M
41066	DIMURE CORP	DINA MURALT	dm3mlm@gmail.com	✓	✓	619 467-7768	✓	619 647-3996	✓			4M

DBE Contact Log

Firm ID	Firm/DBA Name	Contact Name	EMail	11-12-15 11-30-15		FAX	PHONE	12-1-15		BIDDING Y/N	Quote Rcd Y/N	NOTES
8022	DIVERSIFIED LANDSCAPE CO.	VICKI MORALES	dbe@diversifiedlandscape.com	✓		951 245-1847	✓	951 245-1686		Y	Y	RICK
38712	DREAMBUILDER CONSTRUCTION CORP	ANURAG SINGH	alex.singh@dreambuildercorp.com			714 646-3698		714 646-3697		N		
42305	EW CORPORATION INDUSTRIAL CONS	TIBERIO R. ESPARZA	esparzat@ewcorporation.com	✓	✓	760 337-0030	✓	760 337-0020	✓	N		1:39pm - David
36272	EXBON DEVELOPMENT, INC.	JANET LEE	info@exbon.com			562 777-1888		714 827-7327		N		9/28/15
4952	FINE GRADE EQUIPMENT, INC.	JUDY JOHNSTON	judy@finegradeinc.com	✓	✓	661 722-8900	✓	661 949-8788	✓			1:40pm - L/M
37053	GATES ENTERPRISES, INC	JOE GATES	jgates.gei@gmail.com	✓		714 382-6801	✓	714 382-6707		Y	N	Selim
28593	GOLDEN SUN CONSTRUCTION, INC	MEILING YIP	gscon@cox.net			949 380-9707		949 380-9797		N		Meiling - 10/21/15
28842	HIGH LIGHT ELECTRIC, INC.	ERWIN MENDOZA	erwin.mendoza@hleincusa.com	✓		951 352-2498	✓	951 352-9646		Y	Y	11/30/15
12174	INTERWEST PACIFIC, LTD.	JACK NICKOLAISEN	jack@interwestpacific.com	✓	✓	858 345-3737	✓	858 259-2062		N		JACK
447	K R C SAFETY CO. INC.	GARY CASTRO	garyc@krksafety.com	✓	✓	559 732-2684	✓	559 732-0393	✓	N		1:41pm - Cashay
27969	MC CULLOUGH CONSTRUCTION INC	MACKY MCCULLOUGH	denamccullough@mcculloughconstructioninc.com	✓	✓	707 825-1769	✓	707 825-1014	✓	N		1:50pm - Chelsea
36979	MONTGOMERY CONSTRUCTION SERV	CLIFFORD K. MONTGOMERY	estimating@montcsi.com			619 546-8482		619 578-2538		N		LARRY - 9/17/15
40919	NRG BUILDING AND CONSULTING, INC	SANDRA FISHER	SANDRA@NRGBAC.COM	✓		619 810-0811	✓	619 504-3013		N		Sandra
34790	ORTIZ ASPHALT PAVING, INC	BRUCE KEVIN ORTIZ	bruceatortiz@aol.com	✓	✓	760 995-4443	✓	951 966-7060		N		Bruce
102	PAYCO SPECIALTIES, INCORPORATED	REBECCA LLEWELLYN	rebecca@payco.biz	✓	✓	619 427-1620	✓	619 422-9204		Y	Y	
651	PRE-CON PRODUCTS	DANIEL ZARRAONANDIA	dzarraonandia@pre-conproducts.com	✓	✓	805 306-2498	✓	805 527-0841	✓			2:29pm - L/M
34174	PROFESSIONAL CONCRETE SAWING IN	DAVID SCOTT	davidscott@gvni.com	✓	✓	209 722-2227	✓	209 722-2226	✓			2:30pm - L/M
33891	QUALITY ERECTORS & CONSTRUCTION	null JESSE ESQUIVEL				707 751-3962		707 746-4198		N		SeAnna - 3/9/15
40944	RAMCO GENERAL ENGINEERING CON	EMILIO RAMIREZ	ramco@socal.rr.com	✓		661 268-7353	✓	818 272-4221		N		Emilio - 11/17/15
34501	ROBERT'S BACKHOE SERVICE, INC.	ROBERT CERVANTES	rbsil997@yahoo.com	✓		909 678-5957	✓	909 678-0813	✓			Can't accept calls
41141	SHARMA CONTRACTORS, INC	JEANINE WISE	jwise@sharmacontractors.com			805 532-1790		805 532-1141		N		TOM - 3/19/15
42910	STRAIGHT STRIPE PAINTING INC	KAREN J CHEEVER	cheever@straightstripe.com	✓	✓	435 634-0580	✓	435 656-0930	✓			2:33pm - L/M
2003	SUPER SEAL & STRIPE, INC	BRENDA HAMPTON-ORTIZ	brenda@supersealandstripe.com	✓	✓	805 524-7428	✓	805 524-7345		N		ROB
40764	SUULUTAAQ, INC - ALASKA NATIVE CC	TRACY CRAIN	kristina.viado@suulutaaq.com			707 419-4851	✓	707 427-3209		N		KRISTINA - VIADO
37925	TIPCO ENGINEERING, INC	KEVIN DAN TIPTON	tipcoinc@aol.com	✓	✓	310 515-6579	✓	310 515-6549	✓	N		2:34pm - LaTasha
39484	UDBE STEEL	ROMEO BELTRAN	udbest.eel2011@gmail.com	✓		951 224-9797	✓	951 529-3359		N		Romy
39166	V A P CONSTRUCTION INC	ARVIND PRASAD	vapconstructioninc@gmail.com			714 551-9420		714 253-3270		N		ARVIN - 6/30/15
41176	WALLACE STRUCTURES	ERIC WALLACE	wallacestr@aol.com	✓	✓	707 768-3386	✓	707 834-4992	✓			2:38pm - L/M
41228	YBANAG REALTY & DEVELOPMENT CC	LUCIO COLLADO	luke@dybanagconstruction.com			951 657-1993		626 322-5546		N		

~ ATTACHMENT E ~

DBE RESPONSES AND
CONTACT NOTES

CONTRACT #12-0M3404



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: California Professional Engineering, Inc. Contact Person: Van Nguyen

Scope of Work: Electrical

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

From: Rick Bean (rick@diversifiedlandscape.com)

To: highlandinc@att.net;

Date: Thursday, November 12, 2015 9:44 AM

Yes, we are bidding.

Rick Bean

Diversified Landscape Co.
21730 Bundy Canyon Road
Wildomar, CA 92595
951-245-1686 ph
951-245-1847 fx

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, November 12, 2015 9:08 AM
To: HCI
Subject: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M3404**, which bids Wednesday, **December 2, 2015 at 2:00 PM.**

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

TRANSMISSION VERIFICATION REPORT

TIME : 10/29/2015 17:38
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/29 17:38
FAX NO./NAME	16194677768
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Dimure Corp.

11/5/15 @ 10:30 AM

L/M

TRANSMISSION VERIFICATION REPORT

TIME : 10/29/2015 18:27
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/29 18:27
FAX NO./NAME	14083453869
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Deens Group

email only

TRANSMISSION VERIFICATION REPORT

TIME : 10/29/2015 17:58
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/29 17:58
FAX NO./NAME	19096785957
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Robert's Backhoe

11/5/13 @ 10:32 AM

Can't Accept calls

TRANSMISSION VERIFICATION REPORT

TIME : 10/29/2015 18:15
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/29 18:15
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

UDBe steel

emails Only

TRANSMISSION VERIFICATION REPORT

TIME : 10/29/2015 18:27
NAME : HIGHLAND CONST
FAX : 7145385157
TEL :
SER.# : BROH9J969616

DATE, TIME	10/29 18:27
FAX NO./NAME	17609954443
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Ortiz Asphalt



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M3404	
~ Widen Ramp, Construct RW and DI and Modify Lighting ~	
BID DATE: December 2, 2015	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$1,730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Laguna Beach at Laguna Canyon Road Undercrossing (12-Ora-73,133-16.6,4.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex. Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting (Temporary), Modify Signal and Lighting, and Modify Lighting and Sign Illumination.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: SUWUTARA, INC. Contact Person: Kristina Viado

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

From: Sandra Fisher (Sandra@NRGBAC.com)

To: highlandinc@att.net;

Date: Thursday, November 12, 2015 10:09 AM

Thank you but we will NOT be bidding this project.

Be well,

Sandra J. Fisher, President



Office: 619.334-7536 | Mobile: 619.806.1694 | Fax: 619.810.0811

9581 Labrador Lane, El Cajon, CA 92021

www.NRGBAC.com

From: HCI [mailto:highlandinc@att.net]
Sent: Thursday, November 12, 2015 9:08 AM
To: HCI <highlandinc@att.net>
Subject: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M3404**, which bids Wednesday, **December 2, 2015 at 2:00 PM.**

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

Subject: Re: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

From: Romy Beltran (udbest.eel2011@gmail.com)

To: highlandinc@att.net;

Date: Tuesday, November 17, 2015 2:23 PM

Sorry not bidding. Thank you.

On Thu, Nov 12, 2015 at 9:08 AM, HCI <highlandinc@att.net> wrote:

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M3404**, which bids Wednesday, **December 2, 2015 at 2:00 PM.**

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797
Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

Subject: RE: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: H DEEN (hdeen@deenscorp.com)

To: highlandinc@att.net;

Date: Monday, November 30, 2015 12:03 PM

Hello Erin,

Thanks for the follow-up. No, we are not providing a quote.

-Deen

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, November 30, 2015 11:35 AM
To: HCI
Subject: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0M3404, which will be bidding Wednesday, December 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson

HighLand Construction, Inc.

Subject: RE: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: Daryl Vorne (daryl@abslconstruction.com)

To: highlandinc@att.net;

Date: Monday, November 30, 2015 11:37 AM

ABSL will not be bidding on this project.

Daryl Vorne

ABSL Construction

510-727-0900

510-727-0912 fax

From: HCI [mailto:highlandinc@att.net]
Sent: Monday, November 30, 2015 11:35 AM
To: HCI
Subject: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0M3404, which will be bidding Wednesday, December 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: ACE FENCE CO. Contact Person: MICHAEL

Scope of Work: CHAINMAIL / ANGLE RAILING

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature _____

Printed Name and Title _____

Date _____

Subject: RE: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: Rob (estimating@supersealandstripe.com)

To: highlandinc@att.net;

Date: Monday, November 30, 2015 11:49 AM

no

Feel Free to call me with any questions

Thanks,

Rob Van Antwerp

Super Seal & Stripe

Two Locations to Serve you

Fillmore: (805) 524-7345

King City: (831) 385-7863



From: HCI [mailto:highlandinc@att.net]
Sent: Monday, November 30, 2015 11:35 AM
To: HCI <highlandinc@att.net>
Subject: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

Subject: Re: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: nobid@interwestpacific.com (nobid@interwestpacific.com)

To: highlandinc@att.net;

Date: Monday, November 30, 2015 11:34 AM

We are not bidding the above reference Project.

Thank you for your interest in our company. Please keep us in mind for your future projects.

Jack Nickolaisen
Interwest Pacific, Ltd

Subject: Re: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: Bruce Ortiz (bruceatortiz@aol.com)

To: highlandinc@att.net;

Date: Thursday, December 3, 2015 12:59 PM

no

-----Original Message-----

From: HCI <highlandinc@att.net>

To: HCI <highlandinc@att.net>

Sent: Mon, Nov 30, 2015 11:36 am

Subject: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0M3404, which will be bidding Wednesday, December 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street

Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

~ ATTACHMENT E ~

FAX SOLICITATION &
BROADCAST REPORTS

CONTRACT #12-0M3404



FAXED
10-29-2015

~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS
RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M3404	
~ Widen Ramp, Construct RW and DI and Modify Lighting ~	
BID DATE: December 2, 2015	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$1,730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Laguna Beach at Laguna Canyon Road Undercrossing (12-Ora-73,133-16.6,4.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting (Temporary), Modify Signal and Lighting, and Modify Lighting and Sign Illumination.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

BROADCAST REPORT

TIME : 10/29/2015 18:27
 NAME : HIGHLAND CONST
 FAX : 7145385157
 TEL :
 SER.# : BROH9J969616

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/29	17:10	15107270910	38	02	OK	ECM
10/29	17:11	12099662643	51	02	OK	ECM
10/29	17:12	17146414704	29	02	OK	ECM
10/29	17:14	18188820509	01:11	02	OK	
10/29	17:15	13106350562	31	02	OK	ECM
10/29	17:17	19099891576	46	02	OK	ECM
10/29	17:18	17143843988	51	02	OK	
10/29	17:19	14154677721	35	02	OK	ECM
10/29	17:20	16263337843	50	02	OK	
10/29	17:22	15596255786	29	02	OK	ECM
10/29	17:23	16192583515	35	02	OK	ECM
10/29	17:24	19516022050	53	02	OK	
10/29	17:25	15306722411	32	02	OK	ECM
10/29	17:26	19099305503	29	02	OK	ECM
10/29	17:27	15623098261	51	02	OK	
10/29	17:29	16268101322	30	02	OK	ECM
10/29	17:30	15626972039	30	02	OK	ECM
10/29	17:31	17072759025	29	02	OK	ECM
10/29	17:31	19516952801	30	02	OK	ECM
10/29	17:32	18663666646	56	02	OK	
10/29	17:34	19516980795	31	02	OK	ECM
10/29	17:36	17143844594	51	02	OK	
10/29	17:38	16194677768	00	00	BUSY	
10/29	17:38	19512451847	51	02	OK	
10/29	17:40	17603370030	31	02	OK	ECM
10/29	17:41	16617228900	45	02	OK	ECM
10/29	17:42	17143826801	29	02	OK	ECM
10/29	17:46	18583453737	52	02	OK	
10/29	17:48	15597322684	30	02	OK	ECM
10/29	17:49	17078251769	40	02	OK	ECM
10/29	17:50	16198100811	01:00	02	OK	
10/29	17:52	16194271620	46	02	OK	ECM
10/29	17:53	18053062498	01:00	02	OK	ECM
10/29	17:54	12097222227	01:10	02	OK	
10/29	17:56	16612687353	31	02	OK	ECM
10/29	17:58	19096785957	00	00	BUSY	
10/29	17:59	18055247428	28	02	OK	ECM
10/29	18:01	13105156579	34	02	OK	ECM
10/29	18:02	17077683386	32	02	OK	ECM
10/29	18:09	19513522498	46	02	OK	ECM
10/29	18:11	14356340580	01:27	02	OK	ECM
10/29	18:13	17074194851	46	02	OK	ECM
10/29	18:15	19512249797	00	00	BUSY	
10/29	18:27	14083453869	00	00	BUSY	
10/29	18:27	17609954443	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE

~ ATTACHMENT E ~

EMAILS SENT

CONTRACT #12-0M3404

Subject: Invitation to Bid Caltrans Contract #12-0M3404 on 12/2/2015!!!

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; deni@sti.net; accu@accuconstruction.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; apconstruction09@gmail.com; apadana1@sbcglobal.net; mpa@acefencecompany.com; blequipment@aol.com; kofibaryeh@yahoo.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; raguinaga@suecorp.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; hdeen@deenscorp.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; dbe@diversifiedlandscape.com; esparzat@ewcorporation.com; judy@finegradeinc.com; jgates.gei@gmail.com; erwin.mendoza@hleincusa.com; jack@interwestpacific.com; garyc@kracsafety.com; denamccullough@mcculloughconstructioninc.com; sandra@nrgbac.com; bruceatortiz@aol.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; ramco@socal.rr.com; rbsil997@yahoo.com; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com; tipcoinc@aol.com; udbest.eel2011@gmail.com; wallacestr@aol.com;

Date: Thursday, November 12, 2015 9:08 AM

Hello,

Attached, please find our Invitation to Bid on Caltrans **Contract #12-0M3404**, which bids Wednesday, **December 2, 2015 at 2:00 PM.**

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M3404.pdf (18.80KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M3404	
~ Widen Ramp, Construct RW and DI and Modify Lighting ~	
BID DATE: December 2, 2015	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$1,730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Laguna Beach at Laguna Canyon Road Undercrossing (12-Ora-73,133-16.6,4.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting (Temporary), Modify Signal and Lighting, and Modify Lighting and Sign Illumination.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/. You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

Subject: Are you bidding Caltrans #12-0M3404 on Wednesday?? (12/2/15)

From: HCI (highlandinc@att.net)

To: highlandinc@att.net;

Bcc: daryl@abslconstruction.com; deni@sti.net; accu@accuconstruction.com; advantage@demoandgrading.com; kramsey@alamedaconstruction.com; daniel@alamedaconstruction.com; apconstruction09@gmail.com; apadana1@sbcglobal.net; mpa@acefencecompany.com; kofibaryeh@yahoo.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; burkebid@gmail.com; cgoconst2@msn.com; raguinaga@suecorp.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; dick@varelacompanies.com; shelli@csg-web.com; ct@ctconcretecutting.com; hdeen@deenscorp.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; esparzat@ewcorporation.com; judy@finegradeinc.com; jack@interwestpacific.com; nobid@interwestpacific.com; garyc@krcsafety.com; denamccullough@mcculloughconstructioninc.com; bruceatortiz@aol.com; rebecca@payco.biz; dzarraonandia@pre-conproducts.com; davidscott@gvni.com; cheever@straightstripe.com; brenda@supersealandstripe.com; estimating@supersealandstripe.com; tipcoinc@aol.com; wallacestr@aol.com;

Date: Monday, November 30, 2015 11:34 AM

Hi,

Just following up with you because I have not heard back from you regarding Caltrans Contract #12-0M3404, which will be bidding Wednesday, December 2, 2015 at 2:00 PM.

Please return the attached Invitation to Bid (**or simply reply YES or NO to this email**), indicating whether or not your company will be providing a quote for the project.

If you have any questions or need additional information or assistance, please contact our office.

Thank you,
Erin Richardson

HighLand Construction, Inc.

133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156

F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M3404.pdf (18.80KB)



~ INVITATION TO BID ~

TO: CERTIFIED DBE SUBCONTRACTORS / VENDORS / SUPPLIERS

RE: REQUEST FOR SUBCONTRACTOR, MATERIAL & SUPPLIER PRICE QUOTES

HighLand Construction Inc. is requesting your DBE Subcontractor/Supplier Quote for the following project:

CONTRACT #: 12-0M3404	
~ Widen Ramp, Construct RW and DI and Modify Lighting ~	
BID DATE: December 2, 2015	BID TIME: 2:00 PM
DBE GOAL: 16%	ENGINEER'S ESTIMATE: \$1,730,000.00
PROJECT OWNER:	DEPARTMENT OF TRANSPORTATION (CALTRANS)
PROJECT LOCATION:	Orange County in Laguna Beach at Laguna Canyon Road Undercrossing (12-Ora-73,133-16.6,4.2)

Quotes are needed for: Including, but not limited to: *Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting (Temporary), Modify Signal and Lighting, and Modify Lighting and Sign Illumination.*

**** Items of work may be broken down into economically feasible packages to encourage participation. ****

Plans and specifications are available in electronic format from the Department of Transportation. To obtain these documents, go to http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/ . You may also view plans at your local Dodge Greensheet Plan Room or at our office located at: 133 North Pixley St., Orange, CA by appt.

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and may be required to sign HighLand Construction's Subcontract Agreement. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Please use the following page to respond, indicating your interest in the project. This will aid in the effort to complete the good faith effort required for this project. If you have any questions or need any additional information, please contact our office at (714) 538-5156 or email highlandinc@att.net.

PLEASE 714-538-5156 CALL IF ANY ASSISTANCE IS NECESSARY

*** PLEASE RESPOND ASAP ON THE NEXT PAGE ***



Please contact our office as soon as possible to confirm your participation in this bid.

Please return this page via fax to: (714) 538-5157 or email to: highlandinc@att.net

YES ~ We will send a quote for project 12-0M3404 bidding 12-2-2015

NO ~ We will not be bidding the project 12-0M3404

Company Name: _____ Contact Person: _____

Scope of Work: _____

Remove from us from your list
(Must be signed by an authorized representative to be removed from list)

Company Name: _____

Signature

Printed Name and Title

Date

~ ATTACHMENT F ~

SECTION 3

CONTRACT #12-0M3404

Attachment F

- 1.) All items of work were made available to all DBE firms
- 2.) Plans and Specifications were made available to all DBE firms
- 3.) The following are the bid items in which DBE participation was received, along with the required details outlined in Section 3 of the DBE Good Faith Effort Documentation:


Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)	Comments
Treated Wood waste, Guardrail	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Ace Fence CO.	DBE				
HMA, RHMA, Place HMA, Tack Coat	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Deco Pave, Inc.	DBE				
Dike	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	AC Dike Company	DBE				
Soil Nail Shot Crete	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Drill Tech	Non				
Electrical	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	JFL Electric, Inc.	Non	Serviteck Solutions LA Signal Co. Traffic Loops HighLight Electric CA Professional Eng.	\$261,217.77 \$163,516.00 \$138,100.00 \$125,000.00 \$110,000.00	\$164,197.77 more \$65,396 more \$39,980 more \$26,880 more \$11,880 more	
RECP, Hydromulch, etc.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Diversified	*Non				*DBE Company, but does not have the codes to get credit for these items.
Striping	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Mallard Construction	Non	Payco Specialities Abrasive Blasting	\$41,883.00 *9,332.50	\$10,369 more \$1,253.50 less	*Quoted stripe removal only
Rebar	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	Integrity Rebar	Non	No DBE Quotes Received for this item			
Traffic Control	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Full Traffic Maint Maneri T/C *Flash Traff	Various	See Quotes	*CMS Rental Only
SWPPP	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Morgner Tully Consulting La Firma Alfred Civil Eng. CES Environmental	\$1,450 \$2,600 \$2,000 \$1,300 \$1,750	\$450 more \$1,600 more \$1,000 more \$300 more \$750 more	
Lead Plan	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Appian UDBE CES Environmental	\$1,900 \$1,440	\$1,400 more \$940 more	
Alternative Pipe Culver	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction	Non	Water Components GSJ Utility Supply	N/A		HCI to use concrete pipes, not plastic pipes as quoted
K-Rai & Misc.	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	HighLand Construction & Various	Non	Sam's Equipment			No Codes for Items Quoted
Sign Structure	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	UIS	Non	G & C Equipment			No Codes for Items Quoted

~ ATTACHMENT F ~

SECTION 3

SELECTED QUOTES

CONTRACT #12-0M3404



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors	ATTN : Estimator
FAX # :	DATE : 12/01/15
FROM : Michael Abanilla	PAGES : 1
PROJECT : CADOT Widen Ramp, Construct RW and DI, and Modify Lighting (Contract No. 12-0M3404) At Laguna Canyon Road Undercrossing, At Laguna Beach, In Orange Co., CA	
BID-DATE : 12/02/15 2:00 P.M.	
SPECS : per 2010 CALTRANS Plans & Specs	ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
24	TREATED WOOD WASTE (PARTIAL)	LB	2,290	\$ 1.00	\$ 2,290.00
25	REMOVE GUARDRAIL	LF	70	\$ 14.00	\$ 980.00
35	RECONSTRUCT GUARDRAIL (WOOD POST)	LF	60	\$ 115.00	\$ 6,900.00
94	CABLE RAILING	LF	1,000	\$ 16.00	\$ 16,000.00
TOTAL BID AMOUNT:					\$ 26,170.00

- * ITEM # 94 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING/PAINTING; CONC. FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)

Search Returned 1 Records

Wed Dec 02 14:19:50 PST 2015

Query Criteria

Firm ID: 34153
 Firm/DBA Name: ace fence
 City: la puente
 Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



Deco Pave, Inc. License no. 761655
 P.O. Box 2084, Irwindale, CA. 91706 Ph. (626) 675-4531 Fax (626) 480-1557
 CA Dept of Industrial Relations registration: 1000003859
 MTA Certified SBE&DBE Metro #6611 State CA-Certified SB (Micro) #19650

BID PROPOSAL-ri

Page 1 of 2

Job Name: 12-0M3404 Laguna Cy Rd

Bid Date: 12-02-2015 02:00PM

Addenda noted: 1, 2, 3

BASE BID: To receive asphalt paving grade- asphalt paving ready +/-0.02' to balance and compacted.

Bid Item	Description	Unit	Unit Price	Total
53.	Hot Mixed Asphalt, (Type A)	660 US Ton	\$98.27 / Ton	\$64,858.20
54.	RHMA Gap Graded	320 US Ton	\$156.40 / ton	\$50,048.00
55.	RHMA Open Graded Friction Course	140 US Ton	\$177.50 / ton	\$24,850.00
57.	Place HMA Misc Areas	84 Sq Yd	\$35.00 / Sq Yd	\$2,940.00
58.	Tack Coat	0.3 US Ton	\$23,000.00/Ton	\$6,900.00
				Base Bid: \$149,596.20

Labor is good thru 12/2016.

Deco Pave Opts <Out> Of The Oil Price fluctuation Index.

Excludes QAQC plan- plant and field testing

NOTE:

1. Saturday work-asphalt paving work ADD \$3,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$500.00 each plant opening.
2. Sunday work-asphalt paving work ADD \$6,000.00 each Saturday 8 hour shift. If an HMA plant has to be opened or we install fewer than 500 tons in an 8 hour work shift, ADD \$1,500.00 each plant opening.
3. Night Plant Openings are \$3,000.00 each. Night or weekend haul rate of \$98.00/hr (4 hour minimum per truck) is to be added per night or weekend shift
4. All haul routes and work areas to be open and accessible for all equipment and material trucking to stage and deliver materials to site and perform. Krail to be removed & placed back by others to provide access for Deco Pave.
5. All construction payments are due within 40 days of invoice.
6. \$5 million GL and \$1 million WC insurance are included, all other insurance is excluded. Excludes any special endorsements such as Railroad Protective Liability, Pollution, and US L&H.
7. Excludes plant and field testing, QAQC plan,, removals, shoulder backing of AC Berm, pavement interlayer, lime treatment of aggregates for HMA or RHMA, geotextile fabric under AC/CMB, base under concrete, escorting, safety training beyond same day work schedule, traffic control plan & equipment, signage, striping, night/weekend work, night lights, removal or adjustment of temporary fence or K-rail, and seal coat of new or existing asphalt paving. Areas to be open and accessible to all trucking, equipment. All traffic control by others.
8. (Not Applicable-Excluded) Cold planning and demo work excludes any removal of underground (tanks, plumbing, electrical, landscape, bollards, buried structures; concrete grinding/cold planning, relocation, removal, or adjustment of utilities, unless specifically included). Excludes the handling, removal, and disposal of contaminated or hazardous materials. Excludes erosion control and sandbagging. If cold planning is included in this bid proposal (listed and itemized separately in the above description), pricing excludes traffic control, Underground Service Alert mark out & notifications-prime contractor to add Deco-Pave, Inc. to USA ticket, protection of work, mark out, layout, water for machines, concrete (pcc) milling, removal of PCC/Base/Dirt/Paving Fabric in the to be ground paving, or grinding of unforeseen buried objects. Maintenance of the ground surface or project, including temporary AC or cold mix fills-installation or removal.

All live utilities shall be marked and brought to the attention of Deco-Pave, Inc. prior to the commencement of operations. All hazardous materials shall be removed prior to the start of grading or asphalt paving. All salvage items shall be removed prior to start of cold milling, grading or asphalt paving. Deco-Pave, Inc. must complete access to work area. No parking in work area while work is in progress. Work (except whereas noted above) to occur during Monday thru Friday day schedule, Access for performing asphalt concrete work to be open and clear to allow for

equipment and trucking. Contractor responsible for moving K-Rail / traffic control to gain access to work areas.

EXCLUSIONS (unless otherwise noted) : Rough grade, sub-grade scarification and recompaction, seal coat, cold planing, saw cutting, demo & removals thereof, headers & stakes, base under asphalt & concrete paving, pavement reinforcing fabric or geo textile reinforcing fabric, AC Berm and shoulder backing of berm/shoulder, any pavement repairs of others, utility adjustments and patching of same, caulking or joint sealing, heavy cleaning or washing and scrubbing of asphalt surface prior to application of paving or coating, SWPPP plan or implementation of plan, bond fees, permits, inspection fees, traffic control, striping, engineering, testing, lighting for night work, drainage in areas of less than 1% grade, asphalt paving or repair. All prices are based on straight time during weekday hours.

This price is based on the contract work being completed by December 31, 2016. Any increase in material prices from suppliers or in-house labor increases incurred by Deco-Pave, Inc. after this date will be paid for by the General Contractor/Owner upon presentation of invoices. Price is based on 2-(Two) move in. Additional moves charged at \$12,500.00 each. An additional move in is defined as any break in production or cessation that is not caused by Deco Pave.

The contract prices in this proposal and contract will be guaranteed only if this proposal and contract is accepted within 30 days of the day set forth above. Any backcharge for alleged property damage done by Deco-Pave, Inc. will not be honored unless Deco-Pave, Inc. is notified in writing within ten working days of the occurrence and prior to the repairs being made. The general contractor shall give the subcontractor four weeks advance notice of actual required starting date for material production.

Questions regarding this bid, please call 626 675-4531

Dave Noone
Dave Noone, Project Manager, Deco-Pave, Inc.

[Back To Query Form](#)

Search Returned 1 Records

Wed Dec 02 14:19:10 PST 2015

Query Criteria

Firm/DBA Name: deco pave

Firm Type: DBE

Firm ID	42226
Firm/DBA Name	DECO PAVE
Address Line1	15535 E. ARROW HIGHWAY #D
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	P. O. BOX 2084
Mailing Address Line2	
Mailing City	IRWINDALE
Mailing State	CA
Mailing Zip Code1	91706
Mailing Zip Code2	
Certification Type	DBE
EMail	Ferry@DecoPaveCorp.com
Contact Name	FERRY SOENDJOJO
Area Code	(626)
Phone Number	337-9580
Alt Area Code	(626)
Alt Phone Number	384-1550
Fax Area Code	(626)
Fax Phone Number	480-1557
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT RT 73 ORANGE CO. 12-0M3404

BIDS: 12/2/15

Item #56

- PLACE ONLY * 520 LF ASPHALT DIKE TYPE "E" @ \$6.20 LF	=	\$ 3,224.-
- PLACE 84 SQYDS ASPHALT MISC AREAS @ \$75.00 SQYD	=	[REDACTED]

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 100005929

[Back To Query Form](#)

Search Returned 1 Records

Thu Dec 03 13:20:57 PST 2015

Query Criteria

Firm ID: 219
 Firm/DBA Name: dike
 Firm Type: DBE

Firm ID	219
Firm/DBA Name	A C DIKE CO
Address Line1	2788 VENTURE DR.
Address Line2	
City	LINCOLN
State	CA
Zip Code1	95648
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	paul@acdike.com
Contact Name	GEORGETTE MC CLAIN
Area Code	(916)
Phone Number	645-7747
Alt Area Code	(916)
Alt Phone Number	652-0159
Fax Area Code	(916)
Fax Phone Number	645-9618
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

[Back To Query Form](#)



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1794

Agency: Caltrans

Addenda Noted: 1-3 are noted

Project: Contract 12-0M3404 - Widen Ramp, Construct RW and DI
and Modify Lighting

DIR Number: 100007027

Estimator: Gary Rivers

Bid Date: 12/2/2015

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Yellow Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
23	Remove Yellow Thermoplastic Traffic Stripe	1,980	LF	\$ 1.50	\$ 2,970.00
26	Remove Thermoplastic Traffic Stripe	4,390	LF	\$ 0.60	\$ 2,634.00
27	Remove Thermoplastic Pavement Marking	240	SF	\$ 1.50	\$ 360.00
28	Remove Pavement Marker	410	EA	\$ 1.50	\$ 615.00
98	4" Thermoplastic Traffic Stripe	1,050	LF	\$ 0.70	\$ 735.00
99	8" Thermoplastic Traffic Stripe	300	LF	\$ 1.50	\$ 450.00
100	Thermoplastic Pavement Marking (Enhanced)	1,350	SF	\$ 4.00	\$ 5,400.00
101	4" Thermoplastic Traffic Stripe (Enhanced)	3,090	LF	\$ 1.00	\$ 3,090.00
102	4" Thermoplastic Traffic Stripe (Broken 6-1 - Enhanced)	28	LF	\$ 5.00	\$ 140.00
103	4" Thermoplastic Traffic Stripe (Broken 17-7 - Enhanced)	1,540	LF	\$ 0.65	\$ 1,001.00
104	8" Thermoplastic Traffic Stripe (Enhanced)	1,490	LF	\$ 0.80	\$ 1,192.00
105	Pavement Marker (Non reflective)	200	EA	\$ 1.50	\$ 300.00
106	Pavement Marker (Retroreflective)	360	EA	\$ 3.00	\$ 1,080.00
112	Channelizers (Surface Mounted - Excludes Maintenance)	34	EA	\$ 30.00	\$ 1,020.00
113	Remove Painted Traffic Stripe	5,040	LF	\$ 0.40	\$ 2,016.00
114	Remove Painted Pavement Marking	460	SF	\$ 1.50	\$ 690.00
115	Paint Traffic Stripe (2-Coat)	6,860	LF	\$ 0.35	\$ 2,401.00
116	Paint Pavement Marking (2-Coat)	460	SF	\$ 2.00	\$ 920.00
118	Mobilization	1	LS	\$ 3,000.00	\$ 3,000.00
	Excludes Traffic Control for Mallard Forces. A total of 4 shifts will be required to complete the above stated line items				\$ - \$ - \$ - \$ -
BID TOTAL:					\$ 31,514.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Perm & Temp Striping / Striping Removals will be as noted: 3 EA
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 1,950.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared

DRILL TECH

REVISED

Project: Laguna Canyon Road Undercrossing CalTrans 12-OM3404

Page 2 of 5

Installation pricing is based on project plan sheets.

Bid Item Number	Bid Item Description	Item Quantity	Item Unit	Item Unit Price	Bid Item Total Price
SOIL NAIL WALL:					
	MOBILIZATION	1	LS	\$ 14,270.00	\$ 14,270.00
* 60	SOIL NAIL	5,584	LF	\$ 23.00	\$ 128,432.00
TOTAL:					\$ 142,702.00
ALTERNATE ADDITIONS TO SOIL NAIL:					
* 66 (F)	STRUCTURAL SHOTCRETE PLACE ONLY	70	CY	\$ 625.00	\$ 43,750.00
44 (F)	BAR REINFORCING STEEL	1	LS	\$ 18,000.00	\$ 18,000.00
65 (F)	GEOCOMPOSITE DRAIN BOARD	1	LS	\$ 11,000.00	\$ 11,000.00
GRAND TOTAL:					\$ 215,452.00

NOTE: DTDS will only place the bar reinforcing steel for the shotcrete facing section for the Soil Nail Section of RW No. 69 IF also placing Structural Shotcrete. DTDS will place geocomposite drain if also installing soil nails.

C. ADDENDA NOTED: Addendum 1 dated October 29th, 2015 ; Addendum 2, dated November 10th, 2015; Addendum 3, dated November 25th, 2015.

D. SPECIAL CONDITIONS / EXCLUSIONS:

1. We have based our estimate upon the contract plans and specifications, as well as the "Geotechnical Design Report".
No log of borings provided.
2. The following items are to be provided or furnished by others at no cost to DTDS:
 - Safe, level, firm, non-restrictive access and work area as determined by DTDS for our equipment and crew, concrete trucks, and materials delivery and handling at each soil nail and shotcrete location :
 - i. Soil Nails/Structural Shotcrete/Geodrain & Weepholes/Place Steel: 20 ft wide min. at 3 ft below drilled hole
 - No overhead obstruction or horizontal clearance restrictions of soil nail installation.
 - Drilling through, handling, and removal of buried man-made objects. DTDS may perform as EXTRA WORK.
 - Drilling through, handling, & removal of cobbles, boulders & water (none indicated in borings). Boring logs not provided in geotech report.
 - Breaking, coring, demolition, and disposal of shotcrete test panels.
 - Removal of drill spoils/fluids from soil nail locations including interim handling to stockpile and disposal..
 - Removal of shotcrete rebound including interim handling to stockpile, loading, and disposal.
 - Forming of/for shotcrete.
 - Furnishing & placing expansion joint paper & waterstops.
 - Sandblasting or hydro-blasting of shotcrete
 - Secure, adequate, on site staging and storage area for equipment, connex container, tooling, and materials including development and restoration of laydown areas. Space for materials needed at each wall location to be provided at each wall.
 - Costs of construction permits and bonds if required.
 - Furnishings of all reinforcing steel in soil nail shotcrete section.
 - All reinforcing steel, if placed by others, is to be securely tied, spaced and supported to facilitate the placement of shotcrete without vibration, shadowing, and sloughing.
 - Extension of weepholes through C.I.P. concrete and concrete barrier.
 - Contract plans, contract permits, city license, easements, all inspections & inspectors, QA/QC and Special inspection, testing of materials, third-party testing, and reporting to authorities.
 - All overtime costs for inspection and inspectors.



Electric, Inc.

8257 Compton Avenue
Los Angeles, CA 90001
Phone: (323) 581-4400
Fax: (323) 581-4404
State Lic. #578969

Caltrans Small Business Certification #: 6593 DIR #1000007101

Bid Date: December 2, 2015

Bid Time: 2:00 PM

Project Number: 12-0M3404

Agency: Caltrans

Bid Item	Description	U/N	Units	Unit Price	Total
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$ 1,100.00	\$ 1,100.00
108	LIGHTING (TEMPORARY)	LS	1	\$ 5,500.00	\$ 5,500.00
109	MODIFY SIGNAL AND LIGHTING	LS	1	\$ 7,040.00	\$ 7,040.00
110	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	\$ 84,480.00	\$ 84,480.00
				Bid Total	\$ 98,120.00

EXCLUDED FROM THIS ESTIMATE ARE THE FOLLOWING:*

1. PERMITS, PERMIT FEES, LICENSES, SURVEY, INSPECTION FEES/TRAVEL, & BONDS
2. TRAFFIC CONTROL
3. PAVING
4. RELOCATING OF SIGN STRUCTURES
5. REMOVAL, HAUL & DISPOSAL OF CONCRETE, ASPHALT, DIRT AND DEBRIS
6. PATCH ALL ASPHALT AND CONCRETE
7. REMOVAL AND RELOCATING OF EXISTING FOOTINGS/ FOUNDATION:
8. ALL TEMPORARY LIGHTING NOT INCLUDED ON PLANS
9. REMOVAL OF ALL POLE FOUNDATIONS
10. AS BUILTS
11. CONNECTION/UTILITY FEES
12. INSTALLATION AND REMOVAL OF CMS, STEEL STRUCTURES
13. ADDITIONAL INSURANCE BEYOND JFL LIMITS. IF ADDITIONAL INSURANCE REQUIRED PLEASE CALL US FOR A QUOTE. (OUR LIMITS MATCH OR EXCEED THE LIMITS FOR CALTRANS JOBS)

*Exclusions to apply for the project duration unless agreed to otherwise in writing

This quote is valid for 60 days from the bid date.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: HighLand Construction, Inc.	Contact:
Address: 133 North Pixley Street Orange, CA 92868	Phone: (714) 538-5156 Fax: (714) 538-5157
Project Name: 12-0M3404	Bid Number: 2845
Project Location: Aliso Viejo	Bid Date: 12/2/2015
Addendum #: 3	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
NON-DBE					
46	Move In/Out Erosion Control	1.00	EACH	\$450.00	\$450.00
47	Rolled Erosion Control Product (Netting)	46,400.00	SF	\$0.74	\$34,336.00
48	Hydromulch	46,400.00	SF	\$0.06	\$2,784.00
49	Fiber Rolls	4,500.00	LF	\$4.00	\$18,000.00
50	Hydroseed	46,400.00	SF	\$0.14	\$6,496.00
Total Price for above NON-DBE Items:					\$62,066.00

Total Bid Price: \$62,066.00

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Grading is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- 17 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

~ ATTACHMENT F ~

SECTION 3

NON-SELECTED DBE
QUOTES

CONTRACT #12-0M3404



**Proposal for Caltrans Contract No. 11-0M3404
Widen Ramp, Construct RW and DI and Modify
Lighting at Laguna Canyon Road in Orange County**

SWPPP Preparation and Monitoring


Morgner Construction Management
15260 Ventura Blvd
Suite 1080
Sherman Oaks, CA 91403
P: 818.461.8100
December 02, 2015

Attn: Erin Richardson
HighLand Construction, Inc.
133 N. Pixley Street
Orange, Ca 92868
Tel: (714) 538-5156
highlandinc@att.net

Dear Erin,

Morgner Construction Management, a **DBE company**, is pleased to present this proposal to HighLand Construction, Inc. (HighLand) to provide Storm Water Pollution Control Services for Caltrans Contract No. **12-0M3404** as required by the Caltrans general permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

Line Item	Description	Unit Cost	Qty	Total
1	Prepare a Storm Water Pollution Prevention Plan (SWPPP), specific to the site and conforming to the State Storm Water NPDES Construction Permit	\$1,450	1	\$1,450
2	Job Site Management (Does not include BMP procurement, installation and maintenance) / Weekly Site Inspections (Quarterly Inspections included)	\$200	45	\$9,000
3	Rain Event Action Plan (Includes the Pre-Storm Inspection)	\$225	18	\$4,050
4	Storm Water Sampling and Analysis Day	\$225	7	\$1,575
5	Storm Water Annual Report	\$350	2	\$700
			GRAND TOTAL	\$16,775



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Wednesday, November 25, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 12-0M3404**

Widen Ramp, Construct RW And DI, And Modify Lighting.

Bid Date: **December 2, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 854-9402



Civil Engineering and Stormwater Solutions

November 18, 2015

RE: Proposal for SWPPP for Caltrans 12-0M3404, Bids 12/2/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
 - II. Report will be prepared by a Qualified SWPPP Developer (QSD).

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 13)	\$2,600
B. Storm Water Annual Report (\$500 EA x 2, Bid Item No. 16)	\$1,000

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under \$1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

12-0M3404

WIDEN RAMP, CONSTRUCT RW AND DI, AND MODIFY LIGHTING

12-Ora-73, 133-16.6, 4.2

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (3) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,000.00	=\$2,000.00
14	130310	Rain Event Action Plan	LS	18x	\$300.00	=\$5400.00
16	130330	Prepare Annual Report	LS	2x	\$1000.00	=\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

Alfred Civil Engineering, Inc.7604 Soquel Way
Citrus Heights, CA 95610

11/29/2015


DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191**Subject:** 12-0M3404:- WIDEN RAMP, CONSTRUCT RW AND DI, AND MODIFY LIGHTING**Attn: Estimator**

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$1,300	\$1,300

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

[Back To Query Form](#)

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering

Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	()
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT , ENVIRONMENTAL; C8715 CONSULTANT , ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer,
Trucks	
Gender	M

Page 2 of 3 12/01/2015 11:00 PM

Fax: +1 (714) 538-5157

To:

Fax: (916) 374-7383

From: Bori Touray

8/26/2014

Ethnicity
Firm Type

BLACK
DBE

Unified Certification Program

[Back To Query Form](#)

<http://www.dot.ca.gov/ucp/QuerySubmit.do>



CES GROUP

Engineering Environmental SWPPP
 DBE #41224 Contractors Lic. 859757 A, Haz.
 Contact: Jim Keegan Ext. 802

Phone: 951-808-8585 Fax: 951-848-9812
 Proposal #: P8915 11/24/2015
 Email: jkeegan@CESGROUP.CO

DIR# 1000031206
QUOTATION SUMMARY SHEET
 Caltrans 12-0M3404

ITEM	ITEM DESCRIPTION	UNIT	QUANTITY	RATE	EXTENDED COST
1	Prepare Lead Compliance Plan	EA	1	\$1,440	\$1,440
13	Prepare Stormwater Pollution Prevention Plan (SWPPP)	EA	1	\$1,750	\$1,750
14	Prepare Rain Event Action Plan (REAP)	EA	8	\$400	\$3,200
15	Storm Water Sampling and Analysis Day	EA	1	\$679	\$679
16	Prepare Stormwater Annual Report	EA	2	\$1,350	\$2,700
	Weekly SWPPP Inspections	Per Inspection		\$300	

Scope of Work/Assumptions:

- Item 1 Includes preparation of draft and one revision of LCP. Electronic Deliverable only.
- Item 13 & 16 Includes preparation of draft and one revision of SWPPP. Electronic Deliverable only, excludes Calculations (Run-on and Run-off).
- Item 15 Cost of labor, materials, tools equipment, and incidentals for work involved in preparation, collection, testing, analysis and reporting of storm water samples for turbidity, pH for a maximum of 10 sample locations per day. Non-storm water sampling and non-visible pollutant sampling and laboratory analysis not included in this item.

Out of Scope QSD billed at \$115 per hour

CES Group can also provide Lead Awareness Training if required by the Contract - please contact for a quote.

Payment terms are net 30 days. Interest charges of 1.5% per month will be charged for late payment.

Thank you for your interest in CES Group.
 2279 Eagle Glen Parkway Suite 112
 PMB #329
 Corona, CA 92883
 tel: 951-808-8585
 fax: 951-848-9812



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - UDBE / DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 B, C-32
CA DIR REGISTRATION #1000003515

**REVISED BID PROPOSAL
FEDERAL**

Project Description: 12-0M3404 RT 73, 133 (16% DBE)				Bid Date: 12/2/2015	
Contract Time Limit: 225		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: YES	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
23	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	1,980.00	LF	\$ 2.00	\$ 3,960.00
26	REMOVE THERMO STRIPE	4,390.00	LF	\$ 0.70	\$ 3,073.00
27	REMOVE THERMO PVMT MARKING	240.00	SF	\$ 3.00	\$ 720.00
28	REMOVE PVMT MARKER	410.00	EA	\$ 2.00	\$ 820.00
98	4" THERMO STRIPE	1,050.00	LF	\$ 1.40	\$ 1,470.00
99	8" THERMO STRIPE	300.00	LF	\$ 2.50	\$ 750.00
100	THERMO PVMT MARKING (WET VIZ)	1,350.00	SF	\$ 3.00	\$ 4,050.00
101	4" THERMO STRIPE (WET VIZ)	3,090.00	LF	\$ 1.50	\$ 4,635.00
102	4" THERMO STRIPE (WET VIZ BKN 6-1)	28.00	LF	\$ 5.00	\$ 140.00
103	4" THERMO STRIPE (WET VIZ BKN 17-7)	1,540.00	LF	\$ 1.00	\$ 1,540.00
104	8" THERMO STRIPE (WET VIZ)	1,490.00	LF	\$ 1.10	\$ 1,639.00
105	PVMT MARKER (NON-REFL)	200.00	EA	\$ 2.00	\$ 400.00
106	PVMT MARKER (RETROREFL)	360.00	EA	\$ 4.00	\$ 1,440.00
112	CHANNELIZER (SURFACE MOUNT)	34.00	EA	\$ 50.00	\$ 1,700.00
113	REMOVE PAINT STRIPE	5,040.00	LF	\$ 0.40	\$ 2,016.00
114	REMOVE PAINT PVMT MARKING	460.00	SF	\$ 1.20	\$ 552.00
115	PAINT STRIPE (2-COAT)	6,860.00	LF	\$ 0.30	\$ 2,058.00
116	PAINT PVMT MARKING (2-COAT)	460.00	SF	\$ 2.00	\$ 920.00
118	MOBILIZATION (PORTION)	1.00	LS	\$ 5,000.00	\$ 5,000.00
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * Extra Work exceeding 25% of Engineer's estimate shall be paid at contract unit price or an agreed upon price by the Prime Contractor.
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 16 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * ANY additional and/or special insurance/endorsements will be charged a flat rate of \$400.00. Some specialized wording may not be available
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.

EXCLUSIONS:

TRAFFIC CONTROL - L.D.S - SWEEPING - SURFACE REPAIRS - STATIONING - CONTROL POINTS - SIGNAGE - ENGINEERING.

INCLUSIONS:

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ. WASTE)

of Working Days to Complete our Work: 5 # of Move-In's Allotted: 3 Add'l Move-In's: \$ 2,000.00

BID AMOUNT: \$ 41,883.00 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Abrasive Blasting Service

5465 24th Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

Fax

To: The Estimating Dept. **From:** Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet

Today's

12/1/15

Date:

Re: Bid for Contract No.

12-OM3404

Bid Date:

12/2/15

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447

Small Business Enterprises Ref No. 61312

DIR - Public Works Contractor No. 1000013439

Kathryn D. Kincaid CSLB 765558

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services
Dept. of Industrial Relations - Public Works Contractor No. 1000013439 listed under Kathryn D. Kincaid**

Caltrans No. 12-0M3404

12-Ora-73,133-16.6,4.2

Bids on 12/02/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
23 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	1,980	1.00 LF	1,980.00
26 150714	Remove Thermoplastic Traffic Stripe	LF	4,390	.75 LF	3,292.50
27 150715	Remove Thermoplastic Pavement Marking	SQFT	240	1.00 SF	240.00
28 150722	Remove Pavement Marker	EA	320	1.00 EA	320.00
111 999990	Mobilization	LS	Lump Sum	1,500.00 LS	1,500.00

Total price for items shown above \$ 9,332.50

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

- # Bid includes One Shift Only to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$2,000 per plus removals.
- # **LCP will be from a DBE Industrial Hygienist** Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- ¥ Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

www.servitek-solutions.com
A Service Disabled Veteran Owned Small Business
Small Disadvantaged Business 8(a)

636 Brea Canyon Road
City of Industry, Ca 91789
Tel: (626) 227-1650
Fax: (626) 478-1300



2 December 2015

DBE certified (38446), C-10 Electrical License #976173, DIR #100000356

RE: (REVISED) Caltrans **12-0M3404** Widen Ramp, Construct RW and DI, and Modify Lighting
12/02/15

Dear Prime Contractor,

Servitek Solutions is pleased to submit our bid for the Construction on State Highway in Orange County in Laguna Beach at Laguna Canyon Road Undercrossing.

The following is our bid for Items **No. 108, 109 & 110** as indicated in the specifications and plans provided by Caltrans. Our bid will contribute to the **16% DBE** participation incentive requirement.

Business Name: Servitek Solutions Inc
Location City: City of Industry **State:** CA
California Contractor License Number: 976173
Public Works Contractor Registration Number: 100000356

Item No.	Item Code	Description	LS Pricing
108	860400	Lighting (Temporary)	52,895.70
109	861501	Modify Signal & Lighting	20,863.86
110	861504	Modify Lighting & Sign Illumination	187,458.19
TOTAL			\$261,217.77

Notes:

1. Reference plans E-1 to E-6
 2. Excludes brush & vegetation removal but includes trenching & backfill where required
 3. Excludes Traffic Control where necessary.
 4. Excludes permits, permit fees, licenses, survey, all fees required prior to performing work.
 5. Bond paid by Prime Contractor at 2%
 6. Quote valid for 90 days from bid opening.
 7. Includes materials, equipment, trenching with associated slurry, cement, and backfill.
- *Exclusions applicable for the entire project duration unless agreed upon in writing.

For bid clarifications, you may contact **William Zuniga** at **626-227-1650 x104**.

1 | Securing Power and Communications
#976173
DVBE, DBE, SBE, MBE, SDVOSB, SDB 8(a) certified company

C-10 Electrical Contractor License



LOS ANGELES SIGNAL CONSTRUCTION, INC.


QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
 Phone: (909) 599-2201 Fax: (909) 599-2722
 License #: 858974 C10, Exp. 5-31-17...Federal I.D # 42-1657517
 MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp.3/3/2020
 IBEW, LABORS INTL., SIGNATORY DIR#1000005664

Date: 12/2/2015
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
 12-0M3404

Bid Date: December 2, 2015
Bid Time: 2:00 PM

****PRICE GOOD FOR 60 DAYS



BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYTEM ELEMENTS DURING CONSTRUCTION	1	LS	\$1,500.00	\$1,500.00
108	LIGHTING(TEMPORARY)	1	LS	\$22,975.00	\$22,975.00
109	MODIFY SIGNAL AND LIGHITNG	1	LS	\$7,630.00	\$7,630.00
110	MODIFY LIGHTING AND SIGN ILLUMINATION	1	LS	\$131,411.00	\$131,411.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL Total \$163,516.00

1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees.
2. Bond .
3. All Striping And Signing.
4. Insurance Over One Million Limit.
5. Traffic Control (for our work only included).
6. Wavier Of Subrogation For Workers Compensation Insurance.
7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment.
8. T & M work to be performed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10%
9. Temporary traffic signal, street lighting/"K" rail installation
10. We rserve the right to review your contract for mutual acceptance
11. As-builts drawings provided by GC if required

12. Contractor is to prepare all work arcas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work.
13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment
14. Payment & Retention Same As General Contractor.
15. Temp Poles & Wiring.
16. Excludes Survey
17. Engincerd Traffic Control Plans.
18. Weeckend and Night work
19. High Voltage overhead line and fees.
20. UGND utility locating, pot holing & restoration not shown on plans

"THANKS FOR CALLING L.A. SIGNAL"

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License No. 652956 • Class C-10 & C-32 • DBE & UDBE No. 38033

DIR Registration No. 1000003794 • Expiration Date: 06/30/2016

Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/30/2015
 Attn: Estimator
 Owner: Caltrans
 Project: Contract No. 12-0M3404, Route 73 & 133
 Bid Date: 12/02/2015 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
107	Maintaining Existing TMS Elements During Construction	1	LS	500.00	500.00
108	Lighting (Tempory)	1	LS	14,000.00	14,000.00
109	Modify Signal & Lighting	1	LS	5,600.00	5,600.00
110	Modify Lighting & Sign Illumination	1	LS	118,000.00	118,000.00

TOTAL BID AMOUNT:	\$	138,100.00
--------------------------	-----------	-------------------

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (Need 7 days)
- 3- Weekend work

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero



HLE HIGH-LIGHT
ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92518

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTimating@HLEINCUSA.COM

Name of Project: RTE 73 & LAGUNA CANYON ROAD UNDERCROSSING

Contract/Project No.: 12-0M3404

Addendums(s) Noted: 1, 2, 3

Bid Date: 12/2/2015 Bid Time: 2:00 PM

Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$2,500.00	\$2,500.00
108	LIGHTING (TEMPORARY)	LS	1	\$10,500.00	\$10,500.00
109	MODIFY SIGNAL AND LIGHTING	LS	1	\$7,000.00	\$7,000.00
110	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	\$80,000.00	\$80,000.00
118	MOBILIZATION (HLE'S PORTION)	LS	1	\$25,000.00	\$25,000.00
GRAND TOTAL					\$125,000.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: Erwin / Serban
Phone Extension: 121 / 120



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office information:
Phone: (951) 352-9648
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2	Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE \$750.00 per day the project completion date is extended for any reason
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

1	HLE bid and accounted for only 2 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1	ESTIMATED 3EA EXCLUSIVE TRAFFIC CONTROL DAYS AND REMAINING WORK IN SHARED CLOSURES AS APPROVED BY HLE IN ADVANCE OF THE WORK
2	
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

12/02/2015 WED 12:46 FAX 2002/002

California Professional Engineering, Inc.

Estimate Number

15-584

929 Otterbein Avenue Unit E

La Puente, CA 91748

License # 793907 Exp: 04/30/2017

Classifications: A C-10 C-20; 8A Certified

LSBE Certified LA County #54567 Exp: 10/31/2016

SBE Certified DGS #54567 Exp: 10/31/2016

SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -

DIR #1000001980 Exp. 06/30/2016

Union Signatory

Project Name: **WIDEN RAMP, CONSRUCT**Project #: **12-0M3404**Agency: **CALTRANS DISTRICT 12**Bid Due Date: **12/2/2015**Bid Due Time: **2:00PM**

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
108	LIGHTING (TEMPORARY)	LS	1	8,000.00	8,000.00
109	MODIFY SIGNAL AND LIGHTING	LS	1	6,000.00	6,000.00
110	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	95,000.00	95,000.00

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$110,000.00

Acceptance _____



648 GREENGATE ST. CORONA, CA. 92879 SAFEGUARD FENCE (951)-741-0854 office (951)-281-5144 fax

C-13 LICENSE # 849895

DIR REGISTRATION #1000013581

BID DATE: 2-Dec-15
 RFP/CONTRACT# 12-0M3404
 LOCATION: Rte. 73, Orange County
 ADDENDUMS: #1-3

ITEM #	DESCRIPTION	Qty	UM	Unit Price	Extension
24	Treated Wood Waste (Guardrail Only)	3320	Lbs	\$ 0.90	\$ 2,988.00
25	Remove Guardrail	70	LF	\$ 30.50	\$ 2,135.00
35	Reconstruct Guardrail (Wood Post)	60	LF	\$ 80.00	\$ 4,800.00
94 (F)	Cable Railing	1000	LF	\$ 20.50	\$ 20,500.00

TOTAL BID \$ 30,423.00

SURVEY, STAKING, GRADING, CLEARING, GRUBBING, GROUNDING, POT HOLING, CONCRETE WORK, BONDS,
 BOND and PERMIT FEES, LIABILITY FOR UTILITIES NOT MARKED BY DIG ALERT, ENGINEERING, PAINTING
 CONCRETE FLAT WORK
 WAIVER OF SUBRIGATION, TRAFFIC CONTROL

NOTE 1: If Bonds will be required, Safeguard will need assistance in obtaining them
 NOTE 2: Post Pockets for Item 94 Provided by Safeguard, Installed/Cleaned out by others

WE ARE A CERTIFIED DBE,WBE

CERTIFICATION # 36311

Prepared by: Mike Williams
 Mike Williams, Partner, Safe Guard Fence
 951-741-0854 cell
 951-281-5144 fax
mike.safeguardfence@outlook.com

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1000005561

E-mail fulltraffic@sbcglobal.net



SUB-CONTRACTOR QUOTATION

Attn: Estimator

12-0M3404

Date: December 1, 2015

Item	Description	Prices are good from 7/1/15-6/30/16 Amount
Option 1	One lane, one direction, two man crew one mile only	\$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 742.30
Option 4	For each additional lane add	\$ 114.75
Option 5	For each additional mile add	\$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	\$ 114.75
Option 9	City street lane closure/detour	\$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	\$ 1484.61
Option 11	Shoulder closures	\$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus \$.65 a mile	\$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	\$ 1484.61
Option V	Additional traffic tech for closure	\$ 680.00

We need one hour set up time and one hour pick up time. Please provide 10 working days notice before job begins.

Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$109.04 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$145.37.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30th. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**
If you need a bid for the signs please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
 Full Traffic Maintenance, Inc.
 217 Lewis Court, Corona, CA 92882
 Office: (951) 520-9990
 Toll Free: (866) 459-1245
 Fax: (951) 520-9980

 Signature of Acceptance

 Title

 Date

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: December 1, 2015

- *Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month
- *Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month
- *Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month
- *Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)
- *Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)
- * All equipment rentals are subject to a delivery and pick up charge
- * All rentals are subject to availability
- * See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: _____

Company: _____

Accepted by: _____

217 Lewis Court
 Corona, CA 92882
 Office: 951.520.9990
 Fax: 951.520.99809



Website: www.ftminc.net
 Email: fulltraffic@sbcglobal.net

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00	ea.
CHANNELIZERS	36"	\$ 16.10	ea.
BUTYL PADS (8X8)		\$ 2.10	ea.
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30	ea.
REFLECTIVE LEFT PATCH		\$ 18.50	ea.
STAY & BRACKET	48"	\$ 17.30	ea.
SPRING STAND		\$ 117.30	ea.
TYPE I BARRICADE		\$ 22.30	ea.
TYPE II BARRICADE		\$ 25.50	ea.
TYPE III BARRICADE W/FEET		\$ 86.90	ea.
ANSI CLASS II VEST		\$ 12.50	ea. (add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35	ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00	ea. (add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50	ea. (add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25	ea. (add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10	ea.
28" 7LB 6/4 CONE		\$ 13.90	ea.
DELINEATOR W/12LB BASE		\$ 16.15	ea.
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE	

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number: 35742


CUCP OFFICER

July 18, 2008

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0M3404
BID DATE: 12/02/15

TO: PLANHOLDER
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$2,800.00 **WITH USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES ONE TYPE II FUNDING SIGN & TRAFFIC HANDLING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$3,768.00 **WITHOUT USE OF MTC FOR ITEM #3**

(ITEM #2 PRICE INCLUDES ONE TYPE II FUNDING SIGN & TRAFFIC HANLDING SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #4- \$80.00 FEE APPLIES) ITEM #8- \$800.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK-UP
 ITEM #10- \$225.00 EA

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 12/02/15
PROJECT: 12-0M3404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,475.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,775.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$800.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$100.00
PICK-UP (EACH).....	\$100.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---------------------------------------------	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.

ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

11-30-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **12-0M3404**. That bids on **12-02-15**. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item# 8 PCMS boards:

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Quote

Project	Date	Estimate #
	12/2/2015	QO-20689

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address
Estimator

Ship To
CADOT # 12-0M3404 Orange, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	1/1/2016	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	23,643	LB	Furnish Sign Structure (Truss) includes: Anchor Bolts, Template, Sign Supports, Light Support Beams & Hdwr (no Walkway because of Type XI reflective sheeting). (If Required) Inspection Fee	Item 67(F)	2.805	66,318.62T
CS (T)	1	ea	Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DBE #820 SBE #WA0001-0015745		5,500.00	5,500.00T

Subtotal	\$71,818.62
Sales Tax (8.0%)	\$5,745.49
Total	\$77,564.11

Signature _____

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
11/30/2015	2004301

Quote #1

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
17	5	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES:75 EA GRAVEL BAGS (UNFILLED)	EA	55.00	275.00T
18	1,375	TEMPORARY FIBER ROLL ROLL SIZE:8' X25' TYPE 1 INSTALLATION	LF	1.21	1,663.75T
	750	WOOD STAKES 1"X1"X24"	EA	0.495	371.25T
19	680	TEMPORARY GRAVEL BAG BERM INCLUDES 680 EA GRAVEL BAGS UNFILLED	LF	3.575	2,431.00T
20	2	FABRIC FOR TEMPORARY CONSTRUCTION ENTRANCE ROLL SIZE: 15' X 300'	RL	660.00	1,320.00T
21	1	TEMPORARY CONCRETE WASHOUT (PORTABLE) (KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEM READY MIX WASHOUT BAG 42X42X43	EA	302.50	302.50T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (8.0%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
11/30/2015	2004301

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
	1	EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43" (PRICED PER EACH)	EA	104.50	104.50T
22	1,920	TEMPORARY FENCE (TYPE ESA) INCLUDES: 20 RLS 4' X 100' ESA FENCE 250 EA T-POST 250 EA SAFETY CAP 1,500 EA ZIP TIES	LF	2.09	4,012.80T
47	47,256	ROLLED EROSION CONTROL PRODUCT (NETTING) TYPE B ROLL SIZE: 13.1' X 82'	SF	0.308	14,554.85T
	10,000	6' 11GA U-PINS	EA	0.0495	495.00T
49	4,500	FIBER ROLLS 8" X 25	LF	1.21	5,445.00T
	2,350	WOOD STAKES (TYPE 1 INST)	EA	0.495	1,163.25T
		EQUIPMENT AVAILABLE TO HELP YOU MEET YOUR GOAL		0.00	0.00T
A	1	WYLIE EXP-500S WATER WAGON (500 GALLON) \$5,384.50	EA		0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal

Sales Tax (8.0%)

Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
11/30/2015	2004301

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
B	1	WANCO ARROW BOARD TRAILER 180 DEGREES #WFB 180P6-LSAC \$4,180.00	EA	0.00	0.00T
C	1	WVT3 MINI MESSAGE BOARD \$15,620.00	EA	0.00	0.00T
D	1	WTLMB FULL SIZE MESSAGE BOARD \$16,280.00	EA	0.00	0.00T
		FRIEGHT AND TAXES NOT INCLUDED ON EQUIPMENT		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU. Quoted by	Subtotal
	Sales Tax (8.0%)
	Total

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
11/30/2015	2004301

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Subtotal
Sales Tax (8.0%)
Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
11/30/2015	2004301

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. ESTIMATOR: GABE CALLISON 559-252-0354		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.		Subtotal	\$32,138.90
		Sales Tax (8.0%)	\$2,571.11
		Total	\$34,710.01

Quoted by 

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
12/2/2015	2004313

Quote #

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
9	3,080	NEW TEMPORARY RAILING (TYPE K) 20 LF JOINTS AVAILABLE AND READY FOR SHIPMENT	lf	26.1975	80,688.30T
	26	DELIVERY CHARGE /CONTRACTOR TO LOAD AND UNLOAD	loads	500.00	13,000.00

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.	Subtotal
	Sales Tax (8.0%)
	Total

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
12/2/2015	2004313

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		COD TERMS CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T

Quoted by	THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.	Subtotal
		Sales Tax (8.0%)
		Total

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
12/2/2015	2004313

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line Item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

THANK YOU FOR ALLOWING US TO BID ON THESE ITEMS FOR YOU.

Quoted by 

Subtotal	\$93,688.30
Sales Tax (8.0%)	\$6,455.06
Total	\$100,143.36

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
12/2/2015	2004315

Quote # 3

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		GUARD RAIL MATERIALS			
56	2,637.5	Midwest Guardrail System (Wood Post) INCLUDES 212 EA 31" MGS Guardrail w/22" Post Bolt 446 SET 6" x 8" x 6' Wood Post & 6" x 12" x 14" Block	LF	11.819	31,172.62T
57	22	End Anchor Assembly Type SFT	EA	323.30	7,112.60T
58	6	Alternative In-Line Terminal System SKT	EA	1,802.00	10,812.00T
59	53	Alternative Flared Terminal System FLEAT	EA	1,754.30	92,977.90T
			Subtotal		
			Sales Tax (8.0%)		
			Total		

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
12/2/2015	2004315

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		TERMS 10TH PROX CONDITIONS: THIS IS NOT A CONTRACT. PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX, PRIOR SALES, AND/OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES, ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. ACCEPTED BY: COMPANY _____ BY _____ PURCHASE ORDER NO. _____ DATE _____		0.00	0.00T
			Subtotal		
			Sales Tax (8.0%)		
			Total		

Quoted by

Sam's Equipment & Supplies
 P.O. Box 7797
 Fresno, California 93747-7797
 Phone (559) 252-0354
 Fax (559) 251-1119
 S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.



Date	Quote #
12/2/2015	2004315

Project
CALTRANS: 12-0M3404 LOCATION: LAGUNA BID DATE: 12/2/2015 ATTN: ESTIMATING DEPT

Line item #	Qty	Description	Unit	Cost	Total
		PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES. UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS. IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.		0.00	0.00T

Subtotal				\$142,075.12
Sales Tax (8.0%)				\$11,366.01
Total				\$153,441.13

Quoted by Gabe

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 12-0M3404

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	APC				
80	18" WT B x S HDPE PIPE (20' LENGTHS)	360	LF	\$ 9.75	\$ 3,510.00
81	24" WT B x S HDPE PIPE (20' LENGTHS)	900	LF	\$ 15.85	\$ 14,265.00
82	30" WT B x S HDPE PIPE (20' LENGTHS)	20	LF	\$ 22.00	\$ 440.00
					\$ 18,215.00
	CUSTOMER TO UNLOAD			SUB TOTAL	\$ 18,215.00

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

Page 1
December 02, 2015

Subject: DBE MATERIAL BID 12-OM3404
From: Sandy GSJ (sandy@gsj-utility.com)
To: highlandinc@att.net;
Date: Wednesday, December 2, 2015 11:23 AM

Erin,

I have attached a material quote for pipe supplies for CALTRANS 12-OM3404 for the corrugated pipe and terms and conditions COS for your reference.

If you have any questions, please contact me at 562 404-1113 or 310 560-5400.

Thank you.

Sandy Schneeberger, SFC, USA (Ret)

Principal Owner

GSJ Utility Supply & Service

Service Disabled Veteran Owned Business

Certified DBE/SDVOSB/DVBE/UDBE/SBE/WBE

14565 S. Valley View Ave., Suite Z

Santa Fe, Springs, CA 90670

Toll Free: 888/687-5654

Phone: 562-404-1113

Cell: 310 560-5400



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE, WBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 12/2/2015
Proposal #: 2193422
Project:

Bill To:

CALTRANS 12-OM3404
HIGHLAND CONSTRUCTION

Item	Description	Qty	U/M	Rate	Total
80A-12-OM3404	H/C PIPE 2 2/3x1/2 GALV LS 14GA 18" - Length : 0, Notes for Quote : Alternative Pipe Culvert Approved Equal Per Caltrans	360.00	LF	21.13561	7,608.82T
80B-12-OM3404	CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Alternative Pipe Culvert Approved Equal Per Caltrans	17.00	ea	31.70353	538.96T
81A-12-OM3404	H/C PIPE 2 2/3x1/2 PLYGV LS 14GA 24" - Length : 0, Notes for Quote : Alternative Pipe Culvert Approved Equal Per Caltrans	900.00	LF	28.1808	25,362.72T
81B-12-OM3404	CSP BD 12"HUGGER PLYGV 16GA 24" 1PC - Notes for Quote : Alternative Pipe Culvert Approved Equal Per Caltrans Contractor to confirm coating	45.00	ea	42.27111	1,902.20T
82-12-OM3404	H/C PIPE 2 2/3x1/2 PLYGV LS 14GA 30" - Length : 6, Notes for Quote : Alternative Pipe Culvert Approved Equal Per Caltrans Contractor to confirm coating.	6.00	LF	35.22667	211.36T
85-12-OM3404	-H/C PIPE 2 2/3x1/2 PLYGV LS 14GA 18" - Length : 16, Notes for Quote : 2 Each Riser w/Elbow 1 at 10' and 1 at 6' Pipe only - no grates	16.00	LF	45.98938	735.83T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE, WBE,
 WBE, SBE Company
 14565 Valley View Ave., Ste Z
 Santa Fe Springs, CA 90670

Proposal

Proposal Date: 12/2/2015
Proposal #: 2193422
Project:

Bill To:

CALTRANS 12-OM3404
 HIGHLAND CONSTRUCTION

Item	Description	Qty	U/M	Rate	Total
	<p>STANDARD NOTES: 1.A fuel surcharge will be added to the invoices for each shipment amounting to 0% of the freight amount and Buyer agrees to pay for these charges. 2.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of \$75.00 per hour thereafter will be added. 3.Construction loadings typically exceed the intended post-construction live load used for design. Contact your representative for specific guidelines and limitations based on the construction live loads anticipated. 4.Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your representative for specific information. 5.Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added. 6.Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.</p>				

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE, WBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 12/2/2015

Proposal #: 2193422

Project:

Bill To:

CALTRANS 12-OM3404
HIGHLAND CONSTRUCTION

Item	Description	Qty	U/M	Rate	Total
Freight 1	<p>7. The estimated manufacturing lead time for this material is x weeks from the receipt of approved submittal documents.</p> <p>8. This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter.</p> <p>SEE ATTACHED GSJ COS FOR ADDITIONAL TERMS AND CONDITIONS</p> <p>Freight Los Angeles County Sales Tax</p>			<p>1,100.00 9.25%</p>	<p>1,100.00T 3,465.04</p>

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total	\$40,924.93
--------------	--------------------



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Prime Contractors ATTN: Estimating

BID DATE: 12-2-15

PROJECT NAME: Rte 73/133 Separation Laguna Beach – 12-0M3404

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to [951-685-1862](tel:951-685-1862)

- **Item #: Oil Supply Only (per ton):** (1) 35 of PG64-16 & 30 of 64-10 @ \$341 (Index-5%).
- **Item # Freight Only (per ton):** \$24 to Corona or \$36 to Indio or \$21 to Irwindale or \$55 to Calexico.
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7 (no sales taxes or environmental fees included).**
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2015 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (2)	\$850 (1st 4 Hrs) & \$175 after	Mobe charge included in 4 hr min.
40" (2) or 4' Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (4)	\$88 per hr +	\$105 per hr outside 100 mile radius of Ontario+2 Hrs Travel
Strong Arms (4)	\$95 per hr	\$110 per hr outside 100 mile radius of Ontario+2 Hrs Travel
RGN or Lowboys (3) (equip. transport)	\$135 per hr portal to portal	RGN trailers up to 50 ton.
Flatbeds (K-Rail etc) (4)	\$95 per hr portal to portal	\$105 per hr outside 100 mile radius
Oil Tankers (5)	\$100 per hr portal to portal	4 hr min
Dry Van Tractors (3)	\$95 per hr portal to portal	\$100 per hr outside 100 mile radius



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

This proposal is subject to all Terms and Conditions below.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

~ ATTACHMENT G ~

SECTION 4: OUTREACH EFFORTS CONTRACT #12-0M3404

- DBES OUTREACH TRADE AD: 10/22/2015
- DBES OUTREACH FOCUS AD: 10/22/2015
- CALTRANS PRIME CONTRACTOR OPT-IN: 10/22/2015
- CALTRANS SUBCONTRACTOR OPT-IN: 10/19/15, 11/05/15 AND 12/01/15
- UCP DATABASE SEARCH: 10/29/2015
- CITY OF LOS ANGELES DATABASE SEARCH:
- MINORITY BUSINESS DEVELOPMENT AGENCY: 10/26/15 AND 10/26/15

GOOD FAITH EFFORT OUTREACH REPORT

HighLand Construction, Inc.

OUTREACH INFO.

PROJECT NAME

Contract #12-0M3404 ~ Widen Ramp, Construct RW and
DI and Modify Lighting

CONTRACT NO.

Contract #12-0M3404

Bid Due Date/Time

Dec 02,2015 @ 2:00 PM

OUTREACH BY

DBESOUTREACH, INC. WWW.DBESOUTREACH.COM

ON BEHALF OF

HighLand Construction, Inc.

CONTACT INFO

PHONE : 714-538-5156**FAX :** 714-538-5157

CONTACT PERSON

Erin Richardson

CONTACT E-MAIL

highlandinc@att.net

GOAL REQUIRED

16% DBE

ONLINE ADS

TWO WEB ADS: FOCUS AD, TRADE AD

ADDITIONAL EFFORT

Check the box if you are amending additional
effort/documents and write description.

GOOD FAITH EFFORT NOTES

- HighLand Construction, Inc. has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- HighLand Construction, Inc. is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- HighLand Construction, Inc. should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- HighLand Construction, Inc. can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- HighLand Construction, Inc. is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Focus Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 22, 2015 @ 10:45 AM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Dec 02, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange , ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #12-0M3404 ~ Widen Ramp, Construct RW and DI and Modify Lighting
Project Location: Laguna Beach, ORANGE County, CA, 92651
Awarding Agency Owner: Caltrans
Contract Number: Contract #12-0M3404
Bid Due Date/Time: Dec 02, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 16%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: \nLead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting

Outreach Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. \nIf you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project. \n\n

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

HighLand Construction, Inc. Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Oct 22, 2015 @ 10:45 AM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Dec 02, 2015 @ 2:00 PM

HighLand Construction, Inc.
133 N. Pixley Street
Orange, ORANGE California 92868
Ph: 714-538-5156
Fax: 714-538-5157

Primary Project Contact: Erin Richardson
Estimator: Erin Richardson
Phone: 714-538-5156
Email: highlandinc@att.net

Project Name: Contract #12-0M3404 ~ Widen Ramp, Construct RW and DI and Modify Lighting
Project Location: Laguna Beach, ORANGE County, CA, 92651
Awarding Agency Owner: Caltrans
Contract Number: Contract #12-0M3404
Bid Due Date/Time: Dec 02, 2015 @ 2:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 16%

Outreach Description

HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting

Terms & Requirements

We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available at the following link: http://dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M3404/ or may be viewed in our office. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0M3404. 1 results found.

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type 111 Barricade, Temporary Pavement Marking (Paint), Temporary Pavement Marker, Portable CMS, Temporary K-Rail, Temporary Crash Cushion, Traffic Screen, Jobsite Management, SWPPP, Temporary Inlet Protection, Temporary Concrete Washout, BMPs, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guard Rail, Remove Thermoplastic Traffic Stripe & Pavement Markers, Remove Sign Structure, Remove Pipe, Remove Inlet, Reconstruct Guardrail, Cold Plane AC Pavement, Remove Concrete (Curb, Sidewalk, Channel, Misc.), Clearing & Grubbing, Roadway Ex, Structure Ex & Backfill (Soil Nail Wall), Ditch Excavation, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Class 2 Aggregate Base & Subbase, HMA (Type A), Rubberized HMA (GAP Graded), Place HMA Dike (Type E), Place HMA (Misc Area), Tack Coat, Grind Existing Concrete Pavement, Soil Nail, CIDH Pile, Structural Concrete, Minor Concrete, Fractured Rib Texture, Rebar, Structural Shotcrete, Sign Structure (Truss), Laminated Panel Sign (Type A), Furnish Single Sheet Aluminum Sign, Roadside Signs, Alternative Pipe Culvert, Coated Corrugated Steel Pipe, Plastic Pipe, Pre-Cast Concrete Pipe Manhole, Concrete (Channel Lining), Minor Concrete (Gutter & Apron), Detectable Warning Surface, Minor Concrete, Misc. Iron and Steel, Delineator (Class 1), Cable Railing, Concrete Barrier (Type 60, 60C, 60D), Thermoplastic Stripe (Enhanced Wet Night Visibility), Pavement Markers (Retro-Reflective and Non-Reflective), Lighting (Temporary), Modify Signal and Lighting, and Modify Lighting and Sign Illumination.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/22/2015

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0M3404

2 Opt-in records found.

12-0M3404	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
12-0M3404	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records


Search Results: Opt-in's on 12-0M3404

13 Opt-in records found.

12-0M3404	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
12-0M3404	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
12-0M3404	A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 Phone: 9163-645-7747 Fax Number: 916-645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike.

12-0M3404	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
12-0M3404	NATIONAL CONCRETE WASHOUT, INC. 250 E. SANTA ANA ST BLOOMINGTON, CA. 92316 Phone: 951-368-7925 Fax Number: 909-874-5561 Disadvantaged status: Services offered: We supply the construction industry with concrete washout containers that are environmentally safe and water tight, Please contact Lori Roney at 951-368-7925 or lorir@acwncw.com for more info and pricing.
12-0M3404	Statewide Traffic Safety & Signs, Inc. 13755 Blaisdell Place Poway, Ca, 92064 Phone: 858.679.7292 Fax Number: 858.679.7117 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
12-0M3404	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered:
12-0M3404	Maneri Traffic Control

	47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0M3404	Trinity Engineering Laboratories, Inc. 3109 N Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection
12-0M3404	Chilver Materials and Equipment 12460 California St. #42 Yucaipa Phone: 9092069334 Fax Number: Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com
12-0M3404	Stantru 11175 Redwood Ave Fontana, CA 92337 Phone: 909-587-1441 Fax Number: 909-587-1585 Disadvantaged status: Services offered:
12-0M3404	All American Asphalt 400 E. Sixth Street Corona, CA 92879 Phone: 9517367600 Fax Number: 9517367646 Disadvantaged status: Services offered:
12-0M3404	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:



[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 12-0M3404

21 Opt-in records found.

12-0M3404	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
12-0M3404	Full Traffic Maintenance, Inc
	217 Lewis Court Corona
	Phone: (951) 520-9990 Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.
12-0M3404	A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 Phone: 9163-645-7747 Fax Number: 916-645-9618 Disadvantaged status: DBE Services offered: Place asphalt dike.

	Pavement Recycling Systems
	10240 San Sevain Way Mira Loma Ca 91752
12-0M3404	Phone: 951-682-1091 Fax Number: 951-682-1094
	Disadvantaged status:
	Services offered: Cold planing
	NATIONAL CONCRETE WASHOUT, INC.
	250 E. SANTA ANA ST BLOOMINGTON, CA. 92316
12-0M3404	Phone: 951-368-7925 Fax Number: 909-874-5561
	Disadvantaged status:
	Services offered: We supply the construction industry with concrete washout containers that are environmentally safe and water tight, Please contact Lori Roney at 951-368-7925 or lorir@acwncw.com for more info and pricing.
	Statewide Traffic Safety & Signs, Inc.
	13755 Blaisdell Place Poway, Ca, 92064
12-0M3404	Phone: 858.679.7292 Fax Number: 858.679.7117
	Disadvantaged status:
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
	ACL Construction Co., Inc
	207 W. State Street Ontario, CA 91761
12-0M3404	Phone: 909-391-4477 Fax Number: 909-391-4472
	Disadvantaged status:
	Services offered:
12-0M3404	Maneri Traffic Control

	47423 Rainbow Canyon Temecula, CA 92592 Phone: (951) 695-5104 Fax Number: (951) 695-5105 Disadvantaged status: DBE SBE Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.
12-0M3404	Trinity Engineering Laboratories, Inc. 3109 N Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection
12-0M3404	Chilver Materials and Equipment 12460 California St. #42 Yucaipa Phone: 9092069334 Fax Number: Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com
12-0M3404	Stantru 11175 Redwood Ave Fontana, CA 92337 Phone: 909-587-1441 Fax Number: 909-587-1585 Disadvantaged status: Services offered:
12-0M3404	All American Asphalt 400 E. Sixth Street Corona, CA 92879 Phone: 9517367600 Fax Number: 9517367646 Disadvantaged status: Services offered:
12-0M3404	Chrisp Company 43650 Osgood Road Fremont, Ca. 94539 Phone: 510.656.2840 Fax Number: 510.656.2397 Disadvantaged status: Services offered:

12-0M3404	Integrity Rebar Placers 1345 Nandina Avenue Perris, CA 92571 Phone: 951.696.6843 Fax Number: 951.943.7772 Disadvantaged status: Services offered: Rebar
12-0M3404	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: waste sampling, transport and disposal of hazardous waste (ADL) (TWW) ewastedisposal.net
12-0M3404	AVAR Construction Inc. 47375 Fremont Blvd Fremont, CA 94538 Phone: 510-354-2000 Fax Number: 510-354-2010 Disadvantaged status: Services offered:
12-0M3404	High - Light Electric, Inc. P.O. BOX 7339; Riverside, CA 92513-7339 Phone: 951-352-9646 Fax Number: 951-352-2498 Disadvantaged status: DBE Services offered: Electrical
12-0M3404	SuperiorGunitite 12306 Van Nuys Blvd., Lakeview Terrace, CA 91342 Phone: 8184858808 Fax Number: 8188966699 Disadvantaged status: Services offered:
12-0M3404	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons,

	Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
12-0M3404	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
12-0M3404	Condon-Johnson & Assoc., Inc.	
	9685 Via Excelencia Suite 106 San Diego, CA 92126	
	Phone: 858-530-9165	Fax Number: 858-530-9171
	Disadvantaged status:	
	Services offered:	

[Back To Query Form](#)

Search Returned 61 Records

Thu Oct 29 16:49:08 PDT 2015

Query Criteria

District: 12

County: ORANGE

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C0612 SAFETY SUPPLIER C0621 LANDSCAPING MATERIAL SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL & SIGNALS SUPPLIER C0698 BUILDING MATERIAL SUPPLIER C0800 Traffic Striping, Marking and Traffic Control Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1290 TEMPORARY RAILING (TYPE K) C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4905 SOIL STABILIZATION C5201 REINFORCING STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6200 ALTERNATIVE PIPE CULVERT C6650 CORRUGATED METAL PIPE (CSP) C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7301 CONCRETE CURB & SIDEWALK - MISC C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8851 Lead Compliance C8852 SWPPP Planning C9605 FLAT BED TRUCKING C9828 CRANE WORK C9907 CONSTRUCTION EQUIPMENT RENTAL

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910

12-0m3404

Select Language

Powered by Google Translate

General Info | Press Room | Business Workspace

HOME | CONTACT | MY BUSINESS TOOLS    



Business Tools | Business Education | Press Room | Research Library | MBDA

Search

MBDA Business Centers

Minority-owned firms seeking to penetrate new markets — domestic & global — and growing in size and scale, can access business experts at a MBDA Business Center. Whether it's securing capital, competing for a contract, identifying a strategic partner or becoming export-ready, your success is our priority.

The Centers are located in areas with the largest concentration of minority populations and the largest number of minority businesses. The Centers are staffed by business specialists who have the knowledge and practical experience needed to run successful and profitable businesses. Business referral services are provided free of charge. However, the network generally charges nominal fees for specific management and technical assistance services.

Nationwide Network for Minority Entrepreneurs

Name	Address	City	Zip Code	Telephone #	Email Contact
Alabama					
Mobile	450-A Government Street	Mobile	36602	251-433-2250	pramos@mobilembdcenter.com
Alaska					
Anchorage	3211 Providence Drive, Diplomacy Bldg., Suite 202	Anchorage	99508	907-786-5458	Bbeck5@uaa.alaska.edu
Arizona					
Phoenix	225 East Osborn Road, Suite 202	Phoenix	85012	602-294-6091	alika@phoenixmbdcenter.com
California					
Fresno	5067 N Mariposa Street, Suite 105	Fresno	93710	559-354-6795	dmendoza@fresnombdcenter.com
Los Angeles	3716 South Hope St. Ste No. 341 ✓	Los Angeles	90089	213-743-4518	sgascon@usc.edu ✓
Riverside	25186 Hancock Avenue, Suite 220 ✓	Murrieta	92562	951-637-1460	info@sccgp.org ✓
San Francisco	555 Montgomery Street	San Francisco	94111	415-704-7415	nli@sanfranciscombdcenter.com
San Jose	3031 Tischway, Suite 80	San Jose	95128	408-998-8058	aserrudo@sanjosembdcenter.com
Colorado					
Denver	1445 Market Street, Suite 310	Denver	80202	303-623-3105	info@denvermbdcenter.com
Connecticut					
Bridgeport	333 State Street	Bridgeport	06604	203-288-9744 Ext. 121	apeters@bridgeportmbdcenter.com
District of Columbia					
Washington, DC	727 15th Street, NW Suite 900	Washington	20005	202-464-2304	mbing@dcmbdcenter.com
Washington, DC	Federal Procurement Center 1701 Pennsylvania Ave NW, Suite 300	Washington	20006	202-737-0877	mail@mbdacontracts.com
Washington, DC	Capitol MBDA Business Center 1611 Connecticut Avenue, NW, Suite 200	Washington	20009	202-827-8487	dsmith@ncrmbc.com
Florida					
Miami	970 South West, 1st Street, Suite 405-406	Miami	33130	786-316-0888	admin@miamimbdcenter.com
Orlando	7453 Brokerage Drive, Suite A	Orlando	32809	407-404-6719	nancylee@orlandombdcenter.com
Georgia					
Atlanta	75 5th Street, NW, Suite 300	Atlanta	30308	404-894-2096	donna.ennis@innovate.gatech.edu
Hawaii					
Honolulu	2404 Maile Way, A414b	Honolulu	96822	808-956-0850	info@honolulumbdcenter.com
Illinois					
Chicago	105 West Adams Street, Suite 2300	Chicago	60603	312-755-2565	info@chicagombdcenter.com
Indiana					
Indianapolis	2126 N. Meridian Street, Ste. 110	Indianapolis	46202	317-921-2677	info@indymbdcenter.com
Louisiana					
New Orleans	400 Poydras Street, Suite 1965	New Orleans	70130	504-293-0400	pkmire@iamsdc.org
Maryland					
Baltimore	1101 East 33rd Street, Suite 308	Baltimore	21218	443-451-7103	nscottphillips@nscottphillips.com
Massachusetts					
Boston	100 Huntington Avenue - Copley Place	Boston	02116	617-986-6366	info@bostonmbdcenter.com

Subject: Invitation to Bid Caltrans Contract #12-0M3404 on 12-02-2015!!

From: HCI (highlandinc@att.net)

To: sgascon@usc.edu; info@sccgp.org;

Date: Monday, October 26, 2015 12:14 PM

Hello,

Please share the attached Invitation to Bid on Caltrans Contract #12-0M3404 (Bidding 12-02-2015) with your members.

If you have any questions or need any additional information, please contact our office.

Thank you,

Erin Richardson
HighLand Construction, Inc.
133 N Pixley Street
Orange, CA 92868

P. (714) 538-5156
F. (714) 538-5157

Attachments

- DBE Invitation to Bid ~ 12-0M3404.pdf (18.80KB)



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Riverside Chapter
25186 Hancock Ave. #220
Murrieta, CA 92562

Contract # 12-0M3404



133 North Pixley Street
Orange, California 92868



Minority Business Development Agency
Los Angeles Chapter
3716 S. Hope Street #341
Los Angeles, CA 90089

Contract # 12-0M3404