

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

P.O. BOX 168041, MS-43

SACRAMENTO, CA 95816-8041

PHONE (916) 227-6299

FAX (916) 227-6282

TTY 711

www.dot.ca.gov



Serious Drought.  
Help save water!

December 15, 2015

Facsimile: (818) 332-4323

Haim Mazal, EEO/President  
West Coast Public Work, Inc.  
20058 Ventura Blvd #318  
Woodland Hills, CA 91364

12-0M3404  
12-Ora-73,133-16.6, 4.2  
B.O. 12/2/15

Dear Mr. Mazal,

The Department of Transportation (Caltrans) received a bid submitted by West Coast Public, Inc. (West Coast) for Contract number 12-0M3304 on December 2, 2015. By this letter, Caltrans notifies West Coast that its bid is nonresponsive. Your attention is directed to the Contract Revised Standard Specification Section listed below:

Section 2-1.33D (2)(b): *DBE Commitment and DBE Good Faith Efforts Documentation Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening.*"

West Coast failed to submit the Certified DBE Submittal by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Manager, at (916) 227-6228.

Sincerely,

A handwritten signature in black ink, appearing to read "John C. McMILLAN".  
for JOHN C. McMILLAN

Deputy Division Chief  
Office Engineer  
Division of Engineering Services

**\*\* Transmit Conf. Report \*\***

P.1  
CAL/TRANS PLANS COUNTER

Dec 15 2015 04:21pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
918183324323	Normal	15:04:20pm	0'33"	1	* O K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
P.O. BOX 168041, MS-43  
SACRAMENTO, CA 95816-8041  
PHONE (916) 227-6299  
FAX (916) 227-6282  
TTY 711  
www.dot.ca.gov



Serious Drought.  
Help save water.

December 15, 2015

Facsimile: (818) 332-4323

Haim Mazal, EEO/President  
West Coast Public Work, Inc.  
20058 Ventura Blvd #318  
Woodland Hills, CA 91364

12-0M3404  
12-Ora-73,133-16.6, 4.2  
B.O. 12/2/15

Dear Mr. Mazal,

The Department of Transportation (Caltrans) received a bid submitted by West Coast Public, Inc. (West Coast) for Contract number 12-0M3304 on December 2, 2015. By this letter, Caltrans notifies West Coast that its bid is nonresponsive. Your attention is directed to the Contract Revised Standard Specification Section listed below:

*Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation*  
*Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening "*

West Coast failed to submit the Certified DBE Submittal by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder, provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Manager, at (916) 227-6228.

Sincerely,

JOHN C. McMILLAN  
Deputy Division Chief  
Office Engineer  
Division of Engineering Services