STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

11-22-16 P12:51 OUT

CONTRACT NO:

12-0M5004

BID AMOUNT:

$ 11,354,448.12

BID OPENING DATE:

11-16-16

BIDDER'S NAME:

CHUMO CONSTRUCTION INC.

Low Bidder

DBE GOAL FROM CONTRACT %:

12

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	$4,896,146.07	9

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
19 20 21	TREATED WOOD WASTE REMOVE FENCE REMOVE GUARDRAIL	C0680,C8000 C8201,C8320,	ACE FENCE COMPANY	1,535,785.00
31 102 103	RECONSTRUCT CHAIN LINK FENCE MIDWEST GUARDRAIL SYSTEM WOOD POST MIDWEST GUARDRAIL SYSTEM 7' WOOD POST	C8391	727 GLENDORA AVE LA PUENTE, CA 91744 626-333-0727 DBE 34153	
105 106	DBL MIDWEST GUARDRAIL SYSTEM WOOD POST CABLE RAILING			
107 108 109	TRANSITION RAILING (TYPE WB-31) END CAP (TYPE A) END ANCHOR ASSEMBLY (TYPE SFT)			
110 111	ALTERNATIVE IN LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM			
113	ALTERNATIVE CRASH CUSION SYSTEM-DOES NOT INCLUDE CONCRETE PAD = 89%			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ SEE NEXT PAGE %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-18-16
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M5004

BID AMOUNT:
$ 11,354,448.12

BID OPENING DATE:
11-16-16

BIDDER'S NAME:
CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %:
12

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	$4,896,146.07	9

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
22, 51-65,131	LANDSCAPE-IRRIGATION FACILITY	C2065	DIVERSIFIED LANDSCAPE CO 21730 BUNDY CANYON RD WILDOMAR, CA 92595 951-245-1686 DBE 8022	$192,520.00
32 33	SAW CUT - DEMO SAW ONLY=86% SAW, BREAK & REMOVE 710lf OF CONCRETE CURB	C1920, C5100, C5111, C9980	G & F CONCRETE CUTTING INC. P. O. BOX 10215 SANTA ANA, CA 92711 714-648-0397 DBE8735	$ 82,580.00
34	SAW, BREAK & REMOVE 10 CY OF CONCRETE CHANNEL			
38	SAW CUT - FLAT SAW ONLY = 4%			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ SEE NEXT PAGE %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-18-16
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M5004

BID AMOUNT:
$ 11,354,448.12

BID OPENING DATE:
11-16-16

BIDDER'S NAME:
CHUMO CONSTRUCTION INC.

DBE GOAL FROM CONTRACT %:
12

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	$4,896,146.07	9

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
72	STRUCTURAL CONCRETE BARRIER SLAB - REBAR ONLY = 19%	C5201	ROUCH REBAR 5220 CLARK AVE., SUITE 205 LAKEWOOD, CA 90712 562-889-4470 DBE39473	$263,123.47
75	BAR REINFORCING STEEL (RETAINING WALL)			
114	CONC. BARRIER GORE BLOCK-REBAR ONLY-24%			
115	CONC.BARRIER TYPE 60F-REBAR ONLY = 7%			
116	CONC.BARRIER TYPE 60-REBAR ONLY=9%			
117	CONC.BARRIER TYPE 60C-REBAR ONLY=13%			
118	CONC.BARRIER TYPE 60D-REBAR ONLY=11%			
119	CONC.BARRIERTYPE60C MODIFIED-REBAR ONLY=34%			
121	CONC.BARRIERTYPE60SD MODIFIED-REBAR ONLY=5%			
122	CONC.BARRIER TYPE 736-REBAR ONLY=23%			
123	CONC.BARRIER TRANSITION-REBAR ONLY=8%			
130	CONC.BARRIER TYPE 60F MODIFIED-REBAR ONLY=7%			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 2,074,008.47

18.27 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-18-16
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHUMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
ACE FENCE

Name of DBE representative:
MICHAEL ABANILLA

DBE certification number:
34153

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
19-21. 31	TREATED WOOD WASTE (PARTIAL), REMOVE FENCE	$1,535,785.00
102-103, 105-111,	REMOVE GUARDRAIL, RECONSTRUCT CHAIN LINK FENCE,	
113	MIDWEST GUARDRAIL SYSTEM (WOOD POST) & 7' WOOD POST,	
	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE	
	RAILING, TRANSITIONAL RAILING (TYPE WB-31), END CAP (TYPE A),	
	END ANCHOR ASSEMBLY (TYPE SET) ALTERNATIVE IN-LINE	
	TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM,	
	ALTERNATIVE CRASH CUSHION SYSTEM-DOES NOT INCLUDE	
	CONCRETE PAD	
	Total	$1,535,785.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

Signature of DBE's authorized representative:

America Tang

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843
CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Upgrade Safety Devices (Contract No. 12-0M5004)
From 0.9 Mile North of Route 1 to Route 55/91 Separation, At Various Locations, In Orange Co., CA
BID DATE : 11/16/16 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 11/15/16
PAGES : 1

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
19	TREATED WOOD WASTE (PARTIAL)	LB	421,300	$ 0.16	$ 67,408.00
20	REMOVE FENCE	LF	45	$ 18.00	$ 810.00
21	REMOVE GUARDRAIL	LF	30,300	$ 7.56	$ 229,068.00
31	RECONSTRUCT CHAIN LINK FENCE	LF	65	$ 48.00	$ 3,120.00
102	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	7,820	$ 29.70	$ 232,254.00
103	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	6,740	$ 31.50	$ 212,310.00
105	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50	$ 61.00	$ 3,050.00
106	CABLE RAILING	LF	171	$ 20.00	$ 3,420.00
107	TRANSITION RAILING (TYPE WB-31)	EA	66	$ 3,455.00	$ 228,030.00
108	END CAP (TYPE A)	EA	5	$ 265.00	$ 1,325.00
109	END ANCHOR ASSEMBLY (TYPE SFT)	EA	34	$ 700.00	$ 23,800.00
110	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	24	$ 3,350.00	$ 80,400.00
111	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	54	$ 2,385.00	$ 128,790.00
112	CRASH CUSHION, SAND FILLED	EA	14	$ 500.00	$ ~~7,000.00~~
113	ALTERNATIVE CRASH CUSHION SYSTEM	EA	10	$ 32,200.00	$ 322,000.00

TOTAL BID AMOUNT: $ 1,542,785.00
$ 1,535,785.00

* ITEM # 106 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* ITEM # 107 & 108 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 112 & 113 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING, PAINTING & VINYL COATING; CIDH PILING, CONCRETE BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Item No. 31); STEEL REINFORCEMENTS; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXIST ~~FENCES, GUARDRAIL~~, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:05:51 PST 2016

Query Criteria
Firm ID: 34153
Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
DIVERSIFIED LANDSCAPE CO.

Name of DBE representative:
JUAN MARTINEZ

DBE certification number:
8022

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
22	REMOVE EXISTING IRRIGATION FACILITY	$25,800.00
51-65, 131	CHECK & TEST EXISTING IRRIGATION FACILITIES, OPERATE	$166,720.00
	EXISTING IRRIGATION FAC.,CONTROL & NEUTRAL	
	CONDUCTORS, 1, 1 1/2" & 2" REMOTE CONTROL VALVE,	
	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN, RISER	
	SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY,	
	1", 1 1/2", 4" PLASTIC PIPE (SCHEDULE 40), (SUPPLY LINE),	
	2" & 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	
	BALL VALVE, MOBILIZATION	
	Total	$192,520.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

JUAN MARTINEZ

Printed name of DBE's authorized representative:

ESTIMATOR

Title of DBE's authorized representative:

11-17-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Chumo Construction, Inc.	**Contact:**	George Chumo
Address:	14425 Joanbridge St	**Phone:**	(626) 960-9502
	Baldwin Park, CA 91706-1747	**Fax:**	(626) 960-3887
Project Name:	12-0M5004	**Bid Number:**	3101
Project Location:	Route 55 Various Locations, Costa Mesa	**Bid Date:**	11/16/2016
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
22	Remove Existing Irrigation Facility	1.00	LS	$25,800.00	$25,800.00
51	Check And Test Existing Irrigation Facilities	1.00	LS	$21,300.00	$21,300.00
52	Operate Existing Irrigation Facilities	1.00	LS	$15,100.00	$15,100.00
53	Control and Neutral Conductors	1.00	LS	$12,700.00	$12,700.00
54	1" Remote Control Valve	1.00	EACH	$340.00	$340.00
55	1 1/2" Remote Control Valve	9.00	EACH	$510.00	$4,590.00
56	2" Remote Control Valve	6.00	EACH	$520.00	$3,120.00
57	Riser Sprinkler Assembly (Gear Driven)	300.00	EACH	$40.30	$12,090.00
58	Riser Sprinkler Assembly	100.00	EACH	$34.70	$3,470.00
59	Drip Valve Assembly	2.00	EACH	$830.00	$1,660.00
60(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	7,120.00	LF	$3.45	$24,564.00
61(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	7,250.00	LF	$3.70	$26,825.00
62(F)	4" Plastic Pipe (Schedule 40) (Supply Line)	400.00	LF	$7.25	$2,900.00
63(F)	2" Plastic Pipe (CLASS 315) (SUPPLY LINE)	3,690.00	LF	$5.65	$20,848.50
64(F)	3" Plastic Pipe (Class 315) (Supply Line)	750.00	LF	$6.75	$5,062.50
65	Ball Valve	5.00	EACH	$290.00	$1,450.00
131	Mobilization	1.00	LS	$10,700.00	$10,700.00
				Total Price for above DBE Items:	**$192,520.00**
NON DBE					
14	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	18,700.00	SY	$0.73	$13,651.00
45	Roadside Clearing	1.00	LS	$62,400.00	$62,400.00
46	Soil Amendment	2.00	CY	$200.00	$400.00
47	Plant (Group F)	92,300.00	EACH	$0.41	$37,843.00
48	Plant (Group A)	84.00	EACH	$10.60	$890.40
49	Maintain Existing Planted Areas	1.00	LS	$40,200.00	$40,200.00
50	Wood Mulch	2,100.00	CY	$36.50	$76,650.00
				Total Price for above NON DBE Items:	**$232,034.40**

Total Bid Price: $424,554.40

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.

- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 100 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-245-1686 estimating@diversifiedlandscape.com

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:06:11 PST 2016

Query Criteria

Firm ID: 8022
Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;
CDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 06/2015)

Contract no.:
12-0M5004

Name of DBE business:
G & F CONCRETE CUTTING, INC.

Name of DBE representative:
GREG FERGUSON

DBE certification number:
8735

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
32	Saw cut 2,980lf x 2" x 6" deep off the top of concrete curb-Demo Saw only	$82,580.00
33	Saw, Break & Remove : 710 lf of concrete curb	
34	Saw, Break & Remove: 10 CY of concrete channel	
38	Saw cut: 38,500 lf x 3" thick asphalt for removal-Flat Saw only	
	Total	$ 82,580.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

DANIEL A. FARIAS

Printed name of DBE's authorized representative:

GENERAL MANAGER

Title of DBE's authorized representative:

11/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

G&F Concrete Cutting; Inc.

P.O. Box 10215, Santa Ana, CA 92711 (714)648-0397 FAX (714)550-0624

Date: 11/8/2016

NOTE; UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans MTA & MWD Certified & Union Affiliated DRI # 1000001776

Chumo Construction, Inc.
14425 Joanbridge Street
Baldwin Park, CA 91706
Ph. (626) 960-9502
Fax (626) 960-3887

Project: Caltrans # 12-0M5004
Location: 12-ORA-55-1.2/R17.9
City, State: Orange, CA
Attn: George
Email:

CSL # 590340

CONTRACT PROPOSAL

Scope of Work as follows:

Item # 32: Saw Cut 2,980 lf. x 2" x 6" deep off the top of concrete curb. @ $ 16.00 lf. Total: $ 47,680.00
Item # 33: Saw, Break & Remove: 710 lf. of concrete curb. @ $ 10.00 lf. Total: $ 7,100.00
Item # 34: Saw, Break & Remove: 10 CY of concrete channel. @ $ 225.00 cy. Total: $ 2,250.00
38 **Saw Cut:** 36,500 lf. x 3" thick asphalt for removal. @ $ .70 lf. Total: $ 25,550.00
Note: Saw cutting rate based on access to all cutting with a walk behind saw.

Note: Any stand by out of our control will be billed at posted hourly rates.
All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.
Included: One move-in, $300.00 per additional, third shift work hours,
Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by:

Greg Ferguson, CFO/VP

Accepted by:

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:05:33 PST 2016

Query Criteria

Firm ID: 8735
Firm Type: DBE

irm ID	8735
irm/DBA Name	G & F CONCRETE CUTTING, INC.
ddress Line1	1006 E. CHESTNUT AVENUE
ddress Line2	
ity	SANTA ANA
tate	CA
ip Code1	92701
ip Code2	
lailing Address Line1	PO. BOX 10215
lailing Address Line2	
lailing City	SANTA ANA
lailing State	CA
lailing Zip Code1	92701
lailing Zip Code2	
ertification Type	DBE
Mail	r.ferguson@gfconcretecutting.com
ontact Name	RITA M. VIGIL-FERGUSON
rea Code	(714)
hone Number	550-0624
lt Area Code	( )
lt Phone Number	
ax Area Code	(888)
ax Phone Number	624-4361
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	19; 30; 33; 36; 37; 40; 56;
istricts	05; 07; 08; 11; 12;
BE NAICS	238910; 238990;
CDBE NAICS	
ork Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
censes	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
ucks	
ender	F
thnicity	HISPANIC
rm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
ROUCH REBAR

Name of DBE representative:
STEPHANIE DUNYON

DBE certification number:
39473

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
72	STRUCTURAL CONCRETE, BARRIER SLAB - REBAR ONLY,	$ 263,123.47
75	BAR REINFORCING STEEL (RETAINING WALL),	
114	CONCRETE BARRIER (GORE BLOCK) REBAR ONLY	
115-119,	CONCRETE BARRIER TYPE 60F, 60, 60C,60D REBAR ONLY	
121	CONCRETE BARRIER TYPE 60C MODIFIED REBAR ONLY	
	CONCRETE BARRIER TYPE 60SD MODIFIED REBAR ONLY	
122	CONCRETE BARRIER TYPE 736 REBAR ONLY	
123	CONCRETE BARRIER TRANSITION REBAR ONLY	
130	CONCRETE BARRIER TYPE 60F MODIFIED REBAR ONLY	
	Total	$ 263,123.47

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Stephanie Dunyon
Signature of DBE's authorized representative:

STEPHANIE DUNYON
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/19/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954791

UDBE / DBE #39473	*STATE OF CA*
DIR #1000005520	
WBE #2005119491	WBENC
UNION CONTRACTOR	

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16036

TO:	BID DATE: **11/16/16**	TIME: **2:00 PM**
PROJECT: **CONTRACT No. 12-0M5004**		LOCATION: **ORANGE COUNTY, CA**
OWNER: **STATE OF CALIFORNIA DEPT. OF TRANSPORTATION**		LOCATION: **SACRAMENTO, CA**

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 335, dated 6/24/16
Including addenda 1, 2, 3

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
72 (F)	STRUCTURAL CONCRETE, BARRIER SLAB	90 CY	@	$150.00	$13,500.00
75 (F)	BAR REINFORCING STEEL (RETAINING WALL)	27,523 LB	@	$0.89	$24,495.47
114	CONCRETE BARRIER (GORE BLOCK)	62 LF	@	$52.00	$3,224.00
115	CONCRETE BARRIER (TYPE 60F)	852 LF	@	$16.00	$13,632.00
116	CONCRETE BARRIER (TYPE 60)	10,200 LF	@	$7.00	$71,400.00
117	CONCRETE BARRIER (TYPE 60C)	199 LF	@	$22.00	$4,378.00
118	CONCRETE BARRIER (TYPE 60D)	9,090 LF	@	$5.50	$49,995.00
119	CONCRETE BARRIER (TYPE 60C MODIFIED)	147 LF	@	$36.00	$5,292.00
121	CONCRETE BARRIER (TYPE 60SD MODIFIED)	84 LF	@	$54.00	$4,536.00
122 (F)	CONCRETE BARRIER (TYPE 736)	176 LF	@	$21.25	$3,740.00
123	CONCRETE BARRIER TRANSITION	1,643 LF		$41.00	$67,363.00
130	CONCRETE BARRIER (TYPE 60F MODIFIED)	49 LF	@	$32.00	$1,568.00

APPROXIMATE TOTAL BID **$263,123.47**

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 934751

REINFORCING STEEL QUOTATION NO. 16036

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane or equipment.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

REINFORCING STEEL QUOTATION NO. 16036

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. **The prices quoted are binding for contracts received within 30 days from bid date.**
2. **Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.**

ESCALATION: **Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2017. Material escalation will be based on published mill increases.**

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 16, 2016

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:06:31 PST 2016

Query Criteria

Firm ID: 39473
Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO Construction, Inc.

Contract No.: 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

SEE ATTACHED

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
1	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,500.00	0.01%
2	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,500.00	0.03%
3	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 60,000.00	0.53%
4	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 984,000.00	8.67%
5	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 26,500.00	0.23%
6	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 43,230.00	0.38%
7	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 40,800.00	0.36%
8	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 757,900.00	6.67%
9	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 205,455.00	1.81%
10	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 58,300.00	0.51%
11	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,008.00	0.17%
12	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,500.00	0.02%
13	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,000.00	0.04%
14	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 13,651.00	0.12%
15	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,500.00	0.17%
16	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 50,750.00	0.45%
17	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 22,400.00	0.20%
18	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 11,000.00	0.10%
19	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 68,480.00	0.60%
20	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 810.00	0.01%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
21	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 229,068.00	2.02%
22	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 25,800.00	0.23%
23	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 11,550.00	0.10%
24	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,170.00	0.01%
25	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 32,143.20	0.28%
26	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 13,000.00	0.11%
27	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,000.00	0.03%
28	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,950.00	0.02%
29	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,895.00	0.03%
30	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,286.00	0.02%
31	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,120.00	0.03%
32	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 55,517.40	0.49%
33	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 7,100.00	0.06%
34	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,250.00	0.02%
35	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,040.00	0.17%
36	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,144.00	0.04%
37	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,000.00	0.04%
38	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 634,624.00	5.59%
39	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,800.20	0.16%
40 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,820.00	0.02%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
41 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 7,849.00	0.07%
42 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,341.00	0.01%
43 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,516.00	0.02%
44	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,620.00	0.16%
45	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 62,400.00	0.55%
46	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 400.00	0.00%
47	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 37,843.00	0.33%
48	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 890.40	0.01%
49	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 40,200.00	0.35%
50	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 76,650.00	0.68%
51	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,300.00	0.19%
52	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 15,100.00	0.13%
53	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 12,700.00	0.11%
54	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 340.00	0.00%
55	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,590.00	0.04%
56	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,120.00	0.03%
57	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 12,090.00	0.11%
58	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,470.00	0.03%
59	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,660.00	0.01%
60 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 24,564.00	0.22%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
61 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 26,825.00	0.24%
62 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,900.00	0.03%
63 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 20,848.50	0.18%
64 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,062.50	0.04%
65	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,450.00	0.01%
66	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 445,072.50	3.92%
67	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 12,635.00	0.11%
68	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,802.50	0.02%
69	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,282.50	0.01%
70	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 19,570.00	0.17%
71 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 101,918.60	0.90%
72 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 70,704.00	0.62%
73 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,925.20	0.03%
74 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 30,067.88	0.26%
75 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 24,495.47	0.22%
76	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 13,948.20	0.12%
77	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 6,468.00	0.06%
78	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,360.00	0.03%
79	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 14,535.00	0.13%
80	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,670.00	0.16%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
81	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,650.00	0.01%
82	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 18,190.00	0.16%
83	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,400.00	0.01%
84	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,575.00	0.04%
85	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 9,990.50	0.09%
86	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 17,546.00	0.15%
87	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,206.00	0.01%
88	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,341.00	0.05%
89	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,692.00	0.01%
90	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,462.00	0.04%
91	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 11,990.00	0.11%
92	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,880.46	0.04%
93	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 20,376.00	0.18%
94	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 15,516.60	0.14%
95	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 7,420.40	0.07%
96	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,592.40	0.02%
97	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 215.82	0.00%
98	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 16,460.00	0.14%
99	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,851.40	0.03%
100	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 14,400.00	0.13%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
101	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,800.00	0.04%
102	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 232,254.00	2.05%
103	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 212,310.00	1.87%
104	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 768,000.00	6.76%
105	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,050.00	0.03%
106 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 3,420.00	0.03%
107	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 228,030.00	2.01%
108	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,325.00	0.01%
109	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 23,800.00	0.21%
110	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 80,400.00	0.71%
111	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 128,790.00	1.13%
112	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 2,800.00	0.02%
113	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 362,000.00	3.19%
114	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 13,268.00	0.12%
115	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 201,072.00	1.77%
116	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 836,400.00	7.37%
117	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 33,233.00	0.29%
118	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 459,045.00	4.04%
119	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 15,582.00	0.14%
120	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	$ -	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0M5004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
121	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 89,822.88	0.79%
122 (F)	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 16,588.00	0.15%
123	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 864,661.61	7.62%
124	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 4,553.00	0.04%
125	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 5,000.00	0.04%
126	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 255,375.00	2.25%
127	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	$ -	
128	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 585,000.00	5.15%
129	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,150.00	0.01%
130	☐ Yes ☒ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 21,217.00	0.19%
131	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No	$ 1,100,000.00	9.69%
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO Construction, Inc.

Contract No.: 12-0M5004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

SEE ATTACHED

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 12-0M5004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
PLEASE SEE ATTACHED COPY OF OUR SOLICITATION LETTER WITH THE BID ITEM LIST ATTACHED; ALONG WITH THE FAX CONFIRMATION OF RECEIPT OF LETTER AND ATTACHMENT WHICH WERE TRANSMITTED VIA FAX TO OUR DBE LIST. ALSO ATTACHED IS OUR DBE PHONE LOG WITH FAX DATE OF SOLICITATION , DATE OF PHONE CALL WITH RESPONSE AND DBE CONFIRMATION OF BIDDING OR NOT BIDDING FROM DBE'S WHO RESPONDED TO OUR REQUEST FOR SOLICITATION. "SEE ATTACHMENT C"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
66	YES	THE R J NOBLE COMPANY	NON-DBE		$ 445,072.50	
71,114-119, 121,122,130	YES	COOPER ENGINEERING	NON-DBE		$ 1,533,055.00	
23,24,76-91	YES	B C TRAFFIC	NON-DBE	G & C EQUIPMENT CORP.	$ 59,515.50	$ (16,488.70)
125, 126	YES	POWER UP ENTERPRISES INC.	NON-DBE	HIGH-LIGHT ELECTRIC	$ 368,888.00	$ 96,388.00
125, 126	YES	POWER UP ENTERPRISES INC.	NON-DBE	CALIFORNIA PROF'L ENGINEERING	$ 367,495.00	$ 94,995.00
125, 126	YES	POWER UP ENTERPRISES INC.	NON-DBE	TRAFFIC LOOPS CRACKFILLING INC.	$ 305,000.00	$ 32,500.00
125, 126	YES	POWER UP ENTERPRISES INC.	NON-DBE	LOS ANGELES SIGNAL CONST. INC.	$ 510,000.00	$ 237,500.00
12, 13	YES	CHUMO CONSTRUCTION INC.	NON-DBE	LA FIRMA	$ 4,000.00	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.
12, 13	YES	CHUMO CONSTRUCTION INC.	NON-DBE	ALFRED CIVIL ENGINEERING	$ 3,200.00	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.
12, 13	YES	CHUMO CONSTRUCTION INC.	NON-DBE	TULLY CONSULTING GROUP	$ 3,600.00	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.
3	YES	MANERI TRAFFIC CONTROL	DBE		$ 57,987.00	
72, 75, 114-119, 121-123, 130	YES	ROUCH REBAR	DBE		$ 263,123.47	
19-21, 31, 102,103, 105-111, 113	YES	ACE FENCE	DBE		$ 1,535,785.00	
22, 51-65, 131	YES	DIVERSIFIED LANDSCAPE CO.	DBE		$ 192,520.00	
32-34, 38	YES	G & F CONCRETE CUTTING	DBE		$ 82,580.00	

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
Contract No. 12-0M5004

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item(s) of Work	Name of Selected Firm	Name of Rejected Firm	REASON FOR SELECTION
66	The R. J. Noble Company 15505 E. Lincoln Avenue Orange, CA 92856 714-743-2884	NO DBE QUOTES WERE RECEIVED	NO DBE QUOTES WERE RECEIVED
71,114-119, 121,122,130	Cooper Engineering 524 Malloy Court Corona, CA 92880 951-736-6135	NO DBE QUOTES WERE RECEIVED	NO DBE QUOTES WERE RECEIVED
23,24,76-91	B C Traffic Specialist 638 W. Southern Ave. Orange, CA 92865 714-366-0383	G & C Equipment Corp. 1875 W. Redondo Beach Blvd. Ste 102, Gardena, CA 90247 310-515-6715	All items must be contracted together supply, install and remove. G & C Equipment quote was only to furnish signs.
125, 126	Power Up Enterprises Inc. 1653 W. 9th Street Upland, CA 91786 909-296-4392	High-Light Electric Inc. P. O. Box 7339 Riverside, CA 92513 951-352-9646	Price differential exceeded acceptable limits
125, 126	Power Up Enterprises Inc. 1653 W. 9th Street Upland, CA 91786 909-296-4392	California Professional Engineering 929 Otterbein Ave. Unit E La Puente, CA 91748 626-810-1338	Price differential exceeded acceptable limits
125, 126	Power Up Enterprises Inc. 1653 W. 9th Street Upland, CA 91786 909-296-4392	Traffic Loops Crackfilling, Inc. 946 S. Emerald St., Anaheim, CA 92804 714-520-4026	Price differential exceeded acceptable limits
125, 126	Power Up Enterprises Inc. 1653 W. 9th Street Upland, CA 91786 909-296-4392	Los Angeles Signal Const. Inc. 155 N Eucla San Dimas, CA 91773 909-599-2201	Price differential exceeded acceptable limits
12, 13	Chumo Construction Inc. (Prime) 14425 Joanbridge Street Baldwin Park, CA 91706	La Firma 715 Ridge Road Nipomo, CA 93444 805-748-8576	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.
12, 13	Chumo Construction Inc. (Prime) 14425 Joanbridge Street Baldwin Park, CA 91706	Alfred Civil Engineering Inc. 7604 Soquel Way Citrus Heights, CA 95610 916-241-5309	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.
12, 13	Chumo Construction Inc. (Prime) 14425 Joanbridge Street Baldwin Park, CA 91706	Tully Consulting Group 1650 N. Lincoln St, Suite A Dixon, CA 95620 707-693-1926	Chumo Construction has in-house QSP and QSD Certifications, and has lower cost & will meet the percentage of performance.

Subcontractor Quotation

15505 East Lincoln Ave. Orange, CA 92865
(714) 637-1550 Fax (714) 637-6321
License: A-782908 DIR: 1000004235

Helping Build a Better California for Over 60 Years!

To:	Caltrans	**Contact:**	
Address:	3347 Michelson Drive, Suite 100 Irvine, CA 92612 US	**Phone:** **Fax:**	
Project Name:	Caltrans # 12-0M5004, 55 Freeway (Var Locations)	**Bid Number:**	
Project Location:		**Bid Date:**	11/16/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
01066	Hot Mix Asphalt (Type A)	4,530.00	TON	$98.25	$445,072.50
01131	Mobilzation	1.00	LS	$9,000.00	$9,000.00

Total Bid Price: $454,072.50

Notes:

- APPROXIMATELY 10 SHIFTS OF TRAFFIC CONTROL TO BE PROVIDED BY GENERAL CONTRACTOR.
- NOT INCLUDED: TRAFFIC CONTROL, LANE CLOSURES, RAMP CLOSURES, ATTENUATOR TRUCKS, CMS BOARDS, CONSTRUCTION LIGHTING CONSTRUCTION WATER
- NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.
- NOT INCLUDED: ENGINEERING, PERMITS OR BONDS. IF BOND IS REQUIRED BOND RATE SHALL BE .75%
- ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASURMENTS WILL APPLY.
- YOUR COMPACTED SUBGRADE/ AGGREGATE BASE GRADE TO BE FINE GRADED AND READY TO RECEIVE ASPHALT.
- PRICES INCLUDE 3 MOVE INS. ADDITIONAL MOVE INS WILL BE BILLED AT $6,500 EACH
- PRICING IS BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL ADJUSTMENTS SHALL BE TAKEN BY R.J. NOBLE COMPANY.
- TESTING IS INCLUDED FOR OUR WORK ONLY.

Payment Terms:

Terms: Net cash. Payment on completed job or progress billings for work performed are due on the 10th of the month following. Billing will be on a unit price basis unless otherwise indicated.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.	**CONFIRMED:** **R.J. NOBLE COMPANY**
Buyer: _____	
Signature: _____	**Authorized Signature:** _____
Date of Acceptance: _____	**Estimator:** Jacob Breedlove JacobBreedlove@RJNobleCompany.com

BARRIER PROPOSAL RTE 55

COOPER ENGINEERING, INC.

524 Malloy Court
Corona, CA 92880
Contact: **Hod**
Phone: **951-736-6135**
Fax:

Quote To: Chumo Construction

Job Name: Rte 55
Bid Date: 11-16-16

Phone:
Fax:

CSL 561506 DIR 1000012214

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
71	STRUCTURAL CONCRETE, RETAINING WALL	301.00	CY	300.00	90,300.00
115	CONCRETE BARRIER T-60F	852.00	FT	220.00	187,440.00
116	CONCRETE BARRIER T-60	10,200.00	FT	69.00	703,800.00
117	CONCRETE BARRIER T-60C	199.00	FT	145.00	28,855.00
118	CONCRETE BARRIER T-60D	9,090.00	FT	45.00	409,050.00
119	CONCRETE BARRIER T-60C Mod	147.00	FT	70.00	10,290.00
121	CONCRETE BARRIER T-60SD MOD	84.00	FT	850.00	71,400.00
122	CONCRETE BARRIER T736	176.00	FT	70.00	12,320.00
130	CONCRETE BARRIER T-60F MOD	49.00	FT	400.00	19,600.00
GRAND TOTAL					**$1,533,055.00**

NOTES:

BARRIER RAIL BID

Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI
Pricing Good Through 6/31/18

Quotation based on a total of 4 mobilizations

GENERAL CONDITIONS:
1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
* Traffic control to provide enough room for the safe use of our Miller Formless and/or Gomaco machine figure 60 lane closures
* Subcontract to be issued using AGC Short Form Contract or agreeable equal
* No change of work will be preformed by Cooper Engineering, Inc., CEI, without prior written and accepted agreement between Prime and CEI.
* All weather clear ingress and egress for trucking and movement of equipment and personnel
* Yard site within project limits
* Survey for Concrete 5' offset from centerline
* Trash receptacles onsite for all CEI refuse
* Concrete Wash Outs
* Job site water supply
* K-Rail movement to provide ingress/egress as needed
* All conditions, inclusions and exclusions to be included into any contract

* Finished grade and final paving completed prior to CEI placing Barrier Rail

2) "Construction Schedule" - CEI will be provided with written notification 30 days prior to the start of our work activities. CEI activities shall be performed as per closure charts of the Project Special Provisions in accordance to a mutually agreed upon schedule. CEI will be provided an electronic copy of the accepted baseline schedule and an electronic copy of all monthly updates, provided to Owner, during the course of the project

3) Monthly progress payments will be due ten days after receipt from Owner. Prime to release all payments within 30 days of completion of CEI's work. Rate of retention not to exceed Owners rate to Contractor

4) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance

5) Work to be placed in a continuous lineal manner with no interruptions

6) No back charges to CEI without prior written approval by CEI

7) Clean up of CEI work only - concrete waste hauled to concrete wash out pit

8) Each party will defend, indemnify and hold the other party harmless from all claims, litigation expenses, losses, including attorney fees, suffered or threatened to be suffered, by the other party caused by the misconduct, negligence, fault or wrong doing of the party arising out of or related to the parties' performance of the work called for in the subcontract. If both parties' are at fault, the obligation to defend and indemnify shall be proportionate to their respective fault

9) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.

10) Anything not specifically included is excluded

INCLUSIONS:(For Items Bid Only)

* Concrete
* Mon thru Fri work only-40 hour work week (When directed Saturday day work will be performed at cost plus premium time escalation plus 15%)
* Night Work
* 60D pricing placement on finish grad.Installation of weep holes by prime prior to CEI placing type 60D barriers.
* Closure plates for items bid

EXCLUDED:

* Rebar and rabar instalation
* Any and all sawcutting and excavation
* drilling and doweling
* Guard rail conections, hardaware materail and placement
* Barrier deliniators of any type
* Surveying and Engineering
* Trenching or Grading for footings or barrier rail underground per plans
* Colored Concrete
* Hot or cold concrete barrier operations
* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
* Any and all epoxy coated rebar
* Painting
* Railroad insurance (adder forthcoming)
* Waiver of Subrogation, Bonds
* Concrete washout pit and removal of washout pit
* On site restroom facility with wash station - in accordance with Cal-OSHA
* Sweeping and/or washing of roadway
* Vertical rebar protection and/or safety devices
* MBGR connections including any installation of hardware and/or coring and placement of connection material
* Graffiti removal
* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, etc.)
* Protection of Work

Prime:_____ By:_____ Date:_____

CEI:_____ By:_____ Date:_____

BC Quote: TRE-0305

B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

Bid Proposal

Contractor's Lic. # 877686
UNION CONTRACTOR - Laborers Local # 1184
Class B, C 31, C 32, D 6, D 38, D 42, D 64
SBE Certified Firm - # 44966
DIR Number: 1000005503
Addenda Noted 1,2,3
Estimator Trevor Couch
Cell Phon 714-366-0383
Email: trevor@bctraffic.com

Agency: Caltrans
Project: 12-0M5004- Upgrade Safety Devices
Orange County, CA

Bid Date: 11/16/2016

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
23	Remove Roadside Sign	110	EA	$ 105.00	$ 11,550.00
24	Remove Roadside Sign Panel	13	EA	$ 90.00	$ 1,170.00
76	Furnish Laminated Sign Panel (1"- Type A)	420	SQFT	$ 33.21	$ 13,948.20
77	Furnish Single Sheet Aluminum Sign (0.063"- Unframed)	420	SQFT	$ 15.40	$ 6,468.00
78	Furnish Single Sheet Aluminum Sign (0.063"- Framed)	140	SQFT	$ 24.00	$ 3,360.00
79	Roadside Sign - One Post	57	EA	$ 255.00	$ 14,535.00
80	Roadside Sign - Two Post	19	EA	$ 930.00	$ 17,670.00
81	Install Sign (Strap and Saddle Bracket Method)	11	EA	$ 150.00	$ 1,650.00
82	Install Sign Panel on Existing Frame	1,700	SQFT	$ 10.70	$ 18,190.00
83	Install Sign Panel on Existing Post	14	EA	$ 100.00	$ 1,400.00
84	Install Sign Panel (Quick Post Change Method)	3	EA	$ 1,525.00	$ 4,575.00
85	Furnish Formed Panel Sign (Overhead)	650	SQFT	$ 15.37	$ 9,990.50
86	Furnish Laminated Sign Panel (1"- Type A)	620	SQFT	$ 28.30	$ 17,546.00
87	Furnish Single Sheet Aluminum Sign (0.063"- Unframed)	120	SQFT	$ 10.05	$ 1,206.00
88	Furnish Single Sheet Aluminum Sign (0.080"- Unframed)	490	SQFT	$ 10.90	$ 5,341.00
89	Furnish Single Sheet Aluminum Sign (0.063"- Framed)	90	SQFT	$ 18.80	$ 1,692.00
90	Furnish Single Sheet Aluminum Sign (0.080"- Framed)	230	SQFT	$ 19.40	$ 4,462.00
91	Retroreflective Sheeting (Type XI)	2,180	SQFT	$ 5.50	$ 11,990.00
	*All Bid Items Exclude Any and All Electrical Work				
	*All Bid Items Exclude Traffic Control				
	*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic				
				BID PACKAGE TOTAL:	$ 146,743.70

13,948·200*
6,468·000
3,360·000
9,990·500
17,546·000
1,206·000
5,341·000
1,692·000
4,462·000
11,990·000
76,003·700

Total Move Ins For Roadside Signs Operations:	15	EA	
Total Move Ins For Overhead Sign Panel Operations:	5	EA	
Additional Move In Charge:		EA	$ 1,950.00

Inclusions and Exclusions:

A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liqiudated Damages assessed by the Contractor / Agency due to an inaquated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for al

For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	11/15/2016	QO-21757

Name / Address	Ship To
	CADOT # 12-0M5004 Orange County, CA

Terms	Valid Until	Rep
Net 30	12/15/2016	JHL

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
420	SF	FURNISH LAMINATED PANEL SIGN (1" - TYPE A)	Bid Item # 76		26.015	10,926.30
420	ea	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED)	Bid Item # 77		12.045	5,058.90
140	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED)	Bid Item # 78		18.81	2,633.40
650	SF	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR TYPE XI SHEETING	Bid Item # 85		12.045	7,829.25
620	SF	FURNISH LAMINATED PANEL SIGN (1" - TYPE A) FOR TYPE XI SHEETING	Bid Item # 86		22.22	13,776.40
120	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED) FOR TYPE XI SHEETING	Bid Item # 87		7.865	943.80
490	SF	FURNISH SINGLE SHEET ALUM. SIGN (.080 UNFRAMED) FOR TYPE XI SHEETING	Bid Item # 88		8.525	4,177.25
90	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 FRAMED) FOR TYPE XI SHEETING	Bid Item # 89		14.74	1,326.60
230	SF	FURNISH SINGLE SHEET ALUM. SIGN (.080 FRAMED) FOR TYPE XI SHEETING	Bid Item # 90		15.18	3,491.40
2,180	SF	RETROREFLECTIVE SHEETING (TYPE XI)	Bid Item # 91		4.29	9,352.20

	Subtotal
	Sales Tax (8.0%)
Signature	**Total**

G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	11/15/2016	QO-21757

Name / Address	Ship To
	CADOT # 12-0M5004 Orange County, CA

Terms	Valid Until	Rep
Net 30	12/15/2016	JHL

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		**HARDWARE INCLUDED WITH OVERHEAD PANELS **NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS **INSTALATION NOT INCLUDED **BEVELED WASHERS NOT INCLUDED WITH A-2 OVERHEAD HARDWARE				
		Certifications: DVBE # 5092 Exp. 11-30-2016 SBE # 5092 CUCP DBE # 820 SDB # WA0001-0015745				

Subtotal	$59,515.50
Sales Tax (8.0%)	$0.00
Total	$59,515.50

Signature _____

POWER UP ENTERPRISES, INC.
1653 W. 9TH STREET
UPLAND, CA 91786
Office. 909-296- 4392 Fax 909-296-4391

FINAL REVISED QUOTATION

To: ESTIMATING **Date:** 11/16/16

Project: CALTRANS 12-0M5004

Item #	Description of Work	Quantity	Units	Unit Price	Extended Price
125	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	5000	$ 5,000.00
126	MODIFY EXISTING ELECTRICAL SYSTEM	1	LS	255375	$ 255,375.00
131	MOBILIZATION	1	LS	12125	$ 12,125.00
					$272,500.00

POWER UP ENTERPRISES, INC. WILL REQUIRE YARD SPACE

No bonds or survey/elevations
New conductors only where noted as new
No permits or inspection fees
No painting of materials
No haul off of spoils, contaminates, or foundation removals
No concrete or asphalt restoration
No Utility Fees, traffic control, signing or striping

We are a Union Company. Lic. C-10-982839
DIR REGISTRATION #1000012992

Estimator
CARLOS M VILLEGAS

We are a Union Contractor. Union Labor and Operators.

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Regstration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: UPGRADE SAFETY DEVICES
Contract/Project No.: 12-0M5004
Addendums(s) Noted: 1,2,3 **Bid Date:** 11.16.16 **Bid Time:** 2PM **Quote Revision No.:** 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
125	MAINTAIN EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	$1,500.00	$1,500.00
126	MODIFY EXISTING ELECTRICAL SYSTEM	LS	1	$345,000.00	$345,000.00
131	MOBILIZATION	LS	1	$22,388.00	$22,388.00
				GRAND TOTAL	**$368,888.00**

**** * * CT DBE CERTIFICATION #28842 * * ****

Estimator: ERWIN MENDOZA
Phone Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

HLE HIGH-LIGHT ELECTRIC INC.

Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Regstration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:	
SECTION A - EXCLUSIONS FROM BID:	
1	Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, sand blasting, Protection of Existing, Block-Outs, Temp Work, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2	**Bonding** is unavailable at this time unless specifically noted in **Section E** (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
SECTION B - SPECIAL TERMS AND CONDITIONS:	
1	HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
2	A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.
3	Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.
4	If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5	All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6	Extended Home Office Overhead: Contractor shall pay HLE **$500.00** per day the project completion date is extended
7	Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days
8	Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due
SECTION C - SCOPE OF WORK AND SCHEDULING:	
1	HLE bid and accounted for only **5** move-ins for the project, Contractor shall compensate HLE **$3,750.00** per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2	Add **$4,500.00** per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3	Contractor shall confirm and schedule HLE's work ***45-working days*** advance except for loop detector work where a ***20-working days*** notice is required.
4	All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;
	All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:	
1	Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
2	Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work
SECTION E - OTHER NOTES OR CONDITIONS:	
1	
2	
3	
4	
5	

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

** All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.*

** The language and terms used in this exhibit supersede any conflicting terms in the Subcontract*

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

California Professional Engineering, Inc.

Estimate Number
16-1170

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2017
Union Signatory
*Certifications subject to verification by quote recipient.

Project Name: ***UPGRADE SAFETY DEVICES***
Project #: ***12-0M5004***
Agency: ***CALTRANS DISTRICT 12***
Bid Due Date: ***11/16/2016*** **Bid Due Time:** ***2:00PM***

Conditions Set Forth:
1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Additional Mobilizations at $3,500.00/ea.
2. If Loop Work Quoted: Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans; Cat-Tracking Must be Approved Prior.
3. At Least 2-Weeks Notification Required For Any Loop Work. 1-Work Day Based on Eight (8) Consecutive Work Hours per Day.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days; California Professional Engineering, Inc. reserves the right to revise quotation as necessary.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
125	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
126	MODIFY EXISTING ELECTRICAL SYSTEM	LS	1	365,495.00	365,495.00
	*Excludes: 12 shifts of TC needed.				

Exclusions: Bond Premium; All Permits; All Training Requirements; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Stake and/or Survey; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.
Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

Acceptance _____

TOTAL: **$367,495.00**

Ph: (626) 810-1338 *Fx: (626) 810-1322* *Email: van@cpengineeringinc.com*

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2017
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Revised Quotation

Date: 11/16/2016
Attn: Estimator
Owner: Caltrans
Project: Contract No. 12-0M5004, Route 55
Bid Date: 11/16/2016 @ 2:00 PM
****Acknowledges addendum nos. 1, 2, 3****

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
125	Maintaining Existing TMS Elements During Construction	1	LS	2,000.00	2,000.00
126	Modifying Existing Electrical System	1	LS	303,000.00	303,000.00
				TOTAL BID AMOUNT:	**$ 305,000.00**

•Quote is good for 180 days from the date of this proposal.
•10 days notice required for scheduling.
•Site must be ready with cat-track or permanent striping prior to loop installation.
•Additional charges may incur for extra move-ons.

Our quote includes:
1- All materials associated with item described above
2- Insurance coverage up to $1 million, general aggregate up to $2 million, umbrella up to $2 million

quote excludes:
1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
2- Weekend work
3- Traffic control (Need 18 days)
4- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

LOS ANGELES SIGNAL CONSTRUCTION, INC.

QUOTE

155 N EUCLA SAN DIMAS, CALIF. 91773
Phone: (909) 599-2201 Fax: (909) 599-2722
License #: 858974 C10, Exp. 5-31-17...Federal I.D # 42-1657517
MTA Certification-MBE, DBE, SBE. Metro File # 4838 Exp.3/3/2020
IBEW, LABORS INTL., SIGNATORY DIR#1000005664



Date: 11/9/2016
To: PROSPECTIVE BIDDER
Attention: PROJECT ESTIMATOR
From: CHRIS MORALES
Regarding: CALTRANS
12-0M5004

Bid Date: November 9, 2016
Bid Time: 2:00 P.M.

*****PRICE GOOD FOR 60 DAYS*

BID ITEM	DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT
125	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS	LUMP SUM	$1,000.00
126	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS	LUMP SUM	$509,000.00
				Total	$510,000.00

Exclusions and Conditions 1-20 ANY QUESTIONS, PLEASE CALL

1. Permit, Testing, Inspection, High Voltage Fees & Utility Fees.
2. Bond .
3. All Striping And Signing.
4. Insurance Over One Million Limit.
5. Traffic Control (for our work only included).
6. Wavier Of Subrogation For Workers Compensation Insurance.
7. Purchase of long lead items is subject to baseline schedule. material on hand will be subject to billing and payment.
8. T & M work to be preformed per the std specs for P/W construction. mark-ups A)Material-15%, b)Equipment-15% C)Labor-20% D)Subs-10%
9. Temporary traffic signal, street lighting/"K" rail installation
10. We reserve the right to review your contract for mutual acceptance
11. As-builts drawings provided by GC if required
12. Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Los Angeles Signal will not be called upon to start work until sufficient areas are ready to insure continued work.
13. Maintaining the temporary electrical systems, does not include temporary relocation of lighting, signal, and equipment
14. Payment & Retention Same As General Contractor.
15. Temp Poles & Wiring.
16. Excludes Survey
17. Engineered Traffic Control Plans.
18. Weekend and Night work
19. High Voltage overhead line and fees.
20. UGND utility locating, pot holing & restoration not shown on plans

"THANKS FOR CALLING L.A. SIGNAL"

LA FIRMA
CSLB 904563, DIR 1000005131, DBE 39322

P.O. Box 1095, Nipomo, CA. 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail: vb@lafirmainc.com

11/16/2016

Project:

12-0M5004

Upgrade Safety Devices

12-Ora-55-1.2/R17.9

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (3) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
12	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	$2,000.00	=$2,000.00
13	130330	Prepare Annual Report	LS	2x	$1,000.00	=$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 11/09/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 12-0M5004:- Upgrade Safety Devices

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	$2,000	$2,000
		IMPLEMENT SWPPP	Weekly	65	$650	$42,250
13	130330	STORM WATER ANNUAL REPORT	EA	2	$600	$1,200
				TOTAL		$43,450

NOTE: Number of weeks for implementation is based on Engineer's estimate and may change

Scope includes the following:
Provide SWPPP in pdf format.
Develop and implement the SWPPP plan
Provide a WPC manager
Conduct WPC training,
Monitor, inspect, and correct WPC practices.

Scope does not include provision, transportation, or installation of BMP materials.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

TCG

Civil Engineering and Stormwater Solutions

November 15, 2016

RE: Proposal for SWPPP for Caltrans 12-0M5004, Bids 11/16/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Storm Water Annual Report
   - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 12)	$2,600
B. Storm Water Annual Report ($500 EA x 2, Bid Item No. 13)	$1,000

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under $1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: CHUMO CONSTRUCTION	ATTN: ESTIMATOR
PROJECT	12-OM5004
BID DATE	11/16/16

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #3)	
ITEM #3 **WITH USE OF MTC, INC. FOR 100% OF ITEM #4**	$57,987.00
ITEM #3 **WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #4**	$134,000.00
ITEM #3 INCLUDES (70) SIGNS ON TYPE III BARRICADES FOR PLAN PGS THQ-1,THQ-2,THQ-3	

TRAFFIC CONTROL: (ITEM #4)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	$1,485.00

ADDITIONAL ITEMS:	
ITEM #5	$39.00 EA
ITEM #6	$225.00 EA
ITEM #7	$800.00 EA PER MONTH PLUS DELIVERY & PICK-UP (SEE PG 2)
ITEM #9(TL-3 SLED-TRAFFIX)	$4,200.00 EA DELIVERY, INSTALL & PICKED-UP
ITEM #112	$168.00 EA

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.
MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

BID DATE	11/16/16
PROJECT	12-0M5004

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	$1,485.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	$1,485.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$1,785.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$990.00
ADDITIONAL LABORER (1-8 HOURS)	$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	$890.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	$115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)	
• RATE PER LABORER	$295.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	$90.00/HR
****MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP****	
RAMP NOTIFICATION SIGN (EACH)	$190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE)**	
• DAILY	$325.00
• WEEKLY	$990.00
• MONTHLY	$2,850.00
• DELIVERY	$200.00
• PICK-UP	$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$185.00
• WEEKLY	$400.00
• MONTHLY	$800.00
• DELIVERY	$75.00
• PICK-UP	$75.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	$50.00
• WEEKLY	$185.00
• MONTHLY	$550.00
• DELIVERY	$100.00
• PICK-UP	$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITYPORTABLE FOR FLAGGING ONLY**)**	
• DAILY	$75.00
• WEEKLY	$200.00
• MONTHLY	$500.00
• DELIVERY	$100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
ROUCH REBAR

Name of DBE representative:
STEPHANIE DUNYON

DBE certification number:
39473

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
72	STRUCTURAL CONCRETE, BARRIER SLAB - REBAR ONLY,	$ 263,123.47
75	BAR REINFORCING STEEL (RETAINING WALL),	
114	CONCRETE BARRIER (GORE BLOCK) REBAR ONLY	
115-119,	CONCRETE BARRIER TYPE 60F, 60, 60C,60D REBAR ONLY	
121	CONCRETE BARRIER TYPE 60C MODIFIED REBAR ONLY	
	CONCRETE BARRIER TYPE 60SD MODIFIED REBAR ONLY	
122	CONCRETE BARRIER TYPE 736 REBAR ONLY	
123	CONCRETE BARRIER TRANSITION REBAR ONLY	
130	CONCRETE BARRIER TYPE 60F MODIFIED REBAR ONLY	
	Total	$ 263,123.47

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Stephanie Dunyon
Signature of DBE's authorized representative:

STEPHANIE DUNYON
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

11/19/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954791

UDBE / DBE #39473 STATE OF CA
DIR #1000005520
WBE #2005119491 WBENC
UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 16036

TO: BID DATE: **11/16/16** TIME: **2:00 PM**

PROJECT: **CONTRACT No. 12-0M5004** LOCATION: **ORANGE COUNTY, CA**

OWNER: **STATE OF CALIFORNIA DEPT. OF TRANSPORTATION** LOCATION: **SACRAMENTO, CA**

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 335, dated 6/24/16
Including addenda 1, 2, 3

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Grouted reinforcement fabricated, F.O.B. trucks jobsite. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
72 (F)	STRUCTURAL CONCRETE, BARRIER SLAB	90 CY	@	$150.00	$13,500.00
75 (F)	BAR REINFORCING STEEL (RETAINING WALL)	27,523 LB	@	$0.89	$24,495.47
114	CONCRETE BARRIER (GORE BLOCK)	62 LF	@	$52.00	$3,224.00
115	CONCRETE BARRIER (TYPE 60F)	852 LF	@	$16.00	$13,632.00
116	CONCRETE BARRIER (TYPE 60)	10,200 LF	@	$7.00	$71,400.00
117	CONCRETE BARRIER (TYPE 60C)	199 LF	@	$22.00	$4,378.00
118	CONCRETE BARRIER (TYPE 60D)	9,090 LF	@	$5.50	$49,995.00
119	CONCRETE BARRIER (TYPE 60C MODIFIED)	147 LF	@	$36.00	$5,292.00
121	CONCRETE BARRIER (TYPE 60SD MODIFIED)	84 LF	@	$54.00	$4,536.00
122 (F)	CONCRETE BARRIER (TYPE 736)	176 LF	@	$21.25	$3,740.00
123	CONCRETE BARRIER TRANSITION	1,643 LF		$41.00	$67,363.00
130	CONCRETE BARRIER (TYPE 60F MODIFIED)	49 LF	@	$32.00	$1,568.00

APPROXIMATE TOTAL BID **$263,123.47**

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

REINFORCING STEEL QUOTATION NO. 16036

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. Additional reinforcement of pick up points for precast work, other than that specifically shown on the above listed drawings.
8. All welding.
9. Welding inspection.
10. Testing of materials, other than mill reports and samples.
11. Drilling, grouting, drypacking or epoxy injection.
12. Painting, greasing, wrapping or other dowel coatings or coverings.
13. Cutting, punching or burning of structural steel to pass reinforcement.
14. Traffic control, barricades, lane closures and all related permits.
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, grades, lines, ramps, racks, templates, supporting templates, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting, lowering footings, power placing walls, spread footings, in place with fully operated crane or equipment.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.
6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.

RouchRebar
REINFORCING STEEL INSTALLATION
Lic. 954751

REINFORCING STEEL QUOTATION NO. 16036

CONDITIONS (continued):

7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. **The prices quoted are binding for contracts received within 30 days from bid date.**
2. **Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.**

ESCALATION: **Increased cost of materials plus 15% markup based on shipped weights will be charged after July 31, 2017. Material escalation will be based on published mill increases.**

PURCHASER

By: _____

Date: _____

ROUCH REBAR, INC.

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: November 16, 2016

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:06:31 PST 2016

Query Criteria
Firm ID: 39473
Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUCH REBAR, INC.
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(310)
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
ACE FENCE

Name of DBE representative:
MICHAEL ABANILLA

DBE certification number:
34153

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
19-21. 31	TREATED WOOD WASTE (PARTIAL), REMOVE FENCE	$1,535,785.00
102-103, 105-111,	REMOVE GUARDRAIL, RECONSTRUCT CHAIN LINK FENCE,	
113	MIDWEST GUARDRAIL SYSTEM (WOOD POST) & 7" WOOD POST,	
	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST), CABLE	
	RAILING, TRANSITIONAL RAILING (TYPE WB-31), END CAP (TYPE A),	
	END ANCHOR ASSEMBLY (TYPE SET) ALTERNATIVE IN-LINE	
	TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM,	
	ALTERNATIVE CRASH CUSHION SYSTEM-DOES NOT INCLUDE	
	CONCRETE PAD	
	Total	$1,535,785.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang

Signature of DBE's authorized representative:

America Tang

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744
PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
FAX # :
FROM : **Michael Abanilla**
PROJECT : CADOT Upgrade Safety Devices (Contract No. 12-0M5004)
From 0.9 Mile North of Route 1 to Route 55/91 Separation, At Various Locations, In Orange Co., CA
BID DATE : 11/16/16 2:00 P.M.
SPECS : per 2010 CALTRANS Plans & Specs

ATTN : Estimator
DATE : 11/15/16
PAGES : 1

ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
	Proposal as follows:				
19	TREATED WOOD WASTE (PARTIAL)	LB	421,300	$ 0.16	$ 67,408.00
20	REMOVE FENCE	LF	45	$ 18.00	$ 810.00
21	REMOVE GUARDRAIL	LF	30,300	$ 7.56	$ 229,068.00
31	RECONSTRUCT CHAIN LINK FENCE	LF	65	$ 48.00	$ 3,120.00
102	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	7,820	$ 29.70	$ 232,254.00
103	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	6,740	$ 31.50	$ 212,310.00
105	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50	$ 61.00	$ 3,050.00
106	CABLE RAILING	LF	171	$ 20.00	$ 3,420.00
107	TRANSITION RAILING (TYPE WB-31)	EA	66	$ 3,455.00	$ 228,030.00
108	END CAP (TYPE A)	EA	5	$ 265.00	$ 1,325.00
109	END ANCHOR ASSEMBLY (TYPE SFT)	EA	34	$ 700.00	$ 23,800.00
110	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	24	$ 3,350.00	$ 80,400.00
111	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	54	$ 2,385.00	$ 128,790.00
112	CRASH CUSHION, SAND FILLED	EA	14	$ 500.00	$ ~~7,000.00~~
113	ALTERNATIVE CRASH CUSHION SYSTEM	EA	10	$ 32,200.00	$ 322,000.00

TOTAL BID AMOUNT: $ 1,542,785.00
1,535,985.00

* ITEM # 106 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
* ITEM # 107 & 108 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
* ITEM # 112 & 113 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING, PAINTING & VINYL COATING; CIDH PILING, CONCRETE BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Item No. 31); STEEL REINFORCEMENTS; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXIST ~~FENCES, GUARDRAIL~~, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - $ 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - $ 1,000,000; WORKMAN COMPENSATION - $ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:05:51 PST 2016

Query Criteria
Firm ID: 34153
Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;
ACDBE NAICS	
Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
DIVERSIFIED LANDSCAPE CO.

Name of DBE representative:
JUAN MARTINEZ

DBE certification number:
8022

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
22	REMOVE EXISTING IRRIGATION FACILITY	$25,800.00
51-65, 131	CHECK & TEST EXISTING IRRIGATION FACILITIES, OPERATE	$166,720.00
	EXISTING IRRIGATION FAC.,CONTROL & NEUTRAL	
	CONDUCTORS, 1, 1 1/2" & 2" REMOTE CONTROL VALVE,	
	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN, RISER	
	SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY,	
	1", 1 1/2", 4" PLASTIC PIPE (SCHEDULE 40), (SUPPLY LINE),	
	2" & 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	
	BALL VALVE, MOBILIZATION	
	Total	$192,520.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

JUAN MARTINEZ

Printed name of DBE's authorized representative:

ESTIMATOR

Title of DBE's authorized representative:

11-17-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Chumo Construction, Inc.	**Contact:**	George Chumo
Address:	14425 Joanbridge St	**Phone:**	(626) 960-9502
	Baldwin Park, CA 91706-1747	**Fax:**	(626) 960-3887
Project Name:	12-0M5004	**Bid Number:**	3101
Project Location:	Route 55 Various Locations, Costa Mesa	**Bid Date:**	11/16/2016
Addendum #:	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
22	Remove Existing Irrigation Facility	1.00	LS	$25,800.00	$25,800.00
51	Check And Test Existing Irrigation Facilities	1.00	LS	$21,300.00	$21,300.00
52	Operate Existing Irrigation Facilities	1.00	LS	$15,100.00	$15,100.00
53	Control and Neutral Conductors	1.00	LS	$12,700.00	$12,700.00
54	1" Remote Control Valve	1.00	EACH	$340.00	$340.00
55	1 1/2" Remote Control Valve	9.00	EACH	$510.00	$4,590.00
56	2" Remote Control Valve	6.00	EACH	$520.00	$3,120.00
57	Riser Sprinkler Assembly (Gear Driven)	300.00	EACH	$40.30	$12,090.00
58	Riser Sprinkler Assembly	100.00	EACH	$34.70	$3,470.00
59	Drip Valve Assembly	2.00	EACH	$830.00	$1,660.00
60(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	7,120.00	LF	$3.45	$24,564.00
61(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	7,250.00	LF	$3.70	$26,825.00
62(F)	4" Plastic Pipe (Schedule 40) (Supply Line)	400.00	LF	$7.25	$2,900.00
63(F)	2" Plastic Pipe (CLASS 315) (SUPPLY LINE)	3,690.00	LF	$5.65	$20,848.50
64(F)	3" Plastic Pipe (Class 315) (Supply Line)	750.00	LF	$6.75	$5,062.50
65	Ball Valve	5.00	EACH	$290.00	$1,450.00
131	Mobilization	1.00	LS	$10,700.00	$10,700.00
				Total Price for above DBE Items:	**$192,520.00**
NON DBE					
14	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	18,700.00	SY	$0.73	$13,651.00
45	Roadside Clearing	1.00	LS	$62,400.00	$62,400.00
46	Soil Amendment	2.00	CY	$200.00	$400.00
47	Plant (Group F)	92,300.00	EACH	$0.41	$37,843.00
48	Plant (Group A)	84.00	EACH	$10.60	$890.40
49	Maintain Existing Planted Areas	1.00	LS	$40,200.00	$40,200.00
50	Wood Mulch	2,100.00	CY	$36.50	$76,650.00
				Total Price for above NON DBE Items:	**$232,034.40**

Total Bid Price: $424,554.40

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.

- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 100 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted. **Buyer:** _____ **Signature:** _____ **Date of Acceptance:** _____	**CONFIRMED:** **Diversified Landscape Co.** **Authorized Signature:** _____ **Estimator:** Juan Martinez 951-245-1686 estimating@diversifiedlandscape.com

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:06:11 PST 2016

Query Criteria
Firm ID: 8022
Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EMail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALEZ
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M5004

Name of DBE business:
G & F CONCRETE CUTTING, INC.

Name of DBE representative:
GREG FERGUSON

DBE certification number:
8735

Name of bidder:
CHUMO CONSTRUCTION INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
GEORGE CHUMO

Date:
11-16-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
32	Saw cut 2,980lf x 2" x 6" deep off the top of concrete curb-Demo Saw only	$82,580.00
33	Saw, Break & Remove : 710 lf of concrete curb	
34	Saw, Break & Remove: 10 CY of concrete channel	
38	Saw cut: 38,500 lf x 3" thick asphalt for removal-Flat Saw only	
	Total	$ 82,580.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

DANIEL A. FARIAS

Printed name of DBE's authorized representative:

GENERAL MANAGER

Title of DBE's authorized representative:

11/17/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

G&F Concrete Cutting; Inc.

P.O. Box 10215, Santa Ana, CA 92711 (714)648-0397 FAX (714)550-0624

Date: 11/8/2016

NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans MTA & MWD Certified & Union Affiliated DRI # 1000001776

Chumo Construction, Inc.
14425 Joanbridge Street
Baldwin Park, CA 91706
Ph. (626) 960-9502
Fax (626) 960-3887

Project: Caltrans # 12-0M5004
Location: 12-ORA-55-1.2/R17.9
City, State: Orange, CA
Attn: George
Email:
CSL # 590340

CONTRACT PROPOSAL

Scope of Work as follows:

Item # 32: Saw Cut 2,980 lf. x 2" x 6" deep off the top of concrete curb @ $ 16.00 lf. Total: $ 47,680.00
Item # 33: Saw, Break & Remove: 710 lf. of concrete curb. @ $ 10.00 lf. Total: $ 7,100.00
Item # 34: Saw, Break & Remove: 10 CY of concrete channel. @ $ 225.00 cy. Total: $ 2,250.00
38 **Saw Cut:** 36,500 lf. x 3" thick asphalt for removal. @ $ .70 lf. Total: $ 25,550.00
Note: Saw cutting rate based on access to all cutting with a walk behind saw.

Note: Any stand by out of our control will be billed at posted hourly rates.
All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.
Included: One move-in, $300.00 per additional, third shift work hours,
Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by:

Greg Ferguson, CFO/VP

Accepted by:

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

Back To Query Form

Search Returned 1 Records

Thu Nov 17 14:05:33 PST 2016

Query Criteria

Firm ID: 8735
Firm Type: DBE

irm ID	8735
irm/DBA Name	G & F CONCRETE CUTTING, INC.
ddress Line1	1006 E. CHESTNUT AVENUE
ddress Line2	
ity	SANTA ANA
tate	CA
ip Code1	92701
ip Code2	
lailing Address Line1	PO. BOX 10215
lailing Address Line2	
lailing City	SANTA ANA
lailing State	CA
lailing Zip Code1	92701
lailing Zip Code2	
ertification Type	DBE
Mail	r.ferguson@gfconcretecutting.com
ontact Name	RITA M. VIGIL-FERGUSON
rea Code	(714)
hone Number	550-0624
lt Area Code	( )
lt Phone Number	
ax Area Code	(888)
ax Phone Number	624-4361
gency Name	DEPARTMENT OF TRANSPORTATION
ounties	19; 30; 33; 36; 37; 40; 56;
istricts	05; 07; 08; 11; 12;
BE NAICS	238910; 238990;
CDBE NAICS	
ork Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
censes	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
ucks	
ender	F
thnicity	HISPANIC
rm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chuno Construction, Inc.

Contract No.: 12-0M5004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
	SEE ATTACHED		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name Chumo Construction Inc.

Contract No. 12-0M5004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	Week of 10-27-16, 11-3-16, 11-10-16	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	Week of 10-31-16, 11-7-16, 11-14-16	All Southern California Districts	DBE Outreach
Dodge Green Sheet	09/27/16	All Southern California Districts	DBE Outreach
Small Business Exchange	Week of 10-3 & 10-10	All Southern California Districts	DBE & SBE Outreach
OBEO Website Updates	Updated week ending: 8-27, 9-3, 9-24, 10-1	OBEO Website	DBE Firm Search

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation with the Bid Item List attached to DBE firms. We advertised on Caltrans Website "Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were faxed to qualified DBEs. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 09-23-16 we contacted AGC of California to send notifications (emails dated 9-30) to minority groups and subcontractors.

On 09-27-16 we entered on the Caltrans website "Prime Seeking Assistance".

On 10-26-16 & 11-03-16 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

ATTACHMENT "A"

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED **MBE/WBE/DBE/DVBE/SBE/UDBE** SUBCONTRACTORS AND SUPPLIERS FOR:

CALTRANS #12-0M5004 - UPGRADE SAFETY DEVICES
12-ORA-55-1.2/R17.9 - DBE: 12%

REVISED BID DATE/TIME: NOVEMBER 16, 2016 RESPOND BY: 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.
11/10/16
TRADE PUBLICATION

Minority Bidders Bulletin C.U. Inc.'s
11/14/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

ATTACHMENT "A"

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE SUBCONTRACTORS AND SUPPLIERS FOR:

CALTRANS #12-0M5004 - UPGRADE SAFETY DEVICES
12-ORA-55-1.2/R17.9 - DBE: 12%

BID DATE/TIME: NOVEMBER 9, 2016 (16), RESPOND BY: 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.
Contact: George Chumo
626-960-9502 • FAX 626-960-3887
14425 Joanbridge Street
Baldwin Park, CA 91706
an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo at (626) 960-9502.*

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

DATES PUBLISHED

CONSTRUCTION UP-DATE INC.
10/27/16, 11/3/16
TRADE PUBLICATION

11/14/16

Minority Bidders Bulletin C.U. Inc.'s
10/31/16, 11/7/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

ATTACHMENT "A"

BIDDERS COLUMN

Mercer Fraser Company Michael Wheeler Senior Planner 70 W 2nd St Eureka CA 95501-0214 (707-443-6371) Fax: (707-443-0277)
Riverside Construction Company Inc 4225 garner road (951-682-5872)
Griffith Company Inc Jason Spear Chief Estimator 1220 Bloomfield Avenue Santa Fe Springs CA 90670-4710 (562-929-1128) Fax: (562-929-3799)
Taft Electric Co James Marsh President 1694 Eastman Ave Ventura CA 93003-5705 (805-642-0121) Fax: (805-650-9015)
Comet Electric 7760 Deering Ave Canoga Park CA 91304-4652 (818-340-0965) Fax: (818-340-4033)
R-Help Construction 536 Highview St Newbury Park CA 91320-5051 (805-375-2577) Fax: (805-499-5112)
Los Angeles Engineering Joseph Haygood PM 533 N Barranca Ave Covina CA 91723-1229 (626-454-5222) Fax: (626-454-5226)

SAN DIEGO CA (SAN DIEGO CO)-SEWER AND AC WATER GROUP 776 (K171460DBB3) ($9,590,000)- BIDS TO OWNER NOVEMBER 1 AT 2 PM (PDT) – PRE-BID MEETING OCTOBER 12 AT 10 AM 1010 SECOND AVENUE, SUITE 1400 LARGE CONF. ROOM SAN DIEGO-BID DOCS VIA HTTPS://WWW.SANDIEGO.GOV/CIP/BIDOPPS- Owner/Owner's Agent/Engineer - City Of San Diego-PW Contracting Public Works Contracting Contracting 1010 2ND AVE San Diego CA 92101-4912 (619-236-6000) Fax: (619-235-5209) (619-236-5555 http://www.sandiego.gov/cip/bidopps/index.shtml --- https://www.sandiego.gov/purchasing/bids-contracts ---)
*Plans available at dodge.construction.com (#*1606069[illegible])* ***(Take bids reported 09/30-Rept 16-606805)***

Other Planholders
Filanc Construction Company Inc Julia Masitis pm 740 W Andreasen Dr Escondido CA 92029-1414 (760-941-7130) Fax: (760-941-3969)
Burtech Pipeline Salvador Buddy Aquino PM 102 2ND St Encinitas CA 92024-3203 (760-634-2822) Fax: (760-634-2415)
S.C. Valley Engineering Scott Miller Project Manager 656 Front St PO Box 2848 El Cajon CA 92022-0848 (619-444-2366) Fax: (619-444-2333)
El Cajon Grading & Engineering Bill Young Project Manager Po Box 967 13684 Highway 8 Lakeside CA 92040-0901 (619-561-9840) Fax: (619-561-9908)
Seal Right Paving 9052 Birch St Spring Valley CA 91977-4107 (619-465-7411)
KTA Construction Adam Ogden Project Manager 821 TAVERN RD Alpine CA 91901-3811 (619-562-9464) Fax: (619-562-1685)
Brian F. Smith and Associates 14010 Poway Rd # A Poway CA 92064-4810 (858-679-8218) Fax: (858-679-9896)
Pacific Mechanical Systems Inc Shanti Williams PM 2131 Faraday Avenue Carlsbad CA 92008-7227 (760-431-7900) Fax: (760-431-7909)
Pasco Hobbs Tarron Grimm PM 1963 Wallworth Drive Hemet CA 92545-8774 (951-245-5537) Fax: [illegible]
Blastco Inc. 14710 S Maple Ave Gardena CA 90248-1933 (310-515-0433) Fax: (310-539-0074)
NTS, Inc. 8200 STOCKDALE HWY STE M10-306 Bakersfield CA 93311-1091 (661-588-8514) Fax: (661-588-9484)
Genesis Construction po box 7067 Hemet CA 92545
Spiess Construction 38900 Orchard St Beaumont CA 92223-3645 (805-937-5859)
Crosno Construction Inc Wade Crosno 819 Sheridan Rd Arroyo Grande CA 93420-5833 (805-343-7437) Fax: (805-343-1006)
Hemet Mfg Co Inc Dba Genesis Construction po box 5397 Hemet CA 92544
Simpson Sandblasting Tattle 14665 RANCHO VISTA DR Fontana CA 92335-4297 (909-829-0000)

NOVEMBER 8-Tuesday

BAKERSFIELD CA (KERN CO)-23 CORNER TANK (REPLACEMENT) (REBID) (KCWA201602) (Q)- NEW BIDS TO OWNER NOVEMBER 8 AT 2:00 PM (PST) - MANDATORY PRE-BID JOB WALKS SCHEDULED FOR OCTOBER 6 AT 10 AM, OCTOBER 13 AT 10 AM AND OCTOBER 20 AT 10 AM - PLANS FROM OWNER - BIDS OF JULY 14, 2015 REJECTED- Owner/Engineer - Kern County Water Agency-S T Pyle Water Res Ctr Stuart T Pyle Water Resource Ct Project Manager 3200 Rio Mirada Dr Bakersfield CA 93308-4944 (661-634-1400) Fax: (661-634-1428)
(Take bids reported ... Rept 15-541425)

LOS ANGELES CA (EASTERN LA COUNTY CO) & (WESTERN LA COUNTY CO)-CA/DOT: REPLACE PCC PAVEMENT -COLD PLANE - PLACE RHMA (07302104) - (A) PAVEMENT (07-LA-27,118-18.6/20.1, R0.0/R14.4) ($26,000,000)- BIDS TO OWNERS AGENT NOVEMBER 8 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
(Take bids reported 09/14-Rept 16-646506)

NOVEMBER 9-Wednesday

LOS ANGELES CA (WESTERN LA COUNTY CO)-SSRP 224 LA BREA AVE & 23RD ST SANITARY SEWER UPGRADE

LOS ANGELES CA (WESTERN LA COUNTY CO)-DAR 03 SANITARY SEWER NORTHEAST LA/EAGLE ROCK/LOS FELIZ/ (SZC12813) - (A) GRIFFITH ($5,128,350)- BIDS TO OWNER NOVEMBER 9 AT 10:00 AM (PDT) - MANDATORY PRE-BID MEETING OCTOBER AT SUB-BASEMENT CONFERENCE ROOM 71149 S BROADWAY LOS ANGELES - PLANS FROM OWNER- Owner - Los Angeles City Board of Public Works Bid Submittal Counter Contract Section 200 N SPRING ST STE 355 Los Angeles CA 90012-3239 (213-978-0261) Fax: (213-847-0705)
(Take bids reported 09/28-Rept 14-587804)

LOS ANGELES CA (SOUTHERN LA COUNTY CO)-CENTURY BLVD EXTENSION: GRAPE TO ALAMEDA (E1907358) ($14,954,482)- BIDS TO OWNER NOVEMBER 9 AT 10:00 AM (PDT) - PRE-BID MEETING OCTOBER 4 AT 10:00 AM (PDT) AT SUB-BASEMENT CONFERENCE ROOM 71149 S BROADWAY LOS ANGELES - PLANS FROM OWNER- Owner - Los Angeles City Board of Public Works Bid Submittal Counter Contract Section 200 N SPRING ST STE 355 Los Angeles CA 90012-3239 (213-978-0261) Fax: (213-847-0705)
(Take bids reported 09/29-Rept 13-646826)

CA (ORANGE CO)-CA/DOT: UPGRADE SAFETY DEVICES (120M5004) - (A) (12-ORA-55-1.2/R17.9) ($12,600,000)- ADD PLANHOLDER - BIDS TO OWNERS AGENT NOVEMBER 9 AT 2:00 PM (PST) 3347 MICHELSON DR STE 100 RM 1116 IRVINE - PLANS FROM OWNER COST PER SET BIDDERS SE-AD - NON-BIDDERS SE-AD- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)
*Plans available at dodge.construction.com (#*160646553)*
(Take bids reported 09/14-Rept 16-646553)

Other Planholders
Peterson-Chase General Engineering Inc Kali Goglanian 16351 CONSTRUCTION CIR W Irvine CA 92606-4414 (949-252-0441) Fax: (949-252-0266)
Shimmick Construction Company Inc. Trina Clay Project Manager 18481 SCIENTIFIC Irvine CA 92618-4355 (949-333-1500) Fax: (949-333-1510)
Powell Constructors Inc Sherri Evans 8555 Banana Ave Fontana CA 92335-3019 (909-356-8880) Fax: (909-356-1299)
Chumo Const Inc George Chumo PM 14425 Joanbridge St Baldwin Park CA 91706-1747 (626-960-9502) Fax: (626-960-3887)
Pulice Construction 2033 W Mountain View Rd Phoenix AZ 85021-1922 (602-943-2241) Fax: (602-870-5390)
C S Technologies Co/CS Construction Zach Barnes 22023 N 20th Ave Ste A Phoenix Az Az 85027-2001 (623-889-7650) Fax: (623-889-7651)
FDS Construction, Inc. 115 S 48th St Tempe AZ 85281-2312 (480-784-2910) Fax: (480-968-7580)
Roadway Electric, LLC Jerry Hale Project Manager 2035 W Mountain View Rd Phoenix AZ 85021-1922 (602-943-8300)
Interwest Safety Supply Inc 1714 W LINCOLN ST Phoenix AZ 85007-3328 (602-253-0683) Fax: (602-253-0694)
Hardscape Resurfacing, Inc. 17224 n sandtrap ct Glendale AZ 85308 (602-579-3035) Fax: (602-439-5864)
Serrano Painting 535 W Iron Ave Ste 108 Mesa AZ 85210-6029 (480-982-9000) Fax: (480-464-1547)
Stinger Bridge & Iron Estimator 4248 N HIGHWAY 87 Coolidge AZ 85128-6943 (520-723-5383) Fax: (520-723-7084)
Hot Az Hell Welding & Fabrication, Llc 992 east rd 4 north Chino Valley AZ 86323 (928-712-4749) Fax: (928-713-4749)
Southwest Concrete Paving Company 2222 W Pinnacle Peak Rd Phoenix AZ 85027-1231 (623-516-0013)

NOVEMBER 29-Tuesday

LOS ANGELES CA (WESTERN LA COUNTY CO)-ITEM: PLUMBING NATURAL GAS - SEWER LINE (IQC) (BMD1617EPS) (C) (B)- BIDS TO OWNER NOVEMBER 29 AT 2:00 PM (PDT) - PRE-BID MEETING OCTOBER 27 AT 9:00 AM (PDT) AT CITY HALL SOUTH - PLANS FROM OWNER- Owner/Engineer - City of Los Angeles Department of General Services Contract Processor Construction Forces 111 E 1st St Rm 601 Los Angeles CA 90012-4111 Fax: (213-978-3788)
(Take bids reported 09/26-Rept 16-657557)

DECEMBER 6-Tuesday

LOS ANGELES CA (WESTERN LA COUNTY CO)-ITEM: ASBESTOS LEAD - PAINT - MOLD ABATEMENT SERVICES (28299) (C) (B)- BIDS TO OWNER DECEMBER 6 AT 1:00 PM (PDT) - PLANS FROM OWNER - PRE-BID MEETING OCTOBER 13 AT 10 AM (PDT) AT PIPER TECHNICAL CENTER 555 RAMIREZ STREET, SPACE 150-CLOS ANGELES, CA 90012- Owner/Architect - City of Los Angeles - General Services Monica Brinkley 555 Ramirez St Los Angeles CA 90012-4114 (213-473-0652) Fax: (213-473-0678) (Vendor Gen Info 213/485-3877 Company Name : City of Los Angeles - General Services Email ID : GSD.CPDcontracts@lacity.org Internet Addr : www.lacity.org)
(Take bids reported 09/23-Rept 16-656783)

ATTACHMENT
"A"

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

11/10/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/11/2016 at San Francisco, California.

NABIL V.
(Signature)

Insertion #

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

ATTACHMENT
"A"

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published in the **Small Business Exchange** on the following date(s), to wit:

11/3/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 11/4/2016 at San Francisco, California.

NABIL V.
(Signature)

Insertion #

Corporate Office
795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

ATTACHMENT "A"

SMALL BUSINESS EXCHANGE

File No.- **Chumo Construction #1510 - 1511**

Chumo Construction, Inc.
14425 Joanbridge Street, Baldwin Park, CA 91706
Phone: (626) 960-9502 Fax: (626) 960-3887
Contact: George Chumo

Sub-Bids Requested From Qualified DBE Subcontractors & Suppliers

For Construction on State Highway In Orange County at Various Locations from 0.9 Mile North of Route 1 to Route 55/91
Separation District 12
Location: 12-Ora-55-1.2/R17.9
Contract No. 12-0M5004
Bid Date: 11-16-16 @ 2:00 PM

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call to arrange an appointment, our office hours are 8:00 am to 4:30 pm. Copying services are available.

100% Performance and Payment Bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact George Chumo at (626) 960-9502.

An Equal Opportunity Employer

5.2" AD

Run Date:

Online ad: Complimentary run
Ad will also be posted online under the
Sub Bid Request section:
www.sbeinc.com/advertising/sub_bid_requests.cfm
Ad stays there until the bid date is over.

AND

THURSDAY SBE Weekly Newspaper.
Print and Electronic Distribution
11/3/2016 = $203.92 - DONE
11/10/2016 = $185.38

AND

SBE Daily E-Newsletter
Electronic Distribution
FRIDAY 11/4/16 = Complimentary run - DONE
FRIDAY 11/11/16 = Complimentary run

ack To Query Form

ATTACHMENT
"A"

earch Returned 13 Records

Fri Sep 30 09:42:52 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238990 All Other Specialty Trade Contractors
/ork Codes: C9602 BOTTOM DUMP TRUCKING C9603 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP RUCK C9605 FLAT BED TRUCKING C9606 WATER TRUCK C9607 END DUMP TRUCK C9608 ASPHALT IL TANKERS C9609 STREET SWEEPING TRUCK C9632 HAZARDOUS SUBSTANCE REMOVAL C9633 AZARDOUS WASTE TRUCKING C9670 TRUCK RENTAL C9771 TRUCK BROKER C9774 TRUCKER
rm Type: DBE

rm ID	30526
rm/DBA Name	ADVANTAGE DEMOLITION AND GRADING, INC
ldress Line1	19819 BLYTHE ST
ldress Line2	
ty	WINNETKA
ate	CA
Code1	91306
Code2	
iling Address Line1	P. O. BOX 2207
iling Address Line2	
iling City	WINNETKA
iling State	CA
iling Zip Code1	91306
iling Zip Code2	
rtification Type	DBE
lail	advantage@demoandgrading.com
ntact Name	MONSERRAT MORALES
ea Code	(818)
one Number	477-2074
t Area Code	( )
t Phone Number	
x Area Code	(818)
x Phone Number	882-0509
ency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
unties	19; 30; 33; 36; 56;
stricts	07; 08; 12;
BE NAICS	237310; 238910; 483211; 484220; 488490;
DBE NAICS	
ork Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9774 TRUCKER; C9980 DEMOLITION; E4440 WATER TRANSPORTATION OF FREIGHT, NEC.; E4780 MISC TRANSPORTATION SERVICES;
enses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
ucks	
nder	F
nicity	BLACK
m Type	DBE

m ID	37578
m/DBA Name	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
ldress Line1	1803 W. HARVARD
ldress Line2	
y	FRESNO
ate	CA
Code1	93705
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	

ıck To Query Form

earch Returned 5 Records

Tue Sep 20 13:32:24 PDT 2016

uery Criteria

strict: 07 08 12
ıics Category: 23 Construction
ıics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering
ɔnstruction 238990 All Other Specialty Trade Contractors
ɔrk Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC
'RIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT
ARKING
ɔenses: C32 Parking and Highway Improvement Contractor
ɪm Type: DBE

m ID	102
m/DBA Name	PAYCO SPECIALTIES, INCORPORATED
dress Line1	120 NORTH SECOND AVE.
dress Line2	
y	CHULA VISTA
te	CA
Code1	91910
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
tification Type	DBE
ail	rebecca@payco.biz
ıtact Name	REBECCA LLEWELLYN
a Code	(619)
ɔne Number	422-9204
Area Code	( )
Phone Number	
Area Code	(619)
Phone Number	427-1620
ɛncy Name	DEPARTMENT OF TRANSPORTATION
ınties	02; 13; 19; 30; 33; 37;
tricts	07; 08; 10; 11; 12;
E NAICS	237310; 238990;
DBE NAICS	
k Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
ɛnses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
ɔks	
ıder	F
nicity	CAUCASIAN
ı Type	DBE

ı ID	32232
ı/DBA Name	STATEWIDE STRIPES, INC
lress Line1	7320 MISSION GORGE ROAD Only works in San Diego
lress Line2	
	SAN DIEGO
ɛe	CA
Code1	92120
Code2	
ling Address Line1	P.O. BOX 600710
ing Address Line2	
ing City	SAN DIEGO
ing State	CA
ing Zip Code1	92160

ack To Query Form

earch Returned 12 Records

Tue Sep 20 14:41:17 PDT 2016

uery Criteria

istrict: 07 08 12

ork Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC TRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT ARKING

rm Type: DBE

m ID	40447
m/DBA Name	ABRASIVE BLASTING SERVICE
dress Line1	5465 24TH STREET
dress Line2	
y	RIVERSIDE
ıte	CA
Code1	92509
Code2	
iling Address Line1	31364 CABERN COURT
iling Address Line2	
iling City	TEMECULA
iling State	CA
iling Zip Code1	92591
iling Zip Code2	
tification Type	DBE
ail	kathrynsline@aol.com
ıtact Name	KATHRYN DENISE KINCAID
ıa Code	(951)
ıne Number	712-0456
Area Code	( )
Phone Number	
Area Code	(951)
Phone Number	699-0456
ency Name	DEPARTMENT OF TRANSPORTATION
ınties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	238990; 332812;

DBE NAICS

k Codes	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
enses	D06 Concrete Related Services; D38 Sand and Water Blasting;
cks	
ıder	F
ıicity	CAUCASIAN
ı Type	DBE

ı ID	36647
ı/DBA Name	BIG VALLEY ASPHALT
ress Line1	3510 BRIAN WAY
ress Line2	
	BAKERSFIELD
e	CA
Code1	93308
Code2	
ing Address Line1	3510 BRIAN WAY
ing Address Line2	
ing City	BAKERSFIELD
ing State	CA
ing Zip Code1	93308
ing Zip Code2	
ification Type	DBE
il	donnawatson52@yahoo.com
tact Name	DONNA WATSON
ı Code	(661)

5/2016 Per Donna
No longer Bids C/T

Back To Query Form

Search Returned 17 Records

Thu Sep 01 09:26:02 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN
Firm Type: DBE

Firm ID	36878
Firm/DBA Name	A CONE ZONE, INC
Address Line1	160 N. JOY STREET
Address Line2	
City	CORONA
State	CA
Zip Code1	92879
Zip Code2	
Mailing Address Line1	160 N. JOY STREET
Mailing Address Line2	
Mailing City	CORONA
Mailing State	CA
Mailing Zip Code1	92879
Mailing Zip Code2	
Certification Type	DBE
EMail	elaine@aconezone.com
Contact Name	ELAINE NORLAND
Area Code	(951)
Phone Number	734-9535
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	734-2887
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36;
Districts	07; 08; 12;
DBE NAICS	238990; 561990;
ACDBE NAICS	
Work Codes	C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	40592
Firm/DBA Name	A PLUS SIGNS, INC.
Address Line1	4270 N. BRAWLEY
Address Line2	
City	FRESNO
State	CA
Zip Code1	93722
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	pacheco@1430espn.com
Contact Name	CHRIS PACHECO
Area Code	(559)
Phone Number	275-0700

Back To Query Form

Search Returned 4 Records

Thu Sep 01 09:23:27 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238120 Structural Steel and Precast Concrete Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN
Licenses: A General Engineering Contractor C51 Structural Steel Contractor
Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC. ✓
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC ✓
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA

ack To Query Form

earch Returned 12 Records

Wed Sep 21 08:44:25 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238120 Structural Steel and Precast Concrete Contractors 238990 All Other Specialty Trade Contractors
ork Codes: C5201 REINFORCING STEEL
censes: A General Engineering Contractor C50 Reinforcing Steel Contractor
rm Type: DBE

m ID	33825
m/DBA Name	AMERICAN STEEL PLACERS, INC.
dress Line1	603 S. ARROWHEAD AVENUE
dress Line2	
y	SAN BERNARDINO
ate	CA
Code1	92408
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
ail	Rusty@steelplacers.com
ntact Name	RUSSELL ROBERTSON
ea Code	(909)
one Number	884-6031
Area Code	( )
Phone Number	
Area Code	(909)
Phone Number	884-6032
ency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
unties	00;
tricts	00;
E NAICS	238120;
DBE NAICS	
rk Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;
enses	C50 Reinforcing Steel Contractor;
cks	
nder	M
nicity	NATIVE AMERICAN
n Type	DBE

n ID	41391
n/DBA Name	BARYEH CONSTRUCTION ENGINEERS
dress Line1	20036 WAVERLY GLEN
dress Line2	
	YORBA LINDA
te	CA
Code1	92886
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE
ail	kofibaryeh@yahoo.com
ntact Name	KOFI BARYEH

ack To Query Form

earch Returned 13 Records

Wed Sep 21 11:17:08 PDT 2016

uery Criteria

istrict: 07 08 12

aics Category: 23 Construction

aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238910 Site Preparation Contractors 38990 All Other Specialty Trade Contractors

'ork Codes: C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5111 ONCRETE OVERLAY, DRILL & BOND

icenses: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services

rm Type: DBE

'm ID	21117
'm/DBA Name	BAY LINE CUTTING & CORING, INC.
ldress Line1	1635 FOURTH STREET
ldress Line2	
ty	BERKELEY
ate	CA
) Code1	94710
) Code2	
ıiling Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
ıiling Address Line2	
ıiling City	SAN FRANCISCO
ıiling State	CA
ıiling Zip Code1	94124
ıiling Zip Code2	
rtification Type	DBE
lail	office@baylinecutting.com
ntact Name	JUAN ARREGUIN
ea Code	(415)
one Number	508-1800
Area Code	( )
Phone Number	
x Area Code	(415)
x Phone Number	508-1811
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
stricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
enses	A General Engineering Contractor;
ıcks	
nder	M
ınicity	HISPANIC
m Type	DBE

m ID	36219
m/DBA Name	BLANCO CONSTRUCTION
dress Line1	19320 DALLAS AVENUE
dress Line2	
y	RIVERSIDE
ıte	CA
Code1	92508
Code2	
iling Address Line1	
iling Address Line2	

ıck To Query Form

earch Returned 18 Records

Mon Sep 26 10:49:56 PDT 2016

uery Criteria

strict: 07 08 12
ıics Category: 23 Construction
ıics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering
ɔnstruction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade
ɔntractors
ɔrk Codes: C5105 MINOR CONCRETE STRUCTURE
ɔenses: A General Engineering Contractor C08 Concrete Contractor
ɔm Type: DBE

m ID	5270
n/DBA Name	A B S L CONSTRUCTION
dress Line1	29393 PACIFIC ST
dress Line2	
y	HAYWARD
te	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
tification Type	DBE
ail	Daryl@abslconstruction.com
ıtact Name	LUIS M. ALLENDE
a Code	(510)
ɔne Number	727-0900
Area Code	( )
Phone Number	
Area Code	(510)
Phone Number	727-0910
ɛncy Name	DEPARTMENT OF TRANSPORTATION
ınties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
k Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
ɛnses	A General Engineering Contractor; B General Building Contractor;
ɛks	
ıder	M
ıicity	HISPANIC
ı Type	DBE

ı ID	21117
ı/DBA Name	BAY LINE CUTTING & CORING, INC.
lress Line1	1635 FOURTH STREET
lress Line2	
e	BERKELEY
Code1	CA
Code2	94710
ing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B

ack To Query Form

earch Returned 18 Records

Mon Sep 26 10:51:54 PDT 2016

uery Criteria

istrict: 07 08 12

aics Category: 23 Construction

aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade ontractors

ork Codes: C5105 MINOR CONCRETE STRUCTURE

rm Type: DBE

m ID	5270
m/DBA Name	A B S L CONSTRUCTION
ldress Line1	29393 PACIFIC ST
ldress Line2	
y	HAYWARD
ıte	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
ail	Daryl@abslconstruction.com
ntact Name	LUIS M. ALLENDE
ea Code	(510)
one Number	727-0900
Area Code	( )
Phone Number	
Area Code	(510)
Phone Number	727-0910
ency Name	DEPARTMENT OF TRANSPORTATION
ınties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
rk Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
cks	
ıder	M
nicity	HISPANIC
n Type	DBE

n ID	21117
n/DBA Name	BAY LINE CUTTING & CORING, INC.
lress Line1	1635 FOURTH STREET
lress Line2	
	BERKELEY
te	CA
Code1	94710
Code2	
ling Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
ling Address Line2	
ling City	SAN FRANCISCO

ack To Query Form

earch Returned 6 Records

Mon Sep 26 10:31:21 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238140 Masonry Contractors
Vork Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY LOCK - CONCRETE)
.rm Type: DBE

rm ID	5270
rm/DBA Name	A B S L CONSTRUCTION
ldress Line1	29393 PACIFIC ST
ldress Line2	
ty	HAYWARD
ate	CA
) Code1	94544
) Code2	
ailing Address Line1	
ailing Address Line2	
ailing City	
ailing State	
ailing Zip Code1	
ailing Zip Code2	
rtification Type	DBE
lail	Daryl@abslconstruction.com
ntact Name	LUIS M. ALLENDE
ea Code	(510)
one Number	727-0900
: Area Code	( )
: Phone Number	
x Area Code	(510)
x Phone Number	727-0910
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
stricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
:DBE NAICS	
rk Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
icks	
nder	M
nicity	HISPANIC
m Type	DBE

m ID	31488
m/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
dress Line1	16029 ARROW HWY, SUITE B
dress Line2	
y	IRWINDALE
ite	CA
Code1	91702
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	

ack To Query Form

earch Returned 6 Records

Mon Sep 26 10:29:15 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238140 Masonry Contractors
ork Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL C5180 SOUND WALL (MASONRY LOCK - CONCRETE)
censes: A General Engineering Contractor C29 Masonry Contractor
rm Type: DBE

m ID	5270
m/DBA Name	A B S L CONSTRUCTION
ldress Line1	29393 PACIFIC ST
ldress Line2	
y	HAYWARD
ate	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	Daryl@abslconstruction.com
ntact Name	LUIS M. ALLENDE
ea Code	(510)
one Number	727-0900
Area Code	( )
Phone Number	
Area Code	(510)
Phone Number	727-0910
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
rk Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
cks	
nder	M
nicity	HISPANIC
n Type	DBE

n ID	31488
n/DBA Name	DOMINGUEZ CONSTRUCTION COMPANY, INC.
dress Line1	16029 ARROW HWY, SUITE B
dress Line2	
y	IRWINDALE
te	CA
Code1	91702
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	

ack To Query Form

earch Returned 6 Records

Fri Sep 23 13:25:52 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering
onstruction 238990 All Other Specialty Trade Contractors
'ork Codes: C8000 FENCING CONTRACTOR C8001 TEMPORARY FENCING
.censes: C13 Fencing Contractor
rm Type: DBE

'm ID	34153
'm/DBA Name	ACE FENCE COMPANY
ldress Line1	727 N. GLENDORA AVENUE
ldress Line2	
:y	LA PUENTE
ate	CA
Code1	91744
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	KIM@acefencecompany.com
ntact Name	AMERICA TANG
ea Code	(626)
one Number	333-0727
Area Code	( )
Phone Number	
(Area Code	(626)
(Phone Number	333-7843
ency Name	CITY OF LOS ANGELES
unties	00;
tricts	00;
E NAICS	237310; 237990;
DBE NAICS	
rk Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
enses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
cks	
nder	F
nicity	ASIAN PACIFIC
n Type	DBE

n ID	41886
n/DBA Name	BORG FENCE
dress Line1	50 CONTRACTORS STREET
dress Line2	
/	LIVERMORE
te	CA
Code1	94551
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE
ail	julieborg@borgfence.com

ack To Query Form

earch Returned 6 Records

Fri Sep 23 13:29:14 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238990 All Other Specialty Trade Contractors
'ork Codes: C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING 8391 METAL BEAM BARRIER
rm Type: DBE

rm ID	34153
rm/DBA Name	ACE FENCE COMPANY
ldress Line1	727 N. GLENDORA AVENUE
ldress Line2	
ty	LA PUENTE
ate	CA
Code1	91744
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	KIM@acefencecompany.com
ntact Name	AMERICA TANG
ea Code	(626)
one Number	333-0727
Area Code	( )
Phone Number	
(Area Code	(626)
(Phone Number	333-7843
ency Name	CITY OF LOS ANGELES
unties	00;
tricts	00;
E NAICS	237310; 237990;
DBE NAICS	
rk Codes	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
enses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
cks	
nder	F
nicity	ASIAN PACIFIC
n Type	DBE

n ID	14089
n/DBA Name	IN-LINE FENCE & RAILING CO., INC
dress Line1	1307 WALNUT STREET
dress Line2	
/	RAMONA
te	CA
Code1	92065
Code2	
ling Address Line1	P.O. BOX 2637
ling Address Line2	
ling City	RAMONA
ling State	CA
ling Zip Code1	92065
ling Zip Code2	
tification Type	DBE
ail	iulie@inlinerail.com

ıck To Query Form

earch Returned 3 Records

Mon Sep 26 13:41:45 PDT 2016

uery Criteria

istrict: 07 08 12
ıics Category: 23 Construction
ıics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering
ɔnstruction 238990 All Other Specialty Trade Contractors
ork Codes: C4201 GROOVE & GRIND PAVEMENT
censes: D06 Concrete Related Services
rm Type: DBE

m ID	40447
m/DBA Name	ABRASIVE BLASTING SERVICE
dress Line1	5465 24TH STREET
dress Line2	
y	RIVERSIDE
ıte	CA
Code1	92509
Code2	
iling Address Line1	31364 CABERN COURT
iling Address Line2	
iling City	TEMECULA
iling State	CA
iling Zip Code1	92591
iling Zip Code2	
rtification Type	DBE
ail	kathrynsline@aol.com
ntact Name	KATHRYN DENISE KINCAID
ɜa Code	(951)
ɔne Number	712-0456
Area Code	( )
Phone Number	
: Area Code	(951)
: Phone Number	699-0456
ɜncy Name	DEPARTMENT OF TRANSPORTATION
ınties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	238990; 332812;
DBE NAICS	
rk Codes	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
ɜnses	D06 Concrete Related Services; D38 Sand and Water Blasting;
cks	
ıder	F
nicity	CAUCASIAN
n Type	DBE

n ID	41013
n/DBA Name	CT CONCRETE CUTTING INC.
dress Line1	26341 JEFFERSON AVE. SUITE B
dress Line2	
/	MURRIETA
te	CA
Code1	92562
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE
ıil	ct@ctconcretecutting.com

ıck To Query Form

earch Returned 8 Records

Mon Sep 26 13:48:21 PDT 2016

uery Criteria

strict: 07 08 12
ıics Category: 23 Construction
ıics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering
onstruction 238990 All Other Specialty Trade Contractors
ork Codes: C4201 GROOVE & GRIND PAVEMENT
rm Type: DBE

m ID	5270
m/DBA Name	A B S L CONSTRUCTION
dress Line1	29393 PACIFIC ST
dress Line2	
y	HAYWARD
ıte	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
tification Type	DBE
ail	Daryl@abslconstruction.com
ıtact Name	LUIS M. ALLENDE
a Code	(510)
one Number	727-0900
Area Code	( )
Phone Number	
Area Code	(510)
Phone Number	727-0910
ency Name	DEPARTMENT OF TRANSPORTATION
ınties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
tricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
k Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
cks	
ıder	M
nicity	HISPANIC
ı Type	DBE

ı ID	40447
ı/DBA Name	ABRASIVE BLASTING SERVICE
lress Line1	5465 24TH STREET
lress Line2	
	RIVERSIDE
e	CA
Code1	92509
Code2	
ing Address Line1	31364 CABERN COURT
ing Address Line2	
ing City	TEMECULA
ing State	CA
ing Zip Code1	92591
ing Zip Code2	
tification Type	DBE

Back To Query Form

Search Returned 16 Records

Wed Aug 31 1 3:55:52 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE
Licenses: C12 Earthwork and Paving Contractor
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38856
SUSPENDED	Y
SUSPENDED DATE AS OF	**04/14/2016**
Firm/DBA Name	BARRAZA & SONS HEAVY EQUIPMENTS
Address Line1	1545 S. SYDNEY DRIVE
Address Line2	
City	COMMERCE,
State	CA

Back To Query Form

Search Returned 84 Records

Wed Aug 31 1 4:04:13 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1801 DUST PALLIATIVE C1901 ROADWAY EXCAVATION C1910 GRADING C1920 STRUCTURE EXCAVATION C1925 SHAPED BEDDING C1930 STRUCTURE BACKFILL C1940 DITCHES EXCAVATION C1970 EMBANKMENT CONSTRUCTION C1980 IMPORTED BORROW C2401 LIME TREATMENT C2501 AGGREGATE SUBBASE C2602 AGGREGATE BASE
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40742
Firm/DBA Name	A S CONTRACTORS, INC.
Address Line1	5347 COLE ROAD
Address Line2	
City	MARIPOSA

Back To Query Form

Search Returned 4 Records

Wed Aug 24 1 4:15:52 PDT 2016

Query Criteria

Naics Category: 56 Admin, Support, Waste Mgt and Remediation Services
Naics Codes: 561990 All Other Support Services
Work Codes: C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION
Firm Type: DBE

Firm ID	43189
Firm/DBA Name	ADVANCED TRAFFIC SERVICES LLC
Address Line1	62 W. WORCHESTER WAY
Address Line2	
City	AURORA
State	CO
Zip Code1	80014
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	duran@advancedtrafficteam.com
Contact Name	DURAN CHARLES HILL JR.
Area Code	(303)
Phone Number	434-2836
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(303)
Fax Phone Number	353-4567
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238990; 561990;
ACDBE NAICS	
Work Codes	C8608 DETECTOR; I7290 MISC PERSONAL SERVICES;
Licenses	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41822
Firm/DBA Name	ALL STATE TRAFFIC CONTROL OF PA, INC
Address Line1	600 WESTMORELAND AVE
Address Line2	
City	KINGSTON
State	PA
Zip Code1	18704
Zip Code2	
Mailing Address Line1	400 THIRD AVENUE, SUITE 213
Mailing Address Line2	
Mailing City	KINGSTON
Mailing State	PA
Mailing Zip Code1	18704
Mailing Zip Code2	
Certification Type	DBE
EMail	ismcomm@aol.com

Back To Query Form

Search Returned 19 Records

Wed Aug 24 14:08:16 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238210 Electrical Contractors and Other Wiring Installation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM
Licenses: C10 Electrical Contractor
Firm Type: DBE

Firm ID	40771
Firm/DBA Name	✓ ACM LIGHTING
Address Line1	201 S. MERRILL ST.
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	acmlighting@sbcglobal.net
Contact Name	CARLOS MORALES SR.
Area Code	(951)
Phone Number	272-4881
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	272-4838
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	✓ 42378
Firm/DBA Name	BELLCURVE AND SYNCNETWORKS
Address Line1	5300 REYNIER AVENUE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90056
Zip Code2	

Back To Query Form

Search Returned 19 Records

Wed Aug 24 14:05:12 PDT 2016

Query Criteria

District: 07 08 12

Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C8608 DETECTOR C8609 TRAFFIC COUNT STATION C8610 SPEED MONITORING STATION C8611 RAMP METERING SYSTEM

Licenses: C10 Electrical Contractor

Firm Type: DBE

Firm ID	40771
Firm/DBA Name	ACM LIGHTING
Address Line1	201 S. MERRILL ST.
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	acmlighting@sbcglobal.net
Contact Name	CARLOS MORALES SR.
Area Code	(951)
Phone Number	272-4881
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	272-4838
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 05; 07; 09; 10; 13; 14; 15; 16; 19; 20; 21; 22; 24; 26; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 55; 56; 57; 58;
Districts	03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
Licenses	C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42378
Firm/DBA Name	BELLCURVE AND SYNCNETWORKS
Address Line1	5300 REYNIER AVENUE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90056
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

ack To Query Form

earch Returned 24 Records

Mon Sep 26 15:16:31 PDT 2016

uery Criteria

istrict: 07 08 12

aics Category: 23 Construction

aics Codes: 237110 Water and Sewer Line and Related Structures Construction 237310 Highway, Street, and Bridge onstruction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and ructure Contractors 238190 Other Foundation, Structure, and Building Exterior Contractors 238910 Site Preparation ontractors

ork Codes: C6200 ALTERNATIVE PIPE CULVERT C6301 CAST-IN-PLACE CONCRETE PIPE C6500 EINFORCED CONCRETE PIPE C6552 JACKED REINFORCED CONCRETE PIPE C6591 NON-REINFORCED ONCRETE PIPE C6680 JACKED CORRUGATED STEEL PIPE) C6800 SUBSURFACE DRAIN C6811 EDGE RAIN C6815 HORIZONTAL DRAIN C6819 FILTER FABRIC C6820 PERMEABLE MATERIAL C6900 OWNDRAIN C7000 PLASTIC PIPE C7006 CORRUGATED STEEL PIPE INLET & RISER C7026 ORRUGATED STEEL PIPE ENERGY DISSIPATOR C7035 WELDED STEEL PIPE C7065 DEBRIS RACK-RAINAGE GATE C7112 REINFORCED CONCRETE SEWER PIPE C7140 CLAY SEWER PIPE C7160 SBESTOS-CEMENT SEWER PIPE C7180 CAST IRON SEWER PIPE C7191 SEWER MANHOLE C7194 NCTION CHAMBER C7200 ROCK SLOPE PROTECTION

enses: A General Engineering Contractor C08 Concrete Contractor C12 Earthwork and Paving Contractor C42 nitation System Contractor

m Type: DBE

n ID	40742
n/DBA Name	A S CONTRACTORS, INC.
dress Line1	5347 COLE ROAD
dress Line2	
/	MARIPOSA
te	CA
Code1	95338
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE
ail	deni@sti.com
ntact Name	DENI SMITH
a Code	(209)
ne Number	742-6684
Area Code	( )
Phone Number	
Area Code	(209)
Phone Number	966-2643
ncy Name	CITY OF FRESNO
nties	00;
ricts	00;
E NAICS	236115; 236116; 236118; 236210; 236220; 237110; 237120; 237130; 237210; 237310; 237990; 238110; 238120; 238130; 238140; 238170; 238190; 238350; 238390; 238990; 541620;
BE NAICS	
k Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;
nses	A General Engineering Contractor; B General Building Contractor;
ks	
der	F
nicity	CAUCASIAN
Type	DBE

ack To Query Form

earch Returned 12 Records

Tue Sep 20 10:16:14 PDT 2016

uery Criteria

istrict: 07 08 12
'ork Codes: C7301 CONCRETE CURB & SIDEWALK - MISC
rm Type: DBE

'm ID	43229
'm/DBA Name	ACCESS GENERAL CONTRACTING INC
ldress Line1	13736 GOLDENWEST ST. SUITE E
ldress Line2	
ty	WESTMINISTER
ate	CA
) Code1	92683
) Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	elizabeth@accessgeneralcontracting.com
ntact Name	ELIZABETH TENE
ea Code	(714)
one Number	373-0066
Area Code	(714)
Phone Number	881-6201
(Area Code	(714)
(Phone Number	646-6069
ency Name	DEPARTMENT OF TRANSPORTATION
unties	30;
tricts	12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C7301 CONCRETE CURB & SIDEWALK - MISC;
enses	A General Engineering Contractor; C08 Concrete Contractor;
cks	
nder	F
nicity	HISPANIC
n Type	DBE

n ID	27172
n/DBA Name	ARCHULETA CONCRETE CONSTRUCTION COMPANY
dress Line1	79607 COUNTRY CLUB DRIVE, SUITE 1
dress Line2	
/	BERMUDA DUNES
te	CA
Code1	92203
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE
ail	archuleta8@aol.com
ntact Name	TOMMY R. JR ARCHULETA
a Code	(760)
ne Number	345-8722
Area Code	( )
Phone Number	

ack To Query Form

earch Returned 12 Records

Tue Sep 20 10:14:06 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade ontractors
'ork Codes: C7301 CONCRETE CURB & SIDEWALK - MISC
icenses: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services
rm Type: DBE

'm ID	43229
'm/DBA Name	ACCESS GENERAL CONTRACTING INC
ldress Line1	13736 GOLDENWEST ST. SUITE E
ldress Line2	
ty	WESTMINISTER
ate	CA
) Code1	92683
) Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	elizabeth@accessgeneralcontracting.com
ntact Name	ELIZABETH TENE
ea Code	(714)
one Number	373-0066
Area Code	(714)
Phone Number	881-6201
(Area Code	(714)
(Phone Number	646-6069
ency Name	DEPARTMENT OF TRANSPORTATION
unties	30;
tricts	12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1531 PLANE ASPHALT CONCRETE; C2800 CONCRETE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C7301 CONCRETE CURB & SIDEWALK - MISC;
enses	A General Engineering Contractor; C08 Concrete Contractor;
cks	
nder	F
nicity	HISPANIC
n Type	DBE

n ID	27172
n/DBA Name	ARCHULETA CONCRETE CONSTRUCTION COMPANY
dress Line1	79607 COUNTRY CLUB DRIVE, SUITE 1
dress Line2	
/	BERMUDA DUNES
te	CA
Code1	92203
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE

Back To Query Form

Search Returned 14 Records

Wed Aug 31 10:28:43 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL
Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;.
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	42320
Firm/DBA Name	ASHOONA LANDSCAPE
Address Line1	1248 WEST SIXTH STREET
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92703
Zip Code2	
Mailing Address Line1	PO BOX 27383
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92799
Mailing Zip Code2	

Back To Query Form

Search Returned 14 Records

Wed Aug 31 10:33:40 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 56 Admin, Support, Waste Mgt and Remediation Services
Naics Codes: 561730 Landscaping Services
Work Codes: C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL
Licenses: C27 Landscaping Contractor
Firm Type: DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	info@abhashmi.com
Contact Name	AHMAD HASHMI
Area Code	(760)
Phone Number	672-8059
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(858)
Fax Phone Number	433-7215
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 30; 33; 37;
Districts	08; 11; 12;
DBE NAICS	221310; 238910; 238990; 561730;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE

Firm ID	42306
Firm/DBA Name	AGRI SERVICE RECYCLING, INC
Address Line1	468-A ALTA ROAD
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92154
Zip Code2	
Mailing Address Line1	3720 OCEANIC WAY, SUITE 204
Mailing Address Line2	
Mailing City	OCEANSIDE
Mailing State	CA
Mailing Zip Code1	92056
Mailing Zip Code2	

Back To Query Form

Search Returned 38 Records

Fri Aug 26 14:10:32 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 238910 Site Preparation Contractors
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@absconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	

Back To Query Form

Search Returned 6 Records

Tue Aug 30 1 4:12:42 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C1601 CLEARING & GRUBBING
Licenses: C12 Earthwork and Paving Contractor
Firm Type: DBE

Firm ID	13240
Firm/DBA Name	CANTARINI TRACTOR
Address Line1	427 YUCCA ROAD
Address Line2	
City	FALLBROOK
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	PO BOX 1390
Mailing Address Line2	
Mailing City	FALLBROOK
Mailing State	CA
Mailing Zip Code1	92088
Mailing Zip Code2	
Certification Type	DBE
EMail	Kimosavy7@yahoo.com
Contact Name	MICHAEL J CANTARINI
Area Code	(760)
Phone Number	427-9292
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33; 37;
Districts	08; 11;
DBE NAICS	238910;
ACDBE NAICS	
Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	28389
Firm/DBA Name	CAPLINGER CONSTRUCTION INC
Address Line1	15924 NORTH CAJON BLVD.
Address Line2	
City	DEVORE HEIGHTS
State	CA
Zip Code1	92407
Zip Code2	
Mailing Address Line1	6334 STREAMVIEW DRIVE
Mailing Address Line2	
Mailing City	SAN DIEGO
Mailing State	CA
Mailing Zip Code1	92115
Mailing Zip Code2	
Certification Type	DBE
EMail	sooners7@wildblue.net; sooner@wildblue.net
Contact Name	CHERI J. CAPLINGER
	(909)

Back To Query Form

Search Returned 44 Records

Tue Aug 30 1 4:15:24 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C1601 CLEARING & GRUBBING
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	32412
Firm/DBA Name	A.B. HASHMI, INC.
Address Line1	13066 DEER CANYON CT.
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92131
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

Back To Query Form

Search Returned 3 Records

Fri Sep 23 15:52:08 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK
Licenses: A General Engineering Contractor C08 Concrete Contractor
Firm Type: DBE

rm ID	21117
rm/DBA Name	BAY LINE CUTTING & CORING, INC.
ddress Line1	1635 FOURTH STREET
ddress Line2	
ty	BERKELEY
ate	CA
p Code1	94710
p Code2	
ailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
ailing Address Line2	
ailing City	SAN FRANCISCO
ailing State	CA
ailing Zip Code1	94124
ailing Zip Code2	
rtification Type	DBE
Mail	office@baylinecutting.com
ontact Name	JUAN ARREGUIN
ea Code	(415)
one Number	508-1800
Area Code	( )
Phone Number	
x Area Code	(415)
x Phone Number	508-1811
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
stricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
enses	A General Engineering Contractor;
cks	
nder	M
nicity	HISPANIC
n Type	DBE

n ID	13602
n/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
lress Line1	13421 SNOW ROAD
lress Line2	
	BAKERSFIELD
te	CA
Code1	93314
Code2	
ling Address Line1	PO BOX 81926
ing Address Line2	
ing City	BAKERSFIELD
ing State	CA
ing Zip Code1	93380

Back To Query Form

Search Returned 4 Records

Fri Sep 23 15:52:56 PDT 2016

Query Criteria

District: 07 08 12
Work Codes: C5150 CORE CONCRETE - REPAIR BRIDGE DECK
Firm Type: DBE

rm ID	21117
rm/DBA Name	BAY LINE CUTTING & CORING, INC.
ddress Line1	1635 FOURTH STREET
ddress Line2	
ity	BERKELEY
ate	CA
p Code1	94710
p Code2	
ailing Address Line1	501 CESAR CHAVEZ STREET, SUITE 101B
ailing Address Line2	
ailing City	SAN FRANCISCO
ailing State	CA
ailing Zip Code1	94124
ailing Zip Code2	
rtification Type	DBE
Mail	office@baylinecutting.com
ntact Name	JUAN ARREGUIN
ea Code	(415)
one Number	508-1800
Area Code	( )
Phone Number	
x Area Code	(415)
x Phone Number	508-1811
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
stricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310;
DBE NAICS	
rk Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
enses	A General Engineering Contractor;
cks	
nder	M
nicity	HISPANIC
n Type	DBE

n ID	13602
n/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
dress Line1	13421 SNOW ROAD
dress Line2	
/	BAKERSFIELD
te	CA
Code1	93314
Code2	
ling Address Line1	PO BOX 81926
ling Address Line2	
ling City	BAKERSFIELD
ling State	CA
ling Zip Code1	93380
ling Zip Code2	
tification Type	DBE
ail	paustin@austin-enterprise.com
tact Name	PATTI AUSTIN
a Code	(661)
ne Number	589-1001
Area Code	( )

ack To Query Form

earch Returned 51 Records

Wed Sep 21 13:12:31 PDT 2016

uery Criteria

istrict: 07 08 12

aics Category: 23 Construction

aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast oncrete Contractors 238990 All Other Specialty Trade Contractors

'ork Codes: C5000 PRESTRESSING CONCRETE CAST-IN-PLACE C5100 CONCRETE STRUCTURE C5110 ONCRETE SURFACE FINISH C5120 FURNISH PRECAST CONCRETE DECK UNIT C5124 ERECT PRECAST ONCRETE C5136 REINFORCED CONCRETE CRIB WALL C5190 JOINT SEAL - WATER STOP

icenses: A General Engineering Contractor C08 Concrete Contractor D06 Concrete Related Services D12 Synthetic oducts

rm Type: DBE

m ID	5270
m/DBA Name	A B S L CONSTRUCTION
ldress Line1	29393 PACIFIC ST
ldress Line2	
ty	HAYWARD
ate	CA
Code1	94544
Code2	
iling Address Line1	
iling Address Line2	
iling City	
iling State	
iling Zip Code1	
iling Zip Code2	
rtification Type	DBE
lail	Daryl@abslconstruction.com
ntact Name	LUIS M. ALLENDE
ea Code	(510)
one Number	727-0900
Area Code	( )
Phone Number	
x Area Code	(510)
x Phone Number	727-0910
ency Name	DEPARTMENT OF TRANSPORTATION
unties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
istricts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
E NAICS	237310; 238110; 238120; 238910;
DBE NAICS	
rk Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
enses	A General Engineering Contractor; B General Building Contractor;
icks	
nder	M
nicity	HISPANIC
n Type	DBE

n ID	41705
n/DBA Name	ACCENT ENGINEERING & CONSTRUCTION INC.
dress Line1	10679 WESTVIEW PARKWAY, 2ND FLOOR
dress Line2	
/	SAN DIEGO
te	CA

Back To Query Form

Search Returned 39 Records

Tue Aug 23 1 4:36:06 PDT 2016

Query Criteria

District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238110 Poured Concrete Foundation and Structure Contractors 238910 Site Preparation Contractors 238990 All Other Specialty Trade Contractors
Work Codes: C2700 CEMENT TREATED BASE C2800 CONCRETE BASE C3701 SEAL COAT C4010 PORTLAND CEMENT & CONCRETE PAVEMENT C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS C4101 PAVEMENT SUBSEALING & JACKING C7215 CONCRETED-ROCK SLOPE PROTECTION C7218 AIR-BLOWN MORTAR (SLOPE PAVING) C7250 SACKED CONCRETE
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41705
Firm/DBA Name	ACCENT ENGINEERING & CONSTRUCTION INC.
Address Line1	10679 WESTVIEW PARKWAY, 2ND FLOOR
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92126
Zip Code2	
Mailing Address Line1	

ack To Query Form

earch Returned 7 Records

Fri Sep 23 13:21:48 PDT 2016

uery Criteria

istrict: 07 08 12
aics Category: 23 Construction
aics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering onstruction 238110 Poured Concrete Foundation and Structure Contractors 238120 Structural Steel and Precast oncrete Contractors 238990 All Other Specialty Trade Contractors
ork Codes: C8331 CONCRETE BARRIER
rm Type: DBE

rm ID	38803
rm/DBA Name	EMPIRE STEEL, INC.
ddress Line1	P.O. BOX 9281
ddress Line2	
ty	SAN BERNARDINO
ate	CA
Code1	92427
Code2	
iling Address Line1	P. O. BOX 9281
iling Address Line2	
iling City	SAN BERNARDINO
iling State	CA
iling Zip Code1	92427
iling Zip Code2	
rtification Type	DBE
lail	tammy@empiresteelinc.com
ntact Name	SAROEUNG POCH
ea Code	(909)
one Number	509-5926
Area Code	( )
Phone Number	
Area Code	(909)
Phone Number	509-5927
ency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
unties	19; 30; 33; 36;
tricts	07; 08; 12;
E NAICS	238120;
DBE NAICS	
rk Codes	C0652 REINFORCING BAR SECTION SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C6500 REINFORCED CONCRETE PIPE; C8331 CONCRETE BARRIER;
enses	C50 Reinforcing Steel Contractor;
cks	
nder	M
nicity	ASIAN PACIFIC
n Type	DBE

n ID	42305
n/DBA Name	EW CORPORATION INDUSTRIAL CONSTRUCTORS
dress Line1	1002 EAST MAIN STREET
dress Line2	
	EL CENTRO
te	CA
Code1	92243
Code2	
ling Address Line1	
ling Address Line2	
ling City	
ling State	
ling Zip Code1	
ling Zip Code2	
tification Type	DBE

Back To Query Form

Search Returned 30 Records

Tue Aug 30 1 4:35:06 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C1531 PLANE ASPHALT CONCRETE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE
Licenses: A General Engineering Contractor C08 Concrete Contractor C61 Limited Specialty Contractor D06 Concrete Related Services
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670

Back To Query Form

Search Returned 45 Records

Mon Aug 22 1 2:44:54 PDT 2016

Query Criteria

District: 07 08 12

Work Codes: C1531 PLANE ASPHALT CONCRETE C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	

Back To Query Form

Search Returned 34 Records

Mon Aug 22 1 2:47:33 PDT 2016

Query Criteria
District: 07 08 12
Naics Category: 23 Construction
Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors
Work Codes: C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3930 PAVEMENT REINFORCING FABRIC C3940 PLACE ASPHALT CONCRETE DIKE & MISC C3990 RECYCLE, RECLAIM ASPHALT CONCRETE
Firm Type: DBE

Firm ID	40654
Firm/DBA Name	A.C. PAVING COMPANY
Address Line1	12623 IMPERIAL HIGHWAY #209
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tony@acpavingcompany.net
Contact Name	ANTHONY J. CURATO JR
Area Code	(562)
Phone Number	868-5070
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	868-5075
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19;
Districts	07;
DBE NAICS	212321; 237310; 238110; 238990; 324121; 327310; 327320; 327992; 327999; 423320;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7200 ROCK SLOPE PROTECTION;
Licenses	A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39072
Firm/DBA Name	AMERICA PACIFIC CONSTRUCTION
Address Line1	7161 CITRUS VALLEY AVENUE
Address Line2	
City	EASTVALE
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

ATTACHMENT "B"

Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
626-608-5810

TYPE OF WORK	$0 - 25 K	Under $50 K	Over $50 K	BID INFORMATION
Asphalt			X	11/9/2016
Barrier			X	BOND REQUIRED: YES
Clear & Grub		X		OWNER: Caltrans
Concrete Structure			X	PLANS AVAILABLE AT:
Curb & Gutter			X	Chumo's main office & at Caltrans Website
Drainage			X	> www.dot.ca.gov<
Electrical			X	CONTRACT NO.: 12-0M5004
Excavation			X	DISTRICT-COUNTY-ROUTE-POST MILE
Guardrail			X	12-Ora-55-1.2/R17.9
Minor Concrete			X	GENERAL WORK DESCRIPTION
Landscape			X	Upgrade Safety Devices
Rebar			X	
Removals			X	
Signs		X		DBE: 12%
Striping	X			
SWPPP		X		
Traffic Control			X	

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E., WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES; CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS,PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON: 9/23/16
DATE

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY:
SIGNATURE

AGC CALIFORNIA | AGC CALIFORNIA

Facsimile

To: Jackee Savage

Fax: 626-960-3887

From: Anh Marquez

Date: 9/30/16

Subject: Minority Bids

Pages: 4, including this cover sheet

cc:

Jackee,

Your bid letter had been forwarded to the minority firms as requested via email. The list of agencies, proof of email, along with the signed form are attached.

Please let me know if you have any questions.

Thanks,

Anh Marquez
626-608-5800

From the desk of...
Anh Marquez
1906 West Garvey Avenue South, Suite 100
West Covina, CA 91790
e-mail: marqueza@agc-ca.org
(626) 608-5800 / (626) 608-5810

COMPANY	EMAIL
Ozuna Electric, Inc.	info@ozunaelectric.com
Chinese American Construction Professionals	cacpcacp@yahoo.com
Society of Hispanic Profesional Engineers - Los Angeles	shpenational@shpe.org
Hispanic Chamber of Commerce of Orange County	mail@ochcc.com
National Association of Minority Contractors	admin@namcsc.net
Asian Business Association	info@abala.org
Filipino American Society of Architects and Engineers	info@paarcaengineering.com
Korean Chamber of Commerce Orange County	info@kaccoc.com
Regional Hispanic Chamber of Commerce World Trade Center	info@regionalhispaniccc.org
American Indian Chamber of Commerce of California	accounting@aicccal.org
Greater Los Angeles African American Chamber of Commerce	info@glaaacc.org
Asian Business Association of Orange County	officemanager@abaoc.org
Women Construction Owners and Executives USA	sharon@wcoeusa.org
MDC Construction and Environmental, Inc.	mwricardo@paalp.com

Anh Marquez

From: Anh Marquez
Sent: Friday, September 30, 2016 9:44 AM
To: 'info@ozunaelectric.com'; 'cacpcacp@yahoo.com'; 'shpenational@shpe.org'; 'mail@ochcc.com'; 'admin@namcsc.net'; 'info@abala.org'; 'info@paarcaengineering.com'; 'info@kaccoc.com'; 'info@regionalhispaniccc.org'; 'accounting@aicccal.org'; 'info@glaaacc.org'; 'officemanager@abaoc.org'; 'sharon@wcoeusa.org'; 'mwricardo@paalp.com'
Cc: Carol Hackler
Subject: Minority Subcontractors BID Requests
Attachments: 20160930100208326.pdf

Hi,

Please see BID requests attached. Should you have any questions, please contact me.

Thanks,

Anh Marquez
Regional Member Services Administrative Assistant
Los Angeles and Tri-Counties District
AGC of California
1906 W. Garvey Avenue South, Suite 100
West Covina, CA 91790
Office: 626-608-5800 | Fax: 626-608-5810 | *Website:* www.agc-ca.org

The Voice of the Construction Industry

Electronic Privacy Notice.
This e-mail, and any attachments, contains information that is, or may be, covered by electronic communications privacy laws, and is also confidential and proprietary in nature. If you are not the intended recipient, please be advised that you are legally prohibited from retaining, using, copying, distributing, or otherwise disclosing this information in any manner. Please reply to the sender that you have received this communication in error, and then immediately delete it. Thank you in advance for your cooperation.

BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to their race, religion, color national origin, ancestry, disabilit ion or marital status. Any parties that are subcontracted during performance shall adhere tc yment. The subcontractor, at its sole cost and expense, is required to furnish to the prime usiness days of award of the project to USS, payment and performance bonds in the amount by an admitted surety wherein the prime contractor shall be named the obligee, guaranteein ormance of the subcontract and the payment of all claims for labor and materials furnished c ork to be done and performed under the subcontract. The prime contractor may reject the b n of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor?s bid are not enforceable. USS Cal is relying on the price submitted in a subcontractor?s proposal as an all-inclusive price for its trade scope found in the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor?s bid must remain valid with the owner, as specified in the project?s specifications. Each listed subcontractor must execute USS Cal?s standard subcontract agreement if USS Cal is awarded the project; the standard subcontract is available for review on USS Cal?s website and at USS Cal?s office. At the discretion of USS Cal, any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for such scope of work charged by the replacement subcontractor. This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be required to honor the terms of such agreement. USS Cal Builders, Inc. is signatory to the Carpenter?s Union. Any subcontractor performing carpentry work must be signatory to the Carpenter?s Union. The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.
Date posted: 09/19/2016

ATTACHMENT "B"

Contractor: Chumo Construction Inc. **Contact:** George Chumo
Address: 14425 Joanbridge Street Baldwin Park
Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net
Services needed: Chumo Construction, Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Barrier, Clear and Grub, Concrete Structure, Curb and Gutter, Drainage, Electrical, Excavation, Guardrail, Minor Concrete, Landscape, Rebar, Removals, Signs, Striping, SWPPP and Traffic Control. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.
Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo Construction is an equal opportunity employer.
Date posted: 09/27/2016

ATTACHMENT "B"

Opt-in Records

Search Results: Opt-in's on 12-0M5004

19 Opt-in records found.

12-0M5004	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	

10-21-16 SOLICITED.

12-0M5004	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	

12-0M5004	Integrity Rebar Placers	
	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843 X 810	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	

12-0M5004	GSJ Utility Supply & Service	
	14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670	
	Phone: 562-404-1113	Fax Number: 888-356-1250
	Disadvantaged status: DBE DVBE SBE	
	Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING; HDPE IRRGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);	

10-26-16 SOLICITED.

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No We will not be bidding**

Company Name The Construction Zone **Contact Person** Joe Peixoto

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 08:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 08:29
FAX NO./NAME	18883561250
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

12-0M5004	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12Ib Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	

10-21-16
BIDDING

12-0M5004	Statewide Traffic Safety and Signs Inc.	
	13261 Garden Grove Boulevard Garden Grove, CA, 92843	
	Phone: 714-468-1919	Fax Number: 888-507-8549
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

12-0M5004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: profiling, transportation and disposal of hazardous waste including TWW, soils	

10-26-16
SOLICITED

12-0M5004	5 Feathers	
	400 Copinsay Court Bakersfield, CA 93312	
	Phone: 661-709-3087	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: SBE Certified, DBE Certification pending (Native	

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No** **We will not be bidding**

Company Name FTM, Inc. **Contact Person** Jessica

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 09:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 09:30
FAX NO./NAME	19492422479
DURATION	00:01:14
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

12-0M5004	TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION; 872130 MODIFYING EXISTING ELECTRICAL SYSTEM; 999990 MOBILIZATION. http://www.ptei.net; info@ptei.net; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN | PROJECT MANAGEMENT | CONSTRUCTION MANAGEMENT |TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on-site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/ contract administration; cost/ schedule controls; contract change/ claim management; quality assurance/ quality controls; commissioning and start-up.

12-0M5004	L-RILEY TRUCKING & DISPATCH		11-03-16 SOLICITED.
	25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710		
	Phone: 323-353-9332	Fax Number: 310-530-1740	
	Disadvantaged status: DBE SBE		
	Services offered: TRUCKING & HAULING		

12-0M5004	Gary's Hydroseed and Erosion Control	
	5256 South Mission Road Suite 125 Bonsall, CA 92003	
	Phone: 760-295-5410	Fax Number: 760-639-1423
	Disadvantaged status:	
	Services offered: Hydroseed and Erosion Control	

12-0M5004	KRC SAFETY CO,. INC		10-21-16 SOLICITED.
	7821 W Sunnyview Ave. Visalia, Ca. 93291		
	Phone: 559-732-0393	Fax Number: 559-732-2684	
	Disadvantaged status: DBE SBE		
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us a try on your next project. KRC is a DBE, MBE and SBE.		

	Servitek Solutions, INC	10-21-16 SOLICITED.

TRANSMISSION VERIFICATION REPORT

TIME : 11/03/2016 13:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	11/03 13:57
FAX NO./NAME	13105301740
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:28
FAX NO./NAME	15598021749 - DIRECT LINE
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:13
FAX NO./NAME	16264781300
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 12-0M5004
Date Adv.: 09/19/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,060
6	120200	FLASHING BEACON (PORTABLE)	EA	110
7	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
8	129000	TEMPORARY RAILING (TYPE K)	LF	58,300
9	032144	ALTERNATIVE TEMPORARY CRASH CUSHION	LS	LUMP SUM
10	129150	TEMPORARY TRAFFIC SCREEN	LF	58,300
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
13	130330	STORM WATER ANNUAL REPORT	EA	2
14	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	18,700
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	130
16	130640	TEMPORARY FIBER ROLL	LF	14,500
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141120	TREATED WOOD WASTE	LB	428,000
20	150605	REMOVE FENCE	LF	45
21	150661	REMOVE GUARDRAIL	LF	30,300
22	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
23	150742	REMOVE ROADSIDE SIGN	EA	110
24	150748	REMOVE ROADSIDE SIGN PANEL	EA	13
25	150771	REMOVE ASPHALT CONCRETE DIKE	LF	7,080
26	150812	REMOVE PIPE (LF)	LF	260
27	150820	REMOVE INLET	EA	4
28	150821	REMOVE HEADWALL	EA	3
29	150838	REMOVE RETAINING WALL (PORTION) (LF)	LF	5
30	150839	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM
31	151540	RECONSTRUCT CHAIN LINK FENCE	LF	65
32	153120	REMOVE CONCRETE (LF)	LF	2,980
33	153130	REMOVE CONCRETE CURB (LF)	LF	710
34	153220	REMOVE CONCRETE (CHANNEL)	CY	10
35	153221	REMOVE CONCRETE BARRIER	LF	599
36	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	56
37	159010	RECONSTRUCT METAL RAILING	LF	80
38	190101	ROADWAY EXCAVATION	CY	12,800
39	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	110
40(F)	192001	STRUCTURE EXCAVATION	CY	5
41	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	22
42(F)	193001	STRUCTURE BACKFILL	CY	3
43	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	28
44	198010	IMPORTED BORROW (CY)	CY	8,810
45	200002	ROADSIDE CLEARING	LS	LUMP SUM
46	202006	SOIL AMENDMENT	CY	2
47	204006	PLANT (GROUP F)	EA	92,300
48	204035	PLANT (GROUP A)	EA	84
49	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM
50	205035	WOOD MULCH	CY	2,100
51	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
52	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
53	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
54	206562	1" REMOTE CONTROL VALVE	EA	1
55	206564	1 1/2" REMOTE CONTROL VALVE	EA	9
56	206565	2" REMOTE CONTROL VALVE	EA	6
57	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	300
58	208448	RISER SPRINKLER ASSEMBLY	EA	100
59	208450	DRIP VALVE ASSEMBLY	EA	2
60(F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,120
61(F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,250
62(F)	208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	400
63(F)	208605	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	3,690
64(F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	750
65	208683	BALL VALVE	EA	5
66	390132	HOT MIX ASPHALT (TYPE A)	TON	4,530
67	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	2,660
68	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	590
69	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	270
70	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	4,120
71(F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	5
72(F)	510072	STRUCTURAL CONCRETE, BARRIER	CY	90
73(F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	1.5
74(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	13.5
75	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	170
76	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	420
77	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	420
78	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	140
79	566011	ROADSIDE SIGN - ONE POST	EA	57
80	566012	ROADSIDE SIGN - TWO POST	EA	19
81	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	11
82	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	1,700
83	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	14
84	032145	INSTALL SIGN (QUICK POST CHANGE METHOD)	EA	3
85	032146	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	650
86	032147	FURNISH LAMINATED PANEL SIGN(1"-TYPE A) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	620
87	032148	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED)FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	120
88	032149	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -UNFRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	490
89	032150	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	90
90	032151	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	230
91	032152	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,180
92	650014	18" REINFORCED CONCRETE PIPE	LF	39
93	650018	24" REINFORCED CONCRETE PIPE	LF	160
94	650022	30" REINFORCED CONCRETE PIPE	LF	110
95	665112	12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079"	LF	40
96	665123	24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)	LF	20
97	705065	24" BITUMINOUS COATED STEEL FLARED END SECTION	EA	1
98	730045	MINOR CONCRETE (GUTTER) (CY)	CY	6
99	750001	MISCELLANEOUS IRON AND STEEL	LB	2,940
100	820107	DELINEATOR (CLASS 1)	EA	360
101	820143	OBJECT MARKER (TYPE K-2)	EA	120
102	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	7,820
103	832015	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	6,740
104	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	12,500
105	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50
106(F)	839521	CABLE RAILING	LF	171
107	839543	TRANSITION RAILING (TYPE WB-31)	EA	66
108	839576	END CAP (TYPE A)	EA	5
109	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	34
110	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	24
111	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	54
112	839591	CRASH CUSHION, SAND FILLED	EA	14
113	032153	ALTERNATIVE CRASH CUSHION	EA	10
114	045520	CONCRETE BARRIER (GORE BLOCK)	LF	62
115	839700	CONCRETE BARRIER (TYPE 60F)	LF	791
116	839701	CONCRETE BARRIER (TYPE 60)	LF	9,636
117	839703	CONCRETE BARRIER (TYPE 60C)	LF	199
118	839704	CONCRETE BARRIER (TYPE 60D)	LF	9,090
119	045521	CONCRETE BARRIER (TYPE 60C MODIFIED)	LF	147
120	045522	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	388
121	045523	CONCRETE BARRIER (TYPE 60SD MODIFIED)	LF	269
122(F)	839725	CONCRETE BARRIER (TYPE 736)	LF	176
123	839745	CONCRETE BARRIER TRANSITION	LF	1,224
124	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,570
125	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
126	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
127	999990	MOBILIZATION	LS	LUMP SUM

	American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services		
12-0M5004	Rhapsody Communications LLC		10-26-16 SOLICITED.
	900 E. Hamilton Ave. #100 Campbell, CA 95008		
	Phone: 408-879-7295	Fax Number: 866-365-9822	
	Disadvantaged status: DBE SBE		
	Services offered: We are a DBE Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123		
12-0M5004	Maneri Traffic Control		10-21-16 SOLICITED.
	47423 Rainbow Canyon Temecula, CA 92592		
	Phone: (951) 695-5104	Fax Number: (951) 695-5105	
	Disadvantaged status: DBE SBE		
	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.		
12-0M5004	Chrisp Company		
	43650 Osgood Road Fremont, Ca. 94539		
	Phone: 510.656.2840	Fax Number: 510.656.2397	
	Disadvantaged status:		
	Services offered:		
12-0M5004	AKA Environmental		
	6650 Montresor Place, Alta Loma, CA 91737		
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Disadvantaged status: SBE		
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.		
	Power-Tech Engineers, Inc.		10-12-16 Rec'd Scope.
	355 South Lemon Avenue, Suite A Walnut, CA 91789		
	Phone: 9095955314	Fax Number: 9095955394	
	Disadvantaged status: DBE SBE		
	Services offered: 070030 LEAD COMPLIANCE PLAN; 080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD); 130100 JOB SITE MANAGEMENT; 860090 MAINTAINING EXISTING		

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 08:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/26 08:27
FAX NO./NAME	18663659822
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:51
FAX NO./NAME	19516955105
DURATION	00:01:14
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 12-0M5004
Date Adv.: 09/19/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,060
6	120200	FLASHING BEACON (PORTABLE)	EA	110
7	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
8	129000	TEMPORARY RAILING (TYPE K)	LF	58,300
9	032144	ALTERNATIVE TEMPORARY CRASH CUSHION	LS	LUMP SUM
10	129150	TEMPORARY TRAFFIC SCREEN	LF	58,300
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
13	130330	STORM WATER ANNUAL REPORT	EA	2
14	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	18,700
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	130
16	130640	TEMPORARY FIBER ROLL	LF	14,500
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141120	TREATED WOOD WASTE	LB	428,000
20	150605	REMOVE FENCE	LF	45
21	150661	REMOVE GUARDRAIL	LF	30,300
22	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
23	150742	REMOVE ROADSIDE SIGN	EA	110
24	150748	REMOVE ROADSIDE SIGN PANEL	EA	13
25	150771	REMOVE ASPHALT CONCRETE DIKE	LF	7,080
26	150812	REMOVE PIPE (LF)	LF	260
27	150820	REMOVE INLET	EA	4
28	150821	REMOVE HEADWALL	EA	3
29	150838	REMOVE RETAINING WALL (PORTION) (LF)	LF	5
30	150839	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM
31	151540	RECONSTRUCT CHAIN LINK FENCE	LF	65
32	153120	REMOVE CONCRETE (LF)	LF	2,980
33	153130	REMOVE CONCRETE CURB (LF)	LF	710
34	153220	REMOVE CONCRETE (CHANNEL)	CY	10
35	153221	REMOVE CONCRETE BARRIER	LF	599
36	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	56
37	159010	RECONSTRUCT METAL RAILING	LF	80
38	190101	ROADWAY EXCAVATION	CY	12,800
39	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	110
40(F)	192001	STRUCTURE EXCAVATION	CY	5
41	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	22
42(F)	193001	STRUCTURE BACKFILL	CY	3
43	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	28
44	198010	IMPORTED BORROW (CY)	CY	8,810
45	200002	ROADSIDE CLEARING	LS	LUMP SUM
46	202006	SOIL AMENDMENT	CY	2
47	204006	PLANT (GROUP F)	EA	92,300
48	204035	PLANT (GROUP A)	EA	84
49	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM
50	205035	WOOD MULCH	CY	2,100
51	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
52	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
53	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
54	206562	1" REMOTE CONTROL VALVE	EA	1
55	206564	1 1/2" REMOTE CONTROL VALVE	EA	9
56	206565	2" REMOTE CONTROL VALVE	EA	6
57	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	300
58	208448	RISER SPRINKLER ASSEMBLY	EA	100
59	208450	DRIP VALVE ASSEMBLY	EA	2
60(F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,120
61(F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,250
62(F)	208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	400
63(F)	208605	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	3,690
64(F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	750
65	208683	BALL VALVE	EA	5
66	390132	HOT MIX ASPHALT (TYPE A)	TON	4,530
67	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	2,660
68	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	590
69	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	270
70	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	4,120
71(F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	5
72(F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	90
73(F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	1.5
74(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	13.5
75	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	170
76	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	420
77	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	420
78	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	140
79	566011	ROADSIDE SIGN - ONE POST	EA	57
80	566012	ROADSIDE SIGN - TWO POST	EA	19
81	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	11
82	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	1,700
83	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	14
84	032145	INSTALL SIGN (QUICK POST CHANGE METHOD)	EA	3
85	032146	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	650
86	032147	FURNISH LAMINATED PANEL SIGN(1"-TYPE A) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	620
87	032148	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED)FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	120
88	032149	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -UNFRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	490
89	032150	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	90
90	032151	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	230
91	032152	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,180
92	650014	18" REINFORCED CONCRETE PIPE	LF	39
93	650018	24" REINFORCED CONCRETE PIPE	LF	160
94	650022	30" REINFORCED CONCRETE PIPE	LF	110
95	665112	12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079"	LF	40
96	665123	24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)	LF	20
97	705065	24" BITUMINOUS COATED STEEL FLARED END SECTION	EA	1
98	730045	MINOR CONCRETE (GUTTER) (CY)	CY	6
99	750001	MISCELLANEOUS IRON AND STEEL	LB	2,940
100	820107	DELINEATOR (CLASS 1)	EA	360
101	820143	OBJECT MARKER (TYPE K-2)	EA	120
102	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	7,820
103	832015	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	6,740
104	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	12,500
105	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50
106(F)	839521	CABLE RAILING	LF	171
107	839543	TRANSITION RAILING (TYPE WB-31)	EA	66
108	839576	END CAP (TYPE A)	EA	5
109	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	34
110	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	24
111	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	54
112	839591	CRASH CUSHION, SAND FILLED	EA	14
113	032153	ALTERNATIVE CRASH CUSHION	EA	10
114	045520	CONCRETE BARRIER (GORE BLOCK)	LF	62
115	839700	CONCRETE BARRIER (TYPE 60F)	LF	791
116	839701	CONCRETE BARRIER (TYPE 60)	LF	9,636
117	839703	CONCRETE BARRIER (TYPE 60C)	LF	199
118	839704	CONCRETE BARRIER (TYPE 60D)	LF	9,090
119	045521	CONCRETE BARRIER (TYPE 60C MODIFIED)	LF	147
120	045522	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	388
121	045523	CONCRETE BARRIER (TYPE 60SD MODIFIED)	LF	269
122(F)	839725	CONCRETE BARRIER (TYPE 736)	LF	176
123	839745	CONCRETE BARRIER TRANSITION	LF	1,224
124	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,570
125	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
126	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
127	999990	MOBILIZATION	LS	LUMP SUM

Power-Tech Engineers, Inc.
Consultants • Engineers • Construction
355 South Lemon Avenue, Suite A,
Walnut, CA 91789
Ph: (909) 595-5314 ❖ Fax: (909) 595-5394
http://www.ptei.net

October 5, 2016

RE: NOTIFICATION OF INTEREST TO BID AS A SUBCONSULTANT OR SUBCONTRACTOR AND SUBMIT A FEE SCHEDULE

Agency	STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.	12-0M5004
Project Description	Construction on State Highway in Orange County at Various Locations from 0.9 Mile North of Route 1 to Route 55/ 91 Separation
Location	In District 12 on Route 55
Bid Opening Date	11/09/2016

Power-Tech Engineers, Inc. (hereinafter referred to as "PTEI" or "Power-Tech") has opted in as a subcontractor or subconsultant on CalTrans Bidding Connect, the electronic bidding website for advertised California Department of Transportation projects, for Contract No. 12-0M5004. PTEI formally notifies the prime contractors listed as looking for help for Contract No. 12-0M5004 of its interest to provide the following services as outlined in the list of bid items, project plans for Contract No. 12-0M5004 as advertised on September 19, 2016:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
126	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
127	999990	MOBILIZATION	LS	LUMP SUM

PTEI is a certified Minority / Disadvantaged Business Enterprise, based locally in Walnut, California. Our staff consists of professional, knowledgeable engineers, some with over 30 years of experience in the water and power utility industries. PTEI's satisfied clients include Metropolitan Water District, Los Angeles Department of Water and Power, Los Angeles County Sanitation District, Southern Nevada Water Authority, and Colorado River Commission, to name a few.

Please indicate whether your company intends to submit a formal bid in response to Contract No. 12-0M5004. Please identify which bid item numbers, work category/ item codes, items of work, including descriptions of service, your organization will subcontract, if your listing on CalTrans Bidding Connect does not already so indicate.

The following individuals are authorized to represent the Contractor, and may receive correspondence at our main office in Walnut, California:

Victor M. Rojas, P.E.	Veronica I. Rojas Munoz	Vicki V. Rojas	Maria A. Hernandez
President	Vice President	Chief Financial Officer	Corporate Secretary
vrojas@ptei.net	virojas@ptei.net	vvrojas@ptei.net	maria.hernandez@ptei.net

TRANSMISSION VERIFICATION REPORT

TIME : 10/26/2016 09:34
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/26 09:33
FAX NO./NAME	19095955394
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

12-0M5004	618 Brea Canyon Road Suite J City of Industry, CA, 91789	
	Phone: 626-227-1650 x209	Fax Number: 626-478-1300
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Electrical	

12-0M5004	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

12-0M5004	Acacia Environmental	
	604 S. San Marcos Rd. Santa Barbara, California, 93111	
	Phone: 8056804431	Fax Number: 8059646169
	Disadvantaged status: SBE	
	Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work:14-16, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL	

ATTACHMENT
"C"

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
A.B. HASHIMI, INC.	760-672-8059	858-433-7215	32412	20-Oct		14-Nov	NO	AMAD
A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	5270	20-Oct		14-Nov		LEFT MESSAGE
A PLUS SIGNS, INC.	559-275-0700	559-275-7482	40592	20-Oct		14-Nov	NO	KALEY
ABRASIVE BLASTING	951-683-4692	951-781-1024	40447	20-Oct		14-Nov	UNSURE	LLOYD
A C PAVING COMPANY - A GENERAL CONTRACTOR	562-868-5070	562-868-5075	40654	20-Oct		14-Nov	NO	THEY ARE A PRIME CONTRACTOR
ACCENT ENGINEERING & CONSTRUCTION	619-995-4852	619-923-3828	41705	20-Oct		14-Nov		PHONE DISCONNECTED
ACCESS GENERAL CONTRACTING INC.	714-373-0066	714-646-6069	43229	20-Oct		14-Nov	NO	ELIZABETH
ACCESS PACIFIC INC.	626-792-0616	626-792-0896	42160	20-Oct		14-Nov		LEFT MESSAGE W/RACHAEL
ACCU CONSTRUCTION	714-641-4730	714-641-4704	34586	20-Oct			NO	NO LONGER ON DBE CERTIFIED LIST
ACE FENCE COMPANY	626-333-0727	626-333-7843	34153	20-Oct		14-Nov	YES	EMILY
ACM LIGHTING	951-272-4881	951-272-4838	40771	20-Oct		14-Nov	NO	LILLY
A CONE ZONE, INC.	951-734-9535	951-734-2887	36878	20-Oct		14-Nov	NO	DAN
ADVANCED GEOSOLUTIONS, INC	310-796-9000 #4	310-796-9001	35149	20-Oct		14-Nov		LEFT MESSAGE
ADVANCED TRAFFIC SERVICES LLC	303-434-2836	303-353-4567	43189	20-Oct			NO	NOT LICENSED IN CA
ADVANTAGE DEMOLITION AND GRADING	818-477-2074	818-882-0509	30526	20-Oct		14-Nov	NO	DOESN'T BID CALTRANS
AGRI SERVICE RECYCLING, INC.	760-295-6255	760-295-6262	42306	20-Oct		14-Nov	NO	BIDS SAN DIEGO ONLY
ALAMEDA CONSTRUCTION SERVICES, INC.	310-635-3277	310-635-0562	34242	20-Oct		14-Nov	NO	NICOLAI
ALERT-O-LITE, INC.	559-453-2474	559-453-3250	16345	20-Oct		14-Nov	NO	SHARON
ALL STATE TRAFFIC CONTROL OF PA INC.	570-760-4597	570-718-1482	41822	20-Oct		14-Nov	NO	CHRISTINE
ALOHA CONSTRUCTION SERVICES	951-232-6594	951-294-0005	43203	20-Oct		14-Nov		LEFT MESSAGE
A. M.CONSTRUCTION ENGINEERING INC.	714-305-7263	714-544-2703	34687	20-Oct		14-Nov		LEFT MESSAGE
AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988	39072	20-Oct		14-Nov		LEFT MESSAGE
AMERICAN STEEL PLACERS, INC.	909-884-6031	909-884-6032	33825	20-Oct		14-Nov		LEFT MESSAGE
AMERICAN UTILITY PRODUCTS	626-335-2753	626-325-9797	36950	20-Oct		14-Nov		LEFT MESSAGE
ANTHONY'S LASER LEVELING AKA MJ AVULAR	*82 559-276-1258	559-276-1223	31152	20-Oct		14-Nov	NO	CONNIE
ANDEL ENGINEERING COMPANY	661-259-1920	661-259-0511	4842	20-Oct		14-Nov		LEFT MESSAGE
APADANA ENGINEERING, INC.	415-300-6600	415-467-7721	37715	20-Oct		14-Nov	NO	BIDS ONLY NORTHERN CAL
ARCHULETA CONCRETE CONSTRUCTION COMPANY	760-345-8722	760-345-8223	27172	20-Oct		14-Nov		LEFT MESSAGE
ARIZONA CIVIL CONSTRUCTORS, INC.	702-366-0567	702-366-1257	41721	20-Oct		14-Nov	NO	GLENDA
A. S. CONTRACTORS, INC.	209-742-6684	209-966-2643	40742	20-Oct		14-Nov		LEFT MESSAGE
ASHOONA LANDSCAPE	714-290-3339	714-852-3725	42320	20-Oct		14-Nov		LEFT MESSAGE W/DARYL
AUSTIN ENTERPRISES	661-589-1001	661-589-9509	13602	20-Oct	20-Oct		NO	TY
AYUS & CO.	323-474-4040	323-879-4848	42425	20-Oct		14-Nov	NO	AY
BA LEASING INC.	213-622-2100	213-662-7330	40442	20-Oct		14-Nov	NO	JILL
BANAGA CONSTRUCTION INC.	619-922-8570	619-737-9199	41022	20-Oct		14-Nov	NO	BIDS ONLY DIST. 07
BARYEH CONSTRUCTION ENGINEERS	714-351-9236		41391	20-Oct		14-Nov		LEFT MESSAGE
BAY LINE CUTTING & CORING	415-508-1800	415-508-1811	21117	20-Oct		14-Nov	NO	FRANCISCO
BELLCURVE AND SYNCNETWORKS	310-678-5018	424-331-5242	42378	20-Oct		14-Nov		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
BELMONTE'S CONCRETE SERVICE	510-261-8439	510-261-0577	37742	20-Oct		14-Nov	NO	CAROL
BERT W. SALAS	619-977-5608	619-258-3515	77	20-Oct		14-Nov	NO	BOB
BIG VALLEY ASPHALT	661-587-5837	661-326-8562	36647	20-Oct		14-Nov	NO	NO LONGER BIDS C/T
BITECH CONSTRUCTION CO., INC.	714-521-1477	714-521-1479	37308	20-Oct		14-Nov		LEFT MESSAGE
BLACK GOLD INDUSTRIES	805-981-4616	805-981-0105	15216	20-Oct		14-Nov		LEFT MESSAGE W/AMANDA
BLACK STONE ASPHALT CONSTRUCTION INC.	661-282-8800	661-282-8803	38922	20-Oct		14-Nov		LEFT MESSAGE
BLANCO CONSTRUCTION	951-250-6692	951-602-2050	36219	20-Oct		14-Nov		MAIL BOX FULL
BLUE CABLE INC.	818-559-5454	818-861-7259	41963	20-Oct		14-Nov	NO	ESTIMATING
BORG FENCE	925-455-9620	925-487-3183	41886	20-Oct		14-Nov		LEFT MESSAGE W/PARIS
BTI TANK RENTALS	949-233-2789	925-553-2616	38563	20-Oct		14-Nov	NO	SCOTT
BUENA VISTA LANDSCAPE	714-771-2563	714-771-2569	10544	20-Oct		14-Nov	NO	DINA
BURKE CONSTRUCTION	530-676-1009	530-672-2411	30173	20-Oct		14-Nov	NO	TERRY
BWW & COMPANY	909-268-8516	909-435-0392	41061	20-Oct		14-Nov	NO	ARNIE
CAL-CON PUMPING, LLC	415-401-9838	415-401-7664	36919	20-Oct		14-Nov		LEFT MESSAGE
CALI CONCRETE	661-398-8143	661-398-1382	39287	20-Oct		14-Nov	NO	DALLAS
CALIFORNIA PROFESSIONAL ELECL	626-810-1338	626-810-1322	31277	20-Oct		14-Nov	YES	ERIC
CANALES DEMOLITION & HAULING INC.	619-204-2422	619-303-9397	37587	20-Oct		14-Nov		REQUESTED REMOVAL FROM DBE LIST
CANTARINI TRACTOR	760-427-9292		13240	20-Oct		14-Nov		LEFT MESSAGE
CAPLINGER CONSTRUCTION INC.	909-880-6200	909-880-6262	28389	20-Oct		14-Nov	NO	NO LONGER BID C/T
CE GREEN	916-365-4925	916-374-7998	39528	20-Oct		14-Nov	NO	ESTIMATING
CGO CONSTRUCTION CO	909-930-5501	909-930-5503	4483	20-Oct		14-Nov		LEFT MESSAGE W/CHARLES
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559-790-4277	559-485-5857	37578	20-Oct		14-Nov	NO	BIDS DISTRICT 08 ONLY
COLEMAN ENVIRONMENTAL ENGINEERING	707-275-9016	707-275-9025	42591	20-Oct		14-Nov	NO	LISA
COMMAND PERFORMANCE CONSTRUCTORS, INC.	562-997-9410	562-997-9411	851	20-Oct		14-Nov	NO	ESTIMATING
CONTECH CONCRETE TECHNIQUES, INC.	559-251-8818	559-251-8821	31969	20-Oct		14-Nov		LEFT MESSAGE
CONTERA CONSTRUCTION CORP	951-695-2800	951-695-2801	21899	20-Oct		14-Nov	YES	CRYSTAL
CONTRACTOR SERVICES GROUP INC.	916-371-7303	866-366-6646	36742	20-Oct		14-Nov		LEFT MESSAGE
COOKS AND SON INC.	805-934-2705	805-937-5473	40072	20-Oct		14-Nov		*MAIL BOX FULL*
CPO ENTERRISES, INC.	626-967-4300	626-967-4303	41614	20-Oct		14-Nov	NO	PACO
CREATIVE INNOVATIONS LANDSCAPE AND DESIGN	562-942-2400	562-942-2422	35414	20-Oct		14-Nov	NO	LIZ
CREST EQUIPMENT INC.	619-444-5061	619-447-6540	36251	20-Oct		14-Nov	NO	ALEXIS
CRIMSON MARIE COMPANY	760-963-7692	760-868-6814	37544	20-Oct	20-Oct	14-Nov	NO	SARAH
CT CONCRETE CUTTING INC.	951-698-7745	951-698-0795	41013	20-Oct	21-Oct	14-Nov	NO	DOES NOT BID CALTRANS
C.R. GANN DEMOLITION, INC.	951-928-2128		35563	20-Oct		14-Nov		NO LICENSE PHONE DISCONNECTED
CREST EQUIPMENT INC.	619-444-5061	619-447-6540	36251	20-Oct		14-Nov	NO	ALEXIS
C. W. CROSSER CONSTRUCTION, INC.	714-693-9800	714-693-0800	42972	20-Oct		14-Nov		LEFT MESSAGE W/ZACHERY
D-LINE CONSTRUCTORS INC.	510-251-6400	510-251-6401	40922	20-Oct		14-Nov	NO	TRACY
DECO PAVE	626-337-9580	626-480-1557	42226	20-Oct		14-Nov		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
DANIELS ENGINEERING & CONSTRUCTION INC.	760-731-2504		38288			14-Nov	NO	DOES NOT BID CALTRANS
DEANA'S EQUIPMENT RENTAL CO.	805-732-7575	661-948-5588	14962	20-Oct		14-Nov	NO	DEANA
DEENSGROUP CONSTRUCTION	408-345-3860	408-345-3869	34801			14-Nov		PHONE DISCONNECTED
DEFENCE COMPANY	626-338-2288	626-470-9723	43263	20-Oct		14-Nov	NO	SUSAN
DELTECH ENGINEERING INC.	714-495-9755	714-384-4594	31021	20-Oct			NO	NO CAL STATE LICENSE
DILLARD ENVIRONMENTAL SERVICES	925-634-6850 X-2	925-634-6858	7106	20-Oct		14-Nov	NO	KAREN
DIMURE CORP	619-647-3996		41066	21-Oct		14-Nov		LEFT MESSAGE
DIVERSIFIED LANDSCAPE CO.	951-245-1686 #1	800-783-4197	8022	21-Oct		14-Nov	YES	DANIEL
DOMINGUEZ CONSTRUCTION COMPANY	626-962-5000	626-962-5055	31488	21-Oct		14-Nov		LEFT MESSAGE
DON H MAHAFFEY DRILLING CO.	310-668-2030	310-668-2040	43116	21-Oct		14-Nov	UNSURE	ANA
DREAMBUILDER CONSTRUCTION CORP.	714-646-3697 #1	714-646-3698	38712	21-Oct		14-Nov		ONLY BIDS AS PRIME
DVBE ASAP INC.	951-229-5952		42338	21-Oct		14-Nov		LEFT MESSAGE
E.JASPER WRECKING & TRUCKING	323-754-9877	323-754-8558	31492	21-Oct		14-Nov		LEFT MESSAGE
EAGLE ENGINEERING & DEVELOPMENT	909-444-5566 #1	909-444-8311	30894	21-Oct		14-Nov		PHONE DISCONNECTED
EAGLE ENGINEERING AND CONSTRUCTION INC.	650-367-8000	650-367-8282	24176	21-Oct		14-Nov		PHONE DISCONNECTED
EAR-ENVIRON. ASSESSMENT & REMEDIATION MNG	951-324-8060	951-324-8061	27500	21-Oct		14-Nov		FAX DISCONNECTED
E L ENGINEERING CORP	909-596-4650	909-596-5115	42441	21-Oct	21-Oct		NO	ENRIQUE LOPEZ
EL CAMINO CONSTRUCTION & ENGINEERING CORP	562-983-8811	562-983-8817	38799	21-Oct		14-Nov	NO	NON UNION
E.M.. OIL TRANSPORT, INC..	323-722-9088	323-722-5459	10447	21-Oct		14-Nov		BIDS ONLY SUB BIDS
EMPIRE STEEL INC.	909-509-5926	909-509-5927	38803	21-Oct		9-Nov	NO	TAMMY
EPIC PEST CONTROL AND LANDSCAPE SERVICES, INC.	619-466-3033	619-474-9538	41804	21-Oct		14-Nov		LEFT MESSAGE
EW CORP. INDL CONSTRUCTORS	760-337-0020	760-337-0030	42305	21-Oct		14-Nov	NO	ISRAEL
EXBON DEVELOPMENT, INC.	714-539-2222	562-777-1888	36272	21-Oct		14-Nov		LEFT MESSAGE W/CHRIS
EXCEL CONCRETE CONSTRUCTION INC.	951-695-0170	951-667-3395	43294	21-Oct		14-Nov	UNSURE	SEAN
FCS STRIPING, SEALING AND PAVING INC.	925-373-6502	925-373-6208	39845	21-Oct		14-Nov		PHONE DISCONNECTED
FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	4952	21-Oct		14-Nov		LEFT MESSAGE
FLASH TRAFFIC INC.	661-262-6003	661-262-6099	39950	21-Oct		14-Nov	YES	RICK
FLORES CONSTRUCTION, INC.	909-322-9240	909-597-8100	41622	21-Oct		14-Nov		OUT OF BUSINESS
FULL TRAFFIC MAINTENANCE INC.	951-520-9990	951-520-9980	35742	21-Oct	21-Oct		YES	JESSICA
G. & F CONCRETE CUTTING	714-648-0397	714-550-0624	8735	21-Oct	8-Nov		YES	
G & G ELECTRIC INC.	951-572-0196	951-689-2694	41700	21-Oct		14-Nov		LEFT MESSAGE
G & M BACKHOE SERVICE INC.	909-464-1417	909-465-1936	37398	21-Oct		14-Nov	NO	DOES NOT BID NON UNION JOBS
G SOSA CONSTRUCTION INC.	805-934-3606	805-934-3609	24244	21-Oct		14-Nov	NO	GILBERT
G2 CONSTRUCTION INC.	714-448-8080	714-748-4244	41740	21-Oct		14-Nov		LEFT MESSAGE
G. W. PEOPLES CONTRACTING CO INC.	202-488-7185	703-682-6804	29381	21-Oct		14-Nov	NO	RAILROAD CONTRACTOR
GARCON CONSTRUCTION INC.	909-591-8601	909-563-8690	39568	21-Oct		14-Nov		LEFT MESSAGE
GATES ENTERPRISES INC.	714-382-6707	714-382-6801	37053	21-Oct	27-Oct		NO	JOE GATES
GEN CON ENVIRO SVC GROUP	626-255-8755	760-241-8420	39941	21-Oct		14-Nov		FAX DISCONNECTED

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
GERONIMO CONCRETE INC	323-2258-2016	323-222-8312	34507	21-Oct		14-Nov	NO	DOES NOT BID CALTRANS
GLOBAL ROAD SEALING, INC.	714-893-0845	714-893-0945	31176	21-Oct		14-Nov	NO	TRI
GOLDEN SUN CONSTRUCTION. INC.	949-380-9797		28593	21-Oct		14-Nov		FAX DISCONNECTED
GONZALES, SUAREZ & ASSOCIATES, INC.	909-985-9531	909-985-9531	30795	21-Oct		14-Nov		LEFT MESSAGE
GRANITEX CONSTRUCTION	714-424-0622	714-424-0552	8794	21-Oct		14-Nov	NO	BROOKE
H & F CONSTRUCTORS, LLC	323-345-3655		41683	21-Oct		14-Nov		LEFT MESSAGE
H & R PLUMBING DRAIN & CLEANING	510-222-5556	510-222-4627	38176	21-Oct		14-Nov	NO	COMMERCIAL PLUMBER
HARBOR ENVIRONMENTAL GROUP INC.	714-257-9680	714-257-9681	43128	21-Oct		14-Nov	NO	MELINDA
HERCA TELECOM SERVICES, INC.	951-940-5941	951-940-5456	39391	21-Oct		14-Nov	NO	DOES NOT BID NON UNION JOBS
HEIR & SON CONSTRUCTION INC.	530-415-4777	916-463-9041	42780	21-Oct		14-Nov	NO	DOES NOT BID NON UNION JOBS
HERCON COMPANY INC.	949-766-6770	949-216-9053	35158	21-Oct		14-Nov		LEFT MESSAGE W/AL
HER-CON CONSTRUCTION SERVICES, INC.	626-339-7000	626-331-3638	36281	21-Oct		14-Nov	NO	JOE
HOFER CORPORATION	619-661-6053	619-661-6054	39071	21-Oct	21-Oct		NO	SCOTT
HIGH LIGHT ELECTRIC	*82 951-352-9646 #2	951-352-2498	28842	21-Oct		7-Nov	YES	IRWIN
HYM ENGINEERING INC.	714-523-2372	562-249-6609	38719	21-Oct		14-Nov		LEFT MESSAGE
IN-LINE FENCE & RAILING CO., INC.	760-789-0282	760-789-0689	14089	21-Oct		14-Nov	NO	BIDS ONLY SAN DIEGO
INDIAN CONSTRUCTION INC.	909-880-6244	909-880-6262	38048	21-Oct		14-Nov		LEFT MESSAGE
INDUSTRIAL ELECTRICAL SERVICE	818-395-6658	818-508-6031	36741	21-Oct		14-Nov	NO	DAVID
INTERIOR DEMOLITION INC	818-249-4932 #1	818-249-4937	27378	21-Oct		14-Nov	NO	MARCO
INTERWEST PACIFIC LTD	858-259-2062	858-345-3737	12174	21-Oct		14-Nov		GO TO WEBSITE BID CALENDAR
J. CARDENAS INC.	760-403-0015		43187	21-Oct		14-Nov		LEFT MESSAGE
J FRANCIS COMPANY	951-776-9100	951-776-9174	38326	21-Oct		14-Nov	NO	LILLY
JF ENGINEERING	909-622-9333	909-622-9330	41803	21-Oct		14-Nov		LEFT MESSAGE
JNA BUILDERS	888-315-1283	888-315-1286	39353	21-Oct		14-Nov	NO	ESTIMATING
JUNGLE NURSERY, INC.	310-235-2875	310-388-5783	37604	21-Oct		14-Nov		LEFT MESSAGE
K & G CONCRETE PUMPING	916-539-6652	866-878-2769	38962	21-Oct	4-Nov		YES	GRACE
KATO LANDSCAPE INCORPORATED	714-963-4615	714-963-6424	35398	21-Oct		14-Nov	NO	AMI
KAYLEN ENGINEERING INC.	559-299-2899		38347	21-Oct		14-Nov		LEFT MESSAGE
KELLIE AVILA CONST. SRV.	805-461-1600	805-461-1613	38321	21-Oct		14-Nov	NO	CALL FEB 2017 NO BID CALTRANS NOW
KERN COUNTY CUSTOM CONCRETE	661-872-4602	661-872-4602	30847	21-Oct		14-Nov		LEFT MESSAGE
KRC SAFETY	559-732-0393	559-802-1749	447	21-Oct		14-Nov	YES	CACHE
KRS CONSTRUCTION INC.	916-381-6438	916-381-6438	40890	21-Oct		14-Nov		LEFT MESSAGE
L A FIRMA INC.	805-748-8576	805-929-0501	39322	21-Oct		14-Nov	YES	VINCE
L A SIGNAL CONSTRUCTION INC.	909-599-2201	909-599-0376	35670	21-Oct		14-Nov	YES	KAREN
L A STEEL SERVICES	951-393-2013	951-602-6220	42683	21-Oct		14-Nov	YES	ROB
L C PAVING & SEALING	760-752-1743	760-752-1674	20499	21-Oct		14-Nov	NO	MARIE
LAGO VISTA CONSTRUCTION INC.	310-968-2301		42017	21-Oct		14-Nov		LEFT MESSAGE W/PABLO
LANDSCAPE SUPPORT SERVICE, INC.	818-475-0680	661-554-0109	40620	21-Oct		14-Nov	NO	LORRAINE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
LEGEND FENCE CORPORATION	619-282-6000	619-282-6001	39408	21-Oct		14-Nov	NO	BIDS SAN DIEGO ONLY
LIGHT DUTY ELECTRIC	760-214-2730	760-757-4939	41409	21-Oct		14-Nov		LEFT MESSAGE W/CHARLTON
LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	40089	21-Oct		14-Nov		LEFT MESSAGE W/BRIANNA
LOVEX GENERAL ENGINEERING CORPORATION	760-249-5428	760-281-1701	20524	21-Oct		14-Nov		NO ANSWER
LMN CONCRETE & GRINDING	951-616-3828	951-685-1862	40561	21-Oct		14-Nov	YES	DAMIAN
LMS TRANSPORT	951-616-3828	951-685-1862	38327	21-Oct		14-Nov	YES	DAMIAN
LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	31286	21-Oct		14-Nov	YES	RAY
LUCAS BUILDERS	310-853-0690	310-756-1247	37039	21-Oct		14-Nov	NO	CHRIS
MAD STEEL INC.	909-592-3443	909-394-0724	34508	21-Oct		14-Nov	NO	GINGER
MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	38078	21-Oct	8-Nov		YES	OTTLY
MARMOLEJO CONTRACTORS INC.	909-790-1637	909-790-1637	39330	21-Oct		14-Nov	NO	OPERATOR
MARTINEZ STEEL CORPORATION	909-946-0686	909-946-8161	25309	21-Oct		14-Nov		LEFT MESSAGE
MASKELL PIPE & SUPPLY INC.	909-574-8662 #6	909-574-8663	40662	21-Oct		14-Nov		LEFT MESSAGE W/DANA
MASS X INC.	559-294-1075	559-294-1463	39715	21-Oct		14-Nov		LEFT MESSAGE
MAX OUT INC.	626-361-1687	626-964-8004	41112	21-Oct		14-Nov	NO	ROD
MCC EQUIPMENT RENTALS, INC.	909-795-9300	909-795-7308	39069	21-Oct		14-Nov	NO	DANIELLE
McCULLOUGH CONSTRUCTION INC.	707-825-1014	707-825-1769	27969	21-Oct		14-Nov	NO	DOES NOT BID IN SOCAL
METCO	415-455-9922	415-455-9960	14906	21-Oct		14-Nov		PHONE DISCONNECTED
MONTGOMERY CONSTRUCTION SERVICES INC.	619-578-2538 #4	619-546-8482	36979	21-Oct		14-Nov		LEFT MESSAGE
MORALES CONTRACTING SERVICES	626-856-3646	626-856-3648	4481	21-Oct		14-Nov	NO	REX
MORELLO CONCRETE CONSTRUCTION INC.	619-596-5400	619-596-3269	41161	21-Oct		8-Nov	NO	BIDS SAN DIEGO ONLY - CARRIE
MJC CONSTRUCTION	619-472-5619	619-996-2116	28196	21-Oct			NO	SUSPENDED LICENSE
MRCI, INC.	559-351-2048		38705	21-Oct		14-Nov		LEFT MESSAGE
MV CONSTRUCTION INC.	209-756-5936		40840	21-Oct		14-Nov		LEFT MESSAGE FAX DISC.
NEW LEGACY DEVELOPMENT CORP.	951-992-6903	909-428-7856	41024	21-Oct		14-Nov		LEFT MESSAGE
NEW VISION COMMERCIAL BUILDERS	310-904-4645	888-576-5553	43250	21-Oct		14-Nov	NO	COMMERCIAL ONLY
NEWLAND ENTITIES, INC.	530-755-1178	530-674-0756	35955	21-Oct		14-Nov	NO	TANYA
NISH-KO INC.	5592756653	559-276-5753	9483	21-Oct		14-Nov	NO	KAREN
NLS TRUCKING	818-741-6401	818-698-4581	39049	21-Oct		14-Nov		NO ANSWER
NOR-CAL PUMP & WELL DRILLING INC.	530-674-5861	530-674-1525	34182	21-Oct		14-Nov	NO	WELL DRILLING
NUNO IRON & MFG, INC.	831-386-0513	831-386-9976	40834	21-Oct		14-Nov	NO	PRESCILLA
ORTIZ ASPHALT PAVING COMPANY	951-966-7060	760-995-4443	34790	21-Oct			NO	NO CAL STATE LICENSE
OST TRUCKS AND CRANES, INC.	805-643-9963	805-643-7618	22322	21-Oct		14-Nov	NO	ALMA
PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	102	21-Oct		8-Nov	NO	MARCY
P. A. WILSON INC.	619-654-0295		27179	21-Oct		14-Nov		PLEASE REMOVE FROM LIST
PELESA INC.	818-247-5163	818-247-8760	2406	21-Oct		14-Nov	NO	DEBBIE
PEREZ ASPHALT CONSTRUCTION	661-872-9093	661-872-9099	38801	21-Oct		14-Nov		LEFT MESSAGE
PROFESSIONAL CONCRETE SAWING	209-722-2226	209-722-2227	34174	21-Oct		14-Nov		LEFT MESSAGE

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
PVF SALES	562-623-9999	562-623-0909	34382	21-Oct		14-Nov	NO	ANDRIC
QUALITY TRAFFIC CONTROL (Equip. Rental)	909-276-5582	888-839-9857	42283	21-Oct		8-Nov	YES	JOSE
QUALITY HYDROSEEDING	760-789-8040	760-789-5168	5616	21-Oct		14-Nov	NO	RON
QUANTUM CONSTRUCTION COMPANY	559-431-7940	559-431-7940	41743	21-Oct		14-Nov		LEFT MESSAGE
RD CONSTRUCTION	951-279-5020	951-279-5020	29224	21-Oct		14-Nov		LEFT MESSAGE
R D HORN CONSTRUCTION CO.	559-513-4615		25467	21-Oct		14-Nov		MAIL BOX FULL
REBEL CONCRETE BREAKING SRV	323-574-9774	323-563-8311	2275	21-Oct		14-Nov		PHONE OUT OF SERIVCE
RIO JORDAN CONSTRUCTION	562-942-0228	888-308-0936	37471	21-Oct		14-Nov	NO	DOES NOT BID CALTRANS
ROBERT'S BACKHOE SERVICE INC.,	909-678-0813	909-678-5957	34501	21-Oct		14-Nov		LEFT MESSAGE
ROBNETT ELECTRIC, INC.	323-565-2660 #4	323-778-4305	23448	21-Oct		14-Nov		LEFT MESSAGE
ROCK STRUCTURES CONSTRUCTION	951-818-1670	951-278-2802	14054	21-Oct		14-Nov	NO	TONY
ROUCH REBAR	562-788-0401	310-631-0137	39473	21-Oct		14-Nov	YES	STEPHANIE
ROYAL TRUCKING	510-632-2895		33187	21-Oct		14-Nov		PHONE OUT OF SERIVCE
RND CONTRACTORS INC.	909-429-8500	909-429-8200	40580	21-Oct		14-Nov		LEFT MESSAGE
RUBECON BUILDERS INC.	415-206-7740	415-206-1750	41661	21-Oct		14-Nov	NO	BIDS ONLY BAY AREA
RUDY'S LANDSCAPE & IRRIGATION DESIGN	661-325-3596	661-322-7854	36907	21-Oct		14-Nov		MAIL BOX FULL
RUPERT CONSTRUCTION SUPPLY	925-229-5577	925-269-2861	32785	21-Oct		14-Nov	NO	KAREN
RUSSELL CRESS CO., INC.	201-488-7111	201-488-7411	37219	21-Oct		14-Nov	NO	RUSSELL
SAFEGUARD FENCE	949-678-7331	951-280-0105	36311	21-Oct		14-Nov		LEFT MESSAGE W/CHARLENE
SAM'S EQUIPMENT & SUPPLIES	*82 559-252-0354	559-251-1119	34479	21-Oct		14-Nov	YES	SAM
SAMPO ENGINEERING, INC.	760-436-0660	760-436-0659	37488	21-Oct		14-Nov		LEFT MESSAGE
SAN JOAQUIN VALLEY CONSTRUCTION GROUP LLC	661-747-1465	661-323-9287	41565	21-Oct		14-Nov		PHONE DISCONNECTED
S.C. YAMAMOTO, INC.	714-992-5783	562-690-1540	39686	21-Oct		14-Nov	NO	DOES NOT BID CALTRANS
SEALRIGHT PAVING	619-465-7411	619-465-7490	42984	21-Oct		14-Nov	NO	DOES NOT BID DIST. 07, 08,12
SEQUOIA CONSULTANTS	714-974-6316	714-974-6193	35308	21-Oct		14-Nov	YES	JOEL
SERVITEK SOLUTIONS INC.	626-227-1650 #2	626-478-1300	38446	21-Oct		14-Nov		LEFT MESSAGE
SIERRA COMMUNICATIONS & CONSTRUCTION INC.	209-742-4948	209-742-4948	32035	21-Oct		14-Nov	NO	STACY
SIGNS PORTAL	213-389-9241	818-686-1501	36283	21-Oct		14-Nov		BUSY SIGNAL
SO CAL CONSTRUCTION & CONSULTING SERVICE INC.	760-723-8907	760-723-2736	37385	21-Oct		14-Nov	NO	AMANDA
SO CAL SIGNS, INC.	619-296-5555		42902	21-Oct		14-Nov	NO	CLAY
SO CAL TRAFFIC INC	858-720-0179	858-792-4495	41010	21-Oct		14-Nov	YES	CECILIA
SOUTH COAST SWEEPING, INC.	760-535-6800	760-731-6026	40069	21-Oct		14-Nov		LEFT MESSAGE
SOUTHWEST CONTRACTING AND ELECTRIC INC	858-752-9197		41790	21-Oct		14-Nov		LEFT MESSAGE
STATEWIDE STRIPES, INC.	858-560-6887	858-560-0158	32232	21-Oct		14-Nov	NO	BIDS SAN DIEGO DISTRICT ONLY
STONE CONCEPTS, INC.	805-331-4121	805-688-4131	40763	21-Oct		14-Nov		LEFT MESSAGE
STRAIGHT STRIPE PAINTING INC.	435-656-0930	435-634-0580	42910	21-Oct		14-Nov	NO	JEN
SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	2003	21-Oct		14-Nov	NO	ROB
TERRA WEST, INC.	619-591-1007	619-568-3475	36931	21-Oct		14-Nov	NO	ROBERTO

DBE,UDBE MASTER PHONE LIST

NAME	PHONE	FAX	DBE #	Solicitation Fax Date	Fax Response To Solicitation W/Date	Date of Phone Call		Comment
THE CONSTRUCTION ZONE	925-387-8013	925-293-0800	43059	21-Oct	3-Nov		YES	JOE
TIPCO ENGINEERING INC.	310-515-6549	310-515-6579	37925	21-Oct		14-Nov	NO	KEVIN
TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	38033	21-Oct		14-Nov	YES	LAN
TRI SPAN, INC.	714-257-9680	714-257-9681	26203	21-Oct		14-Nov	NO	ERICA
TRIUMPH GEO-SYNTHETICS	714-237-1550	714-237-1549	9076	21-Oct	21-Oct		YES	ERIN
UDBE STEEL	951-224-9797		39484	21-Oct		14-Nov		LEFT MESSAGE
UNITED TRAFFIC SERVICES & SUPPLY, INC.	626-961-5736	818-961-4746	33824	21-Oct		14-Nov	NO	JESSICA
U. S. CONCRETE CONSTRUCTION, INC.	661-259-3522	661-799-1038	38294	21-Oct		14-Nov	NO	LICENSE SUSPENDED 9/12/16
VALVERDE CONSTRUCTION INC.	562-906-1826	562-906-1918	1045	21-Oct		14-Nov	NO	PAULA
VAP CONSTRUCTION, INC.	*82 714-253-3270	714-551-9420	39166	21-Oct		14-Nov		LEFT MESSAGE
VISTA STEEL COMPANY	805-653-1189	805-964-1051	40645	21-Oct		14-Nov	NO	NO LONGER BIDS DISTRICT 7,8,12
VT ELECTRIC	909-985-1755	909-985-8186	30828	21-Oct		14-Nov	YES	ADRIANA
WALLACE STRUCTURES	707-834-4992	707-768-3386	41176	21-Oct		14-Nov		LEFT MESSAGE
WELDON WORKS, INC.	408-251-1161	408-251-1162	42704	21-Oct		14-Nov		LEFT MESSAGE
WEST PACIFIC CONCRETE	323-674-6170	323-410-0490	43335	21-Oct		14-Nov		LEFT MESSAGE
WEST PACIFIC ELECTRIC COMPANY	559-924-6422	559-924-4826	42783	21-Oct		14-Nov		LEFT MESSAGE
WESTERN TRAFFIC SUPPLY INC.	925-249-1854	925-249-1863	40681	21-Oct		14-Nov	NO	ESTIMATING
WILLIAMS CONCRETE ENGINEERING	805-778-4807	805-772-8070	37911	21-Oct		14-Nov		LEFT MESSAGE
WIRENET COMMUNICATIONS INC.	909-986-3290	909-986-6490	33077	21-Oct		14-Nov		LEFT MESSAGE
YBANAG REALTY & DEVELOPMENT CORP.	951-657-7144	951-657-1993	41228	21-Oct		14-Nov		LEFT MESSAGE
YMD MATERIAL BROKER, INC.	562-843-2465	760-948-9895	37852	21-Oct		14-Nov		PHONE OUT OF SERIVCE

ATTACHMENT "C"

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 12-0M5004
Date Adv.: 09/19/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,060
6	120200	FLASHING BEACON (PORTABLE)	EA	110
7	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
8	129000	TEMPORARY RAILING (TYPE K)	LF	58,300
9	032144	ALTERNATIVE TEMPORARY CRASH CUSHION	LS	LUMP SUM
10	129150	TEMPORARY TRAFFIC SCREEN	LF	58,300
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
12	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
13	130330	STORM WATER ANNUAL REPORT	EA	2
14	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	18,700
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	130
16	130640	TEMPORARY FIBER ROLL	LF	14,500
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141120	TREATED WOOD WASTE	LB	428,000
20	150605	REMOVE FENCE	LF	45
21	150661	REMOVE GUARDRAIL	LF	30,300
22	150685	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
23	150742	REMOVE ROADSIDE SIGN	EA	110
24	150748	REMOVE ROADSIDE SIGN PANEL	EA	13
25	150771	REMOVE ASPHALT CONCRETE DIKE	LF	7,080
26	150812	REMOVE PIPE (LF)	LF	260
27	150820	REMOVE INLET	EA	4
28	150821	REMOVE HEADWALL	EA	3
29	150838	REMOVE RETAINING WALL (PORTION) (LF)	LF	5
30	150839	REMOVE RETAINING WALL (PORTION) (LS)	LS	LUMP SUM
31	151540	RECONSTRUCT CHAIN LINK FENCE	LF	65
32	153120	REMOVE CONCRETE (LF)	LF	2,980
33	153130	REMOVE CONCRETE CURB (LF)	LF	710
34	153220	REMOVE CONCRETE (CHANNEL)	CY	10
35	153221	REMOVE CONCRETE BARRIER	LF	599
36	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	56
37	159010	RECONSTRUCT METAL RAILING	LF	80
38	190101	ROADWAY EXCAVATION	CY	12,800
39	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	110
40(F)	192001	STRUCTURE EXCAVATION	CY	5
41	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	22
42(F)	193001	STRUCTURE BACKFILL	CY	3
43	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	28
44	198010	IMPORTED BORROW (CY)	CY	8,810
45	200002	ROADSIDE CLEARING	LS	LUMP SUM
46	202006	SOIL AMENDMENT	CY	2
47	204006	PLANT (GROUP F)	EA	92,300
48	204035	PLANT (GROUP A)	EA	84
49	204096	MAINTAIN EXISTING PLANTED AREAS	LS	LUMP SUM
50	205035	WOOD MULCH	CY	2,100
51	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
52	206402	OPERATE EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
53	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
54	206562	1" REMOTE CONTROL VALVE	EA	1
55	206564	1 1/2" REMOTE CONTROL VALVE	EA	9
56	206565	2" REMOTE CONTROL VALVE	EA	6
57	208446	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	300
58	208448	RISER SPRINKLER ASSEMBLY	EA	100
59	208450	DRIP VALVE ASSEMBLY	EA	2
60(F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,120
61(F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	7,250
62(F)	208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	400
63(F)	208605	2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	3,690
64(F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	750
65	208683	BALL VALVE	EA	5
66	390132	HOT MIX ASPHALT (TYPE A)	TON	4,530
67	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	2,660
68	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	590
69	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	270
70	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	4,120
71(F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	5
72(F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	90
73(F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	1.5
74(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	13.5
75	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	170
76	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	420
77	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	420
78	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	140
79	566011	ROADSIDE SIGN - ONE POST	EA	57
80	566012	ROADSIDE SIGN - TWO POST	EA	19
81	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	11
82	568016	INSTALL SIGN PANEL ON EXISTING FRAME	SQFT	1,700
83	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	14
84	032145	INSTALL SIGN (QUICK POST CHANGE METHOD)	EA	3
85	032146	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	650
86	032147	FURNISH LAMINATED PANEL SIGN(1"-TYPE A) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	620
87	032148	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - UNFRAMED)FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	120
88	032149	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -UNFRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	490
89	032150	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	90
90	032151	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" - FRAMED) FOR RETROREFLECTIVE SHEETING TYPE XI	SQFT	230
91	032152	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	2,180
92	650014	18" REINFORCED CONCRETE PIPE	LF	39
93	650018	24" REINFORCED CONCRETE PIPE	LF	160
94	650022	30" REINFORCED CONCRETE PIPE	LF	110
95	665112	12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079"	LF	40
96	665123	24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)	LF	20
97	705065	24" BITUMINOUS COATED STEEL FLARED END SECTION	EA	1
98	730045	MINOR CONCRETE (GUTTER) (CY)	CY	6
99	750001	MISCELLANEOUS IRON AND STEEL	LB	2,940
100	820107	DELINEATOR (CLASS I)	EA	360
101	820143	OBJECT MARKER (TYPE K-2)	EA	120
102	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	7,820
103	832015	MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)	LF	6,740
104	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	12,500
105	839221	DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	50
106(F)	839521	CABLE RAILING	LF	171
107	839543	TRANSITION RAILING (TYPE WB-31)	EA	66
108	839576	END CAP (TYPE A)	EA	5
109	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	34
110	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	24
111	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	54
112	839591	CRASH CUSHION, SAND FILLED	EA	14
113	032153	ALTERNATIVE CRASH CUSHION	EA	10
114	045520	CONCRETE BARRIER (GORE BLOCK)	LF	62
115	839700	CONCRETE BARRIER (TYPE 60F)	LF	791
116	839701	CONCRETE BARRIER (TYPE 60)	LF	9,636
117	839703	CONCRETE BARRIER (TYPE 60C)	LF	199
118	839704	CONCRETE BARRIER (TYPE 60D)	LF	9,090
119	045521	CONCRETE BARRIER (TYPE 60C MODIFIED)	LF	147
120	045522	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	388
121	045523	CONCRETE BARRIER (TYPE 60SD MODIFIED)	LF	269
122(F)	839725	CONCRETE BARRIER (TYPE 736)	LF	176
123	839745	CONCRETE BARRIER TRANSITION	LF	1,224
124	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,570
125	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM
126	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
127	999990	MOBILIZATION	LS	LUMP SUM

ATTACHMENT
"C"

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 12:51
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 12:51
FAX NO./NAME	18584337215
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:56
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 13:55
FAX NO./NAME	15107270910
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 12:53
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 12:52
FAX NO./NAME	15592757482
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 13:57
FAX NO./NAME	19517811024
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 12:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 12:54
FAX NO./NAME	15628685075
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:00
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 13:59
FAX NO./NAME	16199233828
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 12:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 12:56
FAX NO./NAME	17146466069
DURATION	00:01:09
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement [illegible] and Carpenters unions. 100% performance and payment bonds may be required for [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:01
FAX NO./NAME	16267920896
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 12:59
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 12:58
FAX NO./NAME	17146414704
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:05
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:05
FAX NO./NAME	16263337843
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:01
FAX NO./NAME	19512724838
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:02
FAX NO./NAME	19517342887
DURATION	00:01:19
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01,02
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:08
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:07
FAX NO./NAME	13107969001
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:09
FAX NO./NAME	13033534567
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:14
FAX NO./NAME	18188820509
DURATION	00:01:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for [illegible] will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:11
FAX NO./NAME	17602956262
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:17
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:16
FAX NO./NAME	13106350562
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:13
FAX NO./NAME	15594533250
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:18
FAX NO./NAME	15707181482
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:21
FAX NO./NAME	17145442703
DURATION	00:00:00
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:17
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:16
FAX NO./NAME	17143843988
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:20
FAX NO./NAME	15592761223
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:26
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:25
FAX NO./NAME	16612590511
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:27
FAX NO./NAME	14154677721
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:33
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:32
FAX NO./NAME	17603458223
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:39
FAX NO./NAME	17023661257
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:42
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:41
FAX NO./NAME	12099662643
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:38
FAX NO./NAME	17148523725
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Austin Enterprise **Contact Person** Ty

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:34
FAX NO./NAME	16615899509
DURATION	00:01:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:40
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:39
FAX NO./NAME	13238794848
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:38
FAX NO./NAME	16197379199
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:45
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:43
FAX NO./NAME	14155081811
DURATION	00:01:26
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:47
FAX NO./NAME	14243315242
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:47
FAX NO./NAME	*8215102610577
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:53
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:52
FAX NO./NAME	16192583515
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 14:57
FAX NO./NAME	16613268562
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:55
FAX NO./NAME	17145211479
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:00
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:00
FAX NO./NAME	18059810105
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 13:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:58
FAX NO./NAME	16612828803
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:03
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:01
FAX NO./NAME	19516022050
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 13:59
FAX NO./NAME	18188617259
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:04
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:04
FAX NO./NAME	19254873183
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:10
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:09
FAX NO./NAME	17147712569
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:02
FAX NO./NAME	15306722411
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:08
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:07
FAX NO./NAME	19094350392
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:26
FAX NO./NAME	14154017664
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:15
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:14
FAX NO./NAME	16613981382
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:11
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:11
FAX NO./NAME	16268101322
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must possess a current contractor's license

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:34
FAX NO./NAME	16193039397
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:17
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:16
FAX NO./NAME	19098806262
DURATION	00:00:25
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Note: This list is not updated when addenda are issued. For informational purposes only.
Contract Number 12-0M5004
Date Adv.: 09/19/2016

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
		[illegible]		
38	190101	ROADWAY EXCAVATION	CY	12,800
39	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	110
40(F)	192001	STRUCTURE EXCAVATION	CY	5
41	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	22
	[illegible]	STRUCTURE BACKFILL	CY	3

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation**

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:12
FAX NO./NAME	19163747998
DURATION	00:01:16
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:18
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:18
FAX NO./NAME	19099305503
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:20
FAX NO./NAME	17072759025
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:26
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:25
FAX NO./NAME	15629979411
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:21
FAX NO./NAME	15592518821
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:28
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:27
FAX NO./NAME	19516952801
DURATION	00:01:30
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:23
FAX NO./NAME	18663666646
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:25
FAX NO./NAME	18059375473
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:31
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:30
FAX NO./NAME	16269674303
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:37
FAX NO./NAME	15629422422
DURATION	00:01:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:32
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:31
FAX NO./NAME	16194476540
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Crimson Marie Co. **Contact Person** Sarah Thacker

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:32
FAX NO./NAME	17608686814
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **(No) We will not be bidding**

Company Name CT CONCRETE CUTTIN **Contact Person** DANIELLE

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:34
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:33
FAX NO./NAME	19516980795
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:36
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:34
FAX NO./NAME	17146930800
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:39
FAX NO./NAME	15102516401
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:43
FAX NO./NAME	16264801557
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:41
FAX NO./NAME	15619485588
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD
	ECM

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 15:49
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/20 15:48
FAX NO./NAME	16264709723
DURATION	00:01:35
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J3669100

DATE,TIME	10/20 14:44
FAX NO./NAME	17143844594
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person**_____

TRANSMISSION VERIFICATION REPORT

TIME : 10/20/2016 14:47
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/20 14:46
FAX NO./NAME	19256346858
DURATION	00:00:56
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:48
FAX NO./NAME	18007834179
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 09:34
FAX NO./NAME	16269625055
DURATION	00:00:50
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:31
FAX NO./NAME	13106682040
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:33
FAX NO./NAME	17146463698
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:31
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:35
FAX NO./NAME	13237548558
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:36
FAX NO./NAME	19094448311
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:38
FAX NO./NAME	16503678282
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

Chumo Construction Inc. *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name EL Engineering Corp **Contact Person** Enrique Lopez

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:41
FAX NO./NAME	19095965115
DURATION	00:01:16
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:43
FAX NO./NAME	15629838817
DURATION	00:00:51
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:46
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:45
FAX NO./NAME	13237225459
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9 10
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Empire Steel **Contact Person** Tammy Henry

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:47
FAX NO./NAME	19095095927
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:50
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:48
FAX NO./NAME	16194749538
DURATION	00:01:15
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:51
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:50
FAX NO./NAME	17603370030
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:53
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:53
FAX NO./NAME	15627771888
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:57
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:54
FAX NO./NAME	19516673395
DURATION	00:02:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 08:58
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 08:57
FAX NO./NAME	19253736208
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:01
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:00
FAX NO./NAME	16617228900
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:04
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:02
FAX NO./NAME	16612626099
DURATION	00:01:16
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:05
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:04
FAX NO./NAME	19095978100
DURATION	00:00:40
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name FTM, Inc. **Contact Person** Jessica

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:06
FAX NO./NAME	19515209980
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:09
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:08
FAX NO./NAME	17145500624
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:13
FAX NO./NAME	19516892694
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:09
FAX NO./NAME	19094651936
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:15
FAX NO./NAME	18059343609
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:13
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:12
FAX NO./NAME	17147484244
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:19
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:18
FAX NO./NAME	17036826804
DURATION	00:01:08
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums up to 1.5%

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding X **No We will not be bidding**

Company Name GATES ENTERPRISES **Contact Person** Joe GATES

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:16
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:14
FAX NO./NAME	19095638690
DURATION	00:01:32
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:20
FAX NO./NAME	17143826801
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:18
FAX NO./NAME	13232228312
DURATION	00:00:57
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:23
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:23
FAX NO./NAME	17148930945
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:20
FAX NO./NAME	19099859531
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:26
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:25
FAX NO./NAME	17144240552
DURATION	00:01:07
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:23
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:22
FAX NO./NAME	15102224627
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:28
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:27
FAX NO./NAME	19164639041
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must ----

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:41
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:41
FAX NO./NAME	19492169053
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must possess a current contractor's lic

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:44
FAX NO./NAME	16263313638
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:25
FAX NO./NAME	16196616054
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 10:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 10:47
FAX NO./NAME	19519405456
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 [illegible] NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION

CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 09:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 09:28
FAX NO./NAME	*8219513522498
DURATION	00:01:07
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:11
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:10
FAX NO./NAME	17142579681
DURATION	00:00:48
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.6%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:16
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:15
FAX NO./NAME	19164639041
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and [illegible]

Chumo Construction Inc. *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name_____ **Contact Person** Scott Hofer

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:15
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:14
FAX NO./NAME	15622496609
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:21
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:19
FAX NO./NAME	17607890689
DURATION	00:01:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.6%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:17
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:16
FAX NO./NAME	19098806262
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:18
FAX NO./NAME	18182494937
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:24
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:23
FAX NO./NAME	18583453737
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:20
FAX NO./NAME	19517769174
DURATION	00:00:53
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:26
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:25
FAX NO./NAME	19096229330
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.6%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:36
FAX NO./NAME	13103885783
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:24
FAX NO./NAME	18668782769
DURATION	00:01:16
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:30
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:29
FAX NO./NAME	17149636424
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for [illegible] for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:33
FAX NO./NAME	18054611613
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:28
FAX NO./NAME	15598021749
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:33
FAX NO./NAME	19163816438
DURATION	00:01:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:31
FAX NO./NAME	18059290501
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:36
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:34
FAX NO./NAME	19095990376
DURATION	00:01:25
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:37
FAX NO./NAME	19516026220
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:43
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:42
FAX NO./NAME	17607521674
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:39
FAX NO./NAME	16615540109
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:44
FAX NO./NAME	16192826001
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:41
FAX NO./NAME	17607574939
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:46
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:45
FAX NO./NAME	15626972039
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:44
FAX NO./NAME	17602811701
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:48
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:47
FAX NO./NAME	19516851862
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:47
FAX NO./NAME	19516851862
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:52
FAX NO./NAME	19093939363
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:50
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:49
FAX NO./NAME	13107561247
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:55
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:55
FAX NO./NAME	19093940724
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:51
FAX NO./NAME	19516955105
DURATION	00:01:14
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:55
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:53
FAX NO./NAME	19099468161
DURATION	00:01:28
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:59
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 12:58
FAX NO./NAME	19095748663
DURATION	00:01:04
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 11:57
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 11:55
FAX NO./NAME	15592941463
DURATION	00:01:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:02
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:01
FAX NO./NAME	19097957308
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:19
FAX NO./NAME	17078251769
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:25
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:25
FAX NO./NAME	14154559960
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license. DIR No.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:22
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:22
FAX NO./NAME	16195468482
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:27
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:26
FAX NO./NAME	16268563648
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:24
FAX NO./NAME	16195963269
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:29
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:28
FAX NO./NAME	16199962116
DURATION	00:01:18
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01,02
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:26
FAX NO./NAME	19094287856
DURATION	00:01:29
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:32
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:31
FAX NO./NAME	18885765553
DURATION	00:01:10
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:29
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:28
FAX NO./NAME	15306740756
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:34
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:32
FAX NO./NAME	15592765753
DURATION	00:01:22
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:31
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:31
FAX NO./NAME	18186984581
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:35
FAX NO./NAME	15306741525
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:33
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:32
FAX NO./NAME	18313869976
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:53
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:53
FAX NO./NAME	176099954443
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:38
FAX NO./NAME	18056437618
DURATION	00:01:23
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:35
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:34
FAX NO./NAME	16194271620
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:42
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:40
FAX NO./NAME	18182478760
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premiums

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:37
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:36
FAX NO./NAME	16618729099
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:40
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:39
FAX NO./NAME	12097222227
DURATION	00:01:37
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:43
FAX NO./NAME	15626230909
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:41
FAX NO./NAME	18888399857
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:47
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:46
FAX NO./NAME	17607895168
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:45
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:44
FAX NO./NAME	15594317940
DURATION	00:01:18
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:49
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:49
FAX NO./NAME	19512795020
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:52
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:51
FAX NO./NAME	18883080936
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:48
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:48
FAX NO./NAME	19096785957
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:55
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:54
FAX NO./NAME	13237784305
DURATION	00:00:44
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:52
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:50
FAX NO./NAME	19512782802
DURATION	00:01:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:56
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:55
FAX NO./NAME	13106310137
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:54
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:53
FAX NO./NAME	19094298200
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:58
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 13:57
FAX NO./NAME	14152061750
DURATION	00:00:43
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 12:56
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 12:55
FAX NO./NAME	16613227854
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:01
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:00
FAX NO./NAME	19252692861
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:06
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:05
FAX NO./NAME	12014887411
DURATION	00:01:19
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:04
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:03
FAX NO./NAME	19512800105
DURATION	00:01:36
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:00
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:00
FAX NO./NAME	15592511119
DURATION	00:00:49
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:06
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:05
FAX NO./NAME	17604360659
DURATION	00:01:02
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:03
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:02
FAX NO./NAME	16613239287
DURATION	00:01:52
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:07
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:07
FAX NO./NAME	15626901540
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:13
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:11
FAX NO./NAME	16194657490
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:09
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:08
FAX NO./NAME	17149746193
DURATION	00:00:42
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:14
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:13
FAX NO./NAME	16264781300
DURATION	00:01:06
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:28
FAX NO./NAME	12097424948
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:39
FAX NO./NAME	18186861501
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:12
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:11
FAX NO./NAME	17607232736
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.

Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:39
FAX NO./NAME	18587924495
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's lic[illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:18
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:17
FAX NO./NAME	17607316026
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:21
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:21
FAX NO./NAME	18585600158
DURATION	00:00:00
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:15
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:14
FAX NO./NAME	18056884131
DURATION	00:00:45
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:37
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:36
FAX NO./NAME	14356340580
DURATION	00:01:12
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:22
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:21
FAX NO./NAME	18055247428
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chu...

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:17
FAX NO./NAME	16195683475
DURATION	00:01:17
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must ...

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES **We will be bidding** **No We will not be bidding**

Company Name The Construction Zone **Contact Person** Joe Peixoto

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:19
FAX NO./NAME	19252930800
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must possess a [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:20
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:19
FAX NO./NAME	19252930800
DURATION	00:01:13
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:24
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:23
FAX NO./NAME	13105156579
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:24
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:23
FAX NO./NAME	17145204027
DURATION	00:00:55
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:25
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:25
FAX NO./NAME	17142579681
DURATION	00:00:41
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Ch

Chumo Construction Inc. *Engineering Contractor*
14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR No., insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

BID SOLICITATION RESPONSE

YES We will be bidding **No We will not be bidding**

Company Name Triumph Geo **Contact Person** Eric Humphery

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:27
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:26
FAX NO./NAME	17142371549
DURATION	00:00:47
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:33
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:33
FAX NO./NAME	18189614746
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%
Subcontractors must possess a

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:30
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:30
FAX NO./NAME	16617991038
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:35
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:34
FAX NO./NAME	15629061918
DURATION	00:00:48
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:32
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:31
FAX NO./NAME	17145519420
DURATION	00:01:08
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:39
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:38
FAX NO./NAME	18059641051
DURATION	00:00:46
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:34
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:34
FAX NO./NAME	19099858186
DURATION	00:00:39
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.

CONTRACT NO.: 12-0M5004

POST MILE: 12-ORA-55-1.2/R17.9

BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:38
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:36
FAX NO./NAME	14082511162
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:42
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:41
FAX NO./NAME	13234100490
DURATION	00:01:05
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:39
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:38
FAX NO./NAME	15599244826
DURATION	00:01:14
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:44
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:43
FAX NO./NAME	19252491863
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will [illegible]

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:42
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:41
FAX NO./NAME	18057728070
DURATION	00:01:07
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:46
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:45
FAX NO./NAME	19099866490
DURATION	00:01:17
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 13:44
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE,TIME	10/21 13:43
FAX NO./NAME	19516571993
DURATION	00:01:11
PAGE(S)	02
RESULT	OK
MODE	STANDARD

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.

TRANSMISSION VERIFICATION REPORT

TIME : 10/21/2016 14:48
NAME :
FAX :
TEL :
SER.# : BROC0J140323

DATE,TIME	10/21 14:47
FAX NO./NAME	17609489895
DURATION	00:00:54
PAGE(S)	02
RESULT	OK
MODE	STANDARD ECM

Chumo Construction Inc. *Engineering Contractor*

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Invitation to Bid and Solicitation of DBE

ATTENTION: ESTIMATING DEPARTMENT PAGES 2

UPGRADE SAFETY DEVICES FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS FROM 0.9 MILE NORTH OF ROUTE 1 TO ROUTE 55/91 SEPARATION.
CONTRACT NO.: 12-0M5004
POST MILE: 12-ORA-55-1.2/R17.9
BID DATE / TIME: NOVEMBER 9, 2016 AT 2:00 PM

Chumo Construction, Inc. is bidding the above project as a General Contractor. We invite your participation by submitting a quotation to us.

Please send your quotes to the Estimating Department by FAX to 626-960-3887. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA or on the Caltrans web site. If you have any questions, please call us at 626-960-9502.
Chumo Construction, Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or appropriate agency prior to the end of the bid evaluation period. A copy of your DBE certificate must accompany your quote. The "BID ITEM LIST" is attached for your use. **Please return the Bid Solicitation Response with your intention to bid or not to bid.**

Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for