STATE OF GALIFORNIA » DEPARTMENT OF
DBE - COMMITMENT ;

DES-OE-0102.10D (REV 12/2014)

Bi l I r 10-19-15A10:53 RCVD

conTracT No: 12-0N1104

BID AMOUNT: § 15,014,625.79

81D OPENING DATE: 10/14/15

siopeA's nave: USS Cal Builders Inc

DBE GOAL FROM CONTRACT %: 970

DBE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A b

§ 4,968,578 0

NAME OF DBEs

ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids a
”Eiﬁ,u SERVICES TO BE SUBCONTRACTED OR wom;g;;:f;onv apenad, inchado Glans' cortcaton no. DBE AMEI)JNT
MATERIALS TO BE PROVIDED? IR e fm“;‘;' A
112 Maintain existing Traffic Mgt (9605 . twoliHigh Light Electric $ 275,000
elements during construction PO Box 7339 Riverside
113 Lighting & Sign lllumination (aysA CA 92513
Lighting & Sign lllumination Temp
114 951/352-9646
Microwave Vehicle Detection
1S S Cremp) DBE Cert # 28842
116 Traffic Monitoring System
117 Communication System(Temp)
118 Communication System

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work
shown far the specific amount agreed to. =t

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

21§ 100% of an ftem is not to be perfarmed or fumished by the DBE, describe the exact portion of the item to be
performed or fumished.

“Use Work Category Codes from the California Unified Certification Program database.

$ 215,000

Total Claimed
Participation

R

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

= =
—— .
Signature of Bidder

10[le] WY W 4?2

Date (Area Code) Tel. No.
Person to Contact (Please Type or Print)
ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0N1104
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Unified Certification Program Page 1 of |

Back To Query Form

Search Returned 1 Records

Sat Oct 17 13:21:43 PDT 2015

e

Query Criteria

Firm/DBA Name: High Light Electric

Firm Type: DBE
Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State

Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks

Gender
Ethnicity

Firm Type

HIGH LIGHT ELECTRIC, INC.
7000 JURUPA AVE.

RIVERSIDE
CA
92504

PO BOX 7339

RIVERSIDE
CA
92513

DBE

erwin.mendoza@hleincusa.com

ERWIN MENDOZA

(951)

352-9646

(951)

427-2850

(951)

352-2498

DEPARTMENT OF TRANSPORTATION
19; 30; 33; 36,

07; 08; 12;

237130; 237310; 237990, 238210; 238990;

C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN
ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
A General Engineering Contractor; C10 Electrical Contractor;

M
HISPANIC

:;ﬁaék To Ouérv For

http://www.dot.ca.gov/ucp/QuerySubmit.do 10/17/2015



STATE OF CALIZORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

N

12-0N1104

Bt vl UL b HIGH . uGHT ELECTRIC, INC-

o o ORE TR

ERWIN MENDOZA
28842

JBE o Mpnn e §
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USS CAL BUILDERS
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Jobe quiale v 25 T-=T0 L taddat S pmne b o

10/14/2015

G ol vt Tt v il gan Ao A garstes dnk e sikeonll e o it abid v pio ibal?

B

112-118

9
$275,000.00

(L

1%

iy

I

([

[

]

[
1 100% of an itom is st to be parformed or furnished by the OBE. dosciibe the exact poriion oftho Total . $275,000.00

item to be performed or furnished.

Ag an authorized representative of a cerlified disadvartaged businpss
anterprise, | corfirm that my business was contactod by the bieder or
prime contracior shown above regarding the contract shown above. If the
bidder is awarded the conlrect. my business will enter into a contractual
agreement with the bluder or prime contractor W perfoin the Lype and
collar amouni of work shawn on the NBF Cemmitmant farm

| eerlily under penaity of perury that the foregoing 1s true and correct

Bk of UL S My, Lol (et er

g w1 slenAr]

Frrbe canve o GF £ MBRATS ESRAT

/2y

Tod JTEES athonzed reestwrtal &
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Maracenrt 1IN0 Sheet W34 Sarananic M8 WA

Contract No. 09-364504
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11212015

Back To Query Form

Search Returned 1

Unif ed Certif cation Prcgram

Records Thu Jul 02 09:19:37 PDT 2015

Query Criteria

Firm/DBA Name: high light electric

Firm Type: DBE

Firm ID

Firm/DBA Name
Address Line1
Address Line2

City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
EMail

Contact Name
Area Code

Phone Number
Fax Area Code

Fax Phone Number
Agency Name
Counties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

28842
HIGH LIGHT ELECTRIC, INC.
7000 JURUPA AVE.

RIVERSIDE
CA
92504

PO BOX 7339

RIVERSIDE
CA
92613

DBE

erwin.mendoza@hleincusa.com

ERWIN MENDOZA

(951)

352-9646

(951)

352-2498

DEPARTMENT OF TRANSPORTATION
19; 30; 33; 36;

07; 08; 12;

237130; 237310; 237990; 238210; 238990;

C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN
ILLUMINATION; C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
A General Engineering Contractor; C10 Electrical Contractor;

M
HISPANIC
DBE

hitp:iiwww.dot.ca.gov/iucp/QuerySubmit.do

Back To Query Form

mn



We are a Union Contractor, Union Labor and Operators. Page 10of2

MHT Mailing Address: Main Office Information: LA Metro SBE Cert #5730
P.0O. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRICu:.  Riverside,cA92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760
STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION
12-0N1104
Addendums(s) Noted: 1 Bid Date: 10.14.15 Bid Time: 2PM Quote Revision No.: 0
Item # Bid ltem Description Unit Qty Unit Price Extension Price
112 MAINTAIN EXISTING TRAFFIC MANAGEMENT ELEMENTS DURING CONSTRUCTION LS s | $2,000.00 $2,000.00
113 LIGHTING AND SIGN ILLUMINATION LS 1 $70,000.00 $70,000.00
114 LIGHTING AND SIGN ILLUMINATION (TEMP) LS i | $18,000.00 $18,000.00
115 MICROWAVE VEHICLE DETECTION SYSTEM (TEMP) LS 1 $75,000.00 $75,000.00
116 |TRAFFIC MONITORING SYSTEM LS 1 $20,000.00 $20,000.00
117 COMMUNICATION SYSTEM (TEMP) LS ;| $35,000.00 $35,000.00
118 |COMMUNICATION SYSTEM LS p A $55,000.00 $55,000.00
119 MOBILIZATION LS 1 $25,000.00 $25,000.00
GRAND TOTAL $300,000.00
*** CT DBE CERTIFICATION #28842 *** Estimator: ERWIN

Phone Extension: 121

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



We are a Union Contractor. Union Labor and Operators. Page 20of2

MHT Mailing Address: Mai ] on: LA Metro SBE Cert #5730
P.O. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRIC .. Riverside, CA 92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration,

Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing,

’ Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work
Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program
2 Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)

SECTION B - SPECIAL TERMS AND CONDITIONS:

HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal

A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.

Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as
"Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures.

If the Contractor secures a yard for the project. HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.

All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees

Extended Home Office Overhead: Contractor shall pay HLE $750.00 per day the project completion date is extended for any reason

Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days

RN W& W (N

Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

HLE bid and accounted for only 6 move-ins for the project, Contractor shall compensate HLE $3,500.00 per each additional move in that HLE incurs. A move-in shall be counted

: where HLE does not work on the Project for 3 or more consecutive working days for any cause.

2 Add $4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
3 Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.

4 All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;

All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

1

Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost

2

Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

1 HLE ESTIMATES 10EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL AND BALANCE OF WORK IN SHARED CLOSURES AS AGREED BY HLE
2
3
4
5
Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
* All Options (add or deduct) must be exercised upon receipt of subcontract or purchose order agreement.
* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



10-19-15A10:53 RCVD

"
STATE OF CALIFORNIA - MWORTA@J d d e dder's N3m31:§:1(:‘;: BUILDERS INC.
DBE GOOD FAIT S UME N tract No.: 12-

DES-OE-0102.11A (REV 12/2014)

Page10f3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dallar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE fims.

" Established Flexible Timefra
Itemn of Work Offered, Services Offered, or Biskder Normaky nerp' Rfckan [.)‘?“.'“ for Performance and Delivery Amount Percentage of
d Performs tem Facilitate Participation 5
Materials Supplied Yaskio et S;I::las ($) Total Bid
o
S AhCES oL Cves [no [[Jyes [Jno | [Jves [no

[Clves [no |[Jyes [Jno [Jyes [Iwno

[dyes [Owno [[Jves [no | [Jyes [no
[Oyes [ne [[Jves [no | [Jyes [no

[Oyes [no |[Jyes [wno [Cyes [no
[Oyes [Ono [[OJyes [no | [Oyes [no

[Oves [One |[[Jyes [no | [Jyes [Ino
[Jyes [no |[OJyes [no | [Jyes [Ino

[Oyes [no |[Jyes [Ino [COves [Jno
[Jyes [no |[Jyes [no | [Jyes [Jno

[Oyes [Owno |[[OJyes [no | [Oyes [no

[Cdves [Owne [[Jyes [no | [Oyes [Jwno

[Oyes [no |[Jyes [no Cyes [no
COyes [no |[Jyes [no [Oyes [no

[COyes [no |[Jyes [no | [Jyes [wno

[Oyes [ne |[[Jyes [no | [Jyes [Ino

[COves [no |[Jyes [wno [Oyes [Jno

[Oyes [wo |[Jyes [no | [Jyes [Jno

Cyes [no |[[dyes [Ono | [Jyes [no
[Oyes [no [[Jyes [Ino | [Jyes [no

Contract No. 12-0N1104
3



10-19-15A10:53 RCVD

: . USS CAL BUILDERS INC.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION b et

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No.: _12-ON1104
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following

up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitati e-mail ges, telephone ds, fax confirmations,
etc.
Name of DBE Solicited Date of Initial Solicitation Items of Work Offered Follow Up Methods and Dates
See attached list 9/28/2015 See invitation to bid Fax, emails, and phone calls
Attachment #2, and #5 10/5/2015 Salicitation letter See attachments #2, and #5

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder wh rer a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/ .
3 Name of Selected DBE or - : Quote Price Difference
Iterns of Work Spac!ﬁculwr;‘n.:ru‘:bm Offered! Eirm Non-DBE Name of Rejected Firm © )
See attach t #3
SRR Cves [no
[CJyes  [no
[Clyes [wno
|
[CJyes [Jwo |
|
[Oyes [Ono
[Jyes  [no
[Cdyes [Jno
[COyes [wno
[COyes [Ino
If the firm selected for the item is not a DBE, provide the for the selection on a sep sheet and attach names, addresses, and phone numbers for the firms listed above.

Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Contract No. 12-O0N1104
4



10-19-15A10:53 RCVD

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION Bidder's “““l"e}gﬁﬁﬁ‘;: BUILDERS INC.
DBE GOOD FAITH EFFORTS DOCUMENTATION Contrac Mo

DES-OE-0102.11A (REV 12/2014) Page3of 3

4. Describe the Bidder's outreach efforts to identify and solict the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents,

Description of Outreach Dates Location (if applicable) Results

Compliance News Daily Focus Journal

9/29/2015 - see attachment #4 Statewide Unknown
. Statewide Unknown
Compliance News Monthly Trade Joumal 8/29/2015 - see attachment #4
Bidmail 9/29/2015 & 10/5/2015 Statewide See follow-up notes in attachment 2
Los Angeles & Long Beach agencies 9/29/2015 Los Angeles, CA & Long Beach, CA Unknown

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements ofthe Contract to assist them in
responding to a itation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

USS Cal Builders provided adequate information in their advertisements & letters of solicitation on how to obtain plans & specs, and requirements of contract.
See attachments #2, #4, and #5

6, Describe the Bidder's efforts made to assist interested DBEs in cbtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the
dates. Provide copies ofsupponin_g documents.

USS Cal Builders offered assistance in all the above categories thru its advertisements & solicitation letters. See attachments #2, #4, and #5.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining y equipment, supplis rials, or related assistance or services, excluding supplies and
quipment the DBE purch or leases from the prime contractor or its affiliate. |dentify the DBEs assisted, the type of assistance offered, and the dates. Provide coples of supporting
documlnu List oﬂbﬂs made to assist interested DBEs in obtaining bonding, lines of credit, i supplies, ials, or related assi or sefvices,

excluding supplias and equipment the DBE subcontractor purchases or leases fram the prime :nmm or its nmma ld-nt%h; the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents.

USS Cal Builders offered assistance in all categories mentioned above thru its advertisements & solicitation letters. See attachments #2, #4, and #5.

8. List the names of lgancles and the dates on which they were d to provide in ing, recruiting, and using DBE firms. Ifthe agencies were contacted in writing,
provide copies of supporti g
See attachment #5.

9. Include additional data to support a demonstration of good faith efforts.
USS Cal Builders sent out emails, made muitiple follow-up calls to subcontractors until bid time

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in aiternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 12-0N1104
5



Attachment 1



Atlacl}ment

12-0N1104

Items Broken Down

Items Broken Down

Bidder Normally To Facilitate To Facilitate percent of total
Performs Item Participation Participation amount bid
ITEM #
YES NO YES NO YES NO %

1 NO YES YES $ 2,500.00 0.017%
2 YES YES YES $ 16,050.00 0.107%
3 YES YES YES $ 1,120,000.00 7.459%
4 YES YES YES $ 9,000.00 0.060%
5 YES YES YES $ 561,750.00 3.741%
6 YES YES YES $ 420.00 0.003%
7 YES YES YES $ 3,600.00 0.024%
8 YES YES YES $ 64,200.00 0.428%
9 YES YES YES $ 232,680.00 1.550%
10 YES YES NES $ 23,112.00 0.154%
11 YES YES YES $ 43,046.10 0.287%
12 YES YES YES $ 26,750.00 0.178%
13 YES YES YES $ 1,391.00 0.009%
14 YES YES YES $ 23,500.00 0.157%
15 YES YES YES $ 4,066.00 0.027%
16 YES YES YES $ 6,000.00 0.040%
17 YES YES YES $ 26,880.00 0.179%
18 YES YES YES $ 1,284.00 0.009%
19 YES YES YES $ 17,940.00 0.119%
20 YES YES YES $ 5,248.60 0.035%
21 YES YES YES $ 12,840.00 0.086%
22 YES YES YES $ 57,780.00 0.385%
23 YES YES YES $ 16,050.00 0.107%
2 Ino YES YES $ 4,815.00 0.032%
25 YES YES YES $ 18,532.40 0.123%
26 YES YES YES $ 535.00 0.004%
27 NO YES YES $ 10,700.00 0.071%
28 NO YES YES $ 12,341.00 0.082%
29 NO YES YES 3 556.40 0.004%
30 NO YES YES $ 6,567.00 0.044%
31 NO YES YES $ 695.50 0.005%
32 NO YES YES $ 1,658.50 0.011%
33 YES YES WES $ 6,634.00 0.044%
34 YES XES YES $ 15,087.00 0.100%
35 YES YES YES $ 3,210.00 0.021%
36 YES YES YES 3 82,713.14 0.551%
37 NO YES YES $ 2,969,250.00 19.776%
38 YES YES YES $ 749.00 0.005%
39 YES YES YES $ 90,000.00 0.599%
40 YES YES YES $ 40,000.00 0.266%
41 YES YES YES $ 1,476,600.00 9.834%
42 YES YES YES $ 105,866.00 0.705%




43 YES YES YES $ 158,060.40 1.053%
44 YES YES YES $ 3,180,000.00 21.179%
45 YES YES YES $ 238,620.00 1.589%
46 NO YES YES $ 7,670.00 0.051%
47 NO YES YES $ 3,250.00 0.022%
48 NO YES YES $ 3,825.00 0.025%
49 NO YES YES $ 23,582.80 0.157%
50 NO YES YES $ 48,225.00 0.321%
51 NO YES YES $ 4,809.65 0.032%
52 NO YES YES $ 144,450.00 0.962%
53 NO YES YES $ 107,000.00 0.713%
54 NO YES YES $ 235,077.50 1.566%
55 NO YES YES $ 3,210.00 0.021%
56 NO YES YES $ 20,330.00 0.135%
57 NO YES YES S 69,550.00 0.463%
58 NO YES YES $ 695.50 0.005%
59 NO YES YES $ 11,984.00 0.080%
60 NO YES YES $ 11,770.00 0.078%
61 NO YES YES $ 16,852.50 0.112%
62 NO YES YES $ 4,601.00 0.031%
83 NO YES YES $ 240,750.00 1.603%
64 NO YES YES $ 353.10 0.002%
85 NO YES YES $ 2,354.00 0.016%
66 NO YES YES $ 27,750.00 0.185%
67 NO YES YES $ 40,722.50 0.271%
68 NO YES YES $ 15,125.00 0.101%
69 NO YES YES $ 71,155.00 0.474%
70 NO YES YES $ 11,770.00 0.078%
7 NO YES YES $ 25,047.00 0.167%
72 NO YES YES $ 1,070.00 0.007%
73 NO YES YES $ 5,350.00 0.036%
74 YES YES YES $ 417.30 0.003%
75 YES YES YES $ 1,066.00 0.007%
76 YES YES YES $ 2,706.00 0.018%
77 YES YES YES $ 4,100.00 0.027%
78 YES YES YES $ 112,992.00 0.753%
79 YES YES YES $ 572,915.20 3.816%
80 YES YES YES $ 150,150.00 1.000%
81 YES YES YES $ 700.00 0.005%
82 YES YES YES $ 9,250.00 0.062%
84 YES YES YES $ 11,394.60 0.076%
85 NO YES YES $ 74,900.00 0.499%
86 YES YES YES $ 1,123.50 0.007%
o YES YES YES $ 642.24 0.004%
88 YES YES YES $ 347.04 0.002%
89 YES YES YES $ 2,311.20 0.015%
90 YES YES YES $ 23,968.00 0.160%
91 YES YES YES $ 5,029.00 0.033%
9 YES YES YES $ 12,840.00 0.086%
93 YES YES YES $ 3,210.00 0.021%
9% NO YES YES $ 372,360.00 2.480%
95 NO YES YES $ 42,783.95 0.285%
9 NO YES YES $ 447 260.00 2.979%
97 YES YES YES $ 2,578.66 0.017%
98 YES YES YES $ 214.00 0.001%




99 YES YES YES $ 105,662.50 0.704%
100 NO YES YES $ 115,116.00 0.767%
101 YES YES YES $ 26,956.51 0.180%
102 YES YES YES $ 2,097.20 0.014%
103 YES YES YES $ 13,984.90 0.093%
104 YES YES YES $ 4,119.50 0.027%
105 NO YES YES $ 8,262.00 0.055%
106 NO YES YES $ 5,596.10 0.037%
107 NO YES YES $ 695.50 0.005%
108 NO YES YES $ 9,471.00 0.063%
109 NO YES YES $ 1,669.20 0.011%
110 NO YES YES $ 813.20 0.005%
111 NO YES YES $ 3,787.80 0.025%
e NO YES YES $ 2,140.00 0.014%
113 NO YES YES $ 74,900.00 0.499%
114 NO YES YES $ 19,260.00 0.128%
115 NO YES YES $ 80,250.00 0.534%
116 NO YES YES $ 21,400.00 0.143%
117 NO YES YES $ 37,450.00 0.249%
118 NO YES YES $ 58,850.00 0.392%
120 YES YES YES $ 9,750.00 0.065%
121 YES YES YES $ 9,300.00 0.062%
122 YES YES YES $ 5,228.10 0.035%
123 YES YES YES $ 685,000.00 4.562%




Attachment 2



09-29-"15 13:20 FROM- T-211  PO0O1/0002 F-408

4 USS CAL BUILDERS | Bilit Bl

" Budlding Your Frdere

INVITATION TO BID

September 23, 2015

TO: SUULUTAAQ, INC - ALASKA NATIVE CORP
Attention: TRACY CRAIN
827 MISSOURI STREET, SUITE G, , FAIRFIELD, CA 94533
Phone: (707) 427-3209 Fax: (707) 419-4851

Uss Cal Builders, Inc i requesting subcontractor proposals on the project listed below. We are also seriously seeking certified UDBE,
DVBE, PBE, MBE, WBE, SBE subcontractors and/or suppliers to provide us with proposals.

Project Namei;— - STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION
Project Location: ORANGE COUNTY IN IRVINE AT ROUTE 133/5 SEPARATION, IRVINE, CA 92602
Bid Due Date and Time: October 14, 2015; 02:00 pm

Estimator's Address: 8051 Main Street, Stanton, CA 90680

Estimator's Phone / Fax / Emall: (714) 828-4882 Ext. 3 / (714) 503-6805 / bidding@usscalbuilders.com

Estimator for Project Nour Habater

Comments / Scope Including but not limited to:
THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY TRAFFIC

CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK, LANDSCAPE, STRUCTURES,
TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS CONSTRUCTION, SLOPE PROTECTION,
TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

How to obtaln plans:
e To obtain plans, specifications, or any other documents requisite for bidding please verify that the company is on the

Prequalified Bidder's List with USS Cal Builders. Contact Veronica Lepe (veronica@usscalbuilders.com) to receive the Invitation
fink.
®  Please take note that USS Cal Builders, Inc. will not be posting or uploading plans or specifications to BidMail,

Additional Information

As of June 20, 2014 the State of California passed a law that requires all contractors bidding or working on ANY public works
project to register with the State Department of Industrial Relations (DIR) and pay an annual registration fee of $300. Starting
March 1, 2015, any contractor bidding on public works projects must be registerad with the DIR in order for their bid to be
deemed responsive. After registration becomes mandatory bids or work without registration — for first violation in 2 12 month
period may pay $2,000 penalty to register. To learn more about this new requirement you can view the 5B-854 Fact Sheet at:

http://www.dir.ca.gov/DLSE/PublicWorks /SBASAFactSheet 6.30.14.pdf.

To view USS Cal Builders current Bid Schedule or obtain a copy of the Subcontractor / Vender Prequalification Application, please visit
www.usscalbuilders.com and select the "Estimating” tab.

To update your contact information included on this invitation, please contact the agency in which the company is an certified minority.
Contact information is generated and updated from the agencies website, not USS Cal's database,

If requested, USS Cal Builders can assist UDBE, DVBE, DBE, MBE, WRBE, SBE subcontractors in obtaining bonds, lines of credit and
insurance in the preparation of this project. also if requested, USS Cal can assist UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors in
obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to
their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are
subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to fumish to the prime contractor, within five business days of award of the
project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime
contractor shall be named the obligee, guararteeing prompt and faithful parformance of the subcontract and the payment of all claims
for labor and matenals furnished or used in and about the work to be done and performed under the subcontract. The prime contractor
may reject the bid and make a substitution of another subcontractor subject to Section 4107 i the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not
enforceable.

T 714 8284882 . F 714 826 9498 11G 654454



09-28-"15 13:20 FROM- T-211  PO002/0002 F-408

USS Cal is relying on the price submitted in 2 subcontractor’s proposal as an all-inclusive price for its trade scope found in the plans,
specifications and addenda regardiess of any qualifying language in the proposal, USS Cal's listing of a subcontractor is not an acceptance
of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. The
subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor’s bid must remain valid with the
owner, as specified in the project’s specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard
subcontract is available for review on USS Cal's website (www.usscalbuilders.com ) and at USS Cal's office. At the discretion of USS Cal,
any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference inprice for
such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to 2 Project Labor Agreement or Project Stabilization Agreemert, you will be
required to honor the terms of such agreement.

USS Cal Builders, Inc, is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be signatory to the
Carpenter’s Union,

The information provided on this Invitations to Bid and its attachments, including links, are provided in good faith for reference purposes
only, No express or implied warranty is given by USS Cal Builders, Inc. as to the accuracy or completeness of the information. Complete
bid information ¢an be obtained upon request from the project owner.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Contractor Invitation Response:

Please indicate below if you will be providing Uss Cal Builders, Inc, with a proposal on this project and fax your response to (714) 503-
6805.

Bidding? [ ] Yes [{No

Project name; STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION
USS Cal fax date: September 29, 2015
Contractor invited name: SUULUTAAQ, INC - ALASKA NATIVE CORP

Invitation to Bid updated February 18, 2015
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Building Your Fufure

INVITATION TO BID
DRTE  Sent Teanl SommL

TO: %{contractor} (up Ut CTED N BL) mAIL CUmm ALY
Attention: %{contact}
%({street1}, %{street2}, %{city}, %{state} %{postal_code}
Phone: %{phone}  Fax: %f{fax}

Uss Cal Builders, Inc is requesting subcontractor proposals on the project listed below. We are also seriously seeking certified UDBE,
DVBE, DBE, MBE, WBE, SBE subcontractors and/or suppliers to provide us with proposals.

Project Name: %{job_name}

Project Location: %{location}

Bid Due Date and Time: %{bid_date}; %{bid_time}

Estimator's Address: 8051 Main Street, Stanton, CA 90680

Estimator's Phone / Fax / Email: (714) 828-4882 Ext. 3 / (714) 503-6805 / bidding@usscalbuilders.com
Estimator for Project «estimator»

Comments / Scope including but not limited to:
«job_notes»

How to obtain plans:

e To obtain plans, specifications, or any other documents requisite for bidding please verify that the company is on the
Prequalified Bidder’s List with USS Cal Builders. Contact Veronica Lepe (veronica@usscalbuilders.com) to receive the Invitation
link.

*  Please take note that USS Cal Builders, Inc. will not be posting or uploading plans or specifications to BidMail.

Additional Information

As of June 20, 2014 the State of California passed a law that requires all contractors bidding or working on ANY public works
project to register with the State Department of Industrial Relations (DIR) and pay an annual registration fee of $300. Starting
March 1, 2015, any contractor bidding on public works projects must be registered with the DIR in order for their bid to be
deemed responsive. After registration becomes mandatory bids or work without registration — for first violation in a 12 month
period may pay $2,000 penalty to register. To learn more about this new requirement you can view the SB-854 Fact Sheet at:
http://www.dir.ca.gov/DLSE/PublicWorks/SB854FactSheet 6.30.14.pdf.

To view USS Cal Builders current Bid Schedule or obtain a copy of the Subcontractor / Vender Prequalification Application, please visit
www.usscalbuilders.com and select the "Estimating” tab.

To update your contact information included on this invitation, please contact the agency in which the company is an certified minority.
Contact information is generated and updated from the agencies website, not USS Cal's database.

If requested, USS Cal Builders can assist UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors in obtaining bonds, lines of credit and
insurance in the preparation of this project. also if requested, USS Cal can assist UDBE, DVBE, DBE, MBE, WBE, SBE subcontractors in
obtaining equipment, supplies, materials or related assistance or services in the preparation of this project.

USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration without regard to
their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital status. Any parties that are
subcontracted during performance shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of award of the
project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted surety wherein the prime
contractor shall be named the obligee, guaranteeing prompt and faithful performance of the subcontract and the payment of all claims
for labor and materials furnished or used in and about the work to be done and performed under the subcontract. The prime contractor
may reject the bid and make a substitution of another subcontractor subject to Section 4107 if the Subcontractor fails to meet this
requirement. Conditions, qualifications, exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not
enforceable.

USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in the plans,
specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a subcontractor is not an acceptance
of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions included in the subcontractor’s bid proposal. The

T714 828 4882 . F 714 828 9498 LIC 654454
8051 Main Street, Stanton, CA 90680 www.usscalbuilders.com



subcontractor agrees that its bid will remain valid for the same period of time that the prime contractor’s bid must remain valid with the
owner, as specified in the project’s specifications.

Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the standard
subcontract is available for review on USS Cal’s website (www.usscalbuilders.com ) and at USS Cal's office. At the discretion of USS Cal,
any listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference in price for
such scope of work charged by the replacement subcontractor.

This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement, you will be
required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be signatory to the
Carpenter’s Union.

The information provided on this Invitations to Bid and its attachments, including links, are provided in good faith for reference purposes
only. No express or implied warranty is given by USS Cal Builders, Inc. as to the accuracy or completeness of the information. Complete
bid information can be obtained upon request from the project owner.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements contained herein.

Contractor Invitation Response:

Please indicate below if you will be providing Uss Cal Builders, Inc. with a proposal on this project and fax your response to (714) 503-
6805.

Bidding? [ ] Yes [ ] No

Project name: %{job_name}

USS Cal fax date:

Contractor invited name: %{contractor}

Invitation to Bid updated February 18, 2015

® Page 2




New Report - 1L. /2015 18:20:28

Job: 2015-152 - 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Bid Date: 10/14/2015 14:00

Company | City = State __Phone  Fax __FaxResults | Invite Response Minority Contact |  Email Name |
Trade: ??? Trade Description: Good Faith Effort Subs

EMPIRE PASADENA CA (661) 399-1002 Pending, Oct-05 13:46 Unknown ? raimone.roberts @ emp:
CONSTRUC

SERVICES,

INC

CADIT TROPHY TX (817) 430-4409 (817) 430-0409 Success, Oct-05 13:46 Unknown DBE 7 kecarlisle @ caditcompar
COMPANY CLUB

SAFEWORKWOODLAND CA (818) 716-0384 (818) 703-6486 Success, Oct-05 13:46 Unknown DBE ? rebeccaaj @ safeworkin
INC. HILLS

HEIR & YUBA CITY CA (530) 415-4777 (916) 463-9041 Success, Oct-05 13:46 Unknown ? pete2150@yahoo.com
SON i

CONSTRUC

INC

CALIFORNI/LA PUENTE CA (626) 810-1336 (626) 810-1322 Success, Oct-05 13:46 Unknown VAN TAN

PROFESSIC NGUYEN

ELECTRICA

ENGIN

DEANA'S PALMDALE CA (805) 732-7575 (661) 948-5588 Success, Oct-05 13:46 Unknown DBE a

EQUIPMEN1

RENTAL

CO.

AHTNA IRVINE CA (714) B24-3471 (714) 824-3474 Pending, Oct-05 13:46 Unknown DBE CRAIG  corourke @ahtna.net
DESIGN-BU! O'ROURK

INC

CE GREEN ORANGEVALCA (9186) 365-4925 (916) 374-7998 Success, Oct-05 13:46 Unknown DBE ? carole @ cegi-us.com
INC.

ACCESS PASADENA CA (626) 792-0616 (626) 792-0896 Success, Oct-05 13:46 Unknown DBE Rafael Ga rafael @ accesspacificir
PACIFIC, ‘

INC.

CIVILEARTFYORBA CA (714) 996-6986 Failed, Oct-05 13:46 Unknown DBE PETER

LINDA MENG

MGB RIVERSIDE CA (951) 342-0303 (951) 342-3106 Success, Oct-05 13:46 Unknown DBE EMILY

CONSTRUC BEACH

INC.

ORTIZ SAN CA (951) 966-7060 (760) 995-4443 Success, Oct-05 13:46 Unknown DBE BRUCE

ASPHALT BERNARDIN KEVIN

PAVING, ORTIZ

INC

TRAN GARDEN CA (714) 465-7761 Pending, Oct-05 13:46 Unknown 2 michaeltran7761 @gms
CONSTRUC GROVE

SERVICES,

LLC

e

S

BidMail
Oocument & Bid Manapgemant



New Report - 10/10/2015 18:20:28

Job: 2015-152 - 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION

Bid Date: 10/14/2015 14:00

Company | City | State  Phone _ Fax__ FaxResults _ Invits Response [Minority Contact | EmailName
Trade: ??? Trade Description: Good Faith Effort Subs
PARTHENOILOS CA (323) 336-2221 (323) 998-7586 Success, Oct-05 13:46 Unknown DBE ALEJAND
CORPORAT ANGELES ROMERO
SUMMIT CONCORD CA (925) 363-5560 (925) 363-5511 Success, Oct-05 13:46 Unknown DBE ? ken.rice @ summitem.c
ASSOCIATE
EW EL CENTRO CA (760) 337-0020 (760) 337-0030 Pending, Oct-05 13:46 Unknown DBE Tiberio  bid@ewcorporation.coi
CORPORAT ESPARZA
INDUSTRIAL
CONSTRUC
GW CIVIL LOS CA (310) 242-7441 Failed, Oct-05 13:46 Unknown ANDRE
CONSTRUC ANGELES GUENO
INC.
TWO BUENA CA (714) 521-7006 (714) 521-7007 Pending, Oct-05 13:46 Unknown DBE DOUG 2broscompany @ sbegle
BROTHERS PARK KIM
CONSTRUC
CO.
G2 GARDEN CA (714) 448-8080 (714) 748-4244 Failed, Oct-05 13:46 Unknown DBE JOHN
CONSTRUC GROVE ALVARAD
INC.
FLORES  WEST CA (909) 322-9240 (909) 597-8100 Success, Oct-05 13:46 Unknown DBE EMERIO
CONSTRUC COVINA FLORES
INC.
MEROE FRESNO CA (415) 889-0119 Failed, Oct-05 13:46 Unknown DBE DARIUS
ENGINEERII JOHNSOR
TEEHEE CARLSBAD CA (760) 967-1412 (760) 431-9910 Success, Oct-05 13:46 Unknown DBE DEBORAF
ENGINEERII HAMILTOI
INC
FOUNTAINHROLLING CA (909) 512-2815 Pending, Oct-05 13:46 Unknown DBE IVAN ivanjr@cox.net
CONSULTINHILLS BENAVIDI
CORPORAT ESTATE
K.J. ARO & ARTESIA  CA (562) 544-1963 (562) 402-9848 Success, Oct-05 13:46 Unknown ? KAROWOSEGBE @kje
ASSOCIATE
INC.
PM2CM, TORRANCE CA (310) 745-6160 (310) 742-0161 Success, Oct-05 13:46 Unknown ASHOK
INC. B. SEN
BITECH BUENA CA (714) 521-1477 (714) 521-1479 Success, Oct-05 13:46 Unknown ? bitechconstruction@gn
CONSTRUC PARK
CO., INC.
THE INGLEWOOL CA (310) 916-3036 (310) 695-9791 Success, Oct-05 13:46 Unknown ? vernon @ thenickersonc
NICKERSOM
COMPANY
\"',';-- 4

Oo. t & Bid M

Mai




New Report - 1v. /2015 18:20:28

Job: 2015- 152 12—0N1104 STABILFZE SLOPE EMBANKMENT AND HOADWAY AT ROUT 133/5 SEPARATION Bid Date: 10/14/2015 14:00

Company  City State  ~~ Phome = Fax _FaxResults Invite Response Minority| Contact  Email Name
Trade: ?7? Trade Description: Good Falth Effort Subs
ACCU SANTA ANA CA (714) 641-4730 (714) 641-4704 Success, Oct-05 13:46 Unknown DBE ? accu@accuconst.com
CONSTRUC
INC
EL CAMINO LONG CA (662) 983-8811 (562) 983-8817 Failed, Oct-05 13:46 Unknown DBE MIGUEL
CONSTRUC BEACH GUAJARL
&
ENGINEERII
COR
CONSTRUCWINDSOR CA (707) 838-1679 (707) 838-1689 Success, Oct-05 13:46 Unknown DBE HARRY steve@cisinspects.con
INSPECTIO" STEVEN
SPECIALIST CLARK
DIVERSIFIE WILDOMAR CA (951) 245-1686 (951) 245-1847 Success, Oct-05 13:46 Unknown DBE VICKI
LANDSCAPE MORALEz
CO.
LAMB STAR PLANO X (214) 440-3680 (214) 440-3601 Success, Oct-05 13:46 Unknown JOHN
ENGINEERII LAMB
LB
TIPCO GARDENA CA (310) 515-6549 (310) 515-6579 Success, Oct-05 13:46 Unknown DBE KEVIN  tipcoinc@aol.com
ENGINEERII TIPTON
INC
QUALITY BENICIA CA (707) 746-4198 (707) 751-3962 Success, Oct-05 13:46 Unknown DBE null
ERECTORS JESSE
& ESQUIVE
CONSTRUC
INC.
L&L SEBASTOPCCA (707) 478-6205 (509) 559-7300 Success, Oct-05 13:46 Unknown DBE LEVI
BRIDGES GURULE
CGO ONTARIO CA (909) 930-5501 (909) 930-5503 Success, Oct-05 13:46 Unknown DBE CHARLES cgoconst?2 @ msn.com
CONSTRUC OJURI
COMPANY
B, VISALIA CA (559) 805-3656 (659) 625-5786 Success, Oct-05 13:46 Unknown DBE BETTY
EQUIPMENT LEA
RENTAL
AND
SUPPLY
CONTRACTIWEST CA (916) 371-7303 (B66) 366-6646 Success, Oct-05 13:46 Unknown DBE CHERI
SERVICES SACRAMEN1 THOMAS
GROUP,
INC.
RUBECON SAN CA (415) 206-7740 (415) 206-1750 Success, Oct-05 13:46 Unknown RUBEN
BUILDERS FRANCISCO SANTANA

INC.

Do t & Bid M

p.

a:i



New Report - 10/10/2015 18:20:28

Job: 2015-152 - 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Bid Date: 10/14/2015 14:00

Company  City = State  Phone |  Fax  FaxResults  Invite Response Minority Contact  Email Name |
Trade: 7?? Trade Description: Good Faith Effort Subs

PSC SAN CA (415) 330-6100 (415) 330-6363 Success, Oct-05 13:46 Unknown DBE ? pscsfca@aol.com
ASSOCIATE FRANCISCO

INC

YBANAG PERRIS CA (626) 322-5546 (951) 657-1993 Success, Oct-05 13:46 Unknown LUCIO

REALTY & COLLADC

DEVELOPMI

CORP

COLEMAN UPPERLAKE CA (707) 275-9016 (707) 275-9025 Success, Oct-05 13:46 Unknown ? tcoleman2009 @ hotma
CONSTRUC

SUULUTAACSUISUN CA (707) 427-3209 (707) 419-4851 Success, Oct-05 13:46 Unknown TRACY

INC - SITY CRAIN

ALASKA

NATIVE

CORP

SEALRIGHT SPRING CA (619) 465-7411 (619) 465-7490 Success, Oct-05 13:46 No John srpestimating @ sbcglol
PAVING VALLEY Whiteley

STRAIGHT ST. uTt (435) 656-0930 (435) 634-0580 Success, Oct-05 13:46 Unknown KAREN J

STRIPE GEORGE CHEEVEF

PAINTING

INC

SYNERGIC MONTEREY CA (510) 449-3293 (626) 8B72-2821 Success, Oct-05 13:46 Unknown ? synergicengr @ gmail.c
ENGINEERIIPARK

AND

MANAGEME

CONS

BLANCO RIVERSIDE CA (951) 250-6692 (951) 602-2050 Success, Oct-05 13:46 Unknown LEONARL

CONSTRUC BLANCO

FORSTER LOS CA (323) 569-0217 (323) 569-0200 Success, Oct-05 13:46 Unknown DBE Linda linda @forsterco.com
COMPANY, ANGELES Forster

INC.

AUTOMATEIDUARTE CA (626) 969-8441 (626) 969-8741 Pending, Oct-05 13:46 Unknown DBE Marie asci@dslextreme.com
SWITCHING Reddix

&

CONTROLS,

INC - A

BERG & SAN PEDRO CA (310) 548-9292 (310) 548-9195 Success, Oct-05 13:46 Unknown DBE Deborah deborah@bergcm.com
ASSOCIATE Berg

INC

THE G GLENDALE CA (818) 240-4157 (818) 240-8616 Success, Oct-05 13:46 Unknown DBE Ladle Ella gerievieve @thegcrew.

CREW

Daya

Vs

< A

gl =
a -'

Oa. nt & Bid M gemant




New Report - 1. /2015 18:20:28

Job: 2015-152 - 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Bid Date: 10/14/2015 14:00

Company  City  State  Phone | Fax _ FaxResults | Invite Response |Minority Contact  Email Name |
Trade: ??? Trade Description: Good Faith Effort Subs

J. M. DIAZ, CITY OF CA (626) 820-1137 (626) 820-1136 Success, Oct-05 13:46 Unknown DBE Juan M. Imdiaz@jmdiaz.com
INC. INDUSTRY Diaz

JNA LA CA (818) 281-5262 (818) 248-0013 Pending, Oct-05 13:46 Unknown DBE Joseph N. jnabuildersinc @ gmail.c
BUILDERS, CRESCENTA Antonio

INC.

KEVILLE MARSHFIELL MA (781) B37-3884 (781) 837-4091 Success, Oct-05 13:46 Unknown DBE Christine ckeville @ keville.com
ENTERPRIS Keville

INC.

MARRS FULLERTON CA (714) 213-8650 (714) 213-8657 Success, Oct-05 13:46 Unknown DBE Rubin rubina@ marrssservice
SERVICES, Chaudhan

INC.

GOKA LAKE CA (949) 300-7289 (562) 402-9848 Success, Oct-05 13:46 Unknown Gbolahan KAROWOSEGBE @kj:
ENGINEERIIFOREST Ogunbiyi

AYCE RCHO STA CA (949) 388-1515 Pending, Oct-05 13:46 Unknown DAVID  woo@ayceinc.com
CONSULTINMARGARITA WOO

ENGINEERS

INC.

ICANNCM RIVERSIDE CA (888) 824-2572 Failed, Oct-05 13:46 Unknown DBE CHARLET

GIPSON

DOD BAKERSFIEL CA (661) 366-8000 (661) 366-8001 Success, Oct-05 13:46 Unknown DBE 2

CONSTRUC

UDBE RIVESIDE CA (951) 235-3222 (714) 224-9797 Failed, Oct-05 13:46 Unknown ROMEO udbest.eel2011@gmai
STEEL BELTRAN

MGE SACRAMENTCA (916) 421-1000 (916) 421-1002 Success, Oct-05 13:46 Unknown DBE 7 fhuang @ mgeeng.com
ENGINEERII

INC

BURKE SHINGLE CA (530) 676-1009 (530) 672-2411 Success, Oct-05 13:46 Unknown DBE ? burkebid @ gmail.com
CONSTRUC SPRINGS

XING, INC SAN DIEGO CA (B58) 412-9842 (858) 876-1950 Success, Oct-05 13:46 Unknown DBE T

COOPER PORTLAND OR (503) 652-9090 (503) 652-9091 Success, Oct-05 13:46 Unknown HERBERT1

ZIETZ J.

ENGINEERS FRICKE

INC. DBA

AKANA

DIMURE LA MESA CA (619) 647-3996 (619) 467-7768 Pending, Oct-05 13:46 Unknown ? dmuralt@m-hec.com
CORP

JUE NATIONAL CA (619) 477-4416 (619) 477-4420 Success, Oct-05 13:46 Unknown DBE JUAN jcaro@jc-environmentz
ENVIRONMECITY CARO

COMPANY,

INC

e & Bid Manap t




New Report - 10/10/2015 18:20:28

Job: 2015-152 - 12-O0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION

Bid Date: 10/14/2015 14:00

(Company | City | State  Phone | Fax _ FaxPResuls _ invite Response [Minority Contact| EmailName |
Trade: ??? Trade Description: Good Faith Effort Subs
DECO IRWINDALE CA (626) 337-9580 (626) 480-1557 Success, Oct-05 13:46 Unknown ? ferry@decopavecorp.c
PAVE
VAP LA MIRADA CA (714) 253-3270 (714) 551-9420 Success, Oct-05 13:46 Unknown DBE ? vapconstructioninc @ gr
CONSTRUC
INC
NICKLAUS YUMA AZ (928) 344-8374 (928) 726-6994 Success, Oct-05 13:46 Unknown STACY stacyg@neiaw.com
ENGINEERII GUTIERR
INC PE
CONTERA TEMECULA CA (951) 695-2800 (951) 695-2801 Success, Oct-05 13:46 Unknown DBE CRISTY JASON@VARELACO!
CONSTRUC LEE
CORP. VARELA
AMERICA BREA CA (559) 577-9999 (714) 384-3988 Success, Oct-05 13:46 Unknown DBE 1 apconstruction09@gm
PACIFIC
CONSTRUC
CONNICO MOUNT TN (615) 758-7474 (615) 758-7477 Success, Oct-05 13:46 Unknown DBE CONNIE cgowder@connico.con
INCORPOR/JULIET S.
GOWDER
CPO COVINA CA (626) 967-4300 (626) 967-4303 Success, Oct-05 13:46 Unknown DBE CHRISTIN
ENTERPRIS OLIVAS
INC.
INNOVATIVECORONA  CA (951) 532-6483 Failed, Oct-05 13:46 Unknown DBE SEAN
CONSTRUC GILL
CONSULTIN
SERVI
PETIL NATIONAL CA (619) 600-2110 (619) 482-1493 Success, Oct-05 13:46 Unknown DBE EDUARDCnetedwmp @ netscape.|
CONSTRUC CITY PETIL
&
ENGINEERII
INC.
BARYEH  YORBA CA (714) 351-9236 Failed, Oct-05 13:46 Unknown KOFI kofibaryeh @yahoo.con
CONSTRUC LINDA BARYEH
ENGINEERS
NORIEGA RANCHO CA (909) 463-4882 (909) 463-4890 Success, Oct-05 13:46 Unknown DBE ? veronican @ sandovalpi
PIPELINE, CUCAMONG:
INC.
LRS RANCHO CA (310) 650-8622 (310) 832-8157 Failed, Oct-05 13:46 Unknown DBE LAN
PROGRAM PALOS SAADATN

DELIVERY, VERDES
INC.

Mail

O t & Bid M

=

&



New Report - 1L..0/2015 18:20:28

Job: 2015-152 - 12-O0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Bid Date: 10/14/2015 14:00

Company | City State  Phone Fax_ _FaxResults ___ Invite Response |Minority Contact | Email Name |
Trade: ??? Trade Description: Good Faith Effort Subs
APADANA SAN CA (415) 300-6600 (415) 467-7721 Success, Oct-05 13:46 Unknown DBE SOPIDA
ENGINEERIIFRANCISCO SIADAT
INC.
GINZ & CARSON CA (213) 361-9181 (310) 933-8633 Failed, Oct-05 13:46 Unknown DBE GODFRE®
ASSOCIATE NZEOGU
INC.
ABA SAN CA (415) 661-6486 (415) 664-1858 Pending, Oct-05 13:46 Unknown DBE £ nahlaawad @sbcglobal
FRANCISCO
HIRAM SAN CA (626) 673-7704 Pending, Oct-05 13:46 Unknown Estimator hiramconstruction@grr
CONSTRUC GABRIEL
EXBON CERRITOS CA (714) 827-7327 (562) 777-1888 Pending, Oct-05 13:46 Unknown ? info@exbon.com
DEVELOPMI
INC.,
TEC INGLEWOOL CA (800) 509-1542 (800) 601-1647 Pending, Oct-05 13:46 Unknown Tim Coffeykfuller@teccm.com
MANAGEME
CONSULTAL
INC
DREAMBUILPLACENTIA CA (714) 646-3697 (714) 646-3698 Success, Oct-05 13:46 Unknown DBE ? alex.singh @ dreambuilc
CONSTRUC
CORP
EARTHTEK TORRANCE CA (310) 720-0404 (866) 463-6894 Pending, Oct-05 13:46 Unknown DBE ? earthtekbuilders @ gma
BUILDERS,
INC
CONSTRUCWHITTIER CA (714) 878-5255 (714) 256-9123 Failed, Oct-05 13:46 Unknown DBE PEDRO
ALLIANCE CAMALICI
INC
NBG RNCHO STA CA (949) 283-5757 (949) 589-6897 Success, Oct-05 13:46 Unknown DBE ? anichols_nbgcs @cox.r
CONSTRUC MARGARITA
SERVICES
EXELTECH LACEY WA (360) 357-8289 (360) 357-8225 Success, Oct-05 13:46 Unknown DBE SANTOSFK
CONSULTIN J.
INC. KURUVILL
DANIELS FALLBROOK CA (760) 822-0752 (760) 731-2504 Failed, Oct-05 13:46 Unknown DBE JAMES
ENGINEERII DANIEL
&
CONSTRUC
INC
DEENSGRO SAN JOSE CA (408) 345-3860 (408) 345-3869 Failed, Oct-05 13:46 Unknown DBE HAJAAH

CONSTRUC

M. DEEN



New Report - 10/10/2015 18:20:28

Job: 2015-152 - 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION

Company  City

State

~ Phone

Fax

_ FaxPesults __ invite Response |Minority Contact | Email Name

Bid Date

: 10/14/2015 14:00

Trade: ??? Trade Description: Good Faith Effort Subs

ALBERT RANCHO CA (909) 483-4876 (909) 989-1576 Success, Oct-05 13:46 Unknown DBE Chidi chidi @albertwilsontra.c

WILSON & CUCAMONG: Onumonu

ASSOCIATE

PRE-CON SIMI CA (805) 527-0841 (805) 306-2498 Success, Oct-05 13:46 Unknown DBE DAVID  dzarraonandia@pre-cc

PRODUCTS VALLEY ZARRAOM

CORNERST' FRESNO CA (559) 940-9300 (866) 480-1470 Failed, Oct-05 13:46 Unknown DBE FRANCIN,

ENGINEERII CASTRO

RAIL BELMONT CA (650) 637-9500 (650) 637-9501 Success, Oct-05 13:46 Unknown DBE PHIL

SURVEYOR LEONG

AND

ENGINEERS

INC.

MORGNER SHERMAN CA (818) 461-8100 (818) 461-8111 Failed, Oct-05 13:46 Unknown DBE MONIQUE

CONSTRUC OAKS MORGNE

MANAGEME

KAL LOS CA (213) 488-0900 (213) 488-5113 Success, Oct-05 13:46 Unknown DBE EMILY

KRISHNAN ANGELES PARK

CONSULTIN

SERVICES

AMLAND SANJOSE CA (408) 929-3949 (408) 298-4344 Pending, Oct-05 13:46 Unknown DBE ? kevinphan @amlandcol

CORP

PREMIER ESCONDIDO CA (760) 402-5420 (866) 610-1576 Success, Oct-05 13:46 Unknown ? majohnson5 @ aol.com

MECHANIC#

GROUP,

INC

BAY LINE BERKELEY CA (510) 527-1000 (510) 527-0500 Success, Oct-05 13:46 Unknown DBE ? jcbayline @sbcglobal.ni

CUTTING &

CORING,

INC.

CENTURY MONTEREY CA (323) 265-1443 (323) 263-7730 Pending, Oct-05 13:46 Unknown ? cdi @ cdi-engr.com

DIVERSIFIE PARK

INC

C2PM SAN CA (949) 333-3700 (949) 333-3701 Success, Oct-05 13:46 Unknown DBE ? rowena@c2pm.com
FRANCISCO

APSI IRVINE CA (949) 679-0202 (949) 679-0212 Success, Oct-05 13:46 Unknown DBE 7 chris.cooper@apsicm.

CONSTRUC

MANAGEME

AS MARIPOSA CA (209) 742-6684 (209) 966-2643 Success, Oct-05 13:46 Unknown DBE DENI

CONTRACT! SMITH

INC.

W i
.i —
BidMail
Documant & Bid Managemant



New Report - 1L._./2015 18:20:28

Job: 2015-152 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPAHATION Bid Date: 10/14/2015 14:00
Company ~ City = State  Phone ~ Fax __ FaxResults  Invite Response Minority Contact  Email Name
Trade: 7?7 Trade Description: Good Falth Effort Subs
CORDOBA LOS CA (213) 895-0224 (213) 8B95-6677 Success, Oct-05 13:46 Unknown ? rmartinez @ cordobacor
CORPORAT ANGELES
CT MURRIETA CA (951) 698-7745 (951) 698-0795 Success, Oct-05 13:46 Unknown DBE ¥ ct@ctconcretecutting.c
CONCRETE
CUTTING
INC.
H&H FONTANA CA (909) 350-8211 (909) 350-1201 Success, Oct-05 13:46 Unknown DBE HAROLD
INDUSTRIES SUMPTEF
COOKS SANTA CA (805) 934-2705 (B05) 937-5473 Success, Oct-05 13:46 Unknown DBE Troy cooks_son@mail.com
AND SON MARIA Mannion
INC.
OLIVAS VANCOUVEFWA (360) 225-7900 (360) 225-6400 Success, Oct-05 13:46 Unknown DBE ROBERT
VALDEZ VALDEZ
INC.
RAMCO AGUA CA (818) 272-4221 (661) 268-7353 Success, Oct-05 13:46 Unknown DBE EMILIO
GENERAL DULCE RAMIREZ
ENGINEERII
CONTRACT!
BELMONT CARLSBAD CA (619) 507-7875 (619) 330-2004 Success, Oct-05 13:46 Unknown DBE ? info @ belmontwest.con
WEST, INC
NEW FONTANA CA (951) 992-6903 (909) 428-7856 Success, Oct-05 13:46 Unknown DBE ? jc8020@msn.com
LEGACY
DEVELOPM
CORP
DM COLTON CA (909) 824-7071 (909) 824-1547 Success, Oct-05 13:46 Unknown DBE ? dmcontractinginc63@y
CONTRACT!I
INC.
NRG SAN DIEGO CA (619) 504-3013 (619) 810-0811 Success, Oct-05 13:46 Unknown DBE SANDRA
BUILDING FISHER
AND
CONSULTIN
INC.
PROFESSICMERCED CA (209) 722-2226 (209) 722-2227 Success, Oct-05 13:46 Unknown DBE DAVID
CONCRETE SCOTT
SAWING
INC.
WALLACE HYDESVILLECA (707) 834-4992 (714) 768-3386 Failed, Oct-05 13:46 Unknown DBE ERIC
STRUCTURI WALLACE
SARAKKI SANTA ANA CA (949) 851-3000 (949) 851-3055 Failed, Oct-05 13:46 Unknown DBE Venu
ASSOCIATE Sarakki

..

;4‘,.=

Mall

Document & Bid Managemaent



New Report - 10/10/2015 18:20:28

Job: 2015- 152 12-0N1104 STABILIZE SLOPE EMBANKMENT AND HOADWAY AT ROUT 133/5 SEPARATION

Company = City |  State ~ Phone

Fax

~ FaxResults

_ .lnvite Raaponse \Mlnurity Contact

Bid Date: 10/14/2015 14:00
____Email Name

Trade: 277 Trade Description: Good Faith Eﬂ‘ort Subs

MAX OUT CITY OF CA (626) 964-8003 (626) 964-8004 Failed, Oct-05 13:46 Unknown DBE Rod
INC. INDUSTRY Edison
Trade: 00400 Trade Description: PRIVATE OWNERS
FINE PALMDALE CA (661) 949-8788 (661) 722-8900 Success, Oct-05 13:46 Unknown DBE JUuDyY
GRADE JOHNSTC
EQUIPMENT
INC.
TRI-COUNT'SAN DIEGO CA (858) 271-0099 (858) 271-0233 Success, Oct-05 13:46 Unknown DBE SHERYL
DRILLING, DUDDIE
INC
HIGH RIVERSIDE CA (951) 352-9646 128 (951) 352-2498 Success, Oct-05 13:46 Unknown MBE PETER APDERK@HLEINCUS
LIGHT MENDOZ:
ELECTRIC,
INC.
Payneco Chula Vista CA (619) 422-9204 (619) 427-1620 Success, Oct-05 13:46 Unknown DBE; Rebecca
Specialties, SLBE; Llewellyn
Inc. SWBE
GOLDEN  LAGUNA CA (949) 380-9797 (949) 380-9707 Failed, Oct-05 13:46 Unknown DBE MEILING
SUN HILLS YIP
CONSTRUC
INC
LANDAVAZCHAYWARD CA (510) 581-7104 (510) 581-7423 Success, Oct-05 13:46 Unknown DBE George
BROTHERS. Landavazc
INC.
AZ LA PUENTE CA (626) 333-0727 (626) 333-7843 Pending, Oct-05 13:46 Unknown DBE; LILIBETH LECALLA@ACEFENC
CONSTRUC MBE; ECALLA
INC. SBE;

WBE
KRC VISALIA CA (559) 732-0393 (559) 732-2684 Success, Oct-05 13:46 Unknown DBE GARY
SAFETY CASTRO
CO. INC.
Trade: 01000 Trade Description: GENERALS
COLEMAN LOS CA (323) 295-5484 (323) 295-1199 Pending, Oct-05 13:46 Unknown DBE N/A SCOLEMAN@ COLEM
CONSTRUC ANGELES
SHARMA MOORPARK CA (805) 532-1141 (805) 532-1790 Success, Oct-05 13:46 Unknown DBE Tom
CONTRACT! Mogan
INC

""l"_p-o-'

Mail

Documant & Bid Manapemant



Project: 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Job Code: 2015-152

? Results COMPANY CONTACT PHONE FAX ADDRESS

Trade: 7?77 Good Faith Effort Subs

?  Success, Oct-05 13:46 A S CONTRACTORS, INC.  DENISMITH (209) 742-6684 (209) 966-2643 5347 COLE ROAD, MARIPOSA, CA 95338

?  Pending, Oct-05 13:46 ABA ? (415) 661-6486 (415) 664-1858 22 WAWONA STREET, SAN FRANCISCO, CA 94127

? Success, Oct-05 13:46 ACCESS PACIFIC, INC. Rafael Galdamez (626) 792-0616 (626) 792-0896 28 N. Marengo Ave, Pasadena, CA 91101

?  Success, Oct-05 13:46 ACCU CONSTRUCTION INC ? (714) 641-4730 (714) 641-4704 1526 BROOKHOLLOW DRIVE, SUITE , SANTA ANA, CA 92705
? Pending, Oct-05 13:46 AHTNA DESIGN-BUILD, INC CRAIG O'ROURKE (714) 824-3471 (714) 824-3474 3200 EL CAMINO REAL, SUITE 240, IRVINE, CA 958602

?  Success, Oct-05 13:46 ALBERT WILSON & ASSOCIA Chidi Onumonu (909) 483-4876 (909) 989-1576 1950 E 220th Street, Suite 101, Long Beach, CA 90810

?  Success, Oct-05 13:46 AMERICA PACIFIC CONSTRL 7 (559) 577-9999 (714) 384-3988 201 Laurel ave #13, BREA, CA 92821

? Pending, Oct-05 13:46 AMLAND CORP ? (408) 929-3949 (408) 298-4344 1401 Felipe Ave., SAN JOSE, CA 95122

?  Success, Oct-05 13:46 APADANA ENGINEERING, IN' SOPIDA SIADAT  (415) 300-6600 (415) 467-7721 5 THOMAS MELLON CIRCLE, SUITE 154, SAN FRANCISCO, CA 94134
? Success, Oct-05 13:46  APS| CONSTRUCTION MANA ? (949) 679-0202 (949) 679-0212 8885 RESEARCH DR, IRVINE, CA 92618

? Pending, Oct-05 13:46 AUTOMATED SWITCHING & ' Marie Reddix (626) 969-8441 (626) 969-8741 1191 Huntington Drive #227, , 91010

? Pending, Oct-05 13:46  AYCE CONSULTING ENGINE DAVID WOO (949) 388-1515 9 CHAPARRAL COURT, RCHO STA MARGARITA, CA 92688
? Success, Oct-05 13:46 B. L. EQUIPMENT RENTAL At BETTY LEA (559) BO5-3656 (559) 625-5786 2725 W. CHERRY COURT, VISALIA, CA 93277

? Failed, Oct-05 13:46  BARYEH CONSTRUCTION El KOFI BARYEH (714) 351-9236 20036 WAVERLY GLEN, YORBA LINDA, CA 92886

? Success, Oct-05 13:46 BAY LINE CUTTING & CORIN ? (510) 527-1000 (510) 527-0500 16354TH ST, BERKELEY, CA 94710

?  Success, Oct-05 13:46 BELMONT WEST, INC ? (619) 507-7875 (619) 330-2004 3525 Del Mar Heights Rd #591, SAN DIEGO, CA 92130

? Success, Oct-05 13:46 BERG & ASSOCIATES, INC  Deborah Berg (310) 548-9292 (310) 548-9195 302 West 5th Street, #210, , 90731

? Success, Oct-05 13:46 BITECH CONSTRUCTION CC ? (714) 521-1477 (714) 521-1479 7371 WALNUT AVENUE, BUENA PARK, CA 90620

? Success, Oct-05 13:46 BLANCO CONSTRUCTION  LEONARDO BLANC! (951) 250-6692 (951) 602-2050 19320 DALLAS AVENUE, RIVERSIDE, CA 92508

? Success, Oct-05 13:46 BURKE CONSTRUCTION ? (530) 676-1009 (530) 672-2411 PO BOX 921, SHINGLE SPRINGS, CA 95682

? Success, Oct-05 13:46 C G O CONSTRUCTION CON CHARLES OJURI  (909) 930-5501 (909) 930-5503 3100 EAST CEDAR STREET #14, ONTARIO, CA 91761

? Success, Oct-05 13:46 C2PM ? (949) 333-3700 (949) 333-3701 16520 BAKE PKWY SUITE #250, IRVINE, CA 92618

? Success, Oct-05 13:46 CADIT COMPANY ? (817) 430-4409 (817) 430-0409 ONE CYPRESS, TROPHY CLUB, TX 76262

? Success, Oct-05 13:46 CALIFORNIA PROFESSIONAI VAN TAN NGUYEN  (626) 810-1336 (626) 810-1322 929 OTTERBEIN AVENUE, UNIT E, LA PUENTE, CA 91748

? Success, Oct-05 13:46 CE GREEN INC. 7 (916) 365-4925 (916) 374-7998 3303 Luyung Drive, RANCHO CORDOVA, CA 95742

? Pending, Oct-05 13:46 CENTURY DIVERSIFIED, INC ? (323) 265-1443 (323) 263-7730 1917 LONGHILL DR, MONTEREY PARK, CA 91754

? Failed, Oct-05 13:46  CIVILEARTH PETER MENG (714) 996-6986 17390 DRAKE STREET, YORBA LINDA, CA 92886

?  Success, Oct-05 13:46 COLEMAN CONSTRUCTION ? (707) 275-9016 (707) 275-9025 P.O. Box 1020, UPPER LAKE, CA 95485

? Success, Oct-05 13:46 CONNICO INCORPORATED CONNIE S. GOWDE (615) 758-7474 (615) 758-7477 2594 N. MOUNT JULIET ROAD, MOUNT JULIET, TN 37122
? Failed, Oct-05 13:46 ~ CONSTRUCT ALLIANCE INC PEDRO CAMALICH (714) 878-5255 (714) 256-9123 7033 MILTON AVE SUITE #4, WHITTIER, CA 90602

?  Success, Oct-05 13:46 CONSTRUCTION INSPECTIC HARRY STEVEN Cl (707) 838-1679 (707) 838-1689 8499 OLD REDWOOD HIGHWAY, SUIT, WINDSOR, CA 95492
? Success, Oct-05 13:46 CONTERA CONSTRUCTION ' CRISTY LEE VAREL (951) 695-2800 (951) 695-2801 28545 OLD TOWN FRONT ST., SUIT, TEMECULA, CA 92590

BidMail




Project:

2

Results

COMPANY CONTACT PHONE

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION

EAX

Job Code: 2015-152

ADDRESS

Trade:

???

Good Faith Effort Subs

Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46

Success, Oct-05 13:46
Failed, Oct-05 13:46

Success, Oct-05 13:46
Success, Oct-05 13:46
Failed, Oct-05 13:46

Success, Oct-05 13:46
Success, Oct-05 13:46
Failed, Oct-05 13:48

Pending, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Pending, Oct-05 13:46
Failed, Oct-05 13:46

Pending, Oct-05 13:46
Pending, Oct-05 13:46
Pending, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Pending, Oct-05 13:46
Failed, Oct-05 13:46

Failed, Oct-05 13:46

Success, Oct-05 13:46
Failed, Oct-05 13:46

Success, Oct-05 13:46
Success, Oct-05 13:46

CONTRACTOR SERVICES GI CHERI THOMAS (916) 371-7303
COOKS AND SON INC. (805) 934-2705
COOPER ZIETZ ENGINEERS HERBERT J. FRICKE (503) 652-9090

Troy Mannion

CORDOBA CORPORATION  ? (213) 895-0224
CORNERSTONE ENGINEER!I FRANCINA CASTRC (559) 940-9300
CPO ENTERPRISES, INC. CHRISTINE OLIVAS (626) 967-4300
CT CONCRETE CUTTING INC ? (951) 698-7745
DANIELS ENGINEERING & C JAMES DANIEL (760) 822-0752
DEANA'S EQUIPMENT RENT. ? (805) 732-7575

DECO PAVE ? (626) 337-9580
DEENSGROUP CONSTRUCT HAJAAH M. DEEN  (408) 345-3860
DIMURE CORP ? (619) 647-3996

DIVERSIFIED LANDSCAPE C VICKI MORALEZ
DM CONTRACTING. INC. ?

(951) 245-1686
(909) 824-7071

DOD CONSTRUCTION ? (661) 366-8000
DREAMBUILDER CONSTRUC ? (714) 646-3697
EARTHTEK BUILDERS, INC 7 (310) 720-0404

EL CAMINO CONSTRUCTION MIGUEL GUAJARDC (562) 983-8811
EMPIRE CONSTRUCTION SE ? (661) 399-1002
EW CORPORATION INDUSTI Tiberio ESPARZA  (760) 337-0020
EXBON DEVELOPMENT, INC ? (714) 827-7327
EXELTECH CONSULTING, IN' SANTOSH J. KURU\ (360) 357-8289
FLORES CONSTRUCTION, IM EMERIO FLORES  (909) 322-9240
FORSTER COMPANY, INC. (323) 569-0217
FOUNTAINHEAD CONSULTIN IVAN BENAVIDEZ  (909) 512-2815
G2 CONSTRUCTION INC.  JOHN ALVARADO  (714) 448-8080
GINZ & ASSOCIATES, INC. GODFREY NZEOGU (213) 361-9181
GOKA ENGINEERING Gbolahan Ogunbiyi  (949) 300-7289
GW CIVIL CONSTRUCTORS, ANDRE GUENO  (310) 242-7441
H & H INDUSTRIES HAROLD SUMPTER (909) 350-8211
HEIR & SON CONSTRUCTIOI ? (530) 415-4777

Linda Forster

(866) 366-6646
(BO5) 937-5473
(503) 652-9091

(213) 895-6677
(866) 480-1470
(626) 967-4303
(951) 698-0795
(760) 731-2504
(661) 948-5588
(626) 480-1557
(408) 345-3869
(619) 467-7768
(951) 245-1847
(909) 824-1547
(661) 366-8001
(714) 646-3698
(866) 463-6894
(562) 983-8817

(760) 337-0030
(562) 777-1888
(360) 357-8225
(909) 597-8100
(323) 569-0200

(714) 748-4244
(310) 933-8633
(562) 402-9848

(909) 350-1201
(916) 463-9041

3960 INDUSTRIAL BLVD SUITE 500, WEST SACRAMENTO, CA 95691
4134 ODIE LANE, SANTA MARIA, CA 93455

224 CORPORATE CENTER ,6400 S.E. LAKE ROAD, SUITE 270, PORTLAND, OR
97222

1401 NORTH BROADWAY, LOS ANGELES, CA 90012
1415 W PAUL, FRESNO, CA 93711

846 NORTH CHARTER DRIVE, COVINA, CA 91724
26341 Jefferson Ave, MURRIETA, CA 92562

2537 N. STAGECOACH LANE, FALLBROOK, CA 92028
6720 W. SYCAMORE LANE, PALMDALE, CA 93551

P O BOX 2084, IRWINDALE, CA 91706

2175 THE ALAMEDA, SUITE 100, SAN JOSE, CA 95126
PO BOX 808, EL CAJON, CA 92022

21730 BUNDY CANYON ROAD, WILDOMAR, CA 92595
1065 HARBER, COLTON, CA 92324

1105 CANNON AVENUE, BAKERSFIELD, CA 93307
1361 E GARTEN DR, PLACENTIA, CA 92870

2588 WOODBURY DR, TORRANCE, CA 90503

810 ROSWELL AVENUE, LONG BEACH, CA 90804
1462 PRIME CT., PASADENA, CA 91104

1002 E. Main Street, EL CENTRO, CA 92243

13432 ACLARE STREET,, CERRITOS, CA 90703

8729 COMMERCE PL DR NE, SUITE, LACEY, WA 98516
1819 LARK ELLEN AVE, WEST COVINA, CA 91791

P. O. Box 72176, Los Angeles, Ca 90002,

2400 E. Katella Ave, Ste 800, Anaheim, CA 92806

13331 GARDEN GROVE BLVD. UNIT K, GARDEN GROVE, CA 92843
1507 E. GLADWICK STREET, CARSON, CA 90746
1740 E. Garry Ave. #224, , Santa Aria. Ca

5421 5. CORNING AVENUE, LOS ANGELES, CA 90056
17475 JACKSON AVE, FONTANA, CA 92336

1040 LINCOLN ROAD - MB #160, YUBA CITY, CA 95991




Project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION

Job Code: 2015-152

? Results COMPANY CONTACT PHONE FAX ADDRESS

Trade: 27?7 Good Faith Effort Subs

? Pending, Oct-05 13:46 HIRAM CONSTRUCTION Estimator (626) 673-7704 20240 E. Arrow Hwy. #A, COVINA, CA 91724
?  Failed, Oct-05 13:46  ICANNCM CHARLETTA GIPSO (888) 824-2572 7720 BOLTON AVE., RIVERSIDE, CA 92503

Failed, Oct-05 13:46

Pending, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Failed, Oct-05 13:46

Success, Oct-05 13:46
Failed, Oct-05 13:46

Failed, Oct-05 13:46

Success, Oct-05 13:46
Success, Oct-05 13:46
Failed, Oct-05 13:46

Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46
Success, Oct-05 13:46

INNOVATIVE CONSTRUCTIO SEAN GILL
J N ABUILDERS, INC.

(951) 532-6483

Joseph N. Antonio  (818) 281-5262

J. C. ENVIRONMENTAL COM| JUAN CARO (619) 477-4416
J. M. DIAZ, INC. Juan M. Diaz (626) 820-1137
K. J. ARO & ASSOCIATES, INi ? (562) 544-1963

KAL KRISHNAN CONSULTINt EMILY PARK

KEVILLE ENTERPRISES, INC Christine Keville
L & L BRIDGES LEVI GURULE {707) 478-6205
LAMB STAR ENGINEERING, | JOHN LAMB (214) 440-3680
LRS PROGRAM DELIVERY, It LAN SAADATNEJAD (310) 650-8622
MARRS SERVICES, INC. Rubin Chaudhary (714) 213-8650
MAX OUT INC. Rod Edison (626) 964-8003
MEROE ENGINEERING DARIUS JOHNSON (415) 889-0119
MGB CONSTRUCTION, INC. EMILY BEACH (951) 342-0303
MGE ENGINEERING INC i (916) 421-1000
MORGNER CONSTRUCTION MONIQUE MORGNE (818) 461-8100
N B G CONSTRUCTION SER' ? (949) 283-5757
NEW LEGACY DEVELOPME® ? (951) 992-6903
NICKLAUS ENGINEERING IN STACY GUTIERREZ (928) 344-8374
NORIEGA PIPELINE, INC. ? (909) 463-4882
NRG BUILDING AND CONSU| SANDRA FISHER  (619) 504-3013
OLIVAS VALDEZ INC. ROBERT VALDEZ  (360) 225-7900
ORTIZ ASPHALT PAVING, INC BRUCE KEVIN ORTI (951) 966-7060
PARTHENON CORPORATIOM ALEJANDRO ROME (323) 336-2221
PETIL CONSTRUCTION & EN EDUARDO PETIL  (619) 600-2110

(213) 488-0900
(781) 837-3884

PM2CM, INC. ASHOK B. SEN (310) 745-6160

PRE-CON PRODUCTS DAVID ZARRAONAN (805) 527-0841

PREMIER MECHANICAL GRC ? (760) 402-5420

PROFESSIONAL CONCRETE DAVID SCOTT (209) 722-2226

PSC ASSOCIATES, INC ? (415) 330-6100
L ".»-:‘

Document & Bid Managemaent

(818) 248-0013
(619) 477-4420
(626) 820-1136
(562) 402-9848
(213) 488-5113
(781) 837-4091
(509) 559-7300
(214) 440-3601
(310) 832-8157
(714) 213-8657
(626) 964-8004

(951) 342-3106
(916) 421-1002
(818) 461-8111
(949) 589-6897
(909) 428-7856
(928) 726-6994
(909) 463-4890
(619) 810-0811
(360) 225-6400
(760) 995-4443
(323) 998-7586
(619) 482-1493
(310) 742-0161
(805) 306-2498
(866) 610-1576
(209) 722-2227
(415) 330-6363

12740 CARNATION STREET, CORONA, CA 92880

3549 El Caminito, , 91214

2504 TRANSPORTATION AVENUE, SU, NATIONAL CITY, CA 91950
18645 E. Gale Avenue, Suite 21, , City Of Industr

11433 ACLARE STREET, ARTESIA, CA 90701

800 S. FIGUEROA ST. #1210, LOS ANGELES, CA 90017

475 School Street, #11, , 02050

6748 RUTGERS DRIVE, SEBASTOPOL, CA 95472

5700 W. PLANO PARKWAY, SUITE 1000, PLANO, TX 75093

2734 CALLE AVENTURA, RANCHO PALOS VERDES, CA 90275
92832

19135 San Jose Ave., City of Industry, CA 91748

1814 E. FIR AVENUE #203, FRESNO, CA 93720

91 COMMERCIAL AVENUE, RIVERSIDE, CA 92507

7415 GREENHAVEN DRIVE, SUITE 1, SACRAMENTO, CA 95831
15260 VENTURA BLVD., STE. 1080, SHERMAN OAKS, CA 91403
14 CUERVO STREET, RNCHO STA MARGARITA, CA 92688
15666 Slover Ave.,, FONTANA, CA 92337

1851 W. 24TH STREET, SUITE 101, YUMA, AZ 85364

13052 Whittram Ave, RANCHO CUCAMONGA, CA 91739

PO BOX 1243, JAMUL, CA 91935

4001 MAIN ST. #309, VANCOUVER, WA 98663

382 EAST ORANGE SHOW ROAD, SAN BERNARDINO, CA 92408
5410 E. BEVERLY BLVD., LOS ANGELES, CA 90022

1755 BRISTOL CT., BONITA, CA 91902

3455 SPENCER ST., TORRANCE, CA 90503

240 LOS ANGELES AVENUE, SIMIVALLEY, CA 93065

1507 E. Valley Pkwy., Ste. #3-, ESCONDIDO, CA 92027

P.O. BOX 3348, MERCED, CA 95344

1485 BAYSHORE BOULEVARD, # 104, SAN FRANCISCO, CA 94124

328 E. Commonwealth Ave, ,



Project: 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION Job Code: 2015-152

? Results COMPANY CONTACT PHONE FAX ADDRESS
Trade: 777 Good Faith Effort Subs
?  Success, Oct-05 13:46 QUALITY ERECTORS & CON null JESSE ESQUIVE (707) 746-4198 (707) 751-3962 3130 BAYSHORE RD., BENICIA, CA 94510
? Success, Oct-05 13:46 RAIL SURVEYORS AND ENG PHIL LEONG (650) 637-9500 (650) 637-9501 1075 OLD COUNTY ROAD, SUITE D, BELMONT, CA 94002
? Success, Oct-05 13:46 RAMCO GENERAL ENGINEE EMILIO RAMIREZ (818) 272-4221 (661) 268-7353 10545 DALE ROAD, AGUA DULCE, CA 91390
? Success, Oct-05 13:46 RUBECON BUILDERS INC. RUBEN SANTANA  (415) 206-7740 (415) 206-1750 3450 THIRD STREET, BUILDING 1B, SAN FRANCISCO, CA 94124
? Success, Oct-05 13:46 SAFEWORK, INC. ? (818) 716-0384 (818) 703-6486 21550 OXNARD STREET, SUITE 570, WOODLAND HILLS, CA 91367
? Failed, Oct-05 13:46 SARAKKI ASSOCIATES Venu Sarakki (949) 851-3000 (949) B51-3055 9841 Irvine Center Dr., Ste 20, , Irvine, Ca 9261
N Success, Oct-05 13:46 SEALRIGHT PAVING John Whiteley (619) 465-7411 (619) 465-7490 9053 OLIVE DRIVE, SPRING VALLEY, CA 91977
? Success, Oct-05 13:46 STRAIGHT STRIPE PAINTINC KAREN J CHEEVER (435) 656-0930 (435) 634-0580 260 N, 3050 E., ST. GEORGE, UT 84770
?  Success, Oct-05 13:46 SUMMIT ASSOCIATES 7 (925) 363-5560 (925) 363-5511 2300 CLAYTON ROAD, SUITE 1380, CONCORD, CA 94520
?  Success, Oct-05 13:46 SUULUTAAQ, INC - ALASKA I TRACY CRAIN (707) 427-3209 (707) 419-4851 827 MISSOURI STREET, SUITE 6, FAIRFIELD, CA 94533
?  Success, Oct-05 13:46 SYNERGIC ENGINEERING Al 7 (510) 449-3293 (626) 872-2821 601 E. ORANGE GROVE AVE. #207, BURBANK, CA 91501
?  Pending, Oct-05 13:46 TEC MANAGEMENT CONSUI Tim Coffey (800) 509-1542 (B00) 601-1647 7600 World Way West, Los Angeles, CA 90045
? Success, Oct-05 13:46 TEEHEE ENGINEERING INC DEBORAH HAMILTC (760) 967-1412 (760) 431-9910 212 N CLEMENTINE ST, OCEANSIDE, CA 92054
?  Success, Oct-05 13:46 THE G CREW Ladle Ella Daya (818) 240-4157 (818) 240-8616 116 N. Maryland Ave., #130, , 91206
7 Success, Oct-05 13:46 THE NICKERSON COMPANY ? (310) 916-3036 (310) 695-9791 3680 W Chapman Lane, INGLEWOOD, CA 90305
? Success, Oct-05 13:46 TIPCO ENGINEERING, INC  KEVIN TIPTON (310) 515-6549 (310) 515-6579 425 E REDONDO BEACH BLVD, GARDENA, CA 90248
?  Pending, Oct-05 13:46 TRAN CONSTRUCTION SER' ? (714) 465-7761 7772 BENTLY AVENUE, GARDEN GROVE, CA 92841
7 Pending, Oct-05 13:46 TWO BROTHERS CONSTRU DOUG KIM (714) 521-7006 (714) 521-7007 7299 ORANGETHORPE AVE., BUENA PARK, CA 90621
? Failed, Oct-05 13:46 UDBE STEEL AOMEO BELTRAN (951) 235-3222 (714) 224-9797 5214 WESTERFIELD STREET, RIVESIDE, CA 92509
?  Success, Oct-05 13:46 VAP CONSTRUCTION INC 2 (714) 253-3270 (714) 551-9420 16425 I[LLUSION WAY, LA MIRADA, CA 90638
?  Failed, Oct-05 13:46 WALLACE STRUCTURES  ERIC WALLACE (707) 834-4992 (714) 768-3386 2515 TAWNDALE LN, HYDESVILLE, CA 95547
? Success, Oct-05 13:46 XING, INC ? (858) 412-9842 (858) 876-1950 8880 GAINSBOROUGH AVE, SAN DIEGO, CA 92129
?  Success, Oct-05 13:46 YBANAG REALTY & DEVELO LUCIO COLLADO  (626) 322-5546 (951) 657-1993 4293 N. WEBSTER AVENUE, PERRIS, CA 92571

Trade: 00400 PRIVATE OWNERS

?  Pending, Oct-05 13:46 AZ CONSTRUCTION, INC.  LILIBETH ECALLA (626) 333-0727 (626) 333-7843 15135 SALT LAKE AVE., CITY OF INDUSTRY, CA 91746
?  Success, Oct-05 13:46 FINE GRADE EQUIPMENT, IN JUDY JOHNSTON  (661) 949-8788 (661) 722-8900 41728 CIELO VISTA DRIVE, PALMDALE, CA 93551
?  Failed, Oct-05 13:46 GOLDEN SUN CONSTRUCTIt MEILING YIP (949) 380-9797 (949) 380-9707 25371 MUSTANG DR, LAGUNA HILLS, CA 92653




Bidmail Minority Trade - G. . Jdfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152 7 PV
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FHLQT CALL (p h] | SECOND cALL THIRD CALL
1 -
AB S L CONSTRUCTION Document Name Date Sent Status Date: (0 |71 Date: [0 l% l \S Date:
Cont: Bidding: Maybe Time: |b: ¢ P Time: & prn Time:
i Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: \USTRL Contact: Contact:
Ph: (510) 727-0900 Note: Note: Note:
] Disadvantaged: - '
Fax: (510) 727-0910 .
e DBE Uy \9‘1&{6&"% NO
Email:
Addr: 29334 PACIFIC STREET
HAYWARD, CA 94544
A S CONTRACTORS, INC. e Document Name Date Sent Status | Date: 01| pate: 1| |1 Date:
Cont: Bidding: Maybe Time: {§: G Ppn Time: ﬂ:o'h Time:
; Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (209) 742-6684 Note: Note: Note:
s Disadvantaged: - |
Fax: (209) 966-2643 i
: e Nt aswer ng
Email:
Addr: 5347 COLE ROAD
MARIPOSA, CA 95338
A TO Z BUILDING, INC. s Document Name Date Sent Status Date: [01’1 | s Date: b ls IIS Date:
Cont: Bidding: Maybe Time: (0710 for Time: q-oyrrm Time:
: Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: UUM((}L Contact: Contact:
Ph: (310) 320-0009 Note: Note: Note:
Fax: (310) 320-0309 Disadvantaged: [fu _ u U
Email: PHIL@ATOZBUILDING.COM OESSRE; WEE mj‘ (i LS ot hwn”
Addr: 921 W 223RD ST
TORRANCE, CA 90502
A. M. CONSTRUCTION ENGINEERING, | Doctiment Name Date Sent Status  |DPate: (8|7 |(¢ Date: w\ § \ s Date:
P Bidding: Maybe Time: | ; (W M Time: q; 0f WV Time:
; linlon: 9 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Cortact Eontast:
Ph: (714) 305-7263 . Note: Note: Note:
Fax: (714) 544-2703 e W ww
Email: HRE f\JU
Addr: 1266 GLEN STREET

HOMELAND, CA 92540




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
ABA Biddina: Maybe | POCUment Name Date Sent Status | Date:(0 \'1|L§ Date: [0 ls\ 4 Date:
Boni: SRR o _ Time: |o°. |5 P Time: .01 AMA Time:
Hnion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (415) 661-6486 Note: Note: Note:
i s Disadvantaged: M
Fax: (415) 664-1858 l/\"
Uwey
Email: nahlaawad@ sbcglobal.net obE no a/ SU
Addr: 22 WAWONA STREET
SAN FRANCISCO, CA 94127
ACCESS PACIFIC, INC. T Document Name Date Sent Status  |Pate: 1| 1|I€ pate: )\ b 1S Date:
Cent: Bidding: Maybe Time: 0. W Py Time: 6] 0¥ pPuUA Time:
o s B USS CAL BUILDERS, BID INVITE Oct 05,2015 Success |Contact: fyip; Ani L Contact: Comait:
Ph: (826) 792-061 6 . Note: \TA Note: Note:
Fax: (626) 792-0896 Disadvantaged: i
Email: rafael@accesspacificinc.com o W h V‘S [\0’( "?WDWW
Addr: 28 N. Marengo Ave
Pasadena, CA 91101
ACCU CONSTRUCTION INC . Document Name Date Sent Status |Pate: (] 1€ pate: |2 ]% |1 Date:
Cont: Bidding: Maybe Time: b.)m-w\_ Time: 0\_@ A Time:
i Uilodi: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: ot A
Ph: (714) 641-4730 Note: Note: Note:
Disadvantaged:
Fax: (714)641-4704
. DBE M At ¥ NOT i00InG
Email: accu@accuconst.com
Addr: 1526 BROOKHOLLOW DRIVE,
SUITE
SANTA ANA, CA 92705
ADVANTAGE DEMOLITION AND GRAD ) Document Name Date Sent Status | Date: (U]7 |is Date: (0\ 'ﬁ’\ 1S Date:

. Bidding: Maybe Time: [0: 7\ PﬂY\ Time:  [y: “ Time:
Cont: Salo: 0 USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | contact: S ak A
Ph: (818) 477-2074 . Note: Note: Note:

Fax: (818) 882-0509 VR s A W
Email: ADVANTAGEDG @ YAHOO.COM e “ﬂ ‘Dl 00!

Addr: 19819BLYTHE ST.
CANOGA PARK, CA 91306

< ra—

al

Document & Bid Management




Bidmail Minority Trade - Gu - dfaith Transaction Log

Email: apconstruction09@gmail.com

Addr: 201 Laurel ave #13
BREA, CA 92821

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # : 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
AHTNA DESIGN-BUILD, INC Document Name Date Sent Status  |Dete: o171 IS Date: lD\l \ 14 Date:

2 Bidding: Maybe Time: 16* W P Time: Q: il M Time:

Ph: tinlon: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Chrtact Cantact Contact:
: (714) 824-3471 ) Note: Note: Note:
Fax: (714) 824-3474 ENERCUREAgL; 10 25) @ m@/f{
Email: corourke @ahtna.net RE %Ll 0 70U A m
Addr: 3200 EL CAMINO REAL, SUITE 240 \ ;Ni“ j
IRVINE, CA 95602 |ek
- 7

ALAMEDA CONSTRUCTION SERVICES | | Document Name Date Sent Status  |Date: 10| 1)1s Date: [a\g\u Date:

] ldding: Maybe Time: | U, PV Time: 1 p Time:
Ccmt: Uniion:. Yos USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed cmact?nﬁll o cgn.,cte‘ Contact:
Ph: (310) 635-3277 Note: Note: Note:

Fax: (310) 635-0582 Disadvantaged: wl
o DBE; HZ; MBE; o ot koviny
SBE Lt
Addr: 2528 E. 125th ST. b
COMPTON, CA 90222
+ 1
ALBERT WILSON & ASSOCIATES Dociknsat Nais Date Sent Status | Date: RIS pate: (9]¢ | 15 Date:
Cadt Bidding: Maybe Time: (V-6 P Time: q \ kw\ Time:
s Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: oy Coitict
Ph: (909) 483-4876 Disadvantaged: Note: Note: Note:
Fax: (909) 989-1576 " :
i DBE ne ey Wo
Email: chidi@albenwilsontra.com
Addr: 1950 E 220th Street, Suite 101
Long Beach, CA 90810
% L
AMERICA PACIFIC CONSTRUCTION | | Document Name Date Sent Status | Date: 4] 1;"5 pate: (0] xli’W\. Date:

! £ Time: |y 4y Time: Time:
00'“: nion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (559) 577-9999 e Note: ( Note: Note:

Fax: (714) 384-3988 IRSRYNTH . Q
S Wy msw no

ail

Document & Bid Managemant




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
/
AMLAND CORP 1o Document Name Date Sent Status Date: m\'\]K D"te' [O 8|l¥ Date:
Cons: Bidding: Maybe Time: l a r} Time:
3 iaion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Coniast® 1 b c,_,mac. Contact:
Ph: (408) 929-3949 Note: Note: Note:
. Disadvantaged:
Fax: (408) 298-4344 .
Email: kevinphan@amlandcorp.com - UNW{U hbk n‘b Mmr
Addr: 1401 Felipe Ave. Loy 4"/\[‘\
SAN JOSE, CA 95122
ANIL VERMA ASSOCIATES, INC e Document Name Date Sent Status Date: 1} 1 1 \ (4 i ﬂ’ﬂb Date:
= Bidding: Maybe Time: Mfﬁ A Time: (). '2'7) Time:
. Gnion: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Contack Contach:
Ph: (213) 624-6908 - Note: : Note: Note:
Fax: (213) 624-1188 Cissavantagud: A0 L}l/uxt.) 0o
Email: DBE Yo ¥
Addr: 444 S. FLOWER ST.
SUITE 1688
LOS ANGELES, CA 90071
APADANA ENGINEERING, INC. o Document Name Date Sent Status Date: 1! h‘ ‘S Date: lb\ %\\5 Date:
Cont: Bidding: Maybe Time: 10 %% Time:  [A: K Time:
ont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: SW\)m Contact: Contact:
Ph: (415) 300-6600 Note: Note: Note:
- Disadvantaged: y
Fax: (415) 467-7721 -
i DBE A In {Ml"j Wo
Email:
Addr: 5 THOMAS MELLON CIRCLE,
SUITE 154
SAN FRANCISCO, CA 94134
APS| CONSTRUCTION MANAGEMENT | Document Name Date Sent Status e \.0\”' \g Date: U’\Q\ ¢ Date:
Cont: Bidding: Maybe Time: (0 %[y A Time: Time:
ot Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact Contact:
Ph: (949) 679-0202 ) Note: Note: Note:
Fax: (949) 679-0212 Disadvantaged: no

Email: chris.cooper@apsicm.com

Addr: 8885 RESEARCH DR
IRVINE, CA 92618

DBE

e T b

BidMail




Bidmail Minority Trade - G. Jfaith Transaction Log

BERKELEY, CA 94710

PROJECT : 12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # ! 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
AUTOMATED SWITCHING & CONTROL _ Document Name Date Sent Status  |Date: V{715 pate: {0|¢ |1 Date:
Cont: R it _ Time: (- 40 Time: 6.9 AW, | Time:
Unioni USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: ) ( Contact: s
Ph: (626) 969-8441 Note: TU}\ Note: Note:
: Disadvantaged: :
Fax: (626) 969-8741
: _ DBE I bwu’;) o
Email: asci@dslextreme.com
Addr: 1191 Huntington Drive #227
?,791010
AZ CONSTRUCTION, INC. Bidding: Maybe | DOCument Name Date Sent Status  |Date: MWPLE Date: l%,l’?jvf Date:

y . Time: |y ] Time: i AW\ Time:
Cont: Unioni. D USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: )y ( ¢t Contact: Gi(Vix Coniact:
Ph: (626) 333-0727 : Note: Note: Note:

Fax: (626) 333-7843 Disadvantaged: ot
DBE; MBE; SBE; wh b ‘153 U
Email: LECALLA@ACEFENCECOMPANY.CC| \ynr
Addr: 15135 SALT LAKE AVE.
CITY OF INDUSTRY, CA 91746
i 1
B. L. EQUIPMENT RENTAL AND SUPPI _ T Date Sent Status  |Date: W|\ls Date: (¥ |_g ‘ﬁ' Date:
Cont: Bkdldll'lg: Maybe Time: \0\“ Pn,v\ Time: @A- mm Time:
ihiion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Biodtct: o ek
Ph: (559) 805-3656 Note: Note: Note:
Disadvantaged:
Fax: (559) 625-5786
) s
Email: s mb (W 'N {NC) KWW’L’W
ddr: 2725 W. CHERRY COURT
VISALIA, CA 93277
pate: (0|1 pate: (0]5) (& Date:
BAY LINE CUTTING & CORING, INC. it e Document Name Date Sent Status ate: (0] |1 ate: : ate:
i By’ e Time: '\ AN Time: AU Time:
Dolon USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact: Contact:
Ph: (510) 527-1000 e S Nt Mo
Disadvantaged: .
Fax: (510) 527-0500 K :
5 g DBE W\A’ \V\MA N)f w W
Email: jcbayline @sbcglobal.net
Addr: 16354TH ST

BidMail

Document & Bid Meaagesmant




Bidmail Minority Trade - Goodfaith Transaction Log

Email: BRAVOPACIFIC@HOTMAIL.COM

Addr; 11818 FAIRWAY DR.
YUCAIPA, CA 92399

DBE

[‘km\}i ‘/Md WWU\
w\%"”’”“\S

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
'y Ud
BELMONT WEST, INC AL Document Name Date Sent Status  |Pate:js|q | AN Ky 'P‘k IS S
Cont: Bidding: Maybe Time: (042 Pan Time: (}. » AUA Time:
r Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (619) 507-7875 Note: Mﬁcb{w\ Note: Note:
. Disadvantaged: i
Fax: (619) 330-2004 By
sy Vo i L
Email: info@belmontwest.com PRE LL-H’ m\ﬂ'wu}L Ul
Addr: 3525 Del Mar Heights Rd #591
SAN DIEGO, CA 92130
% 1
Cd
BERG & ASSOCIATES, INC . Document Name Date Sent Status  |Date: 17 h\ A D \Dlg\ AN o
Cont: Bidding: Maybe Time: (- \J% Time: q;l Time:
| tnion: USS CAL BUILDERS, BID INVITE Oct05, 2015 Success | Contact: g1 Contact: Kw St
Ph: (310) 548-9292 . Note: " Note: Note:
Fax: (310) 548-9195 Disadvantaged: widdy
Email: deborah@bergem.com S WC-L N lﬂD u,o
Addr: 302 West 5th Street, #210
7,7 90731
~
BERT W SALAS, INC. " Document Name Date Sent Status  [Date: [V \/l IS Date: Date:
Cont: Bidding: Maybe Time: |( \.{77 O Time: Time:
o Union: 0O USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |Gontact: g al Contact: Contact:
Ph: (619) 562-7711 ‘ Note: Note: Note:
Fax: (619) 258-3515 Disadvantaged: i
: DBE b
Email: BERTSALAS@SBCGLOBAL.NET
Addr: 10769 WOODSIDE AVE.
SUITE 205
SANTEE, CA 92071
i
BRAVO PACIFIC, INC. DBAMARMOLE. [ Document Name Date Sent Status  |Date: lD\ ’l I Date: Date:
Cont: Bidding: Maybe Time: (07 ¥ N Time: Time:
i Ukion: © USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: (, {) Contact: Contact:
Ph: (909) 790-1637 Note: Note: Note:
Fax: Disadvantaged:

gidMail




Bidmail Minority Trade - Gc . ufaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
BURKE CONSTRUCTION S Document Name Date Sent Status Date: wh‘ \S pate: {~%( AUA Date:
Cont: i Time: |0-\7] AW Tiewe; lole‘ (= he:
3 Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contsci Ll. " Contact: { Contact:
Ph: (530) 676-1009 W “4 Note: Note:
Fax: (530) 672-2411 Diaaduantaged: bidd
DBE {
Email: burkebid@gmail.com WDJf bl 1&
Addr: PO BOX 921
SHINGLE SPRINGS, CA 95682
C G O CONSTRUCTION COMPANY Bidding: Mavbe | DoCumentName Date Sent Status  |Date: w"ll I Date: [0 \ g}/tg 08e;
Cont: g: Mayl Time: lU:"Py [T Time: 'Y Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Rt G ritact:
Ph: (909) 930-5501 ! Note: Note: Note:
Fax: (909) 930-5503 Disadvantaged:
. DBE "
Email: cgoconst2@msn.com LIV LMK%U\:M M M({WQ’{
Addr: 3100 EAST CEDAR STREET #14
ONTARIO, CA 91761
=
C2PM A Document Name Date Sent Status Date: Whll‘: Date: LD‘% \k& Date:
Cont: Bidding: Maybe Time: ! Ji Time: ) Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (949) 333-3700 > Note: Note: Note:
Fax: (949) 333-3701 Disadvantaged: U v ”w o e
Email: rowena@c2pm.com LEE
Addr: 16520 BAKE PKWY SUITE #250
IRVINE, CA 92618
CADIT COMPANY Bidding: Maybe | D°Cument Name Date Sent Status D“'e' mh\li oate: (0] l De:

. # Time: Time:
Sont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Comc, \m el -
Ph: (817) 430-4409 Note: Note: Note:

Disadvantaged:
Fax: (817) 430-0409 '
R _ DBE Wi s o
Email: kcarlisle @ caditcompany.com
Addr: ONE CYPRESS

TROPHY CLUB, TX 76262




Bidmail Minority Trade - Goouraith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
CE GREEN INC. . Document Name Date Sent Status Date: (0|7 \l{ Date: l)olg (< Hate:
Coat Bidding: Maybe : o _1 -rme Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contncl w L Conlact Contact:
Ph: (916) 3654925 Note: 0 Note: Note:
Fax: (916) 374-7998 Disadvantaged: " m
5 DB | {
Email: carole @cegi-us.com - vU.\Jf N 5 no
Addr: 3303 Luyung Drive
RANCHO CORDOQOVA, CA 95742
% ‘ ¢
CINDY TRUMP INC DBA LINDY'S COLL . Document Name Date Sent Status Date: u)‘ /J I5 Date: Date:
Coit Bidding: Maybe Time: \“'-S! Time: Time:
oo Yhlon: | -0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: fr[u e <
Ph: (562) 697-2286 Note: Note: Note:
Fax: (562) 697-2039 HSSauanpad.
: DBE
Email: \@{L
Addr: 625 S MOUNTAIN VIEW
LA HABRA, CA 90631
CIVILEARTH Document Name Date Sent Status Date: l()\']\ls Date: lD‘%l Y Date:
Cont: Bidding: Maybe Time: 0t 2 Time: A% Time:
onk: e USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed S it Eosttach:
Ph: (714) 996-6986 - Note: Note: . |Note:
Fax: Disadvantaged: . M
’ DBE : U‘ w]
Email: w g
Addr: 17390 DRAKE STREET
YORBA LINDA, CA 92886
COLEMAN CONSTRUCTION DacuReRt IS Date Sent Status  |Date: b1711¢ Date: Date:
Cont: Bidding: Maybe Time: [0i¢ Time: Time:
s Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed E ot Goritact: Contaok:
Ph: (323) 295-5484 : Note: Note: Note:
Fax: (323) 295-1199 Disadvantaged: o
DBE

Email: SCOLEMAN@COLEMAN.COM

Addr: 1973 W 48TH ST
LOS ANGELES, CA 90062

BidMail




Bidmail Minority Trade - Gc

.raith Transaction Log

Addr:

8499 OLD REDWOOD HIGHWAY,
SuIT
WINDSOR, CA 95492

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
COMMAND PERFORMANCE CONSTRL Document Name Date Sent Status  |Date:jp |1 s Date: Date:
Cont: Bidding: Maybe Time: |, ‘s by Time: Time:
" Hiklon: o USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |Contact: . . . Contact: Contact:
Ph: (562) 997-9410 _ Note: Tz Un o =i
Fax: (562) 997-9411 Disadvantaged:
Email: ESTIMATING@GRENGINEERCOM | CoC MBE Mo
Addr: 3346 OLIVE
SIGNAL HILL, CA 90755
CONNICO INCORPORATED W Document Name Date Sent Status Date: ml“l [K Date: |D ‘ k \ \&’ Date:
e Bidding: Maybe Time: ). ((p A Time: ; S Time:
z Usion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: S bt S iact:
Ph: (615) 758-7474 Note: Note: Note:
. Disadvantaged: -~ g8
Fax: (615) 758-7477 )(
. _ DBE W ot hoY o do IVIC}
Email: cgowder@connico.com
Addr: 2594 N. MOUNT JULIET ROAD
MOUNT JULIET, TN 37122
CONSTRUCT ALLIANCE INC O Date Sent Status |Date: #1MI¥ pate: (0« | & Date:
Cont: Bidding: Maybe Time: |5 |3} P Time: QS Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: COntatt: o
Ph: (714) 878-5255 3 Note: Note: Note:
Fax: (714) 256-9123 Disadvantaged:
Email: DOk V‘L’“ ’} '(kmu‘ UUD
Addr: 7033 MILTON AVE SUITE #4 W b
WHITTIER, CA 90602
|
CONSTRUCTION INSPECTION SPECIA Document Name Date Sent Status  |Date: whlls Date: w\k\ u’ Date:
o Bidding: Maybe Time: \\: {7 A Time: m-\[ Time:
5 Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: ey Contiet b Contact:
Ph: (707) 838-1679 Note: nw Note: Note:
Fax: (707) 838-1689 Disadvantaged:
Email: steve@cisinspects.com BhE bﬂvo h,D

ail

Documwenst & Bid Messagemant




Bidmail Minority Trade - Gooafaith Transaction Log

Fax: (866) 480-1470
Email:

Addr: 1415 W PAUL
FRESNO, CA 93711

Disadvantaged:
DBE

Lky WAt
i qenie

np AT

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
CONTERA CONSTRUCTION CORP. Ly o Date Sent Status  |Pate:{p[ 1| € Date: Date:
Cont: Bidding: Maybe Time: 1= 1% M Time: Time:
- Union: Yes USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: | ‘&m Contact: Contact:
Ph: (951) 695-2800 L . Note U,] Note: Note:
Fax: (951) 695-2801 Disadvantaged: v Al
Email: JASON@VARELACOMPANIES.COM Lo v\o'% Ib
Addr: 28545 0LD TOWN FRONT ST., SUIT
TEMECULA, CA 92590
CONTRACTOR SERVICES GROUP, INC L Document Name Date Sent Status Date: l_ah Date: Date:
Cont: Bidding: Maybe Time: | (¥ Time: Time:
= Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Conlact:gu ”Lj Contact: Contact:
Ph: (916) 371-7303 ) Note: Note: Note:
Fax: (866) 366-6646 Uishdvaniaged:
: DBE o
Email:
Addr: 3960 INDUSTRIAL BLVD SUITE 500
WEST SACRAMENTO, CA 95691
/ 4
COOKS AND SON INC. Sidding: Mavpe | DoCUMent Name e bace b 101 1 [1< Date: 0 !Q \(¢ Date:
Cont: ldding: Maybe Time: Time: q ’ gDP‘M Time:
: ke USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Soatent: Eadiacit:
Ph: (805) 934.2705 Note: Note: Note:
Disadvantaged: i
Fax: (BO5) 937-5473 . . {
, A DBE L I Dild.
Email: cooks_son@mail.com \\/
Addr: 4134 ODIE LANE ‘G"
SANTA MARIA, CA 93455
: " i
CORNERSTONE ENGINEERING Bidding: Mavbe | POCUment Name Date Sent Status Date: [0 \l\h( Bate: Mﬂ S Date:
Eoh ldding: Maybe - Time: n . {6‘ Time: a Q A Time:
. Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (559) 940-9300 Note: Note: Note:

i

RidMail




Bidmail Minority Trade - Gu- .faith Transaction Log

PALMDALE, CA 93551

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-162
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
=
CPO ENTERPRISES, INC. el - Date Sent Status |Date: [0 1][S pate: (0]6 |1§ Date:
Cont: Bidding: Maybe Time: |( -0 A Time: §-G7% Time:
i Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |Contact: Contact: Contact:
Ph: (626) 967-4300 ! . Note: Note: Note:
Fax: (626) 967-4303 Disacivaniaged: v o
; DBE v
Email: Um M‘Lm’
Addr: 846 NORTH CHARTER DRIVE
COVINA, CA 91724
CT CONCRETE CUTTING INC. Document Name Date Sent Status  |Pate: [3[] 1< o “’\ K Date:

f Bidding: Maybe BT Time:
Cont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact Contact:
Ph: (951) 698-7745 = L Note: Note: Note:

Fax: (951) 698-0795 S uer miv
; DBE
Email: ct@ctconcretecutting.com '\0 Wu’ W
Addr: 26341 Jefferson Ave
MURRIETA, CA 92562
‘ 7
DANIELS ENGINEERING & CONSTRU: 2 Document Name Date Sent Status Date: . () \‘t ‘ l\( Date: lD \ % b Date:
o Bidding: Maybe Time: (,:7| Ppr Time: & Time:
5 Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact M Contact:
Ph: (760) 822.0752 D' d s d- Note: Note: Note:
Fax: (760) 731-2504 IEAEVEL R, : or .
) (KW e 't“l
Email: DBE h l?l
Addr: 2537 N. STAGECOACH LANE
FALLBROOK, CA 92028
DEANA'S EQUIPMENT RENTAL CO. Document Name Date Sent Status |Date: pilig Date: M( ¢ Date:
Bidding: Maybe Time: |- 1)\ Time: 0) Time:
Cont: C N pw : (4] :
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (805) 732-7575 Bisadvaiacied: Note: Note: Note:
Fax: (661)948-5588 tshdvaniaged. . "t i
(VI ;
i DBE U@ o L
Addr: 6720 W. SYCAMORE LANE W lwg(_,{%

aJI

Documaent & Bid Wanagemant




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
DEENSGROUP CONSTRUCTION . L Document Name Date Sent Status Date: tn\rl\ '.S Date: (a g llb Date:
Coit: Bidding: Maybe Time:‘ . 1C Time: 0‘-‘ W Time:
2 Unich: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed CO,.,tacL Contact: Coritect:
Ph: (408) 345-3860 ) Note: Note: Note:
Fax: (408) 345-3869 Disadvantaged: . UA 0
Email: e Wﬂ)‘ C d 7)
Addr: 2175 THE ALAMEDA, SUITE 100
SAN JOSE, CA 95126
I 1
DELTECH ENGINEERING, INC B T Date Sent Status | Date: WI{1S Date: (t)lg 4 Date:
o Bidding: Maybe Time: |(Y Time: .5 v Time:
i Union: Yas USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Contact: Comtact:
Ph: (714) 495-9755 Note: Note: Note:
. Disadvantaged:
Fax: (714)384-4594 b.h
Email: ABILI@DELTECHENGINEERINGING.( s W m&f\% MW
Addr: 1701 E. EDINGER AVENUE,
SUITE A3-4
SANTA ANA, CA 92705
A -
DIVERSIFIED LANDSCAPE CO. ] Dognnent Rants GetxGent Status [0 B g Date: (® Ll Date:
Cont: Bidding: Maybe Time: “ €W Time: Time:
e Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Contact: CRRtAL:
Ph: (951) 245-1686 Note: Note: Note:
Disadvantaged: -
Fax: (951) 245-1847 .
! DBE RO QWA Vi o
Email:
Addr: 21730 BUNDY CANYON ROAD
WILDOMAR, CA 92595
i PO | -
0
DM CONTRACTING, INC. o - Document Name Date Sent Status Date: [0"]“5 Dste: \QI 5 Date:
4 Bidding: Maybe Time: |y« Time: U‘ga m Time:
Cont: Unlan: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |contact: .~ . f Contace: Contaot:
Ph: (909) 824-7071 Note: PAU L Note: Note:

Fax: (909) B24-1547
Email: dmcontractingincé3 @yahoo.com

Addr: 1065 HARBER
COLTON, CA 92324

Disadvantaged:
DBE

ik \%Wb

W (mMaj




Bidmail Minority Trade - Go. ufaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
i et—— e —— e ———————— R EE——— ——-"—‘-—‘_
DOD CONSTRUCTION e Bociamsetiiaks Date Sent Status  |Date: 1D|111C pate:  10\¥|IS Date:
4 Bidding: Maybe Time: {1+ m Time: Lh | Time:
Cont: tkibat USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: ris Cantact: Cantact:
Ph: (661) 366-8000 Note: Note: Note:
Disadvantaged:
Fax: (661) 366-8001 3
. DBE WY W IMWD
Email:
Addr: 1105 CANNON AVENUE
BAKERSFIELD, CA 93307
i
DREAMBUILDER CONSTRUCTIONCO | Do Date Sent Status | Date: Lb\’;) his Date: VO]Q \13’ Date:
3 Bidding: Maybe Time: (1- 41 Time: u}[}) Time:
Cont: Union: USS CAL BUILDERS, BID INVITE Oct05, 2015 Success | Contact: G Contact:
Ph: (714) 646-3697 ) Note: Note: Note:
Fax: (714) 646-3698 Disadvaniaged: M-\ W&SS(MBL ‘ M)l
Email: alex.singh@dreambuildercorp.com e VVM’ WA \q
Addr: 1361 E GARTEN DR
PLACENTIA, CA 92870
DVBE ASAP, INC = Document Name Date Sent Status  |Date: W \W\LL Date: (.)l( \Lg’ Date:
) Bidding: Maybe Time: {\: %32 fem Time: |5 0 \ Time:
Cont: Unloi: © USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Gontact: Comact Eontact:
Ph: (951) 229-5952 Note: Note: Note:
By Disadvantaged:
DBE i 7
Email: ASAPGENENG@AOL.COM YUy O Mﬂwaf
Addr: 1747 BENENDETTO POINT
PERRIS, CA 92571
E. M. OIL TRANSPORT, INC. nl Document Name Date Sent Status Date: {[) |1 \t( Date: (,P] \ \ l\( Date:
) Bidding: Maybe Time: ((* %7, KW Time: “ .01_ Time:
Cont: Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Ui, PR RS
Ph: (323) 722-9088 Note: Note: Note:
Disadvantaged:
Fax: (323) 722-5459 - .
foss DBE; UDBE { el o awewey
Addr: 1145 SOUTH TAYLOR AVE

MONTEBELLO, CA 90640

Bﬁﬂﬂati V'

Document ¥ Bid Mensgement




Bidmail Minority Trade - Gooafaith Transaction Log

Email: bid@ ewcorporation.com

Addr: 1002 E. Main Street
EL CENTRO, CA 92243

DBE

W by AMD

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
EAGLE ENGINEERING & DEVELOPME | Dotiment Bame Date Sent Status  |Date: [plq|(< Date: 19\ \\S' Date:
Cont: Bidding: Maybe Time: u }& MM Time: [b'.of Time:
’ Union: 0 USS CAL BUILDERS‘ BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (909)444-5566 I Note: Note: Note:
Fax: (909) 444-8311 Disadvantaged: )
Email: L N}“’ M\U ﬂb\d wo
Addr: 21450 GOLDEN SPRINGS DRIVE
SUITE J
WALNUT, CA 91789
EARTHTEK BUILDERS, INC -n * | DocumentName Date Sent Status | Date: to\’?l' (€ Date: lo v, Date:
Cont: Bidding: Maybe Time: h'h\ Time: Time:
e Unlon: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: (v c,,,,,,c, Caritact:
Ph: (310) 720-0404 Note: Note: Note:
Disadvantaged:
Fax: (B66) 463-6894 .
i | DBE A l’h&m_w )
Email: earthtekbuilders@gmail.com
Addr: 2588 WOODBURY DR
TORRANCE, CA 90503
EL CAMINO CONSTRUCTION & ENGIN| A — Date Sent Status  |0ate: 1o |11 pate: V1 L[S Date:

_ Bidding: Maybe Time: |} 3¢ Time: (0, e Time:
Cont: oo USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: contact: (1 THAL Contact:
Ph: (562) 983-8811 Note: Note: Note:

Disadvantaged:
Fax: (562) 983-8817 % fpar -
. DBE (W AN m:\' lmko\ukb

Email:
Addr: 810 ROSWELL AVENUE

LONG BEAGH, CA 890804

1010

EW CORPORATION INDUSTRIAL CON! | Docarmert Rams Date Sent Status | Date: \D]‘]\ls Date: Dl ¥ llb Date:

) Bidding: Maybe Time: \; -3(,\ Time: (0 V& fﬂM Time:
Cont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: |)fyy) Contact: Coidnct:
Ph: (760) 337-0020 ! Note: Note: Note:

Fax: (760) 337-0030 Disadvantaged: W

BidMail




Bidmail Minority Trade - G. - .faith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
EXELTECH CONSULTING, INC. Bidding: Maybe Document Name Date Sent Status Date: w}f\‘ Date: Date:
) * Time: |{:\{0 Time: Time:
c:::. ey Unicn: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success CO,,,,,I,,: Contact: L
. Note: Note: Note:
Fax: (360) 357-8225 Disadvantaged: W
Email: RBE w Wie %
Addr: 8729 COMMERCE PL DR NE, SUITE
LACEY, WA 98516
FINE GRADE EQUIPMENT, INC. . Document Name Date Sent Status | Date: (7] L. Date:
Cont: Bidding: Maybe Time: || ) Time: Time:
Ph: —— Unionz: 0 USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |EContact: FN b Contact: Coiagi:
X 4 Note: Note: Note:
Disadvantaged:
Fax: (661) 722-8900 -
Email:
Addr: 41729 CIELO VISTA DRIVE
PALMDALE, CA 93551
FLORES CONSTRUCTION, INC. S Document Name Date Sent Status Date: V|| ¢ Date: U)\Q &( Date:
Conk: Bidding: Maybe Time: I \\‘[/ Time: V" |0 Time:
i R \ikiisn: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | contact: Contact: Cact:
= Note: Note: Note:
Fax: (909) 597-8100 Disadvantaged:
Email: o Ms{ “U-&SLU;]L W
Addr: 1819 LARK ELLEN AVE
WEST COVINA, CA 91791
O
FORSTER COMPANY, INC. Bidding: Maybe | Document Name Date Sent Status | Date: WIS Date: |0 \ﬁ )Y Date:
. 3 Time:\| " Time: |[J. kW\, Time:
COP"I:. (0% Bodet tUnion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success c,,m,&; pAE c,,m,c'ﬁ \ Contact:
7 Note: Note: Note:
Disadvantaged: -
Fax: (323) 569-0200
g DBE W hot G
Email: linda@forsterco.com
Addr: P.O. Box 72176

Los Angeles, Ca 90002, ? ?

ail

Document & Bid Menagemant




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # ¢ 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
FOUNTAINHEAD CONSULTING CORPC _ - Date Sent sStatus | Pate:( 1] (€ Date: Date:
Cont Bidding: Maybe Time: “—L‘ﬂ,} Time: Time:
’ Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (909) 512-2815 Note: Note: Note:
Eax: Disadvantaged:
: . |i
Email: ivanjr@cox.net HRE LUA Lu’k/‘l!'ﬂ- \k(,
Addr: 2400 E. Katella Ave, Ste B0O
Anaheim, CA 92806
4
Gz CONSTHUCTlON INC. r - . Document Name Date sent Status Date: w"] l{; Date: lu\!l‘g Date:
Cont Bidding: Maybe Time: & "PJ Time: [v: l'}m& Time:
: thiton: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact” Contact:
Ph: (714) 448-8080 Note: Note: Note:
. Disadvantaged:
Fax: (714) 748-4244 : L’ , l
Email: BRE W "MW\‘% M i W/]
Addr: 13331 GARDEN GROVE BLVD.
UNIT K
GARDEN GROVE, CA 92843
GATES ENTERPRISES, INC Ll Document Name Date Sent Status  |Date: lU\" \1( pate: 0]y I Date:
R Bidding: Maybe Time: 1\. \j(\{ Time: |} hs‘ Time:
i Ueten: NG USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Cortacts Cartact:
Ph: (714) 382-6707 : Note: Note: Note:
Fax: (714) 382-6801 Disadvantaged: , W s
Email: BLESSEDCO2@AOL.COM i LTI
Addr: 6 Hutton Centre Drive
SUITE 600
Santa Ana, CA 92707
GERONIMO CONCRETE, INC. (Lt Document Name Date Sent Status pate: (o} 11(< Date: Date:
Cont: Bidding: Maybe Time: ll - \-(f Time: Time:
CALE Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (323) 225-2016 Note: Note: Note:

Fax: (323)222-8312
Email:

Addr: 4560 N. HUNTINGTON DR
LOS ANGELES, CA 90032

Disadvantaged:
DBE

ol Lildiey

ail

Uocument & Bia Menagemant




Bidmail Minority Trade - Ge<ufaith Transaction Log

PROJECT : 12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # i 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
GINZ & ASSOCIATES, INC. . Bocument Nains Date Sent Status  |Datedo| 1| (S pate: (2% |\§ Date:
e Bidding: Maybe Time: u \,EK Time: D‘,‘Wh’w Time:
ohw tUnion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact:(, [ Cantach: Pantach:
Ph: (213) 361-9181 X Note: F’% Note: Note:
Fax: (310) 933-8633 Disadvantaged: widdi M’ h{ OL
Email: e | Ve w] 1 N,‘]
Addr: 1507 E. GLADWICK STREET
CARSON, CA 90746
L i
. / 4
GOLDEN SUN CONSTRUCTION, INC | Bac it Date Sent Status  |Date: i (€ Date: W| ‘fllb Date:
LEPS Bidding: Maybe Time: (7] (YN Time:  [0:(§ { MA | Time:
o Udtor:. 0 USS CAL BUILDERS, BID INVITE Oct 05,2015 Failed Codlet: Coviiabt: Etack:
Ph: (949) 380-9797 < Note: Note: Note:
Fax: (949) 380-9707 Disadvantaged: ) ) - 9
Email: DBE el Vpidmm
Addr: 25371 MUSTANG DR
LAGUNA HILLS, CA 92653
PR |
H & H INDUSTRIES i on Document Name Date Sent Status Date: lbhhs vt w“l 1< 5
Gt Bidding: Maybe Time: ([ K Time: [0+ o Prm, Time:
s Union: Both USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |contact: LTS sk
Ph: (909) 350-8211 Note: Note: Note:
’ Disadvantaged:
Fax: (909) 350-1201 0 _{
. Vv et biddi
Email: e N AU d w]
Addr: 17475 JACKSON AVE
FONTANA, CA 92336
| =
-
HIGH LIGHT ELECTRIC, INC. - Document Name Date Sent Status pate: (0| 1S Date: w[ ! \ K Date:
! Bidding: Maybe Time: ||- Time: Time:
Cont o w
: Hidon: Vo USS CAL BUILDERS, BID INVITE 0ct 05,2015 Success | comtact: {iurl)m Eeubact: it
Ph: (951) 352-9646 Note: Note: Note:

Fax: (951) 352-2498
Email: APDERK@HLEINCUSD.COM

Addr; P.O.BOX 7339
RIVERSIDE, CA 92513

Disadvantaged:
MBE

Ues

ail

Document i Bld Menagemant




Bidmail Minority Trade - Goodfaith Transaction Log

Fax: (B18) 786-8434
Email:

Addr: 14631 ARMINTA STREET
PANORAMA CITY, CA 91402

Disadvantaged:
DBE; MBE

wd bk

ol ﬁll‘Mﬂb

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
I i
ICANNCM Sl Document Name Date Sent Status Date: lOl’)]IS Date: ‘la‘t\lg Date:
Cont: ng: Maybe Time: “'- =) Al Time: lO'— ‘LW Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (323) 377-4117 i i inl
Eax: Disadvantaged: ) ﬂ\ p ) i
DBE ‘
Email: \fﬂjw]% U\:@-Mk’w\/
Addr: 7720 BOLTON AVE.
RIVERSIDE, CA 92503
INNOVATIVE CONSTRUCTION CONSUI : Document Name Date Sent Status pare: 171 pate: ()| K\ (s Date:
Cont: Bidding: Maybe Time: || QM Time: lo 0 m Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (951) 532-6483 Note: Note: Note:
Fax: Disadvantaged:
Email: DHE WO ISV Ao
Addr: 12740 CARNATION STREET
CORONA, CA 92880
INTERWEST PACIFIC, LTD. == Docamesntiisme Date Sent Status | Date: [o[7l S pate: 104 \1( Date:
Cont: Bidding: Maybe Time: |- S\ MW Time: |0\ MM Time:
i Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (858) 259-2062 Note: Note: Note:
Fax: (858) 345-3737 Sissevantge
Email: JACK@INTERWESTPACIFICCOM | DoF M et o
Addr: 990 HIGHLAND DR. STE. 212F
SOLANO BEACH, CA 92075
IPI CONSTRUCTION - Document Name Date Sent Status Date: 11 \li Date: (q b ¢ Date:
Crick Bidding: Maybe Time: W% pyiA Time: |22 KA Time:
4 Union: No USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: \Uﬂi @ Contact: Contact:
Ph: (818) 786-8433 Note: Note: Note:

P i

RidMail




Bidmail Minority Trade - Gc _ .faith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
J N ABUILDERS, INC. . aCsrt M Date Sent Status  |Date:lo |1 pate:  1014[1S Date:
Cont: Bidding: Maybe Time: |, (L Time: [0 L AU Time:
R Golso: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contiadt: Borthct: 5
Ph: (818) 281-5262 ez - Note: Note: Note:
» taged:
Fax: (818)248-0013 BRCVAL ‘} ,
D t WS
Email: jnabuildersinc @ gmail.com e U q M MMM
Addr: 3549 El Caminito
2,791214
J. C. ENVIRONMENTAL COMPANY, INC . DactiniantNane Date Sent Statws |Date: 0[] pate: (0] (18 Date:
gLb Bidding: Maybe Time: ];}Omw Time: ‘0 -k m Time:
- Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | contact: EGakuie Contact:
Ph: (619) 477-4416 Dissvistasad Note: Note: Note:
Fax: (619) 477-4420 R - -
L e DBE kﬂ/ﬂ W(Mﬂ) et Widdi
Email: jcaro@ijc-environmental.com
Addr: 2504 TRANSPORTATION AVENUE,
su
NATIONAL CITY, CA 91950 .
J. M. DIAZ, INC. . Document Name Date Sent Status Date: M’]‘ 14 Date: ‘O]g & Date:
T 8 Bidding: Maybe Time: (20§ Time: L‘:'}ﬁ Time:
; tinion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Corntact: CobtacE:
Ph: (626) 820-1137 s Note: Note: Note:
Fax: (626) 820-1136 Disadvantaged: & ]'Lﬂ J[ V A ﬂt
Email: Iimdiaz@jmdiaz.com DBE U’t L'u\]ﬁf\gﬂ | MS
Addr: 18645 E. Gale Avenue, Suite 21
2,2 City
\
e
K R C SAFETY CO. INC. L Document Name Date Sent Status Date: \0 \’]\ I Date: Lblkt\& Date:
Cont: g: Mayl Time: \-30 pim, Time: \07 ¢ myu Time:
Union: 0 USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (559) 732-0393 Note: Note: Note:

Fax: (559) 732-2684
Email:

Addr: 6084 WEST HURLEY
VISALIA, CA 93291

Disadvantaged:
DBE

VAL
\}ic\ohwb ke
& by V4

o

Docursent & Bid Mensgemant




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
KAL KRISHNAN CONSULTING SERVIC Biikding: Document Name Date Sent Status Date: l0\1 {i Date: Date:
Cont: idding: Maybe Time: “- ?«'pr n Time: lpt”]m e Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact' Contact:
Ph: (213) 488-0900 i o Yo
Fax: (213) 488-5113 Disndvintaged: ' \ '
Email: PBE ot imderese
Addr: 900 Wilshire Bivd., Suite 1230
Los Angeles, CA 90017
i
KEVILLE ENTERPRISES, INC. e b T Date Sent Status  |Pute: (01| K€ pate: €]\ Date:
Cant: idding: Maybe Time: l; 1Y PWL Time: (0<%b P(M Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |Contact: Contat: Catict:
Ph: (781) 837-3884 Note: Note: Note:
Fax: (781) 837-4091 Db \
Email: ckeville@keville.com S \" E_,L (i U m b\n 0 I’\/b
Addr: 475 School Street, #11
7, 7 02050
L & L BRIDGES e Document Name Date Sent Status Date: ({ \'l\ i< Date: (PX \ |S Date:
—_— Bidding: Maybe Time: l'u' v Time: [D"”ﬁ Time:
i Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: (LUV Contactl Contact:
Ph: (707) 478-6205 Note: Note: Note:
Fax: (509) 559-7300 Disadvantaged:
: DBE s
Email: U-H RLS [\-% mt r[\ldt{l “j
Addr: 6748 RUTGERS DRIVE
SEBASTOPOL, CA 95472
- .
LANDAVAZO BROTHERS, INC. i Document Name Date Sent Status Date: l_Dl1 ]{L Date: [Jblq \K Date:
I Bidding: Maybe Time: | U ’!‘W Time: [p+ JCAWA | Time:
: Hilon: USS CAL BUILDERS, BID INVITE Oct05,2015 Success | Contact: Contlich AN
Ph: (510) 581-7104 Note: Note: Note:
Fax: (510) 581-7423 Disayanthged:
Email: DBE o

Addr: 29280 Pacific Street
Hayward, CA 94544

g lme]

Pl
5k

ail

Oocumest & Bid Mesagement




Bidmail Minority Trade - G. - .faith Transaction Log

Addr:

328 E. Commonwealth Ave
7,7 92832

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
LENNOVA o Document Name Date Sent Status  [Date: UJhl 1€ Dhatn; Date:
Cont: Bidding: Maybe Time: [;’)’G n Time: Time:
3 Union: Both USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: ﬂ Contact: Contact:
Ph: (562) 860-3213 Note: F{MM dD Note: Note:
Fax: (562) 860-6913 Disadvaptaged: W e li '
Email: TONY@LENNOVA.NET RoE M . "b
Addr: 10612 MIDWAY AVE.
CERRITOS, CA 90703
LNA CONCRETE STRUCTURES, INC. el Document Name Date Sent Status  |Date: lol’]h( Date: Date:
Cont: Bidding: Maybe Time: |:%] A Time: Time:
i Unlen: O USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Cortaat Contact: Cantuct:
Ph: (909) 393-1493 . Note: Note: Note:
Fax: (909) 393-9363 Disadvantaged:
Email: i md 0 ﬁb[lﬂr\
Addr: 15455 TERN STREET
CHINO HILLS, CA 91709
LRS PROGRAM DELIVERY, INC. s Document Name Date Sent Status Date: Iul’] 11( Date: Date:
e Bidding: Maybe Time: [ %hpm Time: Time:
: Uil USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Condacts Cantank Gt
Ph: (310) 650-8622 ) Note: Note: Note:
Fax: (310) 832-8157 o
Email: ERE Uu,* (“Mﬂ‘b
Addr: 2734 CALLE AVENTURA
RANCHO PALOS VERDES, CA
90275
| -
MARRS SERVICES, INC. o Document Name Date Sent Status Date: 1o[ 1|5 Date: ‘D\”L( Date:
Bidding: Maybe Time: |- € i\ Time: b’},um Time:
Cont:
Dikion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Sucoess | Contact:y e 4 Cibiam: T
Ph: (714) 213-8650 Note: ‘ “‘ ’u Note: Note:
Fax: (714) 213-8657 EEadvRag et
Email: rubina@marrssservices.com BBk LL“ ‘-’M‘«m& M

Documenst & Bid Msaagemant




Bidmail Minority Trade - Goodfaith Transaction Log

RIVERSIDE, CA 92507

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
. 'y
MAX OUT INC. _— Document Name Date Sent Status Date: Il','('] (< Date: LD\Y\ < Date:
ot Bidding: Maybe Time: . % (3% Tim"‘(Df"‘?% K Time:
£ Uoion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Failed Coact: L s
Ph: (626) 964-8003 Note: Note: Note:
: Disadvantaged:
Fax: (626)964-8004 La / :
Witlele A
g DBE i u' : D mr qu%
Addr: 19135 San Jose Ave. L“‘ k‘;f Vl &
City of Industry, CA 91748
MC CULLOUGH CONSTRUCTION INC | Document Name Date Sent Status Date: M'] i Eh. M t ‘15 Date:
. Bidding: Maybe Time: [ 4] Py Time: LO. Time:
S Ualon: 0 USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: contact YA MW, | contact:
Ph: (707) 825-1014 Note: Note: Note:
Disadvantaged:
Fax: (707) 825-1769 e B
: DBE e Ak ok by il
Email: DMM1984@A0L.COM
Addr: 2220 HEWITT RD
MCKINLEYVILLE, CA 95519
+ i — /
MEROE ENGINEERING ) Document Name Date Sent Status Date: (4|1 \l{ Ot (| Dete:

! Bidding: Maybe Time: | 677 i Time: 3" 7]’2 A'W\‘ Time:
Cont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (415) 889-0119 ) Note: Note: Note:

Fax: Disadvantaged:
DBE f i
Email: WTOIM\/Q M gwer
Addr: 1814 E. FIR AVENUE #203
FRESNO, CA 93720
y :
MGB CONSTRUCTION, INC. Document Name Date Sent Status Date: fbh \ S Date: lﬂ‘ E ‘l( Date:

1 Bidding: Maybe Time: |; % i‘n’\ Time: )0 YO M Time:
sonk; Giilos: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Conkats Sontuct:
Ph: (951 ) 342-0303 . Note: Note: Note:

Fax: (951) 342-3106 Disadvantaged:
Email: v (s v ho
Addr: 91 COMMERCIAL AVENUE

Vi

=F

ail
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Bidmail Minority Trade - Ge - .faith Transaction Log

Fax: (909) 428-7856
Email: jc8020@msn.com

Addr: 15666 Slover Ave.
FONTANA, CA 92337

Disadvantaged:
DBE

et Wk"%

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
MGE ENGINEERING INC . Document Name Date Sent Status She: wh ’K Date: Date:
Conk: Bidding: Maybe Time: |:\( Fu}\, Time: Time:
oI Uhlon: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Cvact Contact:
Ph: (916) 421-1000 ) Note: Note: Note:
Fax: (916) 421-1002 Disadvantaged:
Email: fhuang@mgeeng.com e 1“\/\ l’?(‘{b'l/]
Addr: 7415 GREENHAVEN DRIVE, SUITE
SACRAMENTO, CA 95831
/
MORGNER CONSTRUCTION MANAGE | Dotimatinine Gale/Sast Sictus. | I Date: w\k] I’ Date:
Cont: Bidding: Maybe Time: {\“ w Time: bb m Time:
Ok \inion: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed ket Botack A e
Ph: (818) 461-8100 . Note: Note: Note:
Fax: (818)461-8111 DSVt _ : . 4,
Email: GBE i { U (v
Addr: 15260 VENTURA BLVD., STE. 1080
SHERMAN DAKS, CA 91403
DT '
N B G CONSTRUCTION SERVICES 0 Docuinantiing Date Sent Status  |Date: ’Hu Date: {,o\% \o( Date:
Gt Bidding: Maybe Time: ,ll\ F‘.y Time: w ; Time:
S Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact’ '% W Contact:
Ph: (949) 283-5757 : Note: Note: Note:
Fax: (949) 589-6897 Disadvantaged:
Email: anichols_nbgcs @cox.net B M C‘Méwu no
Addr: 14 CUERVO STREET
ANCHO STA MARGARITA, CA
92688
S
NEW LEGACY DEVELOPMENT CORP | Document Name Date Sent Status | Date: In] 1 ]b Date: Date:
Cont: Bidding: Maybe Time:|, .’“ piv Time: Time:
] Ualon: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Boaingl: S
Ph: (951) 992-6903 Note: Note: Note:




Bidmail Minority Trade - Goouraith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
NORIEGA PIPELINE, INC. . Document Name Date Sent Status | Date: b h‘l( St Bty
ik Bidding: Maybe Time: (: ({’LI!M Time: Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: \urmm Contact: Contact:
Ph: (909) 463-4882 ) Note: Note: Note:
Fax: (909) 463-4890 Disacvantaged: Wt N'-
: , ; DBE WA i\
Email: veronican@ sandovalpipeline.com )
Addr; 13052 Whittram Ave
RANCHO CUCAMONGA, CA 91739
L L
Fd
NRG BUILDING AND CONSULTING, IN( Doctiment Name Date Sent status | oate: B|1\(C pate: 1O} |5 Date:
o Bidding: Maybe Time: | 43 1 Time: |57} A Time:
Hhion:. Mo USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success  |Contact: Contact: Contact:
Ph: (619) 504-3013 Note: Note: Note:
Disadvantaged:
Fax: (619) 810-0811 ¢ ’
g b DBE WL (1§ 774187 u
Email: L
Addr: PO BOX 1243 W Angved
JAMUL, CA 91935
OLIVAS VALDEZ INC. . Document Name Date Sent Status Date: [ \'l l‘ ' Date: Date:
Cont: Bidding: Maybe Time: ]; 4 ﬂw\ Time: Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (360) 225-7900 i Note: Note: Note:
Fax: (360) 225-6400 Disadvantaged: " Uy
DBE .
Email: -
wn bk byim oA
Addr: 4001 MAIN ST. #309
VANCOUVER, WA 98663
Date: U ']\“ Date: | \ € Date:
ORTIZ ASPHALT PAVING, INC Wi Document Name Date Sent Status i oS ;
L Bidding: Maybe Time: | %’V,W Tme: | g (¥ P, [Tme
i Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: Contact:
Ph: (951) 966-7060 Note: Note: Note:
Disadvantaged:
Fax: (760) 995-4443 g -\
N
Email: RRE VH‘IM’L‘{"«/U UM (A

Addr: 382 EAST ORANGE SHOW ROAD
SAN BERNARDINO, CA 92408




Bidmail Minority Trade - G - .faith Transaction Log

PROJECT : 12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # ¢ 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
-~
PARTHENON CORPORATION Bidding: avpe | DOCUMeNt Name Date Sent Status  |Date: 3}1| S pate: |0]¢\ (€ Date:
Cont: ldding: Maybe Time: |: fy fiym Time: |p; Time:
tinion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contack Contact:
Ph: (323) 336-2221 - Note: Note: Note:
Fax: (323)998-7586 Disadvantaged: - | R mj{ WI Ml
Email: i U@ “ﬁ{!]}l (/ \'ﬁ
Addr: 5410 E. BEVERLY BLVD.
LOS ANGELES, CA 90022
P Specialties, | Date: E ) T/ :
ayneco Specialties, Inc. Bidding: Ma Document Name Date Sent Status n; Iﬁh A Date: t \ e
e idding: Maybe Time: |-¢{ v Time: \0 \ Time:
Onion: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success  |Contact: Caniact: Contack:
Ph: (619) 422-9204 Note: Note: Note:
Fax: (619) 427-1620 Disadvantaged: )
: DBE; SLBE;
Email: SWBE W i Y www
Addr: 120 N. 2nd Ave
Chula Vista, CA 91910
PETIL CONSTRUCTION & ENGINEERIt Biddina: Mavb Document Name Date Sent Status Date: l& Il l R Date: lo\ k \l( Date:
I idding: Maybe Time: !4ﬂ i Time: ‘Of M Time:
Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: Contact: W+ J— Contact:
Ph: (619) 600-2110 Note: Note: Note:
Fax: (619) 482-1493 Disadvantaged: ll/f'f LU
Email: netedwmp @netscape.net g Lq' M\ MM
Addr: 1755 BRISTOL CT. %
BONITA, CA 91902
PRE-CON PRODUCTS Sidding: Mavbe | DoCument Name Bate et ‘Btitas. |0 lc_\’l 1 Date: M v g Date:
Cont: ldding: Maybe Time: [*G)) pﬂtu Time: (0 € W Time:
iinton: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Conbaot: Contact:
Ph: (805) 527-0841 . Note: Note: Note:
Fax: (805) 306-2498 Binidhvmingiad; , ‘L -
Email: dzarraonandia @ pre-conproducts.com PR UM d vVl W &Mh’l b

Addr: 240 LOS ANGELES AVENUE

SIMI VALLEY, CA 93065

ail

Document 8 Bid Wanagement




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
7
PROFESSIONAL CONCRETE SAWING | T OuleBent  Sistis. |0 0[] pate: (0]¥](6 Date:
Cont: Bidding: Maybe Time: ['n ]’)Irh Time: Io}m h-M Time:
ofk Daisa: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Coraact: Eorucs:
Ph: (209) 722-2226 Note: Note: Note:
Disadvantaged:
Fax: (209) 722-2227 : 3
! A
Email: BBt UH UL hot WAl
Addr: P.O. BOX 3348
MERCED, CA 95344
PSC ASSOCIATES, INC . Document Name Date Sent Status Date: {JJ] 1 l 1< Date: ‘DH lf Date:

: Bidding: Maybe Time: |.§"1) pm, Time: 10-'5 km Time:
Sant Gistian: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success | Contact: Contact: C intaci:
Ph: (415) 330-6100 Note: Note: Note:

Disadvantaged:
Fax: (415) 330-6363
DBE 0 '
Email: pscsfca@aol.com V‘ﬁ Wﬂ// W){ "ﬂ AA‘%
Addr: 1485 BAYSHORE BOULEVARD, #
104
SAN FRANCISCO, CA 94124
QUALITY ERECTORS & CONSTRUCTIC | s Date Sent Status | Date: Q1)K Date: wl%\l( Date:

) Bidding: Maybe Time: |} - Time: ). S(V W Time:
Cont: thalon: USS CAL BUILDERS, BID INVITE Oct05, 2015 Success | Contact: I’ Contact Cortact:
Ph: (707) 746-4198 Note: Note: Note:

Disadvantaged: _
Fax: (707) 751-3962 lu, \)i”f ) M
wodt | o) hiddrg
Addr: 3130 BAYSHORE RD.
BENICIA, CA 84510
RAIL SURVEYORS AND ENGINEERS, I [ Document Name Date Sent Status Date: “]'] AIS Date: Date:
Bidding: Maybe Time: |- T Time: Time:
Cont: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success c,,mac,ju o Bkt Confect:
Ph: (650) 637.9500 Note: Note: Note:

Fax: (650) 637-9501
Email:

Addr: 1075 OLD COUNTY ROAD, SUITE D
BELMONT, CA 94002

Disadvantaged:
DBE

wt bidi N)

ail

Docuwant & Bid Menagemant




Bidmail Minority Trade - G _.faith Transaction Log

PROJECT : 12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
RAMCO GENERAL ENGINEERING COr | Document Name Date Sent Status  |Date: \b\ﬂls Date: [0\ K|S Date:
G Bidding: Maybe Time: st PW“ Time: lotﬂ Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact' Eohincr:
Ph: (818) 272-4221 Note: Note: Note:
Fax: (661)268-7353 Disadvantaged: , (
Email: s (1A VIV 2l o L
Addr: 10545 DALE ROAD
AGUA DULCE, CA 91390
RIO JORDAN CONSTRUCTION o Document Name Date Sent Status | Date: (|1 oate: (0]} 1¢ Date:
Cont: Bidding: Maybe Time: [ (i P Time: [ag Time:
G Union: 0 USS CAL BUILDERS, BID INVITE 0Oct 05,2015 Success | contact: Coitaets Contabr:
Ph: (562) 942-0228 1 Note: Note: Note:
Fax: (888) 308-0936 Disadvantaged:
D
Email: JORDAN @RIOJORDANING.COM e H-{ PW?L/ UM Mgﬁff)@
Addr: 7432 LEMORAN AVENUE
PICO RIVERA, CA 90660
F|
ROBERT'S BACKHOE SERVICE, INC. | Document Name Date Sent Status | Date: 191 | Date: (D \l \( ( Date:
Cont: Bidding: Maybe Time: } ) Fp-' Time: Time:
S Union: © USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: ] P Contact:
Ph: (909) 678-0813 3 Note: Note: Note:
Fax: (909) 678-5957 Disadvantaged: \ .
Email: RBSIL997@YAHOO.COM B MW} A M M’DW@‘)
Addr: 32987 TURTLE DOVE DRIVE
LAKE ELSINORE, CA 92530
PR,
SAFEWORK, INC. yiL BoTeE IO Date Sent Status  |Date: W|1]IS pate: 0] ¥[IL Date:
e Bidding: Maybe Time: ] D Time: || APA Time:
o Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact: Contact:
Ph: (818) 716-0384 Note: Note: Note:
- Disadvantaged:
Fax: (818) 703-6486
DBE b A o W o

Email: rebeccaaj@safeworkinc.com

Addr: 21550 OXNARD STREET, SUITE §7¢
WOODLAND HILLS, CA 91367

pramai




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
SARAKKI ASSOCIATES ) Besimatitine Date Sent Status  |Date: lo| 7|1 vate: 1()16 \ i Date:
- . Time: ] Time: . Time:
Chnk Bidding: Maybe 0 pﬂN 1402
) Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed Contact: Contact: Contact:
Ph: (949) 851-3000 Note: Note: Note:
Fax: (949) 851-3055 Dinncvaniagec:
Email; DBE YU s no amswer
Addr: 9841 Irvine Center Dr., Ste 20
2,7 Irvin
SHARMA CONTRACTORS, INC A Document Name Date Sent Status D lp"]\l{ pare: ()[4} (X LhiL
Cont: Bidding: Maybe Time: 206G Time: ||4 Time:
: Union: USS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: M Contact: Contact:
Ph: (805) 532-1141 . Note: Note: Note:
Fax: (805) 532-1790 R
Email: Ll W% lhd{dﬂ \'(0
Addr: 13840 Princeton Ave.
Moorpark, CA 93021
SUMMIT ASSOCIATES A Document Name Date Sent Status Date: 'V ] L \ i Date: Date:
Cont: Bidding: Maybe Time: q,{”_, pm; Time: Time:
: e USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Cantact Comact:
Ph: (925) 363-5560 Note: Note: Note:
Fax: (925) 363-5511 Disadvantaged: (Lo
: - . DBE
Email: ken.rice @summitcm.com {rm‘/
Addr: 2300 CLAYTON ROAD, SUITE 1380 f-ﬂmﬂi
CONCORD, CA 94520 /s
SUPER SEAL & STRIPE, INC & Document Name Date Sent Status  |Dete: 0 ]IS Date: Date:
Cont: Bidding: Maybe Time: [0 Pw Time: Time:
) Union: Yes LSS CAL BUILDERS, BID INVITE Oct 05, 2015 Success Contact: ‘ Contact: Contact:
Ph: (805) 524-7345 . Note: Note: Note:
Fax: (805)524-7428 Disadvantaged: [”ubs' In Ma
: DBE; SBE;
Email: TREVOR@SUPERSEALANDSTRIPE. UDBE: WBE
Addr: 310 A STREET

PO BOX 755
FILLMORE, CA 83015

Biiﬂﬁa:i

Document & Bid Mensgemaent




Bidmail Minority Trade - G. . .faith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
TEEHEE ENGINEERING INC Document Name Date Sent Status  |Date: l‘}h ‘ (< Dite: Date:
Cont: Bidding: Maybe Time: l;l[V‘,y\ Time: Time:
* Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contack: Cahtact:
Ph: (760) 967-1412 ) Note: Note: Note:
Fax: (760)431-9910 Disadvantaged: n
Email: UeE W&J[ me\m
Addr: 212 N CLEMENTINE ST
OCEANSIDE, CA 92054
THE G CREW - Document Name Date Sent Status Date: iﬁh \ € Date: Date:
Cont: Bidding: Maybe Time: ).} P“"' Time: Time:
' Union: 0 USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | contact: Contast: Ptaaki:
Ph: (818) 240-4157 Note: Note: Note:
Fax: (818) 240-8616 Disadvantaged: o
: Sl DBE
Email: gerievieve @thegcrew.comn
Addr; 116 N. Maryland Ave., #130
2,7 91206
TIPCO ENGINEERING, INC 1. Document Name ate Sent status |0ate: 111 oate: 10 |$ (¢ Date:
Bidding: Maybe Time: 7. [V Time: Time:
Cont: RN L Y :
Binlo USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | contact: Contact: o
Ph: (310) 515-6549 . Note: Note: Note:
Fax: (310) 5156579 Disadvantaged:
. E
Email: tipcoinc@aol.com s W A HU_SSI'\?(I V\‘D
Addr: 425 E REDONDO BEACH BLVD '
GARDENA, CA 90248
TRI-COUNTY DRILLING, INC " Document Name Date Sont Status | Dwe: WIS Date: Date:
Cont: Bidding: Maybe Time: ] : il rry\, Time: Time:
: Union: | O USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact: AT
Ph: (858) 271-0099 ; Note: Note: Note:
Fax: (858) 271-0233 Disadvantaged: (AA/\
Email: f8E I’U)f % Tl.)
Addr: 9631 CANDIDA STREET

SAN DIEGO, CA 92126

BidMail

Document & Bid Mssagement




Bidmail Minority Trade - Goodfaith Transaction Log

PROJECT : 12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUT 133/5 SEPARATION
BID # : 2015-152
COMPANY DETAILS FAX / EMAIL COMMUNICATION LOGS FIRST CALL SECOND CALL THIRD CALL
TWO BROTHERS CONSTRUCTIONCO | | Document Name Date Sent Status  |Pate: [11}¢ Date: |0 Date:
Cont: PSR MR Time: 7-jy IM Time: Time:
: e USS CAL BUILDERS, BID INVITE Oct 05, 2015 Failed P R Porttaits
Ph: (714) 521-7006 Note: Note: Note:
Fax: (714) 521-7007 Disadvantaged: bt -
Email: 2broscompany@sbeglobal.net BeE NT v 5
Addr: 7299 ORANGETHORPE AVE.
BUENA PARK, CA 90621
V AP CONSTRUCTION INC bntsst ol Document Name Date Sent Status Date: 1&\’4»5 Date: [Dl(/ l( Date:
Pk Bidding: Maybe Time: (0 fim_ Time: 1‘ TOCHMW  [Time:
. Unilor: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: Contact: Contact:
Ph: (714) 253-3270 Note: Note: Note:
Fax: (714) 551-9420 Disadvantaged:
Email: vapconstructioninc @gmail.com HOE U—’i“' 0\ WUM"'% m a4 l{Uﬁ ‘
Addr: 16425 ILLUSION WAY
LA MIRADA, CA 90638
1
WALLACE STRUCTURES _ R =T Date Sent Status | Date: 0] 1] pate: (0 & \ (4 Date:
i Bidding: Maybe Time: 2-1V7) Ymu Time: u' 07 kvn Time:
' Union: USS GAL BUILDERS, BID INVITE Oct 05,2015 Failed Contact: Contact’ Eatinch:
Ph: (707) 834—4992 Note: Note: Note:
Fax: (714) 768-3386 Disadvantaged:
Email: PR UEJI MLM/[/ (ND
Addr: 2515 TAWNDALE LN
HYDESVILLE, CA 95547
] l'J 2
XING, INC TN Document Name Date Sent Status  [Date: bl l [\ Date: Date:
Sl Bidding: Maybe Time: J:WYW].\‘ Time: Time:
ol Union: USS CAL BUILDERS, BID INVITE Oct 05,2015 Success | Contact: | Coniiet: et
Ph: (858) 412-0842 3 Note: hs Note: Note:
Fax: (858) 876-1950 Disadvantaged:
DBE

Email:

Addr: 8880 GAINSBOROUGH AVE
SAN DIEGO, CA 92129

hit W pMie

BidMail




Attachment 3




Attachment

12-0N1104

Provided
plans/Specifications
for work offered

Name of Selected Firm

DBE or Non DBE

Name of Rejected Firm

Quote

Price Difference

ITEM #

YES NO

%

112-118

YES

High Light Electric

PO Box 7339 Riverside,
CA 92513
951-352-9646

See attached quote

DBE

No other DBE quotes
received at bid time

none

N/A

86, 94, 95, 96,
100

YES

EBS General Engineering
1320 East 6th St. Corona,
CA 92879

951-279-6869

See attached quote

Non DBE

No other DBE quotes
received at bid time

none

N/A

27,46-73

YES

Marina Landscape
1900 Lewis St Anaheim
CA 92805
714-939-6600

See attached quote

Non DBE

No other DBE quotes
received at bid time

none

N/A

1,24
1, 28-32, 105§
11

YES

Cal Stripe

2040 East Steel Road,
Colton, CA 92324
909-884-7170

See attached quote

Non DBE

No other DBE quotes
received at bid time

none

N/A

37

YES

Nicholson 25350 Magic
Mountain Parkway Ste
330 Valencia, CA 91355
801-296-5899

See attached quote

Non DBE

No other DBE quotes
received at bid time

none

N/A

79, 80, 83, 84

YES

All American Asphalt

400 East Sixth St. Corona,
CA 92878

951-736-7600

See attached quote

Non DBE

No other DBE quotes
received at bid time

none

N/A




We are a Union Contractor. Union Labor and Operators. Page 1of2

mHT Mailing Address: Main Office Information: LA Metro SBE Cert #5730
HIG P.O. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRICw:  Riverside,CA92513 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION
12-0N1104

Addendums(s) Noted: 1 Bid Date: 10.14.15  Bid Time: 2PM Quote Revision No.: 0
| ltem # Bid ltem Description Unit Qty Unit Price Extension Price
112 [MAINTAIN EXISTING TRAFFIC MANAGEMENT ELEMENTS DURING CONSTRUCTION LS 1 $2,000.00 $2,000.00
113 |LIGHTING AND SIGN ILLUMINATION LS 1 $70,000.00 $70,000.00
114 LIGHTING AND SIGN ILLUMINATION (TEMP) LS 1 $18,000.00 $18,000.00
115 MICROWAVE VEHICLE DETECTION SYSTEM (TEMP) LS i $75,000.00 $75,000.00
116 |TRAFFIC MONITORING SYSTEM LS 1 $20,000.00 $20,000.00
117 COMMUNICATION SYSTEM (TEMP) LS 1 $35,000.00 $35,000.00
118 COMMUNICATION SYSTEM LS 1 $55,000.00 $55,000.00
119 MOBILIZATION LS 1 $25,000.00 $25,000.00
GRAND TOTAL $300,000.00
*** CT DBE CERTIFICATION #28842 * * * Estimator: ERWIN

Phone Extension: 121

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



We are a Union Contractor. Union Labor and Operators. Page 20f2

HIGH-LIGHT  MelinaAddress: Main Office Information: LA Metro SBE Cert #5730
' P.0. Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRICw:.  Riverside, CA 92613 Main Fax:  (951) 352-2498 DIR Regstration #1000002760

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

Ovemme/Acceleratmn costs, Traffic Control, Permits, lnspecuon/Engineering Costs, Striping with Layout, Smlnng/Survey. Structure Work, Sign Work, Any Restoration,

1 Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing,
irngauon Work, Painting, Street Sweeping, Mitigation of Dust/Animal /Hazardous Materials/Archeological /Rock/ Dewatering Scopes of Work, SWPPP/BMP Work

Sand Blasting, Block-Outs, Temp Electrical, Falsework Lighting, Railroad/Pullution/Builder’s Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program

2 Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)
SECTION B - SPECIAL TERMS AND CONDITIONS:

1 |HLE is only signatory to the Laborers and Operators unions, HLE E will not sign any other craft agreements unless otherwise exp]lc:tly noted in this proposal

| 2 A mutually approved baseline : schedule is required and | HLE items must be clearly identified. Any "Time Impact Analysis” required including cost by the Contractor.
3 Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as
I "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/0 Materials, Signals Gear and Fixtures.
4 If the Contractor secures a yard for the project. HLE shall be permlttecl to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.
5 Al DRB, Arbitration or Parmenng Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees
6 Extended Home Office Overhead: Contractor shall pay pay HLE $750.00 per day the project ccmpletion date is extended for any reason B
7 Contractor protects work the work when completed ‘or when HLE is not required to be onsite for more than 4 days
8 |Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due iaiT, 5
SECTION C - SCOPE OF WORK AND SCHEDULING:
1 |HLE bid and accounted for only 6 move-ins for the project, Contractor shall compensate HLE $3,500.00 per each additional move in that HLE incurs. A move-in shall be counted
_~|where HLE does not work on the Project for 3 or more consecutive working days for any cause.
2 |Add $4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall pro\nde power within 10ft of falsework structure (plans by others)
3 Contractor shall confirm and s schedule HLE's work 15-working days advance except for loop detector work ork where a 20-working days notice is :jequired
e 4 All work sh: shall be scheduled in a manner that all conduit i is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing; ek

All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE
SECTION D - PAYMENT PROVISIONS:

1 Payment is to to be made by Contractor within 5- -days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at 1 atno 10 cost

2 Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work =
SECTION E - OTHER NOTES OR CONDITIONS: 1

1 |HLEESTIMATES 10EA EXCLUSIVE SHIFTS OF TRAFFIC CONTROL AND BALANCE OF WORK IN SHARED CLOSURES AS AGREED BY HLE ) i
2
3 — p—— — - = — e p—
e ] el Rl el ] s =N =
5
Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
* All Options (add or deduct) must be exercised upon recelpt of subcontract or purchase order agreement.
* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.
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~—L—=)——) general engineering, inc.

S Contractor - Lic. No. A720016-A  DIR# 1000005295

PAGE

1320 East 6th St. Suite 100 Phone: (951)-279-6369
Corona, CA 92879 FAX: (951)-279-9112

PROPOSAL & CONTRACT

To: ESTIMATING
USS CAL BUILDERS

STANTON, CA 90680 Quote No. 7346
Phone 714-553-1487 Fax 714-503-6803
We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:
CALTRANS 12-0N1104
ORANGE COUNTY
PROPOSAL SUMMARY
Schedule 1-CONST CONCRETE 983,565.00
Total Proposal Prica 1 983,565.00
Description Quan/::y UM  UnitPrice Total Price
MINGR. CONCRETE STRUCTYRE 200 Cy 3 70,000.00
SLOPE PAVING CONCRETE 54.0
SLOPE PAVING CONCRETE PAVERS, § -747.0
MINOR CONCRETE STAMPED CONCRETE 38.000.0 . isiien
VEGETATION CONTROL MINOR 16300 SY 66.000 107,580.00
CONCRETE

983,565.00
Special Conditions :

I Total Proposal Prica;  $983,565.00 |
1. Prices are for construction of concrete impravements only

2. Engineering, Survey Testing Bonds, Additional Insurance and/or Ingpection Fee By OTHERS

(Continved on next page)

We Appreciate the opportunity to provide you this quote and trust that EBS will have the pleasure serving your naads for this and futura
projects. All sums due under this Proposal are payable net 30 days from invoice Date. Final Ratention is Due & Payable 60 Days of
Final Invoice. Late Payments will be assessed an interest charga of 2% Per Month (24% per Anrium) on all outstanding invoices,

Date: Accepted by:

— A s ekt

Page 10f2
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Proposal (cont'd)

PAGE 82/82

10.
i

12,
13,
14.
18,
16.
g i

This proposal and notes must be accepted in it's entirety and made part of any subeontract and so
specified, if a special form is used.

Grade to be received at +/-0.10', compacted with proper moisture content. Scarification or recompaction
of subgrade is excluded.

Excludes: AC Slot Patch (if required),Saw Cutting, Traffic Control, Caulking, Joint Seal, Weedkill,
Concrete Additives, Backfill, Clearing, Grading.tems not specifically noted in this proposal.

EBS Inc. Is signatory to the following Uniens : Laborers, Cement Masons, & Operating Engineers.
Quantities used are approximate and are subject to physical measurement. Carrections, if necessary,
will be made using the unit prices.

Exclusions: PCC Clean Qut Area or PCC Cleanout Removals

Price valid until 06/30/16

Price Excludes: Landscape repair, lrrigation [Ines, Root pruning or root removals.

EBS will provide evidence of General Liability, Workmens Compensation and Business Automobile
Insurance. Inthe abaence of any WRAP or QCIP policy, EBS will have the exclusive right to review and
alter all insurance requirements.

All concrete is natural color unless noted with braom finish only.

Price includes day & night work.

Price excludes any survey testing,profiling, grinding & reinforcement & cages.
Bid for 8 moves additional moves @ $4,500.00

Price to set & pour concrete per bid items.

Grade to be pour ready.

Date: Accepted by:

Page 2 of 2



MARINA LANDSCAPE, INC.

From: John Gutierrez £7

Project: CT 12-0N1104

1900 S. Lewis Street, Anaheim, CA 92805 Location: IRVINE
Bid Date: 10/14/2015

Still Growing

MARINA 2

andse ction

MARINA LANDSCAPE, INC.
1900 S. Lewis Street - Anaheim, CA 92805 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27,C36, D4

Page 2 of 3

+h

(714) 267 6475 Mobile Bid Time: 2:00 PM \ Cg’\_{v'; YT
(714) 704 0420 Direct 40 - ALFO
Item Description Quantity UM Unit Cost Total
BASE BID
REMOVE IRRIGATION FACILITY 1 LS $ 10,000.00 $ 10.000.00
WEED GERMINATION 59000 SY § 012 § 7.080.00
SOIL AMENDMENT 50 Cy § 60.00 $ 3.000.00
NDOMYCORRHIZAL INOCULUM 510 LB § 700 $ 3570.00
é‘ LANT (GROUP K) 76 EA § 290.00 $ 22,040.00
. LANT (GROUP A) 6,430 EA § 7.00 $ 45010.00
g 31 EA _$ 14500 $ 449500 )
< INTAIN EXISTING PLANTED AREAS 1 LS $135,000.00 $ 135,000.004¢€—
= PLANT ESTABLISHMENT WORK 1 LS $100.000.00 $ 100.000.00
N WOOD MULCH 5,050 Cy §$ 4350 $219.675.00
J; CHECK AND TEST EXISTING IRRIGATION 1 LS $ 3,00000 $ 3,000.00
FACILITIES
g OPERATE EXISTING IRRIGATION FACILITIES 1 LS §$ 19.000.00 $ 19,000.00
%- ONTROL AND NEUTRAL CONDUCTORS 1 LS § 6500000 $ 65,000.00
\J 1/2" REMOTE CONTROL VALVE 2 EA § 32500 $ 650.00
W "REMOTE CONTROL VALVE 32 EA § 350.00 $ 11.200.00
REE WELL SPRINKLER ASSEMBLY 220 EA § 50.00 $ 11.000.00
}%5? NS)PRINKLER ASSEMBLY (GEAR 350 EA § 4500 $ 15.750.00
gr’v-é.lhli’) SPRINKLER ASSEMBLY (GEAR 43 EA § 10000 $ 4.300.00
RIP VALVE ASSEMBLY 3 EA § 750.00 $ 2250.00
" GATE VALVE 1 EA $ 33000 $ 330.00
| 4" GATE VALVE 2 EA § 110000 $ 2.200.00
E ihl‘él_)ASTIC PIPE (SCHEDULE 40) (SUPPLY 7,400 LF § 350 § 25.900.00
E I#é) PLASTIC PIPE (SCHEDULE 40) (SUPPLY 8,950 LF $ 425 $ 38,037.50
I1. ll&% PLASTIC PIPE (SCHEDULE 40) (SUPPLY 2,500 LF % 565 $ 14.125.00
2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 13300 LF § 500 $ 66.500.00
3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 1,100 LF $ 10.00 $ 11.000.00
4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 2,070 LF § 1130 $ 23.391.00
BALL VALVE 5 EA § 20000 $ 1,000.00
( 10" CORRUGATED HIGH DENSITY 50 LF" & 10000 $ 5.000.00
POLYETHYLENE PIPE CONDUIT
TOTAL BASE BID $ 869,503.50
BASE BID
}( TEMPORARY HYDRAULIC MULCH (BONDED 38400 SY $ 085 $§ 32,640.00
FIBER MATRIX)



MARINA2
Still Growing

landscape construction

landscape maintenance
landscape architactura
erosion control

design build

Project: CT 12-ON1104, IRVINE
Bid Date: 10/14/2015 Bid Time: 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and
specifications of:
Architect: CALTRANS DISTRICT 7
Sheets: ISS-1, IP-1 Thru IP-4, PL-1, PP-1 Thru PP-2
Dated: 04/27/15
Spec. Sect.: 20
Wage: FEDERAL Addenda: 1

SEE ATTACHED BID BREAKDOWN

Qualifications:

e Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/-. 10’
of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil
mixes, etc., shall be received at +/- . 10" of subgrade elevations. All spoils generated from plant excavations shall be spread
on site.

e This bid is based on trenching with a trencher in a conventional manner.

Our work includes two move-ins. Any additional moves shall be billed at $ 750.00 each.

o All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of
paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and
placement of large palms or boxed plant material.

e Adequate equipment access to work areas to be provided by others. Our standby rate is $ 135.00/Hour.

Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.

e Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water
source shall be made available with a minimum 2" size and at least 100 psi or better.

Exclusions:

Demolition, removals, clearing, grubbing, and/or digging, excavation, trenching of hard dig materials.
All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.
Permits, testing/auditing/inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.

Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing,
asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P.P., B.M.P.,

lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.

This proposal excludes maintenance, removal, or disposal of all erosion control.

Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.

Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of
God or anything beyond our control.

Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
We cannot guarantee germination of seed.

This proposal excludes removal or disposal of all erosion control methods.

Not responsible for grading or disturbance to existing graded areas.

UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.

Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.

Plant materials subject to availability.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will
coordinate work with other applicable trades as required.

Marina is an established union contractor with over 44 years of experience and the ability to bond our projects (add 1% as a change
order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part
of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct
DIR Reqistration Number: 1000000079

_ MARINA LANDSCAPE, INC. Page 1 0of 3
1900 S. Lewis Street - Anaheim, CA 92805 p 714.939.6600 f 714.935.1199 w marinaco.com - License #492862, A, B, C27,C36,D



0CT/14/2015/WED 10:48 AM  Cal Stripe

FAX No. 909 884 7106

P. 002/002

Project: Rte. 133 Irvine Caltrans # 12-0N1104 Bids on 9/14/15
&M | QTY [UNIT DESCRIPTION UNIT $ TOTAL
B1 1 LS |Lead Compliance Plan ( Stripe Removal ) $800.00 $ 800.00
24 | |4500 LF  |Remove Yellow Thermo Stripe $1.00 $ 4,500.00
28 28700 LF  |Remove Painted Stripe $0.40 $ 11,480.00
29 260 SF  |Remove Painted Marking $2.00 $ 520.00
30 | (19900 LF  |Remove Thermo Stripe $0.30 $ 5,970.00
31 130 SF  |Remove Thermo Marking $5.00 $ 650.00
32 1550 EA |Remove Pavement Marker $1.00 $ 1,550.00
105 | {15300 LF  |4" Thermo Stripe $0.50 $ 7,650.00
106 | {5230 LF  |8" Thermo Stripe $1.00 $ 5,230.00
107 | 130 SF | Thermo Pavement Marking $5.00 $ 650.00
108| |28700 LF  |Paint Traffic Stripe (2 - Coat) $0.30 $ 8,610.00
109| |260 SF  |Paint Pavement Marking ( 2 - Coat ) $6.00 $ 1,560.00
110 |380 EA |Pavement Marker ( Non-Reflective ) $2.00 $ 760.00
111 | (1180 EA |Pavement Marker ( Retroreflective ) $3.00 $ 3,540.00
\I 23— |1 LS  |Mobilization - Cal Stripe Operations $5,000.00 $ 5,000.00
\ 6/ $ .
NS A / $ -
1A $ :
F $ _
$ "
$ :
$ .
$ .
$ -
$ 2
$ "
$ -
$ .
TOTAL BASEBID| $ 68,470.00

Notes:




0CT/14/2015/WED 10:47 AM  Cal Stripe FAX No. 909 884 7106 P. 001/002

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106

Ara
,%“&Tﬁﬁﬁ‘m Cell: (909) 841-8036

General Engineering Class A CA # 685387

R e ¥ DIR# 1000001100
"“\:_ Signatory to Laborers Union Local 1184
P ESTIMATOR: Steve Works
SUBCONTRACT QUOTATION: October 14, 2015

BIDS ON - 10/14/2015

PROJECT DESCRIPTION: Stabilize Slope & Roadway - Rte. 133 near Irvine, Ca.
CONTRACT / PROJECT NO: Caltrans # 12-0N1104 12-Ora-133-9.5
ADDENDA ACKNOWLEDGED: 1

\o

i

Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all
addenda.

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special
provisions) will be provided with the subcontract agreement.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
work. No extra work or additional work will be performed without written authorization.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work,
not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional
move-in at the additional move-in charge stated below.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each

additional move-in.
CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [ yes ] Pavement Markers [ yes ]
Temporary Striping [yes] Thermo/ Paint removal [yes] Marker Removal [ yes]  Lead compliance plan for stripe removal [ YES ]
Lead Compliance classes [NO | PCMS Boards [NO]  Survey [NO]  Placement of Temporary Markers (tabs/floppys) [NO]

B. [ 1 ] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ $4,500.00ea

C. [ 3] Total move-ins included in this quote for Stage or Temporary Delineation. Additional Move-in charge @ $4,500.00ea

E. Traffic control IS NOT included in this quote. Concurrent closures in various areas may be required in any given shift to complete our

work  (# of shifts required to complete our work- approx.5 ).
F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debns. Prime
Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non hazardous liquid or solid stripe removal debrs, marker

removal debris.
Prime Contractor to supply construction water within the project limits.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.
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Item || Item " . . Est. Unit .
No. | Code Description Unit Quantity Price Total Price

123 999990 | MOBILIZATION LS 1 $175,000 $175,000

9 A CHEMICAL PERMEATION =
~ 37 N 029550 | GROUTING 7,400 $375 $2,775,000
N Total Price $2,950,000

Notes related to above Pricing Schedule:
e Standby/delay/obstruction time will be billed at $950 per hour.
e Sales tax has been included on all permanent materials. T‘; j ¢ \ DG
e Escalation beyond April, 2016 is not included. -
e Bond rate is 1.25%

H. SOLDATA INC. — AUTOMATED REAL TIME MONITORING OF STRUCTURES

In the event that Purchaser is interested in pursuing discussion with a firm that provides advanced
equipment and consultation for the monitoring of geotechnical and/or structure movement, SolData
Inc., an affiliate of Nicholson, can provide a detailed proposal based on Purchaser’s requirements.

. CONFIDENTIALITY:

All specifications, drawings and technical data submitted by Nicholson, for the purposes of this Proposal
or the work performed under any resultant contract, are the proprietary work product of Nicholson and
are to be treated as confidential by the recipient. The information shall not be used for any purpose
other than the evaluation of Nicholson’s bid or the performance of the work. None of the confidential
information shall be disclosed to any third party for any purpose whatsoever without the prior express
written consent of Nicholson. Such information shall remain the property of Nicholson and be returned
to Nicholson upon demand.

) CONTRACTUAL CONDITIONS:

This letter, Attachment A and any other attachments constitute Nicholson’s Proposal. This Proposal
shall be made a part of any resulting contract. Nicholson has not had the opportunity to negotiate any
terms or conditions for the work proposed herein; therefore this Proposal pricing is based on both
parties agreeing that this Proposal will become the Contract. If any other form of contract is required in
order to award the work to Nicholson, Nicholson reserves the right to negotiate mutually acceptable
subcontract terms and conditions prior to award and mobilization of the project with the impact of any
changed term and condition understood to be a possible cost impact to this Proposal.

Nicholson is excited at the prospect of working with your firm and we look forward to a successful
project. After your review of this Proposal, please do not hesitate to call me if you have any questions or
comments.
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Respectfully submitted,

NICHOLSON CONSTRUCTION COMPANY

Matthew Johnson
Regional Manager

Western Region

25350 Magic Mountain Parkway, Suite 330
Valencia, CA 91355

(801) 296-5899 ext. 5116

California Contractor License Number 469389

Attachments:
1. Attachment A - Terms and Conditions

Chemical Permeation Grouting

Route 133/5 Separation C# 12-O0N1104
October 14, 2015
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ATTACHMENT A

Chemical Permeation Grouting

Route 133/5 Separation C# 12-0N1104
Octlober 14, 2015

Terms & Conditions

Nicholson shall provide construction services to the Purchaser in
accordance with the following terms and conditions. As used in this
Attachment A, “Purchaser” and “Owner” refer to the property owner
and/or the purchaser of Nicholson’s services, as appropriate.

10 PROPOSAL VALIDITY

Unless otherwise stated herein, this Proposal is valid for thirty (30) days
from the date of offering. Following such time, Nicholson reserves the
right to modify or withdraw this Proposal.

20 TERMS OF PAYMENT

Mobilization (and bonding costs, if applicable) will be invoiced upon
Nicholson’s initial mobilization to the project and shall be payable by
Purchaser within 15 days from the invoice date. Each month an invoice
will be rendered for all costs in regard to the services performed during
the preceding month. Payment by Purchaser of invoices is to be made
within thirty (30) days of invoice receipt. All other amounts due,
including retention (if any), will be paid by Purchaser in full within 30
days of substantial completion and acceptance of Nicholson's work,
regardless of the anticipated project completion date or receipt of
payment from others.

3.0 INSURANCE
During the course of the work, Nicholson will maintain:

3.4 Workmen's Compensation Insurance for all Nicholson employees
employed at the site of work - Statutory Limits
3.2 Employers Liability Insurance - $1,000,000 Limit
33 Comprehensive General Liability Insurance:
Bodily Injury - $1,000,000/$2,000,000 Aggregate
Property Damage - $1,000,000/52,000,000 Aggregate
34 Automobile Liability Insurance:
$1,000,000 Combined Single Limit

Purchaser and Nicholson waive all rights to recover damages against the
other, their consultants, contractors, agents and employees, but only to
the extent covered by property insurance during construction.

Nicholson will provide Builders Risk Insurance (unless specifically
provided by Purchaser or Owner) covering Nicholson’s work for direct
physical loss or damage to machinery, equipment or property in
Nicholson's care, custody, and control up to a limit of $3,000,000.
Damages or loss to any of Owners and/or Purchaser’s adjacent property
(beyond that covered by Nicholson’s insurance above) will be insured
under the Purchaser’s and/or Owner’s Builders Risk, Property or other
insurance coverage therefore, Nicholson excludes this liability. Further,
regarding the Purchaser’s and/or Owner’s Insurance, Nicholson will be:
granted a waiver of subrogation by the insurers; be named as an
additional insured on the above policies; and will not be responsible for
any applicable deductibles.

The Purchaser agrees that in the event that Railroad Protective Insurance
is required based on the proximity of the Work to railroad tracks, that
the Purchaser will procure the insurance and add Nicholson to its policy
as an additional insured. If Nicholson is required to provide a policy,
Purchaser will reimburse the cost.

4.0 WARRANTY/LIABILITY OF NICHOLSON

Nicholson shall perform its work as set forth in this Proposal with due
and reasonable diligence in accordance with practices and principles
accepted in the industry. If such work contains deficiencies or defects in
materials and/or workmanship, Nicholson sole obligation shall be to
furnish such replacement materials and/or work as necessary to repair or
replace its work. This warranty shall expire twelve (12) months after the
substantial completion of Nicholson’s work. In no circumstance shall
Nicholson or any of its affiliates, their officers, agents, employees,
subcontractors or suppliers of any tier be liable to the Purchaser and/or
Owner, its successors and assigns, for incidental, liquidated, indirect or
consequential damages, including cost and damages for the work of
others.

5.0 INDEMNIFICATION

Nicholson agrees, to the fullest extent permitted by law, to indemnify
and hold the Purchaser harmless from any damage, liability or cost
(including reasonable attorneys' fees and costs of defense) arising from
any and all claims against the Purchaser by reason of injury or death to
any person or damage to property to the extent caused by Nicholson’s
negligent acts, errors or omissions in the performance of services under
any resulting Agreement and those of its subcontractors or sub
consultants or any one for whom Nicholson is legally liable.

6.0 DELAYS

Should Nicholson be delayed in the performance of the work as the
result of increases in the scope of work, variation in subsurface
conditions, obstructions, additional work, design changes, load
requirements or fire, lightning, earthquake or other natural disaster or as
a result of labor disputes, strikes, civil insurrection, governmental action
or for any other reason which is beyond the control of Nicholson then (1)
the time herein fixed for completion of the work shall be extended for a
period equivalent to the time lost by reason of the cause(s) aforesaid and
(2) Purchaser shall pay to Nicholson that amount of costs, mark-ups, fees
and expenses resulting from such delay including, those associated with
the shutdown, interruption and resumption of the work.

70 HAZARDOUS MATERIALS

To the fullest extent permitted by law, the Purchaser hereby assumes
exclusive liability for, and shall defend, indemnify and hold harmless
Nicholson and its subsidiaries and affiliated companies from and against
any and all claims, suits, losses, or damages, including attorneys' fees,
arising out of or relating to claims made against Nicholson in connection
with the provision of services pursuant to this agreement arising under and
out of any and all environmental statutes, rules and regulations.

8.0 SELLING PRICE ADJUSTMENTS

Selling price will be adjusted for:

81 Increases or decreases in the scope of services.

8.2 Changes requested by Purchaser after drawings and other
documents have been developed in accordance with previously
agreed planning.




28N
@®

/4
nicHoLson

83 Acceleration of the project schedule that demands overtime from
Nicholson personnel.

84 Nicholson has not performed an independent geotechnical
investigation of the subsurface ground conditions on or near the
work site, but has relied on the information supplied with the
bid documents as reasonably sufficient on which to base its
Proposal estimations. If the ground, structure, or site conditions
differ from those that Nicholson could reasonably have
foreseen, or underground obstructions (i.e. wood/steel piles,
utilities) are encountered having regard to the information
supplied to it and referred to in this Proposal.

85 Inadequate or non-performance of services or facilities to be
provided by Purchaser and/or Owner as called for, but not limited
to, those items listed in the Proposal.

86 Changes in the services necessitated by enactment or revision of
codes, laws or regulations subsequent to the date of the
agreement between the parties.

8.7 If during the Proposal/award period or during the course of a
project, a construction material is impacted in availability, delivery
and/or price which results from certain material markets
experiencing significant, industry-wide economic fluctuation
(Event), then Nicholson will notify the Purchaser in writing within
30 days from the date of impact. In the event of an increase in
material price, the contract or unit price shall be increased to
reflect the increased cost to Nicholson caused by the Event, but
such cost associated with the increase shall not include any
overhead and profit. If there is unavailability of a material due to
an Event, then Nicholson shall be entitled to a time extension and
adjustment in the contract price. Nicholson shall not be liable to
the Purchaser for any expenses, losses, and/or damages (including
liquidated) from a delay resulting from an Event.

If changes in the scope of services require adjustments to the selling
price or schedule, Nicholson, at its discretion, may proceed with the
changes only after agreement on those adjustments has been reduced to
writing.

9.0 AUDIT PRIVILEGES

Purchaser has no right to audit any work performed under an agreement
that is paid on the basis of lump-sum or the make-up of any unit-price(s)
(i.e., extra-work, change orders, agreement).

10.0 TAXES

Owner and/or Purchaser shall provide Nicholson with all available local
and state tax exemption certificates which may be applicable to the
project. If Owner and/or Purchaser fails to provide such tax exemption
certificate or certificates, then Purchaser will reimburse Nicholson for all
costs incurred by Nicholson resulting from the failure of Purchaser to
provide any such tax exemption certificate, including any obligation to
pay sales, use or other tax that is applicable or may become applicable to
the rendering of services or collection of fees pursuant to this Proposal.

11.0 TERMINATION OF AGREEMENT

If for any reason, Purchaser should wish to discontinue Nicholson's
services, Purchaser is at liberty, after thirty (30) calendar days notice in
writing, to terminate Nicholson’s Agreement. In the event that
Nichalson is in breach of Agreement, the Purchaser shall notify Nicholson
and if the breach still remains after seven (7) calendar days notice, the
Purchaser is at liberty to immediately terminate Nicholson’s Agreement.
In the event that this Agreement is terminated by either party herein,

Chemical Permeation Grouting

Route 133/5 Separation Ci# 12-0N1104
October 14, 2015

Purchaser shall pay to Nicholson all billings for work completed through
the date of termination, plus any amounts committed by Nicholson as of
the termination date, plus Nicholson’s reasonable billings for work
occasioned by the termination, less the sums Nicholson shall have
already been paid on account of the work performed.

12.0 CONFLICTING TERMS AND CONDITIONS

The Purchaser's acceptance of this Proposal, issuance of a purchase
order in response to this Proposal, acceptance of the services rendered
pursuant to this Proposal or payment therefore will constitute
acceptance of and agreement to all of the terms and conditions
contained in Nicholson's Proposal and this Attachment A. In the event of
a conflict between the terms and conditions contained in any purchase
order or any other document and the terms and conditions in the
Proposal or this Attachment A, the Purchaser agrees that the terms and
conditions in this Proposal and Attachment A will govern and be
enforceable.

130  UTILTES

Nicholson will not be liable for any damage to any utilities not properly
located, marked, or protected. Furthermore, it is possible that damage
may occur as a result of heave, settlement or intrusion caused by grout
material due to the unforeseeable condition of the ground and/or the
existing condition of the utility. Nicholson will not be held liable for such
damages.

14.0 VIBRATION

Nicholson cannot accept any liability for disturbance to existing
structures and their inhabitants. Purchaser and/or Owner should take
precautions as necessary to avoid any such claims; this may include pre-
performance property surveys, vibration monitoring, excavating
trenches, etc.

15.0 MISCELLANEOUS

15.1 The Agreement formed by the acceptance of this Proposal
contains and reflects the entire relationship between the
parties, and supersedes all prior agreements and
understandings, whether oral or written, between the parties
with respect to the subject matter hereof.

15.2  Inthe event of any litigation arising from or relating to the services
provided under the Terms and Conditions or of this Proposal, the
prevailing party will be entitled to recovery of all reasonable costs
incurred, including staff time, court costs, attorneys' fees and
other related expenses.

153  Any Agreement resulting from this Proposal shall be governed
and construed in accordance with the law of the Project
location.

15.4 In the event that any of the provisions of these Terms and
Conditions or of this Proposal are found to be invalid or
unenforceable, the validity and enforceability of the remaining
provisions shall not be affected.

15.5  Nicholson, at its discretion, may enter into subcontracts with
subcontractors for the performance of services within the scope
of work hereunder.

15.6  Minority Hiring & D/WBE Requirements — Nicholson will use its
best effort to comply. However, Nicholson, not as a practice but
based on its crew composition, will not be responsible to
Purchaser or any other entity for any fine, costs or charges
incurred as a result of its not meeting any stated goals.

--
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Chemical Permeation Grouting

CALTRANS Routel33/5 Separation - Contract No. 12-0N1104
PROPRIETARY AND CONFIDENTIAL

Prepared By:
MATTHEW JOHNSON
REGIONAL MANAGER

NICHOLSON CONSTRUCTION COMPANY
Matt.Johson@nicholsonconstruction.com
(801) 296-5899 ext. 5116

Prepared For:
USS Cal Builders Inc.
8051 Main St. Stanton, CA 90680
bidding@usscalbuilders.com

Nicholson has been both a leader and an innovator in the geotechnical construction industry for more
than 60 years. With regional offices across the country and headquarters located in Pittsburgh, Nicholson
is a nationally renowned specialty contractor, offering proven expertise in the design and installation of
deep foundation elements, earth retention systems and ground treatment solutions.

As a partner, Nicholson strives to be a team member, contributing value-based solutions, engineering
input and expertise to the project.

California Contractor License Number 469389

NICHOLSON CONSTRUCTION COMPANY

Western Region

25350 Magic Mountain Parkway, Suite 330 — Valencia, CA 91355

Tel: 801-296-5899 Fax: 801-296-5871 a~
e

E-mail: info@nicholsonconstruction.com A SUBSIDIARY OF &

SOLETANCHE BACHY
w7

www.nicholsonconstruction.com
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October 14, 2015

Reference: Chemical Permeation Grouting
Route 133/5 Separation Contract # 12-ON1104
Irvine, CA

Nicholson Construction Company (Nicholson) is pleased to present this Proposal for furnishing the
supervision, labor, equipment, and materials to your Company (Purchaser) on the above referenced
project.

A. BASIS OF PROPOSAL

This quotation is based upon the following:

A site visit by Nicholson on 9/30/15

Specifications for Contract 12-0N1104 date 24AUG15
Specification Section 19-10 CHEMICAL PERMEATION GROUTING
Drawings C-1, C-2, C-3

Addendum 1

Al gl R

B. PROJECT UNDERSTANDING

Caltrans has specified Chemical Grouting in the Plans and Specifications on the above referenced

drawings at these locations: s
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(o SCOPE OF WORK BY NICHOLSON

The scope of work to be performed by Nicholson includes:

1. Submittals

2. Mobilization

3. On-site Mobilization between each area

4. Drilling to install SPGP pipes

5. Injection of Chemical grout (50 psi design)

6. Chemical Grouting Design to meet Specifications

7. Monitoring and logging of Chemical Grouting works
8. Testing of Materials including CPTs

Nicholson MEETS the Caltrans requirements of:

1. The grouting contractor must have a minimum of 10 years of experience in chemical permeation
grouting including placement of grout pipes and mixing and injecting grout

2. The grouting supervisor must have a minimum of 3 years of experience and must be assisted by
an experienced foreman on each shift of grouting operation.

3. The chemical permeation grouting program, including mixing, injecting grout, and installation of
grout pipes, must be performed by a specialist grouting contractor with at least 5 continuous
years of documented experience in chemical permeation grouting.

D. SCOPE ASSUMPTIONS & QUALIFICATIONS BY NICHOLSON

This proposal is based on the following assumptions and qualifications:

1. Prior to executing a contract for the work proposed herein, Nicholson and the Purchaser will
have a detailed scope and site access review meeting.

2. Nicholson’s design and construction methods will be accepted by the Purchaser, Owner, and/or

their Engineer (as appropriate).

Traffic Control to be furnished by General Contractor

Spoils Disposal to be handled by General Contractor

Final Finishing/Restoration, as needed, to be performed by General Contractor

Chemical Grout plant staging location within 500" of work areas to be provided by General

Contractor

HE ey o

E. SCOPE OF WORK BY PURCHASER OR OTHERS

This proposal is based on the following being performed, supplied, or the responsibility of the Purchaser
or others and shall be provided to Nicholson as required in a timely manner by Purchaser at no cost or
delay to Nicholson.

1. Site Access and Working Platform - Provide the preparation and maintenance of clear, well
drained, stable, uninterrupted access ways and working platform suitable for Nicholson
equipment moving under its own power. Access includes adequate ramps at suitable levels and
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should be available to Nicholson at the time and to the extent necessary to meet Nicholson’s
scheduled operations. After notice of non-conformance to provide the above to the Purchaser,
if equipment and labor which is outside of Nicholson’s scope of work is required for Nicholson to
maintain safe and suitable accessibility and work platform area, Nicholson, at Purchaser’s
expense will procure such labor, equipment, fuel and materials as required.

2. Site Work — Nicholson’s work as contained in this Proposal does not include any excavation,
grading or sealing work required on site to establish a working platform or to restore the site to
the original or finished grade. All such work is to be furnished by others in a timely manner, so
as not to impede the progress of the work or cause damage to Nicholson’s finished work.

3. Traffic Control - Provision of all pedestrian and vehicular traffic control including flagmen,
policemen, signs and barricades, if and when required.

4. Water Control - All work necessary to control and maintain the site and excavation free of
ground or surface water problems.

5. Excavation and Spoil Removal - All necessary excavation and disposal, including removal of solid
and liquid waste materials resulting from Nicholson’s work.

6. Adjacent Ground and Structures - Any and all investigation, monitoring, surveying and
protection of existing buildings, structures, utilities, etc. that may be impacted by Nicholson’s
work.

7. Utilities - All existing above and below ground utilities which may be affected by Nicholson’s
work shall be located and exposed, removed, relocated and/or clearly marked. Any calls to
utility call centers performed by Purchaser will be reported to Nicholson. The extent and
location of adjacent utilities and services left in place shall be clearly and accurately marked on
site and shown to Nicholson’s representative in the field prior to the commencement of work.

8. Obstructions — The location, relocation and/or removal as required of any structure or
obstruction, man-made or otherwise, that interferes with Nicholson’s work. Consumables,
tooling, and tooling damages associated with obstruction drilling will be billed at cost plus ten
percent each for overhead and profit.

9. Layout — The provision of any required surveying to support Nicholson operations, including
layout of all elements and/or work locations and as-built record drawings of existing and/or
newly installed elements.

10. Engineering - Provide all plans, specifications and designs necessary for the work.

11. Permits and Easements - All permits, right-of-ways, licenses and easements required to legally
perform the work.

12. Lighting - Reasonable and safe site lighting meeting OSHA and ANSI standards for any required
and/or scheduled Nicholson work at night or requiring lighting as necessary in work areas
and/or lay-down areas.

13. Water Supply - Adequate supply of potable water supplied to within 100 feet of Nicholson's
operations at the rate of 100 gpm, including all consumption costs and applicable permits.

14. Sanitary and Trash Facilities - On-site sanitary and trash facilities for the use of Nicholson
employees.

15. Security - Site security during, nights and weekends.

16. Site Yard - An area shall be provided on site, adjacent to Nicholson’s work, for Nicholson
eguipment maintenance and/or lay down, material storage yard, workshop, and site office(s).

17. Labor - Any and all costs associated with Master Mechanics, Mechanic Helpers, Electricians,
Teamsters, Coalitions or other non-essential personnel. If the project, site operations or other
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contractor’s labor agreements require the presence of personnel for any or all of these
positions, then all such costs are to be borne entirely by others.

18. Hazardous Materials - This Proposal does not include the removal or handling of any toxic or
hazardous materials as defined now or hereafter defined by any governmental authority
including, but not limited to, PCB contaminated oil and/or asbestos. If toxic or hazardous
materials of any kind are encountered, the Owner and/or Purchaser will for all purposes be
considered the originator, owner and processor of said materials and will be responsible for
removal and disposition of same.

19. Project Financing - The Purchaser and/or the Owner shall, at the written request of Nicholson,
prior to commencement of the Work and thereafter, furnish to Nicholson reasonable evidence
that financial arrangements have been made to fulfill the Purchaser and/or Owner obligations
under this Agreement. Furnishing of such evidence is a condition precedent to commencement
or continuation of the Work. After such evidence has been furnished, the Owner and/or
Purchaser shall not materially vary such financial arrangements without prior written notice to
Nicholson.

20. Performance and Payment Bonds — Performance and payment bonds are not included in our
pricing.

21. Liquidated Damages - Nicholson specifically excludes any and all liability for liquidated damages
arising out of its work on this project.

F. SCHEDULE:

This Proposal is based upon performing all work using TWO drill rigs working eight hours per shift, one
shift per day, five days per week. Nicholson has based this proposal on performing the project in the
following sequential schedule:

1. Location 1 - 23 Working Days (1 shift per day)
2. Location 2 — 40 Working Days (1 shift per day)
3. Location 3 — 50 Working Days (1 shift per day)

Nicholson's Proposal is based upon carrying out the work in an unobstructed, continuous and sequenced
manner during regular work hours, Monday through Friday, in a single uninterrupted visit to the site.
Nicholson will require three weeks from the date of contract execution between Purchaser and
Nicholson to prepare our submittals and plan equipment and resource mobilization.

G. SCHEDULE OF PRICES:

Nicholson proposes to perform work described in this Proposal for the prices below. It is understood
that final payment will be based on the actual quantities and that estimated quantities listed below are
for estimating and bidding purposes only.




ALL AMERICAN ASPHALT

Engineering - Contractors - Asphalt Paving CAL. STATE
! LIC. #267073A
400 East Sixth St.
P.0. Box 2229 ; y L0 D
Corona, California 92878-2229 DIK# JoO &
Telephone: (951) 736-7600 FAX: (951) 736-7646 /O
Serving: Los Angeles, Orange, Riverside, and San Bernardino Countjes
To: 0 Date: 1011472015
GENERAL CONTRACTOR From:  Brett Schultz
N S Quota No. 848
\4"
,Phom: Fax - <n-0ne>

We propose to furnish you labor and material in strict accordance with the plans and specifications as follows:

12-ON1104-Route 133
[tem No. ~ Description ; Quantity WM UnitPrice  Total Price
1 79  Type AHMA 6,800.0 TN 63.000  428,400.00
1 80 ARHM-GG 1,430.0 TN 96.000  137,280.00
1 83 Roadside Paving - Misc, B7.0 8Y §7.000 5,829.00
1 84  TackCoat 140 TN 600,000 8,400.00

'579,809.00
I Total Proposal Price: $579,909.00 |
| $pecial Conditions: :

1_ Price includes 3 move-ins for HMA and one move-in for ARHM. Additional moves at $7,500.

2. Engineering, testing, permits, or inspection fees by others. g

Quantities used are approximate and are subject to physical measurement. Corrections, if necessary, will
be made with unit prices applying.

Adjusting and/or paving of utility valves, manholes, etc. by others.

Pricing includes tack coat.

All paving on certified grade by others.

Construction water and water truck accessible to our equipment and immediately adjacent to our work
area to be supplied by others.

Any compensation adjustments for price index fluctuations and/or pay factor determination for asphait
concrete to be taken by All American Asphalt.

9. Price excludes temporary paving or stage construction paving.
10. Pricing for Quality Control/Quality Assurance is included.
11. Drainage related paving and/or trench paving is excluded.

93]
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(Continued on next pnge)_

Date: ‘ ) Accepted by:

Page 1 0f 2
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13.

All American Proposal (cont'd)

14.
15,
18.

1.
18.
19.

Lighting costs for any night paving is excluded.

Surveying, engineering and staking is by others. All finish surface fills, including fills at grade breaks, to
be painted on the pavement by contractor at 25 foot stations at no cost to All American Asphalt. Fills to
be given prior to final two lifts.

Profilograph costs by others,

All traffic control and posting by others.

Ptr;me, coat, fog seal, sweeping and cleaning, weedkiller, striping, headers, and manhale patching by
others.

Grinding od asphait concrete at all PCC concrete tie-Ing, including bridge tie-ins by oyhers,

Cost or placement of filter fabric by others.

Sawcutting/Hard removals by others.

Date: _ Accepted by:

Page 20f2
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USS CAL BUILDERS INC.

is seeking certified and qualified DBE subs and/or
suppliers to provide

THE ATHURIETY HAS SET UP 9 %DBE GOAL
FOR THIS SCOPE, SCOPE OF WORK
INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION
CONTROL, ENVIRONMENTAL
STEWARDSHIP, DUST PALLIATIVE,
EARTHWORK, LANDSCAPE, STRUCTURES,
TEMPORARY STRUCTURES, PILING,
DRAINAGE, SUBSURFACE DRAINS,
MISCELLANEOUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL
FACILITIES, RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE,

for CALTRANS - CONSTRUCTION ON STATE
HIGHWAY IN ORANGE COUNTY IN IRVINE
AT ROUTE 133/5 SEPARATION in ORANGE
COUNTY ,CA

USS CAL BUILDERS is an Equal Opportunity
Employer, all qualified applicants and proposers will
receive consideration without regard to their race,
religion, color national origin, ancestry, disability,
sex, age, medical condition or marital status. Any
parties that are subcontracted during performance
shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is
required to furnish to the prime contractor, within
five business days of award of the project to USS,
payment and performance bonds in the amount of
the subcontract issued by an admitted surety wherein
the prime contractor shall be named the obligee,
guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor
and materials furnished or used in and about the
work to be done and performed under the
subcontract. The prime contractor may reject the bid
and make a substitution of another subcontractor
subject to Section 4107 if the Subcontractor fails to
meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement
contained in a subcontractor's bid are not
enforceable.

USS Cal is relying on the price submitted in a
subcontractor's proposal as an all-inclusive price for
its trade scope found in the plans, specifications and
addenda regardless of any qualifying language in the
proposal. USS Cal's listing of a subcontractor is not
an acceptance of any or all of that subcontractor's
conditions, qualifications, exclusions or exceptions
included in the subcontractor's bid proposal. The
subcontractor agrees that its bid will remain valid for
the same period of time that the prime contractor's
bid must remain valid with the owner, as specified in
the project's specifications.

Each listed subcontractor must execute USS Cal's

Contact: Fernando Marquez

8051 Main Street
Stanton,CA,90680

Phone:(714) 828-4882

Fax:(714) 503-6805
Email:bidding@usscalbuilders.com

Bid Due on:10/14/2015 at 02:00 PM
Solicitation Number: 2015-137

standard subcontract agreement 1t USS Cal 1s




awarded the project; the standard subcontract is
available for review on USS Cal's website and at
USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS
Cal submits its bid to the owner will be responsible
for the difference in price for such scope of work
charged by the replacement subcontractor.

This is a prevailing wage project. If this project is
subject to a Project Labor Agreement or Project
Stabilization Agreement, you will be required to
honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the
Carpenter's Union. Any subcontractor performing
carpentry work must be signatory to the Carpenter's
Union.

The submittal of a proposal by the subcontractor
constitutes acknowledgment and acceptance of the
requirements contained herein.

The USS CAL BUILDERS INC. Good Faith Effort ad has been published in both the Compliance
News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Sep 29
16:49:59 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague ITI

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California




USS CAL BUILDERS INC.

is seeking certified and qualified DBE subs and/or
suppliers to provide

THE ATHURIETY HAS SET UP 9 %DBE GOAL
FOR THIS SCOPE, SCOPE OF WORK
INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION
CONTROL, ENVIRONMENTAL
STEWARDSHIP, DUST PALLIATIVE,
EARTHWORK, LANDSCAPE, STRUCTURES,
TEMPORARY STRUCTURES, PILING,
DRAINAGE, SUBSURFACE DRAINS,
MISCELLANEOUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL
FACILITIES, RAILINGS AND BARRIERS,
ELECTRICAL SYSTEMS, CONCRETE,

for CALTRANS - CONSTRUCTION ON STATE
HIGHWAY IN ORANGE COUNTY IN IRVINE
AT ROUTE 133/5 SEPARATION in ORANGE
COUNTY ,CA

USS CAL BUILDERS is an Equal Opportunity
Employer, all qualified applicants and proposers will
receive consideration without regard to their race,
religion, color national origin, ancestry, disability,
sex, age, medical condition or marital status. Any
parties that are subcontracted during performance
shall adhere to equal opportunity employment.

The subcontractor, at its sole cost and expense, is
required to furnish to the prime contractor, within
five business days of award of the project to USS,
payment and performance bonds in the amount of
the subcontract issued by an admitted surety wherein
the prime contractor shall be named the obligee,
guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor
and materials furnished or used in and about the
work to be done and performed under the
subcontract. The prime contractor may reject the bid
and make a substitution of another subcontractor
subject to Section 4107 if the Subcontractor fails to
meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement
contained in a subcontractor's bid are not
enforceable.

USS Cal is relying on the price submitted in a
subcontractor's proposal as an all-inclusive price for
its trade scope found in the plans, specifications and
addenda regardless of any qualifying language in the
proposal. USS Cal's listing of a subcontractor is not
an acceptance of any or all of that subcontractor's
conditions, qualifications, exclusions or exceptions
included in the subcontractor's bid proposal. The
subcontractor agrees that its bid will remain valid for
the same period of time that the prime contractor's
bid must remain valid with the owner, as specified in
the project's specifications.

Each listed subcontractor must execute USS Cal's

Contact: Fernando Marquez

8051 Main Street
Stanton,CA,90680

Phone:(714) 828-4882

Fax:(714) 503-6805
Email:bidding@usscalbuilders.com

Bid Due on:10/14/2015 at 02:00 PM
Solicitation Number: 2015-137

standard subcontract agreement 1f USS Cal 1s




awarded the project; the standard subcontract is
available for review on USS Cal's website and at
USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS
Cal submits its bid to the owner will be responsible
for the difference in price for such scope of work
charged by the replacement subcontractor.

This is a prevailing wage project. If this project is
subject to a Project Labor Agreement or Project
Stabilization Agreement, you will be required to
honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the
Carpenter's Union. Any subcontractor performing
carpentry work must be signatory to the Carpenter's
Union.

The submittal of a proposal by the subcontractor
constitutes acknowledgment and acceptance of the
requirements contained herein.

The USS CAL BUILDERS INC. Good Faith Effort ad has been published in both the Compliance

News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Tue Sep 29
16:49:59 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague 111

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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Building Your Future F714 8289498

September 29, 2015

VIA FAX: (213} 628-3222

Asian Business Association (ABA)

120 South San Pedro Street, Suite 523
Los Angeles, CA 90012

Attn: Gordon Eng, President

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_DBE 9% subcontractors for the 12-0N1104 STABIUZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
|Fstirnator's Address: 8051 MAIN ST. STANTON, CA 90680
|[Estimator's Phone: (714) 828-4882 Ext. 3
[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALUATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-UJSS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers wili receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbullders.com



time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal'’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsibie for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowfedgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Buiiders Inc.

® Page 2
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Septernber 29, 2015

VIA FAX: (213) 628-3222
Asiun Business Assodiation (ABA)

120 South San Pedro Street, Sulle 523
Los Angeles, CA 90012

Atin: Gordon Eng. President

Subject Recrulting: DRE,
-Ta Thase k May Conrem:

1SS Cal Bullders &y requesting awsistance in recrufting, DBE_9% subcontractars for the 12.0N1104 STABILIZE SLOPE
EMBANKIVENT AND ROATWAY AT ROUTE 133/5 SEPARATKON PROJECT.

We are regtiesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE]
Name: 133/5 SEPARATION PROJECT.

Bid Date and Time: 10/14/2015 @ 2:00 PM

Orange county in invine at route 133/5 separation, Orange county, CA

52602
FERNANDO MARQUEZ
D 's Add [BOS1 MAIN ST. STANTON, CA 1680
|Estimator' (714) B28-4882 Ext. 3
{Estimarory Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, 5COPE OF WORK INCLUDING BUT NOT IMITED: TEMFORARY
TRAFFIC CONTROL, WATER POLLUTICN CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLLATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS
CONSTRUCTIDK, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

U5S Cal Bullders are seriously secking certified and wualifiied DBE subcontraciors and/or suppilers. IF requested, Uss Cal
Bullders can asslst DBE subaontractons n obiaining bands, Bnes of credit and Insurante In the praparstion of this prafact,
Alse if requested, USS Cal can asslst DPE subcontractors in obtaining egiomeant, suppiies, materials or related assistance
or services in the preparation of this praject.

~UU55 CAL BUILDERS Is an Equal Opportunity Employer, all qualified applicants and proposers will receive constderation
without regard to thair race, religion, color natianal origin, ancestry, disability, sex, age, medical condition or maritai
status, Any parties that are subcontracted during performance shall adhere to equal oppartunity empioyment.

-The subcontractor, 3t s sole cost and axpanse, is reguired to furnish to the prime contractor, within fve business days of
award of the project bo USS, paymment and performance borgs in the amount of the subcontract lssued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt anid falthful performence of the
subeontract and the payment of all daims for Iabor @nd materials furnished or used in and alyaut the work to be dene and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of snother
subcontractar subject to Section 4107 if the Subcontractor fails o meet ths mquirement. Condidons, qualificitions,
exdusions or exceptions to the bond reguirement contalned in a suboontractor's bid are nat enforceable.

-USS Cal s relying on the price submitted in a subcontractor's proposal as an alHndusive price for its trade scope found i
the plans, spediications and addends regardiess of aty qualifing bnguage In the proposal  USS Caf’s listing of 2
subicontracior s not an acceptance of any or afl of that subcontractor's conditions, quaifications, exdusians or exeptions
included In the subcantractor's bid propasal The subcontractor agrees that Its bid wil remain valid for the same perlad af
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T714828 4882
USS CAL BUILDERS
Building Your Future F 714 828 9498

September 29, 2015

VIA FAX: (323) 291-7820
VIA EMAIL: mail@bbala.org

Black Business Association

Mailing Address: P.O. Box 73159

Los Angeles, CA 90043

Attn: Earl “Skip” Cooper, I, President
Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_DBE 9% subcontractors for the 12-ON1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name; 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
|[Estimator's Address:  [8051 MAIN ST. STANTON, CA 90680
[Estimator's Phone: (714) 828-4882 Ext. 3
[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALUATIVE, EARTHWORK,
LANDSCAPE, 5TRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. if requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for fabor and materials furnished of used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project's specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page 2
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September 29, 2015
VIA FAX: (323} 2917820
VIA EMAL: maikBbbata org
Black Business Assocration
Mailing Address: P.Q). Box 73159
Los Angales, CASD043

Attn: Earl "Skip™ Conper, i, President
Subject Recrulting: DAE.
“Ta Thess It May Concar:

USS Cal Bullders I requesting assktance In recruiling_DBE 9% subcontractors for the 12-ONLIOS STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are renuesting hids on the following projecs

12-ONLIOS STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTH
[Project Name: 1333/5 SEPARATION PROJECT.

'8id Date and Time: 10/14/2015 @ 2:00 PM

Orange county in [rvine 3t route 133/5 separation, Orange: county, CA

|Location:

Estimet [FennANDO MAROUEZ

[Estimator’s Address:  |en51 MAIN ST, STANTON, Ca 90680
|Estinator’s Phone: 14) 528-4883 Ext. 3

|Estionator's Fax: 14} 5036805

THE ATHURIETY HAS SET P 9 %DBE GOAL FORTHIS SCCPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMEN TAL STEWASDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PLING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOLS
CONSTRUCTION, SLORE FROTECTIGN, TRAFFIC CONTROL FACILITIES, RAIUNGS AND BARRIERS, ELECTRICALSYSTEMS,
CINCRETE,

-USS Cal Builders are seriously seeking cartified and cuaBfied DBE sul and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontraciors n oblaining bonds, Knes of eredit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DRE subcontractors in obtaining equipment, supplies, materials or ralated assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Oppartunity Empiayer, all quiified applicants and proposers will receive consideratian
without regard to thelr race, religion, color national orgin, ancestry, disabibty, sex, age, medicat condition or maritsl

status. Any parties that are subcontrarted during patfarmance shail adhere to equa! oppoctunity employment.

<The subcontractor, at 1ts sole cost and expense, is required to fumish to tha prime contractar, within five business days of
vward of the project to USS, payment and performance bands In the amount of the subcontract sued by an admited
surety wherein the prime contractor shali be namex the obllges, guarantesing prompt and farhful performance of the
subcontract and the payment of all claims for labor and materials fumished or used in and about the work to be done and
performed under the subcontract. The prime contractar may reject the bid and make a substitution of another
subcontractor subject tn Sectian 4107 I the Subcontracter falls to meet this requirerment.  Conditions, cuslficatiens,
exciusions or exceplions to the bond requirzment contalned In a subcontracsor's bick are not enforeeable,

-US5 Calis relying on the price submilted in a subcontractor’s proposal as an al-indusive price for its trade scope found In
the plans, spedfications and addenda regardless of any qualifing fanguage in the proposal. USS caf's \lsting of 2
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T 714 828 4882
USS CAL BUILDERS F 714 828 9498

Building Your Future

September 29, 2015

VIA FAX: (714) 937-5030

VIA EMAIL: info@ecasocal.org
Engineering Contractors’ Association (ECA)
2190 S. Towne Centre Pl., Suite 310
Anaheim, CA 92806

Phone: (714} 937-5000
Attn: Anna Jimenez

Subject Recruiting: DBE.
-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-ON1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROIJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
|Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
|[Estimator's Phone: (714) 828-4882 Ext. 3
[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS
CONSFRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbullders.com



the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or ali of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’'s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpentefs Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Buliders inc.
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September 29, 2015

VEA FAX: (714) 937-5030
VIA EMAIL: infof@ecasocal.org

Engineering Contractors” Association (ECA)
214903, Towne Contre Pl., Sulke 310
Anabeim, CA 92806

Phong: (714) 337-5000

Atin: Anna limenez

Suhjeet Recruiting: DBE,
-Ta Those it May Concem:

US5 Cal Bullders & requesting assistance in reauiting_DBE 9% subconiractors for the 12-0NM1104 STASILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/4 SEPARATION PROECT.

W are requesting bids on the following project:

[12.0M1104 STARILIZE SLOPE EMBANKMENT AND ROADWAY AT RDI
Project Name: [133/5 SEPARATION PROJECT.

Bid Date and Time: [10/14/2015 & 2:00 PM

[Orangs county in Irvine at routs 1335 separation, Orange county, CA

Lacation: ]91’_602

Estirator; FERNANDO MARGUEZ
JEstimmior's Address: 18051 MAIN 5T, STANTON, CASD680
[Estimeton’s Peone: (714} 8284820 £ut. 3

{Estimator’s Faxc (714) 5096805

THE ATHURIETY HAS SET LI 3 %0BE GOAL FOR THIS SC0PE, SCOPE OF WORK INCLUDING BUT NOT LiIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLLTION CONTROL, ENVIRONMENTAL STEWARISHIP, OUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILTIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

~USS Cal Buliders are seriously sasking certifiedt and qualified DEE subcantractors and/ar suppliers. iF requested, Uss Cal
Buliders can assist DBE subcontractors in obtaining bords, Ines of credit and insurance in the preparation of this project.
Also T requestad, USS Cal can assist DBE subcontractors in abialning equipment, supplies, materials of related assistance
ar services in the preparation of this project,

S5 CAL BLILDERS ks an Equal Oppartunity Employer, ail qualified appikants and propasers will receive consideration
without regard to thelr race, religlon, color national orgln, ancestry, disabilty, sex, age, medical condition or marital
starus. Any parties that are subcontracted during performance shall adhere to equal apportunity employment.

<the subcontractor, at its sole tost and expense, is required ta furnish to the prime contractr, within five business days of
award of the project to USS, payment and performance bands In the armount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligea, guarantasing prompt and faithful performance of the
subcontract and the payment of alf claims for labor and materiaks fumished or used in and about the work 1o be dote and
performed under the subcontract The prime contractar may reject the bid and make a substitution of another
subcontractar subject to Sectian 4107 if the Subcontratior fails to meet this requirement.  Conditlons, qualficatans,
medusions or excnptions 1a the bond requirement contained in 2 subcontractor’s bid 3 re not enforcegbie.

-USS Cal Is relying an the price submitted in 3 subtoniractor’s proposal as an alkinclusive price for Its trade scope found In
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Nour Habater

From: Microsoft Outlook

To: info@ecasocal.org

Sent: Tuesday, September 29, 2015 11:42 AM
Subject: Relayed. DBE BUSINESS

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@ecasocal.org (info@ecasocal.org)

Subject: DBE BUSINESS
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Building Your Future

September 29, 2015

VIA FAX: (213) 628-8519

Latin Business Association (LBA)
120 S. San Pedro Street, Suite 530
Los Angeles, CA 90012

Aitn; Larissa Ordaz, Office Manager
Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-ON1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROAOWAY AT ROUTE
Praject Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
|Location: 32602
Estimator: FERNANOO MARQUEZ
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: {714) 828-4882 Ext. 3
Estimator's Fax: {714) 503-6805

THE ATHURIETY HAS SET UP 9 %0BE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITEO: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, OUST PALLIATIVE, EARTHWORK,
LANOSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, ORAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractars in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILOERS is an Equal Opportunity Emplayer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition ar marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all daims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after US5 Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement,

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page2
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Saplernber 29, 2015

VIA FAX: (213) 628-8519

Latin Business Association (LBA)
120 S. San Pedro Strest, Suite 530
Los Angelas, CA £0012

Attn: Larissa Ordaz, Office Manager
Subject Recruiting: DBE,

-Ta Thase it May Concern.

USS Cal Buliders Is req g e in recruiting DBE 9% subrontrectors for the 12-0N1102 STABHZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT,
Wi are raquesting bids on the following project:
%{xmlmﬂ STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTH
Project Narme: SEPARATION PROJECT.
Bid Date ard Time: 472015 @ .00 PM
range county in indne at raute 133/S separation, Orange county, CA
Location: 2602
Estimator: [FERNANDO MARQUEZ
or's Address; 051 MAIN ST. STANTON, CA 30680
%I’huﬂ: El';'lﬂ) 8284882 Ext. 3
fEstimator's Fa: {t714) 509-6805

THE ATHURIETY HAS SET UP 9 % 0OE GOAL FOR THIS SOOPE, SCOPE OF WORK iNCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRCNMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MESCELLANEDLIS
CONSTRULTION, SLOPE PROTECTION, TRAFFICCONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

IS5 Cal Builders are serlously seeking cerilfied and quakfied OBE subcontractors and/or suppliers. If requested, Uss Cal
Buliders can assist DBE subconiractors in obtaining bords, Ines of oredit and nsurance it the preparation of this praject.
Also i requested, USS Cal can zssist DBE subcontractons In ohteining equfpment, supplies, matertals or related amsistance
or services in the preparstion of this project.

US55 CAL BUILDERS is an Equal Oppartunity Emplayer, ail qualified applicants and proposers will recelve consideration
without regard to thelr race, religlon, color national origin, ancestry, disabillity, s, aga, medica! condition or marital
status. Arty parties that are subcontracted during perfarmance shag adhere to equal oppartunity employment.

~The subcontractor, at (ts snle cost and expensa, is required to fumish to the prime contrace, within five business days of
awerd of the prajact to USS, payment and performante bonds in the omoun? af the subcontract ksued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payrnent af all claims for labor and materials furnished or used in 1nd about the work to be done and
performed under the subcontract. The prime contractar may reject the bid and make a substitution of anoder
subcontractor subject to Sedtion 4107 if the Subcontractor fals tn maeet this requitemant. Conditions, qualifications,
exclusinm or saeptions to the bond requirement contained in a subcontractor's bid are not enforceabla

-USS Cai s relying on the price submitted ine subcontractor’s proposal 25 an al4nidusive price for its trade scope found in
tha plans, specifications and addenda regarciess of any quallfying language in the proposal USS Cal's listing of a

3051 Main Street, Stanton, CA 950680
Licenga # 654454
www.usscalbullders.com
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Building Your Future

September 29, 2015

VIA FAX: (323) 299-0618
Los Angeles Urban League
9450 Mount Vemon Drive
Los Angeles, CA 90008
Subfect Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROIJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: {714) 828-4882 Ext. 3
Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, alt qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disahility, sex, age, medical condition or marita!

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all daims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’'s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an ali-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-Thisis a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders inc.

® Page 2
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September 28, 2015

VIA FAX;: (323) 299-0618

Los Angeles Urban League
9450 Mourd Vamon Drive
Las Angetes, CA 80008

Subject Recruiting: DBE.
-Ta Thosa it May Coacern:

USS Cai Buliders s requesting asistance In regruRing DBE 9% subcontraciors for the 12-0N2104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/S SEPARATION PROJECT.

We are requesting bids on the following project:
12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE]

Project Name: 133/5 SEPARATION PRCJECT,
[Bid Date and Time: 10/14/2015 @ 2100 PM
forange county i Irvine at route 133/5 separation, Crargs county, CA

'Location: Jozsoz
Estimalor; |FEANAND G MARGUE?

[Estimator's Addrass:  fa0%3 MAN ST, STANTGN, CA 90580
|Eextirmtarts Phona: §714] 828-4982 Exi, 3

|Estimatars Fax: i714) S03-6805

THE ATHURKETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLLIDING 38T NOT LIMITED: TEMPORARY
‘TRAFRIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWOCRK,
LANDSCARE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUSSURFACE ORAINS, MISCELLANEQLS
CDNSTRUCTION, SLOPE PROTECTION, TAARAC CONTROL FACILITIES, RAILINGS ANO BARRIERS, ELECTRICAL SYSTEMS,
CDNCRETE,

-\S5 Cal Bufiders are seriously seeiing certified and qusiified DBE subcontractors and/or supplers. If raquasted, Uss Cal
Buflders can pesist DBE subcomractors In obtining bonds, lines of credkt and Insurance In the preparation of this project.
Also If requested, USS C3l can 3ssist DSE subcentractors in obtaining equipmeant, supplies, miaterials or related asdistance
or sarioas in the preparation of this project.

-USS CAL BUFLDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receiva consideration
without regard to their race, religion, colar national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that ane subcontracted during performance shall adhere to eque! oppartunity employment.

~The subcontractar, &t its sole cost and emense, Is required to furnish to the prime contractor, within Sve buskess days of
award of ihe project to LSS, payment end performence bonds in the smount of the subcontract lssued by an admittsd
surety wherein the prime contracter shall be named the obligee, guaranteeing prompt and faithful performance of the
subcantract and the payment of all clalms for Bbor and materials Furnished or used In and about the work to be done and
performed under the subcomract. The prime contractor may reject the bid and make @ substitrtion of ancther
subcontrector subject to Section #4107 if the Subcantractor falls to meet this requirement. Conditions, qualifications,
exclusions ar exceptions to the bond requirement contained in # subcontractor’s bid are not enforceable.

+U55 Cal is relying on the price submitted In a subcontractor's proposal a5 an alHncusive price for its trade scope found In
the plans, spedifications and addenda regardiess of any qualifing language in the progosal. LSS Cal's Neting of a
subcontractor ks not an aceptance of any or ol of that subcontractor’s conditions, quakficaticns, exclusions or exceptions

8051 Maln Streat, Stanton, CA 30680
License # 654454
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USS CAL BUILDERS Pt 820 0aan
Building Your Future
September 29, 2015
VIA FAX: (213) 978-0780
Los Angeles Mayor’s Office of Economic and
Workforce Development
200 North Spring Street, Room 1300
Los Angeles, CA 50012
Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT RDUTE 133/5 SEPARATION PRDJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT RDUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in lrvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
|Estimator's Address: 8051 MAIN ST. STANTDN, CA 90680
|estimator’s Phone: (714) 828-4882 Ext. 3
|Btimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 2 %DBE GDAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTIDN CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or refated assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuiiders.com



included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,
Nour Habater

Bidding Department
USS Cal Bullders Inc.

® Page 2
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Saptember 29, 2015
VIA FAX: (213} 978-0780
Los Angeles Mayor's Office of Economic and
Workforce Development

200 North Spring Street, Raom 1300
Los Angefis, CA 50012

Subject Recruiting: DBE.
-To Those it May Contem:

W55 Cal Builders is mequesting assistance in recruiting. PRE 9% subcovkractors for the 12-0N1104 STABAIZE SLOFE
EMBANKMENT AND ROADWAY ATROUTE 133/5 SEPARATION PROJECT.

2HN1104 STABILIZE SLOPE EMBANXMENT ANT ROADWAY AT ROUTH

3/5 SEPARATION PROJECT.
ho/14/2015 @ 200PM
nge county in Irvine at reute 133/5 separation, Orange county, CA

92602
st [FERNANDOD MAROLEZ
[Estimator’s Add 5051 MAIN ST. STANTON, CA 90630
Estimator's Phone: (714) 8284883 Ext 3
[Estimator’s Fax: [724) S03-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SOCPE OF WOARK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARGSHIP, DUST PALLATIVE, EARTHWORK,
LANCSCAPE, STRUCTURES. TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTICIN, TRAFFIC CONTROL FACIITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

LI5S Cal Ruilders are serlaosdy seeking certifled and qualified DBE subconbractors and/or suppliers. I requested, Uss cal
Hullders can assist DBE subcontractors in obtaining bonds, ines of cradit and insurance in the preparation of this project.
Also IF requested, LSS Cal can assist BBE subcontractors Tn obtakig equipment, supplies, matarials or related assistance
orservices in the preparation ofthis praject.

-LISS CAL BUIHDERS s an Equal Dpporiunity Employer, 2l qualtfied applicants and proposers will recefve consideration
without regasd ta their race, refigicn, color national orlgin, ancestry, disablity, sex, age, medical condition or marital
status. Any partes that are subcantracted during performance shall sdhere to equal spportunity employment.

-The subcontractor, at its sole cost and expansa, ks racuirad ta fumish to the prima contractor, within fve buslness days of
award of the project to USS, payment anc! performance bands I the amount of the subcontract issuad by an admiétted
surety wherein the prime contractor shali be named the cbiigee, guarantering prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used I and about the wark to be dona and
performed under the subcontract The pime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 i the Subcontractor falls to mest this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained iin a subcontractor’s bid are not enforceeble.

-U5S Cal i relying on the price submitted in a subcantracror's proposal as an all-dushve price for s trade scope found in
the plans, specifications and addenda regardless of any oualifying language in the proposal LSS Cal's listing of 3
subcontractor fs not an acceptance of any o ail of that subcontractor's condions, gualifications, exdusions or exceptions
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Building Your Future

September 29, 2015

VIA EMAIL: leonard@lumasairinc.com
National Association of Minority Contractors
Southern California Chapter

PO Box 43307

Los Angeles, CA 90043

Phone: (323) 565-2565

Attn: Leonard Lumas

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_ DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-ON1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
Estimator's Address: 8051 MAIN 5T. STANTON, CA 90680
[Estimator's Phone: (714) 828-4882 Ext. 3
|[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFAC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, OUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS ANO BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-UsS Cal Buitders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a.subcontractor’s bid are not enforceable.

-U55 Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
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the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, gualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Bullders Inc.

® Page?2
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Building Your Future

September 29, 2015

VIA FAX: (213) 622-6659

National Association of Women Business Owners (NAWBO) — Los Angeles
900 Wilshire Boulevard, Suite 404

Los Angeles, CA 90017

Attn: Patricia Murar, Interim CEQO

Subject Recruiting: DBE.

-To Those It May Concern;

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Qrange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: {714) 828-4882 Ext. 3
Estimator's Fax: {714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, fines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, ali qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
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subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
induded in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USs Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page?
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Sapternher 29, 2016

VIA FAX: (213) 6226659

Naticnal Association of Women Business Ownera (NAWEO) — Los Angeles
900 Wikshire Boulevard, Suite 404

Los Angelss, CA 90017

Attn: Patricie Murar, intedm CEQ

Subject Recruiting: DBE-

=To Those it May Concern:

Uss cal Buiklers is requesting assistance in recruiting DBE 9% subconrtractors for the 12-0N1104 STABILEE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PRQUECT,

We are requiesting bids on the fallowing project:
12-0N1104 STABILIZE SLOPE EMBANKMENT AND RDADWAY AT RO/

Project Name: 133/5 SEPARATION PROJECT.

'd Date and Time: 10/14/2015 @ 2:00 PM

Orange county in Irvine at route 133/ separation, Orange county, CA
PLocation: LQZGM
s [FERNANDO MARCWIEZ

[Estimator's Add 8051 MAIN ST. STANTON, CA 50680
[Estimator's Phone: £714) 828-4882 Ext. 3
[Estimator’s Fax: {714} 503-6805

THE ATHURIETY HAS SET UP 3 XDBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT UMITED; TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTLIRES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSLIRFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACKITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

~USS Cal Buikders are seriously seehing certifiad and qualified DBE subeantractors and/or suppllers, If requested, Uss Cat
Bullders can assist DBE subcontractors in cbtaining bords, fines of crad’t and Insurance in the preparation of his project.
Alsg if requested, USS Caf can assist DBE subcontractors In abtaining equipment, supplies, materials or related assistance
arservices in the preparation of this project.

-US5 CAL BUILDERS s an Equal Opportunity Employer, all qualified applicants and propasars will recelve consideration
without regard to their race, religion, color national origin, ancestry, disability, sax, ape, medical cancition ar marital
status. Ary parties that are subcontracted during perfarmance shall adhere to equai opportunity employment.

~The subcontracter, ot its sole cost and expense, |s required to fumish to the grima contractor, within ve business days of
award of the project tn LSS, payment and performance bonds In the ampunt of the subcontract Issuad by an admitted
sarety wh the prime ¢z shall be named the obligee, guarantesing prompt and falthfl performance of the
subcontract and tha payment of all daims for labor and materlals furnished or used in and about the wark to be dane and
performed under the subcontract. The prima contractor may reject the bid and make 3 substitution of another
subcontractor subject 10 Sectlion 4107 if the Subcontractor fils to meet this requiremert. Canditions, qualificatiens,
exclusfions or exceptions tn the band requirement contained I a submntractor's bid are not enforceable.

-US5 Lal ks relying on the price submitied in a subcontractor's proposal as an gh-indusive price for its trade scope fourd in
the plans, specifications and addenda regardiess of any qualifying language In the proposal. USS Car's Nstng of a
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Building Your Future

September 29, 2015

VIA FAX: (213) 896-9270

The Asian American Architects/Engineers Association
{of Southern California)

P.O. Box 861807

Los Angeles, CA 90086

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
|Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: (714) 828-4882 Ext. 3
Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. US$ Cal's listing of a

8051 Main Street, Stanton, CA 90680
License # 654454
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subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcoentractor’s bid propesal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter's Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Bullders Inc.

® Page?2
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September 29, 2015
VIA FAX; (213) B96-9270

The Aslars Amarican Architacts/Enginesrs Association
(ot Southem California)

P.O. Box 861307

Los Angeles, CA 50086

Subject Recrulting: DRE.
<To Those It May Concerm:

USS Cal Bullders & requesting Jssistance n recrulting DBE 9% subcontructors for the 12.0N1104 STASIUZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION FROIECT.

W ire requesting blds on the fallowing project:

[12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT RO
Project Name: [133/5 SEPARATION PROJECT.

[Eid Date and Time; [10/14/2015 © 2:00 PM

Orange county in Irvine at route 133/5 separation, Orange cownty, £A

i 92602
{Estimator: [FERNANDO MaRqUEZ
[Estimittor’s Add BOS1 MAIN ST. STANTON, CA 0650
asot's Phone (714) 8284837 Ext. 3
Trmabor's Fax: [714) 503-6805

THE ATHURIETY HAS SET UP 9 KOBE GOAL FOR THIS SCOPE, SCOPE DF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PIUNG, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS
CONSTALICTION, SLOPE PROTECTION, TRARFIC CEINTRIN. FACIUITES, RAIUNGS AND BARFIERS, BLECTRICAL SYSTEMS,
CONCRETE,

~LISS Caf Bulidars are seriowsly seeking cartified and qualified DBE subcontractors andfor supgliers. If reguester, Uss Cal
Builders can assist DBE subcontractors in obtalning bonds, ines of credit and inauranca in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtalning equipment, supplies, materlals or reloted assistance
or services In the preparation of this project.

=S5 CAL BAILDERS is an Equal Opportunity Employer, sl qualifted applicants and proposers will recese eonsider tion
without regard 1a the race, neliglon, color national origin, ancestry, disability, =4, age, madicat condition or marcitsl

stalus. Any partles that ane suherntracted during performance shall adhers to equsl opportunity employment,

-The subcortracter, at its sole cost and expense, ks required to Furnish to the prime contractar, within five business days of
sward of the pmiject ta USS, payment and perfanmance bonds i the amount of the subconiract lesved by an admitted
surety wherein the prime contrector shall be named the obilges, guarantesing prompt and GaRhiul performance of the
subcontract and the payment of i <laims for labor and materiats furmnished or used In and about the wark to be done and
performed under the subcontract. The prima conbractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor falls to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement cantained In s subcantractar’s bid are not enforceable.

<SS Cai ks refying on 1he price submitted in @ suboontractor's proposal as an al-ncusive price for its trade scope found In
the plans, specifications and addenda regardless of any qualifying janguage in the proposal. LS5 Cal's listing of a
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Building Your Future

September 29, 2015

VIA FAX: (626) 608-5810

The Associated General Contractors of California
Los Angeles District Office

1906 W. Garvey Avenue South, Suite 100

West Covina, CA 91790

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION PROJECT.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION PROJECT.
Bid Date and Time: 10/14/2015 @ 2:00 PM
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: FERNANDO MARQUEZ
Estimator’s Address: 8051 MAIN 5T. STANTON, CA 90680
|Estimator‘s Phone: {714) 828-4882 Ext. 3
[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, gualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a

8051 Main Street, Stanton, CA 90680
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subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of
time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, ihc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein,

Sincerely,

Nour Habater

Bidding Departmerit
USS Cal Builders Inc.

® Page 2
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September 29, 2015
VIA FAX: (626) 808-5810

The Associated General Contractors of Calttomia
Los Angeles District Office

1906 W. Garvey Avenue Sauth, Suits 100

West Covina, CA 91790

Subject Recrufting: DBE.
-To Those it May Coneem:

USS Calf Bullders is requesting assistance in racruiting DBE 9% subcontractors for the 12-0N1104 STABILTE SLOPE
EMBANKMENT AND RDOADWAY AT ROUTE 133/5 SEPARATION PROJECT.

‘We are requesting bids an the following project:
12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTEH]
Project Name: 133/S SEPARATION PROJECT.
d Date and Time: 10/14/2015 @ 2:00 PM
KOrange county in indne at route 133/5 separation, Drange county, CA

jlocation: 182602

Temator: [FERNANDO MARQUEZ

matoe'y 18051 MAIN 5T. STANTON, CA 90650
[Estimator's Phane: (714) 5284283 Ext. 3
[Estimatar's Fax: (714} 5036805

THE ATHURIETY HAS SET UP 3 XDOE GOAL FOR THiS SO0PE, SCOPE OF WORK INCLUCHNG BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES, TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS
CONSTRUCTION, SLOPE PROTECTION, TRAFFIC CONTROL FACIITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS,
CONCRETE,

LSS Cal Builders are seriously seeking certiied and qualifled DRE subcontractors and/or suppliers. If requested, Uss Cal
Builders can sssist DBE subrontractnrs in eitalning bonds, fines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subicontractors in obtaining equipment, suppiles, materials or related assistance
or senvicas in the preparstion of this project,

-USS CAL BUHLDERS Is 3n Equaj Dpptortunity Emplayer, all qualified appiicants and proposers wili recaive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shali adhers to equal oppormunity empioyment,

-The subrontractar, w its sole cost and spense. is requined to furhish to the prime contractor, within Fve business days of
award of the praject 1o USS, payment and performance bonds in tha amount af the subcantract keued by an admitted
surety wherein the prime contractor shall be named the obliges, guarantesing prompt and faithfil performance of the
suboontract and the payment of ali claims for labar and materials lurnished or used in and about the work to be done and
performed under the subconiract. The prime contractor may reject the bid and make 2 substitution of another
subcontractor subject to Sectien 4107 if the Suboontractor fails to meet this requirement. Canditions, oualfications,
exchislans or axcaptians to the band requk 1t contained in a subcontractor's bid are not enforceable.

-USS Cal is relying on the price submitted in v subcontractor's proposal 05 an akinchusive price for its trade scope found En
the pians, specifications and addenda regardless of any gualliying language in the proposal. USS Gat's listing of 3
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Nour Habater

From: Microsoft OQutlook

To: mail@bbala.org

Sent: Tuesday, September 29, 2015 11:56 AM
Subject: Relayed: DBE BUSINESS

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

mail@bbala.org {mail@bbala.org)

Subject: DBE BUSINESS



Nour Habater

From: Microsoft Outlook

To: mail@bbala.org

Sent: Tuesday, September 29, 2015 11:56 AM
Subject: Relayed: DBE BUSINESS

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

mail@bhala.org (mail@bbala.or:

Subject: DBE BUSINESS



‘O“ﬂ 60‘“ T714 8284882

USS CAL BUILDERS F 714 828 9498

Building Your Future

September 29, 2015

VIA FAX: (562) 436-1251

Long Beach Chamber of Commerce
One World Trade Center, Suite 2006
Long Beach, CA 90831

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE|
Project Name: 133/5 SEPARATION Project
|Bid Date and Time: 10/14/2015 @ 10:00 am
| Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
|Estimator: Fernando marquez
|Estimator's Address: 8051 MAIN ST. STANTON, CA 920680
|Estimator's Phone: (714) 828-4882 Ext. 3
[Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 5 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUFION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICALSYSTEMS, CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILOERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond reguirement contained in a subcontractor’s bid are not enforceabfe.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
License # 654454
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time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be respansible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This s a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union. '

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Bullders Inc.

® Page 2
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T 714 828 4882
USS CAL BUILDERS F 714 828 9498
Building Your Future

September 29, 2015

VIA EMAIL: ABCnDTan@aol.com
Cambodian Chamber of Commerce
P.O.Box 90173

Long Beach, CA 90809

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is reguesting assistance in recruiting_DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION Project
Bid Date and Time: 10/14/2015 @ 10:00 am
QOrange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: Fernando marquez
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: (714) 828-4882 Ext. 3
Estimator's Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond reguirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal’s listing of a
subcontractor is not an acceptance of any or all of that subcontractor's conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
Licanse # 654454
www.usscalbullders.com



time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement ar Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union. : :

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page 2



} T 714 828 4882
USS CAL BUILDERS F 714 828 9498

Building Your Future

September 29, 2015

VIA FAX: (562) 436-7099

Long Beach Chamber of Commerce
One World Trade Center, Suite 206
Long Beach, CA 90831

Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROU
Project Name: 133/5 SEPARATION Project :
Bid Date and Time: 10/14/2015 @ 10:00 am

Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
|Estimator: Fernando marquez
|Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
[Estimator's Phone: (714) 828-4882 Ext. 3
[Estimator’s Fax: (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSH!P, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's praposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid wilf remain valid for the same period of

8051 Main Street, Stanton, CA 90680
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time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-Thisis a prevailing wage project. i this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter's Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union. ’

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page 2
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USS CAL BUILDERS T714 8284882
Bullding Your Future F714 828 9498
September 29, 2015
VIA FAX: (213) 622-7100
Los Angeles County Economic Development Corporation
444 South Flower Street, 34th Floor
Los Angeles, CA 90071
Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION Project
Bid Date and Time: 10/14/2015 @ 10:00 am
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: Fernando marquez
Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
Estimator's Phone: (714) 828-4882 Ext. 3
{[Estimator’s Fax: (714) 503-6805

THE ATHURIETY HAS 5ET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY S5TRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS CONSTRUCTION, S5LOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

-USS Cal Builders are sericusly seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of ¢redit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

statis. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to US55, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an alkinclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
License # 654454
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time that the prime contractor's bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal's website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-Thisis a prevailing wage project. i this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you will be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union, : ;

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page?2
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T 714 828 4882
USS CAL BUILDERS F 714 828 9498

Buliding Your Future

September 29, 2015

VIA EMAIL: info@regionalhispaniccc.org
Regional Hispanic Chamber of Commerce
555 E. Ocean Bivd., Suite 638

Long Beach, CA 90802

Subject Recruiting: DBE.

-To Those It May Concemn:

USS Cal Builders is requesting assistance in recruiting_DBE_9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION Project
Bid Date and Time: 10/14/2015 @ 10:00 am
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
[Estimator: Fernando marguez
|Estimator's Address: 8051 MAIN ST. STANTON, CA 90680
|[Estimator’s Phone: (714) 828-4882 Ext. 3
|[Estimator's Fax; (714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT LIMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, DUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY STRUCTURES, PILING, ORAINAGE, SUBSURFACE DRAINS, MISCELLANEOUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILINGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILDERS is an Equal Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disability, sex, age, medical condition or marital

status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, Is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials fumished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor's proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’'s conditions, gualifications, exclusions or exceptions
included in the subcontractor’s bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
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time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal’s standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is avaifable for review on USS Cal's website and at USS Cal’s office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stahilization Agreement,
you wilt be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitites acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Builders Inc.

® Page?2



Nour Habater .

From: Microsoft Outlook

To: info @ regionalhispaniccc.org

Sent: Tuesday, September 29, 2015 11:39 AM
Subject: Relayed: DBE BUSINESS

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@regionalhispaniccc.org (info@ regionalhispaniccc.or

Subject: DBE BUSINESS



T 7148284882
USS CAL BUILDERS

BulldIng Your Future F 714 828 9498
September 29, 2015
VIA EMAIL: info@smallbusinesscalifornia.org
Small Business California
2311 Taraval Street
San Francisco, CA 94116
Subject Recruiting: DBE.

-To Those It May Concern:

USS Cal Builders is requesting assistance in recruiting_DBE 9% subcontractors for the 12-0N1104 STABILIZE SLOPE
EMBANKMENT AND ROADWAY AT ROUTE 133/5 SEPARATION Project.

We are requesting bids on the following project:

12-0N1104 STABILIZE SLOPE EMBANKMENT AND ROADWAY AT ROUTE
Project Name: 133/5 SEPARATION Project
Bid Date and Time: 10/14/2015 @ 10:00 am
Orange county in Irvine at route 133/5 separation, Orange county, CA
Location: 92602
Estimator: Fernando marquez
|Estimator’s Address: 8051 MAIN ST. STANTON, CA 90680
[Estimator's Phone: (714) 828-4882 Ext. 3
|Estimator's Fax: {714) 503-6805

THE ATHURIETY HAS SET UP 9 %DBE GOAL FOR THIS SCOPE, SCOPE OF WORK INCLUDING BUT NOT UMITED: TEMPORARY
TRAFFIC CONTROL, WATER POLLUTION CONTROL, ENVIRONMENTAL STEWARDSHIP, OUST PALLIATIVE, EARTHWORK,
LANDSCAPE, STRUCTURES,

TEMPORARY STRUCTURES, PILING, DRAINAGE, SUBSURFACE DRAINS, MISCELLANEQUS CONSTRUCTION, SLOPE
PROTECTION, TRAFFIC CONTROL FACILITIES, RAILNGS AND BARRIERS, ELECTRICAL SYSTEMS, CONCRETE,

-USS Cal Builders are seriously seeking certified and qualified DBE subcontractors and/or suppliers. If requested, Uss Cal
Builders can assist DBE subcontractors in obtaining bonds, lines of credit and insurance in the preparation of this project.
Also if requested, USS Cal can assist DBE subcontractors in obtaining equipment, supplies, materials or related assistance
or services in the preparation of this project.

-USS CAL BUILOERS is an Egual Opportunity Employer, all qualified applicants and proposers will receive consideration
without regard to their race, religion, color national origin, ancestry, disahility, sex, age, medical condition or marital
status. Any parties that are subcontracted during performance shall adhere to equal opportunity employment.

-The subcontractor, at its sole cost and expense, is required to furnish to the prime contractor, within five business days of
award of the project to USS, payment and performance bonds in the amount of the subcontract issued by an admitted
surety wherein the prime contractor shall be named the obligee, guaranteeing prompt and faithful performance of the
subcontract and the payment of all claims for labor and materials furnished or used in and about the work to be done and
performed under the subcontract. The prime contractor may reject the bid and make a substitution of another
subcontractor subject to Section 4107 if the Subcontractor fails to meet this requirement. Conditions, qualifications,
exclusions or exceptions to the bond requirement contained in a subcontractor’s bid are not enforceable.

-USS Cal is relying on the price submitted in a subcontractor’s proposal as an all-inclusive price for its trade scope found in
the plans, specifications and addenda regardless of any qualifying language in the proposal. USS Cal's listing of a
subcontractor is not an acceptance of any or all of that subcontractor’s conditions, qualifications, exclusions or exceptions
included in the subcontractor's bid proposal. The subcontractor agrees that its bid will remain valid for the same period of

8051 Main Street, Stanton, CA 90680
License # 654454
www.usscalbuilders.com



time that the prime contractor’s bid must remain valid with the owner, as specified in the project’s specifications.

-Each listed subcontractor must execute USS Cal's standard subcontract agreement if USS Cal is awarded the project; the
standard subcontract is available for review on USS Cal’s website and at USS Cal's office. At the discretion of USS Cal, any
listed subcontractor that withdraws its bid after USS Cal submits its bid to the owner will be responsible for the difference
in price for such scope of work charged by the replacement subcontractor.

-This is a prevailing wage project. If this project is subject to a Project Labor Agreement or Project Stabilization Agreement,
you wiil be required to honor the terms of such agreement.

USS Cal Builders, Inc. is signatory to the Carpenter’s Union. Any subcontractor performing carpentry work must be
signatory to the Carpenter’s Union.

The submittal of a proposal by the subcontractor constitutes acknowledgment and acceptance of the requirements
contained herein.

Sincerely,

Nour Habater

Bidding Department
USS Cal Bullders Inc.

® Page?2



Nour Habater

-
From: Microsoft Outlook
To: info@ smallbusinesscalifornia.org
Sent: Tuesday, September 29, 2015 11:40 AM
Subject: Relayed: DBE BUSINESS

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@smallbusinesscalifornia.org (info@smallbusinesscalifornia.o

Subject: DBE BUSINESS



LETTER OF TRANSMITTAL

USS CAL BUILDERS, INC.

oy, 8 10/46/2085
Contractors-Engingers PiVTalalald
8051 Main St. Stanton, QW - LA )
Tel: 714/828-4882 Fax: 714/503-6805 RE- Caltrans
Project No. 12-0N1104
TO: Caltrans Stabilize Slope Embankment & Roadway at Route 133/5
MSC 43 Office Engineer Department of Transporation | Separation
1727 30th Street
A 16
Sacramento, CA 958 10-19-15A10:52 RCVD
WE ARE SENDING YOU: [y ] Post Bid Documents
l:l Prequalification l:l Refundable Plans/ Specifications |:| Other
COPIE/S DATE NO. DESCRIPTION
1 {0/16/2015 DBE Commitment, DBE Confirmation, DBE Good Faith Efforts Documentation

Project No. 12-0N1104

Stabilize Slope Embankment & Roadway at Route 133/5 Separation

Comments:

Please contact me for any further information needed or requested at (714) 699-5205 or email at

ampy@usscalbuilders.com

THESE ARE TRANSMITTED as checked below:

D For Approval EI For Refund

[ For Your use [] For8IDS DUE March 11, 2015
D As Requested D For Review & Comment
From: MMP\/ OSUABA A
Received By:
(Signature)
(Print Name)
(Date)

*please sign & fax to 714/503-6805 to acknowledge receipt of above document *



10-19-15410:53 RCyD

Submitted by: USS CAL BUILDERS INC *
8051 Main St., Stanton C OGOW l e r
License #654454 =
DIR #1000003215 1 2

DBE- Commitment
DBE Confirmation
DBE GFE Documentation

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AT ROUTE

133/5 SEPARATION
In District 12 On Route 133
Under
Notice to Bidders and Special Provisions dated August 24, 2015 Standard Specifications dated 2010
Project plans approved April 27, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated August 24, 2015
Identified by
Contract No. 12-0N1104
12-Ora-133-9.5
Project ID 1213000116

Federal-Aid Project
ACNHP-X059(064)E

Bids open Wednesday, October 14, 2015 Dated August 24, 2015
AADD



10-19-15410:53 RCVD
Submitted by: USS CAL BUILDERS INC.

8051 Main St., Stanton CA §068 u
License #554454 W I e r
DIR #1000003215

DBE- Commitment
DBE Confirmation
DBE GFE Documentation

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AT ROUTE

133/5 SEPARATION
In District 12 On Route 133
Under
Notice to Bidders and Special Provisions dated August 24, 2015 Standard Specifications dated 2010
Project plans approved April 27, 2015 Standard Plans dated 2010

To be submitted conjointly with
Electronic Bid book dated August 24, 2015
Identified by
Contract No. 12-0N1104
12-Ora-133-9.5
Project ID 1213000116

Federal-Aid Project
ACNHP-X059(064)E

Bids open Wednesday, October 14, 2015 Dated August 24, 2015
AADD
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