

Second Bidder

12-08-15A11:07 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-ON3304
 BID AMOUNT: \$ 7,827,710.55
 BID OPENING DATE: 12/3/2015
 BIDDER'S NAME: FBO VANGUARD CONSTRUCTION
 DBE GOAL FROM CONTRACT %: 11

DBE PRIME CONTRACTOR CERTIFICATION¹: _____ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$3,226,677

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
# 69	MAINTAINING EX.	C8602	CALIFORNIA PROFESSIONAL ENGINEERING, INC	\$ 2,000
# 70	INDUCTIVE LOOP	C8608	LA PUENTE, CA (626) 810-1338	\$ 153,000
# 71	MODIFY SIGNAL	C8603	DBE # 31277	\$ 63,000
# 34	GROOVE EXISTING	C4201	ABSL CONSTRUCTION HAYWARD, CA (510) 727-0900	\$ 234,650
# 35	GRIND EXISTING		DBE # 005270	\$ 126,452
# 72	MOBILIZATION (PARTIAL)			\$ 20,000

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

SEE NEXT SHEET
 Total Claimed Participation
 FOR TOTAL \$ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Dominic Sposeto
 Signature of Bidder

12/4/2015 (925) 245-1300
 Date (Area Code) Tel. No.

DOMINIC SPOSETO
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-ON3304

BID AMOUNT: \$ 7,827,710.55

BID OPENING DATE: 12/3/2015

BIDDER'S NAME: FBD VANGUARD CONSTRUCTION

DBE GOAL FROM CONTRACT %: 11

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>6</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>\$3,226,677</u>
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
#5	TRAFFIC CONTROL SYSTEM 2ND TIER SUB FOR CAL-STRIP	C1201	MANERI TRAFFIC CONTROL TEMECULA, CA (951) 695-5104 DBE # 38078	\$54,000
#4	CONSTRUCTION AREA SIGNS	C1200	" "	\$87,500
#5	TRAFFIC CONTROL SYSTEM	C1201		\$142,800
#8	PORTABLE MESSAGE BOARD			\$10,000

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	\$ 893,402
	11.41 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Dominic Sposito
 Signature of Bidder

12/4/2015 (925) 245-1300
 Date (Area Code) Tel. No.

DOMINIC SPOSETO
 Person to Contact (Please Type or Print)

California Professional Engineering, Inc.

Estimate Number
15-585

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: *SLAB REPLACEMENT*

Project #: *12-0N3304*

Agency: *CALTRANS DISTRICT 12*

Bid Due Date: *12/3/2015*

Bid Due Time: *2:00PM*

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
69	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
70	INDUCTIVE LOOP DETECTOR (EA)	EA	450	340.00	153,000.00
71	MODIFY SIGNAL AND LIGHTING	LS	1	63,000.00	63,000.00
<p>NOTE: INCLUDE BARRICADES AND SIGNS. EXCLUDE TRAFFIC CONTROL - APPROXIMATELY 35 SHIFTS OF TRAFFIC CONTROL NEEDED FOR CPE'S SCOPE OF WORK ONLY.</p> <p><i>* DBE *</i></p> <p><i>\$ 218,000</i></p>					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$218,000.00

Acceptance _____

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-08-0102.13 (REV 5/2015)

Contract no. 12-0N3304
 Name of DBE business ABSL CONSTRUCTION
 Name of DBE representative _____
 DBE certification number CT-005270
 Name of bidder FBO VANGUARD CONSTRUCTION
 Name of prime contractor if different from the bidder _____
 Name of representative of bidder or prime contractor JASON MULLER
 Date plans was provided to the bidder or prime contractor 12/3/2015

Bid Item number	Item of work and description of (P/N) to be subcontracted or materials to be provided	Amount (\$)
# 34	GROOVE EXISTING CONCRETE	\$234,650
# 35	GRIND EXISTING CONCRETE	\$126,452
# 72 (PART)	MOBILIZATION	\$20,000

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$381,102

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was certified by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and quantity of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

DM
 Signature of DBE's authorized representative
Daryl Vorne
 Printed name of DBE's authorized representative
Manager
 Title of DBE's authorized representative
12/7/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate format. For information call (916) 654-6410 or TDD (916) 554-3880. If you have a hearing or vision impairment, please call the California Department of Transportation, 1120 N Street, MS-69, Sacramento, CA 95814.

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Slab Replacement (RSC), Grind & Groove Concrete Pavement
Project Number: 12-0N3304
Bid Date: 12/03/2015
Location: Irvine, Orange County, CA

BID –Grinding & Grooving

Item 34: Groove Existing Concrete Pavement

Quantity: 72,200 SY **Price:** \$3.25/SY **Total:** \$234,650

Item 35: Grind Existing Concrete Pavement

Quantity: 20,200 SY **Price:** \$6.26/SY **Total:** \$126,452

Mobilization: \$20,000 each way for all equipment.

- This price includes grinding, grooving and slurry disposal only.
- Contractor to provide a secured storage yard for our vehicles within 5 miles of job site.
- Contractor to provide water, traffic control, any required clean-up after initial vacuum pass, temporary markings, button removal and all other items not specifically included.
- Price includes grinding new panels a maximum depth of 3/8". Grinding of excessive depth to be paid for at ABSL hourly rates.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

Submitted by: Quinto Allende – Estimator

* DBE *

\$ 381,102



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

December 2, 2015

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Grind & Groove Concrete – Rte. 5 near Mission Viejo, Ca.

CONTRACT / PROJECT NO: Caltrans # 12-0N3304 12-Ora-5-12.8/21.6

ADDENDA ACKNOWLEDGED: 1

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
Temporary Striping [OPTION] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea

D. Traffic control IS included in this quote. ALL Ramp/Connector advance closure notification signs, detour signs and all required portable CMS signs are to be furnished and placed by The General Contractor in conjunction with our traffic control operations.
Concurrent closures in various areas may be required in any given shift to complete our work (# of shifts required for our work approx. 20).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris.
Prime Contractor is to provide a temporary on-site storage location for our non-hazardous debris bins.

Cal Stripe will dispose of all debris generated by our operations.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)		\$
5	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$60,000.00	\$ 60,000.00
12	349000	LF	Remove Yellow Thermo Stripe		
15	560000	LF	Remove Thermo Stripe		
16	8280	SF	Remove Thermo Marking		
17	54700	EA	Remove Pavement Marker		
60	12400	SF	Thermo Pavement Marking (EWNV)		
61	237000	LF	4" Thermo Stripe (EWNV)		
62	1200	LF	4" Thermo Stripe (Bkn 6-1) (EWNV)		
63	29400	LF	4" Thermo Stripe (BKN 17-7) (EWNV)		
64	364000	LF	4" Thermo Stripe (BKN 36-12) (EWNV)		
65	308000	LF	8" Thermo Stripe (EWNV)		
66	19800	LF	8" Thermo Stripe (Bkn 12-3) (EWNV)		
67	30400	EA	Pavement Marker (Non-Reflective)		
68	25500	EA	Pavement Marker (Retroreflective)		
72	1	LS	Mobilization - Cal Stripe Operations		
Cal Stripe includes painting temporary striping during our thermo stripe removal operation.					
WE are using a DBE contractor for a portion of our traffic control;					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951) 695-5104					
DBE Certification # 38078					
State Lic. # 892008					
DIR # 1000011349					
Amount of DBE credit = \$54,000.00					
2nd tier sub-contractor to Cal Stripe, Inc.					
TOTAL BASE BID \$					
Temporary striping OPTION during your grinding, grooving, paving & panel replacement operations.					
A shift of temporary delineation is defined as a minimum 2 hour to maximum 8 hours per shift.					
Temporary Striping for your operations will be in your Ttraffic Control.					
	1	Shift	Striper Truck & Operator (Week Nights)		Per Shift
	1	Shift	Striper Truck & Operator (weekends)		Per Shift
	1	EA	Overtime Rate for over 8 hours		Per Hour
	1	EA	Move-ins for temp. striping		Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Materials for temp. based on 960,000LF (.02LF)		Per Lineal foot
You can choose to do temporary striping where needed whenever you like, using these pricing guidelines.					
Placement or Removal of temporary markers is not included in this quote.					

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
 CAL STRIPE - ESTIMATOR: STEVE WORKS

2nd Tier Sub to Cal Stripe, Inc.

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 12-0N3304
BID DATE: 12/03/15
TO: CAL STRIPE
ATTN: STEPHEN WORKS

TRAFFIC CONTROL:

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 2 ARROWBOARDS (1-10 HOURS)- \$1850.00 $\times 20 = 37,000.00$
(THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT THERE IS NO MILEAGE CHARGE)
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)- \$850.00 $\times 20 = 17,000.00$
OVERTIME= \$90.00/HR

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER LABORER.....2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

Total used = \$54,000.00

NOTE:

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.
IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0N3304

TO: PLANHOLDER

BID DATE: 12/03/15

ATTN: ESTIMATOR

TO ESTIMATOR:

* DBE *

CONSTRUCTION AREA SIGNS: (ITEM #4) ✓

\$87,500

ITEM #4 \$87,500.00 WITH USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & DETOUR SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 \$93,319.00 WITHOUT USE OF MTC FOR ITEM #5

(ITEM #4 PRICE INCLUDES TWO TYPE II FUNDING SIGNS & DETOUR SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #6- \$20.00 EA ITEM #7- \$80.00 EA

* ITEM #8- \$800.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK-UP FEE APPLIES) * DBE *

\$800 x 2 = \$1,600 x 6 MONTHS = \$9,600 > \$10,000
\$400 PICKUP/DELIVERY \$400

TRAFFIC CONTROL: (ITEM #5) \$400 PICKUP/DELIVERY

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,490.00***INCLUDES 4 ARROW BOARDS***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

Second Bidder 12



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY FROM 0.1 MILE
SOUTH OF AVERY PARKWAY UNDERCROSSING IN LAGUNA NIGUEL TO ROUTE 5/405
SEPARATION IN IRVINE

In District 12 On Route 5

Under

Notice to Bidders and Special Provisions dated October 19, 2015

Standard Specifications dated 2010

Project plans approved June 8, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated October 19, 2015

Identified by

Contract No. 12-0N3304

12-Ora-5-12.8/21.6

Project ID 1213000197

Federal-Aid Project
ACNHPI-005-2(980)E