

Third Bidder

12-09-15P02:49 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-ON3304

BID AMOUNT: \$ 7,833,739.00

BID OPENING DATE: 12-3-15

BIDDER'S NAME: Myers and Sons Construction, LP

DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : <u>N/A</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>8</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): <u>\$ 3,515,253.00</u>
---	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	<u>SEE ATTACHED</u>			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ <u>1,159,047.55</u>
	<u>14.79</u> %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

X [Signature]
 Signature of Bidder

12-9-15 (916) 283-9950
 Date (Area Code) Tel. No.

Joe Goehring
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no 12-ON3304
 Name of DBE business Austin Enterprise
 Name of DBE representative Patti Conner
 DBE certification number #013602
 Name of bidder Myers and Sons Construction, LP
 Name of prime contractor if different from the bidder N/A
 Name of representative of bidder or prime contractor Joe Goehring
 Date quote was provided to the bidder or prime contractor 12-3-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
33	SAWCUT FOR ISR	\$290,508.75

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 290,508.75

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Patti Conner
Signature of DBE's authorized representative

Patti Conner
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

12/4/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE/UDBE

CT #013602

DIR # 1000001896

Send to: Myers and Sons	From: Darold
Attention: Estimating/Joe Goehring	Date: December 2, 2015
Fax number: 916-614-9520	Phone number: 916-283-9950

Urgent Reply ASAP Please comment Please review For your information

Total pages, including cover: 2
Comments

<p>Project: CDOT #12-0N3304 I-5, Orange County</p> <p>Bid Date: December 3, 2015</p>

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # #1000001896

BID PROPOSAL

Contract: CDOT # 12-0N3304
Rt I-5, Orange County

Bid Date: December 3, 2015

BID ITEM # 33 / Individual Slab Replacement RSC (portion):

5,730 cy Saw cut only

92,225 lf + - x 10" pcc.....\$3.15 / lf.....\$290,508.75

Conditions for above items:

1. Contractor to supply traffic control as required .
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. A copy of this quotation to be used as an attachment in force in subcontract.
5. One move on included, additional moves at 1,500.00 each.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 07 06:38:46 PST 2015

Query Criteria

Firm ID: 013602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMAIL	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses

A General Engineering Contractor; D06 Concrete Related Services;

Trucks**Gender**

F

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



2040 East Steel Road, Colton Ca 92324
 Phone: (909) 884-7170 Fax (909) 884-7106
 Cell: (909) 841-8036
 General Engineering Class A CA # 685387
 DIR# 1000001100
 Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

December 2, 2015

BIDS ON - 12/3/2015

PROJECT DESCRIPTION: Grind & Groove Concrete – Rte. 5 near Mission Viejo, Ca.

CONTRACT / PROJECT NO: Caltrans # 12-0N3304 12-Ora-5-12.8/21.6

ADDENDA ACKNOWLEDGED: 1

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Pavement Markers [YES]
 Temporary Striping [OPTION] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
 Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ \$5,500.00ea

D. Traffic control IS included in this quote. ALL Ramp/Connector advance closure notification signs, detour signs and all required portable CMS signs are to be furnished and placed by The General Contractor in conjunction with our traffic control operations. Concurrent closures in various areas may be required in any given shift to complete our work (# of shifts required for our work approx. 20).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor is to provide a temporary on-site storage location for our non-hazardous debris bins.

Cal Stripe will dispose of all debris generated by our operations.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Project: Rte. 5 Mission Viejo

Caltrans # 12-0N3304

Bids on 12/3/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$915.00 ✓	\$ 915.00
5	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$60,000.00 ✓	\$ 60,000.00
12	349000	LF	Remove Yellow Thermo Stripe	\$0.20 ✓	\$ 69,800.00
15	560000	LF	Remove Thermo Stripe	\$0.10 ✓	\$ 56,000.00
16	8280	SF	Remove Thermo Marking	\$1.00 ✓	\$ 8,280.00
17	54700	EA	Remove Pavement Marker	\$0.40 ✓	\$ 21,880.00
60	12400	SF	Thermo Pavement Marking (EWNV)	\$2.50 ✓	\$ 31,000.00
61	237000	LF	4" Thermo Stripe (EWNV)	\$0.40 ✓	\$ 94,800.00
62	1200	LF	4" Thermo Stripe (Bkn 6-1) (EWNV)	\$0.28 ✓	\$ 336.00
63	29400	LF	4" Thermo Stripe (BKN 17-7) (EWNV)	\$0.28 ✓	\$ 8,232.00
64	364000	LF	4" Thermo Stripe (BKN 36-12) (EWNV)	\$0.28 ✓	\$ 101,920.00
65	308000	LF	8" Thermo Stripe (EWNV)	\$0.80 ✓	\$ 246,400.00
66	19800	LF	8" Thermo Stripe (Bkn 12-3) (EWNV)	\$0.60 ✓	\$ 11,880.00
67	30400	EA	Pavement Marker (Non-Reflective)	\$1.00 ✓	\$ 30,400.00
68	25500	EA	Pavement Marker (Retroreflective)	\$2.00	\$ 51,000.00
72	1	LS	Mobilization - Cal Stripe Operations	\$51,000.00	\$ 51,000.00
Cal Stripe includes painting temporary striping during our thermo stripe removal operation.					
WE are using a DBE contractor for a portion of our traffic control;					
Maneri Traffic Control - 47423 Rainbow Canyon Temecula, Ca. 92592 (951) 695-5104					
DBE Certification # 38078					
State Lic. # 892008					
DIR # 1000011349					
Amount of DBE credit = \$54,000.00					
2nd tier sub-contractor to Cal Stripe, Inc.					
TOTAL BASE BID \$					843,843.00
Temporary striping OPTION during your grinding, grooving, paving & panel replacement operations.					
A shift of temporary delineation is defined as a minimum 2 hour to maximum 8 hours per shift.					
Temporary Striping for your operations will be in your Ttraffic Control.					
	1	Shift	Striper Truck & Operator (Week Nights)	\$1,285.00	Per Shift
	1	Shift	Striper Truck & Operator (weekends)	\$1,450.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$182.00	Per Hour
	1	EA	Move-ins for temp. striping	\$575.00	Per Week
A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.					
	1	LS	Materials for temp. based on 960,000LF (.02LF)	\$19,000.00	Per Lineal foot
You can choose to do temporary striping where needed whenever you like, using these pricing guidelines.					
Placement or Removal of temporary markers is not included in this quote.					

Notes:

2nd Tier Sub to Cal Stripe, Inc.

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



TRAFFIC QUOTE

PROJECT: 12-0N3304
BID DATE: 12/03/15
TO: CAL STRIPE
ATTN: STEPHEN WORKS

TRAFFIC CONTROL:

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT, 2 ARROWBOARDS (1-10 HOURS)- \$1850.00 ^{X 20 =} \$37,000.00

(THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT THERE IS NO MILEAGE CHARGE)
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)- \$850.00 X 20 = 17,000.00
OVERTIME= \$90.00/HR

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED)

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....NO CHARGE
SHOW UP TIME PER LABORER.....2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

Total used = \$54,000.00

NOTE:

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.
ANY ADDITIONAL LICENSE FEES WILL BE CHARGED TO THE CONTRACTOR.
IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	895-5104
Fax Area Code	(951)
Fax Phone Number	895-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 07 06:39:37 PST 2015

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

California Professional Engineering, Inc.

Estimate Number
15-585

929 Otterbein Avenue Unit E
La Puente, CA 91748
License # 793907 Exp: 04/30/2017
Classifications: A C-10 C-20; 8A Certified
LSBE Certified LA County #54567 Exp: 10/31/2016
SBE Certified DGS #54567 Exp: 10/31/2016
SMBE/DBE/UDBE Certified Caltrans #31277 Exp: -
DIR #1000001980 Exp. 06/30/2016
Union Signatory

Project Name: SLAB REPLACEMENT

Project #: 12-0N3304

Agency: CALTRANS DISTRICT 12

Bid Due Date: 12/3/2015

Bid Due Time: 2:00PM

Conditions Set Forth:

1. Estimate Based On One (1) Mobilization Only Unless Otherwise Noted. Each Extra Move-In: \$1,500.00.
2. If Loop Work Quoted, Loop Stub-Out Must Be Existing & Marked If Not Called Out To Replace Per Plans.
3. 2-Weeks Notification Required For Any Loop Work.
4. If You Are The Lowest Bidder & Listed CPE, Please Inform Us Within 48 Hours. Electrical Material May Also Contain Long-Lead Items.
5. Quote Valid For: 30 Days.

CPE is pleased to provide this estimate for the intended use of the Contractor to furnish labor and/or material in strict accordance with the plans and specifications as follows:

Item #	Description:	UOM:	Qty:	Unit Price:	Subtotal:
69	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,000.00	2,000.00
70	INDUCTIVE LOOP DETECTOR (EA)	EA	450	340.00	153,000.00
71	MODIFY SIGNAL AND LIGHTING	LS	1	63,000.00	63,000.00
<p>NOTE: INCLUDE BARRICADES AND SIGNS. EXCLUDE TRAFFIC CONTROL - APPROXIMATELY 35 SHIFTS OF TRAFFIC CONTROL NEEDED FOR CPE'S SCOPE OF WORK ONLY.</p> <p style="text-align: right;">TRAFF = 36 shifts Bond = 1.5%</p>					

Exclusions: Bond Premium; All Permits; Signage; Lane Closure Request, Traffic Control, and Traffic Control Plan; Water; Sidewalk Concrete; Regulatory Signs; Pedestrian Barricade; Hauling Dirt, Debris, & Concrete Foundation Away; All Concrete Work; Handicap Ramps; Repaving Street; Repaving Potholes; USA Marking Removals; Irrigation Work, Striping; Cold Mix; Any Inspection Fees; Detector Cards; Temporary Loops; And/Or High Voltage Line Conflicts, Unless Otherwise Noted. Certificates of Insurance will be provided upon award of subcontract - any change in company standard verbiage may or may not be available depending on our current carrier.

Terms: Due & payable in 30 days upon completion; 1.5% monthly interest will apply thereafter. Bid based on entire bill of material and services and is inseparable unless written authorization is provided by CPE.

TOTAL: \$218,000.00

Acceptance _____

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 04 15:06:40 PST 2015

Query Criteria

Firm ID: 31277

Firm Type: DBE

Firm ID	31277
Firm/DBA Name	CALIFORNIA PROFESSIONAL ELECTRICAL ENGINEERING
Address Line1	929 OTTERBEIN AVENUE, UNIT E
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91748
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	van@cpengineeringinc.com
Contact Name	VAN TAN NGUYEN
Area Code	(626)
Phone Number	810-1338
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	810-1322
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 15; 19; 30; 33; 36; 37;
Districts	06; 07; 08; 11; 12;
DBE NAICS	237310; 238210;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

100002818

Project Name: CA/DOT Slab Replacement (RSC), Grind & Groove Concrete Pavement
Project Number: 12-0N3304
Bid Date: 12/03/2015
Location: Irvine, Orange County, CA

BID –Grinding & Grooving

Item 34: Groove Existing Concrete Pavement

Quantity: 72,200 SY Price: \$3.25/SY Total: \$234,650

Item 35: Grind Existing Concrete Pavement

Quantity: 20,200 SY Price: \$6.26/SY Total: \$126,452

Mobilization: \$20,000 each way for all equipment.

#40K

#401,102

- This price includes grinding, grooving and slurry disposal only.
- Contractor to provide a secured storage yard for our vehicles within 5 miles of job site.
- Contractor to provide water, traffic control, any required clean-up after initial vacuum pass, temporary markings, button removal and all other items not specifically included.
- Price includes grinding new panels a maximum depth of 3/8". Grinding of excessive depth to be paid for at ABSL hourly rates.
- Contractor to provide sandbagging of all inlets, drains, gutters, etc. and all SWPPP constraints.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

Submitted by: Quinto Allencd – Estimator

[Back To Query Form](#)**Search Returned 1 Records**

Mon Dec 07 06:40:34 PST 2015

Query Criteria

Firm ID: 005270

Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DRAGON MATERIAL TRANSPORT, INC.

4543 N. HAYES
FRESNO, CA 93722

Owner: SUMMER BRADFORD
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|--|
| * 484220 Specialized Freight (except Used Goods) Trucking, Local | 424720 Petroleum and Petroleum Products Merchant Wholesalers (except Bulk) |
| 423320 Brick, Stone, and Related Construction Material Merchant Wholesaler | 484110 General Freight Trucking, Local |

Work Category Code(s)

C0624	PETROLEUM, OIL, LUBRICANTS	C9602	BOTTOM DUMP TRUCKING
C9771	TRUCK BROKER	C9774	TRUCKER
D2990	MISC. PETROLEUM & COAL PRODUCTS		

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 37444

Beth M. D. Miller

CUCP OFFICER

January 13, 2010

DRAGON

MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

DBE/WBE/UDBE Firm No. 37444
SBE 52655

---QUOTE

All American Asphalt, Inc.
Attn. John Tedorovich
Date: 12/03/15

Project: Caltrans 12-0N3304
Material: 800 Tons - PG 64-16
Delivered Price: \$377.00 Per U.S. Ton + any applicable taxes

ORIGIN: Valero-Wilmington
DESTINATION: All American - Irvine

Expected Pave - January 2016

*Monthly Rack

*Standby after 1 hour from scheduled delivery time at \$100.00 per hour

*Pricing based on full loads - 26.00 ton

*Fuel surcharge - rate increase - add \$1.00 for every \$.10 increase if California On-Highway reaches \$4.15 per gallon. www.eia.gov. \$2.704 on bid day.

*Add \$3.00 1/2017 and each year thereafter

Supplier may require retailer to work within allotted credit terms.

Price per ELT	\$ 377.00
Transport per ELT	\$ -
Tax	\$ 30.16
Total per ELT	\$ 407.16
Total ELT's on Project	800
Total	\$ 325,728.00
Total towards DBE Goal	\$ 195,436.80