Third Bidder

08-07-15P03:13 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N3404

BID AMOUNT: $ 2,393,393.00

BID OPENING DATE: 08-04-2015

BIDDER'S NAME: Truesdell Corporation of California

DBE GOAL FROM CONTRACT %: 6%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	4	$524,505.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
1	Construction area signs	C1200	maneri Traffic control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 DBE Cert # 38078	$27,500.00
2	Traffic Control Systems	C1201	maneri Traffic Control 47423 Rainbow Canyon Temecula, CA 92592 951-695-5104 DBE Cert # 38078	$203,550.00
23	structural Concrete approach slab (type R)	C5105	Banyeh Construction Eng. 20036 Waverly Glen St Yorba Linda, CA 92886 714-351-9236 DBE # 41391	$96,250.00
24	Paving Notch Extension	C5105	Banyeh Construction Engineers 20036 Waverly Glen St Yorba Linda, CA 92886 714-351-9236 DBE Cert # 41391	$13,125.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $340,425.00

14.22 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/05/2015 Date

602-437-1711 (Area Code) Tel. No.

Mark Long

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
12-0N3404

Name of DBE business
Baryeh Construction Engineers

Name of DBE representative
Kofi Baryeh

DBE certification number
41391

Name of bidder
The Truesdell Corporation of California, Inc.

Name of prime contractor if different from the bidder
N/A

Name of representative of bidder or prime contractor
Patrick Lambson

Date quote was provided to the bidder or prime contractor
8-4-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
23	Structural Concrete, Approach Slab	96,250.-
24	Paving, Notch Extension	13,125.-
	Total	109,375.-

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

KBARYEH
Signature of DBE's authorized representative

KOFI BARYEH
Printed name of DBE's authorized representative

PRESIDENT
Title of DBE's authorized representative

8/5/2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.: 12-0N3404

Name of DBE business: Maneri Traffic Control

Name of DBE representative: Ottly Avila

DBE unit of assessment: 38078

Name and address: The Truesdell Corporation of California, Inc.

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: Patrick Lambson

Date quote was provided to the bidder or prime contractor: 8-4-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided*	Amount ($)
1	Construction Area Signs	27,500.-
2	Traffic Control System	203,550.-
	Total	231,050.-

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: [signature]

Printed name of DBE's authorized representative: OTTLY AVILA

Title of DBE's authorized representative: ADMIN ASST

Date: 8/5/15

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3110 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Third Bidder

08-07-15P03:13 RCVD

Truesdell Corporation of California

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Truesdell Corporation of California

Contract No.: 12-0N3404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
#1 Construction Area Signs	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$30,000.00	1.235%
#2 Traffic Control System	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$180,000.00	7.407%
#3 Temporary Pavement marking (paint)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,500.00	0.103%
#4 Temporary Traffic Stripe (paint)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$10,000.00	0.412%
#7 Pollution Control Program	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.021%
#8 Contractor-Supplied Biologist (LS)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$10,000.00	0.412%
#9 Public Safety Plan	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$20,000.00	0.823%
#12 Remove Painted Traffic Stripe	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,000.00	0.041%
#13 Remove Thermoplastic Traffic Stripe	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,500.00	0.103%
#14 Remove Thermoplastic Pavement marking	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$15,000.00	0.617%
#15 Remove Pavement Marker	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.021%
#22 Grind Existing Bridge Deck	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$50,000.00	2.058%
#23 Structural Concrete Approach Slab (Type R)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$100,000.00	4.115%
#24 Paving Notch Extension	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$15,000.00	0.617%
#32 4" Thermoplastic Traffic Stripe	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$15,000.00	0.617%
#33 8" Thermoplastic Traffic Stripe	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,500.00	0.103%
#34 8" Thermoplastic Traffic Stripe (Broken 1-3)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.021%
#35 Thermoplastic Pavement Marking	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,000.00	0.082%
#36 4" Thermoplastic Traffic Stripe (Broken 36-12)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,500.00	0.103%
#37 4" Thermoplastic Traffic Stripe (Broken 17-7)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$500.00	0.021%

-continued on next page-

08-07-15P03:13 RCVD

Truesdell Corporation of California

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Truesdell Corporation of California

Contract No.: 12-0N3404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
#38 8" Thermoplastic Traffic Stripe (Broken 36")	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,000.00	0.041%
#39 Paint Traffic Stripe (2-coat)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$2,000.00	0.082%
#40 Pavement Marker (non-reflective)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$1,000.00	0.041%
#41 Pavement Marker (Retroreflective)	☐ YES ☒ NO	☒ YES ☐ NO	☒ YES ☐ NO	$5,000.00	0.206%
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

Truesdell Corporation of California

Bidder's Name:
Contract No.: 12-0N3404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Contacted 176 DBE firms, please see attached	07/21/2015 emailed	#1,2,3,4,5,6,7,8,9,10,11,12, 13,14,15,16,17,18,19,20 (F),21, 22,23,24,25,26,27,28,29, 30,31,32,33,34,35,36,37,38, 39,40,41,42, and 43	07/29/2015, 7/30/2015, 07/31/2015, 08/03/2015 via phone

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	* Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
#1	☐ YES ☒ NO	maneri Traffic control	DBE	—	$27,500.00	Ø
#2	☐ YES ☒ NO	maneri Traffic control	DBE	—	$203,550.00	Ø
#3	☐ YES ☒ NO	mallard construction	non DBE	no DBE Quote Rec'd	$1,350.00	Ø
#4	☐ YES ☒ NO	mallard construction	non DBE	no DBE Quote Rec'd	$6,369.00	Ø
#7	☐ YES ☒ NO	Global Environmental	non DBE	La Firma	$575.00 / $650.00	$75.00
#8	☐ YES ☒ NO	Global Environmental	non DBE	no DBE Quote Rec'd	$19,600.00	Ø
#9	☐ YES ☒ NO	Global Environmental	non DBE	no complete DBE Quote	$16,960.00 **	Ø
#12-15	☐ YES ☒ NO	mallard construction	non DBE	no DBE Quote Rec'd	$22,535.00	Ø
#22	☐ YES ☒ NO	Harber Companies	non DBE	ABSL	$76,868.00 / $138,970.00	$62,102.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

*we offered to assist with plans and specifications for DBE Firms; no requests for assistance were made.

**Received DBE Quotes - But none were for complete item.

— continued on next page —

08-07-15P03:13 RCVD

Truesdell Corporation of California

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Truesdell Corporation of California

Contract No.: 12-0N3404

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	* Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
#23	☐ YES ☒ NO	Baruyeh Construction	DBE	—	$96,250.00	Ø
#24	☐ YES ☒ NO	Baruyeh Construction	DBE	—	$13,125.00	Ø
#32-41	☐ YES ☒ NO	mallard Construction	non DBE	no DBE Quote Rec'd	$33,526.00	Ø
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Truesdell Corporation of California

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name:
Contract No.: 12-0N3404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
invitation to bid	07/21/2015	see attached	recieved 15 responses
utilized the Caltrans DBE Query search		see attached spreadsheets	recieved 55 responses
contacted 7 minority Association	07/21/2015	see attached	no responses received
*(see below)			
Advertised 3 publications	7/21/2015	See Attached	Unknown.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

In our advertisements and invitations we offer DBE firms assistance with obtaining plans, specifications, and requirements of the contract.

No requests for assistance were made by any firm.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

In our advertisements and invitations we offer DBE firms assistance with obtaining assistance with bonding, lines of credit and insurance.

No requests for assistance were made by any firm.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

In our advertisements and our invitations we offer DBE firms assistance with obtaining necessary equipment, supplies, materials or related services also with bonding, lines of credit, insurance, supplies, materials, and related services.

No requests for assistance were made by any firm.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

On 07/21/2015 we contacted Black Business Association, San Francisco African American Chamber of Commerce, and national Association of Women Biz Owners via email; National Association of Women Business Owners, National Center for American Indian Enterprise Development, Latin Business Association, and Asian Business Association via fax

9. Include additional data to support a demonstration of good faith efforts.

*07/21/2015 we placed an advertisement in the Caltrans website

07/21/2015 we placed an advertisement in the Compliance News Monthly Journal and the Compliance News Daily Focus.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORT FOR CALIFORNIA – DBE REQUIREMENT

Project: Caltrans 12-0N3404 Bid Date: _____
Owner: 8/4/15

Estimating – Selecting Items:

- ☐ The estimating staff should be highlighting items with the request to pull plans/specifications. If they do not request that they do so.
- ☐ If you are unsure of which code to select for an item then review with the estimating staff and if still unsure contact Caltrans.

Create a Copy of the GFE Folder:

- ☐ Go to the shared bid folder copy the Good Faith Folder into the Bid Folder.

Download or Copy Bid Items

- ☐ If bidding documents are electric you can download/copy the sub items to the bid folder to be used in creating the advertisements and the Invitations to Bid. Format file to show Item No. and Description only and remove any prime bid items (sub items are highlighted). Insert columns for "Item" "a dash" and "a comma". Convert table to text and save as "Bid Items". If a list of the bid items are not in an electronic format you will need to type in each item selected by the item number and the description into the invitation.

Create Request for Invitations to Bid:

- ☐ Go to the shared bid folder copy the Good Faith Folder into the Bid Folder. Open the Invitation and enter all required information; see above regarding Bid Items (copy from the Bid Item file you created) and complete the remainder of the form with the information from the checklist or the bid proposal/specifications.

Caltrans Advertisement:

- ☐ Go to **Caltrans** http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html
- ☐ Go to Advertised Project, All Advertised Projects, Find Project, Jump to Project
- ☐ Go to Advertised For Help. In the top of the header section – change the contact to Patrick and delete the email.
- ☐ Open the Caltrans Advertisement found in the Good Faith Folder. Copy the 1st Statement from the Advertisement word document into the Caltrans system (1st box) and then copy the Sub Bid Items from the file that you created. In the second box "Other Requirements" copy the 2nd and third paragraphs from our Caltrans Advertisement and amend if necessary. Submit advertisement; proof and if you need to edit – re-submit and then print a copy place in the bid binder as an Advertisement
- ☐ File copy of advertisement into the Contract Notebook under advertising.

Advertising in Trade Papers:

- ☐ Go to www.compliancenews.com Login In: Truesdell, Password: az2 **Customer Support: (562) 439-2788**
- ☐ Click on Advertise
  - ☐ Publish Trade and Focus Ads ($35.00), Complete form according to Caltrans "Notice to Contractors" (in Bid Docs)
  - ☐ Project and Contract # and description, Seeking qualified: Check DBE
  - ☐ Copy and Paste Work Items.
  - ☐ Solicitation #: Contract #, Bid due date: always one day prior to Caltrans bid date at 5:00PM
  - ☐ Verify Template Information regarding Estimator and Project Requirements are up to date.
  - ☐ Click on Preview Advertisement (make sure pop up blocker is OFF)
  - ☐ Proof read advertisement, click continue to payment, print copies and place Affidavits in the bid notebook. Print 2nd copy of the invoice, write "Kurt's Credit Card, your initials and date and put in the AP In-Box.

92840

Create Request for Invitations to Bid:

- ☐ Go to the shared GFE bid folder and open the Invitation and enter all required information; see above regarding Bid Items (copy from the Bid Item file you created) and complete the remainder of the form with the information from the checklist or the bid proposal/specifications.

State of California - DBE Queries:

- ☐ Go online to www.dot.ca.gov/hq/ebp/find_certified and click on the DBE Query Form in the middle of the page.
- ☐ For Caltrans Select District of Job and then start selecting the Individual Work Categories (from Goldenrod Checklist) use CRTL to select more than one work code.
- ☐ For a County/City Project, Select County and then start selecting the Individual Work Categories (from Goldenrod Checklist) use CRTL to select more than one work code.
- ☐ Select "Search Export Option" and a spreadsheet will appear. Go to the bottom of the spreadsheet and select "Export to Excel". Change the file extension and rename the file to the number and name of the query. Save to the Bid Folder under the GFE Folder.

- ☒ Sort by firm name and remove the duplicates; save the file as DBE Contact Spreadsheet. Create columns for contact information: Initial Contact Date, Initial Contact Date, Second Contact Date, Second Method and Final Contact Date and Final Contact Method (Phone).
- ☐ We can also contact firms in surrounding Districts – this may be necessary after the initial process is completed to show what we did after the initial effort – we will discuss with Estimating 1-2 weeks prior to the bid to see if the feel that they will hit goal.

Invitations to Bid:

- ☒ Email sollicitations (fax or mail if necessary). Match fax confirmations to original solicitations (do not staple together) place in the notebook. Document method of how the Invitation was sent on the Invitation if not sent by fax.

Contact Minority Organizations

- ☒ Format letters (Shared/DBE Good Faith per State/CA/CA Minority Association) to Minority Associations. Cut and paste project information from the solicitation file into each document listed below, fax (print confirmation) to agencies and put a copy in the notebook under Contact State/Agencies Tabs. (ABA DVBE.DOC, AMEDND DBVE.DOC, LBA DVBE.DOC, BBA DVBE.DOC, MBOC DVBE.DOC, NAWBO DVBE.DOC, NABO-SF DVBE DOC & SFAACC DVBE DOC).

~~Contact Project Owner and ask for the DBE Liaison (write contact information below). For Caltrans Projects, Contact the Advocate/Liaison for DBE in the Bidding District see f they can assist you with DBE:~~

District 1 – Janet Mohorovich ~~(707) 445-6600~~ District 3 – Liza Whitmore ~~(530) 741-4222~~
District 4 – ~~George Crosby~~ (510) 286-7030 District 7 – Maria Raptis (213) 897-7563 and maria.raptis@dot.ca.gov

Update Spreadsheet with information about the firms that you have contacted and with what method and make phone calls:

Approximately 3-5 days after you have sent the invitations you need to make the first phone call and list responses (when ~~firms~~ say no – ask why) record on the Invitation to Bid and then record same information into the spreadsheet.
File the Invitations to Bid for the firms that are not bidding into the Bid Notebook.
Firms that are undecided we will call back in three days.
Three days after you have made the first phone call you need to make the second phone call; follow Procedure above.
For any firms that are interested; copy the Invitation and file original with note that you gave to estimator, also record on the Spreadsheet. Give the copy of the Invitation to the Estimator and ask that he make contact and document his efforts.

For Firms where with old profile information:

If ~~number~~ fax is not good, call the phone number, if the phone number is no good we will do an internet search.
If all of the above fails we will send the information on to Caltrans Civil Rights Department – individually – asking for updated information on the firm! Please email a copy of the query and any information that you have about old information to DBE_Certifications@dot.ca.gov.

Estimator Documentation

Obtain the Opt-In List and contact documentation from the Estimator to be included in your GFE Documentation.

Other Steps Taken in our DBE Out-Reach:

Contact Owner: 8/3 emailed Caltrans out of date info

Additional Steps: _____

Updated 05/19/2015

Ruby Lizarde

From: Ruby Lizarde
Sent: Monday, August 03, 2015 10:30 AM
To: 'DBE_Certifications@dot.ca.gov'
Cc: 'maria.raptis@dot.ca.gov'
Subject: Out of Date Information

Caltrans 12-0N3404 Orange County 8/4/15

E E ELECTRIC, INC	eeelectric@earthlink.net	909	829-7818	7/21/2015	Email	fax
GREEN TOTAL SOLUTIONS, INC	hectorl@greentotalsolutions.com	858	688-9718	7/21/2015	Email	
HON CONSULTING INC	khon@honconsultinginc.com	619	294-8990	7/21/2015	Email	
INTERGRAPHICS	kerstin@intergraphics.com	650	359-3087	7/21/2015	Email	
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	kathy.tweidt@northstarer.com	949	580-2800	7/21/2015	Email	
PARAGON PROJECT RESOURCES, INC	william.correa@2paragon.com	214	634-7060	7/21/2015	Email	
RUSSELL CRESS CO., INC.	rdcress@frontiernet.net	201	488-7111	7/21/2015	Email	
S KWOK ENGINEERS, INC.	seng@skwokengineers.com	510	220-9017	7/21/2015	Email	
SUSTAINABLE BUSINESS PARTNERSHIPS, LLC.	dianadehm@yahoo.com	714	300-8836	7/21/2015	Email	
TECTONICS	e1@tectonics-ae.com	510	740-2400	7/21/2015	Email	
TRAFFIC RESEARCH & ANALYSIS, INC	susan@tra-inc.com	602	840-1500	7/21/2015	Email	
TRIUNITY ENGINEERING & MANAGEMENT, INC.	corporate@triunityeng.com	303	953-0320	7/21/2015	Email	fax
ACT CONSULTING ENGINEERS, INC.	dyew@advancedciviltech.com	714	662-2288	7/21/2015	Email	

ALBERT WILSON & ASSOCIATES	chidi@albertwilsontra.com	909	483-4876	7/21/2015	Email	
ALFRED CIVIL ENGINEERING, INC	touray@alfredce.com	916	235-3967	7/21/2015	Email	
ALFRED WILLIAMS CONSULTANCY, THE		415	467-4675	7/21/2015	Email	
AMC CONSULTING ENGINEERS	mcyu@amccon.com	510	663-1118	7/21/2015	Email	
AMLAND CORP	kevinphan@amlandcorp.com	408	929-3949	7/21/2015	Email	Fax
ATHALYE CONSULTING ENGINEERING SERVICES INC	aathalye@athalyeinc.com	949	837-6749	7/21/2015	Email	
CALVIN Y. LOUIE, CPA	cylouiecpa@aol.com	415	397-6411	7/21/2015	Email	
CHO DESIGN ASSOCIATES, INC	wcho@wcho.net	714	427-0680	7/21/2015	Email	
CINDY TRUMP INC DBA LINDY'S COLD PLANING	wegrindasphalt@aol.com	562	697-2286	7/21/2015	Email	
DYNAMIC RISK SOLUTIONS DBA DYNAMIC ENTERPRISES	courtney@dyriso.com	951	551-6869	7/21/2015	Email	
ECHELON-CES MANAGEMENT & CONSULTING	echelon-ces@comcast.net	707	344-4518	7/21/2015	Email	
ELEMENT CONSULTING SERVICES	swissler@elementinc.net	619	920-6063	7/21/2015	Email	
ENGINEERING MANAGEMENT CONSULTING	aminian9@cox.net	949	842-8600	7/21/2015	Email	
ESE CONSULTING ENGINEERS, INC.	hadieh.elias@eseweb.com	707	747-1755	7/21/2015	Email	
EW CONSULTING, INC.	elizajane@ewconsultinginc.net	626	689-9992	7/21/2015	Email	
GEOBASE, INC	geobase@geobase.com	949	588-3744	7/21/2015	Email	
GEOTECHNICAL CONSULTANTS, INC.	neel@gtcgeotech.com	415	981-9950	7/21/2015	Email	
GOLDEN ARROW ENGINEERING, INC	khays@goldenarrowengineering.com	951	722-0845	7/21/2015	Email	
GPA CONSULTING	andrea@gpaconsulting-us.com	310	792-2690	7/21/2015	Email	

I D C CONSULTING ENGINEERS, INC	xwu@idcengineers.com	714	520-9070	7/21/2015	Email	
INDUSTRIAL HYGIENE MANAGEMENT, INC.	ihminc@hotmail.com	626	447-5237	7/21/2015	Email	
INTUEOR CONSULTING, INC.	mididaddi@intueor.com	949	466-5663	7/21/2015	Email	
ITS CONSENSUS	mpuentes@itsconsensus.com	949	498-4123	7/21/2015	Email	
LIN CONSULTING, INC.	inbox@linconsulting.com	909	396-6850	7/21/2015	Email	
MAROKO & SHWE, INC	msi@marokoshwe.com	818	830-1161	7/21/2015	Email	
MECHANICAL DESIGN STUDIO	minola.anghel@mds-sf.com	925	210-0100	7/21/2015	Email	
MUNDLE & ASSOCIATES, INC	mundle@aol.com	856	346-0300	7/21/2015	Email	
NORCAL STRUCTURAL	info@norcalstructural.com	510	550-7511	7/21/2015	Email	fax
PARIKH CONSULTANTS, INC.	gparikh@parikhnet.com	408	452-9000	7/21/2015	Email	
ROBERTS ELECTRICAL CONTRACTOR, INC	lroberts@robertselectrical.net	858	552-0001	7/21/2015	Email	fax
SWITCHPOINT PLANNING	jumana@switchpointplanning.com	415	457-6732	7/21/2015	Email	
UNIVERSAL STRUCTURES	wanyoung@worldnet.att.net	858	259-6122	7/21/2015	Email	fax
WRC CONSULTING SERVICES, INC	LWEBER@wrcinc.net	949	833-8388	7/21/2015	Email	
YCE INCORPORATED	yce-bo@pacbell.net	909	650-6995	7/21/2015	Email	

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821

www.truesdellcorp.com

I am here to...

Honesty in our words

Excellence in our craft

Leadership from our people

Passion for a positive result.

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0N3404. 6 results found.

Contractor: Truesdell Corporation of California, Inc. **Contact:** Patrick Lambson
Address: 1310 W. 23rd Street Tempe, AZ 85282
Phone: 602-437-1711 **Fax:** 602-437-1821 **Email:**
Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following Bid Item Numbers: #1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and#43-Mobilization
Requirements: This project has a 6% DBE requirement. Truesdell Corporation of California, Inc. is an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Truesdell Corporation of California, Inc. is a union signatory contractor. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation?s Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Patrick Lambson.
Date posted: 07/21/2015

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough
Address: 2990 Bay Vista Court Benicia CA 94510
Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com
Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Construction Area Signs, Traffic Control System, Striping & Removal, Pavement Markers, PCMS Boards, Job Site Management, Prepare WPCP, Contractor-Supplied Biologist, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Bituminous Material, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Furnish Bridge Deck Treatment Material, Grind Existing Bridge Deck, Structural Concrete (Approach Slab, Type R), Paving Notch Extension, Clean Expansion Joint, BOnded Joint Seal (MR 3"), Joint Seal (MR 1", 1 1/2"), Replace Neoprene Box Seal & Strip Seal, Concrete Barrier Marker, Maintain Existing Traffic Management System Elements During Construction, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.
Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor?s license and current insurance coverage that meets

From: Compliance News Publishing Company
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Truesdell Corporation of California, Inc.
1310 West 23rd Street
Tempe,AZ,85282
Phone: (602) 437-1711
Fax: (602) 437-1821

RECEIPT for Ad: 55282

Published on 07/21/2015
For Project:
In Orange County at Various Locations
Caltrans 12-0N3404

Total Amount PAID: $35.00

Compliance News Monthly Trade Journal

Publication Affidavit-Declaration of Publication -- State of California

Truesdell Corporation of California, Inc. is seeking certified and qualified DBE subs and/or suppliers to provide #1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization. for In Orange County at Various Locations Caltrans 12-0N3404 in Garden Grove,CA Truesdell Corporation is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.	Contact: Patrick Lambson 1310 West 23rd Street Tempe,AZ,85282 Phone:(602) 437-1711 Fax:(602) 437-1821 Email:plambson@truesdellcorp.com Bid Due on:08/03/2015 at 05:00 PM Solicitation Number: Caltrans 12-0N3404

The Truesdell Corporation of California, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 21 19:56:28 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,

California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Truesdell Corporation of California, Inc. is seeking certified and qualified DBE subs and/or suppliers to provide #1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization. for In Orange County at Various Locations Caltrans 12-0N3404 in Garden Grove,CA Truesdell Corporation is a EEO Employer and we are looking for DBE Participation. We will make every effort to assist firms in obtaining plans, specifications, construction documents, bonding, lines of credit, insurance, equipment, materials or related services and or supplies. Please contact our Estimator listed below for assistance.	Contact: Patrick Lambson 1310 West 23rd Street Tempe,AZ,85282 Phone:(602) 437-1711 Fax:(602) 437-1821 Email:plambson@truesdellcorp.com Bid Due on:08/03/2015 at 05:00 PM Solicitation Number: Caltrans 12-0N3404

The Truesdell Corporation of California, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jul 21 19:56:28 +0000 2015
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,

California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Ruby Lizarde

From: sgc.geo@att.net
Sent: Friday, July 31, 2015 3:02 PM
To: Ruby Lizarde
Subject: Re: Caltrans 12-0N3404 Bid Opportunity

Southland Geotechnical Consultants will not be providing a sub-bid for this project. Have a nice weekend.

Susan E. Tanges, CEG
Southland Geotechnical Consultants
1465 E. Lexington Avenue, Unit 7A
El Cajon, California 92019
619-442-8022
sgc.geo@att.net

From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>; "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>; "dianawinn@abrasiveblastingservice.com" <dianawinn@abrasiveblastingservice.com>; "efren_a@abratique.com" <efren_a@abratique.com>; "candace@acmesafetysupply.com" <candace@acmesafetysupply.com>; "dyew@advancedciviltech.com" <dyew@advancedciviltech.com>; "adh@adhenvironmental.com" <adh@adhenvironmental.com>; "kkhilnani@aesciences.com" <kkhilnani@aesciences.com>; "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>; "kleung@aewengineering.com" <kleung@aewengineering.com>; 'chidi@albertwilsontra.com" <chidi@albertwilsontra.com>; "debbieh@alertolite.com" <debbieh@alertolite.com>; "touray@alfredce.com" <touray@alfredce.com>; "alliedgeo@aol.com" <alliedgeo@aol.com>; "mcyu@amccon.com" <mcyu@amccon.com>; "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>; "anilverma@earthlink.net" <anilverma@earthlink.net>; "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>; "sopida@sbcglobal.net" <sopida@sbcglobal.net>; "philipluke@appliedstructural.com" <philipluke@appliedstructural.com>; "hmontoya@arconse.com" <hmontoya@arconse.com>; "asapgeneng@aol.com" <asapgeneng@aol.com>; "aathalye@athalyeinc.com" <aathalye@athalyeinc.com>; "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>; "don_455@hotmail.com" <don_455@hotmail.com>; "juan@baylinecutting.com" <juan@baylinecutting.com>; "md@bengalengineering.com" <md@bengalengineering.com>; "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>; "van@cpengineeringinc.com" <van@cpengineeringinc.com>; "cylouiecpa@aol.com" <cylouiecpa@aol.com>; "candoreng@sbcglobal.net" <candoreng@sbcglobal.net>; "estimating@ceciliassafetyservice.com" <estimating@ceciliassafetyservice.com>; "wcho@wcho.net" <wcho@wcho.net>; "airbears@balesengineering.com" <airbears@balesengineering.com>; "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>; "mmarston@civilworksengineers.com" <mmarston@civilworksengineers.com>; "pcamalich17@gmail.com" <pcamalich17@gmail.com>; "contechg@gmail.com" <contechg@gmail.com>; "sevda@cpm-partners.com" <sevda@cpm-partners.com>; "ct@ctconcretecutting.com" <ct@ctconcretecutting.com>; "qvu@dahltaylor.com" <qvu@dahltaylor.com>; "dburris@ddbe.com" <dburris@ddbe.com>; "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>; "dm3mlm@gmail.com" <dm3mlm@gmail.com>; "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>; "courtney@dyriso.com" <courtney@dyriso.com>; "eeelectric@earthlink.net" <eeelectric@earthlink.net>; "ronnie@enortraffic.com" <ronnie@enortraffic.com>; "brooks.curtis@att.net" <brooks.curtis@att.net>; "h.law@earthmech.com" <h.law@earthmech.com>; "zack@esiengineers.com" <zack@esiengineers.com>; "bk@esiengineers.com" <bk@esiengineers.com>; "echelon-ces@comcast.net" <echelon-ces@comcast.net>; "swissler@elementinc.net" <swissler@elementinc.net>; "aminian9@cox.net" <aminian9@cox.net>; "hadieh.elias@eseweb.com" <hadieh.elias@eseweb.com>; "elizajane@ewconsultinginc.net" <elizajane@ewconsultinginc.net>; "dofwono@firstoncompliance.com" <dofwono@firstoncompliance.com>; "flashwbe@outlook.com" <flashwbe@outlook.com>; "claudia@fmgarchitects.com" <claudia@fmgarchitects.com>; "cstecher@earthlink.net" <cstecher@earthlink.net>; "sammysalgado@sbcglobal.net" <sammysalgado@sbcglobal.net>; "griglesia@g2dresources.com" <griglesia@g2dresources.com>; "geobase@geobase.com" <geobase@geobase.com>; "neel@gtcgeotech.com" <neel@gtcgeotech.com>; "trila.grsi@yahoo.com" <trila.grsi@yahoo.com>; "khays@goldenarrowengineering.com" <khays@goldenarrowengineering.com>; "andrea@gpaconsulting-us.com"

Ruby Lizarde

From: Microsoft Outlook
To: khays@goldenarrowengineering.com
Sent: Saturday, July 25, 2015 4:18 AM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

Delivery has failed to these recipients or groups:

khays@goldenarrowengineering.com (khays@goldenarrowengineering.com)
Your message couldn't be delivered because the recipient's email system wasn't available when we tried to talk to it. It could be a temporary condition that may clear up soon.

Try to resend your message later. If it still doesn't work, contact the recipient by some other means (by phone for example) and ask them to tell their email admin that their email system is having troubles accepting messages. The recipient's email admin is the only one who can fix this.

For more information see Status code 4.4.7 in Outlook.com and Office 365.

Diagnostic information for administrators:

Generating server: BY1PR10MB0279.namprd10.prod.outlook.com
Receiving server: na01-internal.map.protection.outlook.com (10.1.14.27)

khays@goldenarrowengineering.com
7/25/2015 11:18:10 AM - Remote Server at na01-internal.map.protection.outlook.com (10.1.14.27) returned '550 4.4.7 QUEUE.Expired; message expired'
7/25/2015 11:07:52 AM - Remote Server at na01-internal.map.protection.outlook.com (10.1.14.27) returned '451 4.4.0 DNS query failed. The error was: DNS query failed with error ServerFailure'

Original message headers:

```
Received: from BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) by
 BY1PR10MB0279.namprd10.prod.outlook.com (10.160.111.15) with Microsoft SMTP
 Server (TLS) id 15.1.225.19; Thu, 23 Jul 2015 11:15:34 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
```

Ruby Lizarde

From: khon@honconsultinginc.com
Sent: Wednesday, July 22, 2015 4:50 PM
To: Ruby Lizarde
Subject: Re: Caltrans 12-0N3404 Bid Opportunity

Hon Consulting will not bid.
Katherine Hon
President

Sent from my Verizon Wireless 4G LTE DROID

Ruby Lizarde <rlizarde@truesdellcorp.com> wrote:

Please review the attached invitation and let us know whether or not you plan on bidding this job.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:52 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:52:21 (-0400)
Queries to: scans@trusdellcorp.com

Ruby Lizarde

From: Philip C. Luke <mrphilipluke@hotmail.com>
Sent: Wednesday, July 22, 2015 4:11 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Ruby,

We are professional structural engineers and will not bid on this job.

Thanks very much.

Best Wishes,

Philip C. Luke, S.E.
Structural Engineer's License # S 3276
Principal Structural Engineer

Applied Structural Associates
211 10th Street, Suite 268, Oakland, CA 94607
P. O. Box 10180, American Canyon, CA 94503
(510) 763-5245, (707) 554-6052, (415) 240-9649, or (925) 465-6176
Reply to: PhilipLuke@AppliedStructural.com
or MrPhilipLuke@HotMail.com

> From: rlizarde@truesdellcorp.com
> To: daryl@abslconstruction.com; ruth.abbe@abbeassociates.com; dianawinn@abrasiveblastingservice.com; efren_a@abratique.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@albertwilsontra.com; debbieh@alertolite.com; touray@alfredce.com; alliedgeo@aol.com; mcyu@amccon.com; kevinphan@amlandcorp.com; anilverma@earthlink.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; philipluke@appliedstructural.com; hmontoya@arconse.com; asapgeneng@aol.com; aathalye@athalyeinc.com; paustin@austin-enterprise.com; don_455@hotmail.com; juan@baylinecutting.com; md@bengalengineering.com; bsalaz@bertsalasinc.com; van@cpengineeringinc.com; cylouiecpa@aol.com; candoreng@sbcglobal.net; estimating@ceciliassafetyservice.com; wcho@wcho.net; airbears@balesengineering.com; wegrindasphalt@aol.com; mmarston@civilworksengineers.com; pcamalich17@gmail.com; contechg@gmail.com; sevda@cpm-partners.com; ct@ctconcretecutting.com; qvu@dahltaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; alex.singh@dreambuildercorp.com; courtney@dyriso.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; zack@esiengineers.com; bk@esiengineers.com; echelon-ces@comcast.net; swissler@elementinc.net; aminian9@cox.net; hadieh.elias@eseweb.com; elizajane@ewconsultinginc.net; dofwono@firstoncompliance.com; flashwbe@outlook.com; claudia@fmgarchitects.com; cstecher@earthlink.net; sammysalgado@sbcglobal.net; griglesia@g2dresources.com; geobase@geobase.com; neel@gtcgeotech.com; trila.grsi@yahoo.com; khays@goldenarrowengineering.com; andrea@gpaconsulting-us.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; hferriz@gmail.com; khon@honconsultinginc.com; hrstachel@hrvinc.com;

Ruby Lizarde

From: Microsoft Outlook
To: aminian9@cox.net
Sent: Wednesday, July 22, 2015 10:57 AM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

Office 365

Your message to aminian9@cox.net couldn't be delivered.

aminian9 wasn't found at cox.net

rlizarde	**Office 365**	**aminian9**
Action Required		Recipient

Unknown TO address

How to Fix It

The address may be misspelled or may not exist. Try the following:

- Retype the email address then resend the message.
- Clear the recipient nickname cache in Outlook or Outlook Web App by following the steps in this article: Error code 5.1.1 in Exchange Online and Office 365.
- Contact the recipient (by phone or instant messaging, for example) to check that the address is correct.
- The recipient may have set up mail forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.

If the problem continues, forward this message to your email admin.

Was this helpful? Send feedback.

More Info for Email Admins

This error occurs because the sender sent a message to someone whose mailbox is not hosted by Office 365 and the email address is incorrect or doesn't exist. The error is reported by the recipient's email system, but most often it must be fixed by the sender. An example is when the recipient changes their email address but the sender selects the person from the recipient nickname list, which still includes the out-of-date email address information.

Sometimes it needs to be fixed by the recipient or the recipient's email admin, for example, when the recipient has created a mail forwarding rule to an incorrect address, or if there's a

Ruby Lizarde

From: Sangeeta Lewis <lewisengineering@sbcglobal.net>
Sent: Wednesday, July 22, 2015 11:54 AM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Sorry - we won't be bidding.

Sangeeta Lewis
Lewis Engineering

-----Original Message-----
From: Ruby Lizarde [mailto:rlizarde@truesdellcorp.com]
Sent: Tuesday, July 21, 2015 2:04 PM
To: daryl@abslconstruction.com; ruth.abbe@abbeassociates.com; dianawinn@abrasiveblastingservice.com; efren_a@abratique.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@albertwilsontra.com; debbieh@alertolite.com; touray@alfredce.com; alliedgeo@aol.com; mcyu@amccon.com; kevinphan@amlandcorp.com; anilverma@earthlink.net; apadanal@sbcglobal.net; sopida@sbcglobal.net; philipluke@appliedstructural.com; hmontoya@arconse.com; asapgeneng@aol.com; aathalye@athalyeinc.com; paustin@austin-enterprise.com; don_455@hotmail.com; juan@baylinecutting.com; md@bengalengineering.com; bsalaz@bertsalasinc.com; van@cpengineeringinc.com; cylouiecpa@aol.com; candoreng@sbcglobal.net; estimating@ceciliassafetyservice.com; wcho@wcho.net; airbears@balesengineering.com; wegrindasphalt@aol.com; mmarston@civilworksengineers.com; pcamalich17@gmail.com; contechg@gmail.com; sevda@cpm-partners.com; ct@ctconcretecutting.com; qvu@dahltaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; alex.singh@dreambuildercorp.com; courtney@dyriso.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; zack@esiengineers.com; bk@esiengineers.com; echelon-ces@comcast.net; swissler@elementinc.net; aminian9@cox.net; hadieh.elias@eseweb.com; elizajane@ewconsultinginc.net; dofwono@firstoncompliance.com; flashwbe@outlook.com; claudia@fmgarchitects.com; cstecher@earthlink.net; sammysalgado@sbcglobal.net; griglesia@g2dresources.com; geobase@geobase.com; neel@gtcgeotech.com; trila.grsi@yahoo.com; khays@goldenarrowengineering.com; andrea@gpaconsulting-us.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; hferriz@gmail.com; khon@honconsultinginc.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; julie@inlinerail.com; ibsrecoder@aol.com; ihminc@hotmail.com; kerstin@intergraphics.com; mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jmec@mindspring.com; ecchan@jmecengr.com; garyc@krcsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; orders@lmncoldmilling.com; jjlopez@lopezengineering.com; mariamaneri@yahoo.com; msi@marokoshwe.com; Martin@MartinHsu.net; diana@matzenauer.com; loranmay@mayandassociatesinc.com; loran@maybio.com; denamcculloughmcculloughconstructioninc.com; jrarias@ms-ae.com; jm.biology@gmail.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; vmuniz@charter.net; mojam@roadrunner.com; joe@moraespham.com; cindymorello@yahoo.com; aolson@mroengineers.com; mundle@aol.com; anichols@nbgcs.com; nrainc@earthlink.net; info@norcalstructural.com; sandy@pacificacontracting.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; drpicore@pbisecurity.com; michelle@pcassoc.com; peterkimpmk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; Qualitytrafficcontrol@gmail.com; l.corkrey@ae7qa.com; kwilliams@quinnwilliams.com; ricky@reserrano.com; rch@r2h.com; RQSQAR@aol.com; rdconst69@netzero.com; lroberts@robertselectrical.net; rdcress@frontiernet.net; seng@skwokengineers.com;

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/ha/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602)437-1711 Fax: (602)437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Company: Terradyne LAX, Inc. **Estimating Contact:** Jasmin Palaniappan at jpalaniappan@terradyne.com

Bid YES No Bid _____ Minority Certification DBE Firm # 36927

Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____

Please complete and return to fax: (602) 437-1821

Attached and given to Patrick

Here to Honesty © Excellence © Leadership © Passion

Ruby Lizarde

From: Willie J. Robinson <willier@wjr-inc.com>
Sent: Tuesday, July 21, 2015 3:17 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Thanks for your invitation. However, the services that I provided is under the area of Construction Management. If you have those needs, I would be interested. Because I do not provide services in the area of the trades, you might want to remove me from your contact list.

Again, thanks,

Willie Robinson
WJR, Inc.

-----Original Message-----
From: Ruby Lizarde [mailto:rlizarde@truesdellcorp.com]
Sent: Tuesday, July 21, 2015 2:04 PM
To: daryl@abslconstruction.com; ruth.abbe@abbeassociates.com; dianawinn@abrasiveblastingservice.com; efren_a@abratique.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@albertwilsontra.com; debbieh@alertolite.com; touray@alfredce.com; alliedgeo@aol.com; mcyu@amccon.com; kevinphan@amlandcorp.com; anilverma@earthlink.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; philipluke@appliedstructural.com; hmontoya@arconse.com; asapgeneng@aol.com; aathalye@athalyeinc.com; paustin@austin-enterprise.com; don_455@hotmail.com; juan@baylinecutting.com; md@bengalengineering.com; osalaz@bertsalasinc.com; van@cpengineeringinc.com; cylouiecpa@aol.com; candoreng@sbcglobal.net; estimating@ceciliassafetyservice.com; wcho@wcho.net; airbears@balesengineering.com; wegrindasphalt@aol.com; mmarston@civilworksengineers.com; pcamalich17@gmail.com; contechg@gmail.com; sevda@cpm-partners.com; ct@ctconcretecutting.com; qvu@dahltaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; alex.singh@dreambuildercorp.com; courtney@dyriso.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; zack@esiengineers.com; bk@esiengineers.com; echelon-ces@comcast.net; swissler@elementinc.net; aminian9@cox.net; hadieh.elias@eseweb.com; elizajane@ewconsultinginc.net; dofwono@firstoncompliance.com; flashwbe@outlook.com; claudia@fmgarchitects.com; cstecher@earthlink.net; sammysalgado@sbcglobal.net; griglesia@g2dresources.com; geobase@geobase.com; neel@gtcgeotech.com; trila.grsi@yahoo.com; khays@goldenarrowengineering.com; andrea@gpaconsulting-us.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; hferriz@gmail.com; khon@honconsultinginc.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; julie@inlinerail.com; ibsrecoder@aol.com; ihminc@hotmail.com; kerstin@intergraphics.com; mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jmec@mindspring.com; ecchan@jmecengr.com; garyc@krcsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; orders@lmncoldmilling.com; jjlopez@lopezengineering.com; mariamaneri@yahoo.com; msi@marokoshwe.com; Martin@MartinHsu.net; diana@matzenauer.com; loranmay@mayandassociatesinc.com; loran@maybio.com; denamccullough@mccullughconstructioninc.com; jrarias@ms-ae.com; jm.biology@gmail.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; vmuniz@charter.net; mojam@roadrunner.com; joe@moraespham.com; cindymorello@yahoo.com; aolson@mroengineers.com; mundle@aol.com; anichols@nbgcs.com; nrainc@earthlink.net; info@norcalstructural.com; sandy@pacificacontracting.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz;

Ruby Lizarde

From: Ottly Avila <oavila@maneritrafficcontrol.com>
Sent: Tuesday, July 21, 2015 3:20 PM
To: Ruby Lizarde
Subject: Re: Fw: Caltrans 12-0N3404 Bid Opportunity

Maneri Traffic Control will bid this project.

On Tue, Jul 21, 2015 at 2:10 PM, maria maneri <mariamaneri@yahoo.com> wrote:

Thank you,
Maria Maneri
Owner/Pres.
mobile: (760)277-2862
office: (951)695-5104
fax: (951)695-5105

Maneri Traffic Control
47423 Rainbow Canyon
Temecula, CA 92592

----- Forwarded Message -----
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@absconstruction.com" <daryl@absconstruction.com>; "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>; "dianawinn@abrasiveblastingservice.com" <dianawinn@abrasiveblastingservice.com>; "efren_a@abratique.com" <efren_a@abratique.com>; "candace@acmesafetysupply.com" <candace@acmesafetysupply.com>; "dyew@advancedciviltech.com" <dyew@advancedciviltech.com>; "adh@adhenvironmental.com" <adh@adhenvironmental.com>; "kkhilnani@aesciences.com" <kkhilnani@aesciences.com>; "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>; "kleung@aewengineering.com" <kleung@aewengineering.com>; "chidi@albertwilsontra.com" <chidi@albertwilsontra.com>; "debbieh@alertolite.com" <debbieh@alertolite.com>; "touray@alfredce.com" <touray@alfredce.com>; "alliedgeo@aol.com" <alliedgeo@aol.com>; "mcyu@amccon.com" <mcyu@amccon.com>; "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>; "anilverma@earthlink.net" <anilverma@earthlink.net>; "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>; "sopida@sbcglobal.net" <sopida@sbcglobal.net>; "philipluke@appliedstructural.com" <philipluke@appliedstructural.com>; "hmontoya@arconse.com" <hmontoya@arconse.com>; "asapgeneng@aol.com" <asapgeneng@aol.com>; "aathalye@athalyeinc.com" <aathalye@athalyeinc.com>; "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>; "don_455@hotmail.com" <don_455@hotmail.com>; "juan@baylinecutting.com" <juan@baylinecutting.com>; "md@bengalengineering.com" <md@bengalengineering.com>; "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>; "van@cpengineeringinc.com" <van@cpengineeringinc.com>; "cylouiecpa@aol.com" <cylouiecpa@aol.com>; "candoreng@sbcglobal.net" <candoreng@sbcglobal.net>; "estimating@ceciliassafetyservice.com" <estimating@ceciliassafetyservice.com>; "wcho@wcho.net" <wcho@wcho.net>; "airbears@balesengineering.com" <airbears@balesengineering.com>; "wegrindasphalt@aol.com" <wegrindasphalt@aol.com>; "mmarston@civilworksengineers.com" <mmarston@civilworksengineers.com>; "pcamalich17@gmail.com" <pcamalich17@gmail.com>; "contechg@gmail.com" <contechg@gmail.com>; "sevda@cpm-partners.com" <sevda@cpm-partners.com>; "ct@ctconcretecutting.com" <ct@ctconcretecutting.com>; "gvu@dahltaylor.com" <gvu@dahltaylor.com>; "dburris@ddbe.com" <dburris@ddbe.com>; "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>; "dm3mlm@gmail.com" <dm3mlm@gmail.com>; "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>; "courtney@dyriso.com" <courtney@dyriso.com>; "eeelectric@earthlink.net" <eeelectric@earthlink.net>; "ronnie@enortraffic.com" <ronnie@enortraffic.com>; "brooks.curtis@att.net" <brooks.curtis@att.net>; "h.law@earthmech.com" <h.law@earthmech.com>; "zack@esiengineers.com" <zack@esiengineers.com>; "bk@esiengineers.com" <bk@esiengineers.com>; "echelon-ces@comcast.net" <echelon-ces@comcast.net>;

Ruby Lizarde

From: charvey@leopoldbiological.com
Sent: Tuesday, July 21, 2015 3:39 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Thank you for the prompt response. We will be bidding on this contract.

Thank you.

Christine Harvey, Principal/Consulting Biologist

Leopold Biological Services
PO Box 421222
San Diego, CA 92142-1222
Tel: (619) 249-2531
Fax: (858) 256-0871
charvey@leopoldbiological.com
www.leopoldbiological.com

-------- Original Message --------
Subject: RE: Caltrans 12-0N3404 Bid Opportunity
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
Date: Tue, July 21, 2015 3:04 pm
To: "charvey@leopoldbiological.com" <charvey@leopoldbiological.com>

This is a contractors supplied Biologist so you will be directly contracted through us.

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

From: charvey@leopoldbiological.com [mailto:charvey@leopoldbiological.com]
Sent: Tuesday, July 21, 2015 2:13 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Dear Ms. Lizarde,

Thank you for the invitation to assist with the Caltrans pursuit. Is line item #8 *Contractors - Biologist* referring to a biological consulting firm directly connected to the construction company for Caltrans passed projects or would we have the option of subcontracting our services to you for this contract?

Thank you.

Ruby Lizarde

From: Ruby Lizarde
Sent: Tuesday, July 21, 2015 3:05 PM
To: 'charvey@leopoldbiological.com'
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Tracking:

Recipient	Read
'charvey@leopoldbiological.com'	
Patrick Lambson	Read: 7/21/2015 3:25 PM

This is a contractors supplied Biologist so you will be directly contracted through us.

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

From: charvey@leopoldbiological.com [mailto:charvey@leopoldbiological.com]
Sent: Tuesday, July 21, 2015 2:13 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Dear Ms. Lizarde,

Thank you for the invitation to assist with the Caltrans pursuit. Is line item #8 *Contractors - Biologist* referring to a biological consulting firm directly connected to the construction company for Caltrans passed projects or would we have the option of subcontracting our services to you for this contract?

Thank you.

Christine Harvey, Principal/Consulting Biologist

Leopold Biological Services
PO Box 421222
San Diego, CA 92142-1222
Tel: (619) 249-2531
Fax: (858) 256-0871
charvey@leopoldbiological.com
www.leopoldbiological.com

> -------- Original Message --------
> Subject: Caltrans 12-0N3404 Bid Opportunity
> From: Ruby Lizarde <rlizarde@truesdellcorp.com>
> Date: Tue, July 21, 2015 2:04 pm
> To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,

* * * Communication Result Report (Jul. 21. 2015 3:57PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:44PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3257	Memory TX	18582596112	P. 2	E-3) 3)	P. 1-2

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 137632, K05
AZ Lic. ROC 147476, K/A
AZ Lic. ROC 183148, B1
IO Lic. 007630-AA-1 2-3

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

TRUESDELL CORPORATION

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

NM Lic. 91695, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909840-5501, B100, E100

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Universal Structures	Truesdell Corporation
FAX NUMBER:	PAGES:
858-259-6112	2
PHONE NUMBER:	DATE:
858-259-6122	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

1

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Universal Structures	Truesdell Corporation
FAX NUMBER:	PAGES.:
858-259-6112	2
PHONE NUMBER:	DATE:
858-259-6122	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:50PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:42PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3256	Memory TX	17203675234	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007036-AA-1-2-3

TRUESDELL CORPORATION

NM Lic. 91803, GB98
NV Lic. 0034823, C40
NV Lic. 0089675, A
UT Lic. 6899940-5501, B100, E100

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 513-7699

FACSIMILE TRANSMITTAL SHEET

TO: Estimating Department	FROM: Patrick Lambson
COMPANY: Triunity Engineering	COMPANY: Truesdell Corporation
FAX NUMBER: 720-367-5234	PAGES: 2
PHONE NUMBER: 303-953-0320	DATE: 7/21/2015

RE: Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Triunity Engineering	Truesdell Corporation
FAX NUMBER:	PAGES.:
720-367-5234	2
PHONE NUMBER:	DATE:
303-953-0320	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:49PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:41PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3251	Memory TX	15629264311	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-3-3

TRUESDELL CORPORATION

NM Lic. 91865, GB96
NV Lic. 0034823, C40
NV Lic. 0066575, A
UT Lic. 6909840-5901, B100, E100

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1621

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 613-7699

FACSIMILE TRANSMITTAL SHEET

TO: Estimating Department	FROM: Patrick Lambson
COMPANY: AC-DC Electric	COMPANY: Truesdell Corporation
FAX NUMBER: 562-926-4311	PAGES: 2
PHONE NUMBER: 562-926-5737	DATE: 7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
AC-DC Electric	Truesdell Corporation
FAX NUMBER:	PAGES.:
562-926-4311	2
PHONE NUMBER:	DATE:
562-926-5737	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:48PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:42PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3255	Memory TX	19098290118	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 137632, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163146, B1
ID Lic. 007030-AA-1-3-3

1310 W. 29th STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

TRUESDELL CORPORATION

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

NM Lic. 81888, GB98
NV Lic. 0034823, C40
NV Lic. 0086575, A
UT Lic. 8808040-5501, B100, E100

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7099

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
B E Electrical	Truesdell Corporation
FAX NUMBER:	PAGES:
909-829-0118	2
PHONE NUMBER:	DATE:
909-829-7818	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
E E Electrical	Truesdell Corporation
FAX NUMBER:	PAGES.:
909-829-0118	2
PHONE NUMBER:	DATE:
909-829-7818	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:47PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:42PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3254	Memory TX	18585520015	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 157932, K05
AZ Lic. ROC 147476, KA
AZ Lic. ROC 162145, B1
TD Lic. 007030-AA-1-2-3

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

TRUESDELL CORPORATION

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

NM Lic. 91965, GB98
NV Lic. 0034823, C40
NV Lic. 0066575, A
UT Lic. 6068840-5501, B100, E100

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (602) 813-7089

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Roberts Electrical	Truesdell Corporation
FAX NUMBER:	PAGES.:
858-552-0015	2
PHONE NUMBER:	DATE:
858-552-0001	7/21/2015
RE:	
Caltrans 12-0N3404, Bid Opportunity	

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Roberts Electrical	Truesdell Corporation
FAX NUMBER:	PAGES.:
858-552-0015	2
PHONE NUMBER:	DATE:
858-552-0001	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:46PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:42PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3253	Memory TX	15105507520	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 127632, K06
AZ Lic. ROC 147678, KA
AZ Lic. ROC 162146, B1
ID Lic. 007030-AA-1-2-3

1310 W. 25th STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

TRUESDELL CORPORATION

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

NM Lic. 91995, GB98
NV Lic. 0034623, C60
NV Lic. 0068578, A
UT Lic. 6906943-5501, S160, E100

1-888-61-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Noeal Structures	Truesdell Corporation
FAX NUMBER:	PAGES:
510-550-7520	2
PHONE NUMBER:	DATE:
510-550-7511	7/21/2015
RE:	
Caltrans 12-0N3404, Bid Opportunity	

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

1

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Norcal Structures	Truesdell Corporation
FAX NUMBER:	PAGES.:
510-550-7520	2
PHONE NUMBER:	DATE:
510-550-7511	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

* * * Communication Result Report (Jul. 21. 2015 3:44PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:41PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3252	Memory TX	14082984344	P. 2	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

AZ Lic. ROC 137632, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 165145, B1
ID Lic. 007030-AA-1-2-3

1310 W. 83rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

TRUESDELL CORPORATION

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

NM Lic. 81695, GB98
NV Lic. 0031823, C40
NV Lic. 0065875, A
UT Lic. 6909910-5501, B100, E100

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (866) 613-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Ameland Corp	Truesdell Corporation
FAX NUMBER:	PAGES:
408-298-4344	2
PHONE NUMBER:	DATE:
408-929-3949	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

1

AZ Lic. ROC 137832, K05
AZ Lic. ROC 147478, KA
AZ Lic. ROC 163145, B1
ID Lic. 007030-AA-1-2-3

NM Lic. 91865, GB98
NV Lic. 0034823, C40
NV Lic. 0068575, A
UT Lic. 6909940-5501, B100, E100

TRUESDELL CORPORATION

1310 W. 23rd STREET
TEMPE, AZ 85282
FAX: (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
PHOENIX (602) 437-1711
NEVADA (888) 813-7699

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
Estimating Department	Patrick Lambson
COMPANY:	COMPANY:
Amland Corp	Truesdell Corporation
FAX NUMBER:	PAGES.:
408-298-4344	2
PHONE NUMBER:	DATE:
408-929-3949	7/21/2015

RE:

Caltrans 12-0N3404, Bid Opportunity

✓ URGENT ✓ FOR REVIEW ☐ PLEASE COMMENT ☐ PLEASE REPLY

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Mr. Earl Cooper
Black Business Association,
5444 Crenshaw Blvd.
Los Angeles, CA 90043

email only
mail@bbala.org

Dear Mr. Cooper:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Ruby Lizarde

From: Ruby Lizarde
Sent: Tuesday, July 21, 2015 2:11 PM
To: 'info@nawbo-sfba.org'
Subject: Caltrans 12-0N3404
Attachments: 20150721145339481.pdf

Please review the attached invitation and let us know if any of your members would like to bid.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:54 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:53:39 (-0400)
Queries to: scans@trusdellcorp.com

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

National Association of Women Biz Owners
San Francisco Chapter
2325 Third Street, Suite 337
San Francisco, CA 94107

info@nawbo-sfba.org

To Whom It May Concern::

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Ruby Lizarde

From: Ruby Lizarde
Sent: Tuesday, July 21, 2015 2:13 PM
To: 'admin@sfaacc.org'
Subject: Caltrans 12-0N3404
Attachments: 20150721145345805.pdf

Please review the attached invitation and let us know if any of your members would like to bid.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:54 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:53:45 (-0400)
Queries to: scans@trusdellcorp.com

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

San Francisco African American Chamber of Commerce
1006 Webster Street
San Francisco, CA 94115

admin@sfaacc.org

To Whom It May Concern:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Ruby Lizarde

From: Ruby Lizarde
Sent: Tuesday, July 21, 2015 2:04 PM
To: 'daryl@absiconstruction.com'; 'ruth.abbe@abbeassociates.com'; 'dianawinn@abrasiveblastingservice.com'; 'efren_a@abratique.com'; 'candace@acmesafetysupply.com'; 'dyew@advancedciviltech.com'; 'adh@adhenvironmental.com'; 'kkhilnani@aesciences.com'; 'jibaez@advgeosolutions.com'; 'kleung@aewengineering.com'; 'chidi@albertwilsontra.com'; 'debbieh@alertolite.com'; 'touray@alfredce.com'; 'alliedgeo@aol.com'; 'mcyu@amccon.com'; 'kevinphan@amlandcorp.com'; 'anilverma@earthlink.net'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'philipluke@appliedstructural.com'; 'hmontoya@arconse.com'; 'asapgeneng@aol.com'; 'aathalye@athalyeinc.com'; 'paustin@austin-enterprise.com'; 'don_455@hotmail.com'; 'juan@baylinecutting.com'; 'md@bengalengineering.com'; 'bsalaz@bertsalasinc.com'; 'van@cpengineeringinc.com'; 'cylouiecpa@aol.com'; 'candoreng@sbcglobal.net'; 'estimating@ceciliassafetyservice.com'; 'wcho@wcho.net'; 'airbears@balesengineering.com'; 'wegrindasphalt@aol.com'; 'mmarston@civilworksengineers.com'; 'pcamalich17@gmail.com'; 'contechg@gmail.com'; 'sevda@cpm-partners.com'; 'ct@ctconcretecutting.com'; 'qvu@dahltaylor.com'; 'dburris@ddbe.com'; 'abili@deltechengineeringinc.com'; 'dm3mlm@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'courtney@dyriso.com'; 'eeelectric@earthlink.net'; 'ronnie@enortraffic.com'; 'brooks.curtis@att.net'; 'h.law@earthmech.com'; 'zack@esiengineers.com'; 'bk@esiengineers.com'; 'echelon-ces@comcast.net'; 'swissler@elementinc.net'; 'aminian9@cox.net'; 'hadieh.elias@eseweb.com'; 'elizajane@ewconsultinginc.net'; 'dofwono@firstoncompliance.com'; 'flashwbe@outlook.com'; 'claudia@fmgarchitects.com'; 'cstecher@earthlink.net'; 'sammysalgado@sbcglobal.net'; 'griglesia@g2dresources.com'; 'geobase@geobase.com'; 'neel@gtcgeotech.com'; 'trila.grsi@yahoo.com'; 'khays@goldenarrowengineering.com'; 'andrea@gpaconsulting-us.com'; 'oliverwandam@gmail.com'; 'hectorl@greentotalsolutions.com'; 'hferriz@gmail.com'; 'khon@honconsultinginc.com'; 'hrstachel@hrvinc.com'; 'xwu@idcengineers.com'; 'icanncm@gmail.com'; 'DRSINCAVAGE@IDIQINC.US'; 'julie@inlinerail.com'; 'ibsrecoder@aol.com'; 'ihminc@hotmail.com'; 'kerstin@intergraphics.com'; 'midid addi@intueor.com'; 'virginia.mcallister@ironhorse.email'; 'mpuentes@itsconsensus.com'; 'anijland@jadandassociates.com'; 'diana@jfranciscompany.com'; 'jmec@mindspring.com'; 'ecchan@jmecengr.com'; 'garyc@krcsafety.com'; 'kandaprojectservices@yahoo.com'; 'JerryKCCC@yahoo.com'; 'kathy.tweidt@northstarer.com'; 'rosanna@larocenvironmental.com'; 'charvey@leopoldbiological.com'; 'lewisengineering@sbcglobal.net'; 'inbox@linconsulting.com'; 'orders@lmncoldmilling.com'; 'jjlopez@lopezengineering.com'; 'mariamaneri@yahoo.com'; 'msi@marokoshwe.com'; 'Martin@MartinHsu.net'; 'diana@matzenauer.com'; 'loranmay@mayandassociatesinc.com'; 'loran@maybio.com'; 'denamccullough@mccullughconstructioninc.com'; 'jrarias@ms-ae.com'; 'jm.biology@gmail.com'; 'minola.anghel@mds-sf.com'; 'c.martinez@metco-usa.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com'; 'joe@moraespham.com'; 'cindymorello@yahoo.com'; 'aolson@mroengineers.com'; 'mundle@aol.com'; 'anichols@nbgcs.com'; 'nrainc@earthlink.net'; 'info@norcalstructural.com'; 'sandy@pacificacontracting.com'; 'hchou@panenv.com'; 'william.correa@2paragon.com'; 'gparikh@parikhnet.com'; 'rebecca@payco.biz'; 'drpicore@pbisecurity.com'; 'michelle@pcassoc.com'; 'peterkimpmk@gmail.com'; 'klook@projectpartners.com'; 'qualityequipmentrental@yahoo.com'; 'Qualitytrafficcontrol@gmail.com'; 'l.corkrey@ae7qa.com'; 'kwilliams@quinnwilliams.com'; 'ricky@reserrano.com'; 'rch@r2h.com'; 'RQSQAR@aol.com'; 'rdconst69@netzero.com'; 'lroberts@robertselectrical.net'; 'rdcress@frontiernet.net'; 'seng@skwokengineers.com'; 'S2ENG@S2-EI.COM'; 'rebeccaaj@safeworkinc.com'; 'sandys@sanberg.com'; 'ryanmcalister@sbcglobal.net'; 'schaeferecology@cox.net'; 'shornoise@aol.com'; 'cecilia@socaltraffic.net'; 'slau@soha.com'; 'SGC.GEO@ATT.NET'; 'dawn@statewidestripes.com'; 'admin@structuralgrace.com'; 'hchang@structusinc.com'; 'brenda@supersealandstripe.com'; 'dianadehm@yahoo.com'; 'jumana@switchpointplanning.com'; 'e1@tectonics-ae.com'; 'APALANIAPPAN@TERRADYNE.COM'; 'APALANIAPPAN@TERRADYNE.COM'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net'; 'susan@tra-inc.com'; 'Connie@trafficonline.com'; 'cli@transmartinc.com'; 'nbehura@trans-en.com';

To: 'shiva.sathasivam@trincotech.com'; 'corporate@triunityeng.com'; 'TCI@TRUECHAMPIONS.NET'; 'frank@tuckertech.com'; 'les@us-concrete.net'; 'rodulfo.niere@uniplan-engineering.com'; 'wanyoung@worldnet.att.net'; 'vapconstructioninc@gmail.com'; 'vigeng@aol.com'; 'tony@vtelectric.net'; 'willier@wjr-inc.com'; 'jwalker@watearth.com'; 'info@wiltecusa.com'; 'LWEBER@wrcinc.net'; 'info@wreco.com'; 'DYAU@YCTRANSPORTATION.COM'; 'yce-bo@pacbell.net'; 'johnyoung22@yahoo.com'

Subject: Caltrans 12-0N3404 Bid Opportunity

Attachments: 20150721145221546.pdf

Please review the attached invitation and let us know whether or not you plan on bidding this job.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 ¦ F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:52 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:52:21 (-0400)
Queries to: scans@trusdellcorp.com

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

The Truesdell Corporation of California Is an EEO employer who is soliciting quotations from subcontractors and suppliers for the following project:

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Company: _____ Estimating Contact: _____

Bid _____ No Bid _____ Minority Certification _____
Union _____ Non-Union _____ Bonding Rate _____ Bonding Capacity _____

Please complete and return to fax: (602) 437-1821

Here to **H**onesty • **E**xcellence • **L**eadership • **P**assion

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

National Center for American Indian Enterprise Development
953 E Juanita Ave
Mesa, AZ 85204

(Main) 480-545-1298
(Fax) 480-545-4208

Dear Sir or Madame:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Jul. 21. 2015 2:53PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 2:52PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3246	Memory TX	12136283222	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

CA DIR Registration No. 1000007625
CA Lic. # 515058, C61/D08/C33, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1621

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Dee Castro
Asian Business Association
1111 Corporate Center Drive, Suite 305B
Monterey Park, CA 91754

Fax: (213) 628-3222
Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Es), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/pe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Here to Honesty • Excellence • Leadership • Passion

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Dee Castro
Asian Business Association
1111 Corporate Center Drive, Suite 305B
Monterey Park, CA 91754

Fax: (213) 628-3222
Phone: (213) 628-1222

Dear Ms. Castro:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Jul. 21. 2015 2:54PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 2:53PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3248	Memory TX	12136288519	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

CA DIR Registration No. 1000007625
CA Lic. # 615068, C61/D08/C39, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1521

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Maria Solano
Latin Business Association
120 S. San Pedro Street, Suite #530
Los Angeles, CA 90012-5300

Fax: (213) 628-8519
Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1521
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Here to Honesty • Excellence • Leadership • Passion

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Maria Solano
Latin Business Association
120 S. San Pedro Street, Suite #530
Los Angeles, CA 90012-5300

Fax: (213) 628-8519
Phone: (213) 628-8510

Dear Ms. Solano:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

* * * Communication Result Report (Jul. 21. 2015 2:55PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 2:53PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3249	Memory TX	12136226659	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

CA DIR Registration No. 1000007825
CA Lic. # 815058, C61/D08/C39, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 22nd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Sara Rubalcava
National Association of Women Business Owners
404 S. Figueroa St., Suite 204
Los Angeles, CA 90071

Fax (213) 622-8859

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biological (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #26-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seat (Wbs C-5003), #30-Replace Neoprene Strip Seal (Wbs Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	5%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Here to Honesty • Excellence • Leadership • Passion

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

Ms. Sara Rubalcava
National Association of Women Business Owners
404 S. Figueroa St., Suite 204
Los Angeles, CA 90071

Fax: (213) 622-6659

Dear Ms. Rubalcava:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	6%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Ruby Lizarde

From: Ruby Lizarde
Sent: Tuesday, July 21, 2015 2:07 PM
To: 'mail@bbala.org'
Subject: Caltrans 12-0N3404 Bid Opportunity
Attachments: 20150721145305125.pdf

Please review the attached invitation and let us know if any of your members are interested.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:53 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:53:04 (-0400)
Queries to: scans@trusdellcorp.com

Ruby Lizarde

From: Natalie Miller <flashwbe@outlook.com>
Sent: Tuesday, July 21, 2015 2:36 PM
To: Ruby Lizarde
Subject: Re: Caltrans 12-0N3404 Bid Opportunity

Yes we will be bidding, a fax will be sent over.

Thank you
Natalie Vasquez
President
Flash Traffic Inc.

Sent from my iPhone

> On Jul 21, 2015, at 2:04 PM, Ruby Lizarde <rlizarde@truesdellcorp.com> wrote:
>
> Please review the attached invitation and let us know whether or not you plan on bidding this job.
>
> Regards,
>
> Ruby Lizarde
>
> 1310 W 23rd Street
> Tempe, AZ 85282
> P 602-437-1711 | F 602-437-1821
> www.truesdellcorp.com
>
> I am here to...
> Honesty in our words
> Excellence in our craft
> Leadership from our people
> Passion for a positive result.
>
> -----Original Message-----
> From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
> Sent: Tuesday, July 21, 2015 11:52 AM
> To: Ruby Lizarde
> Subject: Message from "RNP0026732AE5C7"
>
> This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).
>
> Scan Date: 07.21.2015 14:52:21 (-0400) Queries to:
> scans@trusdellcorp.com
>
> <20150721145221546.pdf>

Ruby Lizarde

From: John J Lopez <jjlopez@lopezengineering.com>
Sent: Tuesday, July 21, 2015 2:18 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

Ruby:

When you have a design or design build job that needs electrical engineering design, we would love the opportunity of working with you. Electrical engineering studies and design - both vertical and horizontal including lighting, power, and special systems is our one specialty.

Thank you,

J.

John J. Lopez, P.E. | President
Lopez Engineering, Inc.
San Diego Office: (619) 275-5658
Albuquerque Office: (505) 342-6333
Cell: (619) 922-5658
jjlopez@lopezengineering.com
www.lopezengineering.com

-----Original Message-----
From: Ruby Lizarde [mailto:rlizarde@truesdellcorp.com]
Sent: Tuesday, July 21, 2015 2:04 PM
To: daryl@abslconstruction.com; ruth.abbe@abbeassociates.com; dianawinn@abrasiveblastingservice.com; efren_a@abratique.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@albertwilsontra.com; debbieh@alertolite.com; touray@alfredce.com; alliedgeo@aol.com; mcyu@amccon.com; kevinphan@amlandcorp.com; anilverma@earthlink.net; apadana1@sbcglobal.net; sopida@sbcglobal.net; philipluke@appliedstructural.com; hmontoya@arconse.com; asapgeneng@aol.com; aathalye@athalyeinc.com; paustin@austin-enterprise.com; don_455@hotmail.com; juan@baylinecutting.com; md@bengalengineering.com; bsalaz@bertsalasinc.com; van@cpengineeringinc.com; cylouiecpa@aol.com; candoreng@sbcglobal.net; estimating@ceciliassafetyservice.com; wcho@wcho.net; airbears@balesengineering.com; wegrindasphalt@aol.com; mmarston@civilworksengineers.com; pcamalich17@gmail.com; contechg@gmail.com; sevda@cpm-partners.com; ct@ctconcretecutting.com; qvu@dahltaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; alex.singh@dreambuildercorp.com; courtney@dyriso.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; zack@esiengineers.com; bk@esiengineers.com; echelon-ces@comcast.net; swissler@elementinc.net; aminian9@cox.net; hadieh.elias@eseweb.com; elizajane@ewconsultinginc.net; dofwono@firstoncompliance.com; flashwbe@outlook.com; claudia@fmgarchitects.com; cstecher@earthlink.net; sammysalgado@sbcglobal.net; griglesia@g2dresources.com; geobase@geobase.com; neel@gtcgeotech.com; trila.grsi@yahoo.com; khays@goldenarrowengineering.com; andrea@gpaconsulting-us.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; hferriz@gmail.com; khon@honconsultinginc.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; julie@inlinerail.com; ibsrecoder@aol.com; ihminc@hotmail.com; kerstin@intergraphics.com; mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jmec@mindspring.com; ecchan@jmecengr.com; garyc@krcsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; rosanna@larocenvironmental.com;

Ruby Lizarde

From: Henry Chang <henry@structusinc.com>
Sent: Tuesday, July 21, 2015 2:07 PM
To: Ruby Lizarde
Subject: Re: Caltrans 12-0N3404 Bid Opportunity

We are not contractors--engineers.

Fu-Lien (Henry) Chang, SE, CE, Principal

STRUCTUS, Inc.
160 Pine Street, Suite 300
San Francisco, CA 94111
P: 415.399.1710
F: 415.399.8966
Website: www.structusinc.com

On Tue, Jul 21, 2015 at 2:04 PM, Ruby Lizarde <rlizarde@truesdellcorp.com> wrote:
Please review the attached invitation and let us know whether or not you plan on bidding this job.

Regards,

Ruby Lizarde

1310 W 23rd Street
Tempe, AZ 85282
P 602-437-1711 | F 602-437-1821
www.truesdellcorp.com

I am here to...
Honesty in our words
Excellence in our craft
Leadership from our people
Passion for a positive result.

-----Original Message-----
From: scans@trusdellcorp.com [mailto:scans@trusdellcorp.com]
Sent: Tuesday, July 21, 2015 11:52 AM
To: Ruby Lizarde
Subject: Message from "RNP0026732AE5C7"

This E-mail was sent from "RNP0026732AE5C7" (Aficio MP C3501).

Scan Date: 07.21.2015 14:52:21 (-0400)
Queries to: scans@trusdellcorp.com

Ruby Lizarde

From: Joe Moraes <joe@moraespham.com>
Sent: Tuesday, July 21, 2015 2:05 PM
To: Ruby Lizarde
Subject: RE: Caltrans 12-0N3404 Bid Opportunity

No bid

Joe Moraes, P.E.
Moraes/Pham &Associates
760-431-7177 x-111
760-815-4877 cell

-----Original Message-----
From: Ruby Lizarde [mailto:rlizarde@truesdellcorp.com]
Sent: Tuesday, July 21, 2015 2:04 PM
To: daryl@abslconstruction.com; ruth.abbe@abbeassociates.com; dianawinn@abrasiveblastingservice.com; efren_a@abratique.com; candace@acmesafetysupply.com; dyew@advancedciviltech.com; adh@adhenvironmental.com; kkhilnani@aesciences.com; jibaez@advgeosolutions.com; kleung@aewengineering.com; chidi@albertwilsontra.com; debbieh@alertolite.com; touray@alfredce.com; alliedgeo@aol.com; mcyu@amccon.com; kevinphan@amlandcorp.com; anilverma@earthlink.net; apadanal@sbcglobal.net; sopida@sbcglobal.net; philipluke@appliedstructural.com; hmontoya@arconse.com; asapgeneng@aol.com; aathalye@athalyeinc.com; paustin@austin-enterprise.com; don_455@hotmail.com; juan@baylinecutting.com; md@bengalengineering.com; bsalaz@bertsalasinc.com; van@cpengineeringinc.com; cylouiecpa@aol.com; candoreng@sbcglobal.net; estimating@ceciliassafetyservice.com; wcho@wcho.net; airbears@balesengineering.com; wegrindasphalt@aol.com; mmarston@civilworksengineers.com; pcamalich17@gmail.com; contechg@gmail.com; sevda@cpm-partners.com; ct@ctconcretecutting.com; qvu@dahltaylor.com; dburris@ddbe.com; abili@deltechengineeringinc.com; dm3mlm@gmail.com; alex.singh@dreambuildercorp.com; courtney@dyriso.com; eeelectric@earthlink.net; ronnie@enortraffic.com; brooks.curtis@att.net; h.law@earthmech.com; zack@esiengineers.com; bk@esiengineers.com; echelon-ces@comcast.net; swissler@elementinc.net; aminian9@cox.net; hadieh.elias@eseweb.com; elizajane@ewconsultinginc.net; dofwono@firstoncompliance.com; flashwbe@outlook.com; claudia@fmgarchitects.com; cstecher@earthlink.net; sammysalgado@sbcglobal.net; griglesia@g2dresources.com; geobase@geobase.com; neel@gtcgeotech.com; trila.grsi@yahoo.com; khays@goldenarrowengineering.com; andrea@gpaconsulting-us.com; oliverwandam@gmail.com; hectorl@greentotalsolutions.com; hferriz@gmail.com; khon@honconsultinginc.com; hrstachel@hrvinc.com; xwu@idcengineers.com; icanncm@gmail.com; DRSINCAVAGE@IDIQINC.US; julie@inlinerail.com; ibsrecoder@aol.com; ihminc@hotmail.com; kerstin@intergraphics.com; mididaddi@intueor.com; virginia.mcallister@ironhorse.email; mpuentes@itsconsensus.com; anijland@jadandassociates.com; diana@jfranciscompany.com; jmec@mindspring.com; ecchan@jmecengr.com; garyc@krcsafety.com; kandaprojectservices@yahoo.com; JerryKCCC@yahoo.com; kathy.tweidt@northstarer.com; rosanna@larocenvironmental.com; charvey@leopoldbiological.com; lewisengineering@sbcglobal.net; inbox@linconsulting.com; orders@lmncoldmilling.com; jjlopez@lopezengineering.com; mariamaneri@yahoo.com; msi@marokoshwe.com; Martin@MartinHsu.net; diana@matzenauer.com; loranmay@mayandassociatesinc.com; loran@maybio.com; denamccullough@mcculloughconstructioninc.com; jrarias@ms-ae.com; jm.biology@gmail.com; minola.anghel@mds-sf.com; c.martinez@metco-usa.com; vmuniz@charter.net; mojam@roadrunner.com; Joe Moraes <joe@moraespham.com>; cindymorello@yahoo.com; aolson@mroengineers.com; mundle@aol.com; anichols@nbgcs.com; nrainc@earthlink.net; info@norcalstructural.com; sandy@pacificacontracting.com; hchou@panenv.com; william.correa@2paragon.com; gparikh@parikhnet.com; rebecca@payco.biz; drpicore@pbisecurity.com; michelle@pcassoc.com; peterkimpmk@gmail.com; klook@projectpartners.com; qualityequipmentrental@yahoo.com; Qualitytrafficcontrol@gmail.com; l.corkrey@ae7qa.com; kwilliams@quinnwilliams.com;

Ruby Lizarde

From: Microsoft Outlook
To: wanyoung@worldnet.att.net
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

att.net rejected your message to the following email addresses:

wanyoung@worldnet.att.net (wanyoung@worldnet.att.net)
A problem occurred while delivering your message to this email address. Try sending your message again. If the problem continues, please contact your email admin.

att.net gave this error:
not our customer

Diagnostic information for administrators:

Generating server: BY1PR10MB0278.namprd10.prod.outlook.com

wanyoung@worldnet.att.net
att.net
Remote Server returned '551 not our customer'

Original message headers:

```
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
        <candace@acmesafetysupply.com>, "dyew@advancedciviltech.com"
        <dyew@advancedciviltech.com>, "adh@adhenvironmental.com"
        <adh@adhenvironmental.com>, "kkhilnani@aesciences.com"
        <kkhilnani@aesciences.com>, "jibaez@advgeosolutions.com"
        <jibaez@advgeosolutions.com>, "kleung@aewengineering.com"
        <kleung@aewengineering.com>, "chidi@albertwilsontra.com"
        <chidi@albertwilsontra.com>, "debbieh@alertolite.com"
        <debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
        "alliedgeo@aol.com" <alliedgeo@aol.com>, "mcyu@amccon.com" <mcyu@amccon.com>,
        "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
        "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadanal@sbcglobal.net"
        <apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
```

Ruby Lizarde

From: Microsoft Outlook
To: corporate@triunityeng.com
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

BN1BFFO11FD013.mail.protection.outlook.com rejected your message to the following email addresses:

corporate@triunityeng.com (corporate@triunityeng.com)
A communication failure occurred during the delivery of your message. Please try resending the message later. For more tips to help resolve this issue, see DSN code 5.4.1 in Exchange Online - Office 365. If the problem continues, contact your email admin.

BN1BFFO11FD013.mail.protection.outlook.com gave this error:
[corporate@triunityeng.com]: Recipient address rejected: Access denied

Diagnostic information for administrators:

Generating server: BY1PR10MB0278.namprd10.prod.outlook.com

corporate@triunityeng.com
BN1BFFO11FD013.mail.protection.outlook.com
Remote Server returned '550 5.4.1 [corporate@triunityeng.com]: Recipient address rejected: Access denied'

Original message headers:

```
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
        <candace@acmesafetysupply.com>, "dyew@advancedciviltech.com"
        <dyew@advancedciviltech.com>, "adh@adhenvironmental.com"
        <adh@adhenvironmental.com>, "kkhilnani@aesciences.com"
        <kkhilnani@aesciences.com>, "jibaez@advgeosolutions.com"
        <jibaez@advgeosolutions.com>, "kleung@aewengineering.com"
        <kleung@aewengineering.com>, "chidi@albertwilsontra.com"
        <chidi@albertwilsontra.com>, "debbieh@alertolite.com"
        <debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
        "alliedgeo@aol.com" <alliedgeo@aol.com>, "mcyu@amccon.com" <mcyu@amccon.com>,
```

Ruby Lizarde

From: Microsoft Outlook
To: eeelectric@earthlink.net
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

mx-roseate.atl.sa.earthlink.net rejected your message to the following email addresses:

eeelectric@earthlink.net (eeelectric@earthlink.net)
A problem occurred while delivering your message to this email address. Try sending your message again. If the problem continues, please contact your email admin.

mx-roseate.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

Diagnostic information for administrators:

Generating server: BY1PR10MB0278.namprd10.prod.outlook.com

eeelectric@earthlink.net
mx-roseate.atl.sa.earthlink.net
Remote Server returned '550 eeelectric@earthlink.net...User unknown'

Original message headers:

```
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
        <candace@acmesafetysupply.com>, "dyew@advancedciviltech.com"
        <dyew@advancedciviltech.com>, "adh@adhenvironmental.com"
        <adh@adhenvironmental.com>, "kkhilnani@aesciences.com"
        <kkhilnani@aesciences.com>, "jibaez@advgeosolutions.com"
        <jibaez@advgeosolutions.com>, "kleung@aewengineering.com"
        <kleung@aewengineering.com>, "chidi@albertwilsontra.com"
        <chidi@albertwilsontra.com>, "debbieh@alertolite.com"
        <debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
        "alliedgeo@aol.com" <alliedgeo@aol.com>, "mcyu@amccon.com" <mcyu@amccon.com>,
        "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
        "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadanal@sbcglobal.net"
        <apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
```

Ruby Lizarde

From: Microsoft Outlook
To: lroberts@robertselectrical.net
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

Delivery has failed to these recipients or groups:

lroberts@robertselectrical.net (lroberts@robertselectrical.net)
Your message wasn't delivered because the recipient's email provider rejected it.

Diagnostic information for administrators:

Generating server: BY1PR10MB0278.namprd10.prod.outlook.com

lroberts@robertselectrical.net
Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

Original message headers:

```
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
        <candace@acmesafetysupply.com>, "dyew@advancedciviltech.com"
        <dyew@advancedciviltech.com>, "adh@adhenvironmental.com"
        <adh@adhenvironmental.com>, "kkhilnani@aesciences.com"
        <kkhilnani@aesciences.com>, "jibaez@advgeosolutions.com"
        <jibaez@advgeosolutions.com>, "kleung@aewengineering.com"
        <kleung@aewengineering.com>, "chidi@albertwilsontra.com"
        <chidi@albertwilsontra.com>, "debbieh@alertolite.com"
        <debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
        "alliedgeo@aol.com" <alliedgeo@aol.com>, "mcyu@amccon.com" <mcyu@amccon.com>,
        "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
        "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadanal@sbcglobal.net"
        <apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
        "philipluke@appliedstructural.com" <philipluke@appliedstructural.com>,
        "hmontoya@arconse.com" <hmontoya@arconse.com>, "asapgeneng@aol.com"
        <asapgeneng@aol.com>, "aathalye@athalyeinc.com" <aathalye@athalyeinc.com>,
        "paustin@austin-enterprise.com" <paustin@austin-enterprise.com>,
        "don_455@hotmail.com" <don_455@hotmail.com>, "juan@baylinecutting.com"
        <juan@baylinecutting.com>, "md@bengalengineering.com"
```

Ruby Lizarde

From: Microsoft Outlook
To: info@norcalstructural.com
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

uswest65.myserverhosts.com rejected your message to the following email addresses:

info@norcalstructural.com (info@norcalstructural.com)
A problem occurred while delivering your message to this email address. Try sending your message again. If the problem continues, please contact your email admin.

uswest65.myserverhosts.com gave this error:
No Such User Here

Diagnostic information for administrators:

Generating server: BY1PR10MB0278.namprd10.prod.outlook.com

info@norcalstructural.com
uswest65.myserverhosts.com
Remote Server returned '550 No Such User Here'

Original message headers:

```
Received: from BY1PR10MB0280.namprd10.prod.outlook.com (10.160.111.16) by
 BY1PR10MB0278.namprd10.prod.outlook.com (10.160.111.14) with Microsoft SMTP
 Server (TLS) id 15.1.219.17; Tue, 21 Jul 2015 21:04:06 +0000
Received: from BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) by
 BY1PR10MB0280.namprd10.prod.outlook.com ([10.160.111.16]) with mapi id
 15.01.0219.018; Tue, 21 Jul 2015 21:04:06 +0000
From: Ruby Lizarde <rlizarde@truesdellcorp.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>,
        "ruth.abbe@abbeassociates.com" <ruth.abbe@abbeassociates.com>,
        "dianawinn@abrasiveblastingservice.com"
        <dianawinn@abrasiveblastingservice.com>, "efren_a@abratique.com"
        <efren_a@abratique.com>, "candace@acmesafetysupply.com"
        <candace@acmesafetysupply.com>, "dyew@advancedciviltech.com"
        <dyew@advancedciviltech.com>, "adh@adhenvironmental.com"
        <adh@adhenvironmental.com>, "kkhilnani@aesciences.com"
        <kkhilnani@aesciences.com>, "jibaez@advgeosolutions.com"
        <jibaez@advgeosolutions.com>, "kleung@aewengineering.com"
        <kleung@aewengineering.com>, "chidi@albertwilsontra.com"
        <chidi@albertwilsontra.com>, "debbieh@alertolite.com"
        <debbieh@alertolite.com>, "touray@alfredce.com" <touray@alfredce.com>,
        "alliedgeo@aol.com" <alliedgeo@aol.com>, "mcyu@amccon.com" <mcyu@amccon.com>,
        "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
        "anilverma@earthlink.net" <anilverma@earthlink.net>, "apadanal@sbcglobal.net"
        <apadanal@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,
```

Ruby Lizarde

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Tuesday, July 21, 2015 2:04 PM
Subject: Undeliverable: Caltrans 12-0N3404 Bid Opportunity

Office 365

Your message to kevinphan@amlandcorp.com couldn't be delivered.

kevinphan wasn't found at amlandcorp.com

rlizarde	Office 365	kevinphan
Action Required		Recipient

Unknown TO address

How to Fix It

The address may be misspelled or may not exist. Try the following:

- Retype the email address then resend the message.
- Clear the recipient nickname cache in Outlook or Outlook Web App by following the steps in this article: Error code 5.1.1 in Exchange Online and Office 365.
- Contact the recipient (by phone or instant messaging, for example) to check that the address is correct.
- The recipient may have set up mail forwarding to an incorrect address. Ask them to check that any forwarding they've set up is working correctly.

If the problem continues, forward this message to your email admin.

Was this helpful? Send feedback.

More Info for Email Admins

This error occurs because the sender sent a message to someone whose mailbox is not hosted by Office 365 and the email address is incorrect or doesn't exist. The error is reported by the recipient's email system, but most often it must be fixed by the sender. An example is when the recipient changes their email address but the sender selects the person from the recipient nickname list, which still includes the out-of-date email address information.

Sometimes it needs to be fixed by the recipient or the recipient's email admin, for

* * * Communication Result Report (Jul. 21. 2015 3:20PM) * * *

1)
2)

Date/Time: Jul. 21. 2015 3:19PM

File No.	Mode	Destination	Pg(s)	Result	Page Not Sent
3250	Memory TX	14805454208	P. 1	OK	

Reason for error
E. 1) Hang up or line fail
E. 2) Busy
E. 3) No answer
E. 4) No facsimile connection
E. 5) Exceeded max. E-mail size

CA DIR Registration No. 1000007625
CA Lic. # 616258, C61/D08/C33, A

TRUESDELL CORPORATION OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1537
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

INVITATION TO BID

July 21, 2015

National Center for American Indian Enterprise Development
953 E Juanita Ave
Mesa, AZ 85204

(Main) 480-545-1298
(Fax) 480-545-4208

Dear Sir or Madame:

Truesdell Corporation of California is an EEO employer who is soliciting quotations from subcontractors and suppliers for the project listed below. Please forward this invitation to any members of your association that may be interested in this type of work.

Owner:	State of California, Department of Transportation
Project:	In Orange County at Various Location
Project No.:	Caltrans 12-0N3404
Bid Date:	08/04/2015
Bid Time:	02:00 PM
Soliciting:	#1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Es), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Bar Seal (Wba C-5803), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization
Minority Goal:	5%
Plans:	Caltrans Website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php Contact Patrick Lambson at Truesdell Corporation.
Estimating Contact:	Patrick Lambson: Phone: (602) 437-1711 Fax: (602) 437-1821
Bids Due:	08/03/2015 by 5:00 PM
Assistance	We will make every effort to assist interested DBE Firms in obtaining plans, construction documents, bonding, lines of credit, insurance, equipment, materials or related services or supplies.

Truesdell Corporation of California, Inc. - Estimating Staff

Here to Honesty • Excellence • Leadership • Passion

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nur	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
ACME SAFETY & SU	candace@	619	474-4978	7/21/2015	Email		7/29/2015	no	Mary	
ADVANCED EARTH	kkhilnani@	949	379-2450	7/21/2015	Email		7/29/2015	no	Elka	
ADVANCED GEOSO	jibaez@ad	310	796-9000	7/21/2015	Email		7/29/2015	no	Sean	
AEW ENGINEERING	kleung@ae	415	495-8422	7/21/2015	Email		7/29/2015	no	Alexis	
ANIL VERMA ASSO	anilverma@	213	624-6908	7/21/2015	Email		7/29/2015	no	Senda	don't bid construction
APADANA ENGINEE	apadana1@	415	300-6600	7/21/2015	Email		7/29/2015	no	Sukida	
APPLIED STRUCTU	philipluke@	510	763-5245	7/21/2015	Email			no	Philip	
ARCON STRUCTUR	hmontoya@	949	766-5102	7/21/2015	Email		7/29/2015	no	Hernan	
BERT W SALAS, INC	bsalaz@be	619	562-7711	7/21/2015	Email		7/29/2015	no	Sherri	
CALIFORNIA PROFE	van@cpen	626	810-1336	7/21/2015	Email		7/29/2015	no	Diem	
CIVIL WORKS ENGI	mmarston@	714	966-9060	7/21/2015	Email		7/29/2015	no	Clark	
CMC TRAFFIC CONTROL SPE		415	206-1700	7/21/2015	Email		7/29/2015	no	Devon?	
CONSTRUCT ALLIA	pcamalich1	714	878-5255	7/21/2015	Email		7/29/2015	no	James	951-687-1005
CONTECH CONCRE	contechg@	559	251-8818	7/21/2015	Email		7/29/2015	no	Jim\	
DDB ENGINEERING	dburris@dd	949	727-4008	7/21/2015	Email			no	Debbie	
DREAMBUILDER CO	alex.singh@	714	646-3697	7/21/2015	Email		7/30/2015	no	Alex	
E E ELECTRIC, INC	eeelectric@	909	829-7818	7/21/2015	Email	faxed	7/30/2015	no	Jackie	email rejected
EARTHQUAKE & ST	zack@esie	510	601-1065	7/21/2015	Email		7/30/2015	no	Zack	
FMG ARCHITECTS	claudia@fr	510	465-8700	7/21/2015	Email		7/30/2015	no	Vonnie	don't bid construction
GREEN TOTAL SOL	hectorl@gr	858	688-9718	7/21/2015	Email		7/30/2015	no	Hector	no longer a DBE
HON CONSULTING	khon@hon	619	294-8990	7/21/2015	Email			no	Katherine	consulting not construction
HRV CONFORMANC	hrstachel@	412	299-2000	7/21/2015	Email			no	Betsy	
IN-LINE FENCE & RA	julie@inline	760	789-0282	7/21/2015	Email		7/31/2015	no	Jason	only work Dist 11
INTERGRAPHICS	kerstin@in	650	359-3087	7/21/2015	Email			no	Kerstin	Translating services not construction
IRON HORSE ARCH	virginia.mc	720	855-7572	7/21/2015	Email		7/31/2015	No	Jennifer	don't bid construction
JMEC ENGINEERIN	jmec@min	925	944-8999	7/21/2015	Email		7/31/2015	no	Bryant	
KRT MANAGEMENT	kathy.tweic	949	580-2800	7/21/2015	Email		7/31/2015	no	Kathy	doesn't bid Caltrans
LEWIS ENGINEERIN	lewisengine	510	601-7223	7/21/2015	Email			no	Sangeeta	
LOPEZ ENGINEERIN	jjlopez@lop	619	275-5658	7/21/2015	Email			no	J	
MC CULLOUGH CO	denamccul	707	825-1014	7/21/2015	Email		7/31/2015	no	Dana	
MC LEAN & SCHULT	jrarias@ms	714	985-1100	7/21/2015	Email		7/31/2015	no		bridge designers

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nu	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
MLE ENVIRONMENT	vmuniz@cl	909	989-7191	7/21/2015	Email		7/31/2015	no	Victor	L/M
MORAES/PHAM & A	joe@morae	760	431-7177	7/21/2015	Email			no	Joe	
MORELLO CONCRE	cindymorel	619	596-5400	7/21/2015	Email		7/31/2015	no	Cindy	
PARAGON PROJEC	william.cor	214	634-7060	7/21/2015	Email		8/3/2015	no	Johna	constulting not construction
PAYCO SPECIALTIE	rebecca@p	619	422-9204	7/21/2015	Email		8/3/2015	no	Bill	
PROJECT PARTNER	klook@pro	949	852-9300	7/21/2015	Email		8/3/2015	no	Doug	
QUINN WILLIAMS, L	kwilliams@	703	786-8646	7/21/2015	Email		8/3/2015	no	Katherine	
RUSSELL CRESS C	rdcress@fr	201	488-7111	7/21/2015	Email		8/3/2015	no	Russel	advertising not construction
S KWOK ENGINEER	seng@skw	510	220-9017	7/21/2015	Email		8/3/2015	no	Seng?	no longer a DBE
SAFEWORK, INC.	rebeccaaj@	818	716-0384	7/21/2015	Email		8/3/2015	no	Elizabeth	
SANBERG GROUP,	sandys@sa	562	404-1113	7/21/2015	Email		8/3/2015	no	Louis	
SOHA ENGINEERS	slau@soha	415	989-9900	7/21/2015	Email		8/3/2015	no	Francis	
SOUTHLAND GEOT	SGC.GEO(	619	442-8022	7/21/2015	Email			no	Susan	
STATEWIDE STRIPE	dawn@stat	858	560-6887	7/21/2015	Email		8/3/2015	no	Matt	
STRUCTUS, INC.	hchang@s	415	399-1710	7/21/2015	Email			no	Henry	
SUPER SEAL & STR	brenda@su	805	524-7345	7/21/2015	Email		8/3/2015	no	Rob	
SUSTAINABLE BUSI	dianadehm	714	300-8836	7/21/2015	Email		8/3/2015	no	Diana	only planning
TECTONICS	e1@tecton	510	740-2400	7/21/2015	Email		8/3/2015	no	Pooja	don't bid Caltrans
TRAFFIC RESEARC	susan@tra	602	840-1500	7/21/2015	Email		8/3/2015	no	Susan	predesign not construction
TRIUNITY ENGINEE	corporate@	303	953-0320	7/21/2015	Email	faxed	8/3/2015	no	Linda	email rejected
TRUE CHAMPIONS	TCI@TRU	619	276-6999	7/21/2015	Email		8/3/2015	no	Raul	
TUCKER TECHNOL	frank@tuck	510	836-0422	7/21/2015	Email		8/3/2015	no	Lionel	
U.S. CONCRETE CO	les@us-co	661	259-3522	7/21/2015	Email		8/3/2015	no	Teresa	
UNIPLAN ENGINEER	rodulfo.nie	310	523-3993	7/21/2015	Email		8/3/2015	no		didn't give name
VT ELECTRIC, INC.	tony@vtele	909	985-1755	7/21/2015	Email		8/3/2015	no	Ariana	
W. J. ROBINSON & A	willier@wjr	415	288-0306	7/21/2015	Email			no	Willie	
AUSTIN ENTERPRIS	paustin@a	661	589-1001	7/21/2015	Email		7/29/2015	Yes	Debbie	
CECILIA'S SAFETY S	estimating(	858	793-4465	7/21/2015	Email		7/29/2015	yes	Cecilia	
E-NOR INNOVATION	ronnie@en	310	513-6209	7/21/2015	Email		7/30/2015	yes	Tonya	
FLASH TRAFFIC, IN	flashwbe@	661	262-6003	7/21/2015	Email			Yes	Natalie	
FULL TRAFFIC MAIN	sammysalg	951	520-9990	7/21/2015	Email		7/30/2015	Yes	Jessica	
GLOBAL ROAD SEA	trila.grsi@y	714	893-0845	7/21/2015	Email		7/30/2015	yes	Tri	

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nur	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
LEOPOLD BIOLOGIC	charvey@l	619	249-2531	7/21/2015	Email			yes	Christine	
LMN CONCRETE & C	orders@lm	951	616-3828	7/21/2015	Email		7/31/2015	yes	Damien	
MANERI TRAFFIC C	mariamane	951	695-5104	7/21/2015	Email			yes	Maria	
QUALITY TRAFFIC C	Qualitytraff	909	276-5582	7/21/2015	Email		8/3/2015	yes	Jenny	
SO. CAL TRAFFIC IN	cecilia@so	858	720-0179	7/21/2015	Email		8/3/2015	yes	Crystal	
TRAFFIC ENFORCE	trafficenfor	559	392-6050	7/21/2015	Email			Yes	Jasmine	
TRAFFIC LOOPS CF	trafficloops	714	520-4026	7/21/2015	Email		8/3/2015	yes	Lan	
A B S L CONSTRUC	daryl@abs	510	727-0900	7/21/2015	Email		7/29/2015			L/M
ABBE & ASSOCIATE	ruth.abbe@	415	235-1356	7/21/2015	Email		7/29/2015			L/M
ABRASIVE BLASTIN	dianawinn@	951	683-4692	7/21/2015	Email		7/29/2015		Santos	won't know if bidding until the day before
ABRATIQUE & ASSC	efren_a@a	213	251-5960	7/21/2015	Email		7/29/2015			L/M
AC-DC ELECTRIC		562	926-5737	7/21/2015	Fax		7/29/2015			L/M
ACT CONSULTING E	dyew@adv	714	662-2288	7/21/2015	Email					consulting no construction
ADH TECHNICAL SE	adh@adhe	831	477-2003	7/21/2015	Email		7/29/2015			L/M
ALBERT WILSON &	chidi@albe	909	483-4876	7/21/2015	Email		7/29/2015			never bids
ALERT-O-LITE, INC	debbieh@a	559	453-2474	7/21/2015	Email		7/29/2015			L/M
ALFRED CIVIL ENGI	touray@alf	916	235-3967	7/21/2015	Email		7/29/2015			never bids
ALFRED WILLIAMS	CONSULTA	415	467-4675	7/21/2015	Email		7/29/2015			consulting not construction
ALLIED GEOTECHN	alliedgeo@	619	449-5900	7/21/2015	Email		7/29/2015			
AMC CONSULTING	mcyu@am	510	663-1118	7/21/2015	Email					consulting no construction
AMLAND CORP	kevinphan(	408	929-3949	7/21/2015	Email	Faxed	7/29/2015			email undeliverable, vm full
ASAP GENERAL EN	asapgener	951	229-5952	7/21/2015	Email		7/29/2015			L/M
ATHALYE CONSULT	aathalye@	949	837-6749	7/21/2015	Email					consulting no construction
AUTOMATED SWITC	don_455@	626	969-8441	7/21/2015	Email		7/29/2015			L/M
BAY LINE CUTTING	juan@bayl	510	527-1000	7/21/2015	Email		7/29/2015			L/M
BENGAL ENGINEER	md@benga	805	563-0788	7/21/2015	Email		7/29/2015			L/M
CALVIN Y. LOUIE, C	cylouiecpa	415	397-6411	7/21/2015	Email		7/29/2015			accounting not construction
CANDOR ENGINEEF	candoreng	310	999-5121	7/21/2015	Email		7/29/2015			doesn't bid construction
CHO DESIGN ASSO	wcho@wch	714	427-0680	7/21/2015	Email		7/29/2015			design not construction
CINDY BALES ENGI	airbears@l	909	585-1557	7/21/2015	Email		7/29/2015			L/M
CINDY TRUMP INC	wegrindasp	562	697-2286	7/21/2015	Email		7/29/2015			Planning

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nu	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
CPM PARTNERS, IN	sevda@cp	760	230-8009	7/21/2015	Email		7/29/2015			busy
CT CONCRETE CUT	ct@ctconc	951	698-7745	7/21/2015	Email		7/29/2015			L/M
DAHL, TAYLOR & AS	qvu@dahlt	949	756-8654	7/21/2015	Email		7/29/2015			L/M
DELTECH ENGINEE	abili@delte	714	495-9755	7/21/2015	Email		7/30/2015			L/M
DIMURE CORP	dm3mlm@	619	647-3996	7/21/2015	Email		7/30/2015			L/M
DYNAMIC RISK SOL	courtney@	951	551-6869	7/21/2015	Email					consulting not construction
EAGLE ENGINEERIN	brooks.cur	650	367-8000	7/21/2015	Email		7/30/2015			L/M
EARTH MECHANICS	h.law@ear	714	751-3826	7/21/2015	Email		7/30/2015			L/M
ECHELON-CES MAN	echelon-ce	707	344-4518	7/21/2015	Email					consulting no construction
ELEMENT CONSUL	swissler@e	619	920-6063	7/21/2015	Email					consulting no construction
ENGINEERING MAN	aminian9@	949	842-8600	7/21/2015	Email					email undeliverable, consulting no construction
ESE CONSULTING E	hadieh.elia	707	747-1755	7/21/2015	Email					consulting not construction
EW CONSULTING, I	elizajane@	626	689-9992	7/21/2015	Email					consulting no construction
FIRST ON COMPLIA	dofwono@	209	826-5103	7/21/2015	Email		7/30/2015			L/M
FRANKLIN HILL GR	cstecher@	310	828-3649	7/21/2015	Email		7/30/2015			L/M
G2D RESOURCES, I	griglesia@	858	547-4423	7/21/2015	Email		7/30/2015			L/M
GEOBASE, INC	geobase@	949	588-3744	7/21/2015	Email		7/30/2015		John	not contractors
GEOTECHNICAL CO	neel@gtcg	415	981-9950	7/21/2015	Email					Consulting not construction
GOLDEN ARROW E	khays@go	951	722-0845	7/21/2015	Email		7/30/2015			Email failed
GPA CONSULTING	andrea@g	310	792-2690	7/21/2015	Email					consulting no construction
GRASS VALLEY ASS	oliverwand	510	390-0571	7/21/2015	Email		7/30/2015			L/M
HF GEOLOGIC ENG	hferriz@gn	209	874-5573	7/21/2015	Email		7/30/2015			L/M
I D C CONSULTING	xwu@idcer	714	520-9070	7/21/2015	Email					consulting no construction
ICANNCM	icanncm@	323	377-4117	7/21/2015	Email		7/31/2015			L/M
IDIQ INC.	DRSINCA\	760	208-5633	7/21/2015	Email		7/31/2015			L/M
INDUSTRIAL BATTE	ibsrecoder	510	222-7719	7/21/2015	Email		7/31/2015			L/M
INDUSTRIAL HYGIE	ihminc@hc	626	447-5237	7/21/2015	Email		7/31/2015			porta potties
INTUEOR CONSULT	mididaddi@	949	466-5663	7/21/2015	Email					consulting no construction
ITS CONSENSUS	mpuentes@	949	498-4123	7/21/2015	Email		7/31/2015			constulting not construction
J A D & ASSOCIATE	anijland@j	714	577-1102	7/21/2015	Email		7/31/2015			don't bid construction
J FRANCIS COMPAN	diana@jfra	951	776-9100	7/21/2015	Email		7/31/2015			L/M

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nu	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
K R C SAFETY CO. I	garyc@krc	559	732-0393	7/21/2015	Email		7/31/2015		Michael	undecided
KANDA PROJECT S	kandaproje	714	538-7573	7/21/2015	Email		7/31/2015			L/M
KERN COUNTY CUS	JerryKCCC	661	872-4602	7/21/2015	Email		7/31/2015			L/M
LAROC ENVIRONME	rosanna@l	760	533-1875	7/21/2015	Email		7/31/2015			L/M
LIN CONSULTING, I	inbox@linc	909	396-6850	7/21/2015	Email					consulting no construction
MAROKO & SHWE, I	msi@maro	818	830-1161	7/21/2015	Email		7/31/2015			fax not phone
MARTIN Y. HSU, PE	Martin@Ma	214	223-4139	7/21/2015	Email					don't bid construction
MATZENAUER ELEC	diana@ma	619	390-4570	7/21/2015	Email		7/31/2015			L/M
MAY & ASSOCIATES	loranmay@	415	391-1000	7/21/2015	Email		7/31/2015			L/M
MCFADDIN ENDANC	jm.biology(	661	330-9038	7/21/2015	Email		7/31/2015			don't bid construction
MECHANICAL DESIC	minola.ang	925	210-0100	7/21/2015	Email		7/31/2015			design not construction
METCO	c.martinez(	415	455-9922	7/21/2015	Email		7/31/2015			L/M
MOJAM INCORPOR/	mojam@rc	661	526-7121	7/21/2015	Email		7/31/2015			
MRO ENGINEERS, I	aolson@m	916	783-3838	7/21/2015	Email		7/31/2015			L/M
MUNDLE & ASSOCI/	mundle@a	856	346-0300	7/21/2015	Email		7/31/2015			# not in service
N B G CONSTRUCT	anichols@r	949	283-5757	7/21/2015	Email		8/3/2015			L/M
NATURAL RESOUR(	nrainc@ea	951	686-4483	7/21/2015	Email		8/3/2015			not sure
NORCAL STRUCTUI	info@norca	510	550-7511	7/21/2015	Email	faxed	8/3/2015			Email rejected, vm full
PACIFICA CONTRAC	sandy@pa	858	449-0113	7/21/2015	Email		8/3/2015			L/M
PANACEA, INC.	hchou@pa	562	860-2869	7/21/2015	Email		8/3/2015			L/M
PARIKH CONSULTA	gparikh@p	408	452-9000	7/21/2015	Email		8/3/2015			consulting not construction
PBI	drpicore@p	818	888-9659	7/21/2015	Email		8/3/2015			no ans
PLAN CHECK ASSO	michelle@p	714	538-0933	7/21/2015	Email		8/3/2015			don't bid construction
PMK ASSOCIATES,	peterkimpr	949	466-3126	7/21/2015	Email		8/3/2015			L/M
QUALITY EQUIPMEI	qualityequi	909	276-5582	7/21/2015	Email		8/3/2015			L/M
QUEZADA INCORPC	l.corkrey@	415	331-5133	7/21/2015	Email		8/3/2015			L/M
R. E. SERRANO INC	ricky@rese	925	957-8184	7/21/2015	Email		8/3/2015			L/M
R2H ENGINEERING	rch@r2h.co	858	673-8416	7/21/2015	Email		8/3/2015			L/M
RAILCAR QUALITY S	RQSQAR@	916	526-2719	7/21/2015	Email		8/3/2015			L/M
RD CONSTRUCTION	rdconst69@	951	279-5020	7/21/2015	Email		8/3/2015			L/M
ROBERTS ELECTRI	lroberts@r	858	552-0001	7/21/2015	Email	faxed	8/3/2015			email failed, # disconnected
S2 ENGINEERING	S2ENG@S	909	373-8240	7/21/2015	Email		8/3/2015			L/M

Caltrans 12-0N3404
Orange County
8/4/15

Firm/DBA Name	EMail	Area C	Phone Nu	Original Contact	Method	Other	2nd Contact Date by Phone	Bid Yes/No	Response	Notes
SANTA CLARITA VA	ryanmcalis	661	775-3946	7/21/2015	Email		8/3/2015			L/M
SCHAEFER ECOLO	schaefered	619	991-8968	7/21/2015	Email		8/3/2015			no answer
SHOR ACOUSTICAL	shornoise@	510	531-0402	7/21/2015	Email		8/3/2015			L/M
STRUCTURAL GRA	admin@str	520	320-0156	7/21/2015	Email		8/3/2015			L/M
SWITCHPOINT PLA	jumana@s	415	457-6732	7/21/2015	Email		8/3/2015			# disconnected
TERRADYNE LAX, I	APALANIA	949	389-0678	7/21/2015	Email		8/3/2015			don't bid construction
TRANSMART TECH	Connie@tr	608	268-3911	7/21/2015	Email		8/3/2015			L/M
TRANSPORTATION	nbehura@	714	685-0001	7/21/2015	Email		8/3/2015			L/M
TRINCO TECHNOL	shiva.satha	608	274-6633	7/21/2015	Email		8/3/2015			L/M
UNIVERSAL STRUC	wanyoung@	858	259-6122	7/21/2015	Email	faxed	8/3/2015			email rejected, no fax connection, L/M
V A P CONSTRUCTI	vapconstru	714	253-3270	7/21/2015	Email		8/3/2015			L/M
VLG ENGINEERING	vigeng@ac	949	422-0700	7/21/2015	Email		8/3/2015			L/M
WATEARTH, INC.	jwalker@w	877	302-2084	7/21/2015	Email		8/3/2015			L/M
WILTEC	info@wilte	626	564-1944	7/21/2015	Email		8/3/2015			L/M
WRC CONSULTING	LWEBER@	949	833-8388	7/21/2015	Email					consulting no construction
WRECO	info@wrec	925	941-0017	7/21/2015	Email		8/3/2015			L/M
Y & C TRANSPORTA	DYAU@YC	916	366-8000	7/21/2015	Email		8/3/2015			L/M
YCE INCORPORATE	yce-bo@pa	909	650-6995	7/21/2015	Email		8/3/2015			# can't be completed as dialed
YOUNG ENGINEERS	johnyoung2	909	860-2881	7/21/2015	Email		8/3/2015			L/M

176 contacted (email)

13 yes

57 no

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103

Friday, July 31, 2015

ATTN: Estimator

RE: Contract : **Caltrans – 12-0N3404**

Methacrylate Treatment, Joint Seal Repair, and Polyester Concrete Overlay.

Bid Date: **August 4, 2015**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
7	130200	Prepare Water Pollution Control Program (WPCP)	$800.00
9	150100	Public Safety Plan*	$1,750.00

* Plan preparation only. Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

Bid

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

08-03-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **12-0N3404** . That bids on **08-04-15**. After looking at the plans and specials the following is a bid for item #5 PCMS:

Item#5 PCMS boards: **19 PCMS Boards:**

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB – DIR #1000005561
E-mail fulltraffic@sbcglobal.net

Better Business Bureau

SUB-CONTRACTOR QUOTATION

Attn: Estimator

12-0N3404

Date: July 31, 2015

Prices are good from7/1/15-6/30/16

Item	Description	Amount
Option 1	One lane, one direction, two man crew one mile only	$ 1484.61
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	$ 742.30
Option 4	For each additional lane add	$ 114.75
Option 5	For each additional mile add	$ 114.75
Option 6	On ramp closure w/lane closure 1-3 ramps add	$ 114.75
Option 9	City street lane closure/detour	$ 1484.61
Option 10	Ramp closure, 1- 4 ramps	$ 1484.61
Option 11	Shoulder closures	$ 1484.61
Option V	Attenuator truck w/driver 8 hour shift. Plus $.65 a mile	$ 1128.29
Option 1(a)	Two man crew flagging for 8 hour shift	$ 1484.61
Option V	Additional traffic tech for closure	$ 680.00

e need one hour set up time and one hour pick up time. Please provide one week notice before job begins.

Additional provisions:

A. Shift prices are for eight (8) hours. Overtime will be billed at $109.04 per person-hour.
B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at $145.37.
C. F.T.M. is signatory with the Laborers union and certified with the State.
D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
E. **No retention for traffic control.**
F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
G. Prime Contractor is responsible to obtain all permits required from Cities involved.
H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
I. Additional 3 ½ percent increases added every year on June 30th. This proposal will become part of any contract.
J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office. If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado
F ll Traffic Maintenance, Inc.
- Lewis Court, Corona, CA 92882
Office: (951) 520-9990
Toll Free: (866) 459-1245
Fax: (951) 520-9980

Signature of Acceptance

Title

Date

Full Traffic Maintenance, Inc.

217 LEWIS COURT
CORONA, CA. 92882
951-520-9990 951-520-9980 fax

QUOTE SHEET

12-0N3404

CS-1 &
THQ-1 (Construction Area Signs Only)

QUOTE INCLUDES FURNISH , INTALLATION & REMOVEL

LUPM SUM $55,490.00

This quote does not include maintenance, change of dates, relocation or replacement of signs.

All signs and post become property of Full Traffic Maintenance Inc. upon completion of job.

TYPE 1 PROJECT FUNDING SIGN	$393.75 EACH
TYPE 2 PROJECT FUNDING SIGN	$808.50 EACH

(Does not include post or installation)

FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED

217 Lewis Court, Corona CA 92882
Phone (951)520-9990 Fax (951)520-9980
FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: July 31, 2015

*Light Tower Rental $85.00 per day - $255.00 per week - $765.00 per month

$55.00 delivery and pick up charge per unit

*Solar Arrow Board Rental $30.00 per day - $130.00 per week - $400.00 per month

$55.00 Delivery and pick up charge per unit

*Changeable Message Sign Rental $85.00 per day - $340.00 per week - $915.00 per month

$55.00 delivery and pick up charge per unit

*Impact Attenuator Vehicle Rental $265.00 per day - $1040.00 per week - $2890.00 per month,

$100.00 delivery and pick up charge per truck (mileage fee of $.50 per mile – portal to portal)

* All rentals are subject to availability

* See second sheet for price on sales items

Submitted by: Sammy Salgado Date:_____

Company:_____ Accepted by:_____

217 Lewis Court
Corona, CA 92882
Office: 951.520.9990
Fax: 951.520.9980

Website: ftminc.net
E-mail: fulltraffic@sbcglobal.net

CRASH BARRELS	#200, 400 & 700	$ 191.50 each
	#1400	$ 191.50 each
	#2100	$ 191.50 each
CHANNELIZERS	36"	$ 15.95 each
BUTYL PADS (8"X8")		$ 2.25 each
REFLECTIVE ROLL UP SIGNS	48"x48"	$ 95.30 each
REFLECTIVE LEFT PATCH		$ 18.50 each
STAY & BRACKET	48"	$ 17.30 each
SPRING STAND		$ 112.00 each
TYPE I BARRICADE		$ 20.40 each
TYPE II BARRICADE		$ 25.50 each
TYPE III BARRICADE W/FEET		$ 72.10 each
ANSI CLASS II VEST		$ 12.50 ea. (add $2.00 for each x after 2xl)
ANSI CLASS III VEST		$ 16.35 ea. (add $3.00 for each x after 2xl)
ANSI REFECTIVE MESH PANTS		$ 16.00 ea. (add $3.00 for each x after 2xl)
ANSI REFLECTIVE WATER PROOF PANTS		$ 19.50 ea. (add $3.00 for each x after 2xl)
ANSI CLASS II PARKA		$ 38.25 ea. (add $3.00 for each x after 2xl)
28" 10LB 6/4 CONE (FREEWAY)		$ 16.10 each
28" 7LB 6/4 CONE		$ 13.90 each
DELINEATOR W/ 12LB BASE		$ 16.15 each
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

CUCP OFFICER

July 18, 2008

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax (888)839-9857
www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
DIR#100014062

To: Estimator
Job#: Caltrans 12-0N3404
Bid Date: 8/4/15

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
Portable CMS		$125 daily, $380 weekly, **$790 monthly**
Flashing Arrow Signs		$50 daily, 160 weekly, 450 monthly
Portable Light Towers		$80 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver		$300 daily, 1050 weekly, 2790 monthly

1 FREE Delivery/Pickup Included $125 charge each direction per unit (delivery/pickup),

Traffic Control System	
1 Traffic Truck and equipment, 2 laborers per 8 hr shift, M-F	$1380
1 Impact attenuator vehicle with driver per 8 hr shift, M-F	$895
Each additional Lane or mile added	$100
Additional laborer, per 8 hr shift, M-F	$635

Traffic Control Notes

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability.**
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction I including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be $50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at $110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged $0.45 per mile, portal to portal

Quality Traffic Control

TT C MENT

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognied by the Department of Transportation as a Certified Disadvantaged usiness Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II Date 8-4-15

ose L Segura-Estimator

Company Accepted by

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA. 95811
Phone: (916) 324-1700
Fax: (916) 324-1862
TTY 711

September 11, 2014

File Number: 42283

Jose L. Segura
Segu, Inc. Dba Quality Traffic Control
13940 Rose Avenue
Fontana, CA 92337

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at http://www.dot.ca.gov/hq/bep/. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at http://www.dot.ca.gov/hq/esc/oe/.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,

JANICE SALAIS
Chief
Certification Branch

FAX COVER SHEET

TO	Truesdell Corporation of California
COMPANY	Inc.
FAXNUMBER	16024371821
FROM	Quality Equipment Rental
DATE	2015-07-30 18:58:42 GMT
RE	12-0N3404

COVER MESSAGE

Please accept our bid for the referenced project and allow us the opportunity to answer any questions you may have. We thank you in advance for considering our company and look forward to working with you on this project.

FAX COVER SHEET

TO	Patrick Lambson
COMPANY	Truesdell Corporation
FAXNUMBER	16024371821
FROM	Terradyne LAX, Inc.
DATE	2015-07-21 22:00:22 GMT
RE	Caltrans 12-0N3404 Invitation To Bid Reply_Terradyne

COVER MESSAGE

Hi Patrick,

Terradyne is a DBE / MBE firm specializing in SWPPP. Attached is Invitation to Bid Reply form for the below project:

Caltrans 12-0N3404

I will also send you the proposal today. We appreciate the opportunity to serve you on this project. Thank you and have a nice day.

Jasmin Palaniappan

Business Development Associate

Terradyne

1509 W. Alton Avenue

Santa Ana, CA 92704

jpalaniappan@terradyne.com

"For NOTHING is impossible with God" Luke 1:37

FAX COVER SHEET

TO	Patrick Lambson
COMPANY	Truesdell Corporation of Califomia
FAXNUMBER	16024371821
FROM	Terradyne LAX, Inc.
DATE	2015-07-21 22:55:19 GMT
RE	Caltrans proposal for Contract No. 12-0N3404

COVER MESSAGE

Hi Patrick,

Terradyne is a DBE / MBE firm. Attached is our bid for the Water Pollution Control Program portion of the above referenced project. For any questions, please call Adam Weister at (714) 273-8883. We appreciate the opportunity to serve you on this project. Thank you and have a nice day.

Jasmin Palaniappan

Business Development Associate

Terradyne

1509 W. Alton Avenue

Santa Ana, CA 92704

"For NOTHING is impossible with God" Luke 1:37

Terradyne LAX, Inc.
1509 W. Alton Avenue
Santa Ana, California 92704
Phone: 714.557.3200
Fax: 949.231.1700
www.terradyne.com

July 21, 2015

Mr. Patrick Lambson
Truesdell Corporation of California, Inc.
1310 W. 23rd Street
Tempe, AZ 85282
(602) 437-1711
(602) 437-1821 fax

Terradyne Proposal No.: **LP153004-J**

Terradyne LAX, Inc. (Terradyne), **a DBE company**, is pleased to present this proposal to Truesdell Corporation of California, Inc. (Truesdell) to provide Water Pollution Services for Caltrans Contract No. **12-0N3404** as required by the Caltrans general permit issued by the State Water Resources Control Board for Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation (Caltrans).

1. Job Site Management:
   1.1. Weekly Inspections
   19 Inspections @ $225.00 each **$ 4,275.00**
2. Prepare Water Pollution Control Program Plan:
   2.1. WPCP Plan **$ 950.00**

Exclusions

Consulting services relating to any of the following tasks may be completed by Consultant if negotiated under a separate contract for an additional fee; but are presently specifically excluded from this Agreement:

- **BMP procurement, BMP installation and BMP maintenance is not included in Job Site Management**
- Hazardous wastes
- Construction Administration
- Environmental Studies
- All other services not specifically set forth in the above scope of work

COST ESTIMATE

It is proposed that the fee for the performance of the above outlined services not exceed the above stated amounts. If additional work beyond that outlined in this proposal is required, Terradyne can provide additional services on a unit price basis in accordance with our Schedule of Services and Fees. **The cost estimate does not include the procurement, installation or maintenance of Best Management Practices (BMPs) required to be implemented during the construction of this project.**

OUR PREVIOUS EXPERIENCE

Our Qualified SWPPP Developer and Practitioner, Adam Weister QSD/P, has more than 13 years experience preparing Storm Water Pollution Prevention Plans and monitoring construction sites for Construction General Permit compliance. Mr. Weister has participated in the planning, development, and execution of numerous private and municipal projects throughout Los Angeles, Orange, Riverside, San Diego and San Bernardino Counties.

COMMENCEMENT OF WORK

Terradyne will proceed with the work upon written authorization.

TIME SCHEDULE

Our current schedule indicates that we could provide a first draft of the Storm Water Pollution Plan as required in the Project Specifications. If this schedule does not meet your needs, please contact us.

We appreciate and thank you for this opportunity to serve you, and look forward to working with you during the design phase.

Respectfully submitted,
Terradyne LAX, Inc.

Adam Weister

Adam Weister, QSD/P
Project Manager

AGREED TO THIS _____ DAY OF _____

BY: _____

TITLE: _____

FIRM: _____

Attachment: Standard Terms & Conditions

STANDARD TERMS & CONDITIONS

Parties and Scope of Work Terradyne, LLC shall include said company or its particular subsidiary or affiliate performing the work and owners, employees, partners, members, officers, directors and agents. All work including additional work ordered by client shall also be subjected to these Standard Terms and Conditions. If client is ordering the work on behalf of another, Client represents and warrants that it is the duly authorized agent of said party for the purpose of ordering and directing said work. Client shall communicate these Standard Terms and Conditions to each and every third party to whom client transmits any part of Terradyne's work. Terradyne should have no duty or obligation to any third party greater than that set forth in Terradyne's proposal. The ordering of work from Terradyne, or the reliance on any of Terradyne's work shall constitute acceptance of the term of Terradyne's proposal and these Standard Terms and Conditions, regardless of the terms of any subsequently issued document.

Invoicing & Payment Invoices are due and payable upon receipt, unless specific arrangements have been made. Accounts become delinquent 30 days after the invoice date. Any balance remaining unpaid on the account 30 days after the invoice date shall be subject to a finance charge, at a periodic rate of 1.50% per month, which is an annual percentage rate of 18%. Terradyne computes the finance charge by applying the periodic rate to the adjusted balance of your account. Taking the balance owed by the client at the end of the previous billing cycle and subtracting all payments and credits received during the present billing cycle determines the balance. To avoid the finance charge, clients must pay the new balance shown on the billing statement within 30 days following the presentation of the billing. The client will be held responsible for any and all costs related to collections, including attorney's fees.

Confidentiality Inherent in our dealings with clients, as a third party independent consulting engineering company, is the confidentiality of all work performed for any client. All plans and/or reports are submitted for the exclusive use of the client to whom it is addressed.

Prevailing Wages This proposal specifically excludes compliance with any project labor agreement, labor agreement, or other union or apprenticeship requirements. In addition, unless explicitly agreed to in the body of this proposal, this proposal specifically excludes compliance with any state or federal prevailing wage law or associated requirements, including the Davis Bacon Act. Due to the professional nature of its services Terradyne is generally exempt from the Davis Bacon Act prevailing wage schemes. It is agreed that no applicable prevailing wage classification or wage rate has been provided to Terradyne, and that all wages and cost estimates contained herein are based solely upon standard, non-prevailing wage rates. Should it later be determined by the Owner or any applicable agency that in fact prevailing wage applies, then it is agreed that the contract value of this agreement shall be equitably adjusted to account for such changed circumstances. These exclusions shall survive the completion of the project and shall be merged into any subsequently executed documents between the parties, regardless of the terms of such agreement. Client will reimburse, defend, indemnify and hold harmless Terradyne from and against any liability resulting from a subsequent determination that prevailing wage regulations cover the Project, including all costs, fines and attorney's fees.

Reports The significance of the report is subject to the adequacy and representative character of the samples, and the comprehensiveness of the test, examination or surveys. No quotation from our reports or use of Terradyne name is permitted except as authorized by Terradyne in writing.

Samples Sampling and testing is performed in general accordance with applicable standard test methods except when otherwise noted. Samples will be discarded 30 days after completion of the test. Upon written request by the client, Samples will be returned and/ or stored at an agreeable charge.

Property Surveys The location of existing and proposed improvement; wells and/or drain fields are not the result of a property survey. Improvement locations are approximate. It is the property owner's responsibility to define property boundaries and ensure all onsite improvements are located within the platted site and out of inappropriate easements. All separation distances are to be verified prior to excavation.

Representations and Limitations of Professional Liability No representations, expressed or implied, are made or intended by the rendering of consulting services of by the furnishing of oral or written report of the findings and laboratory tests performed. Terradyne makes no implied warranty of fitness for a particular purpose of warranty of merchantability or any other express or implied warranties whatsoever. Terradyne (including its owners, agents and employees jointly) liability for damages, due to breach of contract, professional negligence, or any act or omission arising out of the performance of this Agreement will be limited to a sum not to exceed $10,000 or fee paid whichever is greater, and the amount of the limitation of liability shall include liability for attorney's fees, litigation expenses and costs.

Utilities Terradyne will contact the local one-call public utility locator service and take reasonable precautions to avoid damage or injury to identified underground structures or utilities. Client shall provide any documents necessary or helpful in locating all private underground structures and utilities. Client shall assume responsibility for the accuracy of any information provided. Client agrees to hold harmless, defend, and indemnify Terradyne for any damages to underground structures and utilities, and any damage, injury or death arising directly or indirectly there from, which were not identified on the documents furnished, or by local utility identification agencies.

Delay and Force Majeure Terradyne will be excused for delay in the performance of services under this Agreement if caused by acts of God; inclement weather; acts of utility companies, unions, organized labor, or inspectors; or other unforeseen contingencies; beyond Terradyne's reasonable control.

Indemnification To the fullest extent permitted by law, Client shall hold harmless, indemnify, and defend Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents from and against all claims and causes of action for bodily injury, death, property damage, and economic losses that may arise from the performance of services under this Agreement, except where such bodily injury, death or property damage arises directly from the sole negligence, errors, or omissions of Terradyne. Client's agreement to indemnify as stated above in this section includes any indemnifying from, holding harmless for and defending from any liability for claims, damages, attorney's fees, expenses and costs incurred by any third party who asserts a claim against Terradyne in excess of the Limitation of Liability set forth in Limitations of Professional Liability section of the Agreement above.

Consequential Damages Client agrees to waive its rights, if any, to recover from Terradyne and its owners, partners, members, employees, officers, directors, affiliates, and agents any consequential damages incurred allegedly as a result of any acts, errors or omissions arising out of the performance of this Agreement, including the right to recover any lost profits, diminution in value, cost overruns, or delay damages.

Attorney's Fees In the event of any dispute arising out of this Agreement or the performance of this Agreement leads to litigation or arbitration, the successful or prevailing party to any such dispute will be entitled to recover from the other party the party's reasonable and necessary attorney's fees, expenses and costs incurred as a result of the dispute.

Dispute Resolution The parties will attempt to resolve any claim or dispute (whether in contract, tort or otherwise) against the Company, its' agents, employees, successors, assigns or affiliates arising out of or relating to this agreement or the services through mediation utilizing a mutually agreeable mediator, prior to any litigation. Cost of mediation shall be split equally between both parties.

Litigation Support If Terradyne is required by operation of law, subpoena, or other legal process to appear, participate, or give testimony as an expert or fact witness, in any legal discovery, administrative, or court proceeding, as a result of the performance of services under this Agreement, Client agrees to compensate Terradyne pursuant to Terradyne's current fee and rate schedule, and to reimburse Terradyne for all reasonable costs and expenses Terradyne may incur in connection with such activities, including the fees of any attorney Terradyne may retain on its own behalf.

_____

Signature

***ABSL* Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Methacrylate Treatment and Poly Concrete Overlay**
Project Number:	**12-0N3404**
Bid Date:	**08/04/2015**
Location:	**Orange County, CA**

BID – Grinding

Item 5: Remove Bituminous Material
Quantity: 52 SF ***Lump Sum Price: $ 5,000***

Item 22: Grind Existing Bridge Deck (Location 1 and 2)
Quantity: 5,345 SY ***Unit Price: $26.00/SY*** ***Price: $ 138,970***

Item 22: Grind Existing Bridge Deck (Location 14)
Quantity: 2 SY ***Lump Sum Price: $ 5,000***

All work to be completed in 1 mobilization. $6,500 for each additional mobilization.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all other items not specifically included.
Contractor to perform handwork at all areas not accessible with a diamond grinder.

Water to be supplied by contractor within 10 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA .93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com

Project:

12-0N3404

METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

12-Ora-22, 55; 57-Various

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (0) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
7	130200	Prepare Water Pollution Control Program Plan	LS	1	$650.00	$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 8-4-2015
Regarding: CalTrans Project 12-0N3404
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 12-0N3404 bidding in Orange County on 8-4-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 12-0N3404
Bid Date:8/4/2015

12-Ora-22,55,57

UN:376 / D:315

KRC BID # 15-646

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
1	Construction Area Signs	LS	1	39,502.00	39,502.00
	Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.	LS	1	4,455.00	4,455.00
2	Traffic Control System - See traffic control quote for rates				
5	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days) Contractor is fully responsible for PCMS when on rent, this includes any vandalism $85.00 delivery fee per PCMS : $85.00 pick up fee per PCMS				
	Note: (0) addendum(s) acknowledged. Note: Item 1 includes signs from CS-1 thru CS-3 and THQ-1 only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: Portable changeable message signs not included in item 1. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator 12-Ora-22,55,57 UN:376 / D:315
Project: 12-0N3404
Bid Date:8/4/2015 KRC BID # 15-646

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	Traffic Control System	
	1 additional labor - no equipment included - Per 8 hour shift	665.00
	1 Impact attenuator vehicle with driver - Per 8 hour shift	915.00
	1 man lane/ramp/connector closures - Per 8 hour shift	935.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,460.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,360.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	50.00
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.	
	- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.	
	- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	- Please allow 30-60 minutes on each side of shift for placing and removing equipment.	
	- All overtime (8-12 hours) will be charged at $97.50 per hour per man	
	- All double time (over 12 hours) will be charged at $112.50 per hour per man	
	- All Saturday traffic control rates multiply by 1.3	
	- All Sunday traffic control rates multiply by 1.7	
	- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $3,000.00/Month (Month rate based on 30 calendar days) $100.00 delivery fee will apply : $100.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability $70.00/Day : $200.00/Week : $400.00/Month (Month rate based on 30 calendar days) $70.00 delivery fee will apply : $70.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.	

AGC CALIFORNIA

SCCA SOUTHERN CALIFORNIA CONTRACTORS ASSOCIATION

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 12-0N3404 Bid Date: 8-4-2015

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) – **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**
4. Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**
5. Concrete or asphalt coring / patching is **NOT** included in any quoted items.
6. Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
7. KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
8. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
9. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
10. Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
11. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
12. Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
13. Bid item 1 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.
14. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
15. Retention shall not be held on any work performed by KRC.
16. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
17. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
18. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
19. Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
20. KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
21. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
22. Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
23. **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 8-4-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN CONTRACTORS ASSOCIATION SCCA

CA.GOV Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria
Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

Adanta, Inc.
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357

Adanta

July 31, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and the bid items quoted below are not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 12-0N3404**

PROPOSAL FOR BID ITEM:	*COST*
PUBLIC SAFETY PLAN	**$2,000**
WATER POLLUTION CONTROL PLAN	**$2,300**

Dear Estimator:

Adanta Inc. is pleased to present this bid to provide environmental services for the above referenced project. Quotes for air monitoring and lead awareness training provided upon request.

Please send DBE Confirmation forms to our Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

Alfred Civil Engineering, Inc.
140 E Stetson Ave
Hemet, CA 92543

8/3/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

==========

Subject:08-3555V4:- Widen I-15, Reconstruct 3 IC'S, Construct 2 new BR and widen 3 BR.

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
15	130100	JOB SITE MANAGEMENT	LS	1	$110,000	$110,000
16	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	$5,000	$5,000
17	130330	STORM WATER ANNUAL REPORT	EA	3	$2,000	$6,000
TOTAL						$116,100

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (602) 437-1821 Page 2 of 3 08/03/2015 11:01 PM

Back To Query Form

Search Returned 1 Records

Tue Aug 26 16:48:33 PDT 2014

Query Criteria

Firm/DBA Name: Alfred civil engineering
Firm Type: DBE

Firm ID	41902
Firm/DBA Name	ALFRED CIVIL ENGINEERING
Address Line1	7604 SOQUEL WAY
Address Line2	
City	CITRUS HEIGHTS
State	CA
Zip Code1	95610
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	btouray@comcast.net
Contact Name	BORI A. TOURAY
Area Code	(916)
Phone Number	235-3967
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340; 541620; 541690;
ACDBE NAICS	
Work Codes	C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	M

Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

From: Bori Touray Fax: (916) 374-7383 To: Fax: +1 (602) 437-1821 Page 3 of 3 08/03/2015 11:01 PM

G&F Concrete Cutting, Inc.

P.O. Box 10215, Santa Ana, CA 92711 714.648.0397 FAX 714.550.0624

State License 590310
UDBE / DBE / MBE / WMBE Certified
CUCP, Caltrans, MTA & MWD DIR#1000001776

Truesdell Corp
Ph. 602-437-1711
Fax. 602-437-1821

Project: Orange County at various locations 12-Ora-22, 55, 57-Various Contract No. 12-ON3404

CONTRACT PROPOSAL for Item No. 11 & 16

Concrete/asphalt cutting. Flat saw, core drilling, wall sawing, wire sawing. **Operated equipment.** Backhoes, skid steers, and mini excavator. **Pneumatic compressor crews.** Prices are based on an hourly rate basis. See rate sheet attached. Final scope of work and quantity to be determined post award. Dollar value is for bid listing purposes only.

Total: $24,300.00

HOURLY RATES: **Night work**

1) Flat Saw: 0 to 12"deep =$170.50
12.1" to 21"deep =$188.50
21.1" to 24"deep =$205.50
24.1" to 30"deep =$233.50

2) Core drill: ½"to 12"dia =$166.00
12 ½"to 20"dia =$175.00
21" to 36"dia =$202.00
40" to 60"dia =Quote basis

3) Wall Saw: 0 to 16"deep =$157.00
17"to 21"deep =$166.00
22"to 30"deep =$202.00

4) Bobcat: with buckets =$178.00
with breaker =$196.00
with grinder/sweeper =$219.00

5) JD 410 Backhoe: with buckets =$178.00
with 1400lb breaker =$214.00

6) JD 710 backhoe: with buckets =$196.00
with 2500lb breaker =$237.00

7) Mini excavator: with buckets =$188.00
with 1000lb breaker =$213.00

8) Compressor crew: 1 man =$165.00
2 man =$280.00
(Note: Comp crew includes jackhammer, rivet Buster, chipping gun & rock drills)

9) Wire saw: Individual quote basis.

10) Labor: 1 man = $120.00 (for water control)

11) Slurry dump fee: $50.00 for (3) 55gallon barrels.

Note: Stand by & travel to be charged at $90.00

Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, water control, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, shoring or bracing, locate/cut/cap utilities, excavation, access to work, scaffolding, dowel holes, backfill and compaction, patching or grouting, damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract.

G&F Concrete Cutting, Inc.
Submitted by:

Michael Phillips, Estimator
m.phillips@gfconcretecutting.com
C. 949-887-7428

Customer
Accepted by:

Authorized Signature

Print Name

Quote valid for 90 days from above date.

- **SBE/DBE/WMBE/MBE Certified. Union Signatory**
- **Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.**

MONTGOMERY
& ASSOCIATES, INC.

LETTER OF TRANSMITTAL

Date:	July 30, 2015	
Project	12-0N3404	

TO:
Truesdell Corporation of California
1310 W. 23rd Street
Tempe, AZ 85282
P: 602-437-1711 F: 602-437-1821
Attn: Patrick Lambson

WE ARE SENDING YOU: -- XX Attached ___ under separate cover/via _____ the following items;

___ Prints ___ Shop Drawings ___ Plans ___ Specifications ___ Samples

___ Change order ___ Copy of letter XX Other : **Bid Proposal**

COPIES	DATE	NO.	DESCRIPTION
1	7/30/2015	1	**Bid Proposal**

THESE ARE TRANSMITTED AS CHECKED BELOW :

___ For approval ___ Approved as submitted ___ Resubmit _____ copies for approval

XX For your use ___ Approved as noted ___ Submit _____ copies for distribution

___ As requested ___ Returned for corrections ___ Records _____ corrected prints

___ For review and comment ___ Other: _____

REMARKS:

Montgomery & Associates, Inc. has successfully managed WPC regulatory compliance, both in a full-service role and as an oversight role. We look forward to partnering with you to design a plan that fits your budget and your resources.

If you have <u>any</u> questions of we can be or assistance to you during the bid process, please do not hesitate to contact us.

COPY TO : File

SIGNED : Melissa Cruz

Melissa Cruz, Associate

Phone: (916) 476-4903 Fax: (916) 706-3037
Sacramento Office: 1100 Corporate Way, Suite 140, Sacramento CA, 95831
www.montgomery-assoc.com

CALTRANS 12-0N3404
19 WEEKS DURATION
QUOTE FROM MONTGOMERY & ASSOCIATES, INC.

BID #	SERVICE	QUANTITY	UNIT	UNIT PRICE	ESTIMATED FEE	NOTES
7	Prepare Water Pollution Control Program	1	LS	$ 1,100	$ 1,100	Electronic Copy prepared to Contractor's Approval. Caltrans preferences charged at $130.00/hour. Hard copies at $50.00 Each
7	Amend SWPPP as needed	2	EA	$ 400	$ 800	Estimated Quantity.
6	Provide Initial Project Training	1	LS	$ 350	$ 350	Concurent with Initial Inspection. Includes forms.
6	Provide Weekly Training	18	EA	$ 50	$ 900	Concurrent with weekly inspection. Includes forms
6	Weekly Inspection	19	EA	$ 400	$ 7,600	Includes issuing correction notices as needed.
6	Weekly Weather Monitoring and Reporting	19	EA	$ 50	$ 950	Per CGP Requirement (price is weekly, inc. forms)
6	Pre Rain Inspection	2	EA	$ 400	$ 800	Estimated Quantity.
6	During Rain Inspection	4	EA	$ 400	$ 1,600	Estimated Quantity.
6	Post Qualifying Rain Event Inspection	2	EA	$ 400	$ 800	Estimated Quantity.
	TOTAL ESTIMATED FEE				**$ 14,900**	

ADDITIONAL NOTES:
Exludes lab testing and non-compliance activites (including CCEP Reviews and meetings with Regulators or Caltrans NPDES staff)
Additional services billed at T&M
QSD at $130.00, QSP at $110.00, Compliance Tech at $60.00
Does not include exceedance reporting or receiving water sampling due to exceedances

07-30-'15 09:25 FROM-
T-082 P0002/0002 F-100

e DS Brown Company
300 East Cherry Street
North Baltimore, OH 45872

Phone: 419-257-3561 FAX: 419-257-2200

D.S. BROWN

Time: 10:46:28 AM

From: Anne

To: Truesdell Corporation, **Fax Number:** 1,602-437-1821

Pages: 3

Subject: BR-74894 CA Quotation

Note: Contract No. 12-0M3404
Orange County

D.S. BROWN®
A GIBRALTAR INDUSTRIES COMPANY

Corporate Headquarters
300 E. Cherry St.
North Baltimore, OH 45872
Phone: 419-257-3561
Fax: 419-257-2200

QUOTATION

TO: **Bidding Contractor**
ATTN:
PHONE:
E-MAIL:

FROM: **Linnea Barone**
Southwestern Sales Representative
300 East Cherry Street
North Baltimore, OH 45872
EMAIL: **lbarone@dsbrown.com**
PHONE: **(732) 262-4885**
FAX: **(419) 257-2200**

QUOTATION NUMBER: **BR - 74894**
QUOTATION DATE: **July 21, 2015**

OWNER: **Caltrans**
PROJECT: **12-0M3404**
Joint Seal Repairs

BID DATE: **August 4, 2015**
ADDENDA RECEIVED: **0**

DELASTIC® SEAL PROPOSAL
GLAND PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE
26	256 LF	3" Preformed Neoprene Seal J-300 Delastic® Seal (1061) Weight = approximately 800 Lbs total for this system	$30.30 LF
27	1,601 LF	2-1/2" Preformed Neoprene Seal E-2500 Delastic® Compression Seal (1061) Weight = approximately 1.5 Lbs per LF	$15.25 LF
28	540 LF	3-1/2" Preformed Neoprene Seal H-3500 Delastic® Compression Seal (1061) Weight = approximately 3.5 Lbs per LF	$27.95 LF
30	28 LF	E2M Steelflex® Strip Seal Gland (1012) Weight = approximately 0.8 Lbs. Per LF	$8.65 LF
27, 28, & 30	14 GAL	HS 1520 Delastilube™ Lube Adhesive (2031) Weight = approximately 12 Lbs per GAL	$85.00 GAL

Please refer to the above quotation number on any future correspondence.

ADDITIONAL TERMS:

1. Shipment can be made in approximately: **4-5 weeks after receipt of purchase order**
2. Payment terms: **1% 10 net 30 days. Subject to Credit Dept. Approval.**
3. Retainages are not allowed.
4. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.

5. This proposal is firm for acceptance within 30 days. After 30 days, it is subject to revision. Unit prices are firm for delivery no later than the greater of 6 months or the quoted lead times. Please add 10% to the prices quoted for each subsequent 6 month period, beginning on that day which is the greater of 6 months from the date of this quotation or the expiration of the quoted lead times above. It is agreed that this quote shall be incorporated into and shall become a part of any further or additional agreement made in relation to this job.
6. Unit prices quoted are F.O.B. origin. (Freight is in addition to the unit prices quoted above)
7. Unit price(s) quoted is firm for shipment by October 31, 2015 No guaranteed firm price can be quoted for shipment after the above date.
8. It is the responsibility of the contractor (purchaser) to verify that the quantities included in our proposal meet the contract specifications for the specific project.
9. The D.S. Brown Company will not be responsible for delays caused by strikes, fires, accidents of whatever cause, domestic or foreign wars, or any other causes beyond its control.
10. Production/fabrication scheduling considerations may require the D.S. Brown Company to produce and invoice the quoted materials earlier than the buyer's required shipment date. It is the responsibility of the buyer to submit for "payment for stored materials", as our standard payment terms apply regardless of whether the materials are being "stored" or have been shipped. Should the Buyer request that D.S. Brown proceed with manufacture, only to later delay the delivery date and request that the material be stored at our facility, storage fees will be invoiced at the rate of 1% of the contract (purchase order or signed quotation) value per month until the materials have been shipped.
11. Should seller be ordered to proceed with engineering and/or production of this material by buyer, and subsequently have part or all of that order cancelled by buyer, seller shall be entitled to reimbursement for all reasonable costs incurred up to the time of cancellation for those items.
12. Steel, chemical, and/or petroleum based product pricing used in this estimate is based on current material availability and costs plus applicable surcharges as of the date of this quotation. Due to the inherent volatility in steel plate, chemical and petroleum based product costs (both material and surcharges), the D.S. Brown Company reserves the right to modify pricing at the time of "release to fabricate" to offset any additional cost increases published after the date of this quotation that are above what was used in this estimate.
13. The above items are quoted as a package and individual items cannot be broken out.

EXCLUSIONS:

1. Field measurements
2. Installation and/or installation supervision, if any
3. Independent laboratory testing, if any
4. Warranty, if any
5. Armor, if any
6. Freight
7. Shop Drawings

Respectfully submitted,

Linnea Barone

bes

Accepted By: _____ Date: _____

Requested Delivery Date: _____ Purchase Order No.: _____

Alfred Civil Engineering, Inc.
140 E Stetson Ave
Hemet, CA 92543

8/3/2015

DBE Certification # 41902
QSD/P Certification # 25398
DIR Registration # 1000024191

==========

Subject: 12-0N3404:- METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
6	130100	JOB SITE MANAGEMENT	LS	1	$9,300	$9.300
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	$500	$500
TOTAL					$9,800	$9,800

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309



E-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

dba E-Nor Traffic Control
16213 Illinois Ave.
Paramount, CA 90723
Phone (310) 513-6209
Fax (310) 513-6299
DBE/MBE/SBE #37718
DVBE/SBE #37084
Public Works#1000007079

ATTN:	ESTIMATING DEPT.	PROJECT:	12-0N3404
BID DATE:	8/4/15	BID TIME:	2:00 PM
ESTIMATOR:	KENNY JONES	RE:	Kenny@enortraffic.com

Proposal General Notes:
ITEM #1 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
TO REMAIN PROPERTY OF E-NOR INNOVATIONS DBA E-NOR TRAFFIC CONTROL.

ITEM#	DESCRIPTION	QUANTITY	PRICE	AMOUNT
1	CONSTRUCTION AREA SIGNS:	1LS		$143,000
	CAS QUANTITIES PER PLAN CS-1, TH-1 THRU TH-10			
2	TRAFFIC CONTROL SYSTEM:			
	(SEE RATES BELOW)			
5	*PORTABLE CHANGEABLE MESSAGE*			
	DAILY	EA	EA	$ 200
	WEEKLY	EA	EA	$ 400
	MONTHLY	EA	EA	$ 850
	DELIVERY	EA	EA	$ 100
	PICK UP	EA	EA	$ 100

DATE: _____

SIGNED: _____ TITLE: _____



E-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953

dba E-Nor Traffic Control
16213 Illinois Ave.
Paramount, CA 90723
Phone (310) 513-6209
Fax (310) 513-6299
DBE/MBE/SBE #37718
DVBE/SBE #37084
Public Works#1000007079

PROJECT: 12-0N3404	BID DATE: 8/4/15	BID TIME: 2:00 PM KENNY@ENORTRAFFIC.COM

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30-60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL – LANE CLOSURES	RATE Day or Night
*1 LANE, 1 DIRECTION, 1 MILE, 1 TC TRUCK 2 MEN	$1,440/8HRS
INCLUDES TWO STANDARD RAMP CLOSURES	
*COMPLETE FREEWAY CLOSURE, 1 DIRECTION, 1 TRUCK 2 MEN	$1,750/8HRS
*STREET CLOSURE, 1LANE; 1 DIRECTION, 1 TRUCK 2 MEN	$1,650/8HRS
*CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN	$1,650/8HRS
*ADDITIONAL LANES, RAMPS AND/OR MILES ADD	$ 75.00
*ADDITIONAL TC TRUCK (NO EQUIPMENT) *ADDITIONAL LABOR	$ 280.00 $ 680/8HRS
*IMPACT ATTENUATOR VEHICLE, WITH DRIVER(BASED ON AVAILABILITY)	$ 980/8HRS
*2 MEN/FLAGMAN CREW WITH RUMBLE STRIPS	$1,650/8HRS
*PILOT CAR WITH LABOR/ FLASHING LIGHTS, ARROWBOARD	$ 850/8HRS
*DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR IMPACT ATTENUATOR VEHICLE	

Overtime is $108.00/8-12hr/man; Doubletime $115.00/hr over 12hr/man
Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from E-Nor office.
Additional travel time will be charged at $50.00 per ½ hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RAGES: 20 miles included per day-No driver.
$400/day; $1300.00/1 week; $3500.00/4 weeks; $100.00 delivery & $100.00 pickup each.
(Surcharge $0.45 per mile, portal to portal) (Based on availability)

CALL FOR PURCHASE PRICE CMS UNITS, ARROWBOARDS, CONES, SIGNS.

PROVISIONS:

A signed contract and 15 working days' notice must be given prior to any move in. This quote shall remain for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE – 100% NET 30.

Lump sum items are based on working days listed in the special provisions or working days bid for this Project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
12-0N3404

Name of DBE business
Enor Innovations Inc.,

Name of DBE representative
Kenny Jones

DBE certification number
12-0N3404

Name of bidder

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
	Total	

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Kenny Jones
Printed name of DBE's authorized representative

V.P.
Title of DBE's authorized representative

8-4-15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro

CALIFORNIA UNIFIED CERTIFICATION PROGRAM

August 19, 2014

CUCP #37718
Metro File # 5146

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

E:\E-Nor Innovations, Inc-DBE approval Letter.doc

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

Marilyn White
Certification Consultant – HSW Services
Diversity & Economic Opportunity Department

D:\EnNor Innovations, Inc-DBE Approval Letter.doc

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90012-2952
Ph: 213-922-2600 Fax: 213-922-7660

CALIFORNIA UNIFIED CI TIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services
561990 All Other Support Services
423990 Other Miscellaneous Durable Goods Merchant Wholesalers
541620 Environmental Consulting Services

Work Category Code(s)

C1200	CONSTRUCTION AREA SIGNS	C1201	TRAFFIC CONTROL SYSTEM
C8700	CONSULTANT, NON ENGINEERING	C8765	DRAFTING
C9999	BROKER	J9510	ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 37718

July 10, 2013

CUCP OFFICER

Aug. 4. 2015 9:46AM ENORINNOVATIONS No. 4178 P. 6/6

ORANGE COUNTY STRIPING SERVICE, INC.

Contractor's Lic. #346095
183 N. Pixley Street, Orange, Ca. 92868
☎: (714) 639-4550 (fax): (714) 639-6353

Project:

TREAT BRIDGE DECK 12-0N3404
12 - ORG - 22, 55, 57 - VAR
ORANGE COUNTY

Bid Date:

AUG. 4, 2015 at 2:00

Architect:

CALTRANS - APPROVED 3-23-15

We hereby submit an estimate for:

ITEM	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	EXTENDED AMOUNT
3	TEMPORARY MARKING (PAINT)	270	SF	$1.20	$ 324.00
4	TEMPORARY STRIPE (PAINT)	57,900	LF	$0.18	$ 10,422.00
12	REMOVE PAINTED STRIPE	3,400	LF	$0.46	$ 1,564.00
13	REMOVE THERMOPLASTIC STRIPE	51,900	LF	$0.46	$ 23,874.00
14	REMOVE PAVEMENT MARKING	270	SF	$2.00	$ 540.00
15	REMOVE PAVEMENT MARKER	2,130	EA	$1.20	$ 2,556.00
32	4" THERMOPLASTIC STRIPE	44,100	LF	$0.49	$ 21,609.00
33	8" THERMOPLASTIC STRIPE	1,690	LF	$1.00	$ 1,690.00
34	8" THERMOPLASTIC STRIPE (BROKEN 12-3)	110	LF	$0.70	$ 77.00
	THERMOPLASTIC MARKING	270	SF	$5.50	$ 1,485.00
36	4" THERMOPLASTIC STRIPE (BROKEN 36-12)	9,430	LF	$0.37	$ 3,489.10
37	4" THERMOPLASTIC STRIPE (BROKEN 17-7)	990	LF	$0.37	$ 366.30
38	8" THERMOPLASTIC STRIPE (BROKEN 36-12)	1,600	LF	$0.70	$ 1,120.00
39	PAINT STRIPE (2 COAT)	11,900	LF	$0.12	$ 1,428.00
40	PAVEMENT MARKER (NON)	790	EA	$2.50	$ 1,975.00
41	PAVEMENT MARKER (RETRO)	1,340	EA	$3.50	$ 4,690.00
43	MOBILIZATION **OCSS PORTION**			L.S.	$ 5,000.00
					$ 82,209.40

ATTACHMENT: OCSS TERMS & CONDITIONS

Includes:

14 WEEK NIGHT MOVE IN

Excludes:

TRAFFIC CONTROL (14 NIGHTS)

Estimator: *Chuck Lockwood*
Date: AUG. 3, 2015

Orange County Striping Service, Inc.
183 North Pixley Street
Orange, Calif. 92868
Phone: 714-639-4550
Fax: 714-639-6353

Federal I.D. No. 95-3077158
Contractors License No. 346095 – C32
DIR No. 1000005547

Terms and Conditions of Bid or Proposal

1. Orange County Striping Service, Inc. is signatory to the Laborers Union, Local 1184
2. Orange County Striping Service, Inc. requires a minimum of 10 working days notice prior to scheduling work
3. Total bid/proposal package must be accepted in full unless Orange County Striping Service, Inc. has agreed to changes prior to bid time.
4. Prices good for 45 days from the date of bid unless otherwise agreed upon.
5. Orange County Striping Service, Inc. will not be held liable for any backcharges unless prior mutual agreement, in writing, is made.
6. Referencing or staking of existing striping is not included unless otherwise stated. Shop drawings or traffic control plans are also not included.
7. Insurance included with bid:

   Commercial Liability Limits
   $1,000,000 per occurrence / $2,000,000 Aggregate
   $2,000,000 Products & Completed Operations Aggregate
   $1,000,000 Personal &Advertisement Injury
   $100,000 Fire Damage (any one fire)
   $5,000 Medical Payments (any one person)
   $2500 Deductible Per Occurrence Including Loss Expense

   Additional Insured On **CG2010 10/93** only, with up to 2 Additional Insured's (Owner / Contractor)

   Auto Liability Limits
   $1,000,000 Combined Single Limit – includes owned, non-owned, and hired

   Work Comp
   Limits as required by Statutory Provisions of the State of California
   Waiver of Subrogation ***NOT*** Included

   Acceptance of bid/Proposal accepts these insurance limits regardless of requirements by owner.

8. Contractor shall abide by Business and Professions Code Section 7108.5 or Public Contract Code 10262.5, whichever applies. Progress payments will be made to subcontractor no later than ten (10) days after date of actual receipt.
9. This bid/proposal and all its Terms and conditions shall become a binding part of any subcontract, purchase order, or other agreement made with Orange County Striping Service, Inc.

FAX COVER SHEET

TO	
COMPANY	
FAXNUMBER	16024371821
FROM	Socal Stormwater Runoff Solution Services Inc.
DATE	2015-07-28 22:47:39 GMT
RE	WPCP Development Proposal - Methacrylate Treatment, Joint Seal Repair, and Polyester Concrete Overlay Project

COVER MESSAGE

Attention: Estimating Department

Please view the attached file for WPCP proposal for:
Project Name: Methacrylate Treatment, Joint Seal Repair, and Polyester Concrete Overlay
Project Number: 12-0N3404
Please do not hesitate to contact me if you have any questions or concerns.
Best Regards,

Mary,
Office Manager
SoCal Stormwater Runoff Solution Services Inc.
Line 1: (310) 343-8313
Line2: (747) 444-0188
Cell: (310) 650-6791
Fax: (310)579-8413
Website: www.socalstormwatersolutions.com

SoCal Stormwater Runoff Solution Services Inc.
PO Box# 25158, Los Angeles, CA 90025
California License# C3483049
Line#1: (310) 343-8313
Line#2: (747) 444-0188
Fax #: (310) 579-8413
E-mail eng@socalstormwatersolutions.com
Web Site www.socalstormwatersolutions.com

Proposal

Date	Proposal #
7/28/2015	3839

project:
Project Name: Methacrylate Treatment, Joint Seal Repair, and Polyester Concrete Overlay
Project Number: 12-0N3404

Item #	Description	Qty	Rate	U/M	Total
1.1	Preparation of The Water Pollution Control Plan **(WPCP)**	1	$950.00	LS	$950.00
Acceptance of This Bid is good for 30 Days from Bid Date.				**Total:**	$950.00

1. Payment terms for new customers is C.O.D. Client may receive an approval for Net 30 when Credit Card Authorization Form is reviewed and approved.(Existing clients with the active account are exempted.)
2. Price includes electronic copy of the final SWPPP.
NOTE: Socal Stormwater Runoff Solution Services INC. herein called "SSRSS INC." does not provide draft or approved SWPPP hard copies. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material (T&M). T&M will be billed at a standard rate of $90.00/hour for non-Civil Engineering services and $120.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments.
3. Hard copy manuals: Billed at $50.00 for additional manual unless stated otherwise. Contractor will also pay for all additional shipping charges at cost plus a 15% handling fee.
4. Additional charges may apply pending contractor insurance requirements.
5. This Contract constitutes the entire Contract, and the parties are not bound by any oral expression or representation including those made by any agent of either party purporting to act for or on behalf or either party or by any commitment or arrangement not specified in the Contract.
6. No additional work shall be done without prior written authorization of Contractor. Any such authorization shall be on a change order form approved by both parties, which shall become a part of this Contract. Where such additional work is so added to this Contract, it is agreed that the total price under this Contract shall be increased by the price of such additional work, any delinquent service charge may be increased proportionately, and all terms and conditions of this Contract shall apply equally to such additional work.
7. It is expressly stipulated and agreed that SSRSS INC. shall not be liable for any delays occasioned by the elements, labor disputes, strikes, lockouts, Acts of God, fires, inclemency of the weather, changes ordered in the work, unavoidable casualties, the acts or omissions of owners or persons or any other similar or dissimilar causes beyond the control of SSRSS INC.
8. Contractor hereby agrees that time shall be of the essence in regard to all payments provided for herein, and if any payment is not made when due, Contractor agrees to pay all collection costs and expenses including costs of suit and any related attorney's fees and costs and also hereby waives the benefit of any statute of limitation that would prohibit an action of SSRSS INC. to enforce the terms and conditions of this Contract including but not limited to any right to recovery of attorney's fees and costs. The laws of the State of California shall control all aspects of this contract except as to lien matters, which will be governed by the laws of the state where the subject property is located.
At any time any controversy shall arise between SSRSS INC. and Contractor regarding anything pertaining to this Contract and which the parties hereto do not promptly adjust and determine, then Contractor and SSRSS INC. stipulate and agree that the controversy shall, at the election of SSRSS INC., be submitted to an determined under the Construction Industry Arbitration Rules of the American Arbitration Association then in effect, and the parties hereto agree to be bound by the Award in such Arbitration. The Award shall be binding and final and may be entered as a final judgment in a court of competent jurisdiction.
10. SSRSS INC. will not be responsible for Acts of God, fire, storm, flood, landslide, earthquake, theft, vandalism or other disasters or accidents. Owner will purchase insurance at his expense before any work begins that will cover fire, vandalism, malicious mischief and other perils during the course of construction. SSRSS INC. will be held harmless for any damage or outcome relating to lack of insurance, vandalism, trespassing, weather, underground services or "Mother Nature".
11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000002 [*]
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is

11. Contractor is responsible for the labor/material for installment, maintenance and repair of the BMP's per the approved SWPPP.
12. Contractor is required to comply with the requirements of the approved SWPPP and all the terms of the Construction General permit (CGP) ORDER NO. 2009-0009-DWQ NPDES NO. CAS000[illegible] [2]
13. SSRSS INC. is not responsible for any Contractor negligence and non-compliances of the terms and requirements of the SWPPP and the CGP by the Contractor or any other parties. Contractor is required to notify the QSD and the State Water Board of any violations of the permit requirements and non-authorized discharges.
14. SSRSS INC. may assign or subcontract all or any portion of the work to be done under this Contract.
15. Access to the job site must be furnished by Contractor, the general contractor, lessee or other party ordering work.
16. SSRSS INC. shall not be held responsible for any existing violations of applicable building regulations or ordinances, whether cited by the appropriate authority or not. SSRSS INC. is not held responsible for any abnormal or unusual preexisting conditions. Correction of any such violations or abnormal conditions shall not be considered part of this Contract and shall be at the Contractor's ense.

Once the proposal is signed and fully executed, no cancellation would be accepted. SWPPP/WPCP plan is a project specific document and can not be utilized for any other projects. If for any reason (Contractor decision, error or the Owner/Agency change on requirement) a SWPPP/WPCP document is no longer needed, this contract shall be in effect and contractor is responsible to pay for the service in full.

18. Price of this contract is subject to increase for projects that are not commenced for over 90 days from the date that this contract is signed and fully executed.
19. Invoices paid after due date are subject to a finance charge computed at a monthly rate of 1.5% (annual percentage rate of 18%). Client is responsible for legal and collection costs if necessary to collect past due amount(s).

"Note: Lead compliance plan proposal will be provided upon your request."
"Note: public safety plan proposal will be provided upon your request."

Authorized Customer Rep: ..... Signature : .....

Chrisp Company
Rialto Office
2280 South Lilac Ave
'oomington Ca 92316
none: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

For the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 8/4/2015
BidDate: 8/4/2015
JobName: 12-Ora-22, 55, 57-Various
Location: Orange County Bid#: 28479 0
Contract#: 12-0N3404 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
02	Traffic Control (For Chrisp Co work only)	1	LS	45800.000	$45,800.00
03	Temporary Marking (See Notes Below)	0	SF		
04	Temporary Stripe (see Notes below)	0	LF		
12	Remove Painted Traffic stripe	3400	LF	2.200	$7,480.00
13	Remove Thermo Traffic Stripe	51900	LF	2.200	$114,180.00
14	Remove Thermo Marking	270	SF	10.000	$2,700.00
15	Remove Pavement marker	2130	EA	2.000	$4,260.00
32	4" Thermo Traffic Stripe	44100	LF	1.500	$66,150.00
[illegible]	8" Thermo Traffic Stripe	1690	LF	2.000	$3,380.00
	8" Thermo Traffic Stripe (Broken 12-3)	110	LF	2.000	$220.00
35	Thermo Marking	270	SF	8.000	$2,160.00
36	4" Thermo Traffic Stripe (Broken 36-12)	9430	LF	1.500	$14,145.00
37	4" Thermo Stripe (Broken 17-7)	990	LF	1.500	$1,485.00
38	8" Thermo Stripe (Broken 36-12)	1600	LF	2.000	$3,200.00
39	Paint Traffic Stripe (2-Coat)	11900	LF	1.200	$14,280.00
40	Pavement Marker (Non Refl)	790	EA	4.000	$3,160.00
41	Pavement Marker (Refl)	1340	EA	6.000	$8,040.00
43	Mobilization	1	LS	21600.000	$21,600.00
	Subtotal				$312,240.00

Chrisp Company
Rialto Office
2280 South Lilac Ave
`loomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TOTAL $312,240.00

Notes

Items 3 & 4 (Optional) Paint Temporary Striping Behind Bridge Deck Sealing at The Following Prices.
(Price is based on Painting Temporary Striping Every Shift Bridge Deck Sealing Occurrs)
1 Man & 1 Paint Truck @ 1500.00 Per Shift (1-8 Hrs) OT @ 145.00 Per HR
Paint & Glass Bead Material @1-LS-1,800.0
Chrisp Co will accept the striping items without the stripe removal items (12-15)
The stripe removal items include traffic control and painting back temporary delineation.

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.2 Addendums

This quote includes all stipulations found on page 3

QUOTE PREPARED BY Roger Weisbrod
(510) 715-8471
rweisbrod@chrispco.com
CHRISP COMPANY

Chrisp Company
Rialto Office
2280 South Lilac Ave
'oomington Ca 92316
Phone: (909) 746-0356 Fax: (909) 746-0354

Quotation

Contractors License No. 374600
DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement
Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated August 4, 2015 for the following project

12-Ora-22, 55, 57-Various

-
- 1 Move- In(s) included. Additional Move- Ins $3,800.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- EXCLUDE: Lead Compliance Plan
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

11861 Branford Street
Sun Valley, CA. 91352
Phone (818) 834-8199
Fax (818) 834-8618
License No. 421823 A, C31, & C32
CALTRANS CERTIFIED SMALL BUSINESS #0023707
We are an equal employment opportunity Co.

Sterndahl Enterprises, Inc.

Bid Proposal

To: ESTIMATING: **From:** Denny Sterndahl

Fax: **Pages:** 2

Phone: **Date:** 8-4-15

Re: CALTRANS #12-0N3404 RT. 22, 55, 57 **CC:** Sterndahl Job File

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:** SEI BID NO 15-752

ITEM	DESCRIPTION	UNIT	EST. QTY	PRICE	TOTAL
2	TRAFFIC CONTROL (PORTION)	LS	1	$49,000.00	$49,000.00
3	TEMP. PAINT MARKING	SF	270	$ 3.00	$810.00
4	TEMP. PAINT STRIPE	LF	57900	$ 0.10	$5,790.00
12	REMOVE PAINT STRIPE	LF	3400	$ 0.40	$1,360.00
13	REMOVE THERMO STRIPE	LF	51900	$ 0.40	$20,760.00
14	REMOVE THERMO MARKING	SF	270	$ 3.00	$810.00
15	REMOVE PAVEMENT MARKER	EA	2130	$ 1.00	$2,130.00
32	4" THERMO STRIPE	LF	44100	$ 1.00	$44,100.00
33	8" THERMO STRIPE	LF	1690	$ 3.00	$5,070.00
34	8" BROKEN THERMO STRIPE 12-3	LF	110	$ 3.00	$330.00
35	THERMOPLASTIC PAVEMENT MARKING	SF	270	$ 10.00	$2,700.00
36	4" BROKEN THERMO STRIPE 36-12	LF	9430	$ 0.60	$5,658.00
37	4" BROKEN THERMO STRIPE 17-7	LF	990	$ 0.60	$594.00
38	8" BROKEN THERMO STRIPE 36-12	LF	1600	$ 3.00	$4,800.00
39	PAINT STRIPE 2 COAT	LF	11900	$ 0.55	$6,545.00
40	PAVEMENT MARKER NON-REFLECTIVE	EA	790	$ 1.50	$1,185.00
41	PAVEMENT MARKER RETROREFLECTIVE	EA	1340	$ 3.00	$4,020.00
43	MOBILIZATION	LS	1	$12,000.00	$12,000.00
		GRAND TOTAL			$167,662.00

Sterndahl Enterprises, Inc. TERMS AND CONDITIONS to follow.

BID 15-752 CALTRANS #12-0N3404 RT. 22, 55, 57 8-4-15.doc August 1, 2015

STERNDAHL ENTERPRISES, INC.

Terms and Conditions

1. Sterndahl Enterprises, Inc. is signatory to the Laborers Union, both Northern and Southern California.
2. Unless otherwise noted or agreed to in writing by Sterndahl Enterprises, Inc., **prior to bid time**, the total bid must be accepted. If you need revised pricing for only a portion of the work, please contact the Estimator.
3. Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.
4. Lump sum items are based on "working days" listed in the Special Provisions for this project. Additional compensation will be required if working days are exceeded.
5. Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.
6. This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon.
7. Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/30/2016. D.I.R. REG. #1000006711, Ex. 6-30-16.
8. **BACKCHARGES**: Customer acknowledges that Sterndahl Enterprises, Inc. will not accept any backcharges unless prior mutual agreement is made in writing.
9. The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of $400.00.
10. Bid __X__ includes _____ does not include removal for our work, however, the Contractor must provide our sweeper with a dump site on the project and debris is the Contractor's responsibility, if included.
11. Referencing of the pavement delineation __X__ will ___ will not be included. We require 10 working days notice before obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or changes in striping patterns. On seal coat/slurry seal jobs, alignment is to be established by the Contractor by placement of temporary markers per Special Provisions.
12. Bid __X__ includes ____ does not include traffic control for our work only.
13. Bid excludes changeable message boards, unless noted elsewhere on this bid.
14. **Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work.** This time is necessary to reference, when applicable, order material and schedule the project.
15. Price includes __2(TWO)__ move-in(s). Additional moves will be charged at $2,200.00 _____.
16. Addendums __NONE_____ noted.
17. Bid ___X___ includes _____ does not include temp. tab removal.
18. Bid excludes any and all items related to handling hazardous materials including, but not limited to removal, testing, containment, hauling and disposal, unless specifically noted elsewhere on this bid.
19. Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held on rental items and is considered a direct billing.
20. Regardless of the language of any indemnity obligations set forth in any subcontract tendered to SEI regarding the project, the language of this clause will prevail. As a condition precedent to SEI's agreement to enter into a subcontract, the parties acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically set forth in or referred to in that document, without regard to whether that other document has an integration clause. Each party will indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall be proportionate to fault.

BID ITEMS #2 & 43 ARE FOR OUR WORK ONLY. TEMP. STRIPE WILL BE INSTALLED FOLLOWING STRIPE REMOVAL.

I have read, and understand, the above "Terms and Conditions", and agree that our Quote and these Terms and Conditions will become a part of the agreement, in the event that the contract is awarded to Sterndahl Enterprises, Inc.

General Contractor: _____

_____ _____
Signature Title

_____ _____
Name (Type or Print) Date

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 08/04/15

CONTRACT INFO
12-0N3404
12-Ora-22,55,57-VAR

PROPOSAL: 105740

ESTIMATOR
Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
12-0N3404
12-Ora-22,55,57-VAR

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	Proposal General Notes: ITEM #1 IS FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.			
	THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.			
001	**CONSTRUCTION AREA SIGNS** **INCLUSIONS:** CAS QUANTITIES PER PLAN SHEETS CS-1 AND THQ-1 ONLY. **EXCLUSIONS:** PCMS.	100 LS	553.350/LS	55,335.00
002	**TRAFFIC CONTROL SYSTEM** **(SEE PAGE 2 FOR RATES)**			
005	**PORTABLE CHANGEABLE MESSAGE SIGN** **(SEE PAGE 2 FOR RATES)**			

TOTAL BID: $55,335.00

Signed: _____

Dated: _____

Title: _____

STATEWIDE TRAFFIC SAFETY & SIGNS

TO: Estimating Dept.
HONE:
FAX/EMAIL:
SIGNED:
DATE:

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117
DIR PW Reg. #: 1000001109 Exp. 6/30/16

Bid Date: 8/4/2015
Contract Info:
12-0N3404
12-Ora-22,55,57-VAR
Proposal :105740
Estimator :Chris Jones

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN EIGHT (8) HOURS NOTICE. APPLY 30 - 60 MINUTES FOR SET UP AND PICK UP.

TRAFFIC CONTROL -- LANE CLOSURES	DAY OR NIGHT
1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN Includes two (2) standard ramp closures	*$1,350.00/8hr
Connector Closure, 1 T.C. Truck, 2 T.C. Techs	*$1,350.00/8hr
Addl Connector/Connector closure during lane closure	*$150.00/each
Additional lanes, ramps and/or miles	*$50.00/each
Additional TC Truck (no equipment)	*$225.00/shift
Additional TC Tech	*$575.00/8hr
IMPACT ATTENUATOR VEHICLE, WITH DRIVER (Based on Availability)	$850.00/8hr
FLAGGING - 2 MEN / DAY (T-13) / **INCLUDES Rumble Strips**	*$1,600.00/8hr
FLAGGING - 2 MEN / NIGHT (T-13) / **INCLUDES Rumble Strips**	*$1,650.00/8hr
NIGHT flagging includes two light sources	

* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

Overtime is $95.00/8 - 12hr/man; Doubletime $115.00/hr over 12 hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES MULTIPLY BY 1.7
Time begins upon arrival at job site. Rates include travel time up to one (1) hour from any STSSI branch location.
Additional travel time will be charged at $30.00 per 1/2 hour/man, each direction.

NO RETENTION HELD FOR TRAFFIC CONTROL OR RENTAL EQUIPMENT

IMPACT ATTENUATOR VEHICLE RENTAL RATES; - 20 miles included per day - No Driver
$350.00/day, $1,200.00/1 week, $3,000.00/4 weeks; $150.00 delivery & $150.00 pickup each.
(Surcharge $0.75 per mile, portal to portal) (Based on Availability)

CHANGEABLE MESSAGE SIGN RENTAL RATES - **CALL FOR PURCHASE PRICES**
$150.00/day, $400.00/1 week, $1,000.00/4 weeks; $75.00 delivery & $75.00 pickup each.
NO delivery or pick up charge if STSSI performs traffic control.
"DAY" rate is applied if STSSI tech maintains PCMS boards

Purchase/Rental pricing of traffic control equipment available upon request.

STATEWIDE™
TRAFFIC SAFETY & SIGNS

TO: Estimating Dept.
HONE:
FAX/EMAIL:
SIGNED:
DATE:

Statewide Traffic Safety & Signs
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117
DIR PW Reg. #: 1000001109 Exp. 6/30/16

Bid Date: 8/4/2015
Contract Info:
12-0N3404
12-Ora-22,55,57-VAR
Proposal :105740
Estimator :Chris Jones

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. **PAYMENT TERMS ARE - 100%, NET 30,** unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. with out prior approval.
- Installed crash array barrels relocated by Contractor shall be paid for at item price or new rental period of $3.00 a day per barrel.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations $1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains surance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location / mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location / mark-out. Statewide Traffic Safety and Signs, Inc. will mark out its own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

Arrow Signs

42085 Vandamere Ct.
Temecula, CA 92592
Fax (951) 302-2814

CA License #898477
LABORER'S UNION
SMALL BUSINESS
SBE# 42689
DIR# 1000015804

ESTIMATE

TO: CONTRACTORS

PROJECT/JOB NUMBER: 12-0N340F **BID DATE:** 8/4/15

TO ESTIMATORS:

CONSTRUCTION AREA SIGNS:
Estimate includes delivery, installation and removal of signs. The price does not include maintenance, changes of dates, relocation, or replacements. Quote does not include Mast Arm Sign Installation.
****Note**** All signs become the property of **ARROW SIGNS** upon the completion of the job. Bonds are not included in this bid. Estimates expire 90 days from the bid date without notice of acceptance from the contractor. A minimum of 2 weeks lead time is required for scheduling new jobs.

BID ITEMS:
CONSTRUCTION AREA SIGNS: # 1 $29,750. Includes Traffic Handling Signs

ROADSIDE SIGNS: #

ADDITIONAL ITEMS: #

If you have any questions regarding any portion of this quote, please feel free to email your questions to MATT MCVEY at mjmcvey@verizon.net. Any other questions or concerns please contact Matt at (951)813-1053 or KELLY PIERCE at (310)619-5441.

THANK YOU for your time and consideration.

Sincerely,

Matt McVey
MATT MCVEY

A Division of United Synergy Corporation
Certified SB/DVBE
Construction Materials Supplier

DVBE/SBE #1568820

Pricing provided for Caltrans **Bid# 12-0N3404** Any questions regarding this quote, please contact **Kail @ 1-844-823-DVBE**

1-844-823-3823

Attn. Bidding Contractor

United Synergy Corporation
12305 Locksley Lane, Auburn, CA 95602
(530) 273-1639 / Fax (530) 273-1740
www.uscsupply.net

USC Supply
12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

projects@uscsupply.net
www.uscsupply.net

A Division of United Synergy Corporation

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ORANGE COUNTY
VARIOUS LOCATIONS

Estimate

Date	Terms	Estimate #	Project
8/4/2015	Net 30	2015-737	12-0N3404

ITEM #	DESCRIPTION	QTY	U/M	RATE	TOTAL
10	FASTSET DOT MIX w/FIBERS 55lb @.45cf YIELD 56/PALLET	3,640	Bag	17.50	63,700.00T
10a	PALLET DEPOSIT	65	ea	20.00	1,300.00
26	BONDED JOINT SEAL MR 3" WABO®SPS SYSTEM SPS-400	256	LF	25.30	6,476.80T
27	WABO®SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) (MR-1") 1,601 lf	216	Kit	59.00681	12,745.47T
28	WA-375 TYPE B JOINT SEAL 1 1/2" MR WABO®COMPRESSIONSEAL	540	LF	25.30	13,662.00T
29	WABO MODULAR BOX SEAL (WBA C-5603)	234	LF	30.80	7,207.20T
30	NEOPRENE STRIP SEAL GLAND SE-400	28	LF	19.23143	538.48T
	WABO®PRIMALUB ADHESIVE 1 gal	7	gal	91.59429	641.16T
	DUE TO VOLATILITY OF FREIGHT AND FUEL RATES, INBOUND FREIGHT WILL BE DETERMINED AT TIME OF ORDER SHIPMENT	1	ea	0.00	0.00T
	USC SUPPLY DELIVERY CHARGE TO BE DETERMINED	1	ea	0.00	0.00T

+Prices Quoted are Valid for 30 Days from estimate date unless USC Supply receives a price increase.

Subtotal

Sales Tax (8.0%)

Total

USC Supply
12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

projects@uscsupply.net
www.uscsupply.net

A Division of United Synergy Corporation

Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ORANGE COUNTY
VARIOUS LOCATIONS

Date	Terms	Estimate #	Project
8/4/2015	Net 30	2015-737	12-0N3404

ITEM #	DESCRIPTION	QTY	U/M	RATE	TOTAL
	****CONTRACTOR RESPONSIBLE FOR JOB SITE UNLOADING CAPABILITIES****			0.00	0.00
	CONTRACTOR TO VERIFY QUANTITIES PRIOR TO ORDERING MATERIAL				
	CHEMICALS ARE NON- RETURNABLE ITEMS				
	PRICES ARE BASED ON QUANTITIES QUOTED ANY CHANGE IN QUANTITIES MAY RESULT IN PRICE INCREASE				

+Prices Quoted are Valid for 30 Days from estimate date unless USC Supply receives a price increase.

Subtotal	$106,271.11
Sales Tax (8.0%)	$8,397.69
Total	$114,668.80

California Certification Report

1568820 - USC SUPPLY / USC CSR - MB | DVBE

Legal Business Name	UNITED SYNERGY CORPORATION		
Doing Business As	USC SUPPLY / USC CSR		
Address	12305 Locksley Lane AUBURN, CA 95602	Phone FAX	(530) 273-1639 (530) 273-1740
Email	projects@uscsupply.net		
Web Page	http://www.uscsupply.net		
Active Certifications	SB (micro) Feb 20, 2013 - Mar 31, 2017 DVBE Feb 22, 2013 - Mar 31, 2017		
Business Types	Service; Non-Manufacturer;		
Classifications	[101615] Trees and shrubs [251739] Electrical components [271122] Masonry and concrete tools [271127] Power tools [301036] Structural products [301115] Concrete and mortars [301515] Roofing materials [301518] Siding and exterior wall materials [301617] Flooring [301721] Garage doors and operators [391213] Electrical boxes and enclosures and fittings and accessories [401416] Valves [401423] Pipe fittings [401515] Pumps [401700] Pipe piping and pipe fittings [461815] Safety apparel [461823] Fall protection and rescue equipment [701116] Flowering plants [701315] Land and soil protection [721519] Masonry and stonework services [721532] Coating and caulking and weather water and fireproofing services [921019] Rescue services [951218] Utility buildings and structures		
Keywords	construction supplies building supplies building materials roofing supplies roofing materials concrete electrical materials and supplies pipe fittings valves erosion control materials confined space monitoring & rescue services		

STATE OF CALIFORNIA – DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2006)

Instructions: The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

SECTION 1

Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820

Description (materials/supplies/services/equipment proposed): CONCRETE PATCH / JOINT SEAL

Solicitation/Contract Number: 12-0N3404 SCPRS Ref. Number: (FOR STATE USE ONLY)

SECTION 2

APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.

☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). *(Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)*

All DV owners and managers of the DVBE **(attach additional pages with sufficient signature blocks for each person to sign):**

(Printed Name of DV Owner/Manager)	(Signature of DV Owner/Manager)	(Date Signed)
Edmond L Rossovich		4 AUG 2015
Daniel E Rossovich		4 AUG 2015

Firm/Principal for whom the DVBE is acting as a broker or agent: (Print or Type Name)
(If more than one firm, list on extra sheets.)

Firm/Principal Phone: Address:

SECTION 3

APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.

☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

☐ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in *Military and Veterans Code 999.2*, subsections (c) and (g). *Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.*

Disabled Veteran Owner(s) of the DVBE **(attach additional pages with signature blocks for each person to sign):**

(Printed Name)	(Signature)	(Date Signed)

(Address of Owner)	(Telephone)	(Tax Identification Number of Owner)

Disabled Veteran Manager(s) of the DVBE **(attach additional pages with sufficient signature blocks for each person to sign):**

(Printed Name of DV Manager)	(Signature of DV Manager)	(Date Signed)

PRINT | CLEAR

A Division of United Synergy Corporation
Certified SB/DVBE
Construction Materials Supplier

USC Supply is a Construction Materials Supplier, serving all of California and Nevada. We stock and sell many items you use on every job. USC Supply, offers fair prices and quality service to our customers. We are a certified DVBE/SDVOSB/SBE company that prides itself for offering almost every product we sell, from an American manufacturer, delivered on a USC Supply owned truck. Please contact USC for any pricing you may be requesting.

Safety	additives	Accugeo
Custom Rope/ Harness Systems	Concrete fiber Mesh	Basalite
Abrasive Blades	Fasteners	J.D. Russel
Hammer Bits	HDPE Liners	Zurn
Poly Sheeting	HDPE Pipe	Watson Acme Bowman
Geotextile Fabrics	RCP	Hohmann & Barnard Inc.
Under-slab Vapor Barriers	CMP	Propex
Custom Fabricated Filter bags	Steel Framing	Shields Harper
Epoxy Coated Rebar	Dens-Glass/Dens-Deck	All Truncated Dome Pads
Fiberglass Rebar	GP Gypsum Wall Board	Allied Wire
Custom Metal Products	PVC	US Safety
Rock Bolts	Copper	Haws
Rock Fall Protection	Steel pipe	McCain Inc.
HWY/ Rail Markers	Specialty products	JAM Services
Rail Track and Accessories	Drilling/ boring bits	Prinsco Pipe
Steel Framing	Trench drains	Sika Sarnafil
Fireproof Wallboard	Foam insulations	Pacific Corrugated Pipe
Electrical	Roofing	Wesco
Lighting	Fire Sprinklers	Phillips
Tire Wash Stations	Waterproofing	Louis Paulson
Eye Wash Stations		Poly America
Drinking fountains	**We sell for...**	Stanton Tire Wash Systems
Truncated domes	BASF	Hogan
Epoxies	Rapidset	JM Eagle
Grouts	Quickrete	Adhesive Technologies
Mortars	Williams X	
Water plug	Dayton Superior	And many more.....
Water stop	Unitex	Visit us at www.uscsupply.net
Under slab vapor barriers	Boise Cascade	
Expansion joints	Georgia Pacific	**Daniel E. Rossovich**
Joint sealants	Mueller Industries	**530-913-9541 c**
Concrete forming accessories	Relton	**530-273-1639 o**
Concrete forming lumber	Viking Fire Sprinklers	**530-273-1740 f**
Concrete cures/ releases	Calpico	dan@uscsupply.net

United Synergy Corporation
12305 Locksley Lane, Auburn, CA 95602
(530) 273-1639 / Fax (530) 273-1740
www.uscsupply.net

J. MCLOUGHLIN ENGINEERING CO.

10641Fulton Court Rancho Cucamonga CA 91730
Tel: 909.944.1037 Fax: 909.944.1051

DATE: 08-04-15

CONTRACT #:12-0N3404

FAX: **602 – 437 – 1821**

2	TRAFFIC CONTROL SYSTEM	LS	1	$ 6,000.00	$ 6,000.00
23	STRUCTURAL CONCRETE, (TYPE R)	CY	55	$ 1,700.00	$ 93,500.00
24	PAVING NOTCH EXTENSION	CF	35	$ 750.00	$ 26,250.00
43	MOBILIZATION	LS	1	$ 8,500.00	$ 8,500.00
					$ 134,250.00

Joe McLoughlin



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
LICENSE # 957808, A UNION CONTRACTOR
PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500
Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

August 4, 2015
QUOTE VALID FOR 30 DAYS

PROJECT: **METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY**
CONTRACT #: **12-0N3404**
BID DATE: **August 4, 2015**
FED AID #:
FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
1	CONSTRUCTION AREA SIGNS	LS	1	$ 31,595.00	$ 31,595.00

CONTRACT DET

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY

NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: $650

PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING

NO MAINTENANCE ON DELINEATORS

UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 957808 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

Dustan@HighwaySpecialty.com

PROJECT: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

CONTRACT: 12-0N3404

BID DATE: August 4, 2015

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	
	FLAG OVERTIME FOR EACH PERSON	HOUR	
	PILOT CAR: 8 HR	DAY/NIGHT	
	PORTABLE RUMBLE STRIPS	DAY/NIGHT	
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$995.00
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	$1,395.00
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	$100.00
	ADDITIONAL LANE CLOSURE	EACH	INCLUDED
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	DAY	$200.00
		WEEK	$400.00
		4 WEEK	$1,200.00
	TRUCK MOUNTED ATTENUATOR RENTAL (operated)	8HR DAY/NIGHT	$895.00
		OVERTIME	$110.00
	TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)	WEEKLY	$1,600.00
		MONTHLY	$3,200.00
	ARROW BOARD RENTAL	WEEKLY	$185.00
		MONTHLY	$550.00
	LIGHT TOWER RENTAL	DAILY	$65.00
	DELIVERY OF EQUIPMENT CHARGE	EACH	$65.00
	SUBSISTENCE PER PERSON, PER DAY		N/A

***Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

FAX

To:	TRUESDELL BID FAX	***From:***	DUSTAN CURRIER HIGHWAY SPECIALTY CO
Phone:		***Phone:***	*(530) 338-3218 * 102*
Fax Phone:	*+16024371821*	***Fax Phone:***	*(530) 338-3218*
Date:	08/04/2015		
Pages including cover sheet:	3		

Note:

bidding today, 12-0N3404

CAL-STRIPE

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION **"INSTALL ONLY" OPTION** August 3, 2015

BIDS ON - 8/4/2015
PROJECT DESCRIPTION: Bridge Decks – Rtes. 22, 55, 57 – Orange County
CONTRACT / PROJECT NO: Caltrans # 12-0N3404 12-Ora-22,55,57-Var
ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement Markers [yes] Temporary Striping [yes] Thermo / Paint removal [NO] Marker Removal [NO] Lead compliance plan for stripe removal [NO] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Removal of temporary markers (option)
B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ $5,500.00ea
C. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 4).
D. ALL temporary detour signs, ramp/connector signs are to be furnished and placed by The General Contractor. ALL portable CMS signs are to be furnished and placed by The General Contractor.
E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
F. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non hazardous liquid or solid stripe removal debris, marker removal debris.
G. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
H. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Project: Rtes. 22,55,57 Orange Co. Caltrans # 12-0N3404 INSTALL ONLY Bids on 8/4/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	TOTAL
2	1	LS	Traffic Control - Cal Stripe Operations ONLY	$15,000.00	$ 15,000.00
3*	270	SF	Temp. Pavement Marking(Paint) Materials Only	$1.00	$ 270.00
4*	57900	LF	Temp. Traffic Stripe (Paint) Materials ONLY	$0.03	$ 1,737.00
SEE BELOW FOR OTHER CHARGES RELATED TO TEMPORARY ITEMS 3* & 4*					
32	44100	LF	4" Thermo Stripe	$0.60	$ 26,460.00
33	1690	LF	8" Thermo Stripe	$1.50	$ 2,535.00
34	110	LF	8" Thermo Stripe (Bkn 12-3)	$1.00	$ 110.00
35	270	SF	Thermo Pavement Marking	$5.00	$ 1,350.00
36	9430	LF	4" Thermo Stripe (Bkn 36-12)	$0.40	$ 3,772.00
37	990	LF	4" Thermo Stripe (Bkn 17-7)	$0.40	$ 396.00
38	1600	LF	8" Thermo Stripe (Bkn 36-12)	$1.00	$ 1,600.00
39	11900	LF	Paint Traffic Stripe (2 - Coat)	$0.15	$ 1,785.00
40	790	EA	Pavement Marker (Non-Reflective)	$1.50	$ 1,185.00
41	1340	EA	Pavement Marker (Retroreflective)	$4.00	$ 5,360.00
43	1	LS	Mobilization - Cal Stripe Operations	$6,000.00	$ 6,000.00
			OPTION:		
Removal of temporary markers placed by The General Contractor = $2,500.00					
				TOTAL BASE BID	$ 67,560.00
			Other Charges Related to Items 3* & 4*		
Temporary Striping in your traffic control (a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (8 hours)	$1,325.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends)	$1,450.00	Per Shift
	1	EA	Overtime (over 8 hours)	$158.00	Per Hour
	1	EA	Weekly Mobilization for Temporary Striping	$795.00	Per Week
A Weekly Mobilization is defined as 1 to 5 consectuve shifts of temporary striping per week.					

N :

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

CAL-STRIPE

2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184

ESTIMATOR: Steve Works

SUBCONTRACT QUOTATION

August 3, 2015

BIDS ON - 8/4/2015
PROJECT DESCRIPTION: Bridge Decks – Rtes. 22, 55, 57 – Orange County
CONTRACT / PROJECT NO: Caltrans # 12-0N3404 12-Ora-22,55,57-Var
ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries $5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [yes] Pavement Markers [yes] Temporary Striping [yes] Thermo / Paint removal [yes] Marker Removal [yes] Lead compliance plan for stripe removal [YES] Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Removal of temporary markers [option]
B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ $5,500.00ea
C. [1] Total Move-ins included for Removals of Striping, Marking & Pavement Markers. Additional Move-in Charge @ $5,500.00ea
D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 8).
E. ALL temporary detour signs, ramp/connector closure signs are to be furnished and placed by The General Contractor. ALL Portable CMS Signs are to be furnished and placed by The General Contractor.
F. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.
G. Prime Contractor to provide on-site fenced area within the job limits for temporary storage of the yellow stripe removal debris. Prime Contractor to provide an on-site dumpsite within the job limits, and shall dispose of all non hazardous liquid or solid stripe removal debris, marker removal debris.
H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.
I. Any required Safety Training shall be paid by The General Contractor on a force account basis.

Project: Rtes. 22,55,57 Orange Co. Caltrans # 12-0N3404 Bids on 8/4/15

ITEM	QTY	UNIT	DESCRIPTION	UNIT $	TOTAL
2	1	LS	Traffic Control - Cal Stripe Operations ONLY	$30,000.00	$ 30,000.00
3*	270	SF	Temp. Pavement Marking(Paint)Materials Only	$1.00	$ 270.00
4*	57900	LF	Temp. Traffic Stripe (Paint) Materials ONLY	$0.03	$ 1,737.00
12	3400	LF	Remove Painted Stripe	$0.50	$ 1,700.00
13	51900	LF	Remove Thermo Stripe	$0.40	$ 20,760.00
14	270	SF	Remove Thermo Marking	$3.00	$ 810.00
15	2130	EA	Remove Pavement Marker	$1.50	$ 3,195.00
32	44100	LF	4" Thermo Stripe	$0.60	$ 26,460.00
33	1690	LF	8" Thermo Stripe	$1.50	$ 2,535.00
34	110	LF	8" Thermo Stripe (Bkn 12-3)	$1.00	$ 110.00
35	270	SF	Thermo Pavement Marking	$5.00	$ 1,350.00
36	9430	LF	4" Thermo Stripe (Bkn 36-12)	$0.40	$ 3,772.00
37	990	LF	4" Thermo Stripe (Bkn 17-7)	$0.40	$ 396.00
38	1600	LF	8" Thermo Stripe (Bkn 36-12)	$1.00	$ 1,600.00
39	11900	LF	Paint Traffic Stripe (2 - Coat)	$0.15	$ 1,785.00
40	790	EA	Pavement Marker (Non-Reflective)	$1.50	$ 1,185.00
41	1340	EA	Pavement Marker (Retroreflective)	$4.00	$ 5,360.00
43	1	LS	Mobilization - Cal Stripe Operations	$10,000.00	$ 10,000.00
Please see below for other charges related to Items 3* & 4*					
OPTION:					
Removal of temporary pavement markers placed by The General Contractor = $2,500.00					
				TOTAL BASE BID	**$ 113,025.00**
			Other Charges Related To Items 3 & 4		
Temporary Striping in your traffic control (a shift is defined as min. 2 to max. 8 hours)				1150.00	Per Shift
	1	Shift	Striper Truck & Operator (8 hours)	$1,325.00	Per Shift
	1	Shift	Striper Truck & Operator (Weekends)	$1,450.00	Per Shift
	1	EA	Overtime (over 8 hours)	$158.00	Per Hour
	1	EA	Weekly Mobilization for Temporary Striping	~~$795.00~~	~~Per Week~~
A Weekly Mobilization is defined as 1 to 5 consectuve shifts of temporary striping per week.					NO Mob.

N :

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 12-0N3404	**TO: PLANHOLDER**
BID DATE: 08/04/15	**ATTN: ESTIMATOR**

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #1)
ITEM #1 $27,500.00 **WITH USING MTC FOR ITEM #2**
(ITEM #1 INCLUDES TRAFFIC HANDLING SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #1)
ITEM #1 $32,725.00 **WITHOUT USING MTC FOR ITEM #2**
(ITEM #1 INCLUDES TRAFFIC HANDLING SIGNS)

ADDITIONAL ITEMS:
M #5- $790.00 EA PER MONTH ($50.00 DELIVERY FEE & $50.00 PICK-UP FEE APPLIES)

TRAFFIC CONTROL: (ITEM #2)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)-$1,465.00***INCLUDES 4 ARROW BOARDS***

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

BID DATE: 08/04/15
PROJECT: 12-0N3404

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIMPMENT (1-8 HOURS)	$1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	$1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$1,765.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	$890.00
ADDITIONAL LABORER (1-8 HOURS)	$650.00
RAMP NOTIFICATION SIGN (EACH)	$190.00

PCMS BOARDS:

DAILY	$185.00
WEEKLY	$350.00
MONTHLY	$790.00

ARROW BOARDS:

DAILY	$50.00
WEEKLY	$185.00
MONTHLY	$550.00

EQUIPMENT:

DELIVERY (EACH)	$75.00
PICK-UP (EACH)	$75.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK RENTAL
THERE IS **NO MILEAGE CHARGE**

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)	$890.00

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY	$325.00
WEEKLY	$990.00
MONTHLY	$2,850.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF $115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP	NO CHARGE
SHOW UP TIME PER LABORER	2 HOURS
DIRECTLY AFTER SET UP PER LABORER	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count:
Licenses	C31 Construction Zone Traffic Control Contractor: D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

BARYEH CONSTRUCTION ENGINEERS

Caltrans Contract No. 12-0N3404
Project ID 1214000002

SBE/DBE Certified (CUCP # 41391)
CBE Certified (ID # 85468)

ITEM No.	ITEM CODE	ITEM DESCRIPTION	UNIT	EST. QTY.	UNIT COST	EXT. COST
23	510087	Structural Concrete, Approach Slab	CY	55	1750	$96,250
24	510800	Paving Notch Extension	CF	35	375	$13,125
						$109,375

Exclusions

Traffic Control - Two (2) night closure
Temporary Lighting & Power
Permits and inspections
Utility location and protection
P & P bonding

Lic. No. 983667
20036 Waverly Glen St, Yorba Linda CA 92886

DIR # 1000014462

(714)351-9236
KofiBaryeh@yahoo.com

MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1593

Agency: Caltrans - Revised Proposal

Project: Contract 12-0N3404 - Methacrylate Treatment, Joint Seal Repair and Polyster Concrete Overlay

Bid Date: 84/15

Addenda Noted:
DIR Number: 1000007027
Estimator: Gary Rivers
Email Address: gary@mallardinc.com
Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					$ -
3	Temporary Pavement Marking	270	SF	$ 5.00	$ 1,350.00
4	Temporary Traffic Stripe (Paint)	57,900	LF	$ 0.11	$ 6,369.00
12	Remove Painted Traffic Stripe	3,400	LF	$ 0.50	$ 1,700.00
13	Remove Thermoplastic Traffic Stripe	51,900	LF	$ 0.35	$ 18,165.00
14	Remove Thermoplastic Pavement Marking	270	SF	$ 2.00	$ 540.00
15	Remove Pavement Marker	2,130	EA	$ 1.00	$ 2,130.00
31	Concrete Barrier Marker	400	EA	$ 15.00	$ 6,000.00
32	4" Thermoplastic Traffic Stripe	44,100	LF	$ 0.35	$ 15,435.00
33	8" Thermoplastic Traffic Stripe	1,690	LF	$ 0.80	$ 1,352.00
34	8" Thermoplastic Traffic Stripe (Broken 12-3)	110	LF	$ 1.00	$ 110.00
35	Thermoplastic Pavement Marking	270	SF	$ 5.00	$ 1,350.00
36	4" Thermoplastic Traffic Stripe (Broken 36-12)	9,430	LF	$ 0.30	$ 2,829.00
37	4" Thermoplastic Traffic Stripe (Broken 17-7)	990	LF	$ 0.50	$ 495.00
38	8" Thermoplastic Traffic Stripe (Broken 36-12)	1,600	LF	$ 0.65	$ 1,040.00
39	Paint Traffic Stripe (2-Coat)	11,900	LF	$ 0.20	$ 2,380.00
40	Pavement Marker (Non Reflective)	790	EA	$ 1.50	$ 1,185.00
41	Pavement Marker (Retroreflective)	1,340	LF	$ 2.50	$ 3,350.00
43	Mobilization	1	LS	$ 4,000.00	$ 4,000.00
	Excludes Traffic Control for Mallard Forces. A total of 8 Shifts will be required to complete the above stated line items				$ -
	Line Item # 3 & 4 Must be completed with the Stripe Removal Operation. If Temp Striping if done independently of that operation, then a minimum of $ 850.00 must be met with every mobilization (includes all paint material), if the line items are not met. All Temp Striping will be completed within Contractors traffic control system				$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
					$ -
				BID TOTAL:	$ 69,780.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Barrier Markers [Yes]

C. [1] Total move-ins included in this quote for Striping Removals. Additional move in charge. $1,950.00

[1] Total move-ins included in this quote for permanent striping. Additional move in charge. $2,550.00

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

:s are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

he purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



HARBER Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61

AUGUST 4, 2015

JOB REF: # 12-0N3404

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

22 GRIND EXISTING CONCRETE PAVEMENT
5,347 SQYD PER $ 14.00 TOTAL $ 74,858.00

4 days per Bob Harber

Note:
22 PER MOVE IN $ 2,000.00

EXCLUDES: ACCESS TO WORK AREA, PERMITS, ALL TRAFFIC CONTROL, LAYOUT, RETENTION, WATER/DUST CONTROL, STREET SWEEPING, INERTIAL PROFILER, SUPPLY OF WATER, LIGHTS, REMOVAL/REPLACEMENT OF ALL TRAFFIC DEVICES, ATTENUATOR VEHICLE, TEMPORAY STRIPING, TEMPORARY STORAGE FOR GRINDING EQUIPMENT TO BE WITHIN PROJECT LIMITS,

SINCERELY,

BOB HARBER
HARBER COMPANIES, INC.

BOND RATE 1.5%

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office; Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com License No. 878478 – A / Haz

Phone: 800-230-6944 email: GENI@SafetyGeni.com Fax: 714-479-0809

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
  - CCO Written Exams
  - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response
  - Awareness / Refresher
  - Operational
  - Technician
  - Specialist
- HAZWOPER
  - Awareness / Refresher
  - Supervisor
  - Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

CA DVBE / SBE No. 24765 **Est. $2.4M**
GENI Ref. No. 12-0N3404 **Bid Date: 8/04/2015**
August 4, 2015 **Duration: 95 (Working days)**

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 12-0N3404

METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY, 12-ORA-22, 55, 57-VARIOUS

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 2 > Traffic Control System (partial)
> Arrow Boards [1,2,3,8]
4 Weeks Rate (each unit) $575.00*
7 Days Rate (each unit) $245.00*

Item 5> Portable Changeable Message Signs (partial) [1,2,3,8]
4 Weeks Rate (each unit) $1,125.00*
7 Days Rate (each unit) $575.00*
* Equipment delivery or pick-up rates
Pick up or drop off by customer at GENI's Facility: No Fees

Item 6 > Job Site Management (partial – Training Services) [1,3,6,7]
Lump Sum $185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's ***Job Site BMP training*** / Management requirements.

Additional WPCP Services:

> Water Pollution Control Manager (WPCM):

GENI can be your WPCM for this project – Option 1.A QSP field work from one of GENI's seven CA offices. **For bidding purposes only estimate at $285.00/wk. Price includes CEM 2040 and once per week inspection documented on CEM 2030. Pre/During/Post will be an additional cost at $250.00/day.**

Item 7 > Prepare Water Pollution Control Program (WPCP) [1,3,6,7]
Lump Sum (Est. 6 Engineering Drawings)
Option 1.A – ***Plan Written by a QSP*** $475.00
Pricing is when GENI is hired as the WPCM.
See Additional WPCM services below:
Option 1.B – ***Plan Written by a QSP*** and GENI is not the WPCM $575.00

Item 8 > Contractor Supplied Biologist (Partial)

- **Bat & Bird Biologist Services** [1,3,6,7]

Lump sum estimate of items a-c noted below: $10,600.00

Base services include qualified biologist(s) and submittal of qualifications, Pre-construction survey (emergent survey) report and Final Monitoring report. Pricing does not include monitoring for every five (5) working days, incident or other non-described reports requiring biologist to revisit site. See notes below for additional on-site work. Bucket lift is not in pricing and is to be provided by the contractor if required by biologist. Exclusionary devices for expansion joints to be provided by and installed by contractor should they be required.

a)	Base services include qualified biologist(s) and submittal of qualifications	$750.00
b)	Submit protocols for species protection surveys for acceptance	$850.00
c)	Pre-construction survey report (for three bridges) Add $3,000/bridge over the three noted above	$9,000.00

Additional work:

d)	Final monitoring report – per bridge	$1,275.00
	Each additional wkly site visit & monitoring report – per bridge (Includes 6 hrs of site monitoring – and Wkly report) ea. Add'l hr on site at $175.00/hr	$1,275.00
e)	Bat Exlusions (if required) @ $175.00/hr + milage (up to 4hrs ea) a. Material for exlusion to be provided by contractor is assumed to be Joint Seal material	$850.00/brg

Note: Estimate for bidding purposes only actual pricing may change upon requirements of RE or contractor.

Item 9 > Public Safety Plan (PSP) / Airborne Emissions Monitoring Plan (AEMP) for Polyester Concrete (PCC) & High Molecular Weight Methacrylate (HMWM) (Partial) [1,3,5,7]

Airborne Emissions Monitoring Plan	$675.00
Lump Sum (package) This estimate includes mobilization, 1 bridge needing one direction air monitoring for PCC and HMWM treatment and 0 weekends (non-consecutive days) an Airborne Emissions Monitoring Plan, pumps, test media, lab analysis and final report. *See notes below to develop your own estimates*	$2,770.00#

Additional work:

Airborne Emissions Monitoring Plan	$675.00
Each additional evening (8 hours or less)	$745.00
Each additional test for HMWM (includes pumps & 5 samples)	$545.00
Each additional mobilization Note: Estimates are for bidding purposes only. The actual pricing may change upon requirements of RE or contractor.	$875.00#
Each additional lab report (May be required if time between mobilization require a separate report)	$675.00

Pricing is with 1 wks written notice confirming date and time of required field work. Less than 1 week notice may increase the price of mobilization to increase by up to $150.00 per mobilization / false starts.

SUPERSCRIPT NOTES

1. GENI carries the following insurance: $2,000,000 General Liability / Pollution, $1,000,000 Auto / Workman's Compensation insurance and an umbrella of $2 Million over GL/Auto/WC.
   - A one time fifty dollar ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability, Workman's Comp and / or Auto Insurance.
   - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar ($275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1**: Lead Compliance Plan certified by a CIH: **Option 2**: Includes option 1 and 2 hr. lead training for up to 10 personnel: **Option 3**: includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.

   Additional Work: Air Monitoring for heavy metals (IH Technician @ $75.00/Hr, CIH @ $145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at $TBD plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**

   Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $92.50/hour for non-Civil Engineering services and $145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $55.00 for the initial manual and $45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus $50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (n/a) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be $1,375.00 (CMS) and $585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Tyler Horner

Tyler Horner
Estimator

GENI – PROPOSAL PROJECT NUMBER 12-0N3404

State of California • Arnold Schwarzenegger, Governor • State and Consumer Services Agency
DEPARTMENT OF GENERAL SERVICES • PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • West Sacramento, CA 95605
Phone (916) 375-4940 Fax (916) 375-4950

February 27, 2014 SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your certified small business / certified Disabled Veteran Business Enterprise (DVBE) status with the State of California. Your certifications entitle you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period
From Feb 27, 2014 to Feb 29, 2016

Business Types
Construction
Service
Non-Manufacturer

Classifications
321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
551217 - Signage
721517 - Safety and security system installation services
771015 - Environmental impact assessment
771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Proof of Certification Status
To verify your firm's small business certification status go to http://www.eprocure.dgs.ca.gov/default.htm and select "SB/DVBE Search."

BID QUOTATION

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922

www.wbacorp.com

DATE: 8/2/2015

QUOTE # CA-151095

TO: **PROSPECTIVE BIDDER**
ATTN:
PHONE / FAX:
EMAIL:

PROJECT: 12-0N3404
COUNTY: Orange
BID DATE: 8/4/2015

We are pleased to submit this quotation for your acceptance. ANY CONTRACT ARISING FROM THIS QUOTATION SHALL BE EXPRESSLYLIMITED TO THE WBA TERMS AND CONDITIONS OF SALE AVAILABLE UPON REQUEST OR BY VISITING OUR WEBSITE AT www.wbacorp.com. Your acceptance of this quotation shall be deemed an acceptance of the these terms and conditions unless otherwise expressly consented to in writing by Watson Bowman Acme Corp (WBA). We reserve the right to modify or withdraw the offer at any time. Raw material pricing used in this quotation is based upon current market material costs plus applicable surcharges as of the quote date indentified above. Watson Bowman Acme reserves the right to revise pricing of any items indentified herein upon notice to proceed to account for raw material price increases beyond its control. This quotation shall remain open for a period of 15 days from the quote date indentified above

ITEM	DESCRIPTION	QUANTITY	UNIT OF MEASURE	UNIT PRICE	TOTAL
	Bonded Joint Seal (MR 3")	**256**	**LF**		
	Wabo®SPS System SPS-400	256	LF	$ 23.00	$ 5,888.00
	Joint Seal (MR 1")	**1601**	**LF**		$ -
	Wabo®SiliconeSeal	216	50.72 oz cartridge kit	$ 52.00	$ 11,232.00
	Joint Seal (MR 1.5")	**540**	**LF**		$ -
	Wabo®CompressionSeal WA-375	540	LF	$ 24.00	$ 12,960.00
					$ -
	Replace Neoprene Box Seal (WBA C-5603)	234	LF		$ -
	Wabo®Modular Box Seal	234	LF	$ 28.00	$ 6,552.00
	Replace Neoprene Strip Seal (WBA SE-400)	28	LF		
	Wabo®Strip Seal Gland SE-400	28	LF	$ 17.00	$ 476.00
	Lubricant Adhesive				$ -
	Wabo®PrimaLub Adhesive	7	Gallon	$ 90.00	$ 630.00
					$ -
	Estimated Shipping & Handling via				$ -
	New Penn	1	Truck	$ 1,368.00	$ 1,368.00
				TOTAL:	$ 39,106.00

F.O.B. Place of Shipment, Net 30 Days, 1.5% month service charge on past due accounts. Price firm for delivery up to 6 months from quote date or as noted within this quotation; add 10% or percentage as noted within this quotation for each successive six (6) month period of time. Prices do not include sales/and/or

BASF
We create chemistry

BID QUOTATION

Watson Bowman Acme Corp
95 Pineview Drive
Amherst, NY 14228

Phone 1-800-677-4922

www.wbacorp.com

DATE: 8/2/2015

QUOTE # CA-151095

TO: **PROSPECTIVE BIDDER**
ATTN:
PHONE / FAX:
EMAIL:

PROJECT: 12-0N3404

The above Proposal is accepted :

Buyer: _____ Watson Bowman Acme Corp BY:

Title: _____ Date: _____ Title: _____ Date: _____

Buyer PO #: _____

NOTES:

FIELD SERVICE - IF REQUESTED OR REQUIRED: *Field service will be billed at the rate of $800.00 per day (maximum of one (1)

SHIPMENTS: * Shipping and handling prices are estimated. Actual shipping and handling charges, including fuel and other surcharges, shall

RETURN GOODS: * No returns permitted on any chemical Wabo® products

PROJECT NOTES:

HEADER REPAIR: If surrounding substrate needs repair or is spalled WBA recommends WaboCrete II to repair prior to sealing. Contact

Wabo®SPS System

* Preformed Silicone Seal
* Adhesive

WaboSilicone

* Silicone based on 1.5" joint opening; Contractor to field verify
* Silicone packaging: Part a-25.36 oz and Part B - 25.36 oz cartridges (12 complete kits to a box). Alternate packaging available: 10 gallon Units = 5 gallon Part A and 5 gallon Part B
* WBA recommends use of closed cell polyethylene backer rod for installation of WaboSilicone seal
* WBA recommends using a pneumatic caulking gun with VAS# 750.720 DL Mixing Nozzle (3/4" x20) for use with 50.72 oz cartridge kits. WBA Stocks both items ($525 for gun and $10.50 each for mixing nozzles)

WaboCompressionSeal, Strip Seal and Box Seal

* Seals shipped on pallets
* Price excludes Aron Alpha Adhesive for splices. Available for $18.00 / 20 gram bottle
* Does not include armor steel/angle

Best of Luck on Your Bid!

BASF
We create chemistry

08-07-15P03:13 RCVD

Third Bidder 12

Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS LOCATIONS

In District 12 On Route 22, 55, 57

Under

Notice to Bidders and Special Provisions **dated July 6, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved March 23, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated July 6, 2015

Identified by

Contract No. 12-0N3404

12-Ora-22, 55, 57-Various

Project ID 1214000002

Federal-Aid Project
ACBRNHP-X059(063)E

Bids open Tuesday, August 4, 2015

Dated July 6, 2015
AADD

08-07-15P03:13 RCVD

Third Bidder

TRUESDELL CORPORATION
OF CALIFORNIA, INC.

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

August 4, 2015

Via: Federal Express
Standard Overnight

State of California
Department of Transportation
Office of Engineer
1727 30th Street, MSC 43
Sacramento, CA95816

Re: Caltrans Contract 12-0N3404
Caltrans Bidder – DBE – Commitment

Dear Sir or Madame:

Truesdell Corporation of California, Inc. submitted a bid on Caltrans Contract 12-0N3404 which bid on August 4, 2015.

We are hereby submitting the following documents required after the bid:

- Caltrans Bidder – DBE - Commitment
- DBE Confirmation Forms
- Good Faith Effort Documentation
- Quotes of DBE and Non DBE Firms

The documentation of our Good Faith Efforts include a spreadsheet to document contracts, contact information, Invitations to Bid and follow-up details, Invitations to Bid that were sent to Agencies, and our Advertisements.

Please, do not hesitate to call if you have any questions.

Sincerely,

Truesdell Corporation

Ruby Lizarde

Ruby Lizarde
Administrative Assistant

Enclosures