

Second Bidder

08-07-15P03:17 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N3404

BID AMOUNT: \$ 2,204,581.76

BID OPENING DATE: 8-4-15

BIDDER'S NAME: WESTERN STRUCTURES

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION ¹ : <u>---</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>5</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>283,798.00</u>
--	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>1</u>	<u>CONST. AREA SIGNS</u>	<u>C1200</u>	<u>KKC SAFETY #447 7821 W. SUNNYVIEW AVE VISALIA, CA 93291 559-732-0393</u>	<u>43,957.00</u>
<u>23</u>	<u>STRUCTURAL CONCRETE, APPROACH SLAB</u>	<u>CS201</u>	<u>LA STEEL #42683 1760 CALIFORNIA AVE CORONA, CA 92881 951-393-2013</u>	<u>14,613.00</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ SEE NEXT PAGE

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Signature]

Signature of Bidder

8-6-15

Date

951-352-4300

(Area Code) Tel. No.

BRIAN SKAJEM

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Dec 2015
 8:17:12
 889 051 658
 150 658

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N3404

BID AMOUNT: \$ 2,244,581.76

BID OPENING DATE: 8-4-15

BIDDER'S NAME: WESTERN STRUCTURES

DBE GOAL FROM CONTRACT %: 6

DBE PRIME CONTRACTOR CERTIFICATION ¹ : <u>—</u>	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>5</u>	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) <u>283,798.00</u>
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
<u>2.5</u>	<u>TC-EQUIPMENT (P) CMS BOARDS</u>	<u>C1201</u>	<u>QUALITY TRAFFIC CONTROL 13940 BOSE AVE FARMENA, CA 92337 909-274-5582 #42283</u>	<u>80,590.00</u>

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	<u>\$ 139,160.00</u>
	<u>6.14 %</u>

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Handwritten Signature]

Signature of Bidder

8-6-15

Date

951-352-4300

(Area Code) Tel. No.

BRIAN SKATON

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 12-0N3404
 Bid Date:8/4/2015

12-Ora-22,55,57

UN:376 / D:315

KRC BID # 15-646

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
1	Construction Area Signs Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY.	LS	1	39,502.00	39,502.00
		LS	1	4,455.00	4,455.00
2	Traffic Control System - See traffic control quote for rates				
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) Contractor is fully responsible for PCMS when on rent, this includes any vandalism \$85.00 delivery fee per PCMS : \$85.00 pick up fee per PCMS				
	<p>Note: (0) addendum(s) acknowledged.</p> <p>Note: Item 1 includes signs from CS-1 thru CS-3 and THQ-1 only. Signs will be furnished, installed and removed.</p> <p>Note: All construction area signs will be installed at once. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.</p> <p>Note: Portable changeable message signs not included in item 1.</p> <p>Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor</p> <p>Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>				

543957



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 8-4-2015

Regarding: CalTrans Project 12-0N3404

Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 12-0N3404 bidding in Orange County on 8-4-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 12-0N3404
 Bid Date:8/4/2015

12-Ora-22,55,57

UN:376 / D:315

KRC BID # 15-646

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	<p>Traffic Control System</p> <ul style="list-style-type: none"> 1 additional labor - no equipment included - Per 8 hour shift 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane/ramp/connector closures - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancelations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime (8-12 hours) will be charged at \$97.50 per hour per man</p> <p>- All double time (over 12 hours) will be charged at \$112.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days) \$100.00 delivery fee will apply : \$100.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery</p> <p>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability \$70.00/Day : \$200.00/Week : \$400.00/Month (Month rate based on 30 calendar days) \$70.00 delivery fee will apply : \$70.00 pick up fee will apply Up to (2) units can be delivered and or picked up at quoted price.</p>	<p>665.00</p> <p>915.00</p> <p>935.00</p> <p>1,460.00</p> <p>2,360.00</p> <p>50.00</p>



KRC SAFETY CO., INC.

ATTACHMENT A

Job # 12-0N3404 Bid Date: 8-4-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 91S00114)**
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 1 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATOR

Date: 8-4-2015

Company: _____

Accepted by: _____





Department of
General Services

BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Legal Business Name KRC SAFETY CO INC
 Doing Business As KRC SAFETY CO INC
 Address 7821 W. Sunnyview Ave Phone (559) 732-0393
 VISALIA, CA 93291 FAX (559) 732-2684
 Email qarvc@krcsafety.com
 Web Page <http://www.krcsafety.com>
 Business Types Construction
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,
 Keywords GENERAL ENGINEERING
 Construction License Types A - General Engineering
 C-31 - Construction Zone Traffic Control Contractor
 Classifications 461615 - Traffic control
 551217 - Signage

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

DATE: 12-31-2015

The Utility Supplier Diversity Program of the California Public Utilities Commission hereby certified the eligibility of:


***KRC Safety Co., Inc.
of Visalia, California as a MBE***

Order 156, and the terms and conditions stipulated in the Verification Application Package, by with the Clearinghouse seal affixed hereto.

all times, and renewed within 30 days of any changes in ownership or control. Failure to eligibility. The Clearinghouse may reconsider certification if it is determined that such status g or incorrect information. Decertification may occur if any verification criterion under which omes invalid due to Commission ruling. The Clearinghouse may request additional information he term of verification to verify eligibility.

r the period that the above named firm remains eligible as determined by the Clearinghouse. uries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

Determination Date: 12-31-2012



**SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114

Determination Date: 12-31-2012

Unified Certification Program

Page 1 of 1

[Back To Query Form](#)**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)



1760 California Avenue, Corona, CA 92881
 Phone: 951-393-2013
 Fax: 951-340-2712
 Contractor's License #998917
 EIN # 47-3081534
 DIR # 1000012901
 DBE/SBE/MB/WBE Certified

BID/OFFER

CONTRACTOR:	Bidding Contractors	BID DATE:	8/4/2016
ATTENTION:	Estimating	BID TIME:	2:00 PM
PROJECT NAME:	12-0N3404 Orange County at Various Locations	ESTIMATE #:	E15-0074
LOCATION:	Orange County, CA		

LA Steel Services, Inc. **(DBE Certified CUCP No. 42683; SBE Certified Metro File #8818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001)** is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Caltrans 2006

Addendum: # None

Plans/Drawings: Sheet 1 to 43 of 43 Sheet Bid Set

Architect/Engineer: Caltrans

PRICING CONDITIONS:

- **Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

SCOPE OF WORK/PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
23	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) Built and stockpiled, daytime only, at accessible location. Relocation and placing in final location by purchaser.	55 CY	\$ 265.69	\$ 14,613.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Night work is excluded except by additive quote.
2. Contractor to accept responsibility and guard against theft of material for pre-assembled approach mats upon completion.
3. Pricing does not include any coupling devices or form savers of any kind.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchmen.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds. (Material Bond may be provided if available.)
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).
13. Any and all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
14. Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
15. Providing and/or laying out holes in structural steel for reinforcing bars to pass.

16. All electrical bonding and/or grounding material (i.e. welding for cathodic protection).
17. All welding.
18. Masonry Steel.
19. Epoxy Coated/Galvanized deformed and/or plain bars and/or wire mesh.
20. Field bending of rebar other than by additive quote.
21. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
22. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
23. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
24. Overtime premiums and/or shift work.
25. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. Extra/CCO shall be net 30 days regardless of being paid by owner.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for

subcontractor's account.

14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.

General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.

Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractor's account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title

To:
Fax: 1-951-509-9390
Phone:

From: Richard Rabay
Date: 8/4/2015

RE: 12-0N3404 - Orange County at Various... Bld/Offer

- Urgent
- For Review

- Please Comment
- Please Reply

Comments:

fax cover

LA Steel Services
1760 California Avenue, Suite 201
[Phone number - 951-393-2015]
[Fax number - 951-340-2712]
[e-mail - r.rabay@lasteelsservices.com]
[Website - www.lasteelsservices.com]

Back To Query Form

Search Returned 1 Records

Thu Aug 06 09:54:03 PDT 2015

Query Criteria

Firm/DBA Name: LA STEEL

Firm Type: DBE

Firm ID	42683
Firm/DBA Name	LA STEEL SERVICES, INC.
Address Line1	1760 CALIFORNIA AVENUE
Address Line2	
City	CORONA
State	CA
Zip Code1	92881
Zip Code2	3397
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	lee.albright@LAsteelservices.com
Contact Name	LEE ALBRIGHT
Area Code	(951)
Phone Number	393-2013
Alt Area Code	(951)
Alt Phone Number	751-5048
Fax Area Code	()
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	15; 19; 30; 33; 36; 37; 42; 56;
Districts	05; 06; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax (888)839-9857
www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
DIR#100014062

To: Estimator
Job#: Caltrans 12-0N3404
Bid Date: 8/4/15

80,590.00

ITEM	DESCRIPTION	COST
Rental Only-Subject to availability		
	Portable CMS	\$125 daily, \$380 weekly, \$790 monthly
	Flashing Arrow Signs	\$50 daily, 160 weekly, 450 monthly
	Portable Light Towers	\$80 daily, 240 weekly, 575 monthly
	Attenuator Truck w/out driver	\$300 daily, 1050 weekly, 2790 monthly
	<u>1 FREE Delivery/Pickup Included</u> \$125 charge each direction per unit (delivery/pickup),	

****Traffic Control System****

1 Traffic Truck and equipment, 2 laborers per 8 hr shift, M-F	\$1380
1 Impact attenuator vehicle with driver per 8 hr shift, M-F	\$895
Each additional Lane or mile added	\$100
Additional laborer, per 8 hr shift, M-F	\$635

****Traffic Control Notes****

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure yard for traffic truck and equipment.
3. Impact attenuator vehicle and traffic control crews are **subject to availability**.
4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on equipment needed actual closures may take longer.
5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with a qualified and certified traffic control tech to help set out and pick up equipment.
6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure in 1 direction including 2 flashing arrow signs
7. Quality Traffic Control does not charge additional fees for additional closures within the shift. We will set up and take down as needed within the work shift for the price quoted with the equipment provided in quote. Fuel surcharge will be \$50 per night if multiple closures are required and distance between closures is greater than 10 miles.
8. All overtime will be charged at \$110.00 per hour, per laborer
9. All Saturday traffic control rates multiply by 1.38
10. All Sunday traffic control rates multiply by 1.75
11. All rental vehicles are charged \$0.45 per mile, portal to portal

Quality Traffic Control

T T C M E N T

1. Contractors State License 992622 Expires 05/31/2016 (Class C31)
2. Quality Traffic Control is signatory to the Construction Laborers of Southern California.
3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged usiness Enterprise (DE) – (Certificate 42283).
4. Quality Traffic Control requires a 12 WRI DA WRITTE TICE I ADACE prior to commencement of work. In addition, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
5. otification must be given to Quality Equipment Rental prior to any work performed as ETRA-W R or Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full payment will be the responsibility of the contractor.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee for relief break periods as needed due to weather and heat conditions to meet CAL SA heat illness prevention requirements.
8. Quality Traffic Control does not provide traffic plans or obtain required permits.
9. Prime Contractor is responsible for coordinating and paying for ighway patrol unit.
10. Additional 3 percent increases added every year on une 30th. This proposal will become part of any contract.
11. Quality Traffic Control will not provide performance or payment bonds to the contractor.
12. Retention will not be held on traffic control work.
13. Compliance with section 7108.5 of the usiness and Professions code and any other statutes pertaining to prompt payment must be complied with and are and MADATR.
14. Payment terms are net 30 from date materials are received or services provided. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.
15. Quality Traffic Control requests an invitation to all pre-ob conferences.
16. **Portable changeable message signs, light toers, flashing arro signs, and imact attenuator vehicles are strictly rental. These items ill not be incororated into any subcontract. Contractor must issue a PO that accets Quality Traffic Control standard rental agreement rior to any delivery. Quality Traffic Control standard rental agreement is available uon reuest.**
17. Quality Traffic Control maintains Commercial eneral Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
18. Force account rates will be charged to the contractor for any onsite training or meeting required.
19. **Should this uote be acceted by the contractor, ttachment in its entirety shall become art of any and all subcontract agreements and/or urchase orders to this roject. This uote shall be deemed acceted if a contractor lists Quality Traffic Control in its bid or if this uote is used by a subcontractor in its bid to a rime contractor.**

Submitted by ose L Segura II
ose L Segura-Estimator

Date 8-4-15

Company _____

Accepted by _____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
 1823 14th STREET
 SACRAMENTO, CA 95811
 Phone: (916) 324-1700
 Fax: (916) 324-1862
 TTY: 711

September 11, 2014

File Number: 42283

Jose L. Segura
 Segu, Inc. Dba Quality Traffic Control
 13940 Rose Avenue
 Fontana, CA 92337

Dear Mr. Segura:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
561990	All other Support Services, Flagging, Traffic Control

Work Category Codes	Description
C1200	Construction Area Signs
C1201	Traffic Control

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have

Mr. Segura
September 11, 2014
Page 2

Firm Number: 42283

occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Caltrans' contracting opportunities, please visit our website at:
<http://www.dot.ca.gov/hq/esc/oe/>

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Branch

FAX COVER SHEET

TO	1West Coast Structures
COMPANY	Inc. dba Western
FAXNUMBER	19515099390
FROM	Quality Equipment Rental
DATE	2015-07-30 18:58:37 GMT
RE	12-0N3404

COVER MESSAGE

Please accept our bid for the referenced project and allow us the opportunity to answer any questions you may have. We thank you in advance for considering our company and look forward to working with you on this project.

Back To Query Form

Search Returned 1 Records

Thu Aug 06 10:12:10 PDT 2015

Query Criteria

Firm ID: 42283

Firm Type: DBE

Firm ID	42283
Firm/DBA Name	QUALITY TRAFFIC CONTROL
Address Line1	13940 ROSE AVENUE
Address Line2	
City	FONTANA
State	CA
Zip Code1	92337
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Qualitytrafficcontrol@gmail.com
Contact Name	JOSE SEGURA
Area Code	(909)
Phone Number	276-5582
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	839-9857
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	30; 33; 36; 37;
Districts	08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CB-0107.13 (NEW 3/2015)

Contract no. 12-0N3404

Name of DBE business LA STEEL

Name of DBE representative RICHARD RABAY

DBE identification number 42683

Name of bidder WESTERN STRUCTURES

Name of prime contractor (different from the bidder) _____

Name of representative of bidder or prime contractor BRIAN SIGHEM

Date quote was provided to the bidder or prime contractor 8-4-15


Item number	Item or work and description of services to be subcontracted or materials to be provided	Amount (\$)
<u>23</u>	<u>STRUCTURAL CONCRETE APPROACH SLAB</u>	<u>14,613.00</u>

*If 100% of an item is not to be performed or fulfilled by the DBE, describe the location of the item to be performed or fulfilled.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative

Richard Rabay
Title of DBE's authorized representative

Vice President
Title of DBE's authorized representative

8/6/2015
Date

ADA Notice: For individuals with disabilities, this equipment is available in alternate formats. For information call (916) 661-8610 or 1(800) 916-6360 or write Parsons and Partners Management, 1120 N. 9th St., 14th Fl., Sacramento, CA 95814

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: WESTERN STRUCTURES
 Contract No.: 12-0N3404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
CONST. AREA SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	47,473.56	2.1
TL-SYSTEM	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	117,565.20	5.2
TEMP. PAVEMENT MARKING (PAINT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1487.70	.1
TEMP. TRAFFIC STRIPE (PAINT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	4369.00 639.82	.3
PLMS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	69,973.20	3.1
JOB SITE MANAGEMENT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3996.00	.2
PREPARE W/PLP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1420.00	.1
CONTRACTOR-SUPPLIED BIOLOGIST	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	33,210.00	1.5
PUBLIC SAFETY PLAN	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	640.96	0
RAPID SETTING CONCRETE (PATCH)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	117,883.50	5.2
REMOVE BITUMINOUS MATERIAL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	6151.60	.3
REMOVE PAINTED TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1836.-	.1
REMOVE THERMO TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	20241.-	.9
REMOVE THERMO PAVEMENT MARKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	594.00	0
REMOVE PAVEMENT MARKER	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,300.40	.1
REMOVE UNSOUND CONCRETE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	109,283.40	4.3
PREPARE CONCRETE BRIDGE DECK SURFACE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	76,284.00	3.4
PURNISH POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	571,024.00	25.2
PLACE POLYESTER CONCRETE OVERLAY	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	125,297.00	5.5
TREAT BRIDGE DECK	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	108,906.00	4.3

PAGE 1-3

Contract No. 12-0N3404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: WESLON STRUCTURES
 Contract No.: 12-0N3404

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
FURNISH BRIDGE DECK TREATMENT MATERIAL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	371,122.35	16.4
GRIND EXISTING BRIDGE DECK	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	84,643.01	3.7
STRUCTURAL CONCRETE APPROACH SLABS (TYPE A)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	86,601.35	3.8
PAVING NOTCH EXTENSION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	6085.45	.3
CLEAN EXPANSION JOINT	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	39742.24	1.8
BONDED JOINT SEAL (MR 3")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	11517.44	.5
JOINT SEAL (MR 1")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	41898.17	1.8
JOINT SEAL (MR 1/2")	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	28641.40	1.3
REPLACE NEOPRENE BOX SEAL (WBA C-5003)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	11955.06	.5
REPLACE NEOPRENE STRIP SEAL (WBA SE-400)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	4819.64	.2
CONCRETE BARRIER MARKER	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	7048.00	.3
4" THERMO TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	16758.00	.7
8" THERMO TRAFFIC STRIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1453.40	.1
8" THERMO TRAFFIC STRIPE (BROKEN 12-3)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	118.80	0
THERMO PAVEMENT MARKING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1458.-	.1
4" THERMO TRAFFIC STRIPE (BROKEN 3p-12)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3017.40	.1
4" THERMO TRAFFIC STRIPE (BROKEN 17-7)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	534.40	0
8" THERMO TRAFFIC STRIPE (BROKEN 3p-12)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1120.-	0
PAINT TRAFFIC STRIPE (2 COAT)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2618.00	.1
PAVEMENT MARKER (NON-REFLECTIVE)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1279.80 1279.80	.1

PAGE 2-3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes	No	Yes	No	Yes	No		
PAVEMENT MARKER (RETROREFLECTIVE)	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	3418.-	.2
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	1620.-	.1
MOBILIZATION	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	116754.35	5.2
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		
	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>		

PAGE 3-3

Exhibit A

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 25

- Minority-Owned (MBE) - 13
- Women-Owned (WBE) - 12

TOTAL SOLICITED - 25

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-07-29 11:45:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-07-30 16:09:04	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-03 16:14:14	Estimator Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

A.C. PAVING COMPANY

12623 IMPERIAL HIGHWAY #209 • SANTA FE SPRINGS, CA, 90670

Cert. #40654 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tony@acpavingcompany.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 868-5075	2015-07-29 11:44:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 868-5070	2015-07-30 16:10:44	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 868-5070	2015-08-03 16:17:11	Estimator N	

Comments: No, not bidding this project.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2015-07-29 11:45:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-07-30 16:12:48	Estimator Voicemail M	

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-08-03 16:19:09	Estimator Voicemail M	

Comments: May be bidding, left a voicemail for the estimator with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2015-07-29 11:45:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-07-30 16:15:50	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-08-03 16:20:48	Debbie	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-07-29 11:45:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-07-30 16:17:12	Juan	Y

Comments: Yes, is interested. Sent another fax on request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-03 16:22:00	Lines busy	Y

Comments: Yes, is interested. Lines temporarily busy. Indicated last time we spoke that they were interested.

CT CONCRETE CUTTING INC.

26341 JEFFERSDN AVE. SUITE B • MURRIETA, CA, 92562

Cert. #41013 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ct@ctconcretecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
------------	------------------	---------------------

(951) 698-0795 2015-07-29 11:44:51 Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2015-07-30 16:18:52	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2015-08-03 16:24:35	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-07-30 16:19:44	No answer M	

Comments: May be interested, not sure. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-08-03 16:29:04	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(310) 513-6299	2015-07-29 11:45:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-07-30 16:23:57	Receptionist Y	

Comments: Yes, is interested. Sent another email to kenny@enortraffic.com.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-08-03 16:31:44	Receptionist Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

EMPIRE STEEL, INC.

38891 CHERRYSTONE AVENUE • CHERRY VALLEY, CA, 92223

Cert. #38803 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
saru@empiresteelinc.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 509-5927	2015-07-29 11:45:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2015-07-30 16:29:21	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2015-08-03 16:33:19	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 262-6099	2015-07-29 11:46:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-07-30 16:31:05	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-08-03 16:37:18	No answer M	

Comments: May be bidding, not sure. No answer to call, no voicemail.

FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sammysalgado@sbcglobal.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 520-9980	2015-07-29 11:44:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-07-30 16:32:17	Estimator Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-08-03 16:38:44	Estimator Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

G & F CONCRETE CUTTING, INC.

1006 E. CHESTNUT AVENUE • SANTA ANA, CA, 92701

Cert. #8735 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.ferguson@gfconcretecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 624-4361	2015-07-29 11:45:23	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 648-0397	2015-07-30 16:33:53	Michael	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 648-0397	2015-08-03 16:41:20	Estimator	N

Comments: No, not bidding this project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-07-29 11:45:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-07-30 16:34:19	Receptionist	M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-08-03 16:41:43	No answer	M

Comments: May be bidding, not sure. No answer to call, no voicemail.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 832-1736	2015-07-29 11:46:52	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-07-30 16:34:54	Invalid number	M

Comments: May be interested, not sure. Number is invalid.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-08-03 16:42:24	Invalid number	M

Comments: May be bidding, not sure. Number is invalid.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-07-29 11:45:26	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-07-30 16:36:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-08-03 16:43:53	Voicemail	M

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-07-29 11:46:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(559) 732-0393 2015-07-30 16:37:01 Receptionist M

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-08-03 16:46:29	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2015-07-29 11:48:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-07-30 16:38:00	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-03 16:48:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariamneri@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 695-5105	2015-07-29 11:45:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(951) 695-5104 2015-07-30 16:40:11 Voicemail M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-08-03 16:49:28	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rebecca@payco.biz	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 427-1620	2015-07-29 11:45:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2015-07-30 16:41:18	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-07-29 11:45:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-07-30 16:43:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-03 16:51:25	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-07-29 11:45:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-07-30 16:44:37	No answer M	

Comments: May be interested, not sure. No answer to call, unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-03 16:52:52	No answer M	

Comments: May be bidding, not sure. No answer to call, unable to leave a message.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(858) 560-0158	2015-07-29 11:47:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-07-30 16:46:26	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-08-03 16:54:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brenda@supersealandstripe.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 524-7428	2015-07-29 12:12:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-07-30 16:48:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-08-03 16:56:07	Receptionist N	

Comments: No, not bidding this project.

T AND S DVBE, INC.

704-505 INDIANS RD • JANESVILLE, CA, 96114

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-07-30 16:50:25	Karen M	

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-08-03 16:57:15	Steve	N

Comments: No, not bidding this project.

TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(714) 520-4027	2015-07-29 11:45:20	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2015-07-30 16:52:29	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-07-30 16:09:04	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-08-03 16:14:14	Estimator Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

A.C. PAVING COMPANY

12623 IMPERIAL HIGHWAY #209 • SANTA FE SPRINGS, CA, 90670

Cert. #40654 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 868-5070	2015-07-30 16:10:44	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 868-5070	2015-08-03 16:17:11	Estimator N	

Comments: No, not bidding this project.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-07-30 16:12:48	Estimator Voicemail M	

Comments: May be interested, left a voicemail for the estimator with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-08-03 16:19:09	Estimator Voicemail	M

Comments: May be bidding, left a voicemail for the estimator with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-07-30 16:15:50	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-08-03 16:20:48	Debbie	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-07-30 16:17:12	Juan	Y

Comments: Yes, is interested. Sent another fax on request.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-08-03 16:22:00	Lines busy	Y

Comments: Yes, is interested. Lines temporarily busy. Indicated last time we spoke that they were interested.

CT CONCRETE CUTTING INC.

26341 JEFFERSON AVE. SUITE B • MURRIETA, CA, 92562

Cert. #41013 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2015-07-30 16:18:52	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 698-7745	2015-08-03 16:24:35	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-07-30 16:19:44	No answer M	

Comments: May be interested, not sure. No answer to call, no voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 992-2267	2015-08-03 16:29:04	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-07-30 16:23:57	Receptionist Y	

Comments: Yes, is interested. Sent another email to kenny@enortraffic.com.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2015-08-03 16:31:44	Receptionist Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

EMPIRE STEEL, INC.

38891 CHERRYSTONE AVENUE • CHERRY VALLEY, CA, 92223

Cert. #38803 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2015-07-30 16:29:21	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 509-5926	2015-08-03 16:33:19	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-07-30 16:31:05	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2015-08-03 16:37:18	No answer M	

Comments: May be bidding, not sure. No answer to call, no voicemail.

FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-07-30 16:32:17	Estimator Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 520-9990	2015-08-03 16:38:44	Estimator Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

G & F CONCRETE CUTTING, INC.

1006 E. CHESTNUT AVENUE • SANTA ANA, CA, 92701

Cert. #8735 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 648-0397	2015-07-30 16:33:53	Michael Y	

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 648-0397	2015-08-03 16:41:20	Estimator N	

Comments: No, not bidding this project.

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-07-30 16:34:19	Receptionist M	

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-6565	2015-08-03 16:41:43	No answer M	

Comments: May be bidding, not sure. No answer to call, no voicemail.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-07-30 16:34:54	Invalid number M	

Comments: May be interested, not sure. Number is invalid.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-08-03 16:42:24	Invalid number M	

Comments: May be bidding, not sure. Number is invalid.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-07-30 16:36:10	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-08-03 16:43:53	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-07-30 16:37:01	Receptionist M	

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-08-03 16:46:29	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-07-30 16:38:00	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-08-03 16:48:10	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-07-30 16:40:11	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2015-08-03 16:49:28	Receptionist Y	

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 422-9204	2015-07-30 16:41:18	Receptionist N	

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-07-30 16:43:01	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-08-03 16:51:25	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-07-30 16:44:37	No answer M	

Comments: May be interested, not sure. No answer to call, unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 223-9322	2015-08-03 16:52:52	No answer M	

Comments: May be bidding, not sure. No answer to call, unable to leave a message.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-07-30 16:46:26	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2015-08-03 16:54:44	Voicemail M	

Comments: May be bidding, left a voicemail with all the project details.

SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-07-30 16:48:31	Voicemail M	

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 524-7345	2015-08-03 16:56:07	Receptionist N	

Comments: No, not bidding this project.

T AND S DVBE, INC.

704-505 INDIANS RD • JANESVILLE, CA, 96114

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-07-30 16:50:25	Karen M	

Comments: May be interested, not sure. The estimator will take a look at the project and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 864-8105	2015-08-03 16:57:15	Steve N	

Comments: No, not bidding this project.

TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 520-4026	2015-07-30 16:52:29	Receptionist N	

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-07-29 11:45:16	Successful

A.C. PAVING COMPANY

12623 IMPERIAL HIGHWAY #209 • SANTA FE SPRINGS, CA, 90670

Cert. #40654 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tony@acpavingcompany.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(562) 868-5075	2015-07-29 11:44:52	Successful

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2015-07-29 11:45:05	Successful

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2015-07-29 11:45:13	Successful

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-07-29 11:45:41	Successful

CT CONCRETE CUTTING INC.

26341 JEFFERSON AVE. SUITE B • MURRIETA, CA, 92562

Cert. #41013 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ct@ctconcretecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 698-0795	2015-07-29 11:44:51	Successful

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denise7431@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(310) 513-6299	2015-07-29 11:45:29	Successful

EMPIRE STEEL, INC.

38891 CHERRYSTONE AVENUE • CHERRY VALLEY, CA, 92223

Cert. #38803 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
saru@empiresteelinc.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(909) 509-5927	2015-07-29 11:45:19	Successful

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 262-6099	2015-07-29 11:46:56	Successful

FULL TRAFFIC MAINTENANCE, INC.

217 LEWIS COURT • CORONA, CA, 92882

Cert. #35742 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sammysalgado@sbcglobal.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 520-9980	2015-07-29 11:44:58	Successful

G & F CONCRETE CUTTING, INC.

1006 E. CHESTNUT AVENUE • SANTA ANA, CA, 92701

Cert. #8735 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.ferguson@gfconcretecutting.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 624-4361	2015-07-29 11:45:23	Successful

GR SUNDBERG, INC.

5211 BOYD ROAD • ARCATA, CA, 95521

Cert. #31060 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
randy@grsinc.biz	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-6563	2015-07-29 11:45:09	Successful

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 832-1736	2015-07-29 11:46:52	Failed

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-07-29 11:45:26	Successful

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krccsafety.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-07-29 11:46:54	Successful

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2015-07-29 11:48:42	Failed

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariamaneri@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(951) 695-5105	2015-07-29 11:45:08	Successful

PAYCO SPECIALTIES, INCORPORATED

120 NORTH SECOND AVE. • CHULA VISTA, CA, 91910

Cert. #102 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rebecca@payco.biz	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(619) 427-1620	2015-07-29 11:45:14	Successful

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-07-29 11:45:50	Successful

S.T. RHOADES CONSTRUCTION, INC.

8585 COMMERCIAL WAY • REDDING, CA, 96002

Cert. #37693 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
steve@strhoadesinc.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 223-9222	2015-07-29 11:45:14	Successful

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dawn@statewidestripes.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(858) 560-0158	2015-07-29 11:47:06	Failed

SUPER SEAL & STRIPE, INC

310 A STREET • FILLMORE, CA, 93015

Cert. #2003 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brenda@supersealandstripe.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(805) 524-7428	2015-07-29 12:12:32	Successful

T AND S DVBE, INC.

704-505 INDIANS RD • JANESVILLE, CA, 96114

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

TRAFFIC LOOPS CRACKFILLING, INC

1915 W BALL RD. • ANAHEIM, CA, 92804

Cert. #38033 (Women-owned) was identified in the California Unified Certification Program database on 07/29/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficloops@sbcglobal.net	2015-07-29 10:36:56	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 520-4027	2015-07-29 11:45:20	Successful

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

West Coast Structures Inc. dba Western Structures is seeking qualified DBEs, MBEs, WBE and invites you to bid on the following contract.

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

BID #: 12-0N3404

BID DUE DATE: 2015-08-04 at 02:00

AWARDING AGENCY/OWNER: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

If interested please contact:

Wolf Delgado
6005 Tyler st
Riverside, CA, 92503
Tel: 9513524300
Fax: 9515099390
Email: haydeews4300@sbcglobal.net

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: A C DIKE CO
 Tel: (916) 645-7747
 Fax: (916) 645-9618

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:16 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: A.C. PAVING COMPANY
 Tel: (562) 868-5070
 Fax: (562) 868-5075

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:44:52 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: ALERT-O-LITE, INC
 Tel: (559) 453-2474
 Fax: (559) 453-3250

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:05 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: AUSTIN ENTERPRISE
 Tel: (661) 589-1001
 Fax: (661) 589-9509

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:13 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:41 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
6005 Tyler st
Riverside, CA, 92503
Tel: (951) 352-4300
Fax: (951) 509-9390
CONTACT NAME: Wolf Delgado

TO: CT CONCRETE CUTTING INC.
Tel: (951) 698-7745
Fax: (951) 698-0795

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:44:51 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: D & D CONCRETE CONSTRUCTION CO
 Tel: (209) 992-2267
 Fax: () -

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 10:45:31 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: E-NOR INNOVATIONS INC.
 Tel: (310) 513-6209
 Fax: (310) 513-6299

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:29 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

<p>FROM: West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 509-9390 CONTACT NAME: Wolf Delgado</p>	<p>TO: EMPIRE STEEL, INC. Tel: (909) 509-5926 Fax: (909) 509-5927</p>
--	--

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE
BID DUE DATE: 2015-08-04 at 02:00
BID No.: 12-0N3404
PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY
AGENCY NAME: Caltrans
PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:19 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

<p>FROM: West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 509-9390 CONTACT NAME: Wolf Delgado</p>	<p>TO: FLASH TRAFFIC, INC. Tel: (661) 262-6003 Fax: (661) 262-6099</p>
---	--

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CDNCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:46:56 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: FULL TRAFFIC MAINTENANCE, INC.
 Tel: (951) 520-9990
 Fax: (951) 520-9980

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE
 BID DUE DATE: 2015-08-04 at 02:00
 BID No.: 12-0N3404
 PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY
 AGENCY NAME: Caltrans
 PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390
--

<input type="checkbox"/> Yes, we will send a fax quote by the bid date.

<input type="checkbox"/> No, we are not interested.

<input type="checkbox"/> Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:44:58 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: G & F CONCRETE CUTTING, INC.
 Tel: (714) 648-0397
 Fax: (888) 624-4361

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:23 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: GR SUNDBERG, INC.
 Tel: (707) 825-6565
 Fax: (707) 825-6563

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

- Yes, we will send a fax quote by the bid date.
 No, we are not interested.
 Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:09 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: JARELL HARRIS STRIPING SERVICES
 Tel: (650) 832-1171
 Fax: (650) 832-1736

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:46:52 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: K & G CONCRETE INC
 Tel: (916) 539-6652
 Fax: (866) 878-2769

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:26 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: K R C SAFETY CO. INC.
 Tel: (559) 732-0393
 Fax: (559) 732-2684

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:46:54 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: KERN COUNTY CUSTOM CONCRETE
 Tel: (661) 872-4602
 Fax: (661) 325-5590

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:48:42 am PST on behalf of West Coast Structures Inc. dba Western Structures

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: MANERI TRAFFIC CONTROL
 Tel: (951) 695-5104
 Fax: (951) 695-5105

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:08 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 509-9390 CONTACT NAME: Wolf Delgado	TO: PAYCO SPECIALTIES, INCORPORATED Tel: (619) 422-9204 Fax: (619) 427-1620
--	---

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE
 BID DUE DATE: 2015-08-04 at 02:00
 BID No.: 12-0N3404
 PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY
 AGENCY NAME: Caltrans
 PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:14 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
6005 Tyler st
Riverside, CA, 92503
Tel: (951) 352-4300
Fax: (951) 509-9390
CONTACT NAME: Wolf Delgado

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:50 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FRDM: West Coast Structures Inc. dba Western Structures 6005 Tyler st Riverside, CA, 92503 Tel: (951) 352-4300 Fax: (951) 509-9390 CDNTACT NAME: Wolf Delgado	TD: S.T. RHDADES CDNSTRUCTIDN, INC. Tel: (530) 223-9322 Fax: (530) 223-9222
--	---

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND PDLYESTER CDNC DVERLAY

AGENCY NAME: Caltrans

PRDJECT LDCATIDN: Various Locations, Drange County , CA

WESTERN STRUCTURES IS REQUESTING QUDTES FRDM ALL QUALIFIED SUBCDNTRACTDRS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FDLLDWING ITEMS DF WRDK, INCLUDING BUT NDT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CDNTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PDRTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CDNTRDL PRDGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CDNCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMDVE PAINTED TRAFFIC STRIPE, REMOVE THERMDPLASTIC TRAFFIC STRIPE, REMDVE THERMDPLASTIC PAVEMENT MARKING, REMDVE PAVEMENT MARKER, REMDVE UNSDUND CDNCRETE, PREPARE CDNCRETE BRIDGE DECK SURFACE, FURNISH PDLYESTER CDNCRETE DVERLAY, PLACE PDLYESTER CDNCRETE DVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CDNCRETE, APPRDACH SLAB (TYPE R), PAVING NOTCH EXTENSIDN, CLEAN EXPANSION JDINT, BONDED JDINT SEAL (MR 3"), JDINT SEAL (MR 1"), JDINT SEAL (MR 1 1/2"), REPLACE NEDPRENE BDX SEAL (WBA C-5603), REPLACE NEDPRENE STRIP SEAL (WBA SE-400), CDNCRETE BARRIER MARKER, 4" THERMDPLASTIC TRAFFIC STRIPE, 8" THERMDPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMDPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMDPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CDNSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:14 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
6005 Tyler st
Riverside, CA, 92503
Tel: (951) 352-4300
Fax: (951) 509-9390
CONTACT NAME: Wolf Delgado

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:47:06 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: SUPER SEAL & STRIPE, INC
 Tel: (805) 524-7345
 Fax: (805) 524-7428

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 12:12:32 pm PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
 6005 Tyler st
 Riverside, CA, 92503
 Tel: (951) 352-4300
 Fax: (951) 509-9390
 CONTACT NAME: Wolf Delgado

TO: T AND S DVBE, INC.
 Tel: (530) 864-8105
 Fax: () -

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www/dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 10:45:31 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: West Coast Structures Inc. dba Western Structures
6005 Tyler st
Riverside, CA, 92503
Tel: (951) 352-4300
Fax: (951) 509-9390
CONTACT NAME: Wolf Delgado

TO: TRAFFIC LOOPS CRACKFILLING, INC
Tel: (714) 520-4026
Fax: (714) 520-4027

West Coast Structures Inc. dba Western Structures is Seeking Qualified DBEs, MBEs, WBE

BID DUE DATE: 2015-08-04 at 02:00

BID No.: 12-0N3404

PROJECT NAME: METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND POLYESTER CONC OVERLAY

AGENCY NAME: Caltrans

PROJECT LOCATION: Various Locations, Orange County , CA

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

RETURN SECTION

Please fax back this invitation with your response to (951) 509-9390


Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 07/29/2015 11:45:20 am PST on behalf of West Coast Structures Inc. dba Western Structures
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Exhibit B



HARBER Companies, Inc.

1880 E Riverview Drive
San Bernardino, CA 92408
Phone 909.478.1957
Fax 909.478.0019
California Lic.#657614 A,B,C-61

1000005455

AUGUST 4, 2015

JOB REF: # 12-0N3404

HARBER COMPANIES, INC. TO PROVIDE ALL QUALIFIED LABOR AND EQUIPMENT NECESSARY TO PERFORM THE FOLLOWING ITEMS OF WORK.

BID ITEM:

# 22	GRIND EXISTING CONCRETE PAVEMENT	
	5,347 SQYD PER \$ 14.00	TOTAL \$ 74,858.00

Note:

22 PER MOVE IN \$ 2,000.00

EXCLUDES: ACCESS TO WORK AREA, PERMITS, ALL TRAFFIC CONTROL, LAYOUT, RETENTION, WATER/DUST CONTROL, STREET SWEEPING, INERTIAL PROFILER, SUPPLY OF WATER, LIGHTS, REMOVAL/REPLACEMENT OF ALL TRAFFIC DEVICES, ATTENUATOR VEHICLE, TEMPORAY STRIPING, TEMPORARY STORAGE FOR GRINDING EQUIPMENT TO BE WITHIN PROJECT LIMITS,

SINCERELY,

Bob Harber
BOB HARBER

HARBER COMPANIES, INC.

BOND RATE 1.5%

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

**Bid Quotation
AC Grinding**

Project Name: CA/DOT Methacrylate Treatment and Poly Concrete Overlay
Project Number: 12-0N3404
Bid Date: 08/04/2015
Location: Orange County, CA

BID - Grinding

Item 21: Remove Bituminous Material

Quantity: 52 SF

Lump Sum Price: \$ 5,000

Item 22: Grind Existing Bridge Deck (Location 1 and 2)

Quantity: 5,345 SY

Unit Price: \$26.00/SY

Price: \$ 138,970

Item 22: Grind Existing Bridge Deck (Location 14)

Quantity: 2 SY

Lump Sum Price: \$ 5,000

*All work to be completed in 1 mobilization. \$6,500 for each additional mobilization.
This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, button removal and all
other items not specifically included.
Contractor to perform handwork at all areas not accessible with a diamond grinder.*

Water to be supplied by contractor within 10 miles of job limits.

Exclusions: Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- | | |
|--|---|
| * 237310 Highway, Street, and Bridge Construction | 238210 Electrical Contractors |
| 238910 Site Preparation Contractors | 238110 Poured Concrete Foundation and Structure Contractors |
| 238120 Structural Steel and Precast Concrete Contractors | |

Work Category Code(s)

C1201 TRAFFIC CONTROL SYSTEM	C1601 CLEARING & GRUBBING
C1901 ROADWAY EXCAVATION	C1910 GRADING
C1920 STRUCTURE EXCAVATION	C1930 STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

Janice Salas

UCP OFFICER

August 26, 2011

Exp 01-01-16



MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM

Quote No: GR-1593

Agency: Caltrans - Revised Proposal

Addenda Noted:

Project: Contract 12-0N3404 - Methacrylate Treatment, Joint Seal Repair and Polyester Concrete Overlay

DIR Number: 1000007027

Bid Date: 84/15

Estimator: Gary Rivers

Email Address: gary@mallardinc.com

Cell Phone 714-785-5394

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
3	Temporary Pavement Marking	270	SF	\$ 5.00	\$ 1,350.00
4	Temporary Traffic Stripe (Paint)	57,900	LF	\$ 0.11	\$ 6,369.00
12	Remove Painted Traffic Stripe	3,400	LF	\$ 0.50	\$ 1,700.00
13	Remove Thermoplastic Traffic Stripe	51,900	LF	\$ 0.35	\$ 18,165.00
14	Remove Thermoplastic Pavement Marking	270	SF	\$ 2.00	\$ 540.00
15	Remove Pavement Marker	2,130	EA	\$ 1.00	\$ 2,130.00
31	Concrete Barrier Marker	400	EA	\$ 15.00	\$ 6,000.00
32	4" Thermoplastic Traffic Stripe	44,100	LF	\$ 0.35	\$ 15,435.00
33	8" Thermoplastic Traffic Stripe	1,690	LF	\$ 0.80	\$ 1,352.00
34	8" Thermoplastic Traffic Stripe (Broken 12-3)	110	LF	\$ 1.00	\$ 110.00
35	Thermoplastic Pavement Marking	270	SF	\$ 5.00	\$ 1,350.00
36	4" Thermoplastic Traffic Stripe (Broken 36-12)	9,430	LF	\$ 0.30	\$ 2,829.00
37	4" Thermoplastic Traffic Stripe (Broken 17-7)	990	LF	\$ 0.50	\$ 495.00
38	8" Thermoplastic Traffic Stripe (Broken 36-12)	1,600	LF	\$ 0.65	\$ 1,040.00
39	Paint Traffic Stripe (2-Coat)	11,900	LF	\$ 0.20	\$ 2,380.00
40	Pavement Marker (Non Reflective)	790	EA	\$ 1.50	\$ 1,185.00
41	Pavement Marker (Retroreflective)	1,340	LF	\$ 2.50	\$ 3,350.00
43	Mobilization	1	LS	\$ 4,000.00	\$ 4,000.00
	Excludes Traffic Control for Mallard Forces. A total of 8 Shifts will be required to complete the above stated line items				\$ -
	Line Item # 3 & 4 Must be completed with the Stripe Removal Operation. If Temp Striping is done independently of that operation, then a minimum of \$ 850.00 must be met with every mobilization (includes all paint material), if the line items are not met. All Temp Striping will be completed within Contractors traffic control system				\$ -
BID TOTAL:					\$ 69,780.00

Project Terms & Conditions:

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Barrier Markers [Yes]
- C. [1] Total move-ins included in this quote for Striping Removals. Additional move in charge. \$1,950.00

(1) Total move-ins included in this quote for permanent striping. Additional move in charge. \$2,550.00

- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-In Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
PLEASE SEE ATTACHED EXHIBIT C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

ALL INDIVIDUAL RFQ'S FORWARDED TO ALL PARTIES & ADV - SEE ATTACHED EXHIBIT A & C

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

ALL NOTED RFQ'S FORWARDED TO ALL PARTIES & ADV. - PLEASE SEE EXHIBIT A & C

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NOTED RFQ'S FORWARDED TO ALL PARTIES & ADV - SEE EXHIBIT A & C

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

PLEASE SEE ATTACHED EXHIBIT C

9. Include additional data to support a demonstration of good faith efforts.

MULTIPLE CONVERSATIONS WITH QUALITY TRAFFIC CONTROL REGARDING QUOTE & PROJECT - FORWARDED QUOTE.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Exhibit C

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 07/29/2015 10:36 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Wolf Delgado

Contact Information

6005 Tyler st
Riverside, CA 92503
Tel: (951) 352-4300 ext.
Fax: (951) 509-9390
Email:
haydeews4300@sbcglobal.net

West Coast Structures Inc. dba Western Structures

is seeking qualified DBEs, MBEs, WBE

Project Name

METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND
POLYESTER CONC OVERLAY

Bid/Contract

12-0N3404

Awarding Agency

Caltrans

Project Location

Various Locations, Orange County County, CA

Bid Date

08/04/2015 at 02:00

Project Details

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-

400),CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE,8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3),THERMOPLASTIC PAVEMENT MARKING,4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7),8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12),PAINT TRAFFIC STRIPE (2-COAT),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 07/29/2015 10:36 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Wolf Delgado

Contact Information

6005 Tyler st
Riverside, CA 92503
Tel: (951) 352-4300 ext.
Fax: (951) 509-9390
Email:
haydeews4300@sbcglobal.net

West Coast Structures Inc. dba Western Structures

is seeking qualified DBEs, MBEs, WBE

Project Name

METHACRYLATE TREATMENT, JOINT SEAL REPAIR, AND
POLYESTER CONC OVERLAY

Bid/Contract

12-0N3404

Awarding Agency

Caltrans

Project Location

Various Locations, Orange County County, CA

Bid Date

08/04/2015 at 02:00

Project Details

WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY PAVEMENT MARKING (PAINT),TEMPORARY TRAFFIC STRIPE (PAINT),PORTABLE CHANGEABLE MESSAGE SIGN,JOB SITE MANAGEMENT,PREPARE WATER POLLUTION CONTROL PROGRAM,CONTRACTOR-SUPPLIED BIOLOGIST,PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE (PATCH),REMOVE BITUMINOUS MATERIAL,REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,REMOVE PAVEMENT MARKER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,TREAT BRIDGE DECK,FURNISH BRIDGE DECK TREATMENT MATERIAL,GRIND EXISTING BRIDGE DECK,STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT,BONDED JOINT SEAL (MR 3"),JOINT SEAL (MR 1"),JOINT SEAL (MR 1 1/2"),REPLACE NEOPRENE BOX SEAL (WBA C-5603),REPLACE NEOPRENE STRIP SEAL (WBA SE-

400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 07/29/2015 10:36 AM.

West Coast Structures Inc. dba Western Structures is seeking...
dbegoodfaith.com/ads/METHACRYLA...

10:07 AM - 29 Jul 2015

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 12-0N3404. 7 results found.

Contractor: West Coast Structures, Inc. dba Western Structures **Contact:** Wolf Delgado**Address:** 6005 Tyler St. Riverside, CA 92503**Phone:** 951-352-4300 **Fax:** 951-509-9390 **Email:** wdelgado4300@sbcglobal.net

Services needed: WESTERN STRUCTURES IS REQUESTING QUOTES FROM ALL QUALIFIED SUBCONTRACTORS AND SUPPLIERS INCLUDING CERTIFIED DBE FIRMS FOR THE FOLLOWING ITEMS OF WORK, INCLUDING BUT NOT LIMITED TO; CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, CONTRACTOR-SUPPLIED BIOLOGIST, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE BITUMINOUS MATERIAL, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, GRIND EXISTING BRIDGE DECK, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, BONDED JOINT SEAL (MR 3"), JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), REPLACE NEOPRENE BOX SEAL (WBA C-5603), REPLACE NEOPRENE STRIP SEAL (WBA SE-400), CONCRETE BARRIER MARKER, 4" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3), THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), PAINT TRAFFIC STRIPE (2-COAT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Requirements: Requirements: Western Structures is a union signatory contractor. Subcontractors must have a current contractors license and insurance coverage that meets Western Structures requirements. Plans and Specifications are available for viewing at Western Structures office located at 6005 Tyler Street, Riverside CA 92503 or by viewing at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php. Western Structures is an equal opportunity employer. Assistance such as bonding, insurance and/or necessary supplies and materials is available. DBE contractors are encouraged to submit quotations.

Date posted: 07/29/2015**Contractor:** Truesdell Corporation of California, Inc. **Contact:** Patrick Lambson**Address:** 1310 W. 23rd Street Tempe, AZ 85282**Phone:** 602-437-1711 **Fax:** 602-437-1821 **Email:**

Services needed: Truesdell Corporation of California, Inc. is requesting quotes from all qualified subcontractors and suppliers for the following Bid Item Numbers: #1-Construction Area Signs, #2-Traffic Control System, #3-Temporary Pavement Marking (Paint), #4-Temporary Traffic Stripe (Paint), #5-Portable Changeable Message Sign (Ea), #6-Job Site Management, #7-Prepare Water Pollution Control Program, #8-Contractor-Supplied Biologist (Ls), #9-Public Safety Plan, #10-Rapid Setting Concrete (Patch), #11-Remove Bituminous Material, #12-Remove Painted Traffic Stripe, #13-Remove Thermoplastic Traffic Stripe, #14-Remove Thermoplastic Pavement Marking, #15-Remove Pavement Marker, #16-Remove Unsound Concrete, #17-Prepare Concrete Bridge Deck Surface, #18-Furnish Polyester Concrete Overlay, #19-Place Polyester Concrete Overlay, #20 (F)-Treat Bridge Deck, #21-Furnish Bridge Deck Treatment Material, #22-Grind Existing Bridge Deck, #23-Structural Concrete, Approach Slab (Type R), #24-Paving Notch Extension, #25-Clean Expansion Joint, #26-Bonded Joint Seal (Mr 3"), #27-Joint Seal (Mr 1"), #28-Joint Seal (Mr 1 1/2"), #29-Replace Neoprene Box Seal (Wba C-5603), #30-Replace Neoprene Strip Seal (Wba Se-400), #31-Concrete

Barrier Marker, #32-4" Thermoplastic Traffic Stripe, #33-8" Thermoplastic Traffic Stripe, #34-8" Thermoplastic Traffic Stripe (Broken 12-3), #35-Thermoplastic Pavement Marking, #36-4" Thermoplastic Traffic Stripe (Broken 36-12), #37-4" Thermoplastic Traffic Stripe (Broken 17-7), #38-8" Thermoplastic Traffic Stripe (Broken 36-12), #39-Paint Traffic Stripe (2-Coat), #40-Pavement Marker (Non-Reflective), #41-Pavement Marker (Retroreflective), #42-Maintaining Existing Traffic Management System Elements During Construction, and #43-Mobilization

Requirements: This project has a 6% DBE requirement. Truesdell Corporation of California, Inc. is an Equal Opportunity Employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages. Truesdell Corporation of California, Inc. is a union signatory contractor. Contact us should you need assistance with obtaining bonding, insurance, equipment, materials and or supplies. Please contact us should you need assistance in obtaining the plans, specifications and contract requirements for this project. Performance and Payment Bonds may be required for the full amount of the subcontract. Subcontractors will be required to execute the Truesdell Corporation's Standard Subcontract Agreement. Quotes are due by 5:00 PM the day before the bid date. Please fax your quotations to 602-437-1821, Attn: Patrick Lambson.

Date posted: 07/21/2015

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Construction Area Signs, Traffic Control System, Striping & Removal, Pavement Markers, PCMS Boards, Job Site Management, Prepare WPCP, Contractor-Supplied Biologist, Public Safety Plan, Rapid Setting Concrete (Patch), Remove Bituminous Material, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Furnish Bridge Deck Treatment Material, Grind Existing Bridge Deck, Structural Concrete (Approach Slab, Type R), Paving Notch Extension, Clean Expansion Joint, Bonded Joint Seal (MR 3"), Joint Seal (MR 1", 1 1/2"), Replace Neoprene Box Seal & Strip Seal, Concrete Barrier Marker, Maintain Existing Traffic Management System Elements During Construction, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 07/15/2015

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, CA 91730

Phone: 909-944-1037 **Fax:** 909-944-3112 **Email:** admin2@jmeci.com

Services needed: J. McLoughlin Engineering Co., Inc. (JMeci) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project 6% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Construction Area Signs, Traffic Control System, Temp Pavement Marking (Paint), Temp Traffic Stripe (Paint), Portable Changeable Message Sign (EA), Job Site Management, Prepare Water Pollution Control Program, Contractor-Supplier Biologist (LS) < Public

Safety Plan, Remove Bituminous Material, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Grind Existing Bridge Deck, Paving Notch Extension, Clean expansion Joint, Bonded Joint Seal, Joint Seal, Replace Neoprene Box Seal, Replace Neoprene Strip Seal, Concrete Barrier Marker, 4" and 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), Pavement Marker (Non-Reflective and Retroreflective), Maintaining Existing Traffic Management System Elements During Construction.. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors/vendors/suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, CA 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.
Date posted: 07/14/2015

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Goglanian
Address: 1792 Kaiser Avenue, Irvine, CA 92614

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** kali@petersonchase.com

Services needed: Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Portable Changeable Message Sign (EA), Prepare Water Pollution Control Program, Contractor-Supplied Biologist (LS), Public Safety Plan, Rapid Setting Concrete (Patch), Remove Bituminous Material, Remove Painted Traffic Stripe, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Grind Existing Bridge Deck, Structural Concrete, Approach Slab (Type R), Paving Notch Extension, Clean Expansion Joint, Bonded Joint Seal (MR 3"), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Replace Neoprene Box Seal (WBA C-5603), Replace Neoprene Strip Seal (WBA SE-400), Concrete Barrier Marker, 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), 4" Thermoplastic Traffic Stripe (Broken 17-7), 8" Thermoplastic Traffic Stripe (Broken 36-12), Paint Traffic Stripe (2-Coat), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are

available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 07/08/2015

Contractor: United Engineering & Construction, Inc. **Contact:** Reza Fard

Address: 336 N. Central Ave. Suite 10A Glendale, Ca 91203

Phone: 818-662-8055 **Fax:** 818-662-8054 **Email:** estimating@ueci.net

Services needed: United Engineering & Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Temporary Striping, Portable Changeable Message Sign, Jobsite Management, PREPARE WATER POLLUTION CONTROL PROGRAM, Public Safety Plan, Remove Bituminous Material, Remove Striping and Pavement Markers, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Grind Existing Bridge Deck, Clean Expansion Joint, Joint Seal (MR 1? and 1 1/2?), Neoprene Box Seal (WBA C-5603), Replace Neoprene Stripe Seal (WBA SE-400), Concrete Barrier Marker, Thermoplastic Traffic Stripe and Pavement Markings and Maintain Existing Traffic Management System Elements.

Requirements: We intend to negotiate in good faith with all DBE/DVBE/SBE Subcontractors and Supplier for project participation. All Subcontractors must possess a current California Contractors License, insurance and workers compensation coverage meeting United Engineering & Construction (UECI) requirements and will be required to sign the standard UECI Subcontract Agreement. A copy of the insurance requirements and subcontract agreement can be obtained by contacting the project estimator. 100% Performance and Payment bonds may be required for all Subcontractors. Please call UECI if you need any assistance obtaining insurance, bonds or lines of credit. We are an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. UECI intends to work cooperatively with all qualified firms seeking work on this project. Plans and specifications can be viewed on line at: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0N3404

Date posted: 07/07/2015

Contractor: HighLand Construction, Inc. **Contact:** Erin Richardson

Address: 133 N. Pixley St., Orange, CA 92868

Phone: 714-538-5156 **Fax:** 714-538-5157 **Email:** highlandinc@att.net

Services needed: HighLand Construction is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to: Construction Area Sign, Traffic Control, Temporary Striping, Jobsite Management, WPCP, Portable CMS, Biologist, Public Safety Plan, Rapid Setting Concrete, Remove Bituminous Material, Remove Striping and Pavement Markers, Remove Unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Grind Existing Bridge Deck, Structural Concrete (Approach Slab- Type R), Paving Notch Extension, Clean Expansion Joint, Bonded Joint Seal (MR 3?), Joint Seal (MR 1? and 1 ??), Neoprene Box Seal (WBA C-5603), Replace Neoprene Stripe Seal (WBA SE-400), Concrete Barrier Marker, Thermoplastic Traffic Stripe and Pavement

Markings and Maintain Existing Traffic Management System Elements.

Requirements: We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Owners' requirements and will be required to sign HighLand Construction's Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 133 North Pixley Street, Orange, CA 92868, between 8:00 AM and 3:00 PM Monday through Friday by appointment. Please call Erin Richardson at 714-538-5156. HighLand Construction, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. HighLand Construction intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 07/06/2015