

Low Bidder

01-08-16A11:33 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0N78U4

BID AMOUNT: 8,935,512.60
 \$

BID OPENING DATE: ~~1/6/16~~ ^{BA} 1/5/16

BIDDER'S NAME: Select Electric, Inc.

DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,556,594.71
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
Partial 19& 21	Calibration and Validation, CCIE Support		IPKEYS TECHNOLOGIES LLC 444 S. Cedros Ave., Ste 165, Solana Beach, CA 92075. Phone: (858) 345-2951 DBE: 37443	\$ 520,791.00
Item 4 Partial 5	Construction Area Signs Traffic Control		MANERI TRAFFIC CONTROL 47423 Rainbow Canyon, Temecula, CA 92592 Phone: (951) 695-5104 DBE: 38078	\$ 418,762.50
Item 11,12,23	Roadway Excavation, Asphalt & Aggregate Base		HER-CON CONSTRUCTION SERVICES INC. 758 S. Hollenbeck Ave., Covina, CA. 91723 Phone: (626) 339-7000 DBE: 36281	\$ 36,242.21
Items 13 - 15	Gaurdrail		ACE FENCE COMPANY 727 Glendora Ave., La Puente, CA 91744 Phone: (626) 333-0727 DBE:	\$ 13,300.00
Partial 19	Furnish Communication Equipment		G&C Equipment Corporation 1875 W. Redondo Beach Blvd. Suite #102, Gardena, CA. 90247. Phone: (310) 515-6715 DBE Cert # 820	(\$159,655.89 x 60%) = \$95,793.53

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 1,084,889.24

12.14 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Daniel Zupp - President ^{BA}

Date 1/7/16

(Area Code) Tel. No. (619) 672-7155

(619) 460-6060

PRETT HANSEN
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 12-0N78U4

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. 12-0N78U4

Name of DBE business ACE FENCE COMPANY

Name of DBE representative Michael Abanilla

DBE certification number 34153

Name of bidder Select Electric, Inc.

Name of prime contractor if different from the bidder _____

Name of representative of bidder or prime contractor Brett Hansen

Date quote was provided to the bidder or prime contractor 1/5/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
13	Midwest Guardrail System (Wood Post)	\$7,140.00
14	End Anchor Assembly (Type SFT)	\$1,420.00
15	Alternate Flared Terminal System	\$4,740.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$13,300.00
--------------	--------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative

America Tang
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

01/06/16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-59, Sacramento, CA 95814

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. **12-0N78U4**

Name of DBE business **IPKEYS TECHNOLOGIES LLC**

Name of DBE representative **MIKE HOOVER**

DBE certification number **37443**

Name of bidder **Select Electric, Inc.**

Name of prime contractor if different from the Bidder

Name of representative of bidder or prime contractor **Brett Hansen**

Date quote was provided to the bidder or prime contractor **12/14/15**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
19-Partial	Modify Communication - CCIE Support	\$122,200.00
21-Partial	Calibration and Validation	\$398,591.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$520,791.00
--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mike Hoover
 Signature of DBE's authorized representative

MIKE HOOVER
 Printed name of DBE's authorized representative

VICE PRESIDENT
 Title of DBE's authorized representative

1/6/16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8470 or TDD (916) 654-3890 or write Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		N/A	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
Contract No.: _____

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
		N/A	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

N/A

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

N/A

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

N/A

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

N/A

9. Include additional data to support a demonstration of good faith efforts.


N/A

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

MPA@ACEFENCECOMPANY.COM



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 1/04/16
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Install HD CCTVs and Modify Communication System (Contract No. 12-0N78U4) At Various Locations, In Orange Co., CA		
BID DATE	: 1/05/16 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1, 2, 3, 4 & 5

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
13	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	170	\$ 42.00	\$ 7,140.00
14	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 710.00	\$ 1,420.00
15	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	2	\$ 2,370.00	\$ 4,740.00
TOTAL BID AMOUNT:					\$ 13,300.00

- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING/PAINTING; CONC. FOOTING, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BARS; VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXIST GUARDRAIL OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016, DIR Registration #1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**

HER-CON CONSTRUCTION SERVICES INC.

CSL 945955

758 S. HOLLENBECK AVE., COVINA, CA 91723

Phone: (626) 339-7000

E-mail: hercon7774511@aol.com

Certified - DBE/MBE Contractor


DIR No. 1000012689

Date: 1/5/2016

ATTN: Brett Hansen

TO: Select Electric

RE: Caltrans 12-0N78U4



PRICES INCLUDE ALL ITEMS AND QUANTITIES LISTED INCLUDING (EXCLUSION SHEET) ATTACHED.

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT \$	COST
11	Class 2 aggregate base	39	cy	\$ 224.00	\$ 8,736.00
12	Hot mix asphalt (Type A)	27	ton	\$ 634.01	\$ 17,118.27
23	Roadway excavation	86	cy	\$ 120.79	\$ 10,387.94
				Grand Total	\$ 36,242.21

Note: Please view attached sheets for Alternate Bid Items, General Conditions, Mobilizations, and All Exclusions.

STANDARD EXCLUSIONS WITH GENERAL TERMS AND CONDITIONS

- 1. The preparation of compacted sub-grade to be within one-five-hundredths of a inch. Sand aggregate base sub-grade is not included in the above prices unless specifically mentioned on quote. Not responsible for saturation of sub-grade and damage to concrete caused by expansive soils or compaction failures. If water flow is 1% or less, we are not responsible of maintaining proper water flow.*
- 2. If this is a UNIT PRICE proposal. Final quantities will be determined by physical measurements. Owner agrees to protect our work from others.*
- 3. ADA requirements are the responsibility of the Architect and Engineer. HER-CON will not be held responsible for meeting ADA requirements on drawings that themselves do not comply. If field changes are made to the drawings in order to conform to ADA, all costs associated with these changes shall be done on a Time and Material and Change Order Basis.*
- 4. We have specifically excluded all- permits, fees, inspections, shop drawings, bonds, cost of bonds, protection of finished work, protecting of adjacent areas, dewatering, saw cutting, demo, demo, temp. toilets, hauling, crew shuttle, color hardener, staining, engineering, surveying, delineation, traffic control, backfill, backfill of curbs, location of driveway depressions, expansion joints, waterproofing, vapor barrier, CMU walls, CMU Wall Footings and Backfilling, PCC Sealers, structural PCC, structures, grading, compacting, trenching, trenching of all thickened edges, excavation work, weed killers, All M.E.P. work, drains, clear&grubb, crew badges, embeds, templates grouting, drypacking street sweeping, patches for utilities all light pole bases, cut-cap-relocate all existing utilities, locating at pot holing of any and all utilities, All Weekend and night work, accelerated work schedules, traffic control plans, licenses, all survey staking, light source and towers, Water source and permit, Message boards, and sign postings, BMP's, SWWP's, A/C Slot patches, Additional Exclusions For A/C Work- grinding, prime coat, headers, seal coat, fog seal, patching for other trades, water / water meters or flood testing, adjustments of utilities / manholes / underground utilities, slot patchbacks, weedkillers, traffic loops, work behind K-Rail, heavy cleaning, CAB, paving fabric, rubberized ac All Asphalt With Base installations Include 1-Mobilizations. Additional Move-ins With Machine Placement \$12,000, and \$4500.00 for Hand Placement.*
- 5. Concrete mobilizations Price is based on 1 Mobilizations and \$3,500.00 each additional, unless otherwise specified on quote. Our crew will require clear access for concrete ready mix trucks, crew panel trucks, and Asphalt dump trks.*
- 6. This bid is subject to acceptance within Thirty (30) days of its date. Prices quoted are valid through January 2016 Price is based on no schedule of start date. If work is to be performed passed the valid date then prices may increase.*
- 7. If jobs schedule changes and requires premium-time work, we reserve the right to renegotiate concrete prices or proceed on a time and material basis due to the production loss-factor of premium-time work.*
- 8. All overdue accounts will be charged (1) one percent per month interest. Plus all collection costs plus all attorney fees for such collections. If there is a stoppage of work for a period of 60 days, all unpaid work including retention shall be paid in full upon five working days, after written notice.*
- 9. The terms and conditions of this proposal are to be part of any contract, and in fact the offering of a contract by the buyer constitutes acceptance of this proposal and its conditions. This proposal along with standard exclusions and general terms and conditions sheet shall be part of the sub-contract agreement, set as an attachment.*
- 10. Price is excluding all M.E.P. drawings (mechanical, electrical and plumbing)*
- 11. Price is based on regular work hours from Monday through Friday; excluding all overtime and weekend work.*

12. No change order will be performed regardless of any contract obligations between the Prime G.C. and Owner, HER-CON reserves the right to refuse any and all extra work and mobilizations without written approval by the Prime Contractor HER-CON is currently working for.

13. HER-CON will require all extra work to be paid in full along with progress billing for that pay period, regardless of approval by owner or agency.

14. In the event that HER-CON is pulled in and out of sequence as a result of job conditions both owner generated and prime contractor directed, HER-CON will require a mobilization cost of \$2,500.00 per occurrence.

15. In the event that there is a stop in our scope of work for a period of 30 days. HER-CON reserves the right to adjust its prices for the delay of job, also if the project is delayed passed 60 days, HER-CON will consider this contract void of its original unit and contract price, along with its contractual obligations, in this event HER-CON will be paid in full.

16. In the event that the prime contractor removes more than 20% of the original contract price, both lump sum and unit price projects, HER-CON will have the right to re-bid the project accordingly to maintain a fair market value.

17. All excavation work is to be performed by way of conventional methods, and is excluding any and all special equipment required due to obstructions, cobbles, rocky soils, or any soil than can not be penetrated by way of conventional methods. if special equipment, hand excavation, or low production is required due to these soil conditions, work will be performed on a Time and Material bases with all additional required cost included.

Note: All prices above are based on a 520 C-2500 and 580 C-3250 mix for all concrete flat work.

For any questions regarding this proposal, please do not hesitate to contact our office thank you.

758 S. Hollenbeck Ave., COVINA, CA 91723 PHONE 626 339-7000 E-mail: hercon7774511@aol.com

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 12-0N78U4
BID DATE: 1/5/16

TO: SELECT ELECTRIC
ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$126,000.00 WITH USE OF MTC FOR ITEM #5
(ITEM #4 PRICE INCLUDES 8 TYPE II FUNDING SIGNS & DETOUR SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #4)
ITEM #4 \$139,833.00 WITHOUT USE OF MTC FOR ITEM #5
(ITEM #4 PRICE INCLUDES 8 TYPE II FUNDING SIGNS & DETOUR SIGNS)

ADDITIONAL ITEMS:
ITEM #6 - \$775.00/EA. MONTHLY W/ \$50.00 DELIVERY & \$50.00 PICK-UP

TRAFFIC CONTROL: (ITEM #5)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,440.00
PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. **THANK YOU** FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE **INCLUDES** DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES **NOT INCLUDE** MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN.

MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON
TEMECULA, CA 92592

OFFICE: 951-695-5104
FAX: 951-695-5105

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



BID DATE: 1/5/16
PROJECT: 12-0N78U4

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS).....	\$1,440.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS).....	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS).....	\$2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.....	\$2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS).....	\$890.00
ADDITIONAL LABORER (1-8 HOURS).....	\$650.00
RAMP NOTIFICATION SIGN (EACH).....	\$190.00

PCMS BOARDS:

DAILY.....	\$185.00
WEEKLY.....	\$350.00
MONTHLY.....	\$775.00

ARROW BOARDS:

DAILY.....	\$50.00
WEEKLY.....	\$185.00
MONTHLY.....	\$550.00

EQUIPMENT:

DELIVERY (EACH).....	\$50.00
PICK-UP (EACH).....	\$50.00

THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT

THERE IS NO MILEAGE CHARGE

ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS).....	\$890.00
---	----------

ATTENUATOR TRUCK W/ OUT DRIVER:

DAILY.....	\$325.00
WEEKLY.....	\$990.00
MONTHLY.....	\$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY).....	\$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP.....	NO CHARGE
SHOW UP TIME PER LABORER.....	2 HOURS
DIRECTLY AFTER SET UP PER LABORER.....	4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRACTOR SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
 ABOVE PRICES, **DO NOT** INCLUDE RETENTIONS.

**47423 RAINBOW CANYON
 TEMECULA, CA 92592**

**OFFICE: 951-695-5104
 FAX: 951-695-5105**

MANERI TRAFFIC CONTROL
CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY



Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON
 TEMECULA, CA 92592

OFFICE: 951-695-5104
 FAX: 951-695-5105

Brett Hansen

From: Hoover, Mike [mhoover@ipkeys.com]
Sent: Monday, December 14, 2015 2:21 PM
To: John Mulvihill
Cc: Havens, Dan; Brett Hansen
Subject: Caltrans Dist 12 Project 12-0N78U4

John,

Per our conversation on Friday, pricing for the labor categories are:

- 18800 for two weeks of a CCIE
- 14000 for two weeks of a CCNA

Customer Support Center 24X7 is:

- 74400.00 first year support
- 77004.00 second year support
- 79699.00 third year support
- 82488.00 fourth year support
- 85000.00 fifth year support

We will follow-up with our full proposal later. Questions?

Mike Hoover

Vice President, Municipal & Public Safety
Offices: New Jersey | California | Illinois | Maryland | Virginia | Global
Phone: 847-875-3700

From: John Mulvihill [mailto:JMulvihill@selectelectricinc.com]
Sent: Friday, December 11, 2015 1:37 PM
To: Hoover, Mike <mhoover@ipkeys.com>
Subject: RE: Caltrans Dist 12 Project 12-0N78U4

Mike,

These are the materials that I was able to extract from the project.

There is a video management system that we are to provide. They gave Teleste part numbers.

Basically, end-to-end CCTV comm's will be from CCTV camera, EAS (Edge Switch), Hub Switch (layer3), TMC (layer3), to Video Server & Video Wall.

It's pretty much the same for the Ramp Meters, Changeable Message Signs, Traffic Signals, Traffic Monitoring Stations. Comm from the Edge to the TMC where their servers are located.

Regards,

John J. Mulvihill | Low Voltage/ITS Operations

Select Electric, Inc. | 13250 Kirkham Way, Bldg. B, Poway, CA 92064
Office: 619-460-6060 | Fax: 619-460-6069 | Mobile: 619-922-5286
jmulvihill@SelectElectricInc.com | www.SelectElectricInc.com | CA License 297034



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY AT VARIOUS
LOCATIONS.**

In District 12 On Route 5,22,57,73,133,405, etc.

Under

***Notice to Bidders and Special Provisions* dated October 26, 2015**

***Standard Specifications* dated 2010**

***Project plans* approved June 8, 2015**

***Standard Plans* dated 2010**

**To be submitted conjointly with
Electronic *Bid* book dated October 26, 2015**

Identified by

Contract No. 12-0N78U4

12-Ora-5,22,57,73,133,405, etc.-VARIOUS

Project ID 1215000036

**Federal-Aid Project
ACNHP-X059(067)E**