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Addendum No. 1 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LAKE COUNTY 
NEAR BLUE LAKE FROM 1.1 MILES EAST OF MENDOCINO COUNTY LINE TO 0.3 MILE EAST OF SCOTTS 
VALLEY ROAD. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, June 10, 2015. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, and the 
Bid book. 

Project plan sheet 11 is replaced and attached for substitution for the like-numbered sheet. 

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans 
are deleted as follows: 

"RSP T9 and RSP T13." 

In the Bid book, in the "Bid Item List," Items 2, 6, 16 and 29 are deleted. 

In the Bid book, in the "Bid Item List," Items 30, 31 and 32 are added. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website. 

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html 

Inform subcontractors and suppliers as necessary. 

 

“Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 

  





BID ITEM LIST 

01-0A6904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 2 BLANK      

 3 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM LUMP SUM  

 4 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM LUMP SUM  

 5 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS LUMP SUM LUMP SUM  

 6 BLANK      

 7 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS LUMP SUM LUMP SUM  

 8 130640 TEMPORARY FIBER ROLL    LF 400   

 9 130650 TEMPORARY GRAVEL BAG BERM    LF 350   

 10 130680 TEMPORARY SILT FENCE    LF 660   

 11 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM LUMP SUM  

 12 029087 REMOVE TERMINAL SECTION (TYPE 
SFT)    

EA 1   

 13 150771 REMOVE ASPHALT CONCRETE DIKE    LF 350   

 14 152501 ADJUST GUARDRAIL    LF 1,000   

 15 160102 CLEARING AND GRUBBING (LS)    LS LUMP SUM LUMP SUM  

 16 BLANK      

 17 390132 HOT MIX ASPHALT (TYPE A)    TON 5   

 18 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)   LF 350   

 19 729011 ROCK SLOPE PROTECTION FABRIC 
(CLASS 8)    

SQYD 330   

 20 820118 GUARD RAILING DELINEATOR    EA 150   
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BID ITEM LIST 

01-0A6904 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 832006 MIDWEST GUARDRAIL SYSTEM (STEEL 
POST)    

LF 3,200   

 22 029088 METAL BEAM GUARD RAIL (SLOPE 
RETAINING WALL)   

LF 600   

 23 029089 MIDWEST GUARDRAIL SYSTEM (8' STEEL 
POST)   

LF 2,450   

 24 832070 VEGETATION CONTROL (MINOR 
CONCRETE)    

SQYD 4,160   

 25 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 7   

 26 839584 ALTERNATIVE IN-LINE TERMINAL 
SYSTEM    

EA 3   

 27 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM    

EA 11   

 28 840504 4" THERMOPLASTIC TRAFFIC STRIPE    LF 350   

 29 BLANK      

 30 130100 JOB SITE MANAGEMENT LS LUMP SUM LUMP SUM  

 31 190185 SHOULDER BACKING TON 520   

 32 999990 MOBILIZATION    LS LUMP SUM LUMP SUM  

 
 

 

TOTAL BID: $ 
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