

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



Flex your power!
Be energy efficient!

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

June 9, 2005

01-Lak-20-62.2/63.4, 67.4/72.9
01-276814
ACNH-P020(137)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LAKE COUNTY FROM 2.5 KM EAST OF NORTH FORK CACHE CREEK BRIDGE TO 6.8 KM WEST OF WALKER RIDGE ROAD AND FROM 7.9 KM WEST OF WALKER RIDGE ROAD TO 1.9 KM WEST OF COLUSA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 14, 2005.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 46, 48, 49, 51 and 53 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Proposal and Contract, the Engineer's Estimate Item 31 is revised and Item 64 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 4 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Addendum No. 2
Page 2
June 9, 2005

01-Lak-20-62.2/63.4, 67.4/72.9
01-276814
ACNH-P020(137)E

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

ENGINEER'S ESTIMATE
01-276814

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150710	REMOVE TRAFFIC STRIPE	M	600		
22	150742	REMOVE ROADSIDE SIGN	EA	22		
23	150805	REMOVE CULVERT	EA	4		
24	150820	REMOVE INLET	EA	1		
25 (S)	151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	M	790		
26	152324	RESET ROADSIDE SIGN (METAL POST)	EA	1		
27 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	360		
28	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
29	190101	ROADWAY EXCAVATION	M3	7000		
30	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
31	190151	CHANNEL EXCAVATION	M3	11 400		
32	190185	SHOULDER BACKING	STA	83		
33 (S)	034563	WEED CONTROL MAT (FIBER)	M2	1520		
34 (S)	203003	STRAW (EROSION CONTROL)	TONN	2.7		
35 (S)	203014	FIBER (EROSION CONTROL)	KG	1220		
36 (S)	203024	COMPOST (EROSION CONTROL)	M3	2.4		
37 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	130		
38 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	270		
39 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	110		
40 (S)	204017	PLANT (GROUP W)	EA	2040		

**ENGINEER'S ESTIMATE
01-276814**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	M3	8600		
62	722020	GABION	M3	710		
63	729010	ROCK SLOPE PROTECTION FABRIC	M2	10 000		
64	BLANK					
65 (S)	800001	FENCE (TYPE BW, METAL POST)	M	620		
66	820107	DELINEATOR (CLASS 1)	EA	97		
67	820112	MARKER (CULVERT)	EA	71		
68	820114	KILOMETER POST MARKER	EA	14		
69	820118	GUARD RAILING DELINEATOR	EA	110		
70	820151	OBJECT MARKER (TYPE L-1)	EA	20		
71 (S)	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	440		
72 (S)	839553	END SECTION	EA	2		
73 (S)	839559	TERMINAL SYSTEM (TYPE ET)	EA	2		
74 (S)	839565	TERMINAL SYSTEM (TYPE SRT)	EA	21		
75 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	40		
76 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	28 000		
77 (S)	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1840		
78	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____