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Addendum No. 1 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO 
COUNTY AT VARIOUS LOCATIONS. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, May 20, 2015. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions and the 
Bid book. 

Project plan sheet 24 is replaced and attached for substitution for the like-numbered sheet. 

In the Notice to Bidders, the seventh paragraph is revised as follows: 

"The Contractor must have either a Class A license or any combination of the following Class C licenses which 
constitutes a majority of the work: C-12, C-42." 

In the Special Provisions, Section 9-1.16C is added as attached. 

In the Special Provisions, Section 10-1.03 is replaced as attached. 

In the Special Provisions, Section 14-6.02, "SPECIES PROTECTION," is replaced as attached. 

In the Special Provisions, Section 14-6.03A is deleted. 

In the Special Provisions, Section 14-6.05, "CONTRACTOR-SUPPLIED BIOLOGIST," is replaced as attached. 

In the Special Provisions, Section 14-6.06, "SPECIES PROTECTION AREA," is added as attached. 

In the Special Provisions, Section 14-6.08C, "Construction," the third paragraph is deleted. 

In the Bid book, in the "Bid Item List," Items 43 and 51 are replaced. 

In the Bid book, in the "Bid Item List," Item 58 is deleted. 

In the Bid book, in the "Bid Item List," Item 59 and 60 are added. 

“Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 

  





 

Add to section 9-1.16C: 

The following items are eligible for progress payment even if they are not incorporated into the work: 

1. Culvert Pipe 
2. Fences 
3. Miscellaneous Iron and Steel 
4. Rock Slope Protection 
5. Miscellaneous Drainage Facilities 
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Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with: 

You may work within the drainage channel or wetland areas at these drainage system locations only from June 15 
to October 15 of any year. 

 

Drainage System 

Number Post Mile 
10 15.52 
11 15.56 
12 16.11 
14 16.99 
15 17.02 
16 17.26 
17 17.45 
18 18.97 
19 19.94 
20 22.34 
21 23.30 

 

You may work at these drainage locations only from July 9 to October 15 of any year. At any of these locations, 
between July 9 and September 15, construction activities generating sound levels of noise 89 db or greater are 
restricted to up to a total of 2 hours per day, and only between the hours of 10:00 a.m to 4:00 p.m. of each work 
day.  The sound level is measured within 6 feet of the source equipment or tools.  

 

Drainage System 

Number Post Mile 
1 10.58 
2 10.73 
3 11.00 
4 11.13 
5 11.17 
6 11.54 
7 12.12 
8 14.91 
9 15.19 
13 16.5 

 

Water must not be allowed to flow across newly placed concrete until the concrete has cured 30 days or as 
specified in PLAC. 

All work must be performed during daylight hours 
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Replace section 14-6.02 with: 

14-6.02  SPECIES PROTECTION 

14-6.02A  General 

Section 14-6.02 includes specifications for protecting regulated species or their habitat. 

This project is within or near habitat for regulated species shown in the following table: 

Species Name 
Northern Spotted Owl 
Marbled Murrelet 
Northern Goshawk 
Yellow Warbler 
Yellow-breasted Chat 
Purple Martin 
Yellow Legged Frogs 
Pacific Fisher 
Red Tree Vole 
Townsend’s Big-eared Bat 
Bald Eagle 
California Brown Pelican 
Navarro Roach 
Pomo Bronze Shoulderband 
Northern California Steelhead 
Central California Coast Steelhead 
Central California Coast Coho  

 

The Department anticipates nesting or attempted nesting by migratory and nongame birds from February 1 to 
August 31. 

14-6.02B  Material 

Not Used 

14-6.02C  Construction 

14-6.02C(1)  General 

Not Used 

14-6.02C(2)  Protective Radius 

Upon discovery of a regulated species, stop construction activities within a 100 radius of the discovery or as 
defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving notification 
from the Engineer. 

Regulated species name Protective radius
Northern Spotted Owl ¼ Mile 
Marbled Murrelet ¼ Mile 

 

14-6.02C(3)  Protocols 

Not Used 
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14-6.02C(5)  Protection Measures 

Within species protection area 1, implement the following protection measures: 

1. Work in flowing or standing surface waters is prohibited. In the event of sudden thunderstorms or other 
unusual rain events, temporary dewatering must consist of using sandbags or equivalent method to construct 
a temporary cofferdam upstream of the work area at the inlet, and downstream of the work area at the outlet.  
Following construction of the cofferdams, a gravity siphon hose system must be installed to transport 
upstream flows through the work area to the channel downstream of the work area. If necessary, a pump 
must be used to convey flows through the hose.  Dewatering must be performed in compliance with Caltrans 
BMPs.  

2. No blasting will be permitted. 
3. Water for dust abatement, if necessary, must be acquired from an off-site source. On-site drafting is not 

permitted. 
4. Duff at drainage system located at PM’s 10.58, 10.73, 11, 11.13, 11.17, 11.54, 12.12 will be collected and 

stockpiled prior to the start of work, and then re-spread on the graded/bare areas following construction, 
provided sufficient duff is available to cover all graded/bare areas. 

5. Temporary Fence (Type ESA) must be installed around sensitive biological areas as shown on the plans or 
as directed by the engineer. 

6. Prior to beginning work on the project site all construction workers and Caltrans staff will participate in 
Environmental Awareness training, conducted by the Contractor Supplied Biologist.  The topics of the training 
are listed in the Biological Resource Information section.  

7. At PM 15.19, 16.99 and 22.34 preconstruction surveys for amphibians must be conducted 2 weeks prior to 
the start of construction at that drainage system. 

8. Preconstruction surveys for purple martin, yellow warbler, yellow-breasted chats, and for active bird nests 
must be conducted 2 weeks prior to the start of construction. 

9. If an active marbled murrelet nest is discovered in the vicinity of a drainage system job site location, work at 
that location must be deferred until the end of the nesting season, September 15, or until a qualified biologist 
confirms that the young have fledged or are otherwise no longer present. 

10. Removal of trees less than 6-inches dbh is limited to the minimum necessary to accomplish culvert 
rehabilitation, and includes only riparian and understory growth in the immediate vicinity of the culverts.  The 
only tree greater than 6-inches dbh to be removed is the single toyon tree at PM 22.34. 

11.  Do not use herbicides or pesticides. 

 
14-6.02C(6)  Monitoring Schedule 

Not Used 

14-6.02D  Payment 

Not Used 
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Replace section 14-6.05 with: 

14-6.05  CONTRACTOR-SUPPLIED BIOLOGIST 

14-6.05A  General 

14-6.05A(1)  Summary 

Section 14-6.05 includes specifications for providing a Contractor-supplied biologist to monitor construction and 
other activities to protect regulated species that may be harmed during construction activities. 

14-6.05A(2)  Submittals 

14-6.05A(2)(a)  Qualifications 

Within 7 days after Contract approval, submit each biologist's name, resume, and statement of qualifications. 
Allow 15 days days for review. If the submittal is incomplete, the Engineer will provide comments. Within 7 days 
after receiving the Engineer's comments, update and resubmit qualifications data. Do not start construction 
activities until the Contractor-supplied biologist is authorized. 

14-6.05A(2)(b)  Protocols 

Not Used 

14-6.05A(2)(c)  Pre-Construction Survey Report 

Submit a pre-construction survey report to the project biologist within 14 days before starting construction 
activities. 

14-6.05A(2)(d)  Initial Monitoring Report 

Submit an Initial Monitoring Report that includes, at a minimum, the requirements for Monitoring Report submittals 
within 12 hours after starting ground-disturbing activities. 

14-6.05A(2)(e)  Monitoring Report 

Submit Monitoring Reports according to the schedule in the Natural Resources Protection Plan. 

14-6.05A(2)(f)  Incident Report 

Submit an Incident Report within 48 hours of the incident. 

14-6.05A(2)(g)  Annual Monitoring Report 

Not Used 

14-6.05A(2)(h)  Final Monitoring Report 

Submit no later than 20 days after completion of the project. 
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14-6.05A(3)  Quality Control and Assurance 

14-6.05A(3)(a)  Qualifications 

A biologist must meet PLAC requirements. Provide required qualifications for transmittal to regulatory agencies. 
All project specific authorizations must be current and valid for the duration of the project. 

Biologists who perform specialized activities must have demonstrated field experience working with the species or 
performing the specialized task. Biologists who perform specialized activities must meet the following minimum 
requirements: 

Specialized 
activity/species 

Requirements 

Amphibian 
identification 

A Bachelors 
degree in Natural 
Science with a 
concentration in 
animal biology, 
ecology or wildlife 
management.   

Bird identification A Bachelors 
degree in Natural 
Science with a 
concentration in 
animal biology, 
ecology or wildlife 
management.   

 

14-6.05A(3)(b)  Protocols 

Not Used 

14-6.05B  Materials 

Not Used 

14-6.05C  Construction 

14-6.05C(1)  General 

Not Used 

14-6.05C(2)  Pre-construction Survey 

Survey the work area for regulated species within 14 days before starting construction activities. 

14-6.05C(3)  Protective Radius 

Not Used 

14-6.05C(4)  Monitoring Schedule 

Monitoring must comply with the schedule in section 14-6.07. 

14-6.05C(5)  Monitoring Duties 

Implement monitoring as specified in section 14-6.07. 
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14-6.05C(6)  Notification and Reporting 

All reports must include the following: 

1. PLAC requirement implementation 
2. Name(s) of the biologist(s) conducting biological activity 
3. Date(s) and time(s) of monitoring 
4. Locations and activities monitored 
5. Representative photographs 
6. Findings 
7. If regulated species are observed, reports must recommend actions to protect the regulated species 
8. Name of the biologist who prepared the report 
9. Signature of the biologist certifying the accuracy of the report 
 
The Pre-Construction Survey Report includes one of the following: 

1. Detailed observations and locations where regulated species were observed 
2. Statement that no regulated species were observed by each biologist 
 
The Incident Report includes: 

1. Description of any take incident 
2. Species name and number taken 
3. Details of required notifications with contact information 
4. Corrective actions proposed or taken 
5. Disposition of taken species 
 
The Final Monitoring Report must be a cumulative report following the format of the Annual Monitoring Report. 

14-6.05D  Payment 

Not Used 
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Replace section 14-6.06 with: 

14-6.06  SPECIES PROTECTION AREA 

14-6.06A  General 

14-6.06A(1)  Summary 

Section 14-6.06 includes specifications for areas that have species protection requirements.  

Species protection areas (SPAs) within the project limits are shown: 

Species Protection Areas 
Identification Location 

SPA 1 All Drainage System Locations 
 

14-6.06B  Materials 

Not Used 

14-6.06C  Construction 

Not Used 

14-6.06D  Payment 

Not Used 
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BID ITEM LIST 

01-378144 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 620140 24" ALTERNATIVE PIPE CULVERT    LF 850   

 42 
(F) 

620800 CONCRETE BACKFILL (PIPE TRENCH)    CY 74   

 43 667010 24" X 18" CORRUGATED STEEL PIPE 
ARCH (.109" THICK)   

LF 120   

 44 690118 18" CORRUGATED STEEL PIPE 
DOWNDRAIN (.109" THICK)   

LF 22   

 45 692307 18" ANCHOR ASSEMBLY    EA 1   

 46 705011 18" STEEL FLARED END SECTION    EA 1   

 47 705315 24" ALTERNATIVE FLARED END SECTION  EA 6   

 48 705405 24" X 18" STEEL FLARED END PIPE ARCH 
SECTION   

EA 1   

 49 
(F) 

721015 ROCK SLOPE PROTECTION (LIGHT, 
METHOD B) (CY)   

CY 42.2   

 50 
(F) 

721512 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD A) (CY)   

CY 3.5   

 51 729011 ROCK SLOPE PROTECTION FABRIC 
(CLASS 8)    

SQYD 130   

 52 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 2,210   

 53 800051 FENCE (TYPE WM, METAL POST)    LF 61   

 54 820110 MILEPOST MARKER    EA 2   

 55 820112 MARKER (CULVERT)    EA 42   

 56 840656 PAINT TRAFFIC STRIPE (2-COAT)    LF 480   

 57 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)    

EA 42   

 58 BLANK      

 59 146003 NATURAL RESOURCES PROTECTION 
PLANS 

LS LUMP SUM LUMP SUM  

 60 999990 MOBILIZATION    LS LUMP SUM LUMP SUM  

 

TOTAL BID: $ 
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