

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

October 16, 2006

01-Men-1-111.7/112.8  
01-385704  
ACSTP-ACBRSTP-P001(529)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY NEAR FORT BRAGG FROM 0.5 KM SOUTH TO 0.2 KM NORTH OF TEN MILE RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 5, 2006 instead of November 7, 2006.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the "NOTICE TO CONTRACTORS," the fifth paragraph is revised as follows:

"A prebid meeting is scheduled for 10:00 a.m. on November 7, 2006, at the Ukiah Maintenance Station (Upstairs Conference Room), 90 West Lake Mendocino Drive, Ukiah, CA 95482, to review environmental permit requirements for this project."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the second to the last paragraph is revised as follows:

"The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of **690 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract."

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

Addendum No. 2  
Page 2  
October 16, 2006

01-Men-1-111.7/112.8  
01-385704  
ACSTP-ACBRSTP-P001(529)E

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachment

**ENGINEER'S ESTIMATE****01-385704**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WDAY	690		
3	071322	TEMPORARY FENCE (TYPE CL-1.8)	M	430		
4	039500	TEMPORARY GATE (TYPE CL-1.8)	EA	2		
5	071325	TEMPORARY FENCE (TYPE ESA)	M	640		
6	039501	ASBESTOS HEALTH AND SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
7	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
8	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
9	074023	TEMPORARY EROSION CONTROL	M2	550		
10	074028	TEMPORARY FIBER ROLL	M	670		
11	074029	TEMPORARY SILT FENCE	M	140		
12	074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	8		
13	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
14	074034	TEMPORARY COVER	M2	2700		
15	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	8		
16	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
17 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
18	120120	TYPE III BARRICADE	EA	20		
19	039502	TRAFFIC PLASTIC DRUM	EA	44		
20 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4		