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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO
COUNTY NEAR ALBION ON ROUTE 1 FROM 0.1 MILE SOUTH OF NAVARRO RIVER BRIDGE TO 0.6 MILE
NORTH OF NAVARRO RIVER BRIDGE AND ON ROUTE 128 AT NAVARRO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, February 12, 2014.

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, and the
Bid book.

Project plan sheets 2 and 36 are replaced and attached for substitution for the like-numbered sheets.
In the Special Provisions, Section 1-1.01, "Bid Items and Applicable Sections," is replaced as attached.

In the Special Provisions, DIVISION 2 "GENERAL CONSTRUCTION," Section 12-3.08C, "RELOCATE
TEMPORARY RAILING (TYPE K)," is added as attached.

In the Bid book, in the "Bid Item List," Item 7 is revised as attached, Items 59 and 60 are added and Item 58 is
deleted as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.

http://www.dot.ca.gov/hqglesc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.
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This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://iwww.dot.ca.gov/hglesc/oe/project_ads_addenda/01/01-484704

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letter before submitting your bid.

District Director

Attachments



Add to section 1-1.01:

Bid Iltems and Applicable Sections

Item Item description Applicable

code section
026835 ALTERNATIVE TEMPORARY CRASH CUSHION 12
027048 RELOCATE TEMPORARY RAILING (TYPE K) 15
026836 THIN HIGH FRICTION SURFACE TREATMENT (EPOXY RESIN) (SQ YD) 39
026837 CENTERLINE RUMBLE STRIP 39
832003 METAL BEAM GUARD RAILING (WOOD POST) 83
832004 METAL BEAM GUARD RAILING (SPECIAL) 83
832012 METAL BEAM GUARD RAILING (77 WOOD POST) 83
044537 CONCRETE BARRIER (TRANSITION) 83
044538 CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED) 83
839541 TRANSITION RAILING (TYPE WB) 83

CONTRACT NO. 01-484704
REPLACED PER ADDENDUM NO. 2 DATED FEBRUARY 7, 2014




Add to section 12-3.08C:
Relocate temporary railing (Type K) as shown on plans. Relocation must occur within one day

Add to section 12-3.08D:
Relocate temporary railing (Type K) is paid as a separate bid item.

CONTRACT NO. 01-484704
ADDED PER ADDENDUM NO. 2 DATED FEBRUARY 7, 2014



BID ITEM LIST

01-484704
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. |Code Measure | Quantity
1 070030 | LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
2 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
3 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
4 120165 | CHANNELIZER (SURFACE MOUNTED) EA 7
5 128651 | PORTABLE CHANGEABLE MESSAGE SIGN | EA 3
(EA)
6 129000 | TEMPORARY RAILING (TYPE K) LF 840
7 026835 | ALTERNATIVE TEMPORARY CRASH EA 8
CUSHION
8 130100 |JOB SITE MANAGEMENT LS
LUMP SUM | LUMP SUM
9 130200 | PREPARE WATER POLLUTION CONTROL |LS
PROGRAM LUMP SUM | LUMP SUM
10 130640 | TEMPORARY FIBER ROLL LF 5,310
11 130670 | TEMPORARY REINFORCED SILT FENCE LF 560
12 130900 | TEMPORARY CONCRETE WASHOUT LS
LUMP SUM | LUMP SUM
13 141000 | TEMPORARY FENCE (TYPE ESA) LF 2,320
14 141120 | TREATED WOOD WASTE LB 8,800
15 150630 | REMOVE MARKER EA 2
16 150662 | REMOVE METAL BEAM GUARD RAILING LF 550
17 150740 | REMOVE SIGN EA 1
18 150771 | REMOVE ASPHALT CONCRETE DIKE LF 390
19 151625 | RECONSTRUCT METAL BEAM GUARD LF 120
RAILING (WOOD POST)
20 152301 | RESET MARKER EA 3
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BID ITEM LIST

01-484704

Iltem |Item Item Description Unit of Estimated Unit Price Item Total

No. |[Code Measure | Quantity

41 597600 | PREPARE AND PAINT CONCRETE SQFT 17

42 729011 | ROCK SLOPE PROTECTION FABRIC SQYD 1,110
(CLASS 8)

43 820118 | GUARD RAILING DELINEATOR EA 34

44 820151 | OBJECT MARKER (TYPE L-1) EA 3

45 832003 | METAL BEAM GUARD RAILING LF 200
(WOOD POST)

46 832004 | METAL BEAM GUARD RAILING (SPECIAL) |LF 820

47 832012 | METAL BEAM GUARD RAILING LF 910
(7 WOOD POST)

48 832070 | VEGETATION CONTROL SQYD 600
(MINOR CONCRETE)

49 044537 | CONCRETE BARRIER (TRANSITION) LF 42

R

50 044538 | CALIFORNIA ST-10 BRIDGE RAIL LF 92

(F) (MODIFIED)

51 839541 | TRANSITION RAILING (TYPE WB) EA 2

52 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM [ EA 1

53 839585 | ALTERNATIVE FLARED TERMINAL EA 3
SYSTEM

54 840504 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 17,000

55 840515 | THERMOPLASTIC PAVEMENT MARKING SQFT 150

56 840523 | 4" THERMOPLASTIC TRAFFIC STRIPE LF 200
(BROKEN 12-3)

57 850111 | PAVEMENT MARKER EA 370
(RETROREFLECTIVE)

58 BLANK

59 027048 | RELOCATE TEMPORARY RAILING LF 1,075
(TYPE K)

60 999990 | MOBILIZATION LS

LUMP SUM | LUMP SUM
TOTAL BID: $

5

REPLACED PER ADDENDUM NO. 2 DATED FEBRUARY 7, 2014




