

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

March 10, 2009

02-Teh-5-R3.5/R10.0
02-370704

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY IN AND NEAR CORNING AT VARIOUS LOCATIONS FROM KIRKWOOD ROAD OVERCROSSING TO GALLAGHER AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, April 22, 2009, instead of the original date of Wednesday, March 18, 2009.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheet 133 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

Project Plan Sheet 67A is added. A half-sized copy of the added sheet is attached for addition to the project plans.

Project Plan Sheet 175 is deleted.

In the Special Provisions, Section 10-1.18, "CONSTRUCTION AREA SIGNS," the fourth paragraph is revised as follows:

"The contractor shall furnish and erect 3 2006 State Transportation Bond Funding Identification signs at the locations designated by the Engineer before starting major construction activities to highway users.

On completion of the project, the Contractor shall remove and dispose of the 2006 State Transportation Bond Funding Identification signs."

In the Special Provisions, Section 10-1.18, "CONSTRUCTION AREA SIGNS," the following paragraph is added after the last paragraph.

"Furnishing, erecting, maintaining, removing and disposing of the 2006 State Transportation Bond Funding Identification signs installed under this contract will be measured and paid for as Construction Area Signs."

In the Special Provisions, Section 10-1.00, "CONSTRUCTION PROJECT INFORMATION SIGNS," is deleted.

In the Special Provisions, Section 10-1.66, "SMALL BUSINESS UTILIZATION REPORT," is added as attached.

Addendum No.3
Page 2
March 10, 2009

02-Teh-5-R3.5/R10.0
02-370704

In the Bid book, in the "Bid Item List," Item 39 is revised, Items 117 and 118 are added and Item 116 is deleted as attached.

To Bid book holders:

Replace pages 3 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 8 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it. A copy of this addendum is available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

10-1.66 SMALL BUSINESS UTILIZATION REPORT

Submit a completed Small Business Utilization Report form on or before the following dates for the prior reporting period:

1. January 15th
2. April 15th
3. July 15th
4. October 15th

Submit a completed final Small Business Utilization Report form within 30 days after contract acceptance.

The Department pays \$250 for each report submitted. The contract unit price paid for small business utilization report includes full compensation for doing all the work involved in submitting the completed Small Business Utilization Report form. If you fail to submit a completed form by the specified time, you will not receive payment for that report.

The Department does not adjust payment for an increase or decrease in the quantity of small business utilization reports submitted. Section 4-1.03B, "Increased or Decreased Quantities," of the Standard Specifications does not apply.

The work to complete the final Small Business Utilization Report contract item is excluded from Section 7-1.17, "Acceptance of Contract," of the Standard Specifications.

Failure to submit the Small Business Utilization Report is not considered a performance failure. Section 9-1.053, "Performance Failure Withholds," of the Standard Specifications does not apply.

BID ITEM LIST
02-370704

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
22	129000	TEMPORARY RAILING (TYPE K)	LF	2,420		
23	129100	TEMPORARY CRASH CUSHION MODULE	EA	28		
24	150206	ABANDON CULVERT	EA	1		
25	150605	REMOVE FENCE	LF	7,140		
26	150662	REMOVE METAL BEAM GUARD RAILING	LF	270		
27	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	LF	4,790		
28	150710	REMOVE TRAFFIC STRIPE	LF	7,550		
29	150713	REMOVE PAVEMENT MARKING	SQFT	1,560		
30	150742	REMOVE ROADSIDE SIGN	EA	36		
31	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	1		
32	150748	REMOVE ROADSIDE SIGN PANEL	EA	1		
33	150805	REMOVE CULVERT	LF	180		
34	150820	REMOVE INLET	EA	1		
35	152045	RELAY CONCRETE FLARED END SECTION	EA	8		
36	153239	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	CY	50		
37	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
38	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
39	190101	ROADWAY EXCAVATION	CY	83,500		
40	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	

BID ITEM LIST
02-370704

101	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	31,000		
102	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	2,800		
103	840508	8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	520		
104	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	2,620		
105	840523	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	LF	350		
106	840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	7,540		
107	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	3,450		
108	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	810		
109	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
110	860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
111	860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
112	860303	SIGNAL AND LIGHTING (CITY STREET LOCATION 3)	LS	LUMP SUM	LUMP SUM	
113	860401	LIGHTING	LS	LUMP SUM	LUMP SUM	
114	015425	CHANGEABLE MESSAGE SIGN (LOCATION 1)	LS	LUMP SUM	LUMP SUM	
115	015426	CHANGEABLE MESSAGE SIGN (LOCATION 2)	LS	LUMP SUM	LUMP SUM	
116	BLANK					
117	070013	SMALL BUSINESS UTILIZATION REPORT	EA	2	250	500.00
118	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____