

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
 OFFICE ENGINEER, MS 43  
 1727 30<sup>TH</sup> STREET  
 P.O. BOX 168041  
 SACRAMENTO, CA 95816-8041  
 FAX (916) 227-6214  
 TTY (916) 227-8454



*Flex your power!*  
*Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

January 5, 2007

02-Las-395-49.4/91.2  
 02-381604  
 ACSTPH-P395(215)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LASSEN COUNTY AT AND NEAR MILFORD FROM 1.5 KM NORTH OF GARNIER ROAD TO 0.6 KM NORTH OF SUNNYSIDE ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 17, 2007.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

On Project Plan Sheet 226, the Table of "EROSION CONTROL (TYPE D)" is revised as follows:

<b>EROSION CONTROL (TYPE D)</b>		
ITEM DESCRIPTION	UNIT	QUANTITY
STRAW (EROSION CONTROL)	TONNE	190
FIBER (EROSION CONTROL)	kg	13,300
COMPOST (EROSION CONTROL)	m3	121.6
PURE LIVE SEED (EROSION CONTROL)	kg	3,800
COMMERCIAL FERTILIZER (EROSION CONTROL)	kg	5,700
STABILIZING EMULSION (EROSION CONTROL)	kg	5,130

In the Proposal and Contract, the Engineer's Estimate Items 34, 35, 36, 38, 39 and 40 are revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Addendum No. 2  
Page 5  
January 5, 2007

02-Las-395-49.4/91.2  
02-381604  
ACSTPH-P395(215)E

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.  
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachment

**ENGINEER'S ESTIMATE**  
**02-381604**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150821	REMOVE HEADWALL	EA	7		
22	150823	REMOVE DOWNDRAIN	EA	4		
23 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	190		
24	152320	RESET ROADSIDE SIGN	EA	150		
25	152370	RELOCATE MAILBOX	EA	32		
26	152390	RELOCATE ROADSIDE SIGN	EA	20		
27 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	2110		
28	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
29	190101	ROADWAY EXCAVATION	M3	37 500		
30	194001	DITCH EXCAVATION	M3	440		
31	197030	EARTH RETAINING STRUCTURE (GUARD RAILING)	M2	300		
32	198001	IMPORTED BORROW	M3	35 000		
33	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	57 700		
34 (S)	203003	STRAW (EROSION CONTROL)	TONN	190		
35 (S)	203014	FIBER (EROSION CONTROL)	KG	13 300		
36 (S)	203024	COMPOST (EROSION CONTROL)	M3	130		
37 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6		
38 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	3800		
39 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	5700		
40	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	5130		