




 

 
BID ITEM LIST 

03-0F5904 
Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS 
LUMP SUM LUMP SUM 

 

2 070018 TIME-RELATED OVERHEAD   WDAY 280   

3 071325 TEMPORARY FENCE (TYPE ESA)   LF 235,000   

4 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS 
LUMP SUM LUMP SUM 

 

5 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS 
LUMP SUM LUMP SUM 

 

6 074028 TEMPORARY FIBER ROLL   LF 31,000   

7 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 16   

8 074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 6   

9 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 12   

10 074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

SQYD 24,200   

11 074041 STREET SWEEPING   LS 
LUMP SUM LUMP SUM 

 

12 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS 
LUMP SUM LUMP SUM 

 

13 074056 RAIN EVENT ACTION PLAN   EA 73   

14 074057 STORM WATER ANNUAL REPORT   EA 2   

15 074058 STORM WATER SAMPLING AND 
ANALYSIS DAY   

EA 25   

16 120090 CONSTRUCTION AREA SIGNS   LS 
LUMP SUM LUMP SUM 

 

17 120100 TRAFFIC CONTROL SYSTEM   LS 
LUMP SUM LUMP SUM 

 

18 120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

LF 124,000   

19 120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 210   

20 120300 TEMPORARY PAVEMENT MARKER   EA 15,600   
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No. 
Item 
Code 

Item Description Unit of 
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 21 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS 
LUMP SUM LUMP SUM 

 

 22 129000 TEMPORARY RAILING (TYPE K)   LF 94,500   

 23 129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 190   

 24 129150 TEMPORARY TRAFFIC SCREEN   LF 68,900   

 25 141103 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE 
(HAZARDOUS WASTE)  

LF 6,520   

 26 150206 ABANDON CULVERT   EA 7   

 27 019359 REMOVE SINGLE THRIE BEAM 
BARRIER   

LF 1,950   

 28 019360 REMOVE DOUBLE THRIE BEAM 
BARRIER   

LF 19,400   

 29 150662 REMOVE METAL BEAM GUARD 
RAILING   

LF 3,050   

 30 150667 REMOVE DOUBLE METAL BEAM 
BARRIER   

LF 790   

 31 150710 REMOVE TRAFFIC STRIPE   LF 61,300   

 32 150742 REMOVE ROADSIDE SIGN   EA 30   

 33 150760 REMOVE SIGN STRUCTURE   EA 3   

 34 150767 REMOVE BRIDGE MOUNTED SIGN   EA 6   

 35 150771 REMOVE ASPHALT CONCRETE DIKE  LF 4,480   

 36 150820 REMOVE INLET   EA 11   

 37 150846 REMOVE CONCRETE PAVEMENT   CY 28,100   

 38 151226 SALVAGE GRATE   EA 24   

 39 151572 RECONSTRUCT METAL BEAM 
GUARD RAILING   

LF 2,700   

 40 152320 RESET ROADSIDE SIGN   EA 3   
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 41 152390 RELOCATE ROADSIDE SIGN   EA 16   

 42 019361 MODIFY SIGN STRUCTURE (SAFETY 
CABLE RETROFIT)  

EA 1   

 43 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

SQYD 216,000   

 44 153210 REMOVE CONCRETE   CY 62   

 45 153221 REMOVE CONCRETE BARRIER   LF 1,250   

 46 153235 CLEAN BRIDGE DECK   SQFT 16,286   

 47 155003 CAP INLET   EA 13   

 48 160101 CLEARING AND GRUBBING   LS 
LUMP SUM LUMP SUM 

 

 49 190101 ROADWAY EXCAVATION   CY 333,000   

 50 190110 LEAD COMPLIANCE PLAN   LS 
LUMP SUM LUMP SUM 

 

 51 193114 SAND BACKFILL   CY 69   

 52 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)   

CY 13,200   

 53 203032 EROSION CONTROL (HYDROSEED) 
(ACRE)   

ACRE 6.6   

 54 250201 CLASS 2 AGGREGATE SUBBASE   CY 9,850   

 55 260201 CLASS 2 AGGREGATE BASE   CY 292,000   

 56 260210 AGGREGATE BASE (APPROACH 
SLAB)   

CY 92   

 57  BLANK     

 58  BLANK     

 59  BLANK     

 60 391007 PAVING ASPHALT (BINDER, 
GEOSYNTHETIC PAVEMENT 
INTERLAYER)  

TON 410   
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 61 393003 GEOSYNTHETIC PAVEMENT 
INTERLAYER   

SQYD 378,000   

 62 394060 DATA CORE   LS 
LUMP SUM LUMP SUM 

 

 63 394073 PLACE HOT MIX ASPHALT DIKE 
(TYPE A)   

LF 3,930   

 64 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

LF 75   

 65 394075 PLACE HOT MIX ASPHALT DIKE 
(TYPE D)   

LF 25   

 66 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

LF 430   

 67 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

LF 25   

 68 397005 TACK COAT   TON 2,150   

 69 401050 JOINTED PLAIN CONCRETE 
PAVEMENT   

CY 11,000   

 70 401108 REPLACE CONCRETE PAVEMENT 
(RAPID STRENGTH CONCRETE)  

CY 10,500   

 71 404092 SEAL PAVEMENT JOINT   LF 29,000   

 72 406100  DOWEL BAR RETROFIT   EA 20,200   

 73 415101 CRACK EXISTING CONCRETE 
PAVEMENT   

SQYD 316,000   

 74 420201 GRIND EXISTING CONCRETE 
PAVEMENT  

SQYD 76,600   

 75 510087 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE R)  

CY 904   

 76 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

CY 37   

 77 510526 MINOR CONCRETE (BACKFILL)   CY 420   

 78 510800 PAVING NOTCH EXTENSION   CF 810   

 79 511118 CLEAN EXPANSION JOINT   LF 420   

 80 519088 JOINT SEAL (MR 1")   LF 932   
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81 519100 JOINT SEAL (MR 2")   LF 520   

82 
(F) 

540102 TREAT BRIDGE DECK   SQFT 16,286   

83 540108 FURNISH BRIDGE DECK 
TREATMENT MATERIAL     

GAL 218   

84 
(F) 

560203 FURNISH SIGN STRUCTURE 
(BRIDGE MOUNTED  WITH 
WALKWAY)  

LB 23,671   

85 
(F) 

560204 INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)  

LB 23,671   

86 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)  LB 132,754   

87 
(F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)  LB 132,188   

88 
(F) 

560223 FURNISH SIGN STRUCTURE 
(BRIDGE MOUNTED  WITHOUT 
WALKWAY)  

LB 696   

89 
(F) 

560224 INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY)  

LB 696   

90 560244 FURNISH LAMINATED PANEL SIGN 
(1"-TYPE A)   

SQFT 2,190   

91 560245 FURNISH LAMINATED PANEL SIGN 
(1"-TYPE B)   

SQFT 220   

92 560248 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
 (0.063"-UNFRAMED)  

SQFT 14   

93 560249 FURNISH SINGLE SHEET 
ALUMINUM SIGN 
(0.080"-UNFRAMED)  

SQFT 800   

94 560252 FURNISH SINGLE SHEET 
ALUMINUM SIGN (0.080"-FRAMED)  

SQFT 39   

95 561014 54" CAST-IN-DRILLED-HOLE 
CONCRETE PILE  (SIGN 
FOUNDATION)  

LF 20   

96 561016 60" CAST-IN-DRILLED-HOLE 
CONCRETE PILE  (SIGN 
FOUNDATION)  

LF 160   

97 019362 ROADSIDE SIGN (BARRIER 
MOUNTED)   

EA 3   

98 566011 ROADSIDE SIGN - ONE POST   EA 34   

99 566012 ROADSIDE SIGN - TWO POST   EA 1   

100 568001 INSTALL SIGN (STRAP AND SADDLE 
BRACKET   METHOD)  

EA 2   
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101 568016 INSTALL SIGN PANEL ON EXISTING 
FRAME   

SQFT 160   

102 568023 INSTALL ROADSIDE SIGN 
(LAMINATED WOOD BOX POST)  

EA 3   

103 650014 18" REINFORCED CONCRETE PIPE   LF 1,950   

104 650018 24" REINFORCED CONCRETE PIPE   LF 330   

105 731501 MINOR CONCRETE (CURB)   LF 1,320   

106 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

CY 39   

107 
(F) 

731530 MINOR CONCRETE (TEXTURED 
PAVING)   

SQFT 55,624   

108 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  LB 10,257   

109 820107 DELINEATOR (CLASS 1)   EA 470   

110 019363 DELINEATOR (CLASS1) (SURFACE 
MOUNTED)   

EA 27   

111 019364 HIGHWAY POST MARKER   EA 60   

112 820151 OBJECT MARKER (TYPE L-1)   EA 26   

113 832002 METAL BEAM GUARD RAILING 
(STEEL POST)   

LF 1,140   

114 019365 DOUBLE METAL BEAM GUARD 
RAILING (STEEL POST)  

LF 2,280   

115 839312 DOUBLE THRIE BEAM BARRIER 
(STEEL POST)     

LF 1,530   

116 839541 TRANSITION RAILING (TYPE WB)   EA 18   

117 839542 TRANSITION RAILING (TYPE DTB)   EA 4   

118 839561 RAIL TENSIONING ASSEMBLY   EA 8   

119 839566 TERMINAL SYSTEM (TYPE CAT)   EA 17   

120 839567 TERMINAL SYSTEM (TYPE CAT) 
BACKUP   

EA 17   
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121 839578 END CAP (TYPE TC)   EA 7   

122 839581 END ANCHOR ASSEMBLY 
 (TYPE SFT)   

EA 18   

123 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 20   

124 839701 CONCRETE BARRIER (TYPE 60)   LF 13,700   

125 019366 CONCRETE BARRIER (TYPE 60 MOD-
CT1)   

LF 24   

126 839703 CONCRETE BARRIER (TYPE 60C)   LF 5,810   

127 019367 CONCRETE BARRIER (TYPE 60C 
MOD-CT1)   

LF 44   

128 839705 CONCRETE BARRIER (TYPE 60E)   LF 420   

129 019368 CONCRETE BARRIER (TYPE 60E 
MOD-CT1)   

LF 4   

130 840504 4" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 469,000   

131 840506 8" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 19,400   

132 840508 8" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 12-3)  

LF 1,000   

133 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 5,210   

134 840525 4" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 36-12)  

LF 242,000   

135 840526 4" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 17-7)  

LF 10,300   

136 850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 1,520   

137 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 11,400   

138 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS 
LUMP SUM LUMP SUM 

 

139 861088 MODIFY RAMP METERING SYSTEM  LS 
LUMP SUM LUMP SUM 

 

140 861504 MODIFY LIGHTING AND SIGN 
ILLUMINATION   

LS 
LUMP SUM LUMP SUM 
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 141 019369 MODIFY TRAFFIC OPERATION 
SYSTEM   

LS 
LUMP SUM LUMP SUM 

 

 142  BLANK   
  

 

 143 019957 HOT MIX ASPHALT USING WARM 
MIX ASPHALT TECHNOLOGIES 

TON 
272,000  

 

 144 019958 RUBBERIZED HOT MIX ASPHALT 
(OPEN GRADED) USING WARM MIX 
ASPHALT TECHNOLOGIES

TON 
27,700  

 

 145 019959 RUBBERIZED HOT MIX ASPHALT 
(GAP GRADED) USING WARM MIX 
ASPHALT TECHNOLOGIES

TON 
124,000  

 

 146 019960 GRIND AND GROOVE EXISTING 
CONCRETE PAVEMENT 

SQYD 
25,300  

 

 147 999990 MOBILIZATION LS 
LUMP SUM LUMP SUM 

 

 
 

TOTAL BID: $ 
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