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03-Sut-99,113-26.6/37.4,25.7/R26.6 
03-1A4614 
 
Addendum No. 4 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SUTTER COUNTY NEAR TUDOR 
FROM CENTRAL AVENUE TO 0.7 KM NORTH OF O'BANION ROAD. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on July 8, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheets 2, 3, 6, 7, 9, 10, 11, 12, 13, 14, 15, 16, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 38, 

73, 74, 86, 89, 92, 110, 112, 113, 114, 115, 116, 117, 118, 119, 120, 122, 124, 128, 130, 131, 132, 133, 134, 136, 198, 219, 
285 and 286 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets. 

 
In the Special Provisions, Section 10-1.16, "OBSTRUCTIONS," in the table following the fourth paragraph, at location 

"D1 316+40 Lt to 353+03 Lt," 30 working days is revised to 65 working days. 
 
In the Special Provisions, Section 10-1.36, "EARTHWORK," the sixth, seventh, eighth, ninth, tenth, eleventh, twelfth, 

thirteenth and fourteenth paragraphs are deleted. 
 
In the Special Provisions, Section 10-1.45, "ASPHALT CONCRETE," the following paragraph is added after the last 

paragraph: 
 

"The miscellaneous areas to be paid for at the contract price per square meter for place asphalt concrete 
(miscellaneous area), in addition to the prices paid for the materials involved, shall be limited to the areas 
listed on the plans." 
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In the Proposal and Contract, the Engineer’s Estimate Items 32, 37, 44, 46 and 69 are revised, Items 90, 91, 92 and 93 

are added and Item 89 is deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 4, 5, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5, 
6, and 7 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 

 
 
Attachments



 

 
ENGINEER'S ESTIMATE 

03-1A4614 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

128201 TEMPORARY DELINEATOR 
 (CLASS 1)   

EA 17   

 22 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 23 
(S) 

129000 TEMPORARY RAILING (TYPE K)   M 2900   

 24 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 84   

 25 150305 OBLITERATE SURFACING   M2 36 400   

 26 013259 REMOVE YELLOW TRAFFIC STRIPE  M 300   

 27 150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE   

M 300   

 28 150742 REMOVE ROADSIDE SIGN   EA 86   

 29 150805 REMOVE CULVERT   M 190   

 30 152255 RESET MAILBOX   EA 7   

 31 152390 RELOCATE ROADSIDE SIGN   EA 5   

 32 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 107 000   

 33 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 34 190101 ROADWAY EXCAVATION   M3 86 100   

 35 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 36 194001 DITCH EXCAVATION   M3 400   

 37 198001 IMPORTED BORROW   M3 354 000   

 38 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)   

M3 340   

 39 
(S) 

203001 EROSION CONTROL (BLANKET)   M2 1000   

 40 
(S) 

203012 EROSION CONTROL (DRILL SEED)   M2 300 000   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 8   

 42 260201 CLASS 2 AGGREGATE BASE   M3 101 000   

 43 374206 SEAL RANDOM CRACKS   LNKM 10   

 44 390102 ASPHALT CONCRETE (TYPE A)   TONN 95 100   

 45 390106 ASPHALT CONCRETE (OPEN 
GRADED)   

TONN 10 500   

 46 390127 RUBBERIZED ASPHALT CONCRETE 
(TYPE O)   

TONN 4950   

 47 393001 PAVEMENT REINFORCING FABRIC   M2 5030   

 48 397001 ASPHALTIC EMULSION (PAINT 
BINDER)   

TONN 110   

 49 510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

M3 95   

 50 566011 ROADSIDE SIGN - ONE POST   EA 57   

 51 566012 ROADSIDE SIGN - TWO POST   EA 16   

 52 568001 INSTALL SIGN (STRAP AND SADDLE 
BRACKET   METHOD)  

EA 4   

 53 620930 1050 MM ALTERNATIVE PIPE 
CULVERT   

M 65   

 54 620933 1200 MM ALTERNATIVE PIPE 
CULVERT   

M 510   

 55 650084 1200 MM REINFORCED CONCRETE 
PIPE   

M 13   

 56 664002 150 MM CORRUGATED STEEL PIPE 
(2.01 MM THICK)  

M 51   

 57 664010 300 MM CORRUGATED STEEL PIPE 
(2.01 MM THICK)  

M 120   

 58 664016 450 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK)  

M 62   

 59 664021 600 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK)  

M 530   

 60 664029 750 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK)  

M 10   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 013260 CLEAN OUT EXISTING CULVERT   EA 33   

 62 705042 300 MM STEEL FLARED END 
SECTION   

EA 1   

 63 705044 450 MM STEEL FLARED END 
SECTION   

EA 6   

 64 705045 600 MM STEEL FLARED END 
SECTION   

EA 48   

 65 705047 750 MM STEEL FLARED END 
SECTION   

EA 1   

 66 721011 ROCK SLOPE PROTECTION 
(BACKING NO. 2, METHOD B)  

M3 610   

 67 721012 ROCK SLOPE PROTECTION 
(BACKING NO. 3, METHOD B)  

M3 65   

 68 729010 ROCK SLOPE PROTECTION FABRIC   M2 1170   

 69 
(S) 

800051 FENCE (TYPE WM, METAL POST)   M 12 400   

 70 820107 DELINEATOR (CLASS 1)   EA 120   

 71 013261 HIGHWAY POST MARKER   EA 14   

 72 820141 OBJECT MARKER (TYPE K-1)   EA 8   

 73 
(S) 

839521 CABLE RAILING   M 76   

 74 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING   

M2 440   

 75 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 75 700   

 76 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 3070   

 77 
(S) 

840567 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 1.83 M - 0.30 M)  

M 40   

 78 
(S) 

840570 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 10.98 M - 3.66 M)  

M 21 900   

 79 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M)  

M 70   

 80 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 7790   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 82 
(S) 

860251 SIGNAL AND LIGHTING 
 (LOCATION 1)   

LS LUMP SUM LUMP SUM  

 83 
(S) 

860252 SIGNAL AND LIGHTING 
 (LOCATION 2)   

LS LUMP SUM LUMP SUM  

 84 
(S) 

860400 LIGHTING (TEMPORARY)   LS LUMP SUM LUMP SUM  

 85 
(S) 

013262 EMERGENCY VEHICLE DETECTOR 
SYSTEM (LOCATION 1)  

LS LUMP SUM LUMP SUM  

 86 
(S) 

013263 EMERGENCY VEHICLE DETECTOR 
SYSTEM (LOCATION 2)  

LS LUMP SUM LUMP SUM  

 87 
(S) 

861490 REMOVE FLASHING BEACON AND 
LIGHTING   

LS LUMP SUM LUMP SUM  

 88 
(S) 

868007 REMOVE LIGHTING STANDARD   LS LUMP SUM LUMP SUM  

 89 BLANK BLANK     

 90 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 9100   

 91 510314 CLASS 4 CONCRETE 
(BACKFILL) 

M3 130   

 92 731501 MINOR CONCRETE (CURB) M3 4.5   

 93 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 
 
 
 
 
 

TOTAL BID: ___________ 
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