

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 3, 2007

03-ED-50-33.3, 55.3  
03-2E9604  
ACNH-43C6(004)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in EL DORADO COUNTY 2 MILES EAST OF SLY PARK UNDERCROSSING AND 2.5 MILES WEST OF STRAWBERRY.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 5, 2007.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 10, Summary of Quantities, is revised as described herein. In the "Roadway Quantities" table at location 1, "Roadway Excavation" is changed to 259 CY, and "Imported Borrow" to 257 CY. The totals are therefore changed to 405 CY for "Roadway Excavation" and 420 CY for "Imported Borrow". The "Erosion Control" table is changed to "LOCATION 2" with "Erosion Control Netting" changed from 1600 SQFT to 180 SQYD and "Erosion Control (Type D)" changed to "180 SQYD".

In the Proposal and Contract, the Engineer's Estimate Items 13, 14, 15 and 16 are revised.

To Proposal and Contract book holders:

Replace entire page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
December 3, 2007

03-ED-50-33.3, 55.3  
03-2E9604  
ACNH-43C6(004)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

JODY JONES  
District 3 Director

Attachment

**ENGINEER'S ESTIMATE**  
**03-2E9604**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	074028	TEMPORARY FIBER ROLL	LF	120		
4	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	2		
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
6	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	59		
10 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
11 (S)	129000	TEMPORARY RAILING (TYPE K)	LF	500		
12	150771	REMOVE ASPHALT CONCRETE DIKE	LF	150		
13	190101	ROADWAY EXCAVATION	CY	405		
14	198001	IMPORTED BORROW	CY	420		
15 (S)	203016	EROSION CONTROL (TYPE D)	SQYD	180		
16 (S)	203018	EROSION CONTROL (NETTING)	SQYD	180		
17	260201	CLASS 2 AGGREGATE BASE	CY	7		
18	390102	ASPHALT CONCRETE (TYPE A)	TON	8		
19	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	LF	150		
20	721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	CY	110		