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December 11, 2008 
 
03-Yol-113-R4.9/21.3 
03-2M2404 
 
Addendum No. 1 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN YOLO COUNTY FROM 
WILLOW SLOUGH BRIDGE TO KNIGHTS LANDING RIDGE CUT BRIDGE. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on December 16, 2008. 
 
In the Special Provisions, Section 10-1.035, "Temporary Decking" is added as attached. 
 
To Bid book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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03-Yol-113-R4.9/21.3 
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of 
this addendum is available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
JODY JONES 
District Director 
District 3 North Region 
 
Attachments 



 

 
10-1.035  TEMPORARY DECKING 
When a portion of a bridge deck or bridge joint is reconstructed, the Contractor shall either complete the work, including 

curing concrete, before opening that portion of the bridge to traffic or furnish and maintain temporary decking until that 
portion of the work is complete in place, as determined by the Engineer. 

Temporary decking shall conform to Section 15, "Existing Highway Facilities," and to the specifications for falsework in 
Section 51-1.06, "Falsework," of the Standard Specifications and these special provisions. 

Temporary decking shall consist of a steel plate system that spans the incomplete work. 
Traffic will not be permitted on deck concrete until it has attained the design compressive strength of 3600 psi. 
 
SUBMITTALS 
In addition to the requirements in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications, 

the temporary decking working drawings shall include the following: 
 
A. Description, location, and value of all loads. 
B. Details of the connection between the temporary decking and the existing structure. 
C. Storage location of equipment and materials that allows for a shift of work and placement of temporary decking to 

be completed within the time allowed in "Maintaining Traffic" of these special provisions. 
D. Construction sequence and schedule details. 
E. Cure time for concrete that is to be placed under a steel plate system. 
F. Details, materials, and methods for removal of temporary decking and for restoration of the existing structure after 

the removal. 
G. Drawings shall be signed by an engineer who is registered as a Civil Engineer in the State of California. 
 
DESIGN 
Temporary decking shall conform to the following requirements: 
 

Temporary Deck Plate Load Criteria 
Moment demand/ 

foot 
(kip-ft/ft) 

Bolt shear/ feet 
(kip/ft) 

Bolt tension 
(lb) 

4 6.4 150 
Notes: 
(1) Plate thickness shall be greater than or equal to 7/8". 
(2) Maximum spacingpf anchorages is 9". 

 
In addition to the requirements in Sections 51-1.06A(1), "Design Loads," and 51-1.06A(2), "Design Stresses, Loadings, 

and Deflections," of the Standard Specifications, the following shall apply to temporary decking: 
 
A. For the design loading shown on above table, and deflection shall not exceed 1/300 of the span of the temporary 

decking. 
B. If there is a horizontal gap of more than 1/2 inch or a vertical surface difference of more than 1/4 inch between the 

temporary decking and the adjacent deck, tapers are required.  Tapers with a 100:1 (horizontal to vertical) slope 
shall be constructed up to and away from the temporary decking.  If the temporary decking does not extend the 
entire width of the roadway, the sides of the temporary decking shall be tapered at a 12:1 (horizontal to vertical) 
slope.  The material used to construct these tapers shall conform to the requirements in "Rapid Setting Concrete 
Patches" of these special provisions, and tapers shall cure at least 3 hours before traffic will be permitted on the 
temporary decking. 

C. Temporary decking shall have a uniform surface that provides a coefficient of friction of at least 0.35 as determined 
by California Test 342. 

D. Steel plate systems shall be mechanically connected to the existing structure and adjacent approaches.  When a steel 
plate spans a joint, the mechanical connection shall accommodate at least 50 percent of the movement rating shown 
on the plans for that joint. 

E. Temporary decking shall not overstress, induce permanent forces into, or produce cracking in the existing structure. 
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CONSTRUCTION 
The first paragraph of Section 51-1.06C, "Removing Falsework," of the Standard Specifications will not apply to 

temporary decking. 
If unanticipated displacements, cracking, or other damage occurs to the existing structure or to any new components 

installed in or adjacent to the deck, work on the deck shall stop until corrective measures are complete and satisfactory to the 
Engineer. 

The edges of steel plate systems shall be in full contact with the existing deck and adjacent approach slab and shims may 
be required.  Shims must be securely attached to plate. 

When temporary decking is no longer needed, materials and connections shall be removed from the existing structure as 
soon as possible.  Modifications to the existing structure shall be restored except where permanent alterations are shown on 
the plans. 

 
PAYMENT 
Full compensation for temporary decking shall be considered as included in the contract prices paid for various types of 

work involved, and no separate payment will be made therefore. 
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