

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

June 18, 2009

03-But-70-18.7/21.9
03-3A6314

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN BUTTE COUNTY IN AND NEAR OROVILLE FROM 0.1 KM NORTH OF OPHIR ROAD TO 0.6 KM SOUTH OF ROUTE 162.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, July 15, 2009, instead of the original date of Wednesday, July 1, 2009.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheet 134 is revised as follows:

"In the "DRAINAGE QUANTITIES SUMMARY" table, under the column for "ROCK SLOPE PROTECTION (1/4 TONN, METHOD A)" the quantity "34.7" is deleted and "354.1" is revised to "319.4".

In the Notice to Bidders, the tenth paragraph is revised as follows:

"Complete the work within 390 working days."

In the Special Provisions, Section 10-1.195, "RIGHT OF WAY OBSTRUCTIONS", is added as attached.

Addendum No. 2
Page 2
June 18, 2009

03-But-70-18.7/21.9
03-3A6314

In the Bid book, in the "Bid Item List," Item 98 is revised as attached.

To Bid book holders:

Replace page 4 of the "Bid Item List" in the Bid book with the attached revised page 4 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

10-1.195 RIGHT OF WAY OBSTRUCTIONS

Attention is directed to the occupied improvements located within the right of way at:

Westbound Route 70 from station "SB" 122+60 to station "SB" 123+70.

It is anticipated that these improvements will be vacated and removed by July 15, 2009.

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate injury or any action coercive in nature to the occupants of these improvements who have not yet moved from the improvements.

In the event that the improvements mentioned above are not removed by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the improvements not being removed by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

BID ITEM LIST
03-3A6314

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
81	560238	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	M2	21		
82	560239	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	M2	21		
83	560242	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	M2	26		
84	566011	ROADSIDE SIGN - ONE POST	EA	26		
85	566012	ROADSIDE SIGN - TWO POST	EA	6		
86	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	3		
87	620909	450 MM ALTERNATIVE PIPE CULVERT	M	170		
88	620913	600 MM ALTERNATIVE PIPE CULVERT	M	43		
89	620919	750 MM ALTERNATIVE PIPE CULVERT	M	73		
90	650077	750 MM REINFORCED CONCRETE PIPE	M	7		
91	705226	750 MM CONCRETE FLARED END SECTION	EA	1		
92	705336	450 MM ALTERNATIVE FLARED END SECTION	EA	6		
93	705337	600 MM ALTERNATIVE FLARED END SECTION	EA	1		
94	705338	750 MM ALTERNATIVE FLARED END SECTION	EA	4		
95	707133	900 MM PRECAST CONCRETE PIPE INLET	M	10		
96	721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	85		
97	721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	M3	16		
98	015451	ROCK SLOPE PROTECTION (1/4T, METHOD A)	M3	320		
99	729010	ROCK SLOPE PROTECTION FABRIC	M2	680		
100	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	11		