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Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in GLENN COUNTY NEAR ORLAND 
FROM 0.2 MILE NORTH OF COUNTY ROAD 28 OVERCROSSING TO TEHEMA COUNTY LINE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on May 21, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
On Project Plan Sheet 10 in the "STAGE CONSTRUCTION QUANTITIES SUMMARY" table, the "Temporary Traffic 

Stripe (Paint)" is revised to "Temporary Traffic Stripe (Tape)". 
 
In the Proposal and Contract, the Engineer’s Estimate Items 46, 47 and 48 are added and Items 12, and 45 are deleted as 

attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5 
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachment 



 

 
ENGINEER'S ESTIMATE 

03-3C8704 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   WDAY 75   

 3 013744 MIGRATORY BIRD PROTECTION   LS LUMP SUM LUMP SUM  

 4 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 5 074017 PREPARE WATER POLLUTION 
CONTROL PROGRAM  

LS LUMP SUM LUMP SUM  

 6 074028 TEMPORARY FIBER ROLL   LF 600   

 7 074032 TEMPORARY CONCRETE WASHOUT 
FACILITY   

EA 3   

 8 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 9 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 10 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 11 
(S) 

120152 TEMPORARY PAVEMENT MARKING 
(TAPE)   

SQFT 1,560   

 12 
(S) 

BLANK BLANK     

 13 120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 420   

 14 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 15 
(S) 

129000 TEMPORARY RAILING (TYPE K)   LF 12,000   

 16 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 168   

 17 
(S) 

150701 REMOVE YELLOW PAINTED 
TRAFFIC STRIPE   

LF 2,400   

 18 
(S) 

150722 REMOVE PAVEMENT MARKER   EA 1,000   

 19 
(S) 

153109 COLD PLANE ASPHALT CONCRETE 
PAVEMENT (.08' MAXIMUM)  

SQYD 277,000   

 20 
(S) 

153112 COLD PLANE ASPHALT CONCRETE 
PAVEMENT (.15' MAXIMUM)  

SQYD 29,100   

3 
REVISED PER ADDENDUM NO. 1 DATED MAY 14, 2008 



 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 7,860   

 42 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 4,900   

 43 
(S) 

860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 44 
(S) 

860890 MODIFY TRAFFIC MONITORING 
STATION (COUNT)  

LS LUMP SUM LUMP SUM  

 45 BLANK BLANK     

 46 
(S) 

120151 TEMPORARY TRAFFIC STRIPE 
(TAPE) 

FT 53,700   

 47 
(S) 

150714 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE 

FT 17,600   

 48 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  
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