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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SACRAMENTO
COUNTY IN SACRAMENTO FROM 0.4 MILE NORTH OF EL CAMINO AVENUE TO ROUTE 244 CONNECTOR.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 3, 2009.
This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," (Chart No. 3), Complete Ramp Closure Hours
Requirements, is revised as attached.

In the Special Provisions, Section 5-1.03, is revised as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy
of this addendum is available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

JODY JONES

District Director

District 3 North Region

For AADD projects from Districts 1, 2, & 3

Attachments



Chart No. 3
Complete Ramp Closure Hours Requirements

County: Sacramento Route/Direction: 51/ NB & SB PM:5.1/8.8

Closure Limits: 5.1/8.8

FROM HOUR TO HOUR 241 2 3456 7 8 9101112131415161718192021222324

Mondays through Thursdays c|c|c|c|cC c|C
Fridays c(c|c|c|c C
Saturdays c|c|c|c|c|c|c|c C
Sundays c|cici|cfcicicic|c Cc|C

Legend:
C | Ramp may be closed completely

Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:
e Thischart is for all off and on ramps between PM 5.1 to PM 8.8 on SR 51

e See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain
Traffic of these special provisions for additional closure restrictions.

CONTRACT NO. 03-3M1104
REVISED PER ADDENDUM NO. 1 DATED JANUARY 21, 2009



5-1.03 PAYMENTS

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard
Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum
value of the contract item of work which will be recognized for progress payment purposes:

A. Lead Compliance Plan $5,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard
Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the
contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

CONTRACT NO. 03-3M1101
REVISED PER ADDENDUM NO. 1 DATED JANUARY 21, 2009



