

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY 711



*Flex your power!  
Be energy efficient!*

September 3, 2009

03-Sac-50-R5.3/12.8  
03-441614  
CMLN-6203(033)

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SACRAMENTO COUNTY IN AND NEAR RANCHO CORDOVA FROM WATT AVENUE OVERCROSSING TO SUNRISE BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, September 22, 2009.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 9, 24, 70, 74, 88, 227, 235, 247, 248, 249, 250, 258, 259, 267, 353, 354, 581, 582, 583, 585, 587, 592, 593, 594, 595, 596, 597, 599, 601, 612, 626, 633, 634, 637, 638, 639, 640, 643, 695 and 716 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added:

"B3-7."

In the Special Provisions, Section 8-2.02, "PRECAST CONCRETE QUALITY CONTROL" subsection "PRECAST CONCRETE QUALIFICATION AUDIT," the hyperlink following the first paragraph is revised as follows:

"<http://www.dot.ca.gov/hq/esc/Translab/OSM/smbresources.htm>"

In the Special Provisions, Section 10-1.32, "EARTHWORK," subsection "TIEBACK WALL EARTHWORK," subsection, "General" the third paragraph is deleted.

In the Special Provisions, Section 10-1.32, "EARTHWORK," subsection "TIEBACK WALL EARTHWORK," subsection, "Monitor Abutments" the following paragraphs are added after the last paragraph.

"If in the opinion of the Engineer movement of the abutment footing or damage to the structure occurred as a result of the Contractor's operations then corrective measures shall be performed by the Contractor in conformance with the remediation plan and the provisions in Section 7-1.11, "Preservation of Property," of the Standard Specifications.

If it is determined that movement of the abutment footing or damage to the structure is not the result of the Contractor's operations then corrective measures shall be performed as directed by the Engineer and will be paid in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications."

Addendum No. 3  
Page 2  
September 3, 2009

03-Sac-50-R5.3/12.8  
03-441614  
CMLN-6203(033)

In the Special Provisions, Section 10-1.32, "EARTHWORK," subsection "MEASUREMENT AND PAYMENT," the seventh paragraph is revised as follows:

"Full compensation for monitoring existing abutments and developing a remediation plan, if required, at Routier Road Overcrossing and Mather Field Road Overcrossing during excavation for tieback walls and tieback wall construction shall be considered as included in the various items of work involved and no additional compensation will be allowed therefor."

In the Bid book, in the "Bid Item List," Items 27, 56, 57, 105, 119, 122 and 131 are revised and Item 118 is deleted as attached.

To Bid book holders:

Replace pages 4, 5, 8 and 9 of the "Bid Item List" in the Bid book with the attached revised pages 4, 5, 8 and 9 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/03/03-441614](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-441614)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

**ORIGINAL SIGNED BY**

REBECCA D. HARNAGEL  
Chief, Office of Plans, Specifications & Estimates  
Office Engineer  
Division of Engineering Services

Attachments

**BID ITEM LIST  
03-441614**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	485,000		
22	120165	CHANNELIZER (SURFACE MOUNTED)	EA	1,020		
23	120300	TEMPORARY PAVEMENT MARKER	EA	23,600		
24	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
25	129000	TEMPORARY RAILING (TYPE K)	LF	102,000		
26	129100	TEMPORARY CRASH CUSHION MODULE	EA	400		
27	129150	TEMPORARY TRAFFIC SCREEN	LF	50,300		
28	016481	FLUSH CULVERT	EA	4		
29	150206	ABANDON CULVERT	EA	19		
30	150605	REMOVE FENCE	LF	21,300		
31	150662	REMOVE METAL BEAM GUARD RAILING	LF	28,900		
32	150668	REMOVE FLARED END SECTION	EA	30		
33	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	LF	60,800		
34	150710	REMOVE TRAFFIC STRIPE	LF	231,000		
35	150713	REMOVE PAVEMENT MARKING	SQFT	2,600		
36	150720	REMOVE CONTRAST TREATMENT	SQFT	166,704		
37	150742	REMOVE ROADSIDE SIGN	EA	100		
38	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	10		
39	150760	REMOVE SIGN STRUCTURE	EA	18		
40	150767	REMOVE BRIDGE MOUNTED SIGN	EA	8		

**BID ITEM LIST  
03-441614**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	150771	REMOVE ASPHALT CONCRETE DIKE	LF	60		
42	150801	REMOVE OVERSIDE DRAIN	EA	3		
43	150805	REMOVE CULVERT	EA	37		
44	150820	REMOVE INLET	EA	36		
45	150823	REMOVE DOWNDRAIN	EA	7		
46	150828	REMOVE JUNCTION BOX	EA	1		
47	151272	SALVAGE METAL BEAM GUARD RAILING	LF	4,050		
48	016482	SALVAGE ROADSIDE SIGN (BARRIER MOUNTED)	EA	2		
49	152320	RESET ROADSIDE SIGN	EA	11		
50	152390	RELOCATE ROADSIDE SIGN	EA	3		
51	152394	RELOCATE SIGN STRUCTURE	EA	1		
52	016483	RELOCATE ROADSIDE SIGN (BARRIER MOUNTED)	EA	3		
53	152430	ADJUST INLET	EA	1		
54	152604	MODIFY INLET	EA	1		
55	016484	MODIFY SIGN STRUCTURE (SAFETY CABLE RETROFIT)	EA	1		
56	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	4,400		
57	153210	REMOVE CONCRETE	CY	300		
58	153221	REMOVE CONCRETE BARRIER	LF	2,890		
59	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	166,704		
60	153250	REMOVE SOUND WALL	LF	480		

**BID ITEM LIST  
03-441614**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
101	394060	DATA CORE	LS	LUMP SUM	LUMP SUM	
102	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	380		
103	394075	PLACE HOT MIX ASPHALT DIKE (TYPE D)	LF	17,600		
104	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	310		
105	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	3,820		
106	016486	STAMPED ASPHALT	SQYD	3,340		
107	397005	TACK COAT	TON	43		
108	401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	4,620		
109	406100	DOWEL BAR RETROFIT	EA	61,200		
110	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	394,000		
111	498016	16" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	36,000		
112	498022	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	LF	1,040		
113	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	
114 (F)	500050	TIEBACK ANCHOR	EA	287		
115 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	601		
116 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	3,025		
117 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	593		
118	BLANK					
119	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	357		
120	510408	CLASS 1 CONCRETE (RETAINING WALL)	CY	3,017		

**BID ITEM LIST  
03-441614**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	016487	PRECAST CONCRETE BOX CULVERT	LF	370		
122 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1200		
123	510524	MINOR CONCRETE (SOUND WALL)	CY	1,180		
124	510526	MINOR CONCRETE (BACKFILL)	CY	10		
125	510800	PAVING NOTCH EXTENSION	CY	9		
126 (F)	016488	GRASS PATTERN TEXTURE	SQFT	2,051		
127 (F)	041969	FRACTURED GRANITE TEXTURE	SQFT	34,542		
128 (F)	511064	FRACTURED RIB TEXTURE	SQFT	15,970		
129	511106	DRILL AND BOND DOWEL	LF	90		
130	511118	CLEAN EXPANSION JOINT	LF	1,129		
131	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	10,412		
132 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	166,704		
133 (F)	518002	SOUND WALL (MASONRY BLOCK)	SQFT	224,434		
134	519081	JOINT SEAL (MR 1/2")	LF	298		
135	519088	JOINT SEAL (MR 1")	LF	14		
136	519091	JOINT SEAL (MR 1 1/2")	LF	305		
137	519100	JOINT SEAL (MR 2")	LF	577		
138 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,035,500		
139 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	471,405		
140 (F)	530100	SHOTCRETE	CY	451		